



PAUL DACUNHA  
ARCHITECT INC

Date: June 22, 2021  
Project: Interior Alterations at TPL – Maryvale Branch  
Parkway Mall (TPL 019--2020)  
85 Ellesmere Road Unit 21 and 22  
Toronto, ON  
Project No.: 20019  
Client: Toronto Public Library

# Addendum

## No.4

This Addendum becomes part of the Contract Documents and will be considered to have been included in the tender. Additions, deletions and/or revisions shall be incorporated in the Contract Documents as hereinafter described. The following listings and documents comprise this Addendum.

### MISCELLANEOUS QUESTIONS FROM BIDDERS

(Repetitive question have been deleted. Questions that have not been included below may be answered on future addendum.) **(The reply to a question is indicated in bold letters within the brackets.)**

1. The mall specified roofer is not pricing and they say they do not price work but are consultants. I will not be able to carry a cost for this since I have no other roofer invited. You may want to issue an addenda with an allowance to carry. \$5,000?

**(The bidders shall include in the bid price a cash allowance of \$5,000.00 +HST for roof related work.)**

### INSTRUCTIONS TO BIDDERS

1. **(Refer to the revised Instructions to Bidders Section 00100 paragraph 1.2.2.2: Delete “Wednesday June 23, 2021 at 11:00:00am Toronto Time” and substitute “June 28, 2021 at 11:00:00am Toronto Time.”**

**Paragraph 1.2.2.2 has been revised to extend the bid closing to Thursday June 28, 2021 at 11:00:00am Toronto Time.**

END OF ADDEDNUM No.4  
Consisting of 1 written page.