

## TRANSMITTAL

**TO:** Town of Newmarket

**FROM:** Quasar Consulting Group.

**DISCIPLINE:** Mechanical

**SUBJECT:** Issued for Tender Addendum 9

**DELIVERY DATE:** October 08<sup>th</sup>, 2024

**ACTION REQUIRED:** Review and comment.

### SHEET LIST:

NUMBER:	CONTENT:	REVISION:	
		No.	CONCEPT
M-200	PLUMBING – BASEMENT – NEW WORK	6	Issued for Tender Addendum 9
M-801	DETAIL SHEET II	5	Issued for Tender Addendum 9
M-900	MECHANICAL SCHEDULES I	5	Issued for Tender Addendum 9

**NARRATIVE:** Describe scope changes that affect cost. Include a brief explanation of the reason for each change.

Mechanical:

1. M-200
  - a. Relocated sump pits to east of building.
  - b. Revised plumbing into and out of new sump pit locations.
  - c. Added an additional sump pump for ground water sump pit.
2. M-801
  - a. Revised elevator sump pit detail for better representation of configuration.
3. M-900
  - a. Updated pump schedule to accurately represent locations of pumps and added SP-3.