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Geneviéve Sharkey Purchasing and Materials Management Division ~ Francesco McGrillis,
Chief Procurement Officer City Hall, 18" Floor, West Tower Acting Manager
100 Queen Street West Purchasing Client Services

Toronto, Ontario M5H 2N2

October 15, 2024 Via Ariba internet posting
(3 Pages + Attachments)

ADDENDUM No. 3
REQUEST FOR TENDER ARIBA Doc4744062042
CLOSING DATE: 12:00 NOON (LOCAL TIME), October 18, 2024

For: Renovations to the Existing Occupied TSSS Family Residence, Located at 4222
Kingston Road, Toronto

Please refer to the above Tender Call document in your possession and be advised of the
following information:

1. REVISIONS
1) A $15,000 allowance has been added for root sensitive excavations.
2) Please note that the pricing form has been modified. If you have submitted your bid, you
will be required to resubmit your bid in SAP Ariba. To reactivate the pricing form please

see the file named "Reactivating the Pricing Form - Supplier".
3) Damaged attachments from Addendum 2 have been re-uploaded.

2, QUESTIONS

Q1 - A1.1 notes "all existing windows to receive new window coverings", but the drawings only
provide this note on a few windows, please confirm that the windows specifically noted on the
drawings are the only ones receiving new window coverings, not all windows in work area.

A1 — See response to Q1 in Addendum 2.

Q2 — Please confirm If any STC rating is required for the acoustically insulated.

A2 — Provide acoustical gasketing to achieve minimum STC rating of 36.

Q3 - Please provide an assumed thickness for the concrete slab required to be trenched for the
plumbing works.

A3 — Assume 6" maximum concrete slab. Contractor is responsible for scanning the slab prior to
trenching.

Q4 - Please confirm if there are many mandatory security, fire alarm or BAS vendors that we are
to carry, If so please provide the contacts.

A4 — No there are not.
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Q5 - Please confirm as the IKEA millwork is supplied by the owner, is all the hardware noted
along with the countertops which don’t explicitly note owner or contractor supply to be supplied
by the contractor?

A5 — IKEA millwork components are supplied by owner. Contractor is responsible for retrieving
all components from their warehouse. All countertops and hardware are supplied by contractor.
Refer to drawings A3.0 and Spec 06 40 00, 2.5 regarding the IKEA components.

Q6 — Can a detail be provided for the wall opening for the 6" duct as per note 4 on M-1.4.
A6 — Wall box has been specified. Detail to suit wall opening through masonry wall.

Q7 - Please confirm as the DSS report is stating the roof is to be presumed to be asbestos
containing and we are to provide roof penetrations for the exhaust, as there is a large cost
difference whether it is asbestos or note please confirm we are to carry abatement works for this
element.

A7 — A previous DSS report assumes the roofing material contains asbestos.

Q8 — Drawings currently note pricing based on electrical devices removed and reinstalled as
reviewed on site, as this will not be possible to coordinate during our site walkthrough, we will just
be utilizing the drawings for any device re/re as shown

A8 — Contractor to include an allowance for additional re/re devices not captured in drawings.

Q9 - Please confirm what the current data/communication coordination cash allowance is
referring to, is this physically all the re/re and new devices as required.

A9 — Refer to General Note 10 on drawing A0.0.

Q10 - As there are notes regarding arborists being on site while completing all dry-vac near tree
roots what is the expectation if pruning is run into due to location of potential roots in construction
site and at foundations, as these are all unknown conditions please confirm that these are to be
addressed via change order or cash allowance.

A10 - The City has included a $15,000 cash allowance for root sensitive excavations.

Q11 — Please confirm if the neighboring property has been coordinated with for all tree protection
and silt fencing requirements, as landscaping material is noted to be moved through corridors
please confirm if we can bring equipment over the fence. As we are also completing a wall vent
on the building but in the neighboring property please confirm this has also been coordinated.

A11 — The neighboring property Is aware that this landscaping work Is taking place, however
upon award, further coordination with the GC Is required related to schedule and means and
methods of how the work will be performed.

Q12 - As these are currently occupied spaces, Area 1-3, can a hoarding plan along with
expectation of the contractor be provided including working hour restrictions for all areas.

A12 — All hoarding and work sequencing to be by contractor and coordinated with owner through
the construction. Refer to Spec 01 11 00, 1.5.
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Q13 — In addition with phasing, as the polished concrete specification notes no traffic for 48-72
hours please confirm that the owner will coordinate with the lack of corridor access after our
construction, as well as this is an occupied area and the specifications currently note noisy work
after hours please confirm that these items are expected to take place during the day to not intrude
on the facility as much as possible.

A13 — All phasing by contractor to be coordinated with the owner. Refer to Spec 01 11 00, 1.1

Q14 — We are seeking clarification if the work surrounding the wood fencing, concrete
hardscaping, landscaping, earthworks and playground equipment are required to use Liuna/union
members as these items for this project are located in a playground/hardscape area and as per
this website (Voluntary Recognition Agreement with Labourers’ International Union of North
America (LIUNA) — City of Toronto) it states that any work located in playgrounds, playscapes,
splash pads etc are not required to follow this labour agreement. https://www.toronto.ca/business-
economy/doing-business-with-the-city/understanding-the-procurement-process/purchasing-
policies-legislation/voluntary-recognition-agreement-with-labourers-international-union-of-north-
america-liuna/

A14 — These works require union labour.

Please continue to monitor this procurement as further extensions or possible cancellation may
occur. Please see www.toronto.ca/covid19 for more information on the City's response.
Should you have any questions regarding this addendum send via the event message board or
contact Max Parker by email at Max.Parker@toronto.ca.

Bidders must acknowledge receipt of all addenda on the space provided on the submission form
as per the Process Terms and Conditions, Part 1.7 - Addenda, of the RFT document. All other
aspects of the RFT remain the same.

Sincerely,

Theodoros Maicantis, Supervisor
Purchasing & Materials Management Division
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