SC1

SC2

SC3

SUPPLEMENTARY CONDITIONS

WORKING HOURS

The Contractor shall only perform work at the Site between the hours of 7:00am and
5:00am, Monday through Friday (the “Working Hours”). If the Contractor is required to
work at the Site outside of the Working Hours, it shall obtain prior written approval from
the Region. The Contractor shall include in its bid price the cost of working a minimum
of 100 hours outside the Working Hours for loud and disruptive work such as service
shutdowns, demolition, saw cutting, heavy drilling etc.

SCHEDULE OF WORK

The Contractor shall furnish all necessary machinery, equipment and other means of
labour, perform all of the Work, and furnish all of the materials except as otherwise
specified in the Contract Documents, and to complete the Work herein described in
strict accordance with the Contract Documents.

The Contractor shall submit a construction schedule to the Region for approval prior to
the start of construction. The schedule must reflect the requirement that the Work must
be completed with minimal disruption of operation of the facility. The Contractor shall
give the Region a minimum of five (5) Business Days’ prior notice of any changes to the
schedule and provide an updated schedule.

Once the Work commences, the Contractor shall work on a continuous basis until the
Work is completed.

SCHEDULE OF VALUES

Within ten (10) Working Days of the Contract award, the Contractor shall provide to the
Owner and Consultant a schedule of values (the “Schedule of Values”) for the Owner
and Consultant’s review and approval. Once the Schedule of Values has been approved
by the Owner and Consultant, the Schedule of Values shall be used for the purposes of
facilitating review and payment of Proper Invoices. The Schedule of Values shall:

(a) be balanced with no front end loading of costs;

(b) include a detailed breakdown of each of the all-inclusive lump sum items (and

each subcomponent of work forming part of the lump sum items), and Cash Allowance
comprising the Contract Price, with a corresponding clear description, cost and
percentage of completion of the lump sum item; and

(c) include any particular items of the Work as a separate line items (with a
corresponding cost value) if required by the Contract Documents.



SC4 PROVISION FOR TRAFFIC

COVID-19 Vaccination Centre
General

Harry Walker Parkway shall be kept open to through traffic at all times.

The Contractor shall not reduce the number of through lanes or otherwise restrict traffic
on Harry Walker Parkway without the prior written approval of the Owner and without
first obtaining a road occupancy permit from the Region.

Approval by the Commissioner to reduce lanes of traffic may be withheld or rescinded
should the reduction of traffic lanes negatively impact the flow of traffic to and from a
COVID-19 vaccination centre.

Access shall be maintained at all times to all businesses and residences presently having
access to the road.

SC5 Other areas of the warehouse, not included in the contract, will be operational and
the Contractors work must be organized so that access and use of the other areas is not

impeded by OTHER CONTRACTORS

SC6

Other work may be in progress within, and/or adjacent to, the Site, including the
following:

e York Region Police Renovation of office and storage at 145 Harry Walker
Parkway

The Contractor shall keep itself informed of any current, or new, local development
projects which may impact construction activities and services, and shall coordinate its
activities with the developers.

The Contractor shall coordinate its work with the work of Other Contractors and shall
not restrict access to the working areas or operations of the Other Contractors.

The Contractor shall maintain a separation of time and space from Other Contractors to
ensure that the Owner is not placed in the position of “Constructor” within the meaning
prescribed in the Occupational Health and Safety Act, RSO 1990, c 0.1 and shall comply
with all other requirements stipulated in GC 3.2 — CONSTRUCTION BY OWNER OR OTHER
CONTRACTORS. No extension of Contract Time and/or an Increase to the Contract Price
will be granted for delays resulting from this construction coordination.

OPERATIONAL CONSTRAINTS

The Contractor shall undertake the Work in accordance with the following operational
constraints:

Operating Facility



SC7

The Contractor shall coordinate its Work so as not to interfere with the daily operations
of 145 Harry Walker Parkway. The Contractor shall keep all areas of work clean, safe
and useable for the staff, residents and visitors of the facilities at all times.

All parking and fire route areas shall be accessible at all times.

The facility shall remain operational during equipment installation and commissioning.
The Contractor shall coordinate this work to ensure uninterrupted operations.

The Contractor shall notify the Region a minimum of five (5) Business Days prior to any
shutdown of services or equipment in order to coordinate an acceptable date and time
for the shutdown. Any changes to the agreed upon date and time of the shutdown must
be approved by the Region. Any other disruptions to facility services must be approved,
in advance, by the Region.

Noise

The Contractor shall comply with all local bylaws regarding noise. These bylaws are
under the jurisdiction of the Town of Newmarket and the Region has no authority to
grant exemptions from them. Any loud noise disruption to York Region staff will need to
be rescheduled outside of working hours.

PERMITS AND APPROVALS

The Contractor shall adhere to all requirements, conditions and restrictions as specified
in the permits and approvals required for the completion of the Work.

Pending Permits and Approvals
The Contractor is advised that the following permit has been obtained for the Work:
e Building permit from the Town of Newmarket

Copies of the permits and approvals will be provided to the Contractor once they have
been obtained. The permits and approvals will form part of the Contract Documents and
the Contractor shall comply with the requirements of all permits and approvals at no
additional cost to the Owner.

The Contractor shall not commence any work for which a permit or approval is required
until such time as the permit or approval has been obtained by the Owner and provided
to the Contractor.

In the event that the Owner encounters delays in obtaining the permits and approvals,
any work for which a permit or approval is required may be deleted from the scope of
Work under the Contract, or the Contract may be terminated in its entirety. The
Contractor shall not have any claims for delays, on the part of the Owner, in obtaining
the permits and approvals, or any claims in the event that any work is deleted from the



Contract or the Contract is terminated because a required permit or approval has not
been obtained by the Owner.

SC8 SUBSTANTIAL PERFORMANCE OF THE CONTRACT

The Work will not be deemed to be ready for use or being used for the purposes
intended pursuant to section 2 of the Construction Act until the following conditions
have been met at a minimum:

each item of mechanical, electrical, instrumentation, piping and HVAC
equipment installed under this Contract has been tested to demonstrate
compliance with the performance requirements of this Contract;

each mechanical, electrical, instrumentation, piping and HVAC system installed
or modified under this Contract has been tested in accordance with the specified
requirements;

the Work has satisfactorily passed all required inspection and performance
testing and can be used for the purposes intended;

all test results have been submitted to the Owner;

all operating manuals, maintenance manuals, and "As-Built" drawings have been
completed and submitted to the satisfaction of the Owner;

all training required under the Contract has been completed and instructions
have been provided to the Owner’s staff to enable the Owner to operate the
facility;

all spare parts and materials have been supplied; and

all warranty certificates have been submitted.

No deviations from these requirements will be permitted.

SC9 Provisional Items

The Contractor shall only perform work under a provisional item when authorized by the

Owner. Under no circumstances shall the Contractor be entitled to payment under a provisional
item if the Owner did not authorize the Contractor to perform work under that item.
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