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ADDENDUM No. 3
REQUEST FOR TENDER - ARIBA Doc4777216079

CLOSING DATE (REVISED): 12:00 NOON (LOCAL TIME), December 4, 2024

For: New Metro Hall Toronto Early Learning Child Care Centre (TELCCC),
Located at Metro Hall, 55 John St. Toronto

Please refer to the above Tender Call document in your possession and be advised of the
following information:

1. REVISIONS

The closing date for this Request for Tender has been extended. Please submit
your bid on or before 12:00 PM (local time) on Wednesday December 4, 2024.
Request for Information deadline is Wednesday November 6, 2024, on or before
12:00 PM (local time).

i. Please find enclosed architectural addendum #03 as issued by Diamond Schmitt
Architecture, dated October 23, 2024, for revised Acoustical Ceiling Tile System
and landscape details. All drawings and specifications included within shall form
part of the RFT tender.

i. File Name: Addendum-03_ADD-A3_Doc4777216079_TELCCC_MH.pdf

ii. Please find enclosed Furniture Schedule, dated February 2, 2024, issued for 100%
Final Design.

i. File Name: Schedule-Furniture_IFTP-100%-Design_TELCCC_MH.pdf

iii. The Surplus Asset Inventory list included in this tender stipulates the direction for
each asset item from the existing daycare. This may include items to be repurposed
at the new daycare, items to be left on site, items to be returned to

Children Services. Unless otherwise instructed by City of Toronto, all remaining
items with no instructions are to be disposed of off-site by the General Contractor
and its moving sub-contractor. Per section 3.16 of Part 3 - “Drawings and
Specifications”, General Contractor is to include complete move services in the
scope of work, work to include delivering asset for re-purposing from Metro Hall to
off-site locations. Please include in your bid price up to pick up items from Metro
Hall and deliver to ten (10) different drop-off locations within the City of Toronto, under
“‘Move Management” of the pricing form. Loading and deliveries may need

to be completed after regular business hours. Multiple drop offs within the same

Addendum No. 3 Page 1 of 7



day is possible as long as drop off schedule is coordinated with Children Services
in advance. General Contractor is to optimize efficiencies in your drop-off
schedule. Mover is to coordinate access directly with on-site contacts, which the
City of Toronto will provide. The volume of each drop-off to not exceed the size of
a 16’ box truck. Any additional drop-off location, beyond the allowance mentioned
above and not included within Metro Hall, is subject to extra cost. Unused drop off
location allowance is to be returned to the City of Toronto in the form of project
credit.

QUESTIONS

Q1: Do you have any details of the existing frame?

A1:  Refer to the design drawings documents included in this tender. The existing
mullion is an anodized finish.

Q2: What kind of curtain wall will be required?

A2: Refer to the Project Specifications Manual included in this tender.

Q3: What is the finish for the exterior?

A3: Refer to the Project Specifications Manual included in this tender for scope of
work related to existing building at exterior assembly finishes, generally limited to
the exterior door.

Q4: Is there a hardware schedule?

A4: Refer to the Project Specifications Manual included in this tender.

Refer to pages 1323 to 1331 of file name:
“Specifications-Project_IFTP-100%-Design-R1_AMESL_TELCCC_MH.pdf".

Q5: Please advise if the proposed H&S Manager can have a NSCO qualification
with 10 years’ experience, instead of a CRSP (Canadian) or CSP (American)
designation with 6 years of experience.

A5:  Yes. Please include their resume as part of your bid submission.

Q6: Where is new infant, Toddler & preschool outdoor storage is located?.

A6: The large storage shed for Infants and Toddlers is located to the north of the
playground adjoining the Infant play area. The small storage shed for preschool
children is located to the east of the playground adjoining the associated play area.

Q7: Please provide list of the moving furniture. where to be relocated and stored
and for how long.

A7: Refer to the above ‘Clarification’ section, response # 2.iii of this addendum.

Q8: Ceramic shown on drawings does not match spec.

A8:  Provide tiling type "TL3" in lieu of "TL4" where TLC4 is indicated in schedules and
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drawings.
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Q9: Elevator corridor. the finish ceiling plan shows exposed ceiling. room
schedule shows ACT1.

A9: Refer to the MHELCCC Room Finish Schedule, which shall prevail over the ceiling
plan.

Q10: What is WSC1 shown in Room Schedule?

A10: WSC1 appearing in the drawings and schedules refers to roller window shade
systems and assemblies.

Q11: What is the height of the corner guards?

A11: Top of corner guards shall be at 1220 mm AFF.

Q12: What is CPTC1?

A12: The designation refers to carpet in the Meeting Room and Office, which is
superseded and replaced by RSFC1. Refer to the Child Care-Finishes Plan on
2/C-A102.

Q13: Please extend closing to November 07.

A13: Refer to the above ‘General’ section, response # 1.i of this addendum.

Q14: Is the named sprinkler & Fire alarm subcontractor Mandatory to use? Or
recommended?

A14: Refer to the header description of section 3.14.

Q15: Are the named security subcontractors Mandatory or Recommended?

A15: Refer to the header description of section 3.14. and section 3.14.e. A list of
certified security vendors is included in the documents provided with this RFT.
Please refer to this list. Security sub-contract must be C-CURE 9000 certified
and must be in good and active standing.

Q16: For door type B, please provide elevation.

A16: Refer to door currently labelled as type "C" in Door Types Schedule on
26/CA050.The door designation/tag will be revised to type "B" to suit the
schedule in addendum no. 3.

Q17: What is WSC1 on detail 23/C-A8017?

A17: WSC1 appearing in the drawings and schedules refers to roller window shade
systems and assemblies.

Q18: Please provide a list of all millwork required.

A18: Refer to drawings, including (but not limited to) interior elevations.
Q19: Where is the location of PLMIR acrylic mirror?
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A19:
Q20:

A20:

Q21:

A21:

Q22:

A22:

Q23:

A23:

Q24:

A24:

Q25:

A25:

Q26:

A26:

Q27:

A27:
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Refer to drawings, including (but not limited to) interior elevations.
What is SCC108A?

Refer to 2/C-A804. The designation/tag refers to a hollow metal
screen assembly.

Where is the spec for furniture provided by GC in the Matrix or it is
provided by Furniture contractor.

Refer to information provided in addendum #02, dated October 17, 2024, ltem 1.i
under ‘General’ section. Also refer to the “Furniture, Fixture & Equipment
Responsibility Matrix” included within the Project Specifications Manual. Refer to
the above ‘Clarification’ section, response # 2.ii of this addendum.

Do you have a list of City of Toronto Approved Moving Contractors.

The City of Toronto does not have an approved list of moving contractors nor list
of mandatory moving contractors. General Contractor is to engage their own
moving contractor and carry as sub-contractor to complete the scope of work
required for this project.

We don’t have to move furniture outside the building we just relocate them
from the old childcare Centre to the new one. How about in the Matrix you
are referring to some Furniture moved to Children services. where these
furniture are located.

Refer to the above ‘Clarification’ section, response # 2.iii of this addendum.

What is the spacing of concrete footing for wood fence and wired mesh
fence?

Distance between footings is 1220 to 1525 mm OC.

Is detail 2/S800 goes to exterior wood fence and interior wired mesh fence
or there is another detail for wired fence?

The intent is for the wire fence assembly to be installed on the existing
concrete pavement.

What is the height of concrete base for wood fence and light pole above
ground?

The dimension to top of concrete base for the fence varies based on
existing finished pavement grade.

Is signs part of the Contract, please give us list of signs to be provided?
Refer to the Signage Package & Specifications, as prepared by What Els’s Idea

dated September 9, 2024 as included in this RFT. This provides all
required information on the signage scope of work.
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Q28:

A28:

Q29:

A29:

Q30:

A30:

Q31:

A31:

Q32:

A32:
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i. File Name: Specifications-Signage-RevD_IFT_TELCCC_MH.pdf

Please provide the specifications for RSFC 2, RSFC 3 and RSFC 4. These
are specified on the room finish schedule, however they are not clearly
shown on the finish plan as a lot of the finish tags on drawing C-A102 do
not correspond with the room finish schedule.

The designations/tags referred to in the question are obsolete. Refer to
Addendum No. 3 for revisions to drawings and schedules.

Please provide specifications for TLC-4. 4. Various rooms have multiple
room finishes specified. Please clarify which finish tag to follow: the one
on the floor plan or room finish schedule?

The designation/tag referred to in the question is obsolete. Refer to
Addendum No. 3 for revisions to drawings and schedules.

Part 4 - Form C, Section 1, Subsection d, item ii) States that Health & Safety
Manager must possess CRSP or CSP; however, CSP is an American
Designation, and our Health & Safety Manager is in the process of
obtaining his CRSP and currently holds NCSO with over 15 years of
Construction Health & Safety experience. Would the City accept these
credentials?

Yes. Please include their resume as part of your bid submission.

When is the moving date? Specifically, | want to know whether we can
break up the moving dates into several days - for example, one day we
send a team of movers to come and dispose of unwanted furniture, then
the next day we send a team to move items meant for storage to a storage
facility, and another day or two we move the rest of items to the new
location.

General Contractor and its moving sub-contractor are to develop the construction
schedule for this project, including moving schedule, that aligns with the
established project schedule and milestones outlined in this RFT. Moving
schedule must a detailed work breakdown tasks and include the following details
— pre-move activities, move day activities and post-move activities. Construction
and move schedules must be reviewed and approved by City of Toronto prior to
commencement of work. The existing daycare must remain operational
throughout the construction period. Removal of asset and furniture from existing
daycare can only be done after construction is complete and Children Services
has moved into their new space.

How long are items to be stored off-site at a storage facility?

Please clarify your question. What items is this question referring to —
construction equipment/material storage, storage of surplus asset, or other?
General Contractor is to manage the construction site using available space for
the entirety of the construction period, this includes delivery and storage of
construction related items. For surplus asset, these are items from the existing
daycare, which the existing space can be used as storage. However, if the
existing daycare requires to be vacated sooner, General Contractor is to assist
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Q33:

A33:

Q34:

A34:

Q35:

A35:

Q36:

A36:
Q37:
A3T:
Q38:

A38:

Q39:
A39:

Q40:

A40:
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with moving asset items tagged “keep” within Metro Hall and/or may need to
provide storage for a duration of 30 days.

When can we come for a site visit to prepare for moving day? And can we
coordinate to walk through the facility with a staff member who is involved
with this project? | see the comprehensive list of items however it does
help to see it in person.

General Contractor and its moving sub-contractor are to develop the construction
schedule for this project, including moving schedule, that aligns with the
established project schedule and milestones outlined in this RFT. Construction
schedule must be reviewed and approved by City of Toronto prior to
commencement of work. Moving sub-contractor will have access to the space to
complete pre-move planning tasks, this may include coordination with Children
Services staff.

Just to confirm; the surplus list has a column that says “reason for
disposal” which then some items are listed as “relocation”. There’s a next
column which asks “can the item be deployed elsewhere within the city?”
And the answer is “yes”. Can you confirm that this means these are the
items that will be stored? Or does this mean that it is for disposal?

Refer to the above ‘Clarification’ section, response # 2.iii of this addendum.

| do not see any items which is considered in “poor” condition in the
surplus list. does this mean no item goes to disposal?

Refer to the above ‘Clarification’ section, response # 2.iii of this addendum.

Is the list of signs in the first page of Revision D for the signs and quantity
required for this tender.

Yes. That s correct.

Are we removing and disposing of existing kitchen equipment?

Yes. Refer to demolition drawings and photos.

Is the space will be vacant during construction?

Yes. However, Metro Hall is an occupied office building. Floors above, floor
above and adjacent to project area could be occupied with staff. It is the
responsibility of the General Contractor to ensure all project areas, including
entrances, are safely secured and properly signed.

Is the existing daycare will be operational during construction?

Yes. That is correct.

If we are removing existing kitchen during demolition, who is providing
kitchen services to the city during construction?

As mentioned during the walkthrough, YMCA and its current kitchen operations
will be relocated and decommissioned from Metro Hall.

Page 6 of 7



Q41: (a) Just wondering do you guys have contractor's in mind for things like
security, and, (b) Is it possible for an extension to properly bid.

A41: (a) Refer to Part 3 — Drawings & Specifications, sections 3.13, 3.14, 3.15, and
3.16 for mandatory and preferred sub-contractors required for this project. b)
Refer to above ‘General’ section, item 1.i.

Please continue to monitor this procurement as further extensions or possible

cancellation may occur. Please see www.toronto.cal/covid19 for more information on
the City's response. Should you have any questions regarding this addendum send via
the event message board or contact Max Parker by email at Max.Parker@toronto.ca.

Bidders must acknowledge receipt of all addenda on the space provided on the submission form
as per the Process Terms and Conditions, Part 1.7 - Addenda, of the RFT document. All other
aspects of the RFT remain the same.

Sincerely,
Theodoros Maicantis
Supervisor, Purchasing Client Services

Purchasing and Materials Management Division
City of Toronto
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