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Note to users:

(1) This version of the University of Toronto Supplementary Conditions to CCDC2-2020 is only intended for
use with contracts that are subject to the Construction Act (Ontario), which came into force on July 1, 2018,
and was further amended on December 6, 2018, and again on October 1, 2019. Accordingly, these
supplementary conditions are only to be used where the following conditions are met:

(i there was either:
a. no procurement process (e.g. request for quotation, request for qualifications, request for
proposals, or a call for tenders) for the award of this contract; or

b. the first procurement process associated with this Project was commenced after October 1,
2019; and

(i) the Work to be performed under this contract is not maintenance or general repair work, but is
instead any of the following, or a combination thereof:

a. an alteration, addition or capital repair to the Place of the Work;

b. the construction, erection or installation at the Place of the Work, including the installation of
industrial, mechanical, electrical or other equipment at the Place of the Work that is essential
to the normal or intended use of the Place of the Work; or

c. the complete or partial demolition or removal of any building structure or works at the Place of

the Work.
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CCDC2-2020 SUPPLEMENTARY CONDITIONS: SECTION 00 73 00

The Standard Construction Document for a Stipulated Price Contract, English version, consisting of the Agreement
between the Owner and the Contractor, Definitions and General Conditions of the Stipulated Price Contract, Parts
1 to 12 inclusive, governing the same is made part of these Contract Documents, with the following amendments,
additions and modifications:

AGREEMENT BETWEEN OWNER AND CONTRACTOR

SC1 ARTICLE A-1 THE WORK

SC1.1 1.3 Delete all of the words after “Contract Documents” and replace them with the following:

“attain Substantial Performance of the Work by the 02 day of July in the year 2026,
Occupancy by the 01 day of June in the year 2026, and attain Ready-for-Takeover by the
02 day of July in the year 2026.”.

SC1.2 1.4 and | Add new paragraphs 1.4 and 1.5 as follows:

1.5

1.4 complete the Work in a thorough, expeditious, economical and good and competent
manner in all respects in accordance with the Contract, including the Construction
Schedule; and

1.5 in the execution, performance and completion of the Work, except as otherwise
agreed between the Contractor and the Owner, provide all labour, Products,
Construction Equipment and Work required for the performance and completion of
the Project and carry out, perform, observe, fulfill and abide by all the covenants,
agreements, stipulations, provisos and conditions of the Contract Documents.

SC2 ARTICLE A-4 CONTRACT PRICE

SC21 4.4 Delete paragraph 4.4 and replace it with the following:

4.4 The Contract Price shall remain fixed for the duration of the Contract Time, subject
only to adjustments as provided for in the Contract Documents. For certainty, the
Contractor assumes all risks in connection with cost increases for Products, Labour,
and Construction Equipment prescribed by the Contract Documents for the
performance of the Work, and the Contractor assumes all responsibility for liabilities
and additional costs that may arise as a result of the Contractor’s inclusion of any
Product, Construction Equipment, Supplier, or Subcontractor in its calculation of the
Contract Price.

SC3 ARTICLE A-5 PAYMENT

SC3.1 5.1 Delete paragraph 5.1 in its entirety, including all subparagraphs thereunder and replace it
with the following:

5.1 Subject to the provisions of the Contract Documents and the Construction Act, the
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Owner shall:

A make progress payments to the Contractor on account of the Contract Price
when due together with such Value Added Taxes as may be applicable to
such payments,

2 upon Substantial Performance of the Work, as certified by the Consultant,
and upon the expiry of the holdback period that follows the publication of the
certificate of Substantial Performance of the Work, as stipulated in the
Construction Act, there being no claims for lien registered against the title to
the Place of the Work and no written notices of lien delivered to the Owner,
pay the Contractor the unpaid balance of the holdback, together with such
Value Added Taxes as may be applicable to such payment, less any amount
stated in any Notice of Non-Payment that is published by the Owner in
accordance with the Construction Act, and

3 after Ready-for-Takeover has been achieved in accordance with the
Contract Documents and the Work is complete, there being no claims for lien
registered against the title to the Place of the Work and no written notices of
lien delivered to the Owner, pay the Contractor the unpaid balance of the
Contract Price in accordance with GC 5.5. — FINAL PAYMENT, together with
such Value Added Taxes as may be applicable to such payment.

SC3.2

5.2.1

Delete paragraph 5.2.1 and replace it with the following:

“Should either party fail to make payments as they become due under the terms of the
Contract or in an award by adjudication, arbitration, or court, interest shall also become
due and payable on such unpaid amounts at 1% above the prime rate. Such interest shall
be compounded on a monthly basis. The prime rate shall be the rate of interest quoted by
the Canadian Imperial Bank of Commerce (or other chartered bank in Canada designated
by the University of Toronto) as it may change from time to time.”

SC4

ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING

SC4.1

6.1

Delete the text of ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN
WRITING (retaining the provisions setting out the addresses of the Owner, Contractor and
Consultant) and replace it with the following:

6.1 Notices in Writing between the parties or between them and the Consultant shall be
considered to have been received by the addressee on the date of receipt if delivered
by hand or by commercial courier during normal business hours or if sent during
normal business hours by e-mail during the transmission of which no indication of
failure of receipt is communicated to the sender, and addressed as set out below.
Such Notices in Writing will be deemed to be received by the addressee on the next
Working Day if sent by e-mail after normal business hours or if sent by overnight
commercial courier. Such Notices in Writing will be deemed to be received by the
addressee on the fifth Working Day following the date of mailing, if sent by pre-paid
registered post, when addressed as set out below. An address for a party may be
changed by Notice in Writing to the other party setting out the new address in
accordance with this article.
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SC5 ARTICLE A-9 TIME OF THE ESSENCE

SC5.1 Article | Add new Article A-9 — TIME OF THE ESSENCE as follows:
A-9
ARTICLE A-9 TIME OF THE ESSENCE

9.1 Time is of the essence of the Contract, the performance of the Work, and in respect
of all requirements of the Contract Documents that relate to the passage of time.

9.2 It is understood, acknowledged, and agreed that the Owner has advised the
Contractor of the critical importance that Ready-for-Takeover is achieved within the
Contract Time and that one of the reasons that the Contractor was selected for the
performance of the Work prescribed by the Contract Documents, and awarded this
Contract by the Owner, is the Contractor's representation and warranty that it will
attain Substantial Performance of the Work, Occupancy, and Ready-for-Takeover
within the Contract Time stated in Article A-1.3.

9.3 Intentionally deleted.

9.4 Intentionally deleted.

9.5 Intentionally deleted.

9.6 Intentionally deleted.

9.7 Intentionally deleted.

9.8 Intentionally deleted.

9.9 Intentionally deleted.

SC6 ARTICLE A-10 COUNTERPARTS

SC6.1 A-10 Add a new Article A-10 — COUNTERPARTS as follows:
“ARTICLE A-10 - COUNTERPARTS

10.1  This Contract may be signed in counterparts, manually or electronically, and each of which shall be an
original, with the same effect as if the signatures thereto and hereto were upon the same instrument. Any
signature delivered by facsimile or in "pdf' or similar electronic format shall be deemed an original
signature hereto.”

SC7 DEFINITIONS

SC7.2 Owner Add to the end of the definition for Owner the following:

“For purposes of the Contract, the terms “Owner”, “University of Toronto” and the
“University” shall be considered synonymous. The Owner’s designated Project
Manager identified to the Contractor in the Owner’s letter of award will be the Owner’s
representative on the Project.”
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SC7.3

Other
Contractor

Delete the words “for the project” at the end of the sentence in the definition for Other
Contractor.

SC7.4

Payment
Legislation

Delete the Definition for Payment Legislation and replace it with Construction Act as
follows:

“Construction Act means the Construction Act, R.S.0. 1990, c. C.30, as amended,
including all regulations passed under it that are enforceable as of the date of
execution of this Contract. For certainty, the first procurement process for the Project
(i.e., the “improvement” as that term is defined in the Construction Act) was
commenced on or after October 1, 2019.”

SC7.5

Ready-for-
Takeover

Delete all the words after “as verified” in the definition for Ready-for-Takeover and
replace them with “and approved by the Owner.”

SC7.6

Adjudication

Add the following new definition:

Adjudication
‘Adjudication’ means construction dispute interim adjudication as defined under the
Construction Act.

SC7.7

Administration
Costs

Add the following new definition:

Administration Costs

‘Administration Costs’ means those costs and expenses incurred by the Owner as a
result of carrying out a process or activity due to a breach of the Contractor’s
obligations under this Contract, default of the Contractor, or delay in the
performance of the Work by the Contractor. Administration Costs include but are not
limited to the following:

.1 additional fees payable by the Owner to the Consultant according to the
Consultant’s personnel rates;

.2 Owner personnel costs associated with the breach, default, or delay, in an
amount determined by the Consultant;

.3 any additional costs or loss of revenue incurred by the Owner due to the
breach, default, or delay.”

SC7.8

As-Built
Drawings

Add the following new definition:

As-Built Drawings

As-Built Drawings’ or ‘as-built drawings’ means are those Drawings prepared by the
Contractor as it constructs the Project and upon which the Contractor documents the
actual locations of the building components and changes to the original Contract
Documents.

SC7.9

Baseline
Schedule

Add the following new definition:

Baseline Schedule
‘Baseline Schedule’ means the initial Construction Schedule approved by the Owner,
that includes all approved Milestone dates, as further described in GC 3.4.
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SC7.10 By Others Add the following new definition:

By Others

The words ‘By Others’ or ‘by others’ when used in the Specifications or on the
Drawings means a person performing part of the Work, other than the Contractor.
For greater certainty, the only means by which work or services shown or specified
shall be indicated as not being in the Contract is by use of the initials ‘N/C’ or the
words ‘Not In Contract’ or the words ‘by Owner'.

SC7.11| Confidential Add the following new definition:
Information
Confidential Information

‘Confidential Information’ means all information, data, documents, agreements, files
and other materials regarding or concerning the Owner or its affiliates, whether
disclosed orally or disclosed or stored in written, electronic or other form or media,
which is disclosed, communicated or otherwise furnished by the Owner before, on or
after the execution of this Contract to the Contractor, whether or not marked,
designated or otherwise identified as “confidential”.

SC7.12| Construction | Add the following new definition:
Schedule
Construction Schedule

‘Construction Schedule’ means the schedule for the performance of the Work
provided by the Contractor pursuant to GC 3.4, including any amendments to the
Construction Schedule made pursuant to the Contract Documents.

SC7.13| Contemplated | Add the following new definition:
Change Notice
Contemplated Change Notice

‘Contemplated Change Notice’ means a written notice issued by the Consultant, on
behalf of the Owner, to the Contractor describing a contemplated change in scope of

the Work.
SC7.14 Delay Add the following new definition:
Damages
Delay Damages
‘Delay Damages’ has the meaning prescribed to it in Article A-9.4.7.
SC7.15 Delay Add the following new definition:
Retention

Delay Retention
‘Delay Retention’ has the meaning prescribed to it in Article A-9.4.2.

SC7.16| Direct Costs | Add the following new definition:

Direct Costs
‘Direct Costs’ has the meaning prescribed to it in GC 6.3.7.

SC7.17| Environmental | Add the following new definition:

Programs
Environmental Programs
‘Environmental Programs’ means all of the Owners requirements found in the
“Manual for Proponents and Bidders Respecting Designated Substances, Health and
Safety, Biohazards and Other Hazards” prepared and maintained by the Owner
SCHEDULE 1 - SECTION 00 73 00 REVISION 4 — JULY 2024
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and found at www.ehs.utoronto.ca/services/biosafety/contractors.htm. The
Environmental Programs include the Owner’s Asbestos Control Program, its mould
program and a program for controlling and handling designated substances.

SC7.18

Excess Soil

Add the following new definition:

Excess Soil
‘Excess Soil’ means “excess soil” as that term is defined under section 3 of the
Excess Soil Regulation.

SC7.19

Excess Soil
Regulation

Add the following new definition:

Excess Soil Regulation
‘Excess Soil Regulation” means O. Reg. 406/19: On-Site and Excess Soil
Management to the Environmental Protection Act, R.S.0. 1990, c. E.19.

SC7.20

Force Majeure

Add the following new definition:
Force Majeure

‘Force Majeure’ means any cause, beyond either party’s control, other than
bankruptcy or insolvency, which prevents the performance by a party, or both, of any
of their respective obligations under the Contract and the event of Force Majeure did
not arise from a party’s default and could not be avoided or mitigated by the exercise
of reasonable effort or foresight. Force Majeure includes Labour Disputes; fire;
unusual delay by common carriers or unavoidable casualties; delays in obtaining third-
party approvals (excluding approvals of any Subcontractors or Suppliers of any tier),
permits, or licenses; civil disturbance; emergency acts, orders, legislation, regulations
or directives of any government or other public authority other than stop work orders
issued as a direct result of a circumstance described in GC 6.5.2; acts of a public
enemy; war; riot; sabotage; blockage embargo; lightning; earthquake; adverse
weather conditions, but only if substantially beyond the weather norms of the Place of
the Work; acts of God; or declared epidemic or pandemic outbreak or other public
health emergency (e.g. SARS, COVID-19).

SC7.21

General
Labour
Conditions

Add the following new definition:
General Labour Conditions
‘General Labour Conditions’ means the requirements for the use of union labour by

the Contractor and Subcontractors as more particularly set outin GC14.2 - GENERAL
LABOUR CONDITIONS.

SC7.22

High-Level
Schedule

Add the following new definition:

High-Level Schedule
‘High-Level Schedule’ means the high-level construction schedule prepared by the
Contractor and submitted to the Owner together with the executed letter of award.

SC7.23

Install

Add the following new definition:

Install
‘Install’ means install and connect. Install has this meaning whether or not the first
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letter is capitalized.
SC7.24 Labour Add the following new definition:
Dispute
Labour Dispute
‘Labour Dispute’ means any lawful or unlawful labour problems, work stoppage, labour
disruption, strike (including lockouts decreed or recommended for its members by a
recognized contractor’s association of which the Contractor is a member or to which
the Contractor is otherwise bound), job action, slow down, picketing, refusal to work
or continue to work, refusal to supply materials, cessation or work or other labour
controversy, whether caused by a failure of the Contractor to comply with the General
Labour Conditions or not, which does, or might, affect the Work.
SC7.25 Milestone Add the following new definition:
Milestone
‘Milestone’ means the following events, each of which must be identified and labelled
as a “Milestone” in the Baseline Schedule:
(a) completion of foundations;
(b) completion of superstructure;
(c) completion of HVAC, plumbing, and electrical rough-ins;
(d) completion of life-safety systems (public address, fire alarm, sprinkler
systems) and security systems;
(e) achieving Substantial Performance of the Work;
(f) achieving Occupancy; and
(9) achieving Ready-for-Takeover
including the applicable date for achieving such Milestone (as such date may be
extended strictly in accordance with the requirements of the Contract).
SC7.26| Notice of Non- | Add the following new definition:
Payment
Notice of Non-Payment
‘Notice of Non-Payment’ means a notice of non-payment of holdback (Form 6) or a
notice of non-payment (Form 1.1) under the Construction Act, as applicable to the
circumstances.
SC7.27| Occupancy Add the following new definition:
Occupancy
‘Occupancy’ means full occupancy or use after completion of the whole of the Project
as evidenced by a certificate of occupancy issued by the governmental authority
having jurisdictions or, where no certificate is issued, the whole of the Project has
been certified or deemed by the governmental authority having jurisdictions to be
compliant with the occupancy requirements of the Ontario Building Code (O. Reg.
332/12: Building Code).
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SC7.28 OHSA Add the following new definition:
OHSA
‘OHSA’ means the Occupational Health and Safety Act (Ontario).
SC7.29 Payment Add the following new definition:
Period
Payment Period
'Payment Period’ or ‘payment period’ the fixed segments of time for which the
Contractor shall be entitled to claim payment for Work performed during such period,
as agreed upon by the Owner and the Contractor at the first pre-construction meeting.
To be effective, such agreement must be in writing or reflected in the final and
approved pre-construction meeting minutes. In the event that the Owner and the
Contractor do not fix the segment of time for each Payment Period at the first pre-
construction meeting, then each Payment Period shall be a one (1) month period
during which Work was performed, with the start and end dates of each Payment
Period deemed to be the first (1st) calendar day of the applicable month and the last
calendar day of the same month, respectively.
SC7.30| Pre-Invoice Add the following new definition:
Submission
Meeting Pre-Invoice Submission Meeting
‘Pre-Invoice Submission Meeting’ has the definition given to it under GC 5.2.1.
SC7.31| Procurement | Add the following new definition:
Documents
Procurement Documents
‘Procurement Documents’ means those documents issued by the Owner as part of
the competitive procurement to identify the successful Contractor for the Contract.
SC7.32| Procurement | Add the following new definition:
Response
Procurement Response
‘Procurement Response’ means the Contractor’s tender, bid or proposal submitted to
the Owner in response to a procurement process issued by the Owner. For greater
certainty, the Contractor’s Procurement Response includes the Contractor’s original
bid for the Contract Price (inclusive of cash allowances prescribed in the Procurement
Documents, if any), as well as any alternative and separate price(s) solicited from the
Contractor in the bid documents.
SC7.33| Proper Invoice | Add the following new definition:
Proper Invoice
‘Proper Invoice’ means a “proper invoice” as that term is defined in Section 6.1 of the
Construction Act, with the minimum requirements set out in Exhibit “1” of the
Supplementary Conditions.
SC7.34| Proper Invoice | Add the following new definition:
Submission
Date Proper Invoice Submission Date
‘Proper Invoice Submission Date has the definition given to it under GC 5.2.2.
SC7.35 Provide Add the following new definition:
SCHEDULE 1 — SECTION 00 73 00 REVISION 4 — JULY 2024
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Provide
‘Provide’ means to supply and install. Provide has this meaning whether or not the
first letter is capitalized.

SC7.36| Requestfor | Add the following new definition:
Information
Request for Information

‘Request for Information’ or ‘RFI means written documentation sent by the Contractor
to the Consultant, with a copy to the Owner, requesting written clarification(s) and/or
interpretation(s) of the Drawings and/or Specifications, Contract requirements and/or
other pertinent information required to complete the Work of the Contract without
applying for a change or changes to the Work.

SC7.37 Restricted Add the following new definition:

Period
Restricted Period
‘Restricted Period’ means the (inclusive) period of time between November 15 to
December 31 (inclusive) in any given year throughout the duration of the Contract.
SC7.38 Rules Add the following new definition:

Rules
‘Rules’ has the meaning given to it under GC 8.3.1.

SC7.39 Submittals Add the following new definition:
Submittals

‘Submittals’ means documents or items required by the Contract Documents to be
provided by the Contractor such as:

e Shop Drawings, samples, models, mock-ups to indicate details or
characteristics, before the portion of the Work that they represent can be
incorporated into the Work; and,

e As-Built drawings and manuals to provide instructions to the operation
and maintenance of the Work.

SC7.40 Wage Add the following new definition:
Schedule
Wage Schedule

‘Wage Schedule’ means the schedule, established in accordance with GC 6.2.4,
setting out Contractor personnel and/or third-party labour wage rates, inclusive of
hourly rates, benefits, and payroll burden, as applicable to the Contractor or its
Subcontractor(s). For certainty, the Wage Schedule shall not include the Contractor’s
or Subcontractor’s overhead, general expenses, or profit on personnel or labour, such
amounts for overhead, general expenses, and profit being determined in accordance
with the percentages listed in GC 6.2.5.

SC7.41 Reviewed, Add the following new definition:

Instructed,

Required, Reviewed, Instructed, Required, Directed, Permitted, Inspected, Ordered

Directed, Wherever the words ‘reviewed’, ‘instructed’, ‘required’, ‘directed’, ‘permitted’,

Permitted, ‘inspected’, ‘ordered’ or similar words are used they shall mean, unless the context
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Inspected, provides otherwise, ‘reviewed by the Consultant, ‘instructed by the Consultant,
Ordered ‘required by the Consultant, ‘directed by the Consultant , ‘permitted by the Consultant

and ‘ordered by the Consultant’.

SC7.42| Satisfactory | Add the following new definition:

Satisfactory

Wherever the word ‘satisfactory’ or similar words or phrases are used in the Contract
Documents, it means, unless the context provides otherwise, ‘satisfactory to the
Owner and the Consultant.

AMENDMENTS TO THE GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT

SC8 GC 1.1 CONTRACT DOCUMENTS

SC8.1 1.1.1 Delete the first sentence in paragraph 1.1.1 and replace it with the following:

The intent of the Contract Documents is to include the construction, labour, Products,
Construction Equipment and other services necessary, complementary or ancillary, for the
performance and completion of the Work by the Contractor in accordance with the Contract
Documents or properly inferable from them.

-and-
Add the following sentence between the first and second sentences in paragraph 1.1.1:
In many cases, the language of the Contract Documents is written in the imperative for

the sake of brevity. Clauses containing instructions or directions are intended for the
Contractor and such sentences are deemed to include the words, “the Contractor shall.

SC8.2 1.1.3 Delete paragraph 1.1.3 and replace it with the following:

1.1.3  The Contractor shall review the Contract Documents, including without limitation,
for the purpose of facilitating co-ordination and execution of the Work by the
Contractor. Such review by the Contractor shall be to the standard of care provided
in GC 3.12.

SC8.3 1.1.4 Delete paragraph 1.1.4 and replace it with the following:

1.1.4  Except for the obligation to make such review and report the results, the Contractor
is not responsible for errors, omissions or inconsistencies in the Contract
Documents provided that the Contractor exercised the degree of care and skill
described in GC 1.1.3. If there are errors, omissions or inconsistencies discovered
by or made known to the Contractor, the Contractor shall promptly report to the
Consultant and shall not proceed with the Work affected until the Contractor has
received corrected or additional information from the Consultant. Errors,
inconsistencies and/or omissions in the Drawings and/or Specifications which do
not allow completion of the Work shall be brought to the Consultant’s attention
prior to the execution of the affected Work by means of an RFI. Notwithstanding
the foregoing, errors, inconsistencies, discrepancies and/or omissions shall not
include lack of reference on the Drawings or in the Specifications to labour and/or
Products that are required or normally recognized within respective trade practices
as being necessary for the complete execution of the Work. The Contractor shall
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not use subsequent RFIs, issued during execution of the Work, to establish a
presumptive change and/or changes in the Work pursuant to Part 6 — CHANGES
IN THE WORK.

SC8.4 1.1.5.1 | Delete paragraph 1.1.5.1 and replace it with the following:

A the order of priority of documents, from highest to lowest, shall be:

.1 the Supplementary Conditions,
.2 the Agreement between the Owner and the Contractor,
.3 the letter of award;
4 the Definitions;
.5 the General Conditions,
.6 Division 1 of the Specifications,
.7 technical Specifications,
.8 material and finishing schedules,
.9 the Drawings
.10 Procurement Documents
.11 Procurement Response.

SC8.5 1.1.5.6 | Add subparagraphs 1.1.5.6, 1.1.5.7, 1.1.5.8, 1.1.5.9, 1.1.5.10, and 1.1.5.11 as follows:

to
1.1.5.11 .6 Annotations on the Drawings shall govern over the graphic
representation of the Drawings.

7 Finishes in the room finish schedules shall govern over those shown on
the Drawings.

.8 Schedules of Division 01 — General Requirements of the Specifications
shall form part of and be read in conjunction with the technical
specification section as listed in the table of contents of the
Specifications.

9 Architectural drawings shall have precedence over structural, plumbing,
mechanical, electrical and landscape drawings insofar as outlining,
determining and interpreting conflicts over the required design intent of
all architectural layouts and architectural elements of construction, it
being understood that the integrity and installation of the systems
designed by the Consultant or its sub-Consultants are to remain with
each of the applicable drawing disciplines.

.10 Any provision establishing a higher standard of safety, reliability,
durability, performance or service shall take precedence over a provision
establishing a lower standard of safety, reliability, durability, performance
or service.

A1 Fixturing drawing provided by the Owner shall have precedence over
architectural drawings insofar as outlining, determining and interpreting
conflicts over the required design intent of all architectural layouts.

SC8.6 1.1.10 | Delete the first sentence in paragraph 1.1.10 and replace it with the following:
Contracts, Drawings, Specifications, models, documents and copies thereof furnished by
the Contractor or the Owner are and shall remain the property of the Owner, with the

SCHEDULE 1 — SECTION 00 73 00 REVISION 4 — JULY 2024

SUPPLEMENTARY CONDITIONS Ver. Rev. 07.24.2024

AMENDMENTS TO CCDC2-2020 PAGE 15 OF 91



UNIVERSITY OF TORONTO

DATE ISSUED: 27 FEB 2025

HEALTH & WELLNESS AT KOFFLER

214 COLLEGE STREET

UNIVERSITY PROJECT NUMBER: P143-19-100

exception of the signed contract set belonging to the Contractor.
-and-
Add the following to the end of paragraph 1.1.10:

The Specifications are divided into divisions and sections for convenience but shall be
read as a whole and neither such division nor anything else contained in the Contract
Documents will be construed to place responsibility on the Consultant to settle disputes
among the Subcontractors and Suppliers in respect to such divisions. The Drawings are,
in part, diagrammatic and are intended to convey the scope of the Work and indicate
general and appropriate locations, arrangement and sizes of fixtures, equipment and
outlets. The Contractor shall obtain more accurate information about the locations,
arrangement and sizes from study and coordination of the Drawings, including Shop
Drawings and shall become familiar with conditions and spaces affecting these matters
before proceeding with the Work. Where site conditions require reasonable minor
changes in indicated locations and arrangements, the Contractor shall make such
changes at no additional cost to the Owner. Similarly, where known conditions or existing
conditions interfere with new installation and require relocation, the Contractor shall
include such relocation in the Work. The Contractor shall arrange and install fixtures and
equipment in such a way as to conserve as much headroom and space as possible. The
schedules are that portion of the Contract Documents wherever located and whenever
issued, compiling information of similar content and may consist of drawings, tables
and/or lists.

SC8.7 1.1.12
to
1.1.15

Add new paragraphs 1.1.12, 1.1.13, 1.1.14, and 1.1.15 as follows:

1.1.12  The Contractor may obtain, at its own cost, copies of the Contract Documents
from the electronic posting site Biddingo or MERX, as applicable.

1.1.13  One set of signed and sealed Contract Documents shall be retained by each of
the Owner and the Contractor.

1.1.14 The Contractor shall keep one copy of the current Contract Documents,
Supplemental Instructions, Contemplated Change Notices, Change Estimates,
Change Orders, Change Directives, permits and permit Drawings, cash
allowance disbursement authorizations (if used), reviewed Shop Drawings,
Submittals, reports and records of meetings at the Place of the Work, and all
documents and records evidencing that the Project complies with the Excess Soil
Regulation, all in good order and available to the Owner and Consultant.

1.1.15 The Contractor shall prepare and maintain current As-Built Drawings which shall
consist of the Drawings and Specifications revised by the Contractor during the
Work, showing changes to the Drawings and Specifications, which current As-
Built Drawings shall be maintained by the Contractor and made available to the
Consultant for review with each application for payment. The Consultant
reserves the right to retain a reasonable amount for the value of the As-Buiilt
Drawings not presented for review.

SC9 GC 1.4 ASSIGNMENT

SC9.1 1.4.1

Delete paragraph 1.4.1 in its entirety and replace it with the following:
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The Contractor shall not assign the Contract, or any portion thereof without the prior written
consent of the Owner, the granting of which shall be in the Owner’s absolute discretion. In
the event that the Owner agrees to an assignment of the Contract by the Contractor, such
assignment shall not relieve the Contractor from its obligations and liabilities hereunder.

SC9.2

1.4.2

Add a new paragraph 1.4.2 as follows:

The Owner shall have the right, in its absolute discretion, upon delivery of a Notice in Writing
to the Contractor, to transfer, novate, or assign this Contract and all of its rights and
obligations under this Contract, in part or in whole, to any other partnership, corporation,
joint venture, company, or person. Upon any such transfer or assignment the Owner shall
not be liable for, and shall be released from, the performance of its obligations under this
Contract, such that the Contractor, transferee or other assignee shall perform all of the
Owner’s obligations under the Contract which arise on and after the date of such
assignment, all as fully and to the same extent as if the transferee or assignee had been
the original party to the Contract instead of the Owner.

SC10 GC 1.5 CONFIDENTIALITY

SC10.1 GC 1.5 | Add new GC 1.5 — CONFIDENTIALITY as follows:
GC 1.5 CONFIDENTIALITY
1.5.1  The Contractor shall take all reasonable precautions to protect, keep confidential,
and not to use or disclose, other than as permitted in this Contract, all Confidential

Information of the Owner.

1.5.2 The confidentiality obligations in this GC 1.5 shall not apply to Confidential

Information that is:

A required to be disclosed under or pursuant to any relevant law, legislation,
statute, by-law, order, court or governmental authority having jurisdiction,
as long as the Contractor:

(i) discloses the minimum amount of Confidential Information
required to satisfy the relevant law, legislation, statute, by-law,
order, court or governmental authority having jurisdiction; and

(ii) before disclosing any information, gives 15 days’ Notice in Writing
to the Owner and takes all reasonable steps to maintain such
Confidential Information in confidence;

2 in the public domain otherwise than as a result of a breach of this Contract
or other obligation of confidence;

3 required to be disclosed to the Contractor’s employees or to the extent
necessary to Subcontractors and Suppliers to enable the Contractor to
fulfill its obligations under this Contract; or

4 already known by, or rightfully received, or independently developed by the
recipient free of any confidentiality obligation.

1.5.3 The Contractor shall not, without the previous written consent of the Owner, use,

publish or disclose to any person nor cause nor permit any of its employees, agents
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or third parties to use, publish or disclose any Confidential Information obtained
from the Owner other than for the performance of the party’s duties and obligations
under this Contract.

1.5.4 Notwithstanding GC 1.5.3, prior to disclosing or providing access to any
Confidential Information to a third party, the Contractor shall seek the written
approval of the Owner. Before the Owner provides its consent and access to the
Confidential Information, the Contractor will undertake to have such third party sign
an agreement causing them to be bound by terms substantially the same as those
in this GC 1.5 in a form approved by the Owner.

1.5.5 At the Owner's request, the Contractor shall promptly return to the Owner any
Confidential Information of the Owner then in the Contractor's possession or under
the Contractor's control, except for Confidential Information necessary to perform
the Contractor's duties under this Contract.

1.5.6 If any unauthorized disclosure of, loss of, or inability to account for, Confidential
Information occurs, the Contractor shall notify the Owner immediately by Notice in
Writing.

1.5.7 If any Confidential Information contains information received in confidence from a
third party, the Contractor shall, on request by the Owner, enter into any non-
disclosure agreement that the third party may reasonably require on terms no more
onerous than those in this Contract.

SC11 GC 1.6 PUBLICITY AND MEDIA

SC11.1 | GC 1.6 | Add new GC 1.6 — PUBLICITY AND MEDIA as follows:
GC 1.6 PUBLICITY AND MEDIA

1.6.1 The Contractor will not issue any press release, other general publicity
announcement, or otherwise disclose any information concerning this Contract or
the Project except with the prior written approval of the Owner. Without limiting
the generality of the foregoing, the Contractor shall obtain prior approval from the
Owner before making any information, including Confidential Information, public
with regard to this Contract at any time, during or after the term of the Contract.
The Contractor will ensure its employees, agents, Subcontractors and Suppliers
and other representatives comply with the obligations of this GC 1.6.

SC12 GC 2.2 ROLE OF THE CONSULTANT

SC12.1 224 Delete GC 2.2.4 in its entirety and replace it with the following:

Upon receipt of an application for payment that satisfies the requirement of a Contractor’s
Proper Invoice, based on the Consultant's observations and evaluation of the Contractor's
application for payment, the Consultant will determine the amounts owing to the Contractor
under the Contract and will issue certificates for payment as provided in Article A-5 of the
Agreement - PAYMENT, Article A-9 of the Agreement — TIME OF THE ESSENCE, GC 5.3
- PAYMENT, GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT
OF HOLDBACK, and GC 5.5 - FINAL PAYMENT. If the Consultant determines that the
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amount payable to the Contractor differs from the amount stated in a Proper Invoice, the
Consultant shall deliver its finding to the Owner as provided in GC 5.3.1.1(b) and prepare
a draft of the applicable Notice of Non-Payment for the amount in dispute.

SC12.2 226 In the first sentence of paragraph 2.2.6 delete the words: “Except with respect to GC5.1 —
FINANCING INFORMATION REQUIRED OF THE OWNER”.

SC12.3 227 Add the following to the end of paragraph 2.2.7:

All Requests for Information shall be provided to the Owner, the Owner’s Representative,
and the Consultant. Where a RFI requires a response from the Consultant, the Consultant
shall provide its response in writing within 10 Working Days’ receipt of an RFI.

SC12.4 2.2.12 | Add the following to the end of paragraph 2.2.12:

If, in the opinion of the Contractor, the Supplemental Instruction involves an adjustment in
the Contract Price or in the Contract Time, it shall, within ten (10) Working days of receipt
of a Supplemental Instruction provide the Consultant with a written notice to that effect. In
the event that the Contractor needs additional information to determine whether a
Supplemental Instruction involves an adjustment of the Contract Price or in the
Contract Time, it may issue a written request to the Consultant seeking such additional
information. Following receipt of such information, the Contractor shall, within ten (10)
Working days of receipt of such additional information provide the Consultant with the
written notice described in the first sentence of this paragraph 2.2.13. Failure to provide
written notification within the time stipulated in this paragraph 2.2.13 shall be deemed an
acceptance of the Supplemental Instruction by the Contractor without adjustment in the
Contract Price or Contract Time.

SC12.5 2.2.19 | Add a new paragraph 2.2.19 as follows:

The Consultant’s services will be performed solely for the benefit of the Owner and no
Contractor, Subcontractor, Supplier or other third party shall have any claim against the
Consultant as a result of the performance or non-performance of the Consultant’s services.
The Contractor shall include this provision in any contracts it makes with its Subcontractors,
Suppliers and others and shall require such Subcontractors, Suppliers and others to include
the same term in their contracts with sub-Subcontractors, sub-Suppliers and others.

SC13 GC 2.3 REVIEW AND INSPECTION OF THE WORK

SC13.1 2.3.2 Add the following to the end of paragraph 2.3.2:

If the Contractor notifies the Consultant that the Work is ready for testing, review or
inspection and subsequent to such notification the Contractor is not prepared for a test,
inspection or approval of Work by the Consultant and the Consultant is required to make a
subsequent visit, the cost of any such unnecessary visit by the Consultant may be deducted
from amounts payable to the Contractor.

SC14 GC 2.4 DEFECTIVE WORK

SC14.1 241 Add the following to the end of paragraph 2.4.1:
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The Contractor shall prioritize the correction of any defective Work which, in the sole
discretion of the Owner, adversely affects the day-to-day operation of the Owner. Any
defective Work that has been rejected by the Consultant shall be corrected by the
Contractor within 5 Working Days of being notified of the defective Work, save and except
where the defective Work cannot reasonably be corrected within such time period, in which
case the Contractor shall, within that same 5 Working Day period, provide a written
remediation plan to the Owner and the Consultant for the prompt correction of the defective
Work for the Owner’s review and approval . Unless agreed otherwise in writing by the
Owner, the Contractor shall complete all corrections to the defective Work within 5 Working
Days of the Owner approving the remediation plan.

SC14.2 244 Add a new paragraph 2.4.4 as follows:

2.4.4 The Contractor shall reimburse the Owner for all Administration Costs associated
with the Consultant having to re-attend to inspect defective work in excess of one
inspection.

SC14.3 245 Add a new paragraph 2.4.5 as follows:

2.4.5 Neither acceptance of the Work by the Consultant or the Owner, nor any failure by
the Consultant or the Owner to identify, observe, or warn of defective Work or any
deficiency in the Work shall relieve the Contractor from the sole responsibility for
rectifying such defect or deficiency at the Contractor’s sole cost.

SC15 GC 3.1 CONTROL OF THE WORK

SC15.1

3.1.2

Delete the period at the end of paragraph 3.1.2 and replace it with the following:

“and further represents, warrants, and acknowledges that, prior to submitting its
Procurement Response, the Contractor considered and took into account in its pricing all
reasonably known impacts and restrictions arising from the COVID-19 pandemic, including
without limitation any corresponding legislative changes that may impact performance of
the Project as of the date that the Contractor submitted its Procurement Response and the
Owner’s rules and guidelines on COVID-19 vaccination.”

SC15.2

3.1.3
and
3.14

Add new paragraphs 3.1.3 and 3.1.4 as follows:

3.1.3  The Contractor’s representatives and project team as named in the Contractor's
original bid for the Contract shall not be changed except for valid reason and with
the Owner's written consent. The Owner may reasonably demand a change in
specific members of the Contractor's project team at any time.

3.1.4  Prior to commencing individual procurement, fabrication and construction
activities, the Contractor shall verify, at the Place of the Work, all relevant
measurements and levels necessary for proper and complete fabrication,
assembly and installation of the Work and shall further carefully compare such
field measurements and conditions with the requirements of the Contract
Documents. Where dimensions are not included or exact locations are not
apparent, the Contractor shall immediately notify the Consultant in writing and
obtain written instructions from the Consultant before proceeding with any part of
the affected Work.
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SC16 GC 3.2 CONSTRUCTION BY OWNER OR OTHER CONTRACTORS

SC16.1 3.2.2.1 | Delete subparagraph 3.2.2.1 in its entirety and replace it with “[Intentionally left blank].
SC16.2 | 3.2.3.2 | Delete subparagraph 3.2.3.2 and replace it with the following:
“co-ordinate and schedule the activities and work of Other Contractors, including the work
of Other Contractors retained as necessary when a price for a change in the Work cannot
be agreed upon, and Owner’s own forces with the Work of the Contractor ;”
SC16.3 | 3.2.3.4 | Delete the period at the end of subparagraph 3.2.3.4 and replace it with a semi-colon.
SC16.4 | 3.2.3.5 | Add new subparagraph 3.2.3.5 as follows:

5 Subject to GC 9.4 CONSTRUCTION SAFETY, for the Owner's own forces and
for Other Contractors, assume overall responsibility for compliance with all
aspects of the applicable Health and Safety legislation of the Place of the Work,
including all the responsibilities of the “constructor” under the OHSA.

SC17 GC 3.4 CONSTRUCTION SCHEDULE

SC17.1

3.4.1

Delete paragraph 3.4.1 in its entirety, including all subparagraphs, and replace it with the
following new paragraphs 3.4.1, 3.4.2, 3.4.2, 3.4.4 and 3.4.5:

3.4.1  With the first application for payment, the Contractor shall submit to the Owner
and the Consultant for their approval a baseline schedule indicating the critical
path for the Project that

A complies with the requirements of Exhibit “2” of the Supplementary
Conditions

2 demonstrates that the Work will be performed in conformity with the dates
prescribed in Article A-1.3 for the Contract Time and the Contract
Documents;

3 identifies proposed dates for achieving each Milestone; and

A4 is accompanied by a letter from a senior officer of the Contractor certifying
that the baseline schedule was prepared in collaboration with, and is
supported by, the Subcontractors and Suppliers whose activities affect the
critical path.

3.4.2 Upon receipt of the Contractor’s baseline schedule submission, the Owner and the
Consultant shall review the submission and either notify the Contractor that the
baseline schedule is acceptable or provide written comments to the Contractor
identifying and explaining how the Contractor’s baseline schedule submission
does not comply with the requirements of GC 3.4.1. If the Owner or the Consultant
notify the Contractor that its submission is non-compliant, the Contractor will,
within 5 Working Days of receiving such notification, address the non-compliance
and resubmit its baseline schedule submission to the Owner and the Consultant.
The process described in this GC 3.4.2 shall continue until such time as the
Contractor delivers a compliant baseline schedule submission, as determined by
the Owner and the Consultant acting reasonably. However, the final opportunity
for the Contractor to deliver a compliant baseline schedule submission, without
penalty, shall be with its third application for payment. If, at that time, the
Contractor’'s baseline schedule submission still does not comply with the
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requirements of GC 3.4.1, the Owner may issue a Notice of Non-Payment and
deduct from payment to the Contractor a reasonable amount as determined by the
Consultant, and retain such amount until such time that the Contractor delivers a
compliant baseline schedule submission that is accepted by the Owner. Until such
time that the baseline schedule submission is accepted, the High-Level Schedule
shall constitute the baseline schedule for the Project. Once accepted by the
Owner, such baseline schedule submission shall become the “Baseline
Schedule” that is fixed, shall not be amended, and shall replace the High-Level
Schedule. The Baseline Schedule shall be the initial version of the Construction
Schedule.

3.4.3 The Contractor shall:

.1 provide the expertise and resources, such resources including sufficient
staffing and labour, and equipment, as are necessary to maintain or improve
progress under the Baseline Schedule or any successor Construction
Schedule approved by the Owner pursuant to this GC 3.4;

.2 ensure that all Subcontractors and Suppliers are provided with a copy of the
Baseline Schedule and any successor Construction Schedule(s) and that
they adhere to the Construction Schedule;

.3 continuously monitor the progress of the Work relative to the Baseline
Schedule and, as part of the Contractor’s requirements for a Proper Invoice,
provide the Owner with a monthly update to the Construction Schedule that
complies with the requirements of Exhibit “2” to the Supplementary Condition,
covering all of the baseline activities including the actual start, actual finish
and percentage completion of those activities and shall submit, to the Owner
for review and approval, any changes made to the Baseline Schedule logic
and activity durations;

4 immediately provide Notice in Writing to the Owner and the Consultant of any
slippage or potential slippage in the currently approved Milestones in the
Construction Schedule;

.5 if after applying the expertise and resources required under GC 3.4.3.1, the
Contractor forms the opinion that the slippage in schedule reported in GC
3.4.3.3 cannot be recovered by the Contractor, it shall, in the same notice
provided under GC 3.4.3.3, indicate to the Consultant and the Owner if the
Contractor intends to apply for an extension of Contract Time as provided in
PART 6 —CHANGES IN THE WORK.

3.4.4 The Contractor shall not amend the Construction Schedule without the prior
written consent of the Owner. Any revisions to the Construction Schedule
approved by the Owner shall not be deemed to be an extension of the Contract
Time or any Milestone. All requests by the Contractor for a revision to the
Construction Schedule that includes an extension to the Contract Time or
adjustment to the date of any Milestone must be approved by the Owner through
an executed Change Order.

3.4.5 Without limiting the Contractor's obligations under this GC 3.4, the Contractor
shall at each site construction meeting, or every two-weeks, whichever is shorter,
provide to the Owner and the Consultant a two (2) week look-ahead schedule
indicating the major activities to be undertaken or constructed in such two (2)

week period.”
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SC18 GC 3.5 SUPERVISION

SC18.1 3.5.2 Delete paragraph 3.5.2 in its entirety and replace it with the following:

The supervisor, and any project manager appointed by the Contractor, shall represent the
Contractor at the Place of Work and shall have full authority to act on written instructions
given by the Consultant and/or the Owner and the Owner's representative. Instructions
given to the supervisor or the project manager shall be deemed to have been given to the
Contractor and both the supervisor and any project manager shall have full authority to act
on behalf of the Contractor and bind the Contractor in matters related to this Contract.

SC18.2 3.5.3 Add new paragraphs 3.5.3 and 3.5.4 as follows:
and
3.54 3.5.3 The Owner, acting reasonably, shall have the right to order the Contractor to
remove from the Project any representative or employee of the Contractor,
Subcontractors or Suppliers who, in the opinion of the Owner, are a detriment to
the Project. The Contractor shall indemnify and save the Owner harmless from
any claims, demands, actions, costs, expenses, losses, or damages that may
arise or result from the Owner exercising its right under this GC 3.5.3.

3.54 Notwithstanding GC 7.1, the Owner shall have the right to immediately, and upon
Notice in Writing, terminate the Contract should the Contractor fail to comply with
the OHSA.

SC19 GC 3.6 SUBCONTRACTORS AND SUPPLIERS

SC19.1 3.6.1 Add the words ““including any warranties and service agreements which extend beyond
the term of the Contract” after the words “under subcontract” in the second line in paragraph
3.6.1.

SC19.2 3.6.4 Delete the word “If” at the beginning of the sentence in paragraph 3.6.4 and replace it with
“If, following execution of the Contract,”

SC19.3 3.6.5 Add to the start of the sentence in paragraph 3.6.5 the following: “Subject to GC 3.6.8,”

SC19.4 | 3.6.7to | Add new paragraphs 3.6.7, 3.6.8, 3.6.9, 3.6.10, 3.6.11, and 3.6.12 as follows:
3.6.12

3.6.7 The Contractor represents and warrants that it has confirmed the availability of
its Subcontractors for the Project and, in particular, for the performance of their
respective portions of the Work to ensure completion of the Project within the
Contract Price and the Contract Time. If the Contractor wants to change a
Subcontractor or Supplier, then:

.1 the Contractor shall not make such change without prior written approval of
the Owner, which approval shall be in the sole discretion of the Owner;

.2 the Contractor shall provide the Owner with a copy of the proposed
subcontract along with pricing information and a scope of work for the
Owner’s review and consideration to inform its exercise of discretion; and
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3.6.8

3.6.9

3.6.10

3.6.11

.3 if such change in Subcontractor is approved by the Owner the Contractor
shall not be entitled to an increase in the Contract Price or Contract Time
where the Owner approves a change in Subcontractor or Supplier.

Where provided for in the Procurement Documents, the Owner may assign to the
Contractor, and the Contractor agrees to accept as a subcontract, any contract
procured by the Owner for Work or services required on the Project that has been
pre-tendered or pre-negotiated by the Owner.

The Contractor shall ensure that all contracts and written agreements with
Subcontractors and Suppliers contain an assignment clause in favour of the
Owner. In the event that the Contract is terminated, the Contractor shall promptly
assign each of such contracts or written agreements to perform any portion of the
Work to the Owner. The assignment shall only be effective after the termination
of the Contract by the Owner and shall only be applicable for those subcontract
agreements which the Owner accepts by providing a Notice in Writing to the
Subcontractor or Supplier, as applicable, and Contractor. The assignment is
subject to the prior rights of the surety, if any.

In each of the Contractor's subcontracts with Subcontractors or Suppliers to
perform a portion of the Work, the Contractor shall include a term in the
subcontract stating that the Subcontractor agrees to an assignment of its
subcontract by the Contractor to the Owner. The term in the subcontract shall not
be enforceable until the proper termination of the Contract by the Owner.

The Contractor shall provide the Owner with:
A a copy of any written notices of Adjudication the Contractor receives;

2 notice of the date on which the adjudicator relating to such Adjudication
receives documents under section 13.11 of the Construction Act, and

3 the adjudicator’s determination of the Adjudication under section 13.13 of
the Construction Act.

The Contractor shall ensure its contracts with Subcontractors and Suppliers and
the contracts with sub-subcontractors (of every tier) contain equivalent
obligations to this GC 3.6.11 and the Contractor shall forthwith upon receipt
provide to the Owner any notices of Adjudication and related information it
receives. The Contractor shall be liable to and indemnify the Owner for any
losses, damages, costs, claims and proceedings the Owner incurs, suffers or
receives as a result of the Contractor’s failure to comply with its obligations under
this GC 3.6.11.”

SC20 GC 3.7 LABOUR AND PRODUCTS

SC20.1

3.71

Add the words, “..., agents, Subcontractors and Suppliers ” after the “employees” toward
the end of line one in paragraph 3.7.1.

-and-
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Add the following to the end of paragraph 3.7.1:

“Without in any way limiting the generality of the foregoing, the Contractor shall prepare
and implement the job site rules more particularly described in the tender documents. If no
job site rules are described in the tender documents, the Contractor shall draft job site rules
for the review and approval of the Owner. Any such job site rules prepared by the Contractor
shall be consistent with the Contractors duties and obligations under the OHSA and shall
also include provisions making smoking and the consumption of alcohol, cannabis
products, or non-prescription drugs on the Project site the subject of discipline proceedings
and/or termination of employment.

SC20.2

3.7.2

Add the following sentence to the end of paragraph 3.7.2:

The Contractor represents and warrants that the Products provided for in accordance with
the Contract are not subject to any conditional sales contract and are not subject to any
security rights obtained by any third party which may subject any of the Products to seizure
and/or removal from the Place of the Work.

SC20.3

3.7.3

Delete paragraph 3.7.3 and replace it with the following:

Products provided shall be new and shall conform to all current applicable specifications of
the Canadian Standards Association, Canadian Standards Board or General Standards
Board, ASTM, National Building Code, Ontario Building Code, National Fire Prevention
Association, the Technical Standards and Safety Authority (also known as TSSA) and all
governmental authorities having jurisdiction at the Place of the Work, unless otherwise
specified. Products which are not specified shall be of a quality consistent with those
specified and their use acceptable to the Consultant. Products brought on to the Place of
the Work by the Contractor shall be deemed to be the property of the Owner, but the Owner
shall be under no liability for loss thereof or damage thereto arising from any cause
whatsoever. The said Product shall be at the sole risk of the Contractor.

SC20.4

3.7.4 to
3.7.7

Add new paragraphs 3.7.4, 3.7.5, 3.7.6, and 3.7.7 as follows:

3.7.4 Upon receipt of a written notice from the Consultant, the Contractor shall dismiss
from the Place of the Work tradesmen and labourers whose Work is
unsatisfactory to the Consultant or who are considered by the Consultant to be
unskilled or otherwise objectionable.

3.7.5 The Contractor shall not employ any persons on the Work whose labour
affiliation, or lack thereof, is incompatible with other labour employed in
connection with the Work. Any costs arising from Labour Disputes, as a result of
the employ of any such person by the Contractor, it's Subcontractor or Suppliers
shall be the sole expense of the Contractor.

3.7.6 The Contractor shall comply with the General Labour Conditions and shall also
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cooperate with the Owner and its representatives and shall take all reasonable
and necessary actions to maintain stable and harmonious labour relations with
respect to the Work at the Place of the Work, including cooperation to attempt to
avoid Work stoppages, trade union jurisdictional disputes and other Labour
Disputes.

3.7.7 The Contractor is responsible for the safe storage of Products and their protection
(including Products supplied by the Owner and other contractors to be installed
under the Contract) in such ways as to avoid dangerous conditions or
contamination to the Products or other persons or property and in locations
satisfactory to the Owner and the Consultant. The Owner shall provide all
relevant information on the Products to be supplied by the Owner.

SC21 GC 3.8 SHOP DRAWINGS

SC21.1 3.8.2
Add the following to the end of the sentence in paragraph 3.8.2:

Prior to the submitting its first application for payment, the Contractor shall prepare a
Shop Drawings and Submittals schedule for review and acceptance by the Owner and the
Consultant. The draft Shop Drawings and Submittals schedule shall clearly indicate the
timing for submission, review, return, and resubmission (if required) of Shop Drawings
and Submittals. In preparing the Shop Drawings and Submittals schedule, the Contractor
shall comply with the requirements for Shop Drawings submissions stated in Division 01
of the Specifications. Where no schedule for the submission, review, return, and
resubmission (if required) of Shop Drawings and Submittals has been agreed upon
between the Contractor, the Owner, and the Consultant, the Contractor is estopped from
alleging a claim for an extension of Contract Time or an increase to the Contract Price
due to a delay by the Owner or the Consultant in reviewing or returning Shop Drawings or
Submittals.

SC21.2 3.8.7
Delete paragraph 3.8.7 and replace it with the following:

The Consultant will review and return Shop Drawings and Submittals in accordance with
the schedule agreed upon in GC 3.8.2, or, in the absence of such schedule, within 10
Working Days’ receipt of a Shop Drawing or Submittal. If, for any reason, the Consultant
cannot process them within the agreed-upon schedule or within the prescribed time under
this GC 3.8.7, the Consultant shall notify the Contractor and they shall meet to review and
arrive at a revised schedule for processing such Shop Drawings and Submittals
acceptable to the Owner. The Contractor shall update the Shop Drawings and Submittals
schedule to correspond to changes in the Construction Schedule. Changes in the
Contract Price or Contract Time may be made only as otherwise provided in the Contract.

SC21.3 | 3.8.8to
3.8.17 | Add new paragraphs 3.8.8, 3.8.9, 3.8.10, 3.8.11, 3.8.12, and 3.8.13 as follows:
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3.8.8

3.8.9

3.8.10

3.8.11

3.8.12

3.8.13

The Contractor shall provide Shop Drawings and Submittals in the form
specified, or if not specified, as directed by the Consultant. Shop Drawings
provided by the Contractor to the Consultant shall indicate by stamp, date and
signature of the person responsible for the review that the Contractor has
reviewed each one of them.

Shop Drawings which require approval of any legally constituted authority
having jurisdiction shall be provided to such authority by the Contractor for the
authority’s approval.

The Contractor shall provide revised Shop Drawings to correct those which the
Consultant rejects as inconsistent with the Contract Documents, unless
otherwise directed by the Consultant. The Contractor shall notify the Consultant
in writing of any revisions to the Shop Drawings other than those requested by
the Consultant

Reviewed Shop Drawings shall not authorize a change in the Contract Price
and/or the Contract Time.

The Contractor shall not use the term “by others” on Shop Drawings or other
Submittals. The related trade, Subcontractor or Supplier shall be stated.

Certain Specifications sections require the Shop Drawings to bear the seal and
signature of a professional engineer. Such professional engineer must be
registered in the jurisdiction of the Place of the Work and shall have expertise in
the area of practice reflected in the Shop Drawings.

SC22 GC 3.9 USE OF THE WORK

SC22.1

3.9.1

3.9.2

Add new GC 3.9 — USE OF THE WORK as follows:

GC 3.9 USE OF THE WORK

The Contractor shall confine Construction Equipment, Temporary Work, storage
of Products, waste products and debris, and operations of employees and
Subcontractors to limits indicated by laws, ordinances, permits, or the Contract
Documents and shall not unreasonably encumber the Place of the Work.

The Contractor shall not load or permit to be loaded any part of the Work with a
weight or force that will endanger the safety of the Work.

SC23 GC 3.10 CUTTING AND REMEDIAL WORK

SC23.1
Add new GC 3.10 — CUTTING AND REMEDIAL WORK as follows:
GC 3.10 CUTTING AND REMEDIAL WORK
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3.10.1 The Contractor shall perform the cutting and remedial work required to make the
affected parts of the Work come together properly. Such cutting and remedial
work shall be performed by specialists familiar with the Products affected and
shall be performed in a manner to neither damage nor endanger the Work.

3.10.2  The Contractor shall coordinate the Work to ensure all cutting and remedial
work required is kept to a minimum.

SC24 GC 3.11 CLEANUP

SC24.1
Add new GC 3.11 — CLEANUP as follows:

GC 3.11 CLEANUP

3.11.1 The Contractor shall maintain the Work in a safe and tidy condition and free from
the accumulation of waste products and debris, other than that caused by the
Owner or Other Contractors or their employers.

3.11.2  Before applying for Substantial Performance of the Work as provided in GC 5.4
— SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF
HOLDBACK, the Contractor shall remove waste products and debris and shall
leave the Place of the Work clean and suitable for use or Occupancy by the
Owner. All products, tools, Construction Equipment and Temporary Work not
required for the performance of any remaining Work shall be removed by the
Contractor.

3.11.3  As a condition precedent to final payment in accordance with GC 5.5 — FINAL
PAYMENT, the Contractor shall remove any remaining products, tools,
Construction Equipment, Temporary Work, waste products and debris from the
Place of the Work, to the satisfaction of the Owner.

3.11.4  Cleanup during construction and the final cleaning of the Place of the Work is
further specified in Division 01 of the Specifications.

3.11.5 In the event that the Contractor fails to remove waste and debris as provided in
this GC 3.11, then the Owner or the Consultant, may give the Contractor twenty-
four (24) hours’ written notice to meet its obligations respecting clean up. Should
the Contractor fail to meet its obligations pursuant to this GC 3.11 within the
twenty-four (24) hour period next following delivery of the notice, the Owner may
remove such waste and debris and deduct from payments otherwise due to the
Contractor, the Owner’s costs for such clean up, including a reasonable markup
for administration.

SC25 GC 3.12 CONTRACTOR STANDARD OF CARE

SC25.1
Add new GC 3.12 - CONTRACTOR STANDARD OF CARE as follows:
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GC 3.12 CONTRACTOR STANDARD OF CARE

3.12.1 In performing this Contract, the Contractor shall exercise the degree of care, skill
and diligence that would normally be exercised by an experienced, skilled and
prudent contractor supplying similar services for similar projects in a first class and
expeditious manner. The Contractor acknowledges and agrees that, throughout
this Contract, the Contractor’s obligations, duties and responsibilities shall be
judged, evaluated and interpreted in accordance with this standard. The Contractor
shall exercise the same standard of care in respect of any Products, personnel or
procedures which it may recommend to the Owner or employ on the Project.

3.12.2 The Contractor further represents, covenants and warrants to the Owner that:
A the personnel it assigns to the Project are appropriately experienced;

2 the Contractor, its Subcontractors, and Suppliers have sufficient staff of
qualified and competent personnel to replace their respective appointed
representatives, subject to the Owner’s approval, in the event of death,
incapacity, removal or resignation;

3 the Contractor, its agents, employees, representatives, Subcontractors and
Suppliers, have the necessary training, licenses, and certifications required
or necessary to perform the Work; and

4 there are no pending, threatened or anticipated claims, liabilities or
contingent liabilities that would have a material effect on the financial ability
of the Contractor to perform its work under the Contract.

SC26 GC 3.13 CONTRACTOR USE OF PERMANENT EQUIPMENT OR SYSTEMS

SC26.1

Add new GC 3.13 - CONTRACTOR USE OF PERMANENT EQUIPMENT OR SYSTEMS
as follows:

GC 3.13 CONTRACTOR USE OF PERMANENT EQUIPMENT OR SYSTEMS

3.13.1 With the prior written approval of the Owner, the Contractor may make use of
elements of the mechanical and electrical systems or equipment comprising a
permanent part of the Work for the purpose of providing heat or power to the Project
during the final stages of construction. In such event, and before the issuance of
the certificate of Substantial Performance of the Work, the Contractor shall clean
and make good, to the satisfaction of the Consultant, such systems and equipment
as it had been permitted to use. The Contractor shall pay any and all costs
associated with such use, cleaning and making good.

3.13.2 Where the Owner has provided its consent under GC 3.13.1, or where the Project
has obtained full or partial Occupancy prior to Ready-for-Takeover ,the warranty for
such mechanical or electrical systems, or equipment, shall continue to provide for
its commencement at Ready-for-Takeover. Prior to its use, and as a condition
precedent to the Owner providing its consent under GC 3.13.1, the Contractor shall
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obtain, from the Subcontractor, the manufacturer or the Supplier of the systems or
equipment to be used, a confirmation from such Subcontractor, manufacturer or
Supplier that the warranty on such systems or equipment begins on the date of
Ready-for-Takeover and is not impaired in scope or reduced in time by virtue of the
Contractor's use of such systems or equipment. Should the Contractor fail to obtain
such written confirmation from the Subcontractor, the manufacturer or Supplier, the
Contractor shall be responsible for the cost of purchasing an extended warranty to
bridge the time period from commencement of the use of the system(s) and/or
equipment to Ready-for-Takeover. If the Contractor fails to obtain an extended
warranty, then the Owner may obtain an extended warranty and charge back the
cost to the Contractor.

SC27 GC 3.14 ENVIRONEMNTAL PROGRAMS

SC27.1

Add new GC 3.14 as follows:

GC 3.14 ENVIRONMENTAL PROGRAMS

3.14.1

In carrying out the Work under this Contract, the Contractor shall comply with all
the requirements of the Environmental Programs.

SC28 GC 3.15 PERMIT MANAGEMENT

SC28.1

Add new GC 3.15 — PERMIT MANAGEMENT as follows:

GC 3.15 PERMIT MANAGEMENT

3.15.1

3.15.2

The Owner or the Consultant shall e-mail the building permit file or files to the
Contractor, and the Contractor shall be solely responsible for, and shall bear the
entire cost of, the prompt printing and distribution of sufficient copies of the building
permit(s) to allow for the performance of the Work in accordance with the Contract.

When requested by the Consultant or the Owner, the Contractor shall compile
and organize all documentation required to attain Occupancy and submit an
electronic copy of such documentation to the Consultant. The Consultant shall
review the documentation submitted by the Contractor for the purposes of the
Consultant preparing a compliance letter for obtaining Occupancy. The
Contractor shall provide any outstanding documentation within 5 Working Days of
the Consultant advising the Contractor of any missing documentation.
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SC29 GC 3.16 EXCESS SOIL MANAGEMENT

SC29.1
Add new GC 3.16 — EXCESS SOIL MANAGEMENT as follows:

GC 3.16 EXCESS SOIL MANAGEMENT

3.16.1 The Contractor shall be solely responsible for the proper management of all Excess
Soil at the Place of the Work and for performance of the Work in compliance with
the rules, regulations and practices required by the Excess Soil Regulation until
such time as Ready-for-Takeover is achieved. Without restricting the generality of
the previous sentence, the Contractor’s responsibility under this GC 3.16 includes
the designation, transportation, tracking, temporary and/or final placement, record
keeping, and reporting of all Excess Soil in connection with the Work all in
compliance with the Excess Soil Regulation.

3.16.2 The Contractor shall indemnify and save harmless the Owner, their agents, officers,
directors, administrators, governors, employees, consultants, successors and
assigns from and against the consequences of any and all infractions committed by
the Contractor, or those for whom it is responsible at law, under the Excess Soil
Regulation, or any environmental protection legislation, including the payment of
legal fees and disbursements on a substantial indemnity basis. Such indemnity
shall apply to the extent to which the Owner is not covered by insurance.

SC30 GC4.1 CASH ALLOWANCES

SC30.1 41.3
Delete the period at the end of the sentence in paragraph 4.1.3 and replace it with the
following:

“by either a Supplemental Instruction or (if applicable) a fully executed cash allowance
disbursement authorization.”

SC31 GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER

SC31.1

Delete GC5.1 — FINANCING INFORMATION REQUIRED OF THE OWNER in its entirety
and replace it with “[Intentionally left blank]”.
-and-
Delete all additional references throughout the Contract to GC 5.1 — FINANCING
INFORMATION REQUIRED OF THE OWNER.
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SC32 GC 5.2 APPLICATIONS FOR PAYMENT

SC32.1 5.2.1

Delete paragraph 5.2.1 and replace it with the following:

5.2.1 On a Working Day that is not more than 10 calendar days prior to the end of each
Payment Period, a representative of the Contractor, Owner, and the Consultant
shall attend a meeting to discuss and review the Work completed during the
Payment Period, including quantities, if applicable (the “Pre-Invoice
Submission Meeting”). The Contractor shall bring with it to the Pre-Invoice
Submission Meeting the following:

A a draft of its anticipated application for payment for the applicable
Payment Period,

2 the schedule of values submitted in accordance with GC 5.2.4, and
approved by the Consultant in accordance with GC 5.2.5;

3 Subcontractor and Supplier invoices and supporting materials;

4 receipts for reimbursable expenses (where expressly permitted by the
Contract, if at all);

5 accounts and records documenting the cost of performing the Work
attributable to any Change Order or Change Directive;

.6 any visual documentation (photos, videos, diagrams) evidencing the
progress of the Work; and

7 any other documents reasonably required by the Contract Documents,
the Owner or Consultant.

SC32.2 5.2.2

Delete paragraph 5.2.2 and replace it with the following:

522

Within 5 calendar days following the Pre-Invoice Submission Meeting, the
Contractor shall deliver to the Owner, with a copy to the Consultant, its
application for payment that complies with the requirements of GC 5.2.6 for Work
performed during a Payment Period (the “Proper Invoice Submission Date”),
provided that if the fifth (5th) calendar day following the Pre-Invoice Submission
Meeting falls on a calendar day that is not Working Day, the Proper Invoice
Submission Date shall be deemed to fall on the next Working Day. However, the
following shall apply to the delivery of all Contractor applications for payment:

.1 If the Contractor fails to deliver its application for payment, at the interval
prescribed in GC 5.2.2, subject to written approval by the Owner, the
Contractor shall not be entitled to submit its application for payment until the
next prescribed interval. Should the Owner decide to accept an application
for payment submitted after the applicable Proper Invoice Submission Date
(which the Owner is under no obligation to do), such acceptance shall not be
construed as a waiver of any of the Owner’s rights, or as a waiver or release
of the Contractor’s obligations to strictly comply with the requirements
prescribed in this GC 5.2 — APPLICATIONS FOR PAYMENT;
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.2 If an application for payment is delivered by the Contractor to the Owner on
a day that is prior to an eligible Proper Invoice Submission Date, the
application for payment will not be considered or reviewed by the Owner or
the Consultant until the earliest eligible Proper Invoice Submission Date as
identified in GC 5.2.2, at which point the application for payment will be
deemed to have been received by the Owner and the Consultant for the
purpose of review and evaluation;

.3 Notwithstanding any other provision of this Contract, the Contractor shall not
deliver an application for payment for consideration as a Proper Invoice by
the Owner, during the Restricted Period,

4 The Owner and the Contractor hereby consent to the giving and receiving of
Proper Invoices electronically and in accordance with the requirements of this
GC 5.2 — APPLICATIONS FOR PAYMENTS.

SC32.3 5.2.3
Add the words “and incorporated into the Work” after “Products delivered to the Place of
the Work” in paragraph 5.2.3.

-and-

Add the following to the end of paragraph 5.2.3:

For certainty, the amount claimed shall not include any amount for:

A deposits, down payments, or any other form of advance payments, paid (or
to be paid) by the Contractor, Subcontractors or Suppliers for Products; and

2 Products delivered to the Place of the Work unless the Products are free and
clear of all security interest, liens, and other claims of third parties and the
Products have been incorporated into the Work.

SC32.4 5.2.4
Delete the words “the Consultant, at least 15 calendar days” in paragraph 5.2.4 and
replace them with “the Owner and the Consultant, at least 30 calendar days”.

-and-

Add the following to the end of paragraph 5.2.4:

Such statement of values shall include a line item for the Contractor’s allocation for “general
conditions” and as subsections of “general conditions” the Contractor shall identify:

.1 its allocation for the preparation and approval by the Owner of the Baseline
Schedule required by GC3.4, which shall be calculated as follows:

.1 where the Contract Price is $2,000,000 or less, the lesser of $10,000 or
5% of the total amount allocated by the Contractor to general conditions;
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.2 where the Contract Price is greater than $2,000,000, the sum of $20,000;

.2 its allocation for the delivery of complete record As-Built Drawings required by
GC 5.4.4.2, which shall be in the amount of 1% of the Contract Price, provided
that such amount shall in no case be less than Five Thousand Dollars ($5,000)
or more than Fifty Thousand Dollars ($50,000).

SC32.5 525

In paragraph 5.2.5 add the words “or the Owner” after the word “Consultant’.

SC32.6 5.2.6

Delete paragraph 5.2.6 and replace it with the following:
5.2.6 Each application for payment submitted pursuant to GC 5.2.2 shall:
A be in a form prescribed, or otherwise approved in writing, by the Owner,;

2 include all of the requirements for a Proper Invoice prescribed by the
Construction Act and this Contract;

3 be delivered to the Owner and to the Consultant in the same manner as
a Notice in Writing; and

4 unless otherwise directed in writing by the Owner, be delivered to the
Owner’s representative listed in Article A-6.

SC32.7 5.2.8

Delete paragraph 5.2.8 and replace it with the following:

Any Products delivered to the Place of the Work but not yet incorporated into the Work
shall remain at the risk of the Contractor notwithstanding the title has passed to the
Owner pursuant to GC 14.3 OWNERSHIP OF MATERIALS.

SC32.8 529

Add a new paragraph 5.2.9 as follows:

529 Upon receipt of an application for payment submitted for payment by the
Contractor in accordance with GC 5.2 - APPLICATIONS FOR PAYMENT, the
Owner and the Consultant will assess whether all of the requirements for a
Proper Invoice are satisfied and, if the application for payment does not meet the
requirements, the Owner or the Consultant, as applicable, will return the
application for payment to the Contractor with reasons setting out why the
application for payment does not meet the requirements for a Proper Invoice and
the Contractor may resubmit the application for payment with all required
information within three (3) Working Days of the Contractor’s receipt of the
Owner’s or Consultant’s reasons. For clarity,
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A

if an application for payment does not include all of the requirements for a
Proper Invoice required by GC 5.2.6.2, it shall not be considered a “Proper
Invoice” for the purposes of the Construction Act and the Owner shall have
no obligation to make a payment and the time periods set out in GC 5.3 -
PAYMENTS and in Section 6.4 of the Construction Act shall not apply until
the Contractor has submitted an application for payment that includes all
information required by GC 5.2.6.2;

if the Contractor fails, refuses, or neglects to resubmits its application for
payment within three (3) Working Days after it is returned in accordance
with this GC 5.2.9, the Contractor shall be deemed to have failed to deliver
its application for payment and GC 5.2.2.1 shall apply;

where the Contractor disagrees with the Owner's or the Consultant’s
assessment that some of the of the requirements for a Proper Invoice
required by GC 5.2.6.2 are missing from its application for payment,
nothing in this GC 5.2.9 shall prevent the Contractor from resubmitting the
same application for payment without any additional or new information;
and

the Owner reserves the right, in its sole, absolute and unfettered
discretion, to waive an error or minor irregularity in any application for
payment delivered by the Contractor for the purposes of deeming an
application for payment a “Proper Invoice” within the meaning of the
Construction Act, but the Owner shall be under no obligation to exercise
this right.

SC33 GC 5.3 PAYMENT

SC33.1 5.3.1

A

Delete paragraph 5.3.1 in its entirety and replace it with the following:

5.3.1 After receipt by the Owner and the Consultant of an application for payment
submitted by the Contractor in accordance with GC 5.2 - APPLICATIONS FOR
PAYMENT:

the Consultant will either:

(a) issue to the Owner with a copy to the Contractor, a certificate for payment

(b) issue to the Owner, with a copy to the Contractor, a certificate for

in; the amount applied for in the Proper Invoice, or

payment for an amount determined by the Consultant to be properly due
to the Contractor after applying any credits, withheld amounts, Delay
Retention and/or Delay Damages or other set-offs which the Consultant
has determined that the Owner is entitled to notwithstanding any notice
of dispute or disagreement that the Contractor may have served, along
with the Consultant’s reasons why an amount other than what is claimed
in the Proper Invoice is properly due to the Contractor, which finding the
Owner may accept or amend prior to the Owner issuing a Notice of Non-
Payment, if any, in accordance with GC 5.3.2;
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.2 the Owner shall make payment to the Contractor, on account as provided in

Article A-5,
(a) in the amount stated in the certificate for payment, or

(b) in the amount stated in the certificate for payment less such amount
stated in the Owner's Notice of Non-Payment issued pursuant to GC
5.3.2,

on the 28th calendar day after receipt of a Proper Invoice, unless such
28th calendar day lands on a day that is other than a Working Day, in
which case payment shall be made on the next Working Day after such
28th day.

SC33.2 | 53.2to
5.3.5

Add new paragraphs 5.3.2, 5.3.3, 5.3.4, and 5.3.5 as follows:

5.3.2

5.3.3

5.3.4

In the event that the application for payment delivered by the Contractor pursuant
to GC 5.2 — APPLICATIONS FOR PAYMENT does not include the requirements
for a Proper Invoice or if the Owner disputes the amount claimed as payable in
the Proper Invoice, then the Owner shall within 14 calendar days of receipt of the
application for payment, issue a Notice of Non-Payment (Form 1.1).

Where the Owner has delivered a Notice of Non-Payment, as specified under GC
5.3.2, the Owner and the Contractor shall first engage in good faith negotiations
to resolve the dispute. If within 5 calendar days following the issuance of a Notice
of Non-Payment, despite good faith efforts by both parties with the assistance of
the Consultant, the Owner and the Contractor cannot resolve the dispute, either
party may commence an Adjudication in accordance with the procedures set out
in the Construction Act. Any portion of the Proper Invoice which is not the subject
of the Notice of Non-Payment shall be payable within the time period set out in
GC5.3.1.2.

Provided that the Owner complies with its obligations under the Construction Act,
and subject to any interim determination of an adjudicator in accordance with any
Adjudication and, where applicable, a final determination made in accordance
with the dispute resolution processes prescribed by this Contract, the Owner shall
be entitled to claim in a Notice of Non-Payment a right to deduct from or, set off
against, any payment of the Contract Price:

.1 any amount expended by the Owner in exercising the Owner’s rights under
this Contract to perform any of the Contractor’s obligations that the
Contractor has failed to perform;

.2 any damages, costs or expenses (including, without limitation,
Administrative Costs, Delay Retention, Delay Damages, and reasonable
legal fees and expenses) incurred by the Owner as a result of the failure of
the Contractor to perform any of its obligations under the Contract or under
the Construction Act,

.3 any other amount owing from the Contractor to the Owner under this
Contract.
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5.3.5 The Contractor represents, warrants, and covenants to the Owner that it is
familiar with its prompt payment and trust obligations under the Construction Act
and will take all required steps and measures to ensure that it complies with the
applicable prompt payment and trust provisions under the Construction Act
including, without limitation, section 8.1 of the Construction Act. Evidence of the
Contractor’s compliance under this GC 5.3.5 will be made available to the Owner
within 5 Working Days following receipt by the Contractor of a Notice in Writing
making such request.

SC34 GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF HOLDBACK

SC34.1
Delete GC 5.4 — SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF
HOLDBACK in its entirety and replace it with the following:

GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF
HOLDBACK

541 When the Contractor considers that Substantial Performance of the Work has
been achieved, the Contractor shall prepare and submit to the Consultant and
the Owner a comprehensive list of items to be completed or corrected and apply
for a review by the Consultant and the Owner to establish Substantial
Performance of the Work. Failure to include an item on the list does not alter the
responsibility of the Contractor to complete the Contract.”

54.2 No later than ten (10) calendar days after receipt of the Contractor’s list and
application, the Consultant will complete a review of the Project to verify the
validity of the application. No later than seven (7) calendar days after completing
the review, the Consultant will notify the Contractor whether the Project has
attained Substantial Performance of the Work and fix the date of Substantial
Performance of the Work in a certificate which shall meet the requirements of
the Construction Act for a ‘certificate of substantial performance’.

543 Within seven (7) calendar days of receiving a signed copy of the certificate of
substantial performance (as described in GC 5.4.2), the Contractor shall publish
a copy of such certificate in the Daily Commercial News and deliver suitable
evidence of such publication to the Consultant and the Owner. If the Contractor
fails to publish the certificate and deliver evidence of same to the Owner and the
Consultant, the Owner may publish the certificate and back-charge the
Contractor its reasonable costs for doing so.

54.4 The Contractor acknowledges that the Submittals described in this GC 5.4.4 are
critical to the Owner’s use, Occupancy and maintenance of the Project and
agrees to deliver such Submittals to the Owner within thirty (30) days of the
issuance of the certificate of Substantial Performance of the Work:

.1 submit to the Consultant, with its application for payment, all written
guarantees, warranties, -certificates, testing and balancing reports,
distribution system diagrams, Shop Drawings, maintenance and operating
instructions, spare parts, maintenance manuals and materials and any other
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materials or documentation required by the Contract, except for As-Built
Drawings;

.2 with respect to As-Built Drawings, the Contractor shall submit to the
Consultant:

(a) full and complete As-Built Drawings in an electronic format acceptable
to the Consultant, as described in the Joint Best Practice Statement —
As-Built and Record Drawing issued jointly by the Ontario Association
of Architects and the Ontario General Contractors Association on
October 21, 2010; and

(b) where specified as a requirement in the Contract Documents, full and
complete as-built building information model (BIM) in IFC and RVT
formats. The Contractor shall update the as-designed models to reflect
all the site revisions due to change notices, site instructions and
addenda. Laser scan or 360 video verification shall also be provided to
validate the as-built condition. The verification shall be conducted prior
to services being enclosed by walls, ceilings, or flooring. The as-built
model shall incorporate all the built elements including but not limited
to architectural, structural, mechanical, plumbing, electrical, lighting,
civil, fire protection, IT and communications, vertical transportation,
audio-visual, security and landscape;

If the Submittals are not delivered in the required form or within the timeframe as
set out in this GC 5.4.4, the Owner shall be at liberty to set-off from amounts
otherwise payable to the Contractor an amount which is equal to 1% of the
Contract Price, provided that such amount shall in no case be less than Five
Thousand Dollars ($5,000) or more than Fifty Thousand Dollars ($50,000), until
such time as the Contractor complies with its obligation to deliver full and
complete record or As-Built Drawings, as required by the Contract Documents.
Should the Contractor fail to deliver the record or As-Built Drawings and the as-
built BIM model within such thirty (30) day period, the Owner shall provide notice
of its set-off in accordance with the Construction Act, and be at liberty to apply
such set-off funds to retain and pay a third party to prepare the As-Built Drawings
and/or as-built BIM model.

545 After publication of the certificate of the Substantial Performance of the Work, the
Contractor may submit an application for payment of the Construction Act
holdback amount, which application for payment shall:

.1 include all of the requirements listed in EXHIBIT “1” - PROJECT SPECIFIC
REQUIREMENTS FOR A PROPER INVOICE, as applicable to the
application for payment of the holdback amount; and

.2 include a statement that the Contractor has not received any written notices
of lien or any claims for liens from any Subcontractor or

After the receipt of a complete application for payment of the Construction Act
holdback amount from the Contractor, the Consultant will issue a certificate for
payment of the holdback amount, provided that such amount is subject to and
will only become due and payable in accordance with this GC 5.4.5 and the
Construction Act. Should the Contractor fail to provide any of the documents
required as part of its application for payment of the Construction Act holdback
amount, the Owner shall be entitled to publish a Notice of Non-Payment of
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holdback in accordance with GC 5.4.6.3 below, and to set-off from amounts
otherwise payable to the Contractor an amount which is equal to 1% of the
Contract Price, provided that such amount shall in no case be less than Five
Thousand Dollars ($5,000) or more than Fifty Thousand Dollars ($50,000), until
such time as the Contractor complies with its obligation under this GC 5.4.5.

54.6 The Construction Act holdback amount shall become due and payable the day
immediately following the expiration of the holdback period prescribed by the
Construction Act, subject to the occurrence of any of the following:

.1 the preservation of a lien in respect of the Project that has not been satisfied,
discharged or otherwise provided for in accordance with the Construction
Act,

.2 receipt by the Owner of a written notice of lien that has not been satisfied,
discharged or otherwise provided for in accordance with the Construction
Act; or

.3 prior to the expiry of 40 calendar days following the publication of the
certificate of Substantial Performance of the Work, the Owner publishes a
Notice of Non-Payment of holdback in accordance with the Construction Act,
setting out the amount of holdback that will not be paid, which may include
non-payment to secure the correction of deficiencies and/or the completion
of the Work.

54.7 For release of Construction Act holdback on subcontract work which is 100%
complete prior to the release of holdback contemplated under GC 5.4.5, the
Contractor may make application to the Owner and the Consultant by written
request for a review by the Consultant to determine the date of completion of the
subcontract and shall submit such supporting material as the Consultant may in
its discretion require, including:

.1 Description of the scope of Work included in the subcontract.

.2 Declaration of Last Supply by the Subcontractor as prescribed in
subsection 31(5) of the Construction Act (Form 7).

.3 Certificate of Completion of Subcontract as prescribed in subsection 33(1)
of the Construction Act (Form 10).

4 Workplace Safety & Insurance Board clearance certificate for the
Contractor, the Subcontractor concerned, and any other Subcontractors and
Suppliers who have provided any services to the Subcontractor.

.5 Statutory declaration by an officer of the Subcontractor in the form CCDC
Document 9B - 2001.

.6 Contractor’s written acknowledgement to the Owner that the requirements of
the Contract Documents will not be altered by early release of the
Construction Act holdback of the completed subcontracts.

.7 Confirmation by the bonding company that it has been notified of the intent
to claim early release of holdback and does not object.

.8 sufficient evidence to the Owner’s reasonable satisfaction that, as of the date
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of the Contractor's application, no claims for lien have been preserved
against the Place of the Work that have not been vacated by the posting of
security, discharged, or otherwise addressed in accordance with GC 14.7 —
CONSTRUCTION LIENS.

SC35 GC 5.5 FINAL PAYMENT

SC35.1

5.5.1

Delete paragraph 5.5.1 and replace it with the following:

5.5.1 When Ready-for-Takeover has been achieved in accordance with GC 12.1
READY-FOR-TAKEOVER, the Contractor considers the Work is complete, and
after the Contractor, the Owner, and the Consultant have attended a Pre-Invoice
Submission Meeting analogous to the requirement in GC 5.2.1, the Contractor
may submit an application for final payment to the Owner and to the Consultant,
which application for payment shall:

.1 include all of the requirements set out in GC 5.2.6, including without
limitation those requirements listed in EXHIBIT “1” - PROJECT SPECIFIC
REQUIREMENTS FOR A PROPER INVOICE that are specific to an
application for final payment; and

.2 ifapplicable, (a) a certificate from the Consultant or written confirmation from
the Owner that the deficiencies or incomplete Work waived by the Owner
pursuant to GC 12.1.2 have been fully rectified as of the date of the
Contractor’s application for final payment, and/or (b) written confirmation,
signed by the Owner and the Contractor, that the Contract Price has been
reduced by a specified amount in exchange for the Owner releasing the
Contractor of its obligation to rectify the certain outstanding deficiencies
and/or incomplete Work waived by the Owner pursuant to GC 12.1.2, as
detailed in such written confirmation.

SC35.2

5.5.2

Delete paragraph 5.5.2 and replace it with the following:

5.5.2  After receipt by the Owner and the Consultant of an application for payment, that
is a Proper Invoice, submitted by the Contractor in accordance with GC 5.5.1:

.1 the Consultant will either:

(a) issue to the Owner with a copy to the Contractor, a certificate for-final
payment in the amount applied for in the Proper Invoice, or

(b) issue to the Owner, with a copy to the Contractor, a certificate for
payment for an amount determined by the Consultant to be properly
due to the Contractor after applying any credits, withheld amounts,
Delay Retention and/or Delay Damages or other set-offs which the
Consultant has determined that the Owner is entitled to notwithstanding
any notice of dispute or disagreement that the Contractor may have
served, along with the Consultant’s reasons why an amount other than
what is claimed in the Proper Invoice is properly due to the Contractor,
which finding the Owner may accept or amend prior to the Owner
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issuing a Notice of Non-Payment, if any, in accordance with GC 5.5.3;

.2 the Owner shall make payment to the Contractor on account as provided in
Article A-5 PAYMENT,

(a) inthe amount stated in the certificate for payment, or

(b) in the amount stated in the certificate for payment less such amount
stated in the Owner’s Notice of Non-Payment issued pursuant to GC
5.5.3,

on the 28th calendar day after receipt of a Proper Invoice, unless such 28th
calendar day lands on a day that is other than a Working Day, in which case
payment shall be made on the next Working Day after such 28th day.

SC35.3

553

Delete paragraph 5.5.3 in its entirety and replace it with the following:

In the event that the application for final payment delivered by the Contractor does not
include the requirements of GC 5.5.1 (including the requirements for a Proper Invoice) or
where the Owner disputes the amount claimed as payable in the Proper Invoice, then the
Owner shall within 14 calendar days of receipt of the application for payment, issue a Notice
of Non-Payment. Where the Owner has delivered a Notice of Non-Payment, as specified
under this GC 5.5.3, the Owner and the Contractor shall first engage in good faith
negotiations to resolve the dispute. If within 5 calendar days following the issuance of a
Notice of Non-Payment, despite good faith efforts by both parties with the assistance of the
Consultant, the Owner and the Contractor cannot resolve the dispute, either party may
commence an Adjudication in accordance with the procedures set out in the Construction
Act. Any portion of the Proper Invoice which is not the subject of the Notice of Non-Payment
shall be payable within the time period set out in GC 5.5.2.

SC35.4

554

Delete paragraph 5.5.4 in its entirety and replace it with the following:

The amounts disputed and described under the Notice of Non-Payment shall be held by
the Owner until all disputed portions of the Proper Invoice for final payment have been
resolved pursuant to PART 8 — DISPUTE RESOLUTION. Any portion of the Proper Invoice
which is not the subject of the Notice of Non-Payment shall be payable within the time
period set out in GC 5.5.1.

SC36 GC 5.6 DEFERRED WORK

SC36.1 5.6.2
and Add new paragraphs 5.6.2 and 5.6.3 as follows:
5.6.3
5.6.2 In the event of deficiencies or delays in the performance of the Work (including
but not limited to the Contractor’s failure to submit certificates, reports, diagrams,
or other documentation required by the Contract Documents) or where the
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Contractor has failed, refused, or neglected to make timely payment to its
Subcontractor(s) and/or Supplier(s) that the Contractor fails or refuses to address
upon receiving notice of same in accordance with the requirements of the
Contract, then the Owner may, without limiting the remedies available to it under
this Contract and subject to the Owner’s requirement to issue a Notice of Non-
Payment under the Construction Act, retain and set off as against any payments
that would otherwise be owing to the Contractor, the Owner’s Direct Costs and
Administration Costs to rectify such deficiencies or delays, or such amount as to
protect the Owner from any potential liability arising from the Contractor’s non-
payment to its Subcontractor(s) or Supplier(s) as determined by the Consultant,
or if the Consultant is unable to provide a determination, in an amount reasonably
determined by the Owner.

5.6.3 In addition to any rights the Owner has pursuant to the Construction Act and
subject to the Owner’s requirement to issue a Notice of Non-Payment under the
Construction Act, if a lien is registered or an action commenced against the Owner,
the Owner shall have the right to withhold from any money otherwise due to the
Contractor, the full amount claimed in the lien action plus an additional amount
sufficient to satisfy all of the Owner's expenses relating to such lien action,
including legal and consulting costs. These funds, less expenses incurred, shall
be released to the Contractor upon the full discharge of all liens and dismissal of
all actions against the Owner.

SC37 GC 5.8 METHOD OF PAYMENT

SC37.1
Add new GC 5.8 - METHOD OF PAYMENT as follows:

GC 5.8 METHOD OF PAYMENT

5.8.1 The Owner may, at its own discretion, issue payment to both the Contractor and
Subcontractor in a single cheque.

SC38 GC 6.1 CHANGES

SC38.1 | 6.1.1.2
Add the words “or Change Directive” to the end of the sentence in paragraph 6.1.1.2.

SC38.2 6.1.2
Delete the words “Change Order or a Change Directive” in paragraph 6.1.2 and replace
them with the following:

signed Change Order in the form attached to the Supplementary Conditions as Appendix
1 or a signed Change Directive. This requirement is of the essence of the Contract and it
is the express intention of the parties that any claims by the Contractor for a change in the
Contract Price and/or Contract Time shall be barred unless there has been strict
compliance with PART 6 CHANGES IN THE WORK. No verbal dealings between the
parties and no implied acceptance of alternations or additions to the Work and no claims
that the Owner has been unjustly enriched by any alteration or addition to the Work,
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whether in fact there is any such unjust enrichment or not, shall be the basis of a claim for
an increase to the Contract Price or an extension of the Contract Time.

SC38.3 6.1.3
and Add new paragraphs 6.1.3 and 6.1.4 as follows:
6.1.4

6.1.3 Notwithstanding any other provision of this Contract, there shall be no adjustment
to the Contract Price or to the Contract Time where the change in the Work arises
due to (a) the Contractor failing to properly direct, manage, supervise, and/or
coordinate the overall construction means, methods, techniques, sequences or
procedures used to undertake the Work, or (b) the Contractor failing to properly
sequence and coordinate the various parts of the Work, including the Work of
Subcontractors, Suppliers, and Other Contractors so as to not interfere, interrupt,
obstruct, delay or otherwise affect the efficient and expeditious performance of
the Work. For certainty, any changes in the Work arising under the circumstances
described in this GC 6.1.3 are deemed to be included in the Contract Price, and
the Owner shall be entitled to reject any claims for changes to the Contract Price
or the Contract Time arising therefrom.

6.1.4 Save and except where the Owner determines that a Change Order, or a portion
thereof, will be valued and paid for as a lump sum in accordance with GC 6.2.3.1
(in which case all supporting documentation must be submitted to and approved
by the Owner prior to the Contractor commencing performance of the change, or
the applicable lump sum portion thereof), all supporting documentation for
Change Orders and Change Directives must be submitted by the Contractor to
the Owner, with a copy to the Consultant, within 30 calendar days following
completion of the Work prescribed in the Change Order or Change Directive, as
certified by the Consultant. Upon the expiry of the deadline prescribed by this GC
6.1.4, the Contractor is deemed to have delivered all relevant materials for the
Owner’s evaluation of the Contractor’s total claim for an adjustment to the
Contract Price and/or Contract Time, and no further documents may be
submitted to the Owner, unless, in its sole and absolute discretion, the Owner
agrees in writing to waive or extend the timing for the submission of the
Contractor’s supporting documentation. If the Owner has not received any of the
prescribed supporting documentation prior to the deadline, the Contractor shall
be deemed to have waived its right to receive compensation or an extension of
the Contract Time for the Work described in the Change Order or Change
Directive.

SC39 GC 6.2 CHANGE ORDER

SC39.1 6.2.1
Delete paragraph 6.2.1 and replace it with the following:

6.2.1 The following shall apply to changes in the Work and changes to the Contract
Time for the Work:

.1 When a change in the Work or a change in the Contract Time for the Work is
proposed by the Owner or pursuant to the requirements of the Contract, the
Owner must initiate the process for a Change Order or Change Directive:
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(@)

(b)

(c)

(d)

the Consultant shall provide the Contractor with a written description of
the proposed change in the Work;

within 5 Working Days of receiving the Consultant’s notice described
above, the Contractor shall notify the Consultant, with a copy to the
Owner, if, as a result of the proposed or required change, it will claim an
adjustment to the Contract Price or the Contract Time and shall include
with such notice a written explanation, including anticipated costing
information, describing the impact on the Contract Time and/or Contract
Price;

if the Owner decides to proceed, or must proceed pursuant to the terms
of the Contract, with the proposed change, the Consultant shall issue a
Contemplated Change Notice to the Contractor describing the proposed
scope of the change and the method (or combination of methods)
described in GC 6.2.3 to be used for evaluating the change in the Contract
Price, if any, arising from the proposed change; and

the Contractor shall, as soon as practicable and in any event within 10
Working Days after receipt of a Contemplated Change Notice or such
longer period as the parties may agree acting reasonably, present to the
Consultant, with a copy to the Owner, a detailed breakdown, estimate, and
other information (a “Change Estimate”) that can be reasonably
evaluated having regard to the scope of the change prescribed by the
Consultant in the Contemplated Change Notice, which Change Estimate
shall include the following information:

(i)  where the Contemplated Change Notice prescribes that a lump sum
estimate is required for all or part of the change, in accordance with
GC 6.2.3.1, a proposed lump sum adjustment to the Contract Price;

(i)  where the Contemplated Change Notice prescribes that unit prices
shall apply to all or part of the change, in accordance with GC
6.2.3.2, a summary of the quantities of Product(s) required to
complete the change and the impact on the Contract Price relying
on the unit prices prescribed by the Contract Documents or, where
no unit prices are prescribed, proposed unit rates for each Product
to be used to perform the change;

(i)  where the Contemplated Change Notice prescribes that time and
material costs shall apply for all or part of the change, in accordance
with GC 6.2.3.3, a detailed estimate of the Direct Costs to be
expended by the Contractor and each Subcontractor to perform the
change;

(iv) sufficient information to demonstrate that the markup portion of any
Change Estimate has been calculated in accordance with GC 6.2.5;
(v)  Subcontractor and Supplier quotations, receipts, and vouchers;

(vi) identification of any additional bonding costs, in accordance with GC
6.2.6;

(vii) identification and evidence of the commercially reasonable steps
the Contractor has taken (or will take) to minimize any increase to
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(e)

(f)

(a)

.2 When a change in the Work or a change in the Contract Time for the Work is
proposed by the Contractor,

the Contract Price and to maximize a reduction in the Contract
Price, including the use of competitive quotes or tenders;

(viii) a description of the steps the Contractor will take to implement the
change, including such detail as may be necessary in the
circumstances or that is expressly requested in the Contemplated
Change Notice, which may include a schedule for the performance
of the change, a draft updated Construction Schedule (including
proposed adjustment(s) to the Contract Time, if any), staging plan,
contact list, description of roles and responsibilities;

(ix) a description of the steps the Contractor has taken (or will take) to
mitigate the impact of the change on the Contract Price and the
Contract Time; and

(x) identification of any permits, licenses, or approvals, if any, that must
be obtained to perform the contemplated change.

As soon as practicable following receipt of a Change Estimate, but in any
event within the next 15 Working Days, the Owner shall evaluate the
Change Estimate and may

(i) accept the Change Estimate as presented by issuing a Change
Order through the Consultant,

(i)  request additional information from the Contractor to supplement
the Change Estimate,

(i) negotiate adjustments to the Change Estimate and accept the
revised Change Estimate by issuing a Change Order through the
Consultant,

(iv) direct the Consultant to issue a Change Directive, following which
GC 6.3 CHANGE DIRECTIVE shall apply to the proposed change;
and/or

(iv) deliver notification to the Contractor that the Owner has withdrawn
the Contemplated Change Notice.

During such evaluation period (including any extension thereof reasonably
agreed upon by the parties) the Owner and the Contractor shall use good
faith efforts to exchange information, data, and strategies, in an effort to
implement the proposed change as expeditiously as possible, while
mitigating the impacts, if any, on the Contract Time and Contract Price.

If the Owner does not issue a Change Order or Change Directive through
the Consultant during the evaluation period described in GC 6.2.1.1(e),
including any extension thereof, the Contemplated Change Notice shall
be deemed to be withdrawn.

the Contractor shall deliver to the Owner and the Consultant a Notice in
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Writing that sets out:

(i) sufficient details of the proposed change so as to enable the Owner
and the Consultant to conduct a preliminary evaluation of the
proposed change, including anticipated costing information,
describing the impact, if any, on the Contract Time and/or Contract
Price;

(ii) the reasons for the Contractor’s proposed change, including reference
to any applicable provisions of the Contract prompting proposed
change; and

(iii) any time constraints that may influence the cost, cost savings, or
impact on the Contract Time of the proposed change, including an
estimate of the latest possible date for the issuance of the
Contemplated Change Notice.

(b) Ifthe Owner elects, in its sole discretion and without obligation, to consider
the change proposed by the Contractor, the Owner may direct that the
Consultantissue a Contemplated Change Notice and the procedure in GC
6.2.1.1(c) to GC 6.2.1.1(f) shall apply.

SC39.2

6.2.3to
6.2.6

Add new paragraphs 6.2.3, 6.2.4, 6.2.5 and 6.2.6 as follows:

6.2.3 The value of a change shall be determined in one or more of the following
methods as prescribed by the Owner and identified in the Contemplated Change
Notice issued by the Consultant in accordance with GC 6.2.1.1(c):

.1 (Lump Sum) by estimate and acceptance of a lump sum, which shall include
as part of the lump sum the permitted markup(s) for changes in the Work set
outin GC 6.2.5

.2 (Unit Prices) by unit prices established in the Contract Documents or
subsequently agreed upon. Unit prices shall include the permitted markup for
changes in the Work set out in GC 6.2.5, and shall be the total cost to the
Owner. Adjustment to the Contract Price shall be based on a net quantity
difference from the original quantity.

.3 (Time and Material Costs) by the amount, net of all credits, expended that
specifically relate to and are directly attributable to the implementation of the
change and that would not have otherwise been incurred in the delivery of
the Project :

(a) by a Subcontractor (or Supplier)

(i) the Direct Costs (without mark-up) incurred by the
Subcontractor (or Supplier) directly to perform the change,
plus

(i) the Subcontractor’'s (or Supplier’s) permitted mark-up for
changes in the Work set out in GC 6.2.5 which applies to the
Subcontractor’s (or Supplier’s) Direct Costs only; and

(b) by the Contractor
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6.2.4

6.2.5

(i) the Direct Costs (without mark-up) incurred by the Contractor
directly to perform the change, plus

(iii) the Contractor’s permitted mark-up(s) for changes in the Work
set out in GC 6.2.5, which applies to the Contractor’s Direct
Costs only.

During the performance of the Contract, including the performance of any
changes, the Wage Schedule for the Contractor, and any Subcontractor, as
applicable, shall be determined in accordance with this GC 6.2.4.

.1 Where a Contractor and/or Subcontractor Wage Schedule is included in the
Contractor’s Procurement Response and has been approved in writing by
the Owner, such Wage Schedule shall apply for the duration of the Contract.

.2 Where no Contractor or Subcontractor Wage Schedule is included in the
Contractor’s Procurement Response or the Wage Schedule included in the
Contractor’s Procurement Response has not been approved by the Owner,
upon the reasonable request by the Owner or the Consultant or as may be
necessary as part of a Change Estimate, the Contractor shall submit to the
Owner and the Consultant a Wage Schedule for the Contractor’s own
personnel and/or labour and for any Subcontractor labour requested by the
Owner or the Consultant or as may be necessary to substantiate a Change
Estimate. The Contractor’s proposed Wage Schedule shall be accompanied
by information and evidence that reasonably demonstrates that the
proposed Wage Schedule represents value for money commensurate with
hourly rates, benefits, and payroll burden that could be obtained in the open
market and shall include industry benchmarking data to facilitate the
Owner’s evaluation of the proposed Wage Schedule. The Owner will
evaluate the proposed Wage Schedule and, if acceptable in whole or in part,
the Owner will deliver a Notice in Writing confirming the acceptable Wage
Schedule. If the Owner does not approve of all or a portion of the proposed
Wage Schedule , the Owner and the Contractor shall request that the
Consultant make an interim determination setting the Wage Schedule so
that the Work can proceed and the Owner and the Contractor shall fully and
finally settle the disputed Wage Schedule in accordance with the dispute
resolution provision of the Contract. Once approved in writing by the Owner,
or resolved pursuant to the dispute resolution process, the settled Wage
Schedule shall apply for the duration of the Contract, including any
subsequent changes to the Work or the Contract Time for the Work.

The permitted markup set out in this GC 6.2.5, to be identified and included in
any Change Estimate, is intended to cover all profit, general expenses, and
overhead costs to be incurred by the Contractor, Subcontractors, and Suppliers,
in relation to a proposed change including, but not limited to, head office and
head office personnel costs, administration, estimating, supervision,
Subcontractor and Supplier coordination, project management, general
cleanup, small tools, As-Built Drawings, warranty, job safety costs, parking, and
all fees, costs, burdens (other than payroll burden permitted under any Wage
Schedule), and expenses related to the processing and the performance of the
change specified in a Contemplated Change Notice. Without limiting the
generality of the foregoing, the markups are intended to compensate the
Contractor for all costs that are not Direct Costs. The following markups (for
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overhead, profit, and general expenses combined) and only such markups are
permitted for any change under GC 6.1 OWNER'S RIGHT TO MAKE
CHANGES:

.1 Contractor’s markup on the Direct Costs incurred directly by the Contractor
shall be 10% of such Direct Costs;

.2 Subcontractor’s (or Supplier’s) markup on the Direct Costs incurred directly
by the Subcontractor (or Supplier) shall be a maximum of 10% of such Direct
Costs; and

.3 Contractor’s markup on the Direct Costs incurred directly by a Subcontractor
or Supplier (excluding the Subcontractor’s or Supplier’s markup specified in
GC 6.2.5.2) shall be 7.5% of such Direct Costs.

6.2.6 Notwithstanding anything in this GC 6.2 CHANGE ORDER, the Contractor
may claim additional costs for bonding and insurance in its application for a
change in the Contract Price, without markup, provided that documentation is
provided to the Owner to substantiate and verify the additional costs incurred
or to be incurred in accordance with GC 11.1.6 and GC 11.1. Supporting
documentation shall include, but not be limited to, written verification of a new
certificate of insurance or bond identifying the variance in cost. The Owner, in
its sole discretion, will determine whether the documentation is sufficient to
warrant and pay for additional costs for bonding and/or insurance. If approved
by the Owner, additional costs for bonding and/or insurance may be claimed
by the Contractor as a separate item on a Change Order or in the Contractor's
application for release of holdback.

SC40 GC 6.3 CHANGE DIRECTIVE

SC40.1 6.3.1
Add the following to the end of paragraph 6.3.1:

The Owner may make minor changes to the Work by issuing a Change Directive. Such
minor changes will not require an adjustment to the Contract Price or the Contract Time, if
such minor change is within the general scope of the Work and consistent with the intent
of the Contract Documents.

SC40.2 6.3.3
Delete paragraph 6.3.3 and replace it with the words “Intentionally deleted”.

SC40.3 6.3.6
Delete paragraph 6.3.6 in its entirety, including all subparagraphs and replace it with the
following:

6.3.6 The adjustment in the Contract Price for a change carried out by way of a Change
Directive shall be determined on the basis of the cost of the Contractor’s actual
expenditures and savings attributable to the Change Directive, valued in
accordance with GC 6.2.3.3 and as follows:
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.1 If the change results in a net increase in the Contractor’s cost, the Contract
Price shall be increased by the amount of the net increase in the Contractor’s
cost, including the Contractor’'s markup established in accordance with GC
6.2.5.

.2 If the change results in a net decrease in the Contractor’s cost, the Contract
Price shall be decreased by the amount of the net decrease in the Contractor’s
cost, without adjustment for the Contractor’s markup on the net decrease to
the Contract Price established in accordance with GC 6.2.5.

SC40.4

6.3.7

Delete the preamble in paragraph 6.3.7 and replace it with the following:

The cost of performing the work attributable to the Change Directive shall be limited to the
actual Direct Costs incurred by the Contractor, its Subcontractor(s) or Supplier(s), as
applicable, to the extent such expenditures specifically relate to and are directly attributable
to the implementation of the Change Directive, and that would not have otherwise been
incurred in the delivery of the Project. “Direct Costs” in this Contract, subject to the
limitations set out in GC 6.3.14 and GC 6.3.15, refer to the aggregate total, without
duplication, of the following amounts as paid or incurred in the performance of the Work:

SC40.5

6.3.7.1

Delete paragraph 6.3.7.1 in its entirety, and replace it with the following:

.1 labour and personnel costs incurred by the Contractor applying the wages and
related costs set out in the Wage Schedule established in accordance with GC
6.2.4 for:

(1) trade labour in the direct employ of the Contractor;
(2) the Contractor’s personnel when stationed full-time at the field office; or

(3) the Contractor’s personnel engaged at shops or on the road, in expediting the
production or transportation of Products or Construction Equipment.

SC40.6

6.3.7.7

Delete the words “described in paragraph 6.3.7.1” and replace them with “approved by the
Owner in writing and in advance of any such expenses being incurred” in paragraph 6.3.7.7.

SC40.7

6.3.7.9

Add the following at the end of the sentence in paragraph 6.3.7.9: “...when specifically
requested by the Owner or as directed by the Consultant’.

SC40.8

6.3.7.10

Add the following at the end of the sentence in paragraph 6.3.7.10: “... provided that they
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are not caused by negligent acts or omissions of the Contractor”.

SC40.9 | 6.3.7.12

Delete paragraph 6.3.7.12 in its entirety and replace it with “[Intentionally blank].”
SC40.10| 6.3.7.13

Delete subparagraph 6.3.7.13 in its entirety and replace it with “[Intentionally blank].”
SC40.11| 6.3.7.15

Delete subparagraph 6.3.7.15 in its entirety and replace it with “[Intentionally blank].”
SC40.12| 6.3.7.17

Delete subparagraph 6.3.7.17 in its entirety and replace it with “[Intentionally blank].”
SC40.13| 6.3.11

Delete paragraph 6.3.11 and replace with the following:

Pending determination of the value of a Change Directive, the value of the work

performed as a result of the Change Directive is not eligible to be included in progress

payments except by way of a Change Order.
SC40.14| 6.3.14

Add new paragraph 6.3.14 as follows:

6.3.14  For certainty, Direct Costs, when incurred by the Contractor, its Subcontractors
or Suppliers, do not include:

A

head office salaries and benefits and all other overhead or general
expenses or any other items identified in GC 6.2.5 as being covered by the
permitted markups listed in GC 6.2.5;

capital expenses and interest on capital;

general clean-up, except where the performance of the Work in the
Change Directive causes specific additional clean-up requirements;

wages paid for field supervision of Subcontractors;

rentals, or other expenses that exceed the rates that are standard in the
locality of the Place of the Work that are otherwise deemed unreasonable by
the Consultant;

any costs or expenses attributable to the negligence, improper Work,
deficiencies, or breaches of contract by the Contractor or any Subcontractor,
Supplier, or any sub-subcontractor at any tier; and
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.7 any cost of quality assurance, such as inspection and testing services,
charges levied by authorities, and any legal fees unless any such costs or
fees are pre-approved in writing by the Owner.
SC40.15| 6.3.15

Add new paragraph 6.3.15 as follows:

6.3.15

Any cost fee, charge, or expense incurred by the Contractor in the performance
of a change that is not expressly identified as a Direct Cost under this Contract is
presumptively non-compensable. Any uncertainty or ambiguity as to whether a
cost, fee, charge, or expense incurred by a Contractor as part of a change is an
eligible Direct Cost shall be submitted to the Consultant for a determination in
accordance with GC 8.1.1 and will be further subject to the dispute resolution
process established in PART 8 DISPUTE RESOLUTION.

SC41 GC 6.4 CONCEALED OR UNKNOWN CONDITIONS

SC41.1

6.4.1

Delete paragraph 6.4.1 and replace it with the following:

6.4.1

Having regard to the amount of time between the Owner issuing the Procurement
Documents and the closing date of the procurement, as well as any requirement
for proponents to attend a tour of the Place of the Work during the procurement
process, the Contractor confirms that, prior to submitting its Procurement
Response , it carefully investigated the current conditions at the Place of the Work,
and applied to that investigation the degree of care and skill described in GC
3.15.1. If the Contractor has failed, neglected, or refused to conduct such careful
investigation, it is deemed to assume all risk of conditions or circumstances now
existing or arising in the course of the Work which could make the Work more
expensive or more difficult to perform than was contemplated at the time the
Contract was executed. No claim by the Contractor will be entertained in
connection with conditions which could reasonably have been ascertained by such
investigation or other due diligence undertaken prior to the execution of the
Contract.

SC41.2

6.4.2

Add a new first sentence to paragraph 6.4.2 which reads as follows:

6.4.2

Having regard to the Contractor's obligation to investigate the Place of the Work
under GC 6.4.1, if the Contractor believes that the conditions of the Place of the
Work differ materially from those reasonably anticipated to exist and generally
recognized as inherent in construction activities of similar projects, differ materially
from those indicated in the Contract Documents, or were concealed from discovery
notwithstanding the conduct of the investigation described in GC 6.4.1, than the
Contractor shall deliver a Notice in Writing to the Owner and Consultant no later
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than five (5) Working Days after the first observation of such conditions by the
Contractor or its Subcontractor or Supplier. No adjustment to the Contract Price or
extension of Contract Time shall be made for unknown or discovered conditions
unless Notice in Writing is delivered in accordance with this GC 6.4.2.

-and-

In the existing second sentence of paragraph 6.4.2, in the second line, following the word
“materially”, add the words “or were concealed from discovery notwithstanding the conduct
of the investigation described in GC 6.4.1.”

SC41.3 6.4.3
Delete paragraph 6.4.3 and replace with the following:

6.4.3 If the Consultant makes a finding pursuant to GC 6.4.2 that no change in the
Contract Price or the Contract Time is justified, the Consultant shall report in
writing the reasons for this finding to the Owner and the Contractor.

SC42 GC 6.5 DELAYS

SC421 6.5.1
Delete paragraph 6.5.1 and replace it with the following:

6.5.1 If the Contractor is delayed in the performance of the Work by the Owner, the
Consultant, or anyone employed or engaged by them directly or indirectly, contrary
to the provisions of the Contract Documents, and if the Contractor can demonstrate
that the critical path shall be impacted by the delay given the logic presented in the
most recent Construction Schedule, then the Contract Time shall be extended for
such reasonable time as the Consultant may recommend in consultation with the
Contractor. Subject to the Contractor’s obligation to mitigate costs, the Contractor
shall be reimbursed by the Owner for reasonable Direct Costs directly flowing from
the extension of the Contract Time , but excluding any consequential, indirect or
special damages, and excluding any claims for loss of profit or opportunity.”

SC42.2 6.5.2
Delete paragraph 6.5.2 and replace it with the following:

6.5.2 If the Contractor is delayed in the performance of the Work by a stop work order
issued by a court or other public authority and providing that such order was issued
on account of a direct breach, violation, contravention, or a failure to abide by any
laws, ordinances, rules, regulations, or codes by the Owner, the Owner’s other
contractor(s), or the Consultant, and relating to the Work or the Place of the Work,
and if the Contractor can demonstrate that the critical path shall be impacted by the
delay given the logic presented in the most recent Construction Schedule, then the
Contract Time shall be extended for such reasonable time as the Consultant may
recommend in consultation with the Contractor. Subject to the Contractor’s
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obligation to mitigate costs, the Contractor shall be reimbursed by the Owner for
reasonable Direct Costs directly flowing from extension of the Contract Time, but
excluding any consequential, indirect or special damages, and excluding any claims
for loss of profit or opportunity.

SC42.3 6.5.3

Delete paragraph 6.5.3 and replace it with the following:

6.5.3

If the performance of the Work or the performance of any other obligation(s) of a
party to this Contract is delayed by Force Majeure, then the Contract Time shall be
extended for such reasonable time as the Consultant in consultation with the Owner
and the Contractor shall agree. The extension of time shall not be less than the time
lost as a result of the Force Majeure event causing the delay, unless the Contractor
agrees to a shorter extension. Neither party shall be entitled to payment for its costs
or reimbursement of its expenses incurred by such delays. Upon reaching
agreement on the extension of the Contract Time attributable to the Force Majeure
event, the Owner and the Contractor shall execute a Change Order issued by the
Consultant indicating the length of the extension to the Contract Time and
confirming that there are no costs payable by either party to the other for the
extension of Contract Time.

A Notwithstanding the foregoing, the Owner, through the Consultant, may
issue a Change Directive requiring the Contractor to undertake those
specific actions identified in the Change Directive as the Contractor can
reasonably and safely initiate to remove or relieve either the Force
Majeure or its direct or indirect effects on the Project, in which case the
Contract Price will be adjusted in accordance with GC 6.3.7. If the
Contractor fails within the time period specified in the Change Directive
to take such action, then the Owner may, at its sole and absolute
discretion and after it has given written notice to the Contractor, take
some or all of such actions to partially or wholly remove or relieve such
Force Majeure or its direct or indirect effects, and thereafter require the
Contractor to resume the performance of the Work.

SC42.4

6.5.4

Delete paragraph 6.5.4 and replace it with the following:

6.5.4

No extension of the Contract Time shall be made for delay (under GC 6.5.1, 6.5.2,
or 6.5.3) and no additional compensation will be paid (under GC 6.5.1 or 6.5.2)
unless Notice in Writing of the cause of the delay is given by the Contractor to the
Owner and to the Consultant not later than 5 Working Days after commencement
of the delay. In the case of a continuing cause of delay only one Notice in Writing
shall be necessary. For the Notice in Writing to be valid under this GC 6.5.4 it
must include specific details about:

.1 the cause of the delay;

.2 the impact the delay will have on the Contract Time, as demonstrated through
an analysis of the critical path based on the logic presented in the most recent
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Construction Schedule, and details of the extension of time being requested;

.3 the likely effect the delay will have on payment, if any; and

.4 mitigation efforts, if any, undertaken by the Contractor or, where no mitigation
efforts have been undertaken by the Contractor, the reasons why mitigation is
either not possible or has not been undertaken by the Contractor.

Compliance with the notice requirements of this GC 6.5.4 does not entitle the
Contractor to an extension of the Contract Time and/or adjustment to the
Contract Price, but merely preserves the Contractor’s right to seek an extension
of the Contract Time and/or an adjustment to the Contract Price.

SC42.5 | 6.5.6t0
6.5.11 | Add new paragraphs 6.5.6, 6.5.7, 6.5.8, 6.5.9, 6.5.10 and 6.5.11 as follows:

6.5.6 If the Consultant, in consultation with the Contractor determines that the
Contractor is delayed in performance of the Work, or any part thereof, by the
Contractor's inaction, or by delay or inaction of anyone employed or engaged by
the Contractor directly or indirectly, and that the delay is recoverable through
acceleration or other mitigation efforts of the Contractor:

.1 The Consultant will promptly give Notice in Writing of such determination to
the Owner and the Contractor.

.2 The Contractor shall accelerate the Work as required to meet the Contract
Time prescribed in the Construction Schedule in place at the time of the
Consultant's determination.

.3 The Contractor shall then promptly give the Owner and the Consultant Notice
in Writing of the specific changes to the construction scheduling, sequencing,
means, methods, and processes the Contractor will implement to accelerate
the Work.

.4 The Contractor shall not be entitled to receive payment for any costs incurred
to accelerate the Work in accordance with this GC 6.5.6.

6.5.7 If the Contractor is delayed in the performance of the Work by any act, omission,
or negligence of the Contractor or of any person or entity employed or engaged
directly or indirectly by the Contractor, including any Subcontractor(s) or
Supplier(s), or by any cause within the Contractor’s control, and it is determined
by the Consultant that such delay will result in having to extend the Contract Time,
then the Contract Time shall be extended for such reasonable time as the
Consultant may decide in consultation with the Contractor. As time is of the
essence in this Contract, the Owner may incur additional Administration Costs
and expenses if the Contractor has not completed the Work within the Contract
Time. The Owner shall be reimbursed by the Contractor for all reasonable costs
and damages incurred by the Owner as the result of such delay, including the
Owner's Administration Costs and all services required by the Owner from the
Consultant as a result of such delay by the Contractor including the cost of the
Consultant’s services during the period between the date prescribed in Article A-
1.3 for attaining Ready-for-Takeover and the date that Ready-for-Takeover is
actually achieved by the Contractor.
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6.5.8

6.5.9

The Contractor shall be responsible for the care, maintenance and protection of
the Work in the event of any suspension of construction as a result of the delay
described in GC 6.5.1, 6.5.2, 6.5.3, or 6.5.7. If such suspension arises due to
delay event described in GC 6.5.1, 6.5.2, or 6.5.3, the Contractor shall be
reimbursed by the Owner for the Direct Costs only incurred by the Contractor
directly attributed to such protection, but excluding the costs of the Contractor’s
head office personnel, for such care, maintenance and protection. The
Contractor’s entitlement to costs pursuant to this GC 6.5.8, if any, shall be in
addition to amounts, if any, to which the Contractor is entitled pursuant to GC
6.5.1 or GC 6.5.2. No costs shall be payable to the Contractor under this GC 6.5.8
where the suspension arises due to a delay event described in GC 6.5.7.

Without limiting the obligations of the Contractor described in GC3.2 or GC9.4,
the Owner may, by Notice in Writing, direct the Contractor to stop the Work where
the Owner reasonably determines that there is an imminent risk to the safety of
persons or property at the Place of the Work. In the event that the Contractor
receives such notice, it shall immediately stop the Work and secure the Place of
the Work. The Contractor shall not be entitled to an extension of the Contract
Time or to an increase in the Contract Price unless the resulting delay, if any,
would entitle the Contractor to an extension of the Contract Time or the
reimbursement of the Contractor’s costs as provided in GC 6.5.1.

SC43 GC 6.6 CLAIMS FOR A CHANGE IN CONTRACT PRICE

SC43.1

6.6.1

Add the following to the end of paragraph 6.6.1:

Any such Notice in Writing must be provided to the Owner and the Consultant no later than
5 Working Days after the Contractor became aware, or should reasonably have become
aware, of the commencement of the event or series of events giving rise to a claim. If the
Contractor fails to comply with the notice requirements of this GC 6.6.1, the Owner will not
be liable in connection with any such claim by the Contractor; and the Contractor will be
absolutely barred from making any claim against the Owner, arising out of or in connection
with the event or series of events giving rise to a claim.

SC44 GC7.1 OWNER’S RIGHT TO PERFORM THE WORK, STOP THE WORK OR TERMINATE THE

CONTRACT

SC44 .1

7.1.2

Delete paragraph 7.1.2 in its entirety and replace it with the following:

7.1.2

If the Contractor:
A neglects to perform the Work properly,
.2 fails or neglects to maintain the latest Construction Schedule, or to provide

an updated Construction Schedule as requested by the Owner in
accordance with GC 3.4,

3 fails to make payment to its Subcontractors and Suppliers on a timely basis,
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or
4 fails to comply the requirements of this Contract,

the Owner may, without prejudice to any other right or remedy the Owner may
have, give the Contractor a Notice in Writing, containing particulars of the default
including references to applicable provisions of the Contract, that the Contractor
is in default of the Contractor's contractual obligations and instruct the Contractor
to correct the default in 5 Working Days immediately following the receipt of such
Notice in Writing.

SC44.2 | 7142

Delete subparagraph 7.1.4.2 and replace it with the following new subparagraphs 7.1.4.2

and 7.1.4.3:
2 terminate the Contractor’s right to continue with the Work in whole or in
part (and where the termination relates to the whole of the remaining
Work, the Owner shall also publish a notice of termination (Form 8) in
accordance with the Construction Act; or
3 terminate the Contract, and publish a notice of termination (Form 8) in

accordance with the Construction Act.

SC44.3 | 7153

In subparagraph 7.1.5.3, after the word “including” in the first line, add the words “the
Owner's Administration Costs and”.

SC44.4 | 71.7to
7.1.10

Add new paragraphs 7.1.7, 7.1.8, 7.1.9, and 7.1.10 as follows:

71.7

7.1.8

7.1.10

The Owner may, in its absolute discretion, terminate the Contractor at any time
and for any no reason upon 30 days’ Notice in Writing.

Upon termination of the Contractor in accordance with GC 7.1.7 and subject to
amounts that may be withheld in accordance with GC 5.3.4, the Owner will pay
for services rendered by the Contractor up to the effective date of termination, and
the Direct Costs associated with termination, including the costs of demobilization,
losses sustained on Products and construction machinery and equipment. The
Contractor shall not be entitled to any recovery for any special, indirect or
consequential losses, including lost profits or loss of opportunity.

The Owner may suspend Work at any time for any reason and without cause upon
giving the Contractor 10 days’ Notice in Writing to that effect. In such event, the
Contractor shall be entitled to be paid for all Work performed to the date of
suspension and be compensated for all reasonable Direct Costs incurred arising
from the suspension, but in no event shall the Contractor be entitled to be
compensated for any indirect, special, or consequential losses or damages
incurred.

In the case of either a termination of the Contract or a suspension of the Work,
the Contractor shall use its best commercial efforts to mitigate the financial
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consequences to the Owner arising out of the termination or suspension, as the
case may be.

SC45 GC 7.2 CONTRACTOR’S RIGHT TO STOP THE WORK OR TERMINATE THE CONTRACT

SC45.1 7.2.1
Delete the period at the end of the sentence in paragraph 7.2.1 and replace it with “and
within 5 Working Days publish a notice of termination (Form 8) in accordance with the
Construction Act’.

SC45.2 7.2.2
Delete paragraph 7.2.2 and replace it with the following:

7.2.2 If the Work is suspended or otherwise delayed for a period of 40 consecutive
Working Days or more under a stop work order issued by a court or other public
authority on account of a breach, violation, contravention, or a failure to abide by
any laws, ordinances, rules, regulations, or codes directly by the Owner, the
Owner’s other contractor(s), and relating to the Work or the Place of the Work, the
Contractor may, without prejudice to any other right or remedy the Contractor may
have, terminate the Contract by giving the Owner Notice in Writing to that effect.”

SC45.3 | 7.2.31
Delete paragraph 7.2.3.1 and replace it with “Intentionally left blank”.

SC454 | 7.2.3.3
Delete paragraph 7.2.3.3 and replace it with the following:

3 The Owner fails to pay the Contractor when due the amounts certified by
the Consultant (except where the Owner has issued a Notice of Non-
Payment or otherwise has a bona fide claim for setoff) or awarded by
Adjudication, arbitration, or a court; or

SC455 | 7234
Delete the words “, except for GC 5.1 — FINANCING INFORMATION REQUIRED OF THE
OWNER,” in subparagraph 7.2.3.4.

SC45.6 724
Add the following to the end of paragraph 7.2.4:

If the default cannot be corrected within five Working Days, the Owner shall be deemed to
have cured the default if it:

A commences correction of the default within the specified time;
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2 provides the Contractor with an acceptable schedule for such correction; and

3 completes the correction in accordance with such schedule.

SC45.7

7.2.5

Delete GC 7.2.5 in its entirety and replace it with the following:

7.2.5 Ifthe Contractor terminates the Contract under the conditions described in this GC
7.2, the Contractor shall be entitled to be paid for all Work performed to the date
of termination. The Contractor shall also be entitled to recover the direct costs
associated with termination, including the costs of demobilization, losses
sustained on Products and construction machinery and equipment. The Contractor
shall not be entitled to any recovery for any special, indirect or consequential
losses.

SC46 GC 8.1 AUTHORITY OF THE CONSULTANT

SC46.1

8.1.1

Delete the word “Differences” at the beginning of paragraph 8.1.1 and replace it with the
following:

Save and except where the Contractor has given an undertaking, in accordance with the
Construction Act, to refer a dispute to Adjudication, disputes [...].

SC47 GC 8.2 ADJUDICATION

SC47.1

8.2.2t0
8.2.6

Add new paragraphs 8.2.2, 8.2.3, 8.2.4, 8.2.5, and 8.2.6 as follows:

8.2.2 Save and except where the Contractor has given an undertaking prescribed by
the Construction Act to refer a dispute to Adjudication, prior to delivering a notice
of Adjudication, the parties agree to first address all disputes with at least one in-
person meeting with the Owner’s representative, the Consultant’s representative,
and the Contractor’s representative. The parties agree that such steps will be
taken to resolve any disputes in a timely and cost-effective manner.

8.2.3 The following procedures shall apply to any Adjudications the parties engage in
under the Construction Act.

A any hearings shall be held in the offices of the Owner, or, if such offices
are unavailable, another venue as the parties may agree and which is
acceptable to the adjudicator;

2 the Adjudication shall be conducted in English;

3 each party may be represented by counsel throughout an Adjudication;
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8.2.4

8.25

8.2.6 The parties hereby acknowledge and agree,

A that counterclaims, claims of set-off or the exercise or use of other

2 that disputes related to the termination or abandonment of the Contract, as

3 that notice(s) of Adjudication, with respect to any dispute or claim relating

4 that any Adjudication between the Contractor and a Subcontractor or a

4 there shall not be any oral communications with respect to issues in
dispute that are the subject of an Adjudication between a party and the
adjudicator unless it is made in the presence of both parties or their legal
representatives; and

5 a copy of all written communications between the adjudicator and a party
shall be given to the other party at the same time.

Any documents or information disclosed by the parties during an Adjudication are
confidential and the parties shall not use such documents or information for any
purpose other than the Adjudication in which they are disclosed and shall not
disclose such documents and information to any third party, unless otherwise
required by law, save and except the adjudicator.

In respect of any claim or dispute, if the Contractor fails to comply with any of the
notice requirements set out in the Contract Documents then the Contractor shall
be barred from advancing such claim(s) or dispute(s) and shall have no entitlement
whatsoever in respect of such claim(s) or dispute(s) (including to an increase in
payment under the Contract, or an extension of Contract Time) and by failing to
comply with the notice requirements waives the right to make any such claim(s) or
dispute(s) in an Adjudication or in any other form of dispute resolution available
under this Contract or at law. This GC 8.2.5 shall operate conclusively as an
estoppel and bar in the event such claims or disputes are brought in an
Adjudication or other form of dispute resolution and the Owner may rely on this
GC 8.2.5 as a complete defence to any such claims or disputes.

contractual rights that permit the Owner to withhold, deduct or retain from
monies otherwise owed to the Contractor under the Contract may be
referred to, and included as part of, Adjudications under the Construction
Act,

well as any disputes that arise or are advanced following the termination
or abandonment of the Contract, shall not be referred to Adjudication under
the Construction Act;

to the Project, shall not be given, and no Adjudication shall be commenced
following Ready-for-Takeover, abandonment, or termination of the
Contract,

Supplier that relates to an Adjudication between the Owner and the
Contractor shall be joined together to be adjudicated by a single
adjudicator, provided that the adjudicator agrees to do so, and the
Contractor shall include a provision in each of its subcontracts that contain
an equivalent obligation to this GC 8.2.6.4; and

5 that, other than where the Contractor is obliged to commence an
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Adjudication pursuant to an undertaking under the Construction Act, neither
the Owner nor the Contractor shall commence an Adjudication during the
Restricted Period.

SC48 GC 8.3 NEGOTIATION, MEDIATION AND ARBITRATION

SC48.1 8.3.1
Add the following words after the words “Construction Industry Disputes” in the second line
in paragraph 8.3.1:

...(the “Rules”), subject to amendments to the Rules described in Appendix 2 to these
Supplementary Conditions...

SC48.2 8.3.4
Add the following words to the beginning of the second sentence in paragraph 8.3.4:

“Subject to any amendments to the Rules,”.

SC48.3 8.3.6
Delete paragraph 8.3.6 and replace it with the following:

8.3.6 By giving Notice in Writing to the other party, not later than 20 Working Days after
the date of termination of the mediated negotiations under GC 8.3.5, either party
may refer the dispute to be finally resolved by arbitration under the latest edition
of the Rules, subject to any amendments to the Rules. The arbitration shall be
conducted pursuant to the Arbitration Act, S.0. 1991, ¢.17, as amended. Unless
either party gives the notice contemplated by this GC 8.3.6, there shall be no
arbitration of any such dispute.

SC48.4 8.3.7
Replace the number “10” in line 1 of paragraph 8.3.7 with the number “20”.

SC48.5 8.3.9
Add a new paragraph 8.3.9 as follows:

8.3.9  Within five days of receipt of a Notice in Writing given pursuant to GC 8.3.6, the
Owner or the Contractor may give the Consultant a written notice containing:
.1 a copy of Notice in Writing;
.2 a copy of Supplementary Condition 8.3.9 of this Contract;

.3 any claims or issues which the Contractor or the Owner, as the case may be,
wishes to raise in relation to the Consultant arising out of the issues in dispute
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in the arbitration.

SC48.6 | 8.3.10
Add a new paragraph 8.3.10 as follows:

8.3.10 The Ownerand the Contractor agree that, if provided for in an agreement between
the Owner and the Consultant, the Consultant may, in accordance with the
requirements of such agreement,become a full party to the arbitration following
delivery of the Notice in Writing delivered pursuant to GC 8.3.9.

SC48.7 | 8.3.11
Add a new paragraph 8.3.11 as follows:

8.3.11 If the Consultant becomes a party to the arbitration, the Consultant may
participate in the appointment of the arbitrator and, notwithstanding the Rules,
the time period for reaching agreement on the appointment of the arbitrator shall
begin to run from the date the responding party receives a copy of the notice of
arbitration.

SC48.8 | 8.3.12
Add a new paragraph 8.3.12 as follows:
8.3.12 The arbitrator in the arbitration of which the Consultant become a full party may:

.1 on application of the Owner or the Contractor determine whether the
Consultant is entitled to be a party to the arbitration, and;

.2 make any procedural order considered necessary to facilitate the addition of
the Consultant as a party to the arbitration.

SC48.9 | 8.3.13
Add a new paragraph 8.3.13 as follows:

8.3.13 The option to provide Notice in Writing in accordance with GC 8.3.9 shall apply
mutatis mutandis to written notice to be given by the Consultant to any sub-
consultant.

SC48.10| 8.3.14
Add a new paragraph 8.3.14 as follows:

8.3.14 In the event of notice of arbitration given by the Consultant to a sub-consultant,
the sub-consultant, to extent possible, is deemed to be bound by the arbitration

proceeding.
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SC48.11| 8.3.15

Add a new paragraph 8.3.15 as follows:

8.3.15 The parties agree that the periods for notice provided in this PART 8 DISPUTE
RESOLUTION only are to be construed liberally. The parties further agree that
neither will take advantage of an inadvertent failure by the other to give one or
more of the notices provided by the said PART 8.

SC49 GC 8.4 RETENTION OF RIGHTS

SC49.1 8.4.2
Renumber paragraph 8.4.2 as paragraph 8.4.2.1 and add new paragraph 8.4.2.2 as
follows:

8.4.2.2 If the Owner gives the notice in writing described in GC 8.3.6 to have a dispute
resolved by arbitration, the Contractor agrees that this GC 8.4.2.2 shall be
construed as a formal consent to the stay of any lien proceedings until an award
is rendered in the arbitration or such dispute as otherwise resolved between the
parties. In no event shall the Contractor be deprived of its right to enforce its lien
against the Project should the Owner fail to satisfy any arbitral award against it in
full on the dispute in respect of which the lien proceedings were commenced.
Provided nothing in this GC 8.4.2.2 shall prevent the Contractor from taking the
steps required by the Construction Act to preserve and/or perfect a lien to which
it may be entitled.

SC50 GC 9.1 PROTECTION OF WORK AND PROPERTY

SC50.1 | 9.1.1.1
Add the following words at the end of subparagraph 9.1.1.1:

...which the Contractor could not reasonably have discovered applying the standard of
care described in GC 3.12.1;

SC50.2 9.1.5
Add a new paragraph 9.1.5 as follows:

9.1.5 Without in any way limiting the Contractor’s obligations under this GC 9.1, should
the Contractor or any Subcontractor or Supplier cause loss or damage to trees
or other plantings, whether owned by the Owner or third parties, the Contractor
shall be liable for the replacement cost of the trees or other plantings damaged,
including the cost of any arborist or other Consultant, and such costs may be
deducted by the Owner from amounts otherwise owing to the Contractor.

SCHEDULE 1 - SECTION 00 73 00 REVISION 4 — JULY 2024
SUPPLEMENTARY CONDITIONS Ver. Rev. 07.24.2024
AMENDMENTS TO CCDC2-2020 PAGE 62 OF 91



UNIVERSITY OF TORONTO DATE ISSUED: 27 FEB 2025
HEALTH & WELLNESS AT KOFFLER
214 COLLEGE STREET UNIVERSITY PROJECT NUMBER: P143-19-100

SC51 GC 9.2 TOXIC AND HAZARDOUS SUBSTANCES

SC51.1 9.21
Add the following to the end of paragraph 9.2.1:

“For the purposes of GC 9.2 — TOXIC AND HAZARDOUS SUBSTANCES, Excess Soil
shall not be considered a ‘toxic and hazardous substance’.”

SC51.2 | 9.255
Add new subparagraph 9.2.5.5 as follows:

5 In addition to the steps described in GC 9.2.5.3, take any further steps it
deems necessary to mitigate or stabilize any conditions resulting from
encountering toxic or hazardous substances or materials.

SC51.3 9.2.6
Add the following to paragraph 9.2.6 after the word “responsible” in line two:

...or whether any toxic or hazardous substances or materials already at the Place of the
Work (and which were then harmless or stored, contained or otherwise dealt with in
accordance with legal and regulatory requirements) were dealt with by the Contractor or
anyone for whom the Contractor is responsible in a manner which does not comply with
legal and regulatory requirements, or which threatens human health and safety or the
environment, or material damage to the property of the Owner or others,

SC51.4 9.2.8
Add the following after the word “responsible” in line two of paragraph 9.2.8:

...or that any toxic or hazardous substances or materials already at the Place of the Work
(and which were then harmless or stored, contained or otherwise dealt with in accordance
with legal and regulatory requirements) were dealt with by the Contractor or anyone for
whom the Contractor is responsible in a manner which does not comply with legal and
regulatory requirements, or which threatens human health and safety or the environment,
or material damage to the property of the Owner or others,..

SC51.5 9.2.10 | Add new paragraphs 9.2.10 and 9.2.11 as follows:

and
9.211 | 9.210 Without limiting its other obligations under this GC9.2, the Contractor
acknowledges that its obligations under the Contract include compliance with the
Environmental Programs, including, but not limited to, the Asbestos Abatement
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Program. The Contractor acknowledges that the Owner may suffer loss and
damage should the Contractor fail to comply with the Environmental Programs
and agrees to indemnify and hold harmless the Owner with respect to any loss
or damage to which the Owner is exposed by the Contractor’s failure to comply.
The Contractor expressly agrees that such loss and damage shall be included
within the scope of the Contractor’s indemnity described in GC 13.1.1 of the
General Conditions. The Contractor acknowledges that should it fail to comply
with the Environmental Programs, such failure will constitute a failure to comply
with the Contract to a substantial degree within the meaning of GC 7.1.2.

9.2.11  No less than forty-eight (48) hours prior to the commencement of the Work by the
Contractor or any of its Subcontractors, the Contractor shall provide to the Owner
an “Asbestos Awareness Training Form”, confirming that each worker at the
Place of the Work, including supervisory personnel, (for purposes of this
paragraph, a “Worker”) has received asbestos-carrying material awareness
training to enable the Contractor to meet its obligations under the Environmental
Programs, including the OHSA, all as set out in the Contract. The Owner reserves
the right, by Notice in Writing, to require the Workers to attend asbestos
awareness ftraining provided by the Owner. The cost of such Worker training,
whether provided by the Owner or others, shall be borne by the Contractor.

SC52 GC 9.4 CONSTRUCTION SAFETY

SC52.1 9.41
Delete paragraph 9.4.1 in its entirety and replace it with the following:

9.41 The Contractor shall be solely responsible for construction safety at the Place of
the Work and for compliance with the rules, regulations and practices required by
the OHSA, including but not limited to those of the “constructor” and shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the performance of the Work.

SC52.2 94.2
Add the following words after “and the Contractor in paragraph 9.4.2:

“, Subcontractors, and Suppliers”.

SC52.3 9.4.3
Add the following words after “and the Contractor in paragraph 9.4.3:

“, Subcontractors, and Suppliers”.

SC52.4 944
Delete paragraph 9.4.4 in its entirety and replace it with “[Intentionally blank].”
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SC52.5

9.4.5

Delete paragraph 9.4.5 in its entirety and replace it with the following:

945

Prior to the commencement of the Work, the Contractor shall submit to the
Owner:

.1 acurrent WSIB clearance certificate;

.2 copies of the Contractor’s insurance policies having application to the
Project or certificates of insurance, at the option of the Owner;

.3 documentation of the Contractor’s in-house safety-related programs; and

4 a copy of the Notice of Project filed with the Ministry of Labour naming itself
as “constructor” under the OHSA.

SC52.6

9.4.6to
949

Add new paragraphs 9.4.6, 9.4.7, 9.4.8, and 9.4.9 as follows:

9.4.6

94.7

The Contractor shall indemnify and save harmless the Owner, its agents, officers,
directors, employees, Consultants, successors and assigns from and against the
consequences of any and all safety infractions committed by the Contractor under
OHSA, including the payment of legal fees and disbursements on a solicitor and
client basis. Such indemnity shall apply to the extent to which the Owner is not
covered by insurance, provided that the indemnity contained in this paragraph
shall be limited to costs and damages resulting directly from such infractions and
shall not extend to any consequential, indirect or special damages.

The Owner undertakes to include in its contracts with other contractors and/or in
its instructions to its own forces the requirement that the other contractor or own
forces, as the case may be, will comply with directions and instructions from the
Contractor with respect to occupational health and safety and related matters.
The text of such instruction is attached to the Supplementary Conditions as
Appendix 3.

SC53 GC9.5 MOULD

SC53.1

9.56.3.3

Delete subparagraph 9.5.3.3 in its entirety and replace it with the following:

9533

Extend the Contract Time for such reasonable time as the Consultant may
recommend on consultation with the Contractor and the Owner. If, in the opinion
of the Consultant, the Contractor has been delayed in performing the Work and/or
has incurred additional costs under GC 9.5.1.2, the Owner shall reimburse the
Contractor for the Direct Costs incurred as a result of the delay and as a result of
taking those steps, and...
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SC54 GC 10.1 TAXES AND DUTIES

SC54.1 10.1.2
Add the following sentence at the end of paragraph 10.1.2:

For greater certainty, the Contractor shall not be entitled to any mark up for overhead or
profit on any increase in such taxes and duties and the Owner shall not be entitled to any
credit relating to mark up for overhead or profit on any decrease in such taxes.

SC54.2 10.1.3

to Add new paragraphs 10.1.3, 10.1.4, 10.1.5 and 10.1.6 as follows:
10.1.6

10.1.3  Where an exemption or a recovery of sales taxes, customs duties, excise taxes
or Value Added Taxes is applicable to the Contract, the Contractor shall, at the
request of the Owner or the Owner’s representative, assist, join in, or make
application for any exemption, recovery or refund of all such taxes and duties and
all amounts recovered or exemptions obtained shall be for the sole benefit of the
Owner. The Contractor agrees to endorse over the Owner any cheques received
from the federal or provincial governments, or any other taxing authority, as may
be required to give effect to this GC 10.1.3.

10.1.4  The Contractor shall maintain accurate records tabulating equipment, material
and component costs reflecting the taxes, customs duties, excise taxes and
Value Added Taxes paid.

10.1.5 Any refund of taxes, including without limitation, any government sales tax,
customs duty, excise tax or Value Added Tax, whether or not paid, which is found
to be inapplicable or for which exemption may be obtained, is the sole and
exclusive property of the Owner. The Contractor agrees to cooperate with the
Owner and to obtain from all Subcontractors and Suppliers cooperation with the
Owner in the application for any refund of any taxes, which cooperation shall
include, but not be limited to, making or concurring in the making of an
application for any such refund or exemption and providing to the Owner copies,
or where required, originals of records, invoices, purchase orders and other
documentation necessary to support such applications or exemptions or refunds.
All such refunds shall either be paid to the Owner, or shall be a credit to the Owner
against the Contract Price, in the Owner’s discretion.

10.1.6  Customs duties penalties, or any other penalty, fine or assessment levied against
the Contractor shall not be treated as a tax or customs duty for purposes of this
GC 10.1

SC55 GC 10.2 LAWS, NOTICES, PERMITS, AND FEES

SC55.1 10.2.3
Add the following sentence to the end of paragraph 10.2.3:

Without limiting the generality of this GC 10.2.3, the Contractor is responsible for procuring,
and, as a part of the Contract Price, paying for, all permits, approvals and disposal fees,
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costs and expenses as required by the Excess Soil Regulation for the performance of the
Work.

SC55.2 | 10.2.5
Add the words, “Subject to GC 3.15.1” to the beginning of paragraph 10.2.5.

-and-

Add the following to the end of the second sentence of paragraph 10.2.5:

“...and no further Work on the affected components of the Contract shall proceed until
these changes to the Contract Documents have been obtained by the Contractor from the
Consultant.”

-and-

Add the following sentence to the end of paragraph 10.2.5:

“The Contractor shall notify the Chief Building Official or the registered code agency where
applicable, of the readiness, substantial completion, and completion of the stages of
construction set out in the Ontario Building Code. The Contractor shall be present at each

site inspection by an inspector or registered code agency as applicable under the Ontario
Building Code.”

SC55.3 10.2.6
Add the following sentence to the end of paragraph 10.2.6:

“In the event the Owner suffers loss or damage as a result of the Contractor’s failure to
comply with GC 10.2.5, and notwithstanding any limitations described in GC 13.1.1, the
Contractor agrees to indemnify and to hold harmless the Owner and the Consultant from
and against any claims, demands, losses, costs, damages, actions, suits or proceedings
resulting from such failure by the Contractor.”

SC55.4 10.2.7
Add the words “ which changes were not, or could not have reasonably been known to the
Owner or to the Contractor, as applicable, at the time the Contractor submitted its
Procurement Response and which changes did not arise as a result of a public emergency
or other Force Majeure event’ to the second line of paragraph 10.2.7, after the words
“authorities having jurisdiction”.

SC55.5 10.2.8
Add a new paragraph 10.2.8 as follows:

10.2.8 The Contractor acknowledges and agrees that it shall at all times comply with the
University of Toronto Code of Ethics and the commitments set out in all Owner
policies (available on the University of Toronto’s website) including the following:

A In the performance of the Work, the Contractor shall at all times comply with
the Accessibility for Ontarians with Disabilities Act, 2005, and all regulations
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made thereunder (“AODA”). Without limiting the generality of the foregoing,
the Contractor shall have in place all accessibility plans, policies, practices
and procedures required by AODA and shall ensure that all personnel of
the Contractor engaged in performing the Work, including without limitation
those personnel of the Contractor who may deal with members of the public
or other third parties on behalf of the Owner, have received all training
required by AODA. The Owner shall have the right, upon request, to inspect
and obtain copies of the accessibility plans, policies, practices and
procedures maintained by the Contractor in relation to AODA, as well as
reasonable evidence that personnel of the Contractor performing the Work
have received all training required by AODA. In delivering the Work, the
Contractor shall provide information and communications in accessible
formats and with communication supports, upon request by the Owner,
members of the public or other third parties, in accordance with the
requirements of AODA.

The Contractor shall familiarize itself with Ministry of Labour Guidelines for
Contractors found at:

https://www.labour.gov.on.ca/english/hs/pubs/constructor/

SC56 GC 10.4 WORKERS’ COMPENSATION

SC56.1

10.4.1

Delete paragraph 10.4.1 and replace it with the following:

“Prior to commencing the Work, and with each application for payment thereafter, the
Contractor shall provide a Clearance Certificate from WSIB.”

SC57 GC 1141

INSURANCE

SC57.1

11.1.0

Add new paragraph 11.1.0 as follows:

11.1.0

Subject to any other provision of this Contract, a claim by the Contractor for an
increase to the insurance premium required pursuant to this GC 11.1 will be
conditional upon the Owner’s receipt of an updated certificate of insurance. Any
claim by the Contractor for an increase as described under this GC 11.1.0,
including as a part of a Change Order or Change Directive, may only occur once
every three months. For clarity, a request by the Contractor under this GC 11.1.0
may occur at a frequency longer than three months but shall not occur any less
than every three months.

SC57.2

Where the Contractor's proposed Contract Price in its Procurement Response s
$5,000,000 or more, delete paragraph 11.1 in its entirety and replace it with the following:
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11.1.1  Without restricting the generality of GC13.1 — INDEMNIFICATION, the Owner shall
provide, maintain and pay for insurance coverage against “all risks” of physical loss
or damage to the Work including materials and supplies on site but excluding
machinery, equipment, tools and temporary structures or facilities used in carrying
out the Work, all on a full replacement value basis and subject to normal insurance
policy exclusions. Such insurance shall include the Consultant, the Contractor and
all Subcontractors as additional insureds as their respective interests may appear
and will be maintained in full force until the date of issuance of the certificate of
Substantial Performance of the Work.

Regardless of the actual deductible amount in the policy, all losses shall be
adjusted as though such deductible were ($10,000) and the Contractor will be solely
responsible for losses below this amount. The Contractor may provide at its own
expense such additional insurance as it may desire to protect itself with respect to
damage not otherwise covered.

11.1.2 The Owner shall provide and pay for Comprehensive General Liability insurance
(known as “Wrap Up Liability”) in form and terms satisfactory to the Owner with a
limit of not less than $10 million per occurrence for bodily injury, death and damage
to property, including loss of use thereof. Such policy shall include provisions for
blanket contractual liability, cross liability and products and completed operations
liability. The policy shall be maintained continuously in full force until the date
issuance of the certificate of Substantial Performance of the Work, except for the
coverage referred to above as products and completed operations liability which
shall run for a further 24 months from the date of issuance of the certificate of
Substantial Performance of the Work. Such insurances will include the Consultant
(but not with respect to professional liability), the Contractor and all Subcontractors
as additional insureds and shall include a waiver of subrogation rights by the
insurer against any insured.

11.1.3 The Contractor shall provide “all risks” Contractors’ equipment insurance covering
construction machinery and equipment used by the Contractor for the performance
of the Work, including boiler insurance on temporary boilers and pressure vessels,
and such insurance shall be in a form acceptable to the Owner and shall not allow
subrogation claims by the insurer against the Owner. The Policies shall be
endorsed to provide the Owner with not less than fifteen (15) days’ written notice
in advance of cancellation, change or amendment restricting coverage. Subject to
satisfactory proof of financial capability by the Contractor for self-insurance, the
Owner agrees to waive the equipment insurance requirement.

11.1.4 The Contractor will be responsible for arranging satisfactory liability insurance
covering owned or non-owned licensed vehicles, aircraft or watercraft used directly
or indirectly in the performance of the Work in form and limits acceptable to the
Owner and shall provide satisfactory evidence of coverage to the Owner prior to
commencement of the Work.

11.1.5 Inthe event of a loss, the Contractor shall immediately proceed to restore the Work
without awaiting the determination of the amount recoverable or the payment of
any monies under the policy of insurance. The Contractor shall be entitled to a
reasonable extension of Contract Time to the extent that the critical path of the
construction schedule is affected, but damage to the Work shall not otherwise
diminish its obligations under the Contract.

11.1.6 All occurrences and claims shall be reported immediately in writing to the Owner
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A

2

providing at least the following particulars:
date, time and location of occurrence;
cause and description of circumstances;
estimate of loss or damage;

names and telephone numbers of persons to contact.

SC58 GC 12.1 READY-FOR-TAKEOVER

SC58.1 12.1.1

A

Delete paragraph 12.1.1 in its entirety and replace it with the following:

12.1.1 Ready-for-Takeover shall be achieved when all of the following has occurred, as
verified and approved by the Owner:

Substantial Performance of the Work has been achieved, as certified by the
Consultant,

a permit for Occupancy has been obtained from the authorities having
jurisdiction;

final cleaning and waste removal, as required by the Contract Documents;

the Contractor has delivered to the Consultant and the Owner all inspection
certificates from authorities having jurisdiction with respect to any component
of the Work which has been completed;

subject only to GC 12.1.2, the entire Work has been completed to the
requirements of the Contract Documents, including completion of all items on
the punch list prepared for achieving Substantial Performance of the Work
and the Work is being used for its intended purpose, and is so certified by the
Consultant,

subject only to GC 12.1.2, the Contractor has submitted to the Owner and the
Consultant in a collated and organized matter, all written guarantees,
warranties, certificates, testing and balancing reports, distribution system
diagrams, Shop Drawings, maintenance and operating instructions, spare
parts, maintenance manuals and any other materials or documentation
required by the Contract Documents not submitted to the Owner pursuant to
GC5.4.4;

subject only to GC 12.1.2, all Products, systems and components of the
Project have been commissioned and certified for operation and accepted by
the Owner and Consultant;

subject only to GC 12.1.2, the Contractor has submitted to the Owner and the
Consultant full and complete As-Built Drawings and Specifications revised by
the Contractor to reflect the as-built state of the Work, clearly showing
changes to the Drawings and Specifications from the original Contract
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Documents, all of which have been approved by the Owner acting reasonably.

SC58.2 12.1.2
Delete paragraph 12.1.2 in its entirety and replace it with the following:

12.1.2 The Owner may, in its sole, absolute, and unfettered discretion, waive in writing
compliance with a requirement, or a part thereof, for achieving Ready-for-
Takeover set out in GC 12.1.1.5 to 12.1.1.8 (inclusive). Where the Owner
exercises the discretion afforded under this GC 12.1.2, the Contractor shall be
required to comply with GC 5.5.1.2 as part of its application for final payment and
the Owner and the Contractor, in consultation with the Consultant, shall establish
a reasonable date for completing the Work.

SC58.3 | 12.1.3
Delete paragraph 12.1.3 in its entirety and replace it with the following:

12.1.3 When the Contractor considers that the Work is Ready-for-Takeover, it shall
submit a written application to the Owner and the Consultant for review.

SC584 | 1214
Delete paragraph 12.1.4 and replace it with the following:

12.1.4 The Consultant and the Owner will review the Work and the requirements of GC
12.1.1 to verify the validity of the Contractor’s application and will promptly, and
in any event, no later than 10 Working Days after receipt of the Contractor’s
application:

.1 advise the Contractor in writing that Ready-for-Takeover has not been
achieved and give reasons why; or

.2 the Owner shall verify and approve that Ready-for-Takeover has been
achieved and the Consultant shall certify and confirm in writing to the
Owner and the Contractor the date the Ready-for-Takeover was achieved.
Such certification by the Consultant, for all intents and purposes, shall be
equivalent to certification of “Total Performance of the Work”.

SC58.5 1215
Delete paragraph 12.1.5 in its entirety and replace it with the following:

12.1.5 Following the confirmation of the date of Ready-for-Takeover by the Consultant
and as confirmed by the Owner, the Contractor may submit a final application
for payment in accordance with GC 5.5 — FINAL PAYMENT.

SC58.6 12.1.6
Delete paragraph 12.1.6 in its entirety and replace it with “[Intentionally left blank].”
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SC59 GC 12.2 EARLY OCCUPANCY BY THE OWNER

SC59.1

Delete GC 12.2 — EARLY OCCUPANCY BY THE OWNER in its entirety and replace it
with the following:

GC 12.2 USE AND EARLY OCCUPANCY BY THE OWNER

12.2.1 Without any limitation to any other right of the Owner herein, the Owner reserves
the right to take possession of and use for any intended purpose any portion or all
of the undelivered portion of the Project even though the Work may not have
reached Substantial Performance of the Work, provided that such taking
possession and use will not interfere, in any material way, with the progress of
the Work. The taking of possession or use of any such portion of the Project shall:
not:

A be deemed to be the Owner’s acknowledgement or acceptance of the Work
or Project;

2 relieve or limit the Contractor or its surety of any of its obligations under the
Contract or liability that has arisen, or may arise, from the performance of the
Work;

3 waive the Owner’s right to charge the Contractor liquidated damages in
accordance with the Contract; or

4 affect the warranty period or the warranties set out in the Contract.

12.2.2 Whether the Project contemplates Work by way of renovations in buildings which
will be in use or be occupied during the course of the Work or where the Project
involves Work that is adjacent to a structure which is in use or is occupied, the
Contractor, without in any way limiting its responsibilities under this Contract, shall
take all reasonable steps to avoid interference with fire exits, building access and
egress, continuity of electric power and all other utilities, to suppress dust and noise
and to avoid conditions likely to propagate mould or fungus of any kind and all other
steps reasonably necessary to promote and maintain the safety and comfort of
the users and occupants of such structures or adjacent structures.

SC60 GC 12.3 WARRANTY

SC60.1 12.3.1
Add the following sentence to the end of paragraph 12.3.1:

Where the Contractor has been permitted to make use of permanent equipment or systems,
as provided in GC3.14, prior to the Contractor achieving Ready-for-Takeover, the
Contractor shall at the time of the Contractor’s application for certification of Ready-for-
Takeover replace (i.e. top-up) all consumables related to such permanent equipment or
systems, and such permanent equipment or system shall be subject to the same warranty
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as described in this GC12.3 and shall be judged, for purposes of assessing compliance
with the warranty, as though the equipment or system was new, clean and unused by the
Contractor, except for normal commissioning and startup activities, prior to the date of
Ready-for-Takeover.

SC60.2 | 12.3.2
Add the words “Subject to GC 3.12.1,” at the beginning of paragraph 12.3.2.

SC60.3 12.3.3
Delete paragraph 12.3.3 in its entirety and replace it with the following:

The Owner shall promptly give the Contractor Notice in Writing of:

A observed defects and deficiencies which occur during the one-year
warranty period; and

2 any latent defects which could not have been reasonably discovered until
after the expiry of the one-year warranty period.

SC60.4 12.3.4
Add the following sentence to the end of paragraph 12.3.4:

The Contractor shall also correct promptly, at the Contractor's expense, latent defects or
deficiencies in the Work which could not have been reasonably discovered until after the
one-year warranty period.

SC60.5 12.3.6
Add the following to the end of the second sentence in paragraph 12.3.6:
“, shall commence no earlier than the date Ready-for-Takeover occurs, and shall not
require any confirmation, execution, acknowledgment or other action by the Owner to be
effective as of the date of Ready-for-Takeover.”

SC60.6 | 12.3.7

to Add new paragraphs 12.3.7, 12.3.8, 12.3.9, and 12.3.10 as follows:
12.3.10

12.3.7 Where required by the Contract Documents, provide a maintenance bond as
security for the performance of the Contractor’s warranty obligations set out in
GC 12.3 - WARRANTY.

12.3.8 The Contractor shall assign to the Owner all warranties, guarantees or other
obligations for Work, services or Products performed or supplied by any
Subcontractor, Supplier or other person in connection with the Work and such
assignment shall be with the consent of the assigning party where required by
law or by the terms of that party’s contract. Such assignment shall be in addition
to, and shall in no way limit, the warranty rights of the Owner under the Contract
Documents. Until the expiry of the relevant warranty periods enforceable against
the Contractor, the Owner shall have in its custody all warranties, guarantees and
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other obligations to third parties respecting the Work.

12.3.9 The Contractor shall provide to the Owner, consolidated in a binder, fully and
properly completed and signed copies of all warranties and guarantees required
by the Contract Documents, containing:

A the proper name of the Owner,;
2 the proper name and address of the Project;
3 the date the warranty commences, which shall be at the date of Ready-

for-Takeover unless otherwise agreed upon by the Owner in writing;

4 a clear definition of what is being warranted and/or guaranteed as
required by the Contract Documents; and

5 the signature and seal of the company issuing the warranty.

12.3.10 The Contractor shall commence or correct any deficiency within 2 Working Days
after receiving a notice from the Owner or the Consultant, and shall complete the
Work as expeditiously as possible, except in the case where the deficiency
prevents maintaining security or where basic systems essential to the ongoing
business of the Owner and/or its tenants cannot be maintained operational as
designed. In those circumstances all necessary corrections and/or installations
of temporary replacements shall be carried out immediately as an emergency
service. Should the Contractor fail to provide this emergency service within 8
hours of a request being made during the normal business hours of the
Contractor, the Owner is authorized to carry out all necessary repairs or
replacements at the Contractor’s expense.

SC61 GC 131

INDEMNIFICATION

SC61.1

13.1.1
to
13.1.4

Delete paragraphs 13.1.1 through 13.1.6 in their entirety and replace them with the
following:

13.1.1 The Contractor shall indemnify and hold harmless the Owner and the Consultant,
their agents, employees and assigns from and against all claims, demands,
damages, losses, expenses, costs, including legal fees, actions, suits or
proceedings by whomsoever made, brought or prosecuted in any manner, arising
out of, resulting from or attributable to the Contractor’s or any Subcontractor’s
performance or non-performance of the Contract, regardless of whether or not
caused in part by a party indemnified hereunder. It is expressly understood that the
Contractor will save harmless the Owner from all claims made by any party other
than the Contractor itself, financial or otherwise, relating to labour and materials
furnished by the Contractor or by others for the Work.

13.1.2 It is the intention of the parties that the Consultant, its officers, agents, partners,
employees, directors and insurers, as well as any Subconsultants, or other
Consultants retained with respect to the Project, and their officers, agents, partners,
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employees, directors and insurers, is to benefit from the indemnification and hold
harmless provisions of GC 13.1.1.

13.1.3 The Owner shall indemnify and hold harmless the Contractor, its agents and
employees from and against claims, demands, losses, costs, damages, actions,
suits or proceedings arising out of the Contractor’s performance of the Contract
which are attributable to a lack of or defect in title or an alleged lack of or defect in
title to the Place of the Work.

13.1.4 Notwithstanding the provisions of GC1.1 - CONTRACT DOCUMENTS, GC 1.1.6,
GC13.1 - INDEMNIFICATION shall govern over the provisions of GC 1.3.1 of
GC1.3 - RIGHTS AND REMEDIES.

SC62 GC 13.2 WAIVER OF CLAIMS

SC62.1 13.2.1
to Delete paragraphs 13.2.1 through 13.2.10 and replace them with the following:
13.2.2

13.2.1  As of the date of the final certificate for payment, the Owner expressly waives
and releases the Contractor from all claims against the Contractor including
without limitation those that might arise from negligence or breach of contract by
the Contractor except for one or more of the following:

.1 those made in writing prior to the date of the final certificate for payment and
still unsettled;

.2 those arising from the provisions of GC12.3 — WARRANTY or GC13.1 —
INDEMNIFICATION;

.3 those arising from GC9.2 — TOXIC AND HAZARDOUS SUBSTANCES AND
MATERIALS and arising from the Contractor bringing or introducing any toxic
or hazardous substances and materials to the Place of the Work after the
Contractor commences the Work;

4 those made by Notice in Writing within a period of six years from the date of
Substantial Performance of the Work as set out in the certificate of
Substantial Performance of the Work, or within such shorter period as may
be prescribed in any limitation statute of the province or territory of the Place
of the Work and arising from any liability of the Contractor for damages
resulting from the Contractor’s performance of the Contract with respect to
substantial defects or deficiencies in the Work for which the Contractor is
proven responsible. As used herein, “substantial defects or deficiencies”
means those defects or deficiencies in the Work where the reasonable cost
of repair of such defects or deficiencies exceeds:

.1 for a Contract Price of $2,000,000 or less, the sum of $50,000, before
GST;

.2 for a Contract Price of $2,000,000 or more, the sum of $100,000, before
GST.
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13.2.2

As of the date of certificate of Substantial Performance of the Work, the
Contractor expressly waives and releases the Owner from all claims which it has
or reasonably ought to have knowledge of that could be advanced against the
Owner including without limitation those that might arise from the negligence or
breach of contract by the Owner except:

.1 those made in writing prior to the Contractor’s application for final payment
and still unsettled; and

.2 those arising from the provisions of GC9.2 — TOXIC AND HAZARDOUS
SUBSTANCES AND MATERIALS or GC10.3 — PATENT FEES.

SC63 PART 14 OTHER PROVISIONS

SC63.1

14.1

Add new GC 14.1 CONTRACT SECURITY as follows:

GC 14.1 CONTRACT SECURITY

14.11

14.1.2

14.1.3

1414

14.1.5

Where the Contract Price is greater than $500,000.00 (excluding HST), prior to
commencement of the Work, the Contractor shall furnish a performance bond in
favour of the Owner, covering the faithful performance of the Contract, including the
payment obligations arising there under, made upon the form prescribed by the
Construction Act (Form 32) and issued by such surety company(ies) licensed under
the Insurance Act to write surety and fidelity insurance and are approved by the
Owner. The bond shall be for fifty per cent (50%) of the Contract Price or such
greater amount as may be specified in the Contract Documents.

Where the Contract Price is greater than $500,000.00 (excluding HST), prior to
commencement of the Work, the Contractor shall furnish a labour and material
payment bond in favour of the Owner that extends protection to Subcontractors and
Suppliers in the form prescribed by the Construction Act (Form 31) and issued by
such surety company(ies) licensed under the Insurance Act to write surety and
fidelity insurance and are approved by the Owner. The bond shall be for fifty per
cent (50%) of the Contract Price or such greater amount as may be specified in the
Contract Documents.

The Contractor represents and warrants that it has provided its surety with a copy
of the Contract prior to the issuance of such bonds.

It is the intention of the Contract that the performance bond shall be applicable to
all of the Contractor’s obligations under this Contract and, wherever a performance
bond is provided with language which conflicts with this intention, it shall be deemed
to be amended to comply.

The Contractor shall extend both the performance bond and labour and material
bond obtained in accordance with GC 14.1.1, 14.1.2, 14.1.3, and 14.1.4 in the event
of a delay dispute with the Owner.
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14.1.6 Notwithstanding any other provision of this Contract, a claim by the Contractor for
an increase to the Contract Price as a result of an increase in the premiums for the
bonds required under this GC 14.1 will be conditional upon the Owner’s receipt of
(a) an updated copy of the applicable bond (or a rider to the applicable bond)
showing the increase in the value of the bond, and (b) an invoice, voucher, or other
request for payment from the applicable surety company showing the amount of
increase to the premiums. Any claim by the Contractor for an increase to the
Contract Price as described under this GC 14.1.6, including as a part of any
Change Order or Change Directive, may only occur once during each 3-month
period for the duration of the Project.

SC63.2

14.2

Add new GC 14.2 GENERAL LABOUR CONDITIONS as follows:
“GC 14.2 GENERAL LABOUR CONDITIONS

14.2.1 Any part of the Work performed by the Contractor on behalf of the Owner that falls
under the provisions of the current provincial agreement covering construction
work in the industrial, commercial and institutional sector of the construction
industry in the Province of Ontario between the Carpenters' Employer Bargaining
Agency and the Carpenters' District Council of Ontario, United Brotherhood of
Carpenters and Joiners of America, and its affiliated locals, including Carpenters
Local 27 and Carpenters Local 675, (the “Carpenters ICI Collective Agreement”)
shall be performed by employees covered by the Carpenters ICI Collective
Agreement.

14.2.2 General contractors working on projects at all University campuses with a value
below One Hundred Thousand ($100,000) and above Five Million ($5,000,000)
must be bound to the provincial agreement between the Carpenters' Employer
Bargaining Agency and the Carpenters' District Council of Ontario, United
Brotherhood of Carpenters and Joiners of America, and its affiliated locals,
including Carpenters Local 27 and Carpenters Local 675.

14.2.3 These General Labour Conditions shall apply to each Subcontractor and the
Contractor shall include these General Labour Conditions, with necessary
changes, in each of its contracts with Subcontractors for any part of the Project.

14.2.4 The Contractor shall indemnify and save the Owner harmless from and against all
loss, claim, expense or damage suffered by the Owner arising from the failure of
the Contractor or any Subcontractor to comply with the requirements of these
General Labour Conditions and agrees that the Owner may set-off against the
Contractor’'s payables an amount equal to said loss, claim, expense. This
indemnity is in addition to, and not limited by, the indemnity of the Contractor in
GC13.1 — INDEMNIFICATION.”

SC63.3

14.3

Add new GC 14.3 OWNERSHIP OF MATERIALS as follows:

GC 14.3 OWNERSHIP OF MATERIALS

14.3.1  Unless otherwise specified, all materials existing at the Place of the Work at the
time of execution of the Contract shall remain the property of the Owner. All Work,
Products and materials delivered by the Contractor which form part of the Work
shall be considered the property of the Owner but the Contractor shall remove all
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surplus or rejected materials as its property when notified in writing to do so by
the Consultant.

SC63.4

14.4

Add new GC14.4 CONTRACTOR DISCHARGE OF LIABILITIES as follows:

GC 14.4 CONTRACTOR DISCHARGE OF LIABILITIES

14.41

14.4.2

In addition to the obligations assumed by the Contractor pursuant to GC3.6, the
Contractor agrees to discharge all liabilities incurred by it for labour, materials,
services, Subcontractors and Products, used or reasonably required for use in
the performance of the Work, on the date upon which each such liability becomes
due.

The Contractor shall cause every Subcontractor and Supplier engaged in the
performance of the Work to discharge all liabilities incurred by them for labour,
materials, services and Products used or reasonably required for use in the
performance of the Work. Workmen employed by a Subcontractor or Supplier
shall be paid in full at intervals not less frequently than required by the governing
law and all liabilities of the Subcontractors and Suppliers shall be discharged on
the date upon which each becomes due. At the request of the Owner, the
Contractor shall furnish the Owner with satisfactory evidence that its liabilities and
those of its Subcontractors and Suppliers have been discharged.

SC63.5

14.5

Add new GC 14.5 AS-BUILT DRAWINGS as follows:

GC 14.5 AS-BUILT DRAWINGS

14.5.1

14.5.2

14.5.3

14.5.4

Unless otherwise provided in the Contract Documents, the Contractor shall
prepare As-Built Drawings and provide them to the Consultant for review.

The Contractor will conduct an initial review and prepare a punch list, or a list of
deficiencies in accordance with the Ontario Association of Architects/Ontario
General Contractors’ Association Document 100. The Contractor's punch list or
deficiency list will include a complete list of all the items identified in the Contract
that the Contractor and Subcontractors identify as incomplete or deficient in any
way. Each area outlined on the Contractor’s punch list should be effectively
identified such that the Consultant can reference the punch list during their review
of the Work.

The Contractor and the Consultant shall conduct a joint review when deemed
appropriate for the status of the completion of the Work. Such review may include
the entire design team and commissioning agent to agree on the nature of the
deficient Work listed in the Contractor's punch list and the values to be retained
for completion.

The Contractor shall submit the punch list to the Consultant as an electronic file
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in a format agreeable to both parties.
1455 The Contractor will receive and manage the consolidated deficiency list (that

14.5.6

14.5.7

includes the Contractor's punch list and the Consultant's deficiency list) from the
Consultant and promptly rectify the deficiencies and advise the Consultant when
the deficient Work has been completed.

The Contractor will generate a list of timelines and remaining items to be
completed for approval by the Consultant, commissioning agent and the Owner.
The Contractor is responsible to maintain and manage the consolidated
deficiency list.

The Contractor will conduct a final review and check off the remaining items.
Further reviews are dependent on the Contractor. The Consultant will value items
by mutual agreement with the Owner that cannot be performed to the satisfaction
of the Contract and the Consultant will issue credit change orders or zero cost
change orders to remove those items from the Contract.”

SC63.6

14.6

Add new GC 14.6 DAILY REPORTS/DAILY LOGS as follows:

GC 14.6 DAILY REPORTS/DAILY LOGS

14.6.1

14.6.2

14.6.3

The Contractor shall cause its supervisor, or such competent person as he or she
may delegate, to prepare a daily log or diary reporting on weather conditions,
work force of the Contractor, Subcontractors, Suppliers and any other forces on
site and also record the general nature of Project activities. Such log or diary shall
also include any extraordinary or emergency events which may occur and also
the identities of any persons who visit the site who are not part of the day-to- day
work force.

The Contractor shall also maintain records, either at its head office or at the Place
of the Work, recording staffing, labour and material resourcing on the Project, and
records documenting the activities of the Contractor in connection with the
Construction Schedule, and comparing that resourcing to the resourcing
anticipated when the most recent version of the Construction Schedule was
prepared pursuant to GC3.4.

Upon request by the Owner or the Consultant, the Contractor shall make
available for inspection and copying all of the records generated pursuant to this
GC14.6 along with any other routine Project records ordinarily maintained by the
Contractor.

SC63.7

14.7

Add new GC 14.7 CONSTRUCTION LIENS as follows:

GC 14.7 CONSTRUCTION LIENS

SCHEDULE 1 - SECTION 00 73 00

REVISION 4 — JULY 2024

SUPPLEMENTARY CONDITIONS Ver. Rev. 07.24.2024
AMENDMENTS TO CCDC2-2020 PAGE 79 OF 91



UNIVERSITY OF TORONTO

DATE ISSUED: 27 FEB 2025

HEALTH & WELLNESS AT KOFFLER
214 COLLEGE STREET

UNIVERSITY PROJECT NUMBER: P143-19-100

14.7 .1

14.7.2

14.7.3

14.7.4

In the event that a claim for lien is registered against the title to the Project by a
Subcontractor or Supplier, and provided the Owner has paid all amounts properly
owing under the Contract, the Contractor shall, at its own expense:

A within 7 days of receipt of a notice of lien, ensure that any and all claims for
lien and certificates of action are discharged, released, or vacated by the
posting of security or otherwise; and

2 in the case of written notices of lien, ensure that such notices are withdrawn,
in writing.

In the event that the Contractor fails to conform with the requirements of GC
14.7.1 the Owner may fulfill those requirements without Notice In Writing to the
Contractor and set off and deduct from any amount owing to the Contractor, all
costs and associated expenses, including the costs of posting security and all
legal fees and disbursements associated with discharging or vacating the claim
for lien or certificate of action and defending the action. If there is no amount
owing by the Owner to the Contractor, then the Contractor shall reimburse the
Owner for all of the said costs and associated expenses, including the Owner’s
reasonable legal expenses.

In the event that any Subcontractor or Supplier registers any claim for lien with
respect to all or part of the Place of Work, the Owner shall have the right to
withhold, in addition to the statutory holdback, the full amount of said claim for
lien plus either: (a) $250,000 if the claim for lien is in excess of $1,000,000 or (b)
25% of the value of the claim for lien and to bring a motion to vacate the
registration of said claim for lien and any associated certificate of action in respect
of that lien, in accordance with Section 44 of the Construction Act, by paying into
court as security the amount withheld.

Section 20(1) of the Construction Act does not apply to this Contract and no
general lien arises under or in respect of the Work, such that all liens shall arise
and expire on a lot-by-lot basis.

14.7.5 Nothing in this GC 14.7 serves to preclude the Contractor from preserving and
perfecting its lien in the event of non-payment by the Owner.

SC63.8

14.8

Add new GC14.8 NEUTRAL APPOINTING AUTHORITY as follows:

GC 14.8 NEUTRAL APPOINTING AUTHORITY

14.8.1

For purposes of the Rules for Mediation and Arbitration of Construction Disputes
CCDC 40, the term “neutral appointing authority”, as used in both the Rules for
Mediation of CCDC2 Construction Disputes and the Rules for Arbitration of
CCDC2 Construction Disputes shall mean the “Appointing Committee” at ADR
Chambers presiding at the time notice of the dispute is given pursuant to the
Contract.
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SC63.9 14.9

Add new GC 14.9 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY
ACT as follows:

GC 14.9 FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT

14.9.1

14.9.2

Throughout the term of this Contract, and for a period of seven years thereafter,
the Owner and the Contractor will protect the confidentiality of all proprietary and
Confidential Information of the other that is disclosed to it and will protect such
information with the same standard of care as such party would use to protect
the confidentiality of its own proprietary and Confidential Information which shall
be, at a minimum, a reasonable standard, and, in any event, each party shall
protect the confidentiality of all such proprietary and Confidential Information as
may be required by law, including, without limitation, as may be required under
the Freedom of Information and Protection of Privacy Act.

Notwithstanding the obligations of the Owner described in paragraph 14.9.1, the
Contractor acknowledges that the Owner is subject to the Freedom of Information
and Protection of Privacy Act, as amended, and may be required to release, in
whole or in part, this Contract and any other documents or information in the
Owner’s possession or control that relate to this Contract.

SC63.10

14.10

Add new GC 14.10 AUDIT as follows:

GC 14.10 AUDIT

14.10.1

For seven years following the expiry or termination of this Contract, the
Contractor shall maintain and retain complete and accurate records and
documents pertaining to this Contract and the furnishing of the Work including
all necessary records to substantiate all charges and payments under this
Contract and that the Work was completed in accordance with the Contract and
the applicable law. During the term of this Contract and for seven years after
the term, the Contractor shall permit and assist the Owner in conducting audits
of the operations of the Contractor to verify all charges and payments under this
Contract and that the Work was completed in accordance with the Contract and
with applicable law. The Owner shall provide the Contractor with at least 10
Working Days’ prior notice of its requirement for such an audit. If any such
audit or inspection, reveals the payments paid by the Owner to be incorrect, so
that such error resulted in an overpayment by the Owner equal to or greater
than three percent of Contract Price required to be paid by the Owner in
accordance with this Contract; or reveals any breach, violation or non-
performance by the Contractor of any term, condition, representation, warranty
or covenant contained in this Contract, then the Contractor shall (in addition to
forthwith reimbursing the Owner for any overpayment) pay all costs incurred by
the Owner with respect to any audit(s) and/or inspection(s) that uncovered such
error, including the costs of any internal and external auditors, accountants and
associates of the Owner directly involved with such process.

END OF SUPPLEMENTARY CONDITIONS TO CCDC 2-2020
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APPENDIX 1 — FORM OF CHANGE ORDER

CHANGE ORDER CO No.
Date: Project Number:
Progect Name: (Building Mame) Purchase Order:
(Description) Vendor ID:
(Consultant Reference) GL Number: B35T57
TO:
Contractor: Attention:
Address:

You are hereby instructed, subject fo the provisions of the above-named coniract, fo prowide all labowr, products and senvices required fo incorporate the changes
in the scope of work descnbed in the confract.

The adjusiment(s} set ouf in this Change Onder represent the final adjustment fo the Contract Price, i any, and the final adjustment in Confract Time, i any. arising
out of the change in the Work coversd by the Change Owder. Unless otherwise expressiy provided for in this Change Onder, the CGonfractor accepts this Ghange
Qrder as il and final setflement of any and all claims, and releases all ofher ciaims, ¥ any, ansing from the Work confemplated by this Change Ovder, including
without imitation all claims for delay, consequential, indirect or special damages.

Value of this Change Order (excluding HST) $0.00
CO TITLE:
Description Credits Extras
CONTRACT TIME:
By thiz Change Order, the Contract Time iz adjusted by working days as confirmed by the approved crifical path schedule.
L ——
REASON FOR CHANGE:
[J (Code 0) Award of Subtrade Contract [J (Code 1) User/Client Request [ iCode 2) FireiOther Authority Reguirement
[] (Code 3) Unforeseen Site Condition [] (Code 4) Coordination Conflict [] iCode 5) Other, specify

RECOMMENDED BY: {"The undersigned have reviewed the quotation(s) and scheduls, if required, assembled by the Contractor and
find the change to the Contract Amount and Contract Time fo be fair and reasonable.”)

X

Name Prime Congultant, Tile, Company Date

ACCEPTED BY:

X

Name Contractor, Title, Company Date

ACKNOWLEDGED BY:

X

Client's Name DepartmentTaculty/Division/Campus Date

RECOMMEMNDED BY:

X

Name Project Manager, UPDC Date

APPROVED BY:

X

Name Execufive Director, UPDC Date

DISTRIBUTION: Copy to: Prime Consultant, Contractor, Project Manager Original to: Portal Administrator
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APPENDIX 2

Amendment to Rules for Mediation and Arbitration of Construction Disputes (CCDC-40, 2018)
(the “Rules”)

The Rules assume the use of the Standard Construction Documents CCDC 2-2020 for a Stipulated Price
Contract, including the Agreement, Definitions, General Conditions and any amendments or supplementary
conditions, if there are any. This Amendment supersedes, replaces or amends the Rules, as the case may be, as
outlined below.

1. RULES FOR MEDIATION

1.1 Additional Parties. Amend clause 3.1 by deleting the words “At any time prior to” and replacing them with “No
later than 20 Working Days prior to”.

1.2 Communications. Delete clauses 4.1 and 4.2 and replace them with the following:

“4.1 Written notices and other communications among and between the Parties and the Mediator shall be
shall be considered to have been received by the addressee on the date of receipt if delivered by hand
or by commercial courier during normal business hours or if sent during normal business hours by e-
mail during the transmission of which no indication of failure of receipt is communicated to the sender,
and addressed as set out in Article 6.1 of the Contract or, in the case of the Mediator or any Additional
Party, addressed as directed by such party. Such notices and other communications will be deemed to
be received by the addressee on the next Working Day if sent by e-mail after normal business hours
or if sent by overnight commercial courier. An address for a Party or the Mediator may be changed by
delivering a written notice to such effect to the other Parties and the Mediator setting out the new
address in accordance with this clause 4.1.”

1.3 Appointment of Mediator. Delete clause 5.1 and replace it with the following:

“5.1 By Agreement. Where a party desires the appointment of a Project Mediator and gives a notice in
writing to that effect, such notice shall include the names of two qualified individuals who are prepared
to act as mediator, ranked in order of preference. Within five Working days of receiving such a notice,
the other party shall deliver a responding notice including the names of two qualified individuals who
are prepared to act as mediator, ranked in order of preference. From the names submitted by the
parties, the parties shall unanimously appoint a mediator.”

1.4 Appointment of Mediator. Amend clause 5.2, by deleting the words “a judge” and replace it with “an associate
judge or judge”.

1.5 Appointment of Mediator. Delete clause 5.4 and replace it with the following:

“5.4 When the Mediator has been appointed, whether pursuant to clause 5.1 or clause 5.2, the Parties and
the Mediator shall enter into an agreement in writing pursuant to which the terms and conditions of the
engagement of the Mediator shall be set out. Such agreement shall include an undertaking by the
Mediator to carry out the mediation pursuant to these Rules and such agreement shall specifically set
out the undertaking of the Mediator and the Parties as to “Confidentiality” (Clause 14.1) “Costs of the
Mediation” (Clause 12) and “Privileged Process” (Clause 14.2).”

1.6 Time and Place of Mediation. Amend clause 7.1 by adding the following sentence to the end of the clause:
“However, the Parties by agreement, and not the Mediator, will set the duration of the initial mediation session
(e.g., half-day, 1-day, 2-days, etc.). Only where the Parties cannot reach agreement within a reasonable time
shall the Mediator determine the duration of the initial mediation session.”
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1.7 Representation. Amend clause 8.1 by deleting the words “or are readily available for consultation”.

1.8 Right of Withdrawal. Amend clause 11.1 by deleting the words “, and the Mediator,”.

1.9 _Privileged Process. Amend clause 14.1 by adding the following to the end of the paragraph: “The Parties,
their legal counsel and any other person(s) present during the mediation session, including the Mediator,
shall keep confidential all matters and documents disclosed during the mediation except where the disclosure
is necessary for implementation of any agreement reached or is required by law.”

2. RULES FOR ARBITRATION

2.1 Additional Parties. Amend clause 3.1 by adding the following to the end of the sentence: , or such
Additional Party or Additional Parties are compelled to join the arbitration by court order.”

2.2 Additional Parties. Amend clause 3.2 by deleting the words “At any time prior to” and replacing them with
“No later than 60 Working Days prior to”.

2.3 Communications. Delete clauses 4.1 and 4.2 and replace them with the following:

“4.1 Written notices and other communications among and between the Parties and the Arbitrator shall be
shall be considered to have been received by the addressee on the date of receipt if delivered by
hand or by commercial courier during normal business hours or if sent during normal business hours
by e-mail during the transmission of which no indication of failure of receipt is communicated to the
sender, and addressed as set out in Article 6.1 of the Contract or, in the case of the Arbitrator or any
Additional Party, addressed as directed by such party. Such notices and other communications will be
deemed to be received by the addressee on the next Working Day if sent by e-mail after normal
business hours or if sent by overnight commercial courier. An address for a Party or the Arbitrator
may be changed by delivering a written notice to such effect to the other Parties and the Mediator
setting out the new address in accordance with this clause 4.1.

4.2 [Intentionally Deleted]".

2.4 Location of Arbitration. Add the following as a second sentence to clause 5.1:

“Failing agreement by the Parties, the Arbitrator may select a location for the arbitration within the
jurisdiction of the Place of Work, which is reasonably convenient to both parties considering the location of
the Place of the Work.”.

2.5 Appointment of Arbitrator: In clause 9.1, delete the words “Unless otherwise required by law or by the
Agreement to Arbitrate,”.

2.6  Appointment of Arbitrator: Delete clause 9.3 and replace it with “[Intentionally Deleted]”.

2.7 Appointment of Arbitrator: Delete clause 9.4 and replace it with “[Intentionally Deleted]”.

2.8 Appointment of Arbitrator: In clause 9.7 delete the words “or 9.4(b)” and “or a third Arbitrator, as the case
may be”.

2.9 Appointment of Arbitrator. Delete clause 9.9 and replace it with the following:

“9.9 When an arbitrator has been appointed, pursuant to this Section 9, the Parties and the arbitrator shall
enter an agreement in writing setting out, at minimum, the name of the arbitrator, the undertaking of
the arbitrator and the parties to conduct the arbitration pursuant to these Rules and the terms and
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conditions of engagement of the arbitrator including the fees to be paid and expenses to be
reimbursed and any arrangements required to provide for interim payment of fees and/or expenses to
the arbitrator.”

2.10  Procedural Meeting: In clause 10.1, delete the words “or the chairperson of the arbitral tribunal”.

2.1 Procedural Meeting. Add the following new sentence to clause 10.3:

“Such written record shall be deemed to be the procedural code for the conduct of the arbitration, subject
to any further orders of the Arbitrator or of the Court of competent jurisdiction.”

2.12  Powers of the Arbitrator. Delete clause 11.1 and substitute the following:

“Subject to these Rules and subject to the written record described in clause 10.3, the Arbitrator may
conduct the arbitration in such manner as the Arbitrator, acting reasonably, considers appropriate
provided that in all events each Party shall be treated fairly and given a full opportunity to present its case
and respond to the case presented by the other Party.”

2.13  Powers of the Arbitrator: Delete clause 11.4 and replace it with “[Intentionally Deleted]”.
2.14  Disclosure. Delete clause 13.1(a) and replace it with the following:

‘(@) which are relevant to the issues in dispute, and..”.
215 Disclosure. Delete clause 13.2 and replace it with the following:

“13.2 The Arbitrator may order one or both Parties to prepare an affidavit, within a specified time, in
which such Party deposes under oath that it has made a full and complete listing of documents
pursuant to clause 13.1(a) that the Party has in its care custody or control, where the Arbitrator
has reason to believe that one or both Parties have not made full and complete disclosure of the
documents relevant to the issues in the arbitration.”

2.16  Disclosure. Delete clause 13.3 and replace it with the following:

“13.3. The Parties shall agree upon a protocol for the efficient electronic disclosure of all documents that
a Party has listed under clause 13.1 or that the Arbitrator has ordered to be produced under clause
13.2. Any dispute as to the protocol shall be fully and finally resolved at the discretion of the
Arbitrator.”

217  Expert Evidence. Amend clause 16.2 by deleting the words “, but without the Parties’ consent,” and
replace them with “, and only with the Parties’ consent,”

2.18 Consolidation. Amend clause 24.1(a) by adding the following wording to that clause:
“...on the same Project,..”.

3. APPENDIX A — MEDIATOR SERVICES AGREEMENT

3.1 Delete Appendix A and all clauses therein.

4. APPENDIX B — ARBITRATOR SERVICES AGREEMENT

4.1 Delete Appendix B and all clauses therein.
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APPENDIX 3

LANGUAGE FOR U OF T PERSONNEL OR FOR THIRD PARTY CONTRACTORS ENTERING A PROJECT
SITE WHERE THE Contractor HAS ASSUMED OVERALL RESPONSIBILITY — IN CONTRACT - FOR
OCCUPATIONAL HEALTH AND SAFETY

“The (trade or employee) acknowledges that the work it will perform on behalf of the University of Toronto requires
it to enter a job site which is under the total control of a general contractor which has a contract with the University
of Toronto. The (trade or employee) acknowledges that [name of contractor] has assumed overall responsibility for
compliance with all aspects of the health and safety legislation of Ontario, including all the responsibilities of the
“constructor” under the Occupational Health and Safety Act (Ontario). Further, (trade or employee) acknowledges
that [name of contractor] is also responsible to the University of Toronto to co-ordinate and schedule the activities
of our work with the work of the general contractor.

We agree to comply with [name of contractor] directions and instructions with respect to occupational health and
safety and coordination. We acknowledge that it will be cause for termination under our contract with the University
of Toronto should (I/we) fail or refuse to accept the direction and instruction of the general contractor with respect
to matters of occupational health and safety or matters related to coordination of work.”
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EXHIBIT “1”
Project-specific requirements for a “Proper Invoice”

To satisfy the requirements for a Proper Invoice, the following criteria, as may be applicable in each case, must be
included with the Contractor’s application for payment:

(@)
(b)
(c)
(d)

(e)

(n)

(o)

be in the form of a written bill, invoice, application for payment, or request for payment;
be in writing;
be dated the last day of the applicable Payment Period,

contain the Contractor’s name, telephone number and mailing address and contact information of the
Contractor’s project manager;

contain the title of the Project and the Owner’s contract number or purchase order number under which
the work was performed and the related request for qualification, tender, or request for proposal
number, as applicable;

contain a reference to the application for payment number in which the requested payment is being
made (e.g. Progress Payment #1, Progress Payment #2, etc.);

contain the date the written bill, invoice, application for payment, or request for payment is being issued
by the Contractor;

identify the period of time in which the labour and/or materials were supplied to the Owner;

reference to the provisions of the Contract under which payment is being sought (e.g., GC 5.3 —
PAYMENT for progress payments, GC 5.4 — SUBSTANTIAL PERFORMANCE OF THE WORK AND
PAYMENT OF HOLDBACK for release of holdback or GC 5.5 — FINAL PAYMENT for final payment,
etc.);

a description, including quantities where appropriate, of the services or materials, or a portion thereof,
that were supplied and form the basis of the Contractor’s request for payment;

Subcontractor and Supplier invoices and supporting materials, as needed, to support the amount being
claimed by the Contractor;

a statement based on the schedule of values required under GC 5.2.4;

the amount the Contractor is requesting to be paid by the Owner, set out in a statement based on the
schedule of values approved under GC 5.2.5, separating out any statutory or other holdbacks, set-offs,
credits in favour of the Owner, and HST;

with each application for progress payment after the first, a Statutory Declaration, on an original form
of CCDC Document 9A-2018, stating that all accounts for labour, subcontracts, Products, Equipment,
and other indebtedness which may have been incurred by the Contractor as of the last day of the
payment period or an alternative day agreed by the parties and for which the Owner might in any way
be held responsible have been paid in full, except for amounts properly retained as a holdback or as
an identified amount in dispute;

a current Workplace Safety Insurance Board clearance certificate;
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(p) with the first application for payment a proposed Baseline Schedule, and with each application for
payment thereafter if requested by the Owner, an updated Construction Schedule, each in compliance
with the format(s) required under GC 3.4 — CONSTRUCTION SCHEDULE;

(q) if requested by the Owner, a current and valid certificate(s) of insurance as required under GC 11.1 —
INSURANCE;
(n the following statement: “Provided this Proper Invoice complies with the requirements of the Contract

and provided no Notice of Non-Payment is issued by the Owner, payment is due within 28 days from
the date this Proper Invoice is received by the Owner.”;

(s) the name, title, telephone number and mailing address of the person at the place of business of the
Contractor to whom payment is to be directed; and

) in the case of the Contractor's application for final payment under GC 5.5;
a. sufficient evidence of the Contractor's compliance with GC 3.11.3; and

b. an executed, original, Full and Final Release of all claims that may arise as a result of the Work,
which Full and Final Release executed by the Contractor shall be in a form approved by the Owner.
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EXHIBIT “2”
Project-specific requirements for the Baseline Schedule and the Construction Schedule

1. The Baseline Schedule and every subsequent update to the Construction Schedule, shall include and conform
to the following basic requirements:

(a) be developed and maintained using the most current version of MS Project or, when requested in writing by
the Owner, the latest version of Oracle Primavera P6;

(b) clearly demonstrate that the Work will be performed in conformity with the Contract Time, with express
references to (at a minimum):

(i) the date of the Contractor’s mobilization at the Place of the Work;

(i) a Products delivery schedule showing those Products whose delivery will affect the critical path to
achieve Ready-for-Takeover within the Contract Time or are required under the Specifications to
be included in the Products delivery schedule;

(iii) each Milestone, including the dates prescribed in Article A-1.3 for Substantial Performance of the
Work, Occupancy, and Ready-for-Takeover;

(iv) any interim milestones requested by the Owner in writing following an adjustment to the Contract
Time that has been approved in accordance with the Contract;

(c) logically link all activities with predecessor and successor activities, so that the critical path and interconnections are
accurately identified and progress and re-forecasting can be correctly made as changes during the performance
of the Work;

(d) a tracking variance showing the current Construction Schedule relative to the Baseline Schedule;

(e) relationships types shall be shown as Finish to Start relationships (to maintain forward reaction), and the
application of constraints, lags, and leads is not acceptable;

(f) activities of a length greater than 20 Working Days shall be broken into sub-tasks (each not to exceed 20
Working Days) to allow for the progress of the Work to be accurately tracked;

(g) resource loading shall be expressed in work hours;

(h) all non-Working Days shall be identified and accounted for in the Contractor’s scheduling analysis,
including statutory holidays, any trade, union, or industry-specific non-Working Days, weather
allowances, labour shifts and collective agreement stipulations, technical requirements and other
considerations influencing the duration and logic of activities;

(i) all data point shall be labeled with a currency date;

(j) each submission of the Construction Schedule by the Contractor to the Owner, including the submission
of the baseline schedule, shall be in hard copy, PDF, and native format (e.g., .mpp format for Microsoft
Project); and

(k) attach, either as part of the Construction Schedule or as a separate document, a Construction Schedule
dependent cash flow forecast showing the Contractor’s anticipated monthly billings as a function of the
Construction Schedule logic.
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2. No activity referenced in the Baseline Schedule or any revised Construction Schedule will be deleted for any
reason. In the event that an activity or group of activities are no longer required (in that the Work that the
activities represent have been removed from the Project) then the affected activities will be moved to a Work
Breakdown Structure element called “deleted” (positioned at the end of the Work Breakdown Structure). Logic
tying these deleted activities to the Construction Schedule shall be removed. The Construction Schedule logic
shall be adjusted to ensure that the removal of these deleted activities does not leave any open ends and that
the integrity of the schedule logic is not compromised.

3. Each update of the Construction Schedule shall be accompanied by a progress schedule report that sets out:

(a) asummary of significant progress since the previous Construction Schedule was issued, including elements
started or completed during the period;

(b) a brief explanation of any alterations in the Construction Schedule since the previous Construction
Schedule (or Baseline Schedule, as the case may be) was issued, including any alterations (whether
increments or decrements) made to the original duration (duration in the Baseline Schedule) of activities
listed in the Construction Schedule and any alterations to the sequencing of work;

(c) confirmation that details of all third-party items, including activities dependent on and/or subject to third-
party actions, included in the Construction Schedule are accurately represented as documented by the
third-party in the schedule to the best of Contractor’s knowledge; and

(d) a statement by Contractor that there either “has”, or “has not” been, any alteration to the critical path since
the previous Construction Schedule was issued.

4. Each update shall also include a “Critical Path Report” encompassing all Work from the date stated in Article
A-1.3 for commencement of the Work to Ready-for-Takeover. The Critical Path Report shall include:

(a) a Gantt Chart schedule that shows the critical path of the Project as well as near-critical path activities.
Near-critical path activities shall be activities having less than 20 days total float;

(b) Gantt Chart schedules that show the individual critical paths through each of the Milestones;
(c) critical path analysis including the following:
(i) actual progress against baseline target dates for each critical path or near-critical path activity;

(ii) any critical path or near-critical path activities and/or milestones that are more than 20 Working Days
behind schedule, relative to the then current Construction Schedule;

(iii) a narrative that describes the changes in the critical path or near-critical path activities since the
approval of the current version of the Construction Schedule;

(iv) assessment and analysis of the risk of delay to the Construction Schedule and the mitigation of these
risks in a tabular form; and

(v) provisions for addressing the behind-schedule critical path or near-critical path activities such that each
Milestone will occur on the respective target dates currently listed in the approved Construction

Schedule.
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