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SUMMARY OF THE WORK 

Project Description 

Construction of the Bluffer’s Park East Washroom Improvements and Exterior Works 

The City is improving the east washroom and maintenance building in Bluffer’s Park. This project 
includes upgrades to the existing washroom and maintenance building and a new outdoor plaza, 
with amenities and landscaping.  The existing building will be demolished and replaced with a 
new building.  Due to the age of the existing building designated substances will be required to 
be mitigated before demolition begins.  Refer to Designated Substance Survey which can be 
found in the Reference Section of Part 3 – Specifications and Drawings of the sourcing event in 
Ariba, forming part of the Contract Document. 

Bluffer’s Park East Washroom will be improved with the following: 

Phase 1 

New all-season gender-inclusive and accessible washrooms 

• Administrative and support spaces for maintenance and operation staff including a 
garage 

• New mechanical/electrical/lighting systems that are net-zero carbon 
• Outdoor showers 
• Outdoor plaza with seating and bike parking 

Phase 2 

• Accessible pathways within the landscape including to the beach 
• Play spaces 
• Plantings including shade trees, pollinator, and native species 

Project Timeline and Construction Phases 

Project Timelines are listed below.  This timeline is to minimize impact to the community and 
maintain access to the park and beach throughout the construction. Construction phasing shown 
below is a high level plan to explain the possible impact of construction to the stakeholders on the 
project.  The Successful Supplier is to provide their own construction staging plan for review with 
City Parks, Aquatic, Toronto Parking Authority and other parties having jurisdiction. 

Anticipated Timeline 
Phase 1 - Building Construction (Sept 3, 2025 to Jun 30, 2026) 
Phase 2 - Exterior Works (April 30, 2026 to Aug 30, 2026) 

https://www.toronto.ca/data/parks/prd/facilities/complex/2/index.html
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GENERAL SPECIFICATIONS 

GS-1. Cutting, Remedial Work and Blasting 

1.1. The Contractor shall perform the coring, cutting and remedial Work required 
to make the affected parts of the Work come together properly. 

1.2. The Contractor shall co-ordinate the Work to ensure that the coring, cutting 
and remedial Work is kept to a minimum. 

1.3. Should the Owner, the Contract Administrator, other contractors or anyone 
employed by them be responsible for ill-timed Work necessitating cutting or 
remedial Work to be performed, the cost of such cutting or remedial Work 
shall be valued as provided in GC 7.1 - OWNER’S RIGHT TO MAKE 
CHANGES, GC 7.2 - CHANGE ORDER and GC 7.3 - CHANGE DIRECTIVE. 

1.4. Coring, cutting, x-rays, scanning and remedial Work shall be performed by 
specialists familiar with the Products and Owner Supplied Material affected 
and shall be performed in a manner to neither damage nor endanger the 
Work and in accordance with the Specifications and other Agreement 
documents. 

1.5. The Contractor shall not carry out any blasting operation except with the prior 
written consent of the Contract Administrator, provided that any consent so 
granted shall not, under any circumstances, relieve the Contractor of the 
liabilities and obligations assumed by the Contractor under the Agreement. 

GS-2. Cleanup 

2.1. The Contractor shall maintain the Work and the Site in a safe and tidy 
condition and free from the accumulation of waste products and debris, other 
than that caused by the Owner, other contractors or their employees. 

2.2. Before applying for Substantial Performance of the Work as provided in GC 
5.5 - SUBSTANTIAL PERFORMANCE OF THE WORK, the Contractor shall 
remove waste products and debris, other than that resulting from the work of 
the Owner, other contractors or their employees, and shall leave the Site 
clean and suitable for use or occupancy by the Owner. The Contractor shall 
remove products, Construction Equipment, and Temporary Work not required 
for the performance of the remaining Work all to the satisfaction of the 
Contract Administrator and the Owner, acting reasonably. 

2.3. Prior to the final Application for the Payment, the Contractor shall remove any 
remaining products, Construction Equipment, Temporary Work, and waste 
products and debris, other than those resulting from the work of the Owner, 
other contractors or their employees. 

2.4. Contractor shall complete all maintenance and cleanup of the Work and Site 
within 24 hours of written notice from the Owner or Contractor Administrator 
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of such. If such maintenance and cleanup is not completed within 24 hours of 
such written notice, the Owner shall be entitled to, or to engage others to, 
perform such maintenance and cleanup, at the Contractor’s expense and set-
off the costs thereof in accordance with GC 5.10 – OWNER’S SET-OFF. 

2.5. Contractor shall repair all damage to the Site caused by the Contractor’s, 
Subcontractor’s, Supplier’s or Sub-subcontractor’s transportation in and out 
of the Site within five (5) Working Days of written notice from the Owner or 
Contractor Administrator to repair or before final payment, whichever is 
earlier. If such repair is not completed within the required time period, the 
Owner shall be entitled to, or to engage others to, perform such repair, at the 
Contractor’s expense and set-off the costs thereof in accordance with GC 
5.10 – OWNER’S SET-OFF. 

GS-3. Layout 

3.1. The Contract Administrator shall provide baseline and benchmark information 
for the general location, alignment, and elevation of the Work. The Owner 
shall be responsible only for the correctness of such information provided by 
the Contract Administrator. 

3.2. Where the Agreement provides for the Contractor to lay out the Work, this 
section 3.1 shall apply.  

3.2.1. Prior to commencement of construction, the Contract Administrator 
and the Contractor shall locate on site those property bars, baselines 
and benchmarks that are necessary to delineate the Site and to lay 
out the Work, all as shown on the Drawings. 

3.2.2. The Contractor shall be responsible for the preservation of all property 
bars while the Work is in progress, except those property bars that 
must be removed to facilitate the Work. Any other property bars 
disturbed, damaged or removed by the Contractor’s operations shall 
be replaced by an Ontario land surveyor, at the Contractor’s cost. 

3.2.3. At no extra cost to the Owner, the Contractor shall provide the 
Contract Administrator with such materials and devices as may be 
necessary to lay out the baseline and benchmarks, and as may be 
necessary for the inspection of the Work.  

3.2.4. The Contractor shall provide qualified Personnel to lay out and 
establish all lines and grades necessary for construction. Such 
Personnel shall include a licensed land surveyor responsible for 
conducting a survey to verify the locations of all key structures. The 
Contractor shall notify the Contract Administrator of any layout Work 
carried out, so that the same may be checked by the Contract 
Administrator. 
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3.2.5. The Contractor shall install and maintain substantial alignment 
markers and secondary benchmarks as may be required for the 
proper execution and inspection of the Work. The Contractor shall 
supply one copy of all alignment and grade sheets to the Contract 
Administrator. 

3.2.6. The Contractor shall assume full responsibility for alignment, 
elevations and dimensions of each and all parts of the Work, 
regardless of whether the Contractor's layout Work has been checked 
by the Contract Administrator. 

3.2.7. All stakes, marks and reference points shall be carefully preserved by 
the Contractor. In the case of their destruction or removal, for any 
reason, before the date of the Substantial Performance of the Work, 
such stakes, marks and reference points shall be replaced, to the 
satisfaction of the Contract Administrator, at the Contractor’s cost. 

GS-4. Site and Drainage 

4.1. The Contractor's sheds, site offices, toilets, other temporary structures and 
storage areas for material and equipment shall be grouped in a compact 
manner and maintained in a neat and orderly condition at all times. 

4.2. The Contractor shall keep all portions of the Work well, properly and 
efficiently drained, to at least the same degree as that of the existing drainage 
conditions, during construction and until the Work is completed. The 
Contractor shall be solely responsible for all Losses caused by, or resulting 
from, water backing up or flowing over, under, through, from, on or along any 
part of the Work or which any of the Work may cause to flow elsewhere and 
shall, at the Contractor’s sole cost, repair such damage and without any 
extension of the Contract Time.  

GS-5. Work Affecting the Property of Others 

5.1. Before Work is carried out that may affect the property or operations of any 
Ministry or agency of government or any Person, including a municipal 
corporation or any board or commission thereof, and in addition to such 
notices of the commencement of specified operations as are prescribed 
elsewhere in the Agreement, the Contractor shall give at least 48 hours’ 
advance written notice of the date of commencement of such Ministry or 
agency of government or Person so affected. 

GS-6. Quality Assurance and Quality Control 

6.1. The QA/QC Plan required by GC 3.13.2 shall be prepared and delivered to 
the Contract Administrator for review by the Contract Administrator and 
Owner within thirty (30) Days after the Effective Date and, after acceptance 
by the Contract Administrator and Owner, shall form a part of the Agreement. 
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6.2. The QA/QC Plan shall: 

6.2.1. be based on the standards and requirements set out in the 
Agreement; 

6.2.2. monitor, identify and rectify all non-compliance items within the 
Construction Schedule  

6.3. The Contractor shall implement and perform the Work in accordance with, 
and in compliance with, the QA/QC Plan accepted by the Owner. The 
implementation of the QA/QC Plan may be subject to quality assurance audit 
and acceptance by the Contract Administrator and Owner. The Contract 
Administrator and the Owner may perform surveillance for compliance with 
the QA/QC Plan and examine the Work, wherever situate, for conformance. 

GS-7. Traffic, Maintaining Roadways and Detours 

7.1. Except as otherwise noted in the Agreement, the Contractor assumes all the 
risks and responsibilities arising out of any traffic related obstruction 
encountered in the performance of the Work and any traffic conditions, 
including traffic conditions on any Highway or road giving access to the Site 
caused by such obstructions, and the Contractor shall not make any Claim 
against the Owner for any delay or Losses occasioned thereby. 

7.2. If the Agreement require the Contractor to maintain a Highway, the 
Contractor shall comply with all maintenance standards and other obligations 
under Laws relating Highways, including the City of Toronto Act, 2006. 

7.3. The Contractor shall designate an individual to be responsible for traffic 
control and work zone safety. The designated individual shall be a competent 
worker who is qualified because of knowledge, training, and experience to 
perform the duties, is familiar with Book 7 of the Ontario Traffic Manual and 
has knowledge of all potential or actual danger to workers and motorists. 
Prior to the commencement of construction, the Contractor shall notify the 
Contract Administrator of the name, address, position, cell phone, pager, and 
telephone numbers of the designated individual, and update as necessary. 

7.4. Where an existing Roadway is affected by construction, it shall, at all times, 
be kept open to traffic. The Contractor shall, at no additional cost to the 
Owner, be responsible for providing and maintaining, for the duration of the 
Work an alternative route for both pedestrian and vehicular traffic through the 
Site in accordance with the Ontario Traffic Manual, whether along the existing 
Highway under construction or on a detour road beside or adjacent to the 
Highway under construction. 

7.5. Subject to the prior written approval of the Contract Administrator, the 
Contractor may block traffic for short periods of time to facilitate construction 
of the Work in accordance with the Ontario Traffic Manual. Any temporary 
lane closures shall be kept to a minimum. 
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7.6. The Contractor shall maintain, to the satisfaction of the Owner and the 
Contract Administrator, a road through the Site. The road through the Site 
shall include any detour constructed in accordance with the Agreement or 
required by the Contract Administrator. The cost of blading required to 
maintain the surface of such roads and detours shall be deemed to be 
included in the Fixed Price or Unit Price, as applicable. The Contractor shall 
not be required to apply de-icing chemicals or abrasives or carry out 
snowplowing unless otherwise specified in the Agreement. 

7.7. Where localized and separated sections of a Highway are affected by the 
Contractor's operations, the Contractor shall not be required to maintain 
intervening sections of that Highway until such times as these sections are 
located within the limits of the Highway affected by the Contractor's general 
operations under the Agreement. Nothing in this section shall be taken as 
limiting the Contractor's obligation to maintain all areas of a Highway affected 
by the traffic control measures undertaken in relation to the Work and to fulfill 
all traffic control responsibilities thereon. 

7.8. Where the Agreement provides for, or the Contract Administrator requires, 
detours at specific locations, payment for the construction of the detours, and 
if required, for the subsequent removal of the detours, shall be made at the 
Contract Prices appropriate to such Work. 

7.9. Where Work is discontinued for any extended period including seasonal 
shutdown, the Contractor shall, when directed by the Contract Administrator, 
open and place the Highway and detours in a passable, safe and satisfactory 
condition for public travel. 

7.10. Where the Contractor constructs a detour that is not specifically provided for 
in the Agreement or required by the Contract Administrator, the construction 
of the detour and, if required, the subsequent removal shall be performed at 
the Contractor's sole expense. The detour shall be constructed and 
maintained to structural and geometric standards approved by the Contract 
Administrator. Removal and site restoration shall be performed as directed by 
the Contract Administrator. 

7.11. Where, with the prior written approval of the Contract Administrator, a 
Highway is closed and the traffic diverted entirely off the Highway to any 
other Highway, the Contractor shall, at no extra cost to the Owner, supply, 
erect and maintain traffic control devices in accordance with the Ontario 
Traffic Manual. 

7.12. Compliance with the foregoing provisions shall in no way relieve the 
Contractor of obligations under GC 4.1 - PROTECTION OF WORK AND 
PROPERTY, dealing with the Contractor's responsibility for damage claims, 
except for claims arising on sections of a Highway within the Site that are 
being maintained by others. 
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GS-8. Roadway Work 

8.1. If at any time, in the opinion of the Contract Administrator, damage is being 
done or is likely to be done to any Roadway or any improvement thereon, 
outside the Site, by the Contractor’s vehicles or other equipment, whether 
licensed or unlicensed equipment, the Contractor shall, on the direction of the 
Contract Administrator, and at no extra cost to the Owner and without an 
extension in Contract Time, make changes or substitutions for such vehicles 
or equipment, and shall alter loadings, or in some other manner, remove the 
cause of such damage to the satisfaction of the Contract Administrator. 

8.2. The Contractor shall provide and ensure, at all times, and at no extra cost to 
the Owner: 

8.2.1. safe and adequate pedestrian and vehicular access; 

8.2.2. continuity of utility services; and 

8.2.3. access for any and all emergency response vehicles and services, 

to any and all properties adjoining the Site. 

GS-9. Working Drawings 

9.1. Working Drawings or Working Plans means any Drawings or Plans prepared 
by the Contractor for the execution of the Work and may, without limiting the 
generality thereof, include formwork, falsework and shoring plans, roadway 
(that part of the Highway designed or intended for use by vehicular traffic and 
includes the Shoulders.) protection plans, Shop Drawings, shop plans or 
erection diagrams. 

9.2. The Contractor shall arrange for the preparation of clearly identified and 
dated Working Drawings as called for by the Contract Documents. 

9.3. The Contractor shall submit Working Drawings to the Contract Administrator 
in accordance with an agreed upon schedule or otherwise with reasonable 
promptness and in orderly sequence so as to not cause delay in the Work. If 
either the Contractor or the Contract Administrator so requests they shall 
jointly prepare a schedule fixing the dates for submission and return of 
Working Drawings. Working Drawings shall be submitted in printed form. 
When the Working Drawings are submitted for review, the Contractor shall 
notify the Contract Administrator in writing of any deviations from the Contract 
Documents that exist in the Working Drawings. 

9.4. The Contract Administrator shall review and return Working Drawings in 
accordance with an agreed upon schedule, or otherwise, with reasonable 
promptness so as not to cause delay. 
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9.5. The Contract Administrator's review shall check for conformity with the design 
concept and for general arrangement only and such review shall not relieve 
the Contractor of responsibility for errors or omissions in the Working 
Drawings or of responsibility for meeting all requirements of the Contract 
Documents unless a deviation on the Working Drawings has been approved 
in writing by the Contract Administrator. 

9.6. The Contractor shall make any changes in Working Drawings that the 
Contract Administrator may require to make the Working Drawings consistent 
with the Contract Documents and resubmit unless otherwise directed by the 
Contract Administrator. When resubmitting, the Contractor shall notify the 
Contract Administrator in writing of any revisions other than those requested 
by the Contract Administrator. 

9.7. Work related to the Working Drawings shall not proceed until the Working 
Drawings have been signed and dated by the Contract Administrator and 
marked with the words "Reviewed. Permission to construct granted". 

9.8. The Contractor shall keep one set of the reviewed Working Drawings, marked 
as above, at the Site at all times. 
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TECHNICAL SPECIFICATIONS, DRAWINGS AND REFERENCE DOCUMENTS 

The following Specifications, Drawings and Reference Documents can be found in the References 
Section of Part 3 – Specifications and Drawings of the sourcing event in Ariba, forming part of the 
Contract Document. 

• BLUFFERS PARK EAST PAVILION, BLUFFERS PARK ARCHITECTURAL SPECIFICATION, BY 
DTAH, ISSUED FOR TENDER DATED APRIL 11, 2025 

• BLUFFERS PARK EAST PAVILION, SECTION 00 01 10, 02 41 13, 05 50 00, 06 15 01, 06 73 00, 31 
11 00, 31 22 13, 32 01 90, 32 01 90.23, 32 11 23, 32 13 13, 32 14 13, 32 14 40, 32 17 23, 32 33 00, 
32 92 19, BY DTAH, DATED APRIL 11, 2025 

• BLUFFERS PARK PAVILION SECTION 03 00 50, 03 11 00, 03 20 00, 03 30 00, 05 00 50, 05 12 00, 
06 18 00, DATED APRIL 11, 2025 

• TREE INVENTORY AND PRESERVATION PLAN REPORT BLUFFERS PARK TORONTO, 
ONTARIO, BY KUNTZ FORESTRY CONSULTING INC., DATED 14 JULY 2022, REVISED 24 
JANUARY 2023 

• FIGURE 1 - TREE INVENTORY & PRESERVATION PLAN, BY KUNTZ FORESTRY CONSULTING 
INC. DATED 14 JULY 2022, ISSUE 24 JAN. 23 

• DESIGNATED SUBSTANCE SURVEY AT BLUFFER’S PARK EAST WASHROOM 1 BRIMLEY 
ROAD SOUTH TORONTO, ONTARIO, BY CCI GROUP, DATED NOVEMBER 22, 2016 

• GEOTECHNICAL INVESTIGATION PROPOSED BLUFFER’S PARK PAVILION 1 BRIMLEY ROAD 
SOUTH, TORONTO, ONTARIO, BY DAVROC TESTING LABORATORIES INC., DATED APRIL 13, 
2023 

• BLUFFER’S PARK PAVILION SUSTAINABILITY REPORT, BY INTROBA, DATED SEPTEMBER 12, 
2023  

• SUBSURFACE UTILITY ENGINEERING INVESTIGATION, 1 OF 2 AND 02 OF 02, BY 4SIGHT 
UTILITY ENGINEERS, APPROVAL DATE 10/02/24 

• PLAN SHOWING TOPOGRAPHY FOR BLUFFER’S PARK BEACH HOUSE ON PART OF WATER 
LOT LOCATION DT 137 LAKE ONTARIO IN FRONT OF LOT 24, CONCESSION B CITY OF 
TORONTO, BY J.H. GELBLOOM SURVEYING LIMITED, DATED JUNE 23, 2022. 

DRAWING LIST 

ARCHITECTURAL 

A001  PROJECT INFORMATION 

A002  ASSEMBLIES SCHEDULE 

A003  SCHEDULES - DOORS, WINDOWS AND ROOM FINISH 
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A100  SITE PLAN 

A101  SURVEY 

A102  CONTEXT PLAN 

A200  FOUNDATION PLAN 

A201  GROUND FLOOR PLAN 

A202  ROOF PLAN 

A203  REFLECTED CEILING PLAN 

A300  BUILDING ELEVATIONS - WEST BUILDING 

A301  BUILDING ELEVATIONS - EAST BUILDING 

A400  BUILDING SECTIONS - WEST BUILDING 

A401  BUILDING SECTIONS - EAST BUILDING 

A500   WALL SECTIONS - WEST BUILDING 

A501   WALL SECTIONS - WEST BUILDING 

A502   WALL SECTIONS - WEST BUILDING 

A503   WALL SECTIONS - EAST BUILDING 

A504  SECTION DETAILS - WEST BUILDING 

A505  ROOF SECTION DETAILS - WEST BUILDING 

A506   SECTION DETAILS - EAST BUILDING 

A600  PLAN DETAILS - WEST BUILDING 

A601  PLAN DETAILS - EAST BUILDING 

A800  INTERIOR ELEVATIONS - WEST BUILDING 

A801  INTERIOR ELEVATIONS - WEST BUILDING 

A802  INTERIOR ELEVATIONS - EAST AND WEST BUILDINGS  

A803  MISCELLANEOUS METALS 

A804  MILLWORK DETAILS 

A805  MILLWORK DETAILS (WASHROOMS) 
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STRUCTURAL 

S000  COVER 

S001  GENERAL NOTES & TYPICAL DETAILS 

S002  GENERAL NOTES & TYPICAL DETAILS 

S003  GENERAL NOTES & TYPICAL DETAILS 

S004  GENERAL NOTES & TYPICAL DETAILS 

S005  GENERAL NOTES & TYPICAL DETAILS 

S006  GENERAL NOTES & TYPICAL DETAILS 

S007  GENERAL NOTES & TYPICAL DETAILS 

S008  GENERAL NOTES & TYPICAL DETAILS 

S009  GENERAL NOTES & TYPICAL DETAILS 

S010  GENERAL NOTES & TYPICAL DETAILS 

S011  GENERAL NOTES & TYPICAL DETAILS 

S012  GENERAL NOTES & TYPICAL DETAILS 

S199  BOARD WALK LOADING PLAN 

S200  GROUND FLOOR / FOUNDATION PLAN 

S200A  GROUND FLOOR / FOUNDATION PLAN (EAST BUILDING) 

S200B  GROUND FLOOR / FOUNDATION PLAN (WEST BUILDING) 

S200C  GROUND FLOOR / FOUNDATION PLAN (EAST BUILDING)  

PRELIMINARY GEOPIER LAYOUT 

S200D  GROUND FLOOR / FOUNDATION PLAN (WEST BUILDING)  

PRELIMINARY GEOPIER LAYOUT 

S200E  GROUND FLOOR / FOUNDATION PART PLAN (BOARDWALK) 

S200F  GROUND FLOOR / FOUNDATION PART PLAN (BOARDWALK) 

S200G  GROUND FLOOR / FOUNDATION PART PLAN (OUTDOOR SHOWERS) 

S201  ROOF FRAMING PLAN 

S201A  ROOF FRAMING PLAN (EAST BUILDING) 

S201B  ROOF FRAMING PLAN (WEST BUILDING) 

S301  SCHEDULES 

S401  WALL ELEVATIONS - EAST BUILDING 

S402  WALL ELEVATIONS - EAST BUILDING 

S403  WALL ELEVATIONS - WEST BUILDING 
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S404  WALL ELEVATIONS - WEST BUILDING 

S501  SECTIONS & DETAILS 

S502  SECTIONS & DETAILS 

S505  SECTIONS & DETAILS 

S511  SECTIONS & DETAILS 

S512  SECTIONS & DETAILS 

 
MECHANICAL 
M001  MECHANICAL LEGEND, DRAWING LIST, GENERAL NOTES 

M100  MECHANICAL SITE PLAN 

M101   MECHANICAL DEMOLITION PLAN 

M200  FOUNDATION PLAN 

M201  GROUND FLOOR PLAN - HVAC 

M202  GROUND FLOOR PLAN - PLUMBING  

M203  ROOF PLAN - HVAC  

M204  ROOF PLAN - PLUMBING  

M301  REFRIGERANT SCHEMATIC 

M501  MECHANICAL SCHEDULES  

M601  MECHANICAL SPECIFICATIONS 

 

ELECTRICAL 
E001  ELECTRICAL LEGEND, DRAWING LIST, GENERAL NOTES 
E100A  ELECTRICAL SITE PLAN - NORTH 
E100B  ELECTRICAL SITE PLAN - SOUTH 
E101  GROUND FLOOR - POWER & SYSTEM PLAN 
E102  ROOF PLAN - POWER & SYSTEMS PLAN 
E201  GROUND FLOOR PLAN - LIGHTING PLAN 
E301  ELECTRICAL SINGLE LINE DIAGRAM & SCHEMATIC 
E401  ELECTRICAL SCHEDULES 
E501  ELECTRICAL DETAILS 
E601  ELECTRICAL SPECIFICATIONS 
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LANDSCAPE 
L-100  NOTES 

L-101  DEMOLITION PLAN 

L-102  DEMOLITION PLAN 

L-200  LAYOUT AND MATERIAL PLAN 

L-201  LAYOUT AND MATERIAL PLAN 

L-300  GRADING PLAN 

L-301  GRADING PLAN 

L-400  PLANTING PLAN 

L-401  PLANTING PLAN 

L-500  LANDSCAPE DETAILS 

L-501  LANDSCAPE DETAILS 

L-502  LANDSCAPE DETAILS 

L-503  LANDSCAPE DETAILS 

L-504  LANDSCAPE DETAILS 

L-505  LANDSCAPE DETAILS 

L-506  LANDSCAPE DETAILS 

L-507  LANDSCAPE DETAILS 

 

CIVIL 
C-1  GENERAL NOTES 

C-2  GENERAL SITE SERVICING 

C-3  SWM DETAILS AND CROSS-SECTIONS-1 

C-4  SWM DETAILS AND CROSS-SECTIONS-2 

C-5  SWM DETAILS AND CROSS-SECTIONS-3 

C-6      EROSION AND SEDIMENT CONTROL PLAN-1 

C-7    EROSION AND SEDIMENT CONTROL PLAN-2 

 
GROUND IMPROVEMENTS – GEOPIER 
1  GEOPIER DESIGN DRAWING NOTES AND DETAILS 

2  GEOPIER DESIGN DRAWING NOTES AND DETAILS 

3  GEOPIER DESIGN DRAWING EAST BLDG LAYOUT 

4  GEOPIER DESIGN DRAWING WEST BLDG LAYOUT 
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5  GEOPIER DESIGN DRAWING SHOWERS LAYOUT 

6  GEOPIER DESIGN DRAWING BOARDWALK LAYOUT 

7  HELICAL PILE DRAWING LAYOUT 

8  HELICAL PILE DRAWING LAYOUT 

 

EXISTING DRAWINGS 
1 SITE PLAN AS BUILT DRAWINGS 

2 FOUNDATION PLAN & DETAILS AS BUILT DRAWINGS 

3 FLOOR PLAN & SCHEDULES AS BUILT DRAWINGS 

4 ROOF PLAN & DETAILS AS BUILT DRAWINGS 

E-1 AS BUILT DRAWING GROUND FLOOR ELECTRICAL 

M-1 SITE PLAN AND DETAILS AS BUILT DRAWING 

M-2 AS BUILT DRAWING FLOOR PLAN AND DETAIL 

M-3  AS BUILT DRAWING FLOOR PLAN HVAC 

S.1 FOUNDATION PLAN SECTIONS AS BUILT DRAWINGS 

S.2 ROOF FRAMING PLAN SECTIONS AS BUILT DRAWINGS 

S.3 TRUSS LAYOUT (SHOP DWGS) AS BUILT DRAWINGS 

S.3B TRUSS LAYOUT (SHOP DWGS) AS BUILT DRAWINGS 
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DIVISIONAL SPECIFICATIONS 

DS-1. Occupational Health and Safety Act 

1.1. The Contractor shall take all steps necessary to prevent the spread of lead-containing 
dust/particles and any other designated substance(s) or hazardous material(s) from 
the Work site when performing Work involving, but not limited to, lead-containing 
paint, and to protect the Contractor, those engaged by the Contractor in performance 
of the Work, City employees and all others, including the general public, likely to be at 
or near the Work site. 

DS-2. Designated Substances  

2.1. In accordance with the OHSA, as amended, a list of designated substances found at 
the project site is appended to hereto at the end of this section, and forms part of this 
Agreement. 

DS-3. Asbestos 

3.1. Where the Work includes removal of asbestos, the Contractor shall: 

3.1.1. ensure, through appropriate air testing and such other measures as may be 
appropriate and necessary, that the Work site and adjacent areas not been 
contaminated with asbestos during the performance of the Work; and 

3.1.2. prior to dismantling any barriers erected to contain asbestos and asbestos-
containing materials, the Contractor shall provide written confirmation to the 
Consultant that, after conducting proper air testing and other due diligence 
measures, the area is safe in accordance with the requirements of the OHSA. 

3.2. If, during the course of the Work, the Contractor or any of the subcontractors or 
suppliers engaged by the Contractor, disturb material that is believed to be asbestos 
containing material, separate and apart from asbestos abatement work forming part of 
the Contract, the Contractor shall act in strict compliance with the OHSA, including 
but not limited to the Asbestos Regulation, and without limiting the generality of the 
foregoing, shall: 

3.2.1. Stop work and evacuate the area where the asbestos containing material is 
believed to have been disturbed and take all precautions or actions mandated 
by the OHSA and notify the City immediately; 

3.2.2. Notify the Contract Administrator via telephone, with written notification to follow 
as soon as possible; and 

3.2.3. Refrain from entering the work area for any reason whatsoever until safe to do 
so, in accordance with the requirements of the OHSA and, prior to re-entry, 
notify the Contract Administrator for approval to recommence Work. 
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DS-4. Workforce Development Plan 

4.1. Where required in the Agreement Documents, the Contractor shall implement and 
document the Workforce Development Plan described in "Schedule F – Owner 
Policies, Procedures, by-Laws and Other Requirements" to the satisfaction of the City 
(in its sole discretion). 

DS-5. Coordination and Meetings 

5.1. The Contractor shall attend regular meetings with the City of Toronto and others, 
including but not limited to, Toronto Transit Commission, Bell Canada, Enbridge, 
Toronto Hydro, Toronto Parking Authority, the Marina and Boat Club and business 
organizations as may be required by the Contract Administrator to co-ordinate 
services affected by the Contract and to monitor on-going administration and progress 
of the contract. 

DS-6. Standard Specifications and Standard Drawings 

6.1. The City's Standard Specifications and Standard Drawings that apply to the Work 
shall be those that can be found on-line at www.toronto.ca/ecs-standards as of the 
date the tender for the Work is issued. 

6.2. Any other required work, for which no specifications are contained herein, shall 
conform to the City of Toronto Standard Construction Specifications and Drawings for 
Road Works, the City of Toronto Standard Construction Specifications and Drawings 
for Sewers and Watermains, the Ontario Provincial Standard Specifications and the 
Ontario Provincial Standard Drawings.  

6.3. This Agreement may also refer to Ontario Provincial Standards (OPS) specifications 
and drawings. In such case, Bidders shall acquire the applicable specifications and 
drawings from OPS. Information about OPS can be found at 
https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/opsViews.aspx 

DS-7. Organization of Work and Work Restrictions 

7.1. It is the Contractor's responsibility to implement all required measures (e.g. fences, 
enclosures, etc.) in order to strictly control the pedestrian traffic in the construction 
area and to prevent any pedestrian approaching into the areas of construction hazard, 
or any other dangerous area. 

7.2. The Contractor shall be attentive to the needs of pedestrians that are visually or 
physically impaired, and the Contractor must be prepared at all times to assist in the 
safe and comfortable passage of these pedestrians. 

7.3. The Contractor shall note that a number of existing utilities and services are located 
below the area of reconstruction and others in the near vicinity. The Contractor shall 
examine the site to identify potential problems associated with the accessibility, 
transportability and constructability of their proposed methods. 

http://www.toronto.ca/ecs-standards
https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/opsViews.aspx
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7.4. The Contractor shall, from time to time, adopt such approved construction or 
operating methods in carrying out the work as may be called for due to changing 
conditions that may be encountered during the progress thereof. 

DS-8. Pre-Construction Survey and Layout  

8.1. Pre-construction Survey 

8.1.1. The Contractor shall perform the pre-construction survey.  

8.2. Layout  

8.2.1. The Contractor shall perform the Layout of the Works.  

8.3. The survey and layout shall be performed or supervised by a competent surveyor with 
a minimum of five years related field experience (the "Surveyor"). The Contractor 
shall ensure the Surveyor attends a pre-construction meeting and other meetings as 
requested by the Consultant.  

8.4. The Contractor shall be responsible for ensuring the Surveyor prepares grade sheets 
and keeps proper digital records, notes and sketches of the survey and layout. A copy 
of the records (including but not limited to survey notes and sketches) shall be kept on 
site and accessible to the Consultant at any time. The grade sheets shall be 
submitted to the Consultant within 7 calendar days of production.  

8.5. The Contractor shall maintain a set of redlined Contract Drawings ("As-Built Field 
Record marked on the issued for construction detailed design drawings") marked with 
as-built information of the Project. The As-Built Field Record and all other records 
produced must be incorporated in the AutoCad 2004 drawings and submitted to the 
City's Consultant within 60 calendar days of Substantial Performance. 

8.6. The compensation for the survey and layout shall be based on the lump sum amount 
for the tender item for the survey and layout identified in the Pricing Form. The lump 
sum amount for survey and layout shall not exceed 5% of the Total Bid Price in the 
Pricing Form.  

8.7. Eighty percent (80%) of the lump sum amount for the survey and layout shall be paid 
over the duration of the Contract in proportion to the value of the works completed as 
a percentage of the Total Bid Price. No payment will be made until the grade sheets 
are received by the Consultant. 

8.8. Twenty percent (20%) of the lump sum amount for the survey and layout shall be 
withheld and paid upon receipt and acceptance of the As-built Field Record. Should 
the Contractor fail to submit the As-built Field Record or if the submitted As-Built Field 
Record is not satisfactory to the Consultant, this withheld amount may be used by the 
Consultant to pay for an independent contractor to produce the As-built Field Record. 
If the cost to produce the As-built Field Record by the independent contractor 
exceeds the withheld amount, the Owner may exercise its right of set and deduct the 
additional cost from funds due and payable to the Contractor. 



PART 3 – DRAWINGS AND SPECIFICATIONS 

RFT No. Doc5098158970, Contract No. 25-PR-037 

 

19 
 

8.9. The Contractor must report to the Consultant immediately any conflict, 
inconsistencies, errors, omissions, and/or discrepancies found between the Contract 
Drawing(s) and the existing physical conditions. Immediately upon becoming aware of 
such conflict, inconsistencies, errors, omissions and/or discrepancies, the Contractor 
shall stop survey and layout work until further directed by the Consultant. The City 
shall not be responsible for any additional cost or time delay due to a failure of the 
Contractor or the Contractor's Surveyor to report in a timely manner such conflict or 
inconsistencies found, or due to a failure to suspend the survey and layout work 
pending direction from the Consultant. 

8.10. The Owner may conduct quality assurance verifications of the survey and layout as it 
deems necessary. The Owner's quality assurance process shall not relieve the 
Contractor of its responsibilities and obligations under this Contract. Any deficiency, 
omission or error identified by the Owner in the quality assurance process will be 
reported to the Contractor within two Working Days. The Contractor shall verify the 
information provided by the Owner, and make adjustments or corrections where 
necessary. There shall be no additional compensation or extension of Contract Time 
for correction of the Contractor's deficiencies, omissions or errors. 

8.11. Adjustments or corrections to the survey and layout required due to conflicts, 
inconsistencies, errors, omissions, and/or discrepancies between the Contract 
Drawing(s) provided by the Owner and the existing physical conditions will be 
compensated on a Time and Material basis. This compensation shall be limited to the 
cost of survey crew only. 

DS-9. Disposal of Surplus Excavated Material and Removals 

9.1. All surplus excavated materials, removals, grindings and all other debris, including 
that from sewer flushing and catch basin cleaning, shall be disposed of, off site. No 
separate payment shall be made for the costs associated with this work. 

9.2.  The City of Toronto will not make arrangements for the disposal of surplus materials 
or supply bills of lading. 

9.3. The Contractor shall assume full ownership of the surplus excavated material and 
shall be solely responsible for its removal and disposal.  

9.4. Stockpiling of excavated material within the City street allowance is not permitted. The 
Contractor shall dispose of all excavated material off site immediately upon removal. 
No additional payment will be made for costs incurred as a result of this requirement. 

DS-10. Security and Construction Sign(s) 

10.1. The Contractor shall be responsible for the security of the work of this Contract from 
the time the job site is turned over to him until all work has been completed. 

10.2. The Contractor shall take all necessary precautions to ensure that the construction 
site does not pose a hazard to the public for the duration of the project. Appropriate 
safety and warning signs must be posted. All such site security measures shall be 
removed from the site at the completion of the project. 
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10.3. The Contractor shall install all construction and project signs provided by the City.  

10.4. The costs for providing non-city signs such as danger signs, traffic signs, etc., 
installing, removing and disposing all signs shall be included in the Bidder's Pricing 
Form submission. No additional separate payment will be made for such work and 
provisions. 

DS-11. Material and Truck Weighing 

11.1. The City reserves the right to randomly verify the quantity of materials supplied in 
connection with this Contract. Prior to unloading of materials that are priced on a unit 
weight basis (“unit weight materials”), the weight tickets must be provided to the 
Contract Administrator (or in their absence, the City’s inspector). Material weight 
tickets that are not provided to the Contract Administrator or the City’s inspector prior 
to unloading will not be accepted later for payment. 

11.2. When directed by the Contract Administrator or the City’s inspector, trucks carrying 
unit weight materials shall proceed immediately to a City’s weighing facility as 
specified by the Contractor Administrator or the inspector. After passing through the 
City’s weight scale and unloading the materials, the empty truck shall return to the 
same facility to verify the vehicle tare if so directed by the Contract Administrator or 
the City’s inspector. 

11.3. Should the weight verification show that the verified weight of the material is less than 
what is shown on the Contractor’s weight ticket by more than 1.0 per cent, the 
payment for the affected load shall be made based on the weight measured by the 
City’s weighing facility. 

11.4. City staff will also adjust the method of measurement for all following loads that are 
not weight-verified but have been delivered to the site before a new weight verification 
process can prove the Contractor had rectified the weight inconsistency. The weight 
of the following loads will be adjusted based on an adjustment factor determined from 
the most recently weight-verified load. 

11.5. The City will not compensate the Contractor for any cost associated with the weight 
verification process. 

DS-12. Noise Regulations  

12.1. The Contractor shall ensure the following: 

12.2. Equipment shall be maintained in an operating condition that prevents unnecessary 
noise, including but not limited to proper muffler systems, properly secured 
components and the lubrication of all moving parts.  

12.3. Idling of equipment shall be restricted to the minimum necessary for the proper 
performance of the specified work. 

12.4. Where necessary, place noise attenuation devices (barriers) around Contractor’s 
construction equipment. 
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DS-13. Existing Utilities  

13.1. The Contractor shall provide the Contract Administrator with a copy of the stakeout 
sheets supplied by the utility locators, prior to construction. 

13.2. The attention of the Contractor is drawn to the presence of utility pole lines, close 
proximity of the overhead wires, buried gas mains, buried Bell conduit structure, 
buried/overhead cable TV and other buried utilities or services as may exist adjacent 
to and/or in the Place of the Work. 

13.3. Before excavating across or along any utility or service, the Contractor shall 
determine its exact location and elevation. The utility or service shall be exposed by 
hand excavation and shall be adequately supported and/or protected before 
proceeding with machine excavation. All cost for fulfilling these requirements shall be 
included in the appropriate tender items and no separate payment will be made. The 
Contractor is fully responsible for the protection of all utilities and services within the 
Contract limits.  

13.4. It should be noted that compaction of backfill below any services or utilities will not be 
accepted in lieu of proper support as per City of Toronto Standards.  

DS-14. Equivalents and Alternatives  

14.1. Definitions. In this section: 

14.1.1. "First-Named Supplier" and "First-Named Product" mean, respectively, a 
Supplier and Product upon which the quality and design of the Work has been 
based, as specified in the Contract Documents. 

14.1.2. "Equivalent" means a Supplier or Product that is listed after the First-Named 
Supplier or equipment or material or product in the Contract Documents. 

14.1.3. "Alternative" means a Supplier or Product proposed by the Contractor, or an 
alternate method of undertaking the Work proposed by the Contractor, that is 
not listed or specified in the Contract Documents. 

14.2. First Named Supplier or Product 

14.2.1. The Contractor shall only use First-Named Suppliers and First-Named Products, 
or Equivalents, unless an Alternative is approved by the City. 

14.3. Use of Equivalent 

14.3.1. The Contractor may use an Equivalent named in the Contract Documents and 
shall include the supply and installation of such Equivalent and all Product and 
labour necessary to complete the Work at no additional cost to the City, whether 
or not the use of such Equivalent affects the design or manner of completion of 
the Work. 
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14.4. Use of Alternative 

14.4.1. The Contractor may propose the use of an Alternative to the City for 
consideration following the issuance of an Order to Commence Work. The 
submission of a proposal for an Alternative may include alternate 
Subcontractor(s), through whom the Alternative is being offered, other than 
those named under the Subcontractor listing in the Tender Submission 
Package. 

14.4.2. All Alternative proposals must be supported by sufficient technical 
documentation to permit a proper analysis and evaluation of the proposed 
Alternative by the City. In order to be considered, any Alternative proposal must 
provide price savings, quality improvement(s), operational savings, schedule 
benefit(s), or a combination thereof. The Alternative proposal must include a 
detailed point by point comparison listing differences between the proposed 
Alternative and the First-Named Supplier or First-Named Product. 

14.4.3. Supporting documentation in the proposal must be clear, specific and sufficiently 
detailed to ensure that there is no ambiguity about what is being proposed, 
including any effect the proposal may have on the completed Work. Proposed 
Alternatives which, in the opinion of the City, are not accompanied by adequate 
supporting documentation, or are submitted with insufficient time for a proper 
review, will not be considered. 

14.4.4. The cost of a review by the Consultant of a proposed Alternative will be entirely 
at the cost of the Contractor and will be credited to the City against the Contract 
Price. 

14.5. The City shall have the right, in its sole and absolute discretion, to accept or reject 
any proposed Alternative, including any proposed Subcontractor. 

DS-15. Interference  

15.1. The Contractor shall arrange all Work activities so as to permit the maintenance of 
normal building operation and traffic flow at the Work site, with a minimum of 
inconvenience to the users and staff of the facility or park where the Work is being 
carried out. 

15.2. The Contractor shall ensure that no essential services such as electric power and 
domestic hot water supply are interrupted at the Work site for more than one (1) 
continuous Hour, and no longer than three (3) consecutive Hours for the heating 
system during the heating season except with the prior written permission of the 
Owner. 

15.3. The Contractor shall in every case where an interruption of service is to occur, make 
prior arrangements with the Owner. 
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DS-16. Project Close Out System Demonstrations  

16.1. The Contractor shall with respect to all installations resulting from the Work 
demonstrate the operation of all equipment and systems to the Owner’s staff and any 
consultants of the Owner, and instruct such staff in the operation, adjustment and 
maintenance of such systems and equipment. 

DS-17. Fire Protection  

17.1. The Contractor shall: 

17.1.1. prior to commencing work, locate all sprinkler systems and protective or alarm 
systems; 

17.1.2. provide and maintain fire extinguishers as required on the site for the protection 
of the building; 

17.1.3. provide personnel performing work with open flame, volatile materials or other 
hazardous work with all fire protection equipment necessary for the safe 
operation of this equipment and the performance of the work; 

17.1.4. all fire protection measures shall obtain required approvals and comply with all 
applicable laws. 
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