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SUMMARY OF THE WORK
Project Description
Construction of the Bluffer's Park East Washroom Improvements and Exterior Works

The City is improving the east washroom and maintenance building in Bluffer's Park. This project
includes upgrades to the existing washroom and maintenance building and a new outdoor plaza,
with amenities and landscaping. The existing building will be demolished and replaced with a
new building. Due to the age of the existing building designated substances will be required to
be mitigated before demolition begins. Refer to Designated Substance Survey which can be
found in the Reference Section of Part 3 — Specifications and Drawings of the sourcing event in
Ariba, forming part of the Contract Document.

Bluffer's Park East Washroom will be improved with the following:
Phase 1

New all-season gender-inclusive and accessible washrooms

e Administrative and support spaces for maintenance and operation staff including a
garage

o New mechanical/electrical/lighting systems that are net-zero carbon

e Outdoor showers

e Outdoor plaza with seating and bike parking

Phase 2

e Accessible pathways within the landscape including to the beach
o Play spaces
e Plantings including shade trees, pollinator, and native species

Project Timeline and Construction Phases

Project Timelines are listed below. This timeline is to minimize impact to the community and
maintain access to the park and beach throughout the construction. Construction phasing shown
below is a high level plan to explain the possible impact of construction to the stakeholders on the
project. The Successful Supplier is to provide their own construction staging plan for review with
City Parks, Aquatic, Toronto Parking Authority and other parties having jurisdiction.

Anticipated Timeline
Phase 1 - Building Construction (Sept 3, 2025 to Jun 30, 2026)
Phase 2 - Exterior Works (April 30, 2026 to Aug 30, 2026)



https://www.toronto.ca/data/parks/prd/facilities/complex/2/index.html
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GENERAL SPECIFICATIONS

GS-1.

GS-2.

Cutting, Remedial Work and Blasting

1.1.

1.2.

1.3.

1.4.

1.5.

The Contractor shall perform the coring, cutting and remedial Work required
to make the affected parts of the Work come together properly.

The Contractor shall co-ordinate the Work to ensure that the coring, cutting
and remedial Work is kept to a minimum.

Should the Owner, the Contract Administrator, other contractors or anyone
employed by them be responsible for ill-timed Work necessitating cutting or
remedial Work to be performed, the cost of such cutting or remedial Work
shall be valued as provided in GC 7.1 - OWNER'’S RIGHT TO MAKE
CHANGES, GC 7.2 - CHANGE ORDER and GC 7.3 - CHANGE DIRECTIVE.

Coring, cutting, x-rays, scanning and remedial Work shall be performed by
specialists familiar with the Products and Owner Supplied Material affected
and shall be performed in a manner to neither damage nor endanger the
Work and in accordance with the Specifications and other Agreement
documents.

The Contractor shall not carry out any blasting operation except with the prior
written consent of the Contract Administrator, provided that any consent so
granted shall not, under any circumstances, relieve the Contractor of the
liabilities and obligations assumed by the Contractor under the Agreement.

Cleanup

2.1.

2.2.

2.3.

2.4.

The Contractor shall maintain the Work and the Site in a safe and tidy
condition and free from the accumulation of waste products and debris, other
than that caused by the Owner, other contractors or their employees.

Before applying for Substantial Performance of the Work as provided in GC
5.5 - SUBSTANTIAL PERFORMANCE OF THE WORK, the Contractor shall
remove waste products and debris, other than that resulting from the work of
the Owner, other contractors or their employees, and shall leave the Site
clean and suitable for use or occupancy by the Owner. The Contractor shall
remove products, Construction Equipment, and Temporary Work not required
for the performance of the remaining Work all to the satisfaction of the
Contract Administrator and the Owner, acting reasonably.

Prior to the final Application for the Payment, the Contractor shall remove any
remaining products, Construction Equipment, Temporary Work, and waste
products and debris, other than those resulting from the work of the Owner,
other contractors or their employees.

Contractor shall complete all maintenance and cleanup of the Work and Site
within 24 hours of written notice from the Owner or Contractor Administrator
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of such. If such maintenance and cleanup is not completed within 24 hours of
such written notice, the Owner shall be entitled to, or to engage others to,
perform such maintenance and cleanup, at the Contractor’'s expense and set-
off the costs thereof in accordance with GC 5.10 - OWNER’S SET-OFF.

Contractor shall repair all damage to the Site caused by the Contractor’s,
Subcontractor’s, Supplier’s or Sub-subcontractor’s transportation in and out
of the Site within five (5) Working Days of written notice from the Owner or
Contractor Administrator to repair or before final payment, whichever is
earlier. If such repair is not completed within the required time period, the
Owner shall be entitled to, or to engage others to, perform such repair, at the
Contractor’s expense and set-off the costs thereof in accordance with GC
5.10 - OWNER’S SET-OFF.

Layout

3.1.

3.2.

The Contract Administrator shall provide baseline and benchmark information
for the general location, alignment, and elevation of the Work. The Owner
shall be responsible only for the correctness of such information provided by
the Contract Administrator.

Where the Agreement provides for the Contractor to lay out the Work, this
section 3.1 shall apply.

3.2.1. Prior to commencement of construction, the Contract Administrator
and the Contractor shall locate on site those property bars, baselines
and benchmarks that are necessary to delineate the Site and to lay
out the Work, all as shown on the Drawings.

3.2.2. The Contractor shall be responsible for the preservation of all property
bars while the Work is in progress, except those property bars that
must be removed to facilitate the Work. Any other property bars
disturbed, damaged or removed by the Contractor’s operations shall
be replaced by an Ontario land surveyor, at the Contractor’s cost.

3.2.3. At no extra cost to the Owner, the Contractor shall provide the
Contract Administrator with such materials and devices as may be
necessary to lay out the baseline and benchmarks, and as may be
necessary for the inspection of the Work.

3.2.4. The Contractor shall provide qualified Personnel to lay out and
establish all lines and grades necessary for construction. Such
Personnel shall include a licensed land surveyor responsible for
conducting a survey to verify the locations of all key structures. The
Contractor shall notify the Contract Administrator of any layout Work
carried out, so that the same may be checked by the Contract
Administrator.
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3.2.5. The Contractor shall install and maintain substantial alignment
markers and secondary benchmarks as may be required for the
proper execution and inspection of the Work. The Contractor shall
supply one copy of all alignment and grade sheets to the Contract
Administrator.

3.2.6. The Contractor shall assume full responsibility for alignment,
elevations and dimensions of each and all parts of the Work,
regardless of whether the Contractor's layout Work has been checked
by the Contract Administrator.

3.2.7. All stakes, marks and reference points shall be carefully preserved by
the Contractor. In the case of their destruction or removal, for any
reason, before the date of the Substantial Performance of the Work,
such stakes, marks and reference points shall be replaced, to the
satisfaction of the Contract Administrator, at the Contractor’s cost.

Site and Drainage

4.1.

4.2.

The Contractor's sheds, site offices, toilets, other temporary structures and
storage areas for material and equipment shall be grouped in a compact
manner and maintained in a neat and orderly condition at all times.

The Contractor shall keep all portions of the Work well, properly and
efficiently drained, to at least the same degree as that of the existing drainage
conditions, during construction and until the Work is completed. The
Contractor shall be solely responsible for all Losses caused by, or resulting
from, water backing up or flowing over, under, through, from, on or along any
part of the Work or which any of the Work may cause to flow elsewhere and
shall, at the Contractor’s sole cost, repair such damage and without any
extension of the Contract Time.

Work Affecting the Property of Others

5.1.

Before Work is carried out that may affect the property or operations of any
Ministry or agency of government or any Person, including a municipal
corporation or any board or commission thereof, and in addition to such
notices of the commencement of specified operations as are prescribed
elsewhere in the Agreement, the Contractor shall give at least 48 hours’
advance written notice of the date of commencement of such Ministry or
agency of government or Person so affected.

Quality Assurance and Quality Control

6.1.

The QA/QC Plan required by GC 3.13.2 shall be prepared and delivered to
the Contract Administrator for review by the Contract Administrator and
Owner within thirty (30) Days after the Effective Date and, after acceptance
by the Contract Administrator and Owner, shall form a part of the Agreement.
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The QA/QC Plan shall:

6.2.1. be based on the standards and requirements set out in the
Agreement;

6.2.2. monitor, identify and rectify all non-compliance items within the
Construction Schedule

The Contractor shall implement and perform the Work in accordance with,
and in compliance with, the QA/QC Plan accepted by the Owner. The
implementation of the QA/QC Plan may be subject to quality assurance audit
and acceptance by the Contract Administrator and Owner. The Contract
Administrator and the Owner may perform surveillance for compliance with
the QA/QC Plan and examine the Work, wherever situate, for conformance.

Traffic, Maintaining Roadways and Detours

7.1.

7.2.

7.3.

7.4.

7.5.

Except as otherwise noted in the Agreement, the Contractor assumes all the
risks and responsibilities arising out of any traffic related obstruction
encountered in the performance of the Work and any traffic conditions,
including traffic conditions on any Highway or road giving access to the Site
caused by such obstructions, and the Contractor shall not make any Claim
against the Owner for any delay or Losses occasioned thereby.

If the Agreement require the Contractor to maintain a Highway, the
Contractor shall comply with all maintenance standards and other obligations
under Laws relating Highways, including the City of Toronto Act, 2006.

The Contractor shall designate an individual to be responsible for traffic
control and work zone safety. The designated individual shall be a competent
worker who is qualified because of knowledge, training, and experience to
perform the duties, is familiar with Book 7 of the Ontario Traffic Manual and
has knowledge of all potential or actual danger to workers and motorists.
Prior to the commencement of construction, the Contractor shall notify the
Contract Administrator of the name, address, position, cell phone, pager, and
telephone numbers of the designated individual, and update as necessary.

Where an existing Roadway is affected by construction, it shall, at all times,
be kept open to traffic. The Contractor shall, at no additional cost to the
Owner, be responsible for providing and maintaining, for the duration of the
Work an alternative route for both pedestrian and vehicular traffic through the
Site in accordance with the Ontario Traffic Manual, whether along the existing
Highway under construction or on a detour road beside or adjacent to the
Highway under construction.

Subject to the prior written approval of the Contract Administrator, the
Contractor may block traffic for short periods of time to facilitate construction
of the Work in accordance with the Ontario Traffic Manual. Any temporary
lane closures shall be kept to a minimum.
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The Contractor shall maintain, to the satisfaction of the Owner and the
Contract Administrator, a road through the Site. The road through the Site
shall include any detour constructed in accordance with the Agreement or
required by the Contract Administrator. The cost of blading required to
maintain the surface of such roads and detours shall be deemed to be
included in the Fixed Price or Unit Price, as applicable. The Contractor shall
not be required to apply de-icing chemicals or abrasives or carry out
snowplowing unless otherwise specified in the Agreement.

Where localized and separated sections of a Highway are affected by the
Contractor's operations, the Contractor shall not be required to maintain
intervening sections of that Highway until such times as these sections are
located within the limits of the Highway affected by the Contractor's general
operations under the Agreement. Nothing in this section shall be taken as
limiting the Contractor's obligation to maintain all areas of a Highway affected
by the traffic control measures undertaken in relation to the Work and to fulfill
all traffic control responsibilities thereon.

Where the Agreement provides for, or the Contract Administrator requires,
detours at specific locations, payment for the construction of the detours, and
if required, for the subsequent removal of the detours, shall be made at the
Contract Prices appropriate to such Work.

Where Work is discontinued for any extended period including seasonal
shutdown, the Contractor shall, when directed by the Contract Administrator,
open and place the Highway and detours in a passable, safe and satisfactory
condition for public travel.

Where the Contractor constructs a detour that is not specifically provided for
in the Agreement or required by the Contract Administrator, the construction
of the detour and, if required, the subsequent removal shall be performed at
the Contractor's sole expense. The detour shall be constructed and
maintained to structural and geometric standards approved by the Contract
Administrator. Removal and site restoration shall be performed as directed by
the Contract Administrator.

Where, with the prior written approval of the Contract Administrator, a
Highway is closed and the traffic diverted entirely off the Highway to any
other Highway, the Contractor shall, at no extra cost to the Owner, supply,
erect and maintain traffic control devices in accordance with the Ontario
Traffic Manual.

Compliance with the foregoing provisions shall in no way relieve the
Contractor of obligations under GC 4.1 - PROTECTION OF WORK AND
PROPERTY, dealing with the Contractor's responsibility for damage claims,
except for claims arising on sections of a Highway within the Site that are
being maintained by others.
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Roadway Work

8.1.

8.2.

If at any time, in the opinion of the Contract Administrator, damage is being
done or is likely to be done to any Roadway or any improvement thereon,
outside the Site, by the Contractor’s vehicles or other equipment, whether
licensed or unlicensed equipment, the Contractor shall, on the direction of the
Contract Administrator, and at no extra cost to the Owner and without an
extension in Contract Time, make changes or substitutions for such vehicles
or equipment, and shall alter loadings, or in some other manner, remove the
cause of such damage to the satisfaction of the Contract Administrator.

The Contractor shall provide and ensure, at all times, and at no extra cost to
the Owner:

8.2.1. safe and adequate pedestrian and vehicular access;
8.2.2. continuity of utility services; and
8.2.3. access for any and all emergency response vehicles and services,

to any and all properties adjoining the Site.

Working Drawings

9.1.

9.2.

9.3.

9.4.

Working Drawings or Working Plans means any Drawings or Plans prepared
by the Contractor for the execution of the Work and may, without limiting the
generality thereof, include formwork, falsework and shoring plans, roadway
(that part of the Highway designed or intended for use by vehicular traffic and
includes the Shoulders.) protection plans, Shop Drawings, shop plans or
erection diagrams.

The Contractor shall arrange for the preparation of clearly identified and
dated Working Drawings as called for by the Contract Documents.

The Contractor shall submit Working Drawings to the Contract Administrator
in accordance with an agreed upon schedule or otherwise with reasonable
promptness and in orderly sequence so as to not cause delay in the Work. If
either the Contractor or the Contract Administrator so requests they shall
jointly prepare a schedule fixing the dates for submission and return of
Working Drawings. Working Drawings shall be submitted in printed form.
When the Working Drawings are submitted for review, the Contractor shall
notify the Contract Administrator in writing of any deviations from the Contract
Documents that exist in the Working Drawings.

The Contract Administrator shall review and return Working Drawings in
accordance with an agreed upon schedule, or otherwise, with reasonable
promptness so as not to cause delay.
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The Contract Administrator's review shall check for conformity with the design
concept and for general arrangement only and such review shall not relieve
the Contractor of responsibility for errors or omissions in the Working
Drawings or of responsibility for meeting all requirements of the Contract
Documents unless a deviation on the Working Drawings has been approved
in writing by the Contract Administrator.

The Contractor shall make any changes in Working Drawings that the
Contract Administrator may require to make the Working Drawings consistent
with the Contract Documents and resubmit unless otherwise directed by the
Contract Administrator. When resubmitting, the Contractor shall notify the
Contract Administrator in writing of any revisions other than those requested
by the Contract Administrator.

Work related to the Working Drawings shall not proceed until the Working
Drawings have been signed and dated by the Contract Administrator and
marked with the words "Reviewed. Permission to construct granted".

The Contractor shall keep one set of the reviewed Working Drawings, marked
as above, at the Site at all times.
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TECHNICAL SPECIFICATIONS, DRAWINGS AND REFERENCE DOCUMENTS

The following Specifications, Drawings and Reference Documents can be found in the References
Section of Part 3 — Specifications and Drawings of the sourcing event in Ariba, forming part of the
Contract Document.

e BLUFFERS PARK EAST PAVILION, BLUFFERS PARK ARCHITECTURAL SPECIFICATION, BY
DTAH, ISSUED FOR TENDER DATED APRIL 11, 2025

e BLUFFERS PARK EAST PAVILION, SECTION 00 01 10, 02 41 13, 05 50 00, 06 15 01, 06 73 00, 31
11 00, 31 22 13, 32 01 90, 32 01 90.23, 32 11 23, 32 13 13, 32 14 13, 32 14 40, 32 17 23, 32 33 00,
32 92 19, BY DTAH, DATED APRIL 11, 2025

e BLUFFERS PARK PAVILION SECTION 03 00 50, 03 11 00, 03 20 00, 03 30 00, 05 00 50, 05 12 00,
06 18 00, DATED APRIL 11, 2025

e TREE INVENTORY AND PRESERVATION PLAN REPORT BLUFFERS PARK TORONTO,
ONTARIO, BY KUNTZ FORESTRY CONSULTING INC., DATED 14 JULY 2022, REVISED 24
JANUARY 2023

¢ FIGURE 1 - TREE INVENTORY & PRESERVATION PLAN, BY KUNTZ FORESTRY CONSULTING
INC. DATED 14 JULY 2022, ISSUE 24 JAN. 23

o DESIGNATED SUBSTANCE SURVEY AT BLUFFER'S PARK EAST WASHROOM 1 BRIMLEY
ROAD SOUTH TORONTO, ONTARIO, BY CCI GROUP, DATED NOVEMBER 22, 2016

e GEOTECHNICAL INVESTIGATION PROPOSED BLUFFER'S PARK PAVILION 1 BRIMLEY ROAD
SOUTH, TORONTO, ONTARIO, BY DAVROC TESTING LABORATORIES INC., DATED APRIL 13,
2023

e BLUFFER'S PARK PAVILION SUSTAINABILITY REPORT, BY INTROBA, DATED SEPTEMBER 12,
2023

e SUBSURFACE UTILITY ENGINEERING INVESTIGATION, 1 OF 2 AND 02 OF 02, BY 4SIGHT
UTILITY ENGINEERS, APPROVAL DATE 10/02/24

e PLAN SHOWING TOPOGRAPHY FOR BLUFFER’'S PARK BEACH HOUSE ON PART OF WATER
LOT LOCATION DT 137 LAKE ONTARIO IN FRONT OF LOT 24, CONCESSION B CITY OF
TORONTO, BY J.H. GELBLOOM SURVEYING LIMITED, DATED JUNE 23, 2022.

DRAWING LIST

ARCHITECTURAL
AQ001 PROJECT INFORMATION
A002 ASSEMBLIES SCHEDULE

A003 SCHEDULES - DOORS, WINDOWS AND ROOM FINISH
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SITE PLAN

SURVEY

CONTEXT PLAN

FOUNDATION PLAN

GROUND FLOOR PLAN

ROOF PLAN

REFLECTED CEILING PLAN

BUILDING ELEVATIONS - WEST BUILDING
BUILDING ELEVATIONS - EAST BUILDING
BUILDING SECTIONS - WEST BUILDING
BUILDING SECTIONS - EAST BUILDING
WALL SECTIONS - WEST BUILDING

WALL SECTIONS - WEST BUILDING

WALL SECTIONS - WEST BUILDING

WALL SECTIONS - EAST BUILDING
SECTION DETAILS - WEST BUILDING
ROOF SECTION DETAILS - WEST BUILDING
SECTION DETAILS - EAST BUILDING
PLAN DETAILS - WEST BUILDING

PLAN DETAILS - EAST BUILDING
INTERIOR ELEVATIONS - WEST BUILDING
INTERIOR ELEVATIONS - WEST BUILDING
INTERIOR ELEVATIONS - EAST AND WEST BUILDINGS
MISCELLANEOUS METALS

MILLWORK DETAILS

MILLWORK DETAILS (WASHROOMS)

11
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STRUCTURAL

S000 COVER

S001 GENERAL NOTES & TYPICAL DETAILS

S002 GENERAL NOTES & TYPICAL DETAILS

S003 GENERAL NOTES & TYPICAL DETAILS

S004 GENERAL NOTES & TYPICAL DETAILS

S005 GENERAL NOTES & TYPICAL DETAILS

S006 GENERAL NOTES & TYPICAL DETAILS

S007 GENERAL NOTES & TYPICAL DETAILS

S008 GENERAL NOTES & TYPICAL DETAILS

S009 GENERAL NOTES & TYPICAL DETAILS

S010 GENERAL NOTES & TYPICAL DETAILS

S011 GENERAL NOTES & TYPICAL DETAILS

S012 GENERAL NOTES & TYPICAL DETAILS

S199 BOARD WALK LOADING PLAN

S200 GROUND FLOOR / FOUNDATION PLAN

S200A GROUND FLOOR / FOUNDATION PLAN (EAST BUILDING)
S200B GROUND FLOOR / FOUNDATION PLAN (WEST BUILDING)
S200C GROUND FLOOR / FOUNDATION PLAN (EAST BUILDING)
PRELIMINARY GEOPIER LAYOUT

S200D GROUND FLOOR / FOUNDATION PLAN (WEST BUILDING)
PRELIMINARY GEOPIER LAYOUT

S200E GROUND FLOOR / FOUNDATION PART PLAN (BOARDWALK)
S200F GROUND FLOOR / FOUNDATION PART PLAN (BOARDWALK)
S200G GROUND FLOOR / FOUNDATION PART PLAN (OUTDOOR SHOWERS)
S201 ROOF FRAMING PLAN

S201A ROOF FRAMING PLAN (EAST BUILDING)

S201B ROOF FRAMING PLAN (WEST BUILDING)

S301 SCHEDULES

S401 WALL ELEVATIONS - EAST BUILDING

S402 WALL ELEVATIONS - EAST BUILDING

S403

WALL ELEVATIONS - WEST BUILDING

12
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S404 WALL ELEVATIONS - WEST BUILDING

S501 SECTIONS & DETAILS

S502 SECTIONS & DETAILS

S505 SECTIONS & DETAILS

S511 SECTIONS & DETAILS

S512 SECTIONS & DETAILS

MECHANICAL

MO001 MECHANICAL LEGEND, DRAWING LIST, GENERAL NOTES
M100 MECHANICAL SITE PLAN

M101 MECHANICAL DEMOLITION PLAN

M200 FOUNDATION PLAN

M201 GROUND FLOOR PLAN - HVAC

M202 GROUND FLOOR PLAN - PLUMBING

M203 ROOF PLAN - HVAC

M204 ROOF PLAN - PLUMBING

M301 REFRIGERANT SCHEMATIC

M501 MECHANICAL SCHEDULES

M601 MECHANICAL SPECIFICATIONS

ELECTRICAL

E001 ELECTRICAL LEGEND, DRAWING LIST, GENERAL NOTES
E100A ELECTRICAL SITE PLAN - NORTH

E100B ELECTRICAL SITE PLAN - SOUTH

E101 GROUND FLOOR - POWER & SYSTEM PLAN

E102 ROOF PLAN - POWER & SYSTEMS PLAN

E201 GROUND FLOOR PLAN - LIGHTING PLAN

E301 ELECTRICAL SINGLE LINE DIAGRAM & SCHEMATIC
E401 ELECTRICAL SCHEDULES

ES501 ELECTRICAL DETAILS

EG01 ELECTRICAL SPECIFICATIONS

13
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LANDSCAPE

L-100 NOTES

L-101 DEMOLITION PLAN

L-102 DEMOLITION PLAN

L-200 LAYOUT AND MATERIAL PLAN

L-201 LAYOUT AND MATERIAL PLAN

L-300 GRADING PLAN

L-301 GRADING PLAN

L-400 PLANTING PLAN

L-401 PLANTING PLAN

L-500 LANDSCAPE DETAILS

L-501 LANDSCAPE DETAILS

L-502 LANDSCAPE DETAILS

L-503 LANDSCAPE DETAILS

L-504 LANDSCAPE DETAILS

L-505 LANDSCAPE DETAILS

L-506 LANDSCAPE DETAILS

L-507 LANDSCAPE DETAILS

CIVIL

C-1 GENERAL NOTES

C-2 GENERAL SITE SERVICING

C-3 SWM DETAILS AND CROSS-SECTIONS-1
C-4 SWM DETAILS AND CROSS-SECTIONS-2
C-5 SWM DETAILS AND CROSS-SECTIONS-3
C-6 EROSION AND SEDIMENT CONTROL PLAN-1
C-7 EROSION AND SEDIMENT CONTROL PLAN-2

GROUND IMPROVEMENTS - GEOPIER

1 GEOPIER DESIGN DRAWING NOTES AND DETAILS
2 GEOPIER DESIGN DRAWING NOTES AND DETAILS
3 GEOPIER DESIGN DRAWING EAST BLDG LAYOUT
4 GEOPIER DESIGN DRAWING WEST BLDG LAYOUT
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GEOPIER DESIGN DRAWING SHOWERS LAYOUT
GEOPIER DESIGN DRAWING BOARDWALK LAYOUT
HELICAL PILE DRAWING LAYOUT

HELICAL PILE DRAWING LAYOUT

EXISTING DRAWINGS

S.3B

SITE PLAN AS BUILT DRAWINGS

FOUNDATION PLAN & DETAILS AS BUILT DRAWINGS
FLOOR PLAN & SCHEDULES AS BUILT DRAWINGS
ROOF PLAN & DETAILS AS BUILT DRAWINGS

AS BUILT DRAWING GROUND FLOOR ELECTRICAL
SITE PLAN AND DETAILS AS BUILT DRAWING

AS BUILT DRAWING FLOOR PLAN AND DETAIL

AS BUILT DRAWING FLOOR PLAN HVAC
FOUNDATION PLAN SECTIONS AS BUILT DRAWINGS
ROOF FRAMING PLAN SECTIONS AS BUILT DRAWINGS
TRUSS LAYOUT (SHOP DWGS) AS BUILT DRAWINGS
TRUSS LAYOUT (SHOP DWGS) AS BUILT DRAWINGS

15
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DIVISIONAL SPECIFICATIONS

DS-1. Occupational Health and Safety Act

1.1.

The Contractor shall take all steps necessary to prevent the spread of lead-containing
dust/particles and any other designated substance(s) or hazardous material(s) from
the Work site when performing Work involving, but not limited to, lead-containing
paint, and to protect the Contractor, those engaged by the Contractor in performance
of the Work, City employees and all others, including the general public, likely to be at
or near the Work site.

DS-2. Designated Substances

21.

In accordance with the OHSA, as amended, a list of designated substances found at
the project site is appended to hereto at the end of this section, and forms part of this
Agreement.

DS-3. Asbestos

3.1.

3.2.

Where the Work includes removal of asbestos, the Contractor shall:

3.1.1. ensure, through appropriate air testing and such other measures as may be

appropriate and necessary, that the Work site and adjacent areas not been
contaminated with asbestos during the performance of the Work; and

3.1.2. prior to dismantling any barriers erected to contain asbestos and asbestos-

containing materials, the Contractor shall provide written confirmation to the
Consultant that, after conducting proper air testing and other due diligence
measures, the area is safe in accordance with the requirements of the OHSA.

If, during the course of the Work, the Contractor or any of the subcontractors or
suppliers engaged by the Contractor, disturb material that is believed to be asbestos
containing material, separate and apart from asbestos abatement work forming part of
the Contract, the Contractor shall act in strict compliance with the OHSA, including
but not limited to the Asbestos Regulation, and without limiting the generality of the
foregoing, shall:

3.2.1. Stop work and evacuate the area where the asbestos containing material is

believed to have been disturbed and take all precautions or actions mandated
by the OHSA and notify the City immediately;

3.2.2. Notify the Contract Administrator via telephone, with written notification to follow

as soon as possible; and

3.2.3. Refrain from entering the work area for any reason whatsoever until safe to do

so, in accordance with the requirements of the OHSA and, prior to re-entry,
notify the Contract Administrator for approval to recommence Work.
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DS-4. Workforce Development Plan

41.

Where required in the Agreement Documents, the Contractor shall implement and
document the Workforce Development Plan described in "Schedule F — Owner
Policies, Procedures, by-Laws and Other Requirements" to the satisfaction of the City
(in its sole discretion).

DS-5. Coordination and Meetings

5.1.

The Contractor shall attend regular meetings with the City of Toronto and others,
including but not limited to, Toronto Transit Commission, Bell Canada, Enbridge,
Toronto Hydro, Toronto Parking Authority, the Marina and Boat Club and business
organizations as may be required by the Contract Administrator to co-ordinate
services affected by the Contract and to monitor on-going administration and progress
of the contract.

DS-6. Standard Specifications and Standard Drawings

6.1.

6.2.

6.3.

The City's Standard Specifications and Standard Drawings that apply to the Work
shall be those that can be found on-line at www.toronto.ca/ecs-standards as of the
date the tender for the Work is issued.

Any other required work, for which no specifications are contained herein, shall
conform to the City of Toronto Standard Construction Specifications and Drawings for
Road Works, the City of Toronto Standard Construction Specifications and Drawings
for Sewers and Watermains, the Ontario Provincial Standard Specifications and the
Ontario Provincial Standard Drawings.

This Agreement may also refer to Ontario Provincial Standards (OPS) specifications
and drawings. In such case, Bidders shall acquire the applicable specifications and
drawings from OPS. Information about OPS can be found at
https://www.library.mto.gov.on.ca/SydneyPLUS/TechPubs/Portal/tp/opsViews.aspx

DS-7. Organization of Work and Work Restrictions

7.1.

7.2.

7.3.

It is the Contractor's responsibility to implement all required measures (e.g. fences,
enclosures, etc.) in order to strictly control the pedestrian traffic in the construction
area and to prevent any pedestrian approaching into the areas of construction hazard,
or any other dangerous area.

The Contractor shall be attentive to the needs of pedestrians that are visually or
physically impaired, and the Contractor must be prepared at all times to assist in the
safe and comfortable passage of these pedestrians.

The Contractor shall note that a number of existing utilities and services are located
below the area of reconstruction and others in the near vicinity. The Contractor shall
examine the site to identify potential problems associated with the accessibility,
transportability and constructability of their proposed methods.
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The Contractor shall, from time to time, adopt such approved construction or

operating methods in carrying out the work as may be called for due to changing
conditions that may be encountered during the progress thereof.

DS-8. Pre-Construction Survey and Layout

8.1.

8.2.

8.3.

8.4.

8.5.

8.6.

8.7.

8.8.

Pre-construction Survey

8.1.1.  The Contractor shall perform the pre-construction survey.

Layout

8.2.1. The Contractor shall perform the Layout of the Works.

The survey and layout shall be performed or supervised by a competent surveyor with
a minimum of five years related field experience (the "Surveyor"). The Contractor
shall ensure the Surveyor attends a pre-construction meeting and other meetings as
requested by the Consultant.

The Contractor shall be responsible for ensuring the Surveyor prepares grade sheets
and keeps proper digital records, notes and sketches of the survey and layout. A copy
of the records (including but not limited to survey notes and sketches) shall be kept on
site and accessible to the Consultant at any time. The grade sheets shall be
submitted to the Consultant within 7 calendar days of production.

The Contractor shall maintain a set of redlined Contract Drawings ("As-Built Field
Record marked on the issued for construction detailed design drawings") marked with
as-built information of the Project. The As-Built Field Record and all other records
produced must be incorporated in the AutoCad 2004 drawings and submitted to the
City's Consultant within 60 calendar days of Substantial Performance.

The compensation for the survey and layout shall be based on the lump sum amount
for the tender item for the survey and layout identified in the Pricing Form. The lump
sum amount for survey and layout shall not exceed 5% of the Total Bid Price in the
Pricing Form.

Eighty percent (80%) of the lump sum amount for the survey and layout shall be paid
over the duration of the Contract in proportion to the value of the works completed as
a percentage of the Total Bid Price. No payment will be made until the grade sheets
are received by the Consultant.

Twenty percent (20%) of the lump sum amount for the survey and layout shall be
withheld and paid upon receipt and acceptance of the As-built Field Record. Should
the Contractor fail to submit the As-built Field Record or if the submitted As-Built Field
Record is not satisfactory to the Consultant, this withheld amount may be used by the
Consultant to pay for an independent contractor to produce the As-built Field Record.
If the cost to produce the As-built Field Record by the independent contractor
exceeds the withheld amount, the Owner may exercise its right of set and deduct the
additional cost from funds due and payable to the Contractor.
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The Contractor must report to the Consultant immediately any conflict,
inconsistencies, errors, omissions, and/or discrepancies found between the Contract
Drawing(s) and the existing physical conditions. Immediately upon becoming aware of
such conflict, inconsistencies, errors, omissions and/or discrepancies, the Contractor
shall stop survey and layout work until further directed by the Consultant. The City
shall not be responsible for any additional cost or time delay due to a failure of the
Contractor or the Contractor's Surveyor to report in a timely manner such conflict or
inconsistencies found, or due to a failure to suspend the survey and layout work
pending direction from the Consultant.

The Owner may conduct quality assurance verifications of the survey and layout as it
deems necessary. The Owner's quality assurance process shall not relieve the
Contractor of its responsibilities and obligations under this Contract. Any deficiency,
omission or error identified by the Owner in the quality assurance process will be
reported to the Contractor within two Working Days. The Contractor shall verify the
information provided by the Owner, and make adjustments or corrections where
necessary. There shall be no additional compensation or extension of Contract Time
for correction of the Contractor's deficiencies, omissions or errors.

Adjustments or corrections to the survey and layout required due to conflicts,
inconsistencies, errors, omissions, and/or discrepancies between the Contract
Drawing(s) provided by the Owner and the existing physical conditions will be
compensated on a Time and Material basis. This compensation shall be limited to the
cost of survey crew only.

DS-9. Disposal of Surplus Excavated Material and Removals

9.1.

9.2.

9.3.

9.4.

All surplus excavated materials, removals, grindings and all other debris, including
that from sewer flushing and catch basin cleaning, shall be disposed of, off site. No
separate payment shall be made for the costs associated with this work.

The City of Toronto will not make arrangements for the disposal of surplus materials
or supply bills of lading.

The Contractor shall assume full ownership of the surplus excavated material and
shall be solely responsible for its removal and disposal.

Stockpiling of excavated material within the City street allowance is not permitted. The
Contractor shall dispose of all excavated material off site immediately upon removal.
No additional payment will be made for costs incurred as a result of this requirement.

DS-10. Security and Construction Sign(s)

10.1.

10.2.

The Contractor shall be responsible for the security of the work of this Contract from
the time the job site is turned over to him until all work has been completed.

The Contractor shall take all necessary precautions to ensure that the construction
site does not pose a hazard to the public for the duration of the project. Appropriate
safety and warning signs must be posted. All such site security measures shall be
removed from the site at the completion of the project.
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The Contractor shall install all construction and project signs provided by the City.

The costs for providing non-city signs such as danger signs, traffic signs, etc.,
installing, removing and disposing all signs shall be included in the Bidder's Pricing
Form submission. No additional separate payment will be made for such work and
provisions.

DS-11. Material and Truck Weighing

11.1.

11.5.

The City reserves the right to randomly verify the quantity of materials supplied in
connection with this Contract. Prior to unloading of materials that are priced on a unit
weight basis (“unit weight materials”), the weight tickets must be provided to the
Contract Administrator (or in their absence, the City’s inspector). Material weight
tickets that are not provided to the Contract Administrator or the City’s inspector prior
to unloading will not be accepted later for payment.

. When directed by the Contract Administrator or the City’s inspector, trucks carrying

unit weight materials shall proceed immediately to a City’s weighing facility as
specified by the Contractor Administrator or the inspector. After passing through the
City’s weight scale and unloading the materials, the empty truck shall return to the
same facility to verify the vehicle tare if so directed by the Contract Administrator or
the City’s inspector.

. Should the weight verification show that the verified weight of the material is less than

what is shown on the Contractor’s weight ticket by more than 1.0 per cent, the
payment for the affected load shall be made based on the weight measured by the
City’s weighing facility.

. City staff will also adjust the method of measurement for all following loads that are

not weight-verified but have been delivered to the site before a new weight verification
process can prove the Contractor had rectified the weight inconsistency. The weight
of the following loads will be adjusted based on an adjustment factor determined from
the most recently weight-verified load.

The City will not compensate the Contractor for any cost associated with the weight
verification process.

DS-12. Noise Regulations

12.1.

12.2.

12.3.

12.4.

The Contractor shall ensure the following:

Equipment shall be maintained in an operating condition that prevents unnecessary
noise, including but not limited to proper muffler systems, properly secured
components and the lubrication of all moving parts.

Idling of equipment shall be restricted to the minimum necessary for the proper
performance of the specified work.

Where necessary, place noise attenuation devices (barriers) around Contractor’s
construction equipment.
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DS-13. Existing Utilities

13.1. The Contractor shall provide the Contract Administrator with a copy of the stakeout
sheets supplied by the utility locators, prior to construction.

13.2. The attention of the Contractor is drawn to the presence of utility pole lines, close
proximity of the overhead wires, buried gas mains, buried Bell conduit structure,
buried/overhead cable TV and other buried utilities or services as may exist adjacent
to and/or in the Place of the Work.

13.3. Before excavating across or along any utility or service, the Contractor shall
determine its exact location and elevation. The utility or service shall be exposed by
hand excavation and shall be adequately supported and/or protected before
proceeding with machine excavation. All cost for fulfilling these requirements shall be
included in the appropriate tender items and no separate payment will be made. The
Contractor is fully responsible for the protection of all utilities and services within the
Contract limits.

13.4. It should be noted that compaction of backfill below any services or utilities will not be
accepted in lieu of proper support as per City of Toronto Standards.

DS-14. Equivalents and Alternatives
14.1. Definitions. In this section:
14.1.1. "First-Named Supplier" and "First-Named Product" mean, respectively, a
Supplier and Product upon which the quality and design of the Work has been

based, as specified in the Contract Documents.

14.1.2. "Equivalent" means a Supplier or Product that is listed after the First-Named
Supplier or equipment or material or product in the Contract Documents.

14.1.3. "Alternative" means a Supplier or Product proposed by the Contractor, or an
alternate method of undertaking the Work proposed by the Contractor, that is
not listed or specified in the Contract Documents.

14.2. First Named Supplier or Product

14.2.1. The Contractor shall only use First-Named Suppliers and First-Named Products,
or Equivalents, unless an Alternative is approved by the City.

14.3. Use of Equivalent

14.3.1. The Contractor may use an Equivalent named in the Contract Documents and
shall include the supply and installation of such Equivalent and all Product and
labour necessary to complete the Work at no additional cost to the City, whether
or not the use of such Equivalent affects the design or manner of completion of
the Work.
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14.4. Use of Alternative

14.4.1.

14.4.2.

14.4.3.

14.4.4.

The Contractor may propose the use of an Alternative to the City for
consideration following the issuance of an Order to Commence Work. The
submission of a proposal for an Alternative may include alternate
Subcontractor(s), through whom the Alternative is being offered, other than
those named under the Subcontractor listing in the Tender Submission
Package.

All Alternative proposals must be supported by sufficient technical
documentation to permit a proper analysis and evaluation of the proposed
Alternative by the City. In order to be considered, any Alternative proposal must
provide price savings, quality improvement(s), operational savings, schedule
benefit(s), or a combination thereof. The Alternative proposal must include a
detailed point by point comparison listing differences between the proposed
Alternative and the First-Named Supplier or First-Named Product.

Supporting documentation in the proposal must be clear, specific and sufficiently
detailed to ensure that there is no ambiguity about what is being proposed,
including any effect the proposal may have on the completed Work. Proposed
Alternatives which, in the opinion of the City, are not accompanied by adequate
supporting documentation, or are submitted with insufficient time for a proper
review, will not be considered.

The cost of a review by the Consultant of a proposed Alternative will be entirely
at the cost of the Contractor and will be credited to the City against the Contract
Price.

14.5. The City shall have the right, in its sole and absolute discretion, to accept or reject
any proposed Alternative, including any proposed Subcontractor.

DS-15. Interference

15.1. The Contractor shall arrange all Work activities so as to permit the maintenance of
normal building operation and traffic flow at the Work site, with a minimum of
inconvenience to the users and staff of the facility or park where the Work is being
carried out.

15.2. The Contractor shall ensure that no essential services such as electric power and
domestic hot water supply are interrupted at the Work site for more than one (1)
continuous Hour, and no longer than three (3) consecutive Hours for the heating
system during the heating season except with the prior written permission of the
Owner.

15.3. The Contractor shall in every case where an interruption of service is to occur, make
prior arrangements with the Owner.
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DS-16. Project Close Out System Demonstrations

16.1. The Contractor shall with respect to all installations resulting from the Work
demonstrate the operation of all equipment and systems to the Owner’s staff and any
consultants of the Owner, and instruct such staff in the operation, adjustment and
maintenance of such systems and equipment.

DS-17.Fire Protection
17.1. The Contractor shall:

17.1.1. prior to commencing work, locate all sprinkler systems and protective or alarm
systems;

17.1.2. provide and maintain fire extinguishers as required on the site for the protection
of the building;

17.1.3. provide personnel performing work with open flame, volatile materials or other
hazardous work with all fire protection equipment necessary for the safe
operation of this equipment and the performance of the work;

17.1.4. all fire protection measures shall obtain required approvals and comply with all
applicable laws.
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