
BIM Requirement –Model Development Requirements 

(A) Contractor Deliverables – LOD 500 As-Built Model: 
The Contractor shall be responsible for developing and delivering a LOD 500 field-verified 
As-Built Revit model that: 

1. Is based on the final construction Revit model used for coordination. 

2. Accurately reflects the actual installed conditions of all building systems (Architectural, 
Structural, MEP, Civil, etc.). 

3. Adheres to: 
   - YORK REGION Asset Equipment OM Load Sheet 

4. Includes detailed non-graphical asset data for all maintainable assets, including: 

   - Manufacturer, model, serial number 
   - Installation and warranty information 
   - Maintenance schedules 
   - Barcode or QR codes (if applicable) 
   - Commissioning records and documentation 

(B) BIM Execution Plan (BEP) Requirements: 
A comprehensive BIM Execution Plan (BEP) shall govern the development, coordination, 
and handover of the BIM models. The BEP shall: 

• - Clearly define LOD 300 (design phase) and LOD 500 (as-built phase) requirements. 
• - Outline asset classification, data handover standards, and model authorship 

responsibilities. 
• - Specify data exchange formats and quality assurance processes to ensure successful 

integration with York Region’s IWMS (e.g., Archibus). 

(C) Roles and Responsibilities: 
The Contractor is responsible for the following tasks:  

• Develop the initial list after the award based on the design and finalizes the BEP 
during construction. 

• Establishes model standards, naming conventions, element authorship, and 
coordination procedures. 

• Defines construction-phase modeling responsibilities and asset data deliverables. 
•  Review and Approval: 

  - The BEP shall be submitted for York Region’s review and approval. 
  - It must be updated throughout the project lifecycle as needed. 
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