BIM Requirement —Model Development Requirements

(A) Contractor Deliverables — LOD 500 As-Built Model:

The Contractor shall be responsible for developing and delivering a LOD 500 field-verified
As-Built Revit model that:

1. Is based on the final construction Revit model used for coordination.

2. Accurately reflects the actual installed conditions of all building systems (Architectural,
Structural, MEP, Civil, etc.).

3. Adheres to:
- YORK REGION Asset Equipment OM Load Sheet

4. Includes detailed non-graphical asset data for all maintainable assets, including:

- Manufacturer, model, serial number

- Installation and warranty information

- Maintenance schedules

- Barcode or QR codes (if applicable)

- Commissioning records and documentation

(B) BIM Execution Plan (BEP) Requirements:

A comprehensive BIM Execution Plan (BEP) shall govern the development, coordination,
and handover of the BIM models. The BEP shall:

e - (Clearly define LOD 300 (design phase) and LOD 500 (as-built phase) requirements.

e - QOutline asset classification, data handover standards, and model authorship
responsibilities.

e - Specify data exchange formats and quality assurance processes to ensure successful
integration with York Region’s IWMS (e.g., Archibus).

(C) Roles and Responsibilities:
The Contractor is responsible for the following tasks:

o Develop the initial list after the award based on the design and finalizes the BEP
during construction.

o Establishes model standards, naming conventions, element authorship, and
coordination procedures.

e Defines construction-phase modeling responsibilities and asset data deliverables.

e Review and Approval:

- The BEP shall be submitted for York Region’s review and approval.
- It must be updated throughout the project lifecycle as needed.
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