r Region
fl= of Peel
working with you
Request for Tender

Document Number: 2025-366T

Document Title: HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD,
CHELTENHAM, PEEL REGIONAL POLICE

Date Issued: Thursday, June 12, 2025
Non-mandatory site visit date: Wednesday, June 18, 2025, at 1:00 PM

ELECTRONIC BID SUBMISSIONS ONLY shall be received by the Agency through the Bidding System
no later than:

12:00 noon local time
THURSDAY, JUNE 26, 2025

A Bidder’s representative should attend the non-mandatory site visit where applicable.

It is the Bidder’s sole responsibility to ensure that:

¢ the submission is received electronically by the Agency through the Bidding System by the
date and time specified above

¢ the submission is accompanied by all required documentation including but not limited to a
digital bid bond in the amount of $200,000

Procurement Representative: Janice Smith, Procurement Advisor
Telephone Number: (905) 791-7800, ext. 7637

The following General Contractors have been prequalified for this project in accordance with
prequalification Document 2024-670PQ:

e Harbridge & Cross Limited
M.J. Dixon Construction Limited
¢ Chart Construction Management Inc.
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Instructions to Bidders

1. DEFINITIONS

(@)

(c)

“Agency” means The Regional Municipality of Peel, Peel Regional Police,
Peel Housing Corporation and any other government or agency or board
on behalf of which The Regional Municipality of Peel is acting and for the
purposes of the performance of the Contract shall mean the municipality
or entity awarding the Contract. For purposes of the Contract, “Agency”
shall include “Owner” as defined in the Contract.

“Bidder” means any proponent, respondent or other person or entity who
has obtained official procurement documents for the purpose of
submitting, or who has submitted a Bidder Submission in response to the
Document. Furthermore, the definition of “Bidder” shall include any entity
affiliated or related to the Bidder (including any entity with the same
directing mind as the Bidder) as determined in the discretion of the
Director of Procurement, in consultation with the Regional Solicitor.
“Bidder Submission” means the document as completed by the Bidder for
the purpose of offering to sell to the Agency the goods and/or services
specified in the Document, and includes but is not limited to quotations,
tenders and proposals.

“Bidding System” means the electronic system used by the Agency for its
public tenders, bids and request for proposals at the following website:
peelregion.bidsandtenders.ca, which is required to be used for all
dissemination of information by or on behalf of the Agency and all
submissions from Bidders for this Document.

“Contract” means the undertaking by the parties to perform their
respective duties, responsibilities and obligations as prescribed in this
Document and represents the entire agreement between the parties.
“Document” means the document describing the goods and/or services to
be purchased and the terms upon which the goods and/or services are to
be purchased and includes, without limitation, those documents
referenced on the index of the Document and such addenda as may be
issued by the Agency from time to time.

“Operator” means the Owner’s operations and maintenance employees,
and/or contract operator of the site where the Work is being performed.
“Procurement Representative” means the person named as the
Procurement Representative or designate on the Document.

“Region of Peel” has the same meaning as the Agency.

)] “Vendor” means the successful Bidder and includes the term “Contractor”
who enters into the Contract with the Agency for the provision of the
goods and/or services set out in this Document.

2. INFORMATION AND COMMUNICATIONS
2.1 Any questions or information required regarding this Document must be

submitted through the Bidding System via peelregion.bidsandtenders.ca
by clicking the ‘Submit a Question’ button for the selected bid opportunity
at least four working days prior to closing. Do not submit your questions
via e-mail. No oral communications will be considered binding.

V-20250514
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2.2 Any Bidder who requests and/or receives any information, with regards to
this Document, by any person(s) other than the Procurement
Representative or designate, may be disqualified from further
consideration.

2.3 It is recommended that vendors add noreply@bidsandtenders.ca to their
“safe senders” lists in their e-mail systems and monitor their spam/ clutter/
junk filters to ensure they do not miss automatically generated messages
sent by bidsandtenders.ca that relate to this bid opportunity.

3. NON-MANDATORY SITE VISIT
3.1 One (1) non-mandatory site visit is scheduled in order to ascertain the
Work requirements outlined in the Bid Document. The site visit will be
held as indicated in the Online Bidding System and below. Additional site
visits will not be permitted.

Non-Mandatory Site Visit

Date and Time: Wednesday, June 18, 2025, at 1:00 PM
Location: 13653 McLaughlin Road, Cheltenham, Ontario
Meeting Details: Parking Lot

3.2 Bidders are reminded that this site visit is NON-MANDATORY.
Attendance will be at the discretion of the Bidder, however, Bidders who
choose not to attend will be deemed to have received all of the
information made available to attendees. A Bidder’s failure to attend the
non-mandatory site visit is at the Bidder’s sole risk and responsibility.

3.3 During the site visit, Bidders may ask questions and seek clarifications
pertaining to the Bid Document. Notwithstanding that the Agency may
give oral answers at a site visit, such answers shall not be considered
final unless issued by way of an Addendum to the Bid Document.
Therefore, Bidders are strongly encouraged to submit such questions in
writing and in accordance with the instructions contained in the Bid
Document.

3.4 No statement, consent, waiver, acceptance, approval or anything else
said or done in any site visit by the Agency or any of its respective
advisors, employees or representatives shall amend or waive any
provision of the Bid Document, or be binding on the Agency or be relied
upon in any way by Bidders, except when and only to the extent
expressly confirmed in an Addendum to the Bid Document issued in
accordance with the process identified in the Bid Document.

4. DATE AND PLACE FOR RECEIVING BIDDER SUBMISSIONS AND
ACCEPTANCE PERIOD

V-20250514 6
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

ELECTRONIC BID SUBMISSIONS ONLY shall be received by the
Agency through the Bidding System and must be received on or before
12:00 noon local time in Brampton, Ontario on Thursday, June 26, 2025.

The closing date and time shall be determined by the Agency's Bidding
System.

This procurement is being advertised in accordance with the applicable
procurement obligations outlined in the Canada-European Union
Comprehensive Economic and Trade Agreement (CETA), Canadian Free
Trade Agreement (CFTA), and the Ontario-Quebec Trade and
Cooperation Agreement (OQTCA).

Bidder Submissions submitted and/or received by any other method will
be disqualified by the Agency unless instructed otherwise by published
addenda in respect of the Document.

Only documents found on the Region of Peel's website at
peelregion.bidsandtenders.ca are to be considered "official" documents.
The Region of Peel accepts no responsibility for the accuracy or
completeness of information found on other websites. The onus is on the
Bidder to check the Region of Peel's website to verify they have received
all relevant information. The Bidder risks submitting a non-compliant bid
if addenda or other required information is missing, and disqualification
could result.

It is the Bidder's sole responsibility to ensure their Bidder Submission is
received by the time and date specified in the Agency's Bidding System.
The receipt of Bidder Submissions can be delayed due to a number of
factors including, but not limited to, "internet traffic", file transfer size, and
transmission speed. The Bidder should allow sufficient time to upload its
Bidder Submission, including any attachments. Late Bidder Submissions
will not be accepted by the Agency's Bidding System.

A Bidder Submission will only be considered to be submitted once it has
been RECEIVED by the Agency in its Bidding System, regardless of
when the Bidder Submission was submitted by the Bidder.

Bidders will be sent a confirmation e-mail by the Agency's Bidding System
to the e-mail address provided by the Bidder when it registered as a Plan
Taker in the Bidding System for the Document advising that its Bidder
Submission was submitted successfully. Bidders should not consider its
Bidder Submission to have been submitted until it has received the
confirmation e-mail.

The Bidder is solely responsible for the delivery of its Bidder Submission
in the manner and by the closing date and time prescribed in the
Agency's Bidding System. Each Bidder is responsible for the actual

V-20250514
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delivery of its Bidder Submission prior to the closing time and closing
date.

4.10 The Agency is not responsible for any incomplete or misdirected Bidder
Submissions due to electronic technical problems arising out of the
Bidder's use of the Agency's Bidding System.

4.11 Bidder Submissions received by the Agency in accordance with the terms
and conditions of the Document shall be irrevocable and open for
acceptance for a period of 90 days following the date of the Bidder
Submission closing.

5. ADDENDA
Addenda, if required, issued by the Procurement Representative and related to
this Contract shall hereby form part of the Contract.

Any addenda related to this Contract will be posted through the Bidding System
at peelregion.bidsandtenders.ca. Although the Bidding System will attempt to
notify registered Bidders of when addenda are posted on the Bidding System, the
Agency does not guarantee any receipt of notifications by Bidders and waives
any responsibility. It is the sole responsibility of Bidders to check the Bidding
System often to inform themselves of any posted addenda.

Bidders shall acknowledge receipt of any addenda when submitting their Bidder
Submission through the Bidding System. Bidders shall check a box for each
addendum and any applicable attachments that have been issued before a
Bidder can submit their Bidder Submission online all in accordance with the
terms and conditions of the Document and the Bidding System.

The Agency encourages Bidders not to submit their Bid Submission prior to forty-
eight hours before the Document closing time and date, in the event that an
addendum is issued. If a Bidder submits their Bidder Submission prior to this or
at any time prior to the Document closing and an addendum is issued by the
Agency, the Bidding System shall WITHDRAW their Bidder Submission and
change their Bidder Submission to an INCOMPLETE STATUS (NOT accepted
by the Agency) and the withdrawn Bidder Submission can be viewed by the
Bidder in the “MY BIDS” section of the Bidding System. The Bidder is solely
responsible to:

i) make any required adjustments to their Bidder Submission;

i) acknowledge the addendum/addenda; and

iii) ensure the re-submitted Bidder Submission is RECEIVED by the Agency
through the Bidding System no later than 12:00 noon local time on the
Document closing date.

NOTES TO BIDDERS: Additional company contacts are recommended for the
reasons outlined below:

V-20250514 8
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¢ Do not invite any additional contacts that you do not want to have access to
view, edit, submit and/or withdraw or who may be in direct competition, for
example a company may have two divisions that could compete for the same
bid opportunity.

e You are strongly urged, when creating or updating a Bidding System Bidder
account, to add additional company contacts to create their own login to the
Bidding System. This will permit your invited contacts that have created their
own login to manage (register, submit, edit and withdraw) Bids which your
company is a Registered Plan Taker for. In the event you are on vacation, or
due to iliness, etc., these additional contacts may act on your company’s
behalf and have the authority to receive addendum notifications from the
Bidding System and where permitted by the terms and conditions of the
Document, to submit Bidder Submissions electronically through the Bidding
System and/or withdraw and/or edit and/or acknowledge addendum/addenda,
on your behalf.

¢ If you are an invited company contact, it is imperative that you create your
login from the link contained in the e-mail invitation. Do NOT go directly to
peelregion.bidsandtenders.ca website and create a separate Bidder account.

6. CONTRACT AWARD
The Agency reserves the right to award the Contract in its entirety or in part to
one or more Vendors in accordance with its requirements. Prior to award, the
Agency reserves the right to perform a site visit at the Bidder’s facilities for the
purpose of evaluating the Bidder Submission.

Without limiting, and in addition to all other rights to which the Agency is entitled
pursuant to this Document, the Agency shall be entitled to fully evaluate the
Bidder Submission, which evaluation may include, without limitation, a review of
references provided by the Bidder and of those that may be obtained by the
Agency independently, past performance history of contracts between the Bidder
and the Agency and/or between the Bidder and third parties, past completion
history (including completion of full contract term, late or extended completion of
contract and late delivery of goods or services), litigation and claims history of the
Bidder (including previous, existing or potential litigation with the Agency or
others and construction liens filed by the Bidder or subcontractors), delivery of
incorrect services, customer service and responsiveness, or history of bidding
unrealistic pricing, any of which may result in higher ultimate costs or other
difficulties for the Agency, and to reject a Bidder Submission if the same is, in the
Agency’s sole opinion, unsatisfactory, or would not provide the best value to the
Agency.

7. PRIORITIZING CANADIAN GOODS AND SERVICES
Bidders shall note that in response to trade tariffs imposed in 2025 by the United
States of America (“U.S.”) on Canadian goods and retaliatory tariffs imposed by
Canada on U.S. goods, Peel Regional Council has endorsed the prioritization of
Canadian and other non- U.S. goods and services over those of the U.S. in the

V-20250514 9
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Agency’s procurement of goods and services, for such time as such tariffs are in
effect.

71 Definitions
For the purposes of this Document and Contract, the following definitions
shall apply:

7.1.1  “Canadian Business Subsidiary” means a corporation operating in
Canada, that acts as a Bidder, Vendor, supplier, subcontractor,
subconsultant, manufacturer or distributor of goods and services
and is controlled by a parent corporation outside of Canada, and
where:

o the business subsidiary has permanent offices or
production facilities in any province or territory of Canada,
and

¢ a minimum of 70% of the deliverables will be provided by
employees based in Canada.

7.1.2 “Canadian Vendor’ means a Bidder, Vendor, supplier,
subcontractor, subconsultant, manufacturer or distributor of any
business structure that conducts its activities on a permanent
basis in Canada. The business either:

¢ has its headquarters or principal place of business in any
province or territory of Canada; or

e has at least 70% of its employees in Canada at the time
and date of bid closing of the applicable procurement
process; or

e is a Canadian Business Subsidiary.

7.1.3 “Non-U.S. Business Subsidiary” means a business subsidiary
controlled by a parent corporation operating on a permanent basis
in the U.S., that acts as a Bidder, Vendor, supplier, subcontractor,
subconsultant, manufacturer or distributor of goods, where:

o the business subsidiary has permanent offices or
production facilities outside of the U.S.; and

e a minimum of 70% of the deliverables will be provided by
employees based outside of the U.S.

7.1.4 “Non-U.S. Vendor’ means a Bidder, Vendor, supplier,
subcontractor, subconsultant, manufacturer or distributor of any
business structure that does not meet the definition of “U.S. Based
Vendor”.

7.1.5 “Trade Partner Vendor” means a Bidder, Vendor, supplier,
subcontractor, subconsultant, manufacturer or distributor of any
business structure that conducts its activities on a permanent
basis within a country that is a party to an international trade

V-20250514 10
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7.2

7.3

7.1.6

agreement applicable to municipalities in Canada. The Trade
Partner Vendor either:
e has its headquarters or main office within a country that is
a party to an international trade agreement applicable to
municipalities in Canada, or
e has at least 70% of its employees based in a country that
is a party to an international trade agreement applicable to
municipalities in Canada at the time and date of bid closing
of the applicable procurement process.

“U.S. Based Vendor” means a Bidder, Vendor, supplier,
subcontractor, subconsultant, manufacturer or distributor of any
business structure that conducts its activities on a permanent
basis in the U.S. The business either:
¢ has its headquarters or principal place of business in any
state or territory of the U.S.; or
e has at least 70% of its employees in the U.S. at the time
and date of bid closing of applicable procurement process.

U.S. Based Vendor does not include a Non-U.S. Business
Subsidiary.

Bidder Eligibility

7.21

7.2.2

7.2.3

724

The Agency’s intent is to award the Contract to a compliant Bidder
Submission meeting the requirements of the Document and where
the Bidder origin meets the definition of a Canadian Vendor or
Canadian Business Subsidiary or Non-U.S. Business Subsidiary
or Trade Partner Vendor, unless otherwise deemed not feasible in
the sole and absolute discretion of the Agency.

In order to be considered for Contract award, Bidders must
complete in full the Bidder Origin Attestation table in the Online
Bidding System Forms.

A Bidder’s failure to provide accurate information in the Bidder
Origin Attestation table may result in disqualification of the Bidder
Submission and/or termination of any resulting Contract.

The Agency reserves the right to award the Contract to a
compliant Bidder Submission meeting the requirements of the
Document, where the Bidder origin meets the definition of a U.S.
Based Vendor, only under circumstances where no Canadian
Vendor or Canadian Business Subsidiary or Non-U.S. Business
Subsidiary or Trade Partner Vendor are available to satisfy the
requirements of the Agency, as determined in the sole and
absolute discretion of the Agency.

Subcontractors, Subconsultants, and Suppliers

7.3.1

The awarded Vendor shall only be permitted to carry, utilize, and
contract with subcontractors, subconsultants, and suppliers to

V-20250514
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perform the Work and provide deliverables, that meet the defined
requirements of a Canadian Vendor or Canadian Business
Subsidiary or Non-U.S. Business Subsidiary or Trade Partner
Vendor, unless otherwise deemed not feasible in the sole and
absolute discretion of the Agency.

7.3.2 The awarded Vendor shall ensure that its subcontractors,
subconsultants, and suppliers also comply with the requirements
of subsection 7.3.1.

7.3.3 The Agency reserves the right to permit the awarded Vendor to
subcontract with a U.S. Based Vendor to perform the Work and
provide deliverables only under circumstances where no viable
Canadian Vendor or Canadian Business Subsidiary or Non-U.S.
Business Subsidiary or Trade Partner Vendor are available to
satisfy the requirements of the Contract and the Agency, as
determined by the Agency in its sole and absolute discretion.

8. QUANTITIES
Quantities in the Document are approximate only and are based on information
available to the Agency at the time of tendering. Final quantities for payment of
tender items supplied on a unit price basis shall be based on actual field
measurements as determined by the Agency.

9. BID PRICING CHANGES
The legislation and regulations governing the workplace in Ontario, including,
without limitation, the Canadian Income Tax Act, the Canadian Immigration and
Refugee Protection Act, Ontario Employment Standards Act, 2000, Employer
Health Tax Act, Labour Relations Act, 1995, Occupational Health and Safety Act
and Workplace Safety and Insurance Act, 1997 may change at any time and may
impact upon Bidders’ pricing and overhead costs. In submitting its Submission,
each Bidder hereby acknowledges that it has considered any proposed changes
to legislation and regulations, and any impact such changes, if any, may have on
its pricing. Bidders are advised that the Agency will not entertain requests to
change submitted bid prices for this Document based on changes to the
minimum wage or other legislative or regulatory amendments made under any
statute. Itis each Bidder’s obligation to operate according to all applicable law at
all times. For clarity, each Bidder takes on all risk and responsibility for cost
increases due to legislative and regulatory changes. For further clarity, each
Bidder takes on all risks due to health, environmental, social, emergency or other
factors which may arise and which may result in unforeseen or otherwise
uncalculated costs or legal circumstances to the Bidder in order to complete the
Work, to keep its workers or the public safe according to applicable law and
government order, or to address other intervening circumstances. The Bidder is
required to arrange its own contractual and subcontractor obligations for labour,
materials or other matters related to this contract so as to minimize or eliminate
extra costs or circumstances which may jeopardize its ability to fulfill its
contractual obligations to the Agency under this Document or Contract award.

V-20250514 12
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10. TARIFFS

10.1

10.2

10.3

Bidder Submissions shall include all costs associated with only those
tariffs that are in effect as of the Document closing date and time
indicated in the Bidding System. If additional tariffs come into force after
the Document closing date and time that increase the Vendor’s costs of
performing the work the Vendor shall notify the Agency in writing within
15 calendar days of the enactment of the additional tariffs. Such notice
shall include a detailed description of the tariffs, including the rates and
amounts of the tariffs and the specific products or components thereof
that are affected. The Vendor shall take commercially reasonable steps to
mitigate the costs and damages it may incur as a result of such tariffs by
consulting with the Agency to determine whether:

¢ the goods can be sourced from countries to which the additional
tariffs do not apply; and/or

¢ the goods can be shipped and imported into Canada prior to the
effective date of the additional tariffs.

If the goods can only be sourced from a country subject to the additional
tariffs and cannot be shipped before the additional tariff's effective date,
the Agency will reimburse the Vendor, and the Contract price shall be
adjusted accordingly, for the reasonable direct costs the Vendor incurs as
a direct result of the additional tariffs, provided sufficient documentary
evidence is submitted that substantiates such costs. No claims for costs
the Vendor incurs as an indirect result of the tariffs (such as, without
limitation, due to fluctuations in the cost of materials caused by general
market conditions, supply chain disruptions, or geopolitical events—even
if such factors are influenced by the tariffs at issue), markups, or
administrative charges will be considered. The Agency must approve the
submitted documentary evidence before any Contract price adjustment
may be authorized. Examples of documentary evidence which may be
acceptable to the Agency include:

o Official manufacturer notice outlining the price increase and
reason (e.g., tariff changes).

o Updated price list from the manufacturer showing the revised
rates and effective date.

e Government-issued tariff documentation (for example, Canadian
Border Services Agency notice).

e Supplier/Contractor or distributor correspondence with supporting
manufacturer documentation.

¢ Customs documentation showing applicable tariff rates and their
impact on costs.

This entitlement to a potential increase in the Contract price does not
apply to price increases for factors that the Vendor could have reasonably
anticipated, accounted for or avoided as of the Document closing date
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10.4

10.5

10.6

10.7

and time. Such factors include, but are not limited to, fluctuations in the
cost of fuel, delivery costs, or inflation.

The Agency reserves the right to deny the Vendor’s claim for a Contract
price adjustment if the documentary evidence provided by the Vendor
does not meet the Agency requirements, as determined by the Agency in
its sole discretion. The Agency may refuse the Vendor’s claim for an
adjustment to the Contract price or approve an amount less than what
was requested if the Agency, in its sole discretion, determines that the
price adjustment request is unreasonable or exceeds the Agency’s
budgetary limits.

This price adjustment is the Vendor’s sole and exclusive remedy in
relation to the imposition of additional tariffs. For clarity, the Vendor shall
not be entitled to an extension to the Contract time/Contract term on
account of the additional tariffs (including, without limitation, on account of
any delays, disruptions, cost increases, economic or market conditions, or
supply chain impacts arising directly or indirectly from the additional
tariffs). Upon receiving payment for the price adjustment, the Vendor
agrees to waive its entitlement to, and release the Agency from, any
claims for additional compensation, schedule extensions, or other relief
(including, without limitation, an increase in the Contract price and/or
extensions of the Contract time/Contract term) arising out of the
imposition of the additional tariffs.

If a tariff that was in effect at the Document closing date and time is
subsequently reduced or eliminated, resulting in a decrease of the
Vendor’s costs of performing the work, the Contract price shall be
adjusted downward to reflect the reduction or elimination of the tariff and
the associated decrease in the Vendor’s costs.

In addition to any other audit rights available to the Agency under the
Document, the Agency shall have the right to audit, inspect, and examine
the Vendor’s records necessary to verify any required Contract price
adjustment pursuant to these paragraphs, including without limitation
invoices, receipts, purchase orders, customs documentation, supplier
quotations, supplier payment terms, and any other relevant financial or
transactional records. The Vendor shall cooperate fully with any such
audit, inspection, or examination and provide access to such records
promptly upon request.

11. TIME OF COMPLETION

The Contractor shall diligently complete the Work in accordance with the time of
completion set out below. The Substantial Performance Date nor the Ready-
for-Takeover date shall extend beyond the dates provided below after the
written order for commencement of the Works by the Owner.
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12.

If this time limit is not sufficient to permit completion of the Work by the
Contractor within the Working Hours, the Contractor shall add and/or augment
the Working Hours throughout the life of the Contract to the extent necessary to
ensure that the Work will be completed within the time limit specified. Any
additional costs occasioned by compliance with these provisions will be
considered to be included in the prices bid for the various items of Work and no
additional compensation will be allowed.

Any extension of working hours beyond those specified in this Contract will
require written authorization of the Owner.

11.1  The Contractor agrees to attain Substantial Performance of the Work,
by the 22" day of August, in the year 2025, and Ready-for-Takeover, by
the 29t day of August, in the year 2025.

DIGITAL BID BOND

To be considered, the Bidder's Submission must include a digitally created and
electronically delivered bid bond in the form of bond included in Appendix 5.1
herein, naming the Agency as Obligee, in the amount of $200,000.

The bond must be issued by a surety company licensed to issue surety bonds in
the Province of Ontario.

The bond must be delivered by means of a service or application recognized as
meeting in whole or in part the Surety Association of Canada’s mandatory
requirements for e-bonding solutions. Photocopies, images or scanned
facsimiles will not be accepted.

It is to be noted that the digital bid bonds of all Bidders will not necessarily be
verified by the Agency. Prior to award of the Contract, the Agency will verify the
digital bid bond of the Bidder who is proposed to be awarded the Contract by the
Agency. Where the digital bid bond is not verifiable, the bid will be deemed non-
compliant and disqualified. In such a case, the Agency will proceed to verify the
digital bid bond of the next Bidder proposed to be awarded the Contract, and
continue the process as necessary, until a digital bond is verified by a fully
compliant Bidder whose bid is proposed to be awarded the Contract by the
Agency.

If a digital bid bond and an Agreement to Bond are requested by the
Agency and the surety company only provides the Bidder with a merged
version, the Bidder is required to upload the merged document in both
applicable fields of the online Bidding System forms.

The digital bid bond of the Bidder whose submission is accepted shall be called
upon should the Bidder fail to execute a Contract and provide the necessary
documents as required within this Document (such as a satisfactory bond,
insurance certificate, Workplace Safety and Insurance Board letter of clearance)
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within seven days after receiving written notice from the Agency of the award of
the Contract to the Bidder.

13. FORM OF AGREEMENT AND ELECTRONIC AGREEMENT TO BOND
Upon receipt of written notice from the Agency that it has been awarded the
Contract, the successful Bidder shall be required to execute an agreement with
the Agency on the terms of the CCDC2 Stipulated Price Contract 2020, as
amended by the Agency’s Supplementary Conditions as contained herein.

In order to be considered for award, the Bidder shall submit through the Bidding
System as part of their Bidder Submission, an Agreement to Bond in the form
attached in Appendix 5.1, completed by a Bonding Company permitted to issue
performance bonds and labour and material payment bonds in Ontario and with
an A.M. Best rating of B+ or better. Any others will not be accepted. Each
Bidder must submit the completed Agreement to Bond as part of their Bidder
Submission in order to validate their Bidder Submission.

If a digital bid bond and an Agreement to Bond are requested by the
Agency and the surety company only provides the Bidder with a merged
version, the Bidder is required to upload the merged document in both
applicable fields of the online Bidding System forms.

Upon receipt of written notice from the Agency that it has been awarded the
Contract, the successful Bidder shall provide, within seven days of such notice, a
digitally created and electronically delivered Performance Bond and a Labour
and Material Payment Bond, each for the amount of 50 per cent of the total lump
sum price, substantially in the forms required under the Construction Act, to
guarantee the performance of all obligations of the Contract.

The Performance Bond and a Labour and Material Payment Bond must be
submitted by the successful Bidder in a digital format that meets the following
Surety Association of Canada (SAC) criteria:

13.1  The version of the bond submitted by the successful Bidder must be
verifiable by the Agency with respect to the totality and wholeness of the
bond form including: the content, all digital signatures, and all digital seals
with the Surety Company, or an approved verification service provider of
the Surety Company.

13.2  The version of the bond submitted by the successful Bidder must be
viewable, printable and storable in pdf format or other standard electronic
file format acceptable to the Agency, and in a single file.

13.3 Photocopies, images or scanned facsimiles of bonds will not be accepted.

13.4 The verification of the successful Bidder's submitted bonds may be
conducted by the Agency immediately or at any time during the life of the
bond and at the discretion of the Agency, with no requirement for
passwords or fees.

13.5 The results of the bond verification must provide a clear, immediate and
printable indication of pass or fail regarding item 13.1.
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14.

15.

16.

13.6 Bonds failing the verification process will NOT be considered to be valid
and will NOT be accepted by the Agency as satisfying the requirements
of the Contract.

INSURANCE

Within seven days after receiving written notice from the Agency of the award of
the Contract, the successful Bidder shall submit to the Agency the completed
Certificate of Insurance form with the required coverages and information as
stated within the Contract Documents. No other form shall be accepted by the
Agency.

The insurance shall be maintained continuously from the commencement of the
Contract until such time as established in the Supplementary Conditions to
Contract CCDC2-2020, SC.46, GC 11.1 — INSURANCE, as set out herein and
established within the Contract Documents.

A deductible clause is only acceptable if the Contractor submits a signed and
sealed letter stating the following:

“We (insert Contractor’'s name) authorize the Region of Peel to appoint an
independent adjuster to settle any claims arising from this Contract which are for
amounts less than our insurance deductible figure. Furthermore, the Region can
deduct any amounts of justifiable claims from monies owing to the Contractor.”

VENDOR AS CONSTRUCTOR

The Vendor acknowledges that, unless the Agency advises the Vendor of the
Vendor’'s engagement of a safety consultant who will fulfill the role of
“constructor” for the project, the Vendor will be the “constructor” and the
“‘employer” within the meaning of the Occupational Health and Safety Act
(Ontario) and the Vendor undertakes to carry out the duties, obligations and
responsibilities of the constructor and the employer with respect to the project.

In this project, the Agency may have cause to enter into more than one contract
for the project. Additionally, there may be instances where the Agency’s staff are
required to attend the project site for specified intervals to perform work
associated with the project. In such cases, the Vendor is required and agrees to
fulfill all of the duties, obligations and responsibilities of the “constructor” and
“‘employer” with respect to the project and on behalf of the owner, in accordance
with the terms and conditions set out in SC 42 of the Supplementary General
Conditions, and any other requirements are set out in the Contract Documents.

GUIDELINES FOR THE CONTRACTOR WHERE OWNER’S STAFF AND
OTHER CONTRACTORS ARE REQUIRED TO PERFORM WORK ON THE
PROJECT SITE

Requirements for the contractor where other vendors/contractors or the Owner’s
staff/other contractors are required to attend the project site to perform work
associated with the project are as follows.
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17.

The contractor shall:

(a) Assume and fulfill the responsibility of constructor for all Owner’s
staff/other contractors attending the project site to conduct required Work.

(b) Provide orientation to Owner’s staff/other contractors prior to Work
commencement at the site.

(c) Identify a site supervisor contact or assistant for all Owner’s staff/other
contractors.

(d) Maintain a sign in/out log of all visitors to the site, including owner’s
staff/other contractors.

(e) Maintain a signed copy of the Owner’s Staff/Other Contractors Project
Constructor Coordination Form (Appendix 5.10) for any Owner’s
staff/other contractors on site, in which all such persons working on the
site shall provide a signed acknowledgement that they will comply with
the contractor’'s safety program and safety instructions.

(f) In order to avoid delays, provide sufficient notice and coordinate Owner’s
staff/other contractors’ work so it does not impact or conflict with any
other work happening at the site.

(9) Schedule Owner’s staff/other contractors’ work as close as possible to
substantial completion to avoid the majority of construction hazards and
risk to Owner’s staff/other contractors.

(h) Maintain a log of all Form 1000 provided by each employer on site.

SUBCONTRACTORS
The Bidder shall provide in the Bidder Submission the name and address of each
of its proposed subcontractors to be utilized in this project.

Attention is drawn to Section GC 3.6 of the General Conditions, Section SC.20
Subcontractors and Suppliers of the Supplementary Conditions and to the
instructions on the List of Suppliers and Subcontractors in the online Bidding
System forms.

It is the responsibility of Bidders to ensure any subcontractors they retain are in
good standing with the Agency under the Procedure and meet all requirements of
this Document and are thus eligible to perform work on Agency contracts. Prior
to bidding on this Document, Bidders shall contact the Agency at 905-791-7800
ext. 7538 to obtain a list of Contractors suspended from performing work on any
Agency contracts as a subcontractor. Should a Bidder name any subcontractor
in its Bidder Submission that is suspended as a subcontractor under the
Procedure, the Bidder shall be required to name a replacement satisfactory to
the Agency, acting reasonably, at no additional cost to the Agency, failing which
the Bidder shall be deemed non-compliant and not given consideration for
Contract award. By submitting a Bidder Submission, the Bidder accepts that the
Agency has no liability to the Bidder or any subcontractor or third party related to
the rejection of a subcontractor who is ineligible to be considered, or otherwise
unsatisfactory to the Agency.

The Bidder agrees, that if awarded the Contract, it will only carry, utilize, and
contract with subcontractors and suppliers to perform the Work and provide
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deliverables, that meet the defined requirements of a Canadian Vendor or
Canadian Business Subsidiary or Non-U.S. Business Subsidiary or Trade
Partner Vendor, unless otherwise approved in writing by the Agency in its sole
and absolute discretion.

18. BIDDER SUBMISSION

(a) The Bidder Submission must be submitted electronically using the
Bidding System.

(b) A person or persons with authority to bind the Bidder must electronically
declare on the online Bidding System that their Bidder Submission has
been made entirely in accordance with the Document.

(c) All pricing in the Bidder Submission must be expressed in figures, and
must be in Canadian Dollars.

(d) Prices in the Bidder Submission must include all costs necessary to
complete the Work in accordance with the Document including customs
and duties.

(e) The Bidder represents, warrants and confirms that no oral or written
alterations or variations in the Document and/or Contract have been
made by the Bidder and none shall be valid or binding upon the Agency
unless authorized by the Agency in writing.

) Bidder Submissions which are qualified or subject to any conditions,
limitations or restrictions shall be rejected by the Agency.

(9) The Bidder acknowledges that it is solely responsible for obtaining and
reviewing all Contract documents and all addenda issued by the Agency
pertaining to the Document.

Only Bidders that are registered as a Plan Taker for this Document with Bids and
Tenders at peelregion.bidsandtenders.ca and have obtained this Document from
Bids and Tenders or the Agency, may submit a Bidder Submission.

Should the Agency receive a Bidder Submission that is subsequently found to be
from a Bidder that is not a registered Plan Taker with Bids and Tenders at
peelregion.bidsandtenders.ca, and the Bidder did not obtain the Document from
Bids and Tenders or the Agency, the Agency reserves the right to reject the
Bidder Submission as non-compliant and give it no further consideration for
contract award.

19. AGENCY RIGHTS

The Agency reserves the right, in its sole and absolute discretion to:

(a) deem a Bidder Submission to be unbalanced and may reject any and all
Bidder Submissions, which it so deems, and for this purpose,
“unbalanced” shall include, without limitation, a Bidder Submission which
does not reflect a realistic breakdown of the costs of each or any portion
of the Work;

(b) adjust the totals in a Bidder Submission where there are errors in
extensions, additions or computations. In such cases, the unit prices
shown shall govern;
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(c) reject any or all Bidder Submissions, accept a Bidder Submission which is
not the lowest price, reject a Bidder Submission even if it is the only one
received by the Agency; and cancel or suspend or delay this request for
Bidder Submissions at any time either before or after the receipt of Bidder
Submissions, following which the Agency may proceed as it determines in
its sole discretion, including without limitation, negotiating with any one or
more of the Bidders or any other person or entity for the performance of
the Work under such terms and conditions as the Agency may decide in
its sole discretion, or issuing a new request for Bidder Submissions on
the same or modified terms, all without liability to itself;

(d) if making an award of the Contract in its entirety or in part, to one or more
Vendors, make changes to the content of the Contract to address
unforeseen circumstances which may have arisen during the bidding
period, including but not limited to health, environmental, social or
emergency events including but not limited to epidemics and pandemics,
which require responses to ensure the health and safety of workers, the
health of the public and of Agency staff, and the efficacy of the project are
maintained at all times, if in doing so the best interests of the Agency will
be served, and the Agency will assess the expected costs of such
changes and make a contingency allowance for same, which the Vendor
may claim costs against on a zero mark-up basis upon proof sufficient to
the Agency, unless such changes are expected to be able to be
accommodated by the Vendor without change to the Contract Price;

(e) award the Contract in its entirety or in part, to one or more Vendors, if in
doing so the best interests of the Agency will be served;

(f) inspect and have a demonstration of the goods and/or services offered
prior to award of a Contract and request evidence of experience, ability or
financial standing;

(9) waive formalities, technical defects, irregularities and omissions in a
Bidder Submission, and may accept a Bidder Submission which does not
comply with the formal requirements of the Document, if in doing so the
best interests of the Agency will be served;

(h) remove from the Agency’s list of vendors the name of any vendor and/or
Bidder for failure to accept a contract or for unsatisfactory performance or
non-performance of a contract;

(i) fully evaluate the Bidder Submission, which evaluation may include,
without limitation, a review of references provided by the Bidder and of
those that may be obtained by the Agency independently, past
performance history of contracts between the Bidder and the Agency
and/or between the Bidder and third parties, past completion history
(including completion of full contract term, late or extended completion of
contract and late delivery of goods or services), litigation and claims
history of the Bidder (including previous, existing or potential litigation with
the Agency or others and construction liens filed by the Bidder or
subcontractors), delivery of incorrect services, customer service and
responsiveness, or history of bidding unrealistic pricing, any of which may
result in higher ultimate costs or other difficulties for the Agency, and to
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reject a Bidder Submission if the same is, in the Agency’s sole opinion,
unsatisfactory, or would not provide the best value to the Agency;

reject and disqualify any or all Bidder Submissions based on a Bidder’s
Vendor Performance Rating, status and standing as per the Agency’s
Vendor Performance Evaluations procedures, as amended from time to
time;

seek further information and/or clarification, including without limitation a
detailed price breakdown, from any Bidder after the closing time, for the
purposes of assisting the Agency in interpreting and evaluating any
Bidder Submission and in interpreting any inconsistencies which may
appear in any Bidder Submission, and the Agency shall have the right to
consider and rely on such further information and clarifications in
evaluating the Bidder Submissions and awarding the Contract;

verify any Bidder statement or claim in a Bidder Submission by whatever
means the Agency deems appropriate, and reject any Bidder Submission
containing any such statement or claim if, in the judgment of the Agency,
the statement or claim is unwarranted, not credible, or false; and

either before, after or as a change to the terms of the Contract award, to
temporarily suspend or to alter the timelines of the Contract delivery
schedule or any other terms of the Contract in its sole discretion, in
response to circumstances beyond the Agency’s control or legislative
changes or orders of a government, related to health (such as public
health, occupational health and safety or construction safety),
environmental, social or other emergent or unforeseen circumstances
such as epidemics and pandemics.

20. CONFIDENTIAL INFORMATION/OWNERSHIP AND DISCLOSURE OF

BIDDER SUBMISSIONS

(@)

The Vendor agrees to protect and maintain the confidentiality of all
personal or other information, including all personal health information,
that the Vendor accesses or of which the Vendor acquires knowledge of
as a result of the services in this Contract, and agrees to use, collect,
disclose, retain, protect and dispose of the personal (health) information
only in accordance with all privacy legislation applicable to the Agency
where it is acting on behalf of the Agency. Disclosure of any information
shall be done only with the Agency’s prior written consent. The
provisions of the indemnity clause in this Contract apply to any breach of
privacy or confidentiality in this clause. The Vendor shall ensure that its
directors, officers, employees, agents, subcontractors and anyone else
for whom it is responsible in law all adhere to the requirements of this
section regarding privacy and confidentiality.

The Agency, and the Agency’s responsibilities under this Contract, are
subject to all applicable privacy legislation including the Municipal
Freedom of Information and Protection of Privacy Act, R.S.0. 1990
c.M.56, as amended (“MFIPPA”) and/or the Personal Health Information
Protection Act, 2004 (“PHIPA”) with respect to the collection, use,
disclosure, retention and protection of confidential, sensitive or personal
(health) information under the Agency’s custody and control. Under an
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(c)

MFIPPA request, all documents provided to the Agency by the Vendor
pursuant to the procurement process which led to this Contract, and the
Contract itself and associated documents, may be required by law to be
made available to a requesting member of the public, with the possible
exception that the party submitting certain information requests that it be
treated as confidential and that there is an appropriate exemption to
disclosure in MFIPPA, or a non-disclosure requirement in either MFIPPA
or PHIPA.

The Bidder Submissions, along with all correspondence, documentation
and information provided to the Agency by any Bidder in connection with
or arising out of the Bidder Submission, once received by the Agency,
shall become the property of the Agency and may be appended to any
agreement and/or purchase order with the successful Bidder. Bidders
must identify in their Bidder Submissions any scientific, technical,
proprietary, commercial or other confidential information, the disclosure of
which could cause them injury.

In public bids, the name of each Bidder and the lump sum price contained
in their Bidder Submission shall be published on the Bidding System.
Where award is to be made by Regional Council, the Peel Police
Services Board or the Board of Directors of Peel Housing Corporation,
information regarding all Bidder Submissions, including names of each
Bidder, lump sum prices and the annual or overall value of the Contract
and/or Bidder Submissions shall be included in public reports to Regional
Council or the relevant Boards such that the information is released
publicly. The Bidder acknowledges that the Agency cannot guarantee it
can honour requests to keep Bidder information confidential in light of
applicable law requirements, and also in light of the need for transparency
and public disclosure where release of Bidder information in public
Council reports related to a specific project or procurement process is
necessary.

21. COLLUSION AND CONFLICT OF INTEREST

(@)

By submitting a Bidder Submission, each Bidder represents and warrants
that no member, officer or employee of the Agency or Council has or will
have an interest, directly or indirectly, in the performance of the Contract,
or in the supplies, work or business in connection with the said Contract,
or in any portion of the profits thereof, or in any monies to be derived
therefrom; the Bidder Submission is not made in collusion with any other
Bidder making a Bidder Submission for the same goods and services and
is, in all respects, fair and without fraud; and that neither it nor any of its
subcontractors nor any of their respective representatives has any actual,
apparent or potential conflict of interest or existing business or other
relationship with the Agency or any or any other party or person providing
advice or services to the Agency with respect to the Document or the
Work or any of their respective representatives that gives rise or might
give rise to an unfair advantage (a “Conflict of Interest”). Each Bidder
acknowledges that it is within the Agency’s discretion to determine
whether a Conflict of Interest exists.
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22.

23.

24.

(b) Should the Bidder give or offer any gratuity to or attempt to bribe any
member of the Agency, or to commit collusion or fraud, the Agency shall
be at liberty to reject the Bidder Submission or, if a Contract has been
awarded, terminate the Contract forthwith, without liability to itself, and to
rely upon the sureties as provided for.

(c) By submitting a Bidder Submission for this Document, each Bidder
thereby releases and forever discharges the Agency from any and all
liability related to any determination the Agency may make regarding
Conflicts of Interest, including any disqualification, prohibition, rejection or
contract termination which may result therefrom.

(d) In addition to all other rights in this Document or otherwise available at
law or in equity, the Agency may, in its discretion, immediately disqualify
a Bidder Submission or may terminate any contract entered into in
connection with or resulting from the Document, without liability, penalty
or cost, upon giving notice to the Bidder if the Bidder or any of their
respective representatives fails to disclose or has failed to disclose any
Conflict of Interest.

HARMONIZED SALES TAX (HST) INFORMATION

The Agency is subject to the payment of provincial and federal taxes imposed by
the Provincial and Federal Governments and, if required, the collection of any
withholding tax for non-resident Vendors. All prices within this document shall be
quoted exclusive of HST.

ACCESSIBILITY FOR ONTARIANS WITH DISABILITIES

The Vendor shall comply with the Accessibility for Ontarians with Disabilities Act
2005, and its Regulations thereunder with regard to the provision of goods or
services to persons with disabilities. The Vendor acknowledges that pursuant to
the Accessibility for Ontarians with Disabilities Act 2005, the Region of Peel
must, in deciding to purchase goods or services through its procurement
process, consider accessibility for persons with disabilities to such goods or
services. This legislation can be accessed through the following link to the
Government of Ontario’s website: ontario.ca/laws/statute/05a11. You may also
access this link at peelregion.ca/procurement, “Additional Information for
Bidders” and view the accessibility standards.

INVOICING AND ELECTRONIC PAYMENT INSTRUCTIONS

24.1  All invoices must be sent to the individual ordering the
goods/services or as directed at the time of the order placement.
Failure to do so will result in a delay of payment.

24.2 The Agency’s method of payment is by Electronic Funds Transfer (EFT).
The Vendor will be required to provide the Agency with the Application for
Vendor Direct Deposit form containing original signatures in ink, by return
mail, fax or hand delivered, the following banking information:

24.2.1 Names of two Company Officers, their titles, e-mail addresses, fax
numbers, and phone numbers. Note: Both Company Officers
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must sign off on any subsequent changes to the Vendor’s banking
information.

24.2.2 Company mailing and remittance addresses.
24.2.3 Banking information including a void cheque.
24.2.4 The Vendor is required to notify the Agency of any changes to this

information immediately.
. the Agency to confirmation of the Vendor’s status

25. EMERGENCY RESPONSE REQUIREMENTS

25.1

25.2

In addition to the Contractor’s obligations to follow all applicable law
pursuant to paragraphs A-1.3 and GC 10.2.3 of the CCDC 2-2020, as
may be amended by the Supplementary, including but not limited to that
applicable to public health, occupational health and safety and to
construction safety, the parties acknowledge that there may arise
circumstances, such as epidemics and pandemics, where they intend to
cooperate in good faith with each other to resolve concerns which may
arise related to health, environmental, social or other emergency
circumstances, so as to continue the Work and to avoid any increases in
Contract Price or delay in progress of the Work wherever possible.

The parties acknowledge the Delay terms in paragraph 6.5.3

of the CCDC 2-2020, as may be amended by the Supplementary
Conditions, related to causes beyond the Contractor’s control. There may
be circumstances which arise after Contract Award, and relate to any
contingency allowance which the Region of Peel may have put in place or
which a party believes extend beyond or in addition to such contingency
allowance terms, but which do not meet those circumstances in
paragraph 6.5.3 of the CCDC 2-2020, as may be amended by

the Supplementary Conditions, and which the parties wish to discuss.
Such topics may include the following non-exhaustive list:

stop Work;

suspend Work;

change Work;

change Substantial Performance Date or the date of Ready-for-
Takeover;

change critical path of Construction Schedule;

change subcontractors or suppliers per GC 3.6 of the CCDC 2-
2020, as may be amended by the Supplementary Conditions.

rwiho

o »

the parties agree to:

v use paragraph 8.3.3 of the CCDC 2-2020, as may be amended by
the Supplementary Conditions to conduct amicable discussions or
negotiations;

.8 to work within Part 6 of the CCDC 2-2020, as may be amended by

V-20250514
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the Supplementary Conditions, wherever possible to agree upon
any changes;

9 to work together notwithstanding paragraph 6.3.3 of the CCDC 2-
2020, as may be amended by the Supplementary Conditions,
where needed; and,

.10 the parties agree that in such circumstances, paragraph. 7.2.2 of
the CCDC 2-2020, as may be amended by the Supplementary
Conditions, delay prior to termination by the Contractor shall be
extended to 120 days or longer.

25.3 This section is to be distinguished from paragraph 10.2.7 of the CCDC 2-
2020, as may be amended by the Supplementary Conditions, as it is
acknowledged that the circumstances for discussion in this regard relate
to situations where health, environmental, social or emergency needs or
government regulation related to same may dictate the Contractor’s
response to, within the terms of the Contract, request changes which will
not result in a change to Contract Price if they are discussed early and
promptly or where a change to Contract Price may be agreed between
the parties on a zero mark-up basis, and where it is the preference of
both parties that the Work continue, even though subject to differing or
extra health or safety obligations.

25.4 In such discussions or negotiations, the following is applicable:

25.4.1 changes in the Work would preferably be made by agreement;

25.4.2 if changes are requested by the Contractor, there shall be no extra
cost to the Owner or costs on a zero mark-up basis as may be
agreed upon with the Owner; and

25.4.3 if changes are requested by the Owner, there shall be no extra
cost to the Owner unless the Contractor provides records as may
be necessary to support a claim on a zero-mark-up basis to which
the Owner could agree.
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SCHEDULE 1

Supplementary Conditions for Standard Construction Document CCDC2 2020
Stipulated Price Contract

SC.1 GENERAL

These Supplementary Conditions presuppose the use of the Standard Construction
Document CCDC2 - 2020 Stipulated Price Contract. These “Supplementary Conditions”

void, supersede or amend the “Agreement”, “Definitions” and “General Conditions” as
hereinafter provided, as the case may be.

SC.2 ARTICLE A-1 - THE WORK
1. Amend Article A-1 THE WORK as follows:
(a) add “diligently” to the beginning of paragraph 1.1.

(b) delete everything after "Contract Documents," in paragraph 1.3 and
replace with the following:

"attain Substantial Performance of the Work, by the 22" day of August, in
the year 2025, and Ready-for-Takeover, by the 29" day of August in the
year 2025."

(c) add new paragraph 1.4 as follows:

“1.4  provide all the labour, materials, equipment, machinery, Products
and work including, without limitation, all Commissioning services
required by the Contract Documents in order to fully complete and
construct the Work and in accordance with, and satisfaction of, all
applicable federal, provincial, municipal and local laws,
regulations, rules, by-laws, guidelines, standards, permits,
statutes, ordinances, and codes including, without limitation, those
relating to occupational health and safety and any and all
obligations, responsibilities and duties required by or set out in
any site plan agreement or approval, attributable to the Place of
the Work and/or the proposed development therein, and furnish
efficient business and construction administration and
superintendence consistent with the interests of the Owner.”

SC.3 ARTICLE A-3 - CONTRACT DOCUMENTS

1. Add the following documents to the existing list of Contract Documents set out in
Article A-3 CONTRACT DOCUMENTS:

Addenda, as issued

Instructions to Bidders

Supplementary General Conditions to CCDC2-2020
Agreement to Bond

Specifications:

Division 01 General Requirements

e Section 0111 00 Summary of Work

e Section 01 14 00 Work Restrictions
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Division 10

Division 23

Division 26

Section 01 21 00
Section 01 23 00
Section 01 29 00
Section 01 31 19

Section 01 32 16.

Bar (Gantt) Chart
Section 01 33 00
Section 0141 00
Section 0143 00
Section 014500
Section 01 52 00
Section 01 56 00
Section 01 57 00
Section 01 61 00
Section 01 71 00
Section 01 73 00
Section 01 74 00
Section 01 74 19
Section 01 77 00
Section 01 78 00
Section 01 79 00
Section 01 91 13
Section 01 92 00

Section 10 14 00

Section 23 05 01
Section 23 05 02
Section 23 05 23
Section 23 05 29
Section 23 05 53
Section 23 05 92
Section 23 05 93
Section 23 07 13
Section 23 21 00
Section 23 23 00
Section 23 33 00
Section 23 37 13

Section 26 05 01
Section 26 05 02
Section 26 05 20
Section 26 05 36

Allowances
Alternatives
Payment Procedures
Project Meetings

19

Submittal Procedures

Regulatory Requirements

Quality Assurance

Quality Control

Construction Facilities

Temporary Barriers and Enclosures
Temporary Controls

Common Product Requirements
Examination and Preparation
Execution

Cleaning

Waste Management and Disposal
Closeout Procedures

Closeout Submittals

Demonstration and Training
General Commissioning Requirements
Facility Operation

Specifications

Signage

Specifications

HVAC General Requirements
Documentation and Manuals
Valves

Hangers, Supports, Sleeves and Seals
Identification

Testing

Balancing

Duct Insulation

Pipe and Pipe Fittings
Refrigeration Piping

Duct Accessories

Air Outlets and Louvers

Electrical

General Electrical Requirements
Documentation and Manuals
Materials, Devices and Equipment

Cable Management and Auxiliary Systems

V 20240819
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e Section 26 0573 Short Circuit, Coordination Study and Arc
Flash Hazard Analysis

Section 26 08 00 Commissioning of Electrical

Section 26 24 00 Distribution

Section 26 32 13 Diesel Generator

Section 26 36 00 Transfer Switch

Section 26 57 00 Fire Alarm System

Division 27  Specifications
e Section 27 00 00 Communications

Division 32  Specifications
e Section 32 31 16 Welded Wire Fences and Gates

. Drawings:
C2 Architectural Inc./CIMA+

Architectural Sheet List

A-001 General

A-002-1B OBC Compliance & Life Safety Plans
A-003-1B Existing Conditions — Site Photos
AS101-1B Site Plan

AD101-1B Demolition Ground Floor Plan & RCP
AD102-1B Demolition Second Floor Plan & RCP
A-101-1B Ground Floor Proposed Plan
A-102-1B Second Floor Proposed Plan
A-151-1B Proposed Reflected Ceiling Plans
A-501-1B Fence Details

A-901 Signage Concept

Mechanical Sheet List

M-001 Electrical Legends & General Notes

M-102 Ground Floor Plan - New & Demolition HVAC
M-103 Second Floor Plan - Demolition HYAC

M-104 Second Floor Plan - New HVAC

M-701 Details & Schedules

M-702 Details

Electrical Sheet List

E-000 Electrical Legends & General Notes
ES101 Electrical Site Plan

E-101 Ground Floor — Power Layout

E-103 Second Floor — Power Layout

E-104 Second Floor Lighting Layout

E-501 Panel Schedules

E-601 Single Line Diagram

ED101 Ground Floor — Demo Power Layout
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ED103 Second Floor — Demo Power Layout
Avia NG Airport Consultants

SP1 Project Site Plan
C001 Existing Conditions and Removals
C101 Proposed Layout
C501 Civil Sections and Details 1
C502 Civil Sections and Details 2
C503 Civil Specifications
E101 Electrical Layout
E102 Photometric Layout
E200 Electrical Details 1
E201 Electrical Details 2
E202 Electrical General Requirements 1
E203 Electrical General Requirements 2
o Digital Bid Bond
. CCDC2 Stipulated Price Contract 2020 - This is not attached but
forms part of the Contract
Form of Release at Substantial Performance of the Work

. Performance Bond substantially in the form required under the
Construction Act - This is not attached but forms part of the
Contract

. Labour and Material Payment Bond substantially in the form

required under the Construction Act - This is not attached but
forms part of the Contract

. Owner's  Staff/Other  Contractors  Project  Construction
Coordination Form

. Owner’'s Staff/Other Contractors Anticipated to Attend Site for
Contractor Coordination

. Online Bidding System Forms

2. Add new paragraphs 3.2 and 3.3 to Article A-3 CONTRACT DOCUMENTS, as

follows:

‘3.2

3.3

If either the Specifications or the Request for Tender (or other
procurement document issued by the Owner) provide for more than one
improvement to be made under the Contract, and such improvements are
to be made to lands that are not contiguous (each, a “Non-Contiguous
Improvement”), then each such improvement is deemed to be made and
performed under a separate contract for the purposes determining
Substantial Performance of the Work, Ready-for-Takeover, completion of
the contract, and for any other purpose under section 2 of the Payment
Legislation, and the relevant provisions of this Contract will be deemed
amended accordingly.

Paragraph 3.2 will apply to all of the Contractor’s contracts with its
Subcontractors and Suppliers working on each such improvement on a
pass through basis. The Contractor shall include in all of its contracts with
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Subcontractors and Suppliers notice of such deeming of separate
contracts for such purposes, and shall ensure that it separates the Work
and the supply of Products for each improvement.”

SC.4 ARTICLE A-5 PAYMENT
1. Delete ARTICLE A-5 PAYMENT in its entirety and replace with the following:
“ARTICLE A-5 PAYMENT

5.1

5.2

5.3

5.4

Subject to, and in accordance with, the provisions of the Contract
Documents and the Payment Legislation the Owner shall:

A make monthly progress payments to the Contractor on account of
the Contract Price when due in the amount certified by the
Consultant together with such Value Added Taxes as may be
applicable to such amount certified by the Consultant;

2 on the 61st day following Substantial Performance of the Work,
pay the Contractor the unpaid balance of the basic holdback
amount when due together with such Value Added Taxes as may
be applicable to such payment; and

3 upon the issuance of the final certificate for payment, pay to the
Contractor the unpaid balance of the Contract Price when due
together with such Value Added Taxes as may be applicable to
such payment.

As such payments become due, the Contractor shall, in accordance with
the terms of its agreements with any Subcontractors, Suppliers and
workmen, pay all of its Subcontractors, Suppliers and workmen in full on
account of work properly performed or Products properly supplied, as
applicable, less any holdback monies retained in compliance with the
Payment Legislation.

In the event of loss or damage occurring where payment becomes due
under the property and boiler and machinery insurance policies,
payments shall be made to the Contractor in accordance with the
provisions of GC 11.1 - INSURANCE of the General Conditions.

Interest

A Should either party fail to make payments as they become due
under the terms of the Contract or in an award by arbitration or
court, interest at the greater of one per cent per annum above the
bank rate and the minimum rate required under the Payment
Legislation on such unpaid amounts shall also become due and
payable until payment. Such interest shall be compounded on a
monthly basis. The bank rate shall be the rate established by the
Bank of Canada as the minimum rate at which the Bank of
Canada makes short term advances to the chartered banks.

2 Interest shall apply at the rate and in the manner prescribed by
paragraph 5.4.1 of this Agreement on the amount of any claim
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advanced and for which the Contractor is thereafter entitled to
payment, either pursuant to Part 8 - Dispute Resolution of the
General Conditions, or otherwise, from the date the amount would
have been due and payable under the Contract, had it not been in
dispute, until the date it is paid.”

SC.5 ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING

1. In paragraph 6.2, delete “or by other form of electronic communication during the
transmission of which no indication of failure of receipt is communicated to the
sender.”

2. Add new paragraph 6.6 to Article A-6 RECEIPT OF AND ADDRESSES FOR
NOTICES IN WRITING, as follows:

‘6.6  In addition to the addresses, requirements and timelines set out in this
paragraph 6.6, the following applies:

A for the purposes of Part |.1 the Construction Act (Prompt
Payment) and Part 5 - PAYMENT,

(i) applications for payment and Proper Invoices will be
considered given or delivered by the Contractor to the
Owner when they are received by the Owner and such
receipt can be verified; and

(i) notices of non-payment will be considered to have been
given or delivered by the Owner to the Contractor when
they have been sent by the Owner and such delivery can
be verified, and

2 for the purposes of Part 11.1 of the Construction Act (Adjudication),
any notices, communications or delivery of documents to be given
under the Payment Legislation will:

(i) in the case of the Owner, be given by the Contractor, by
electronic mail, to adjudication@peelregion.ca and to the
individuals and locations indicated in the Owner’s Notice in
Writing delivered to the Contractor prior to the
commencement of the Work; and

(i) in the case of the Contractor, be given by the Owner to
individuals and locations indicated in the Contractor’s
Bidder Submission.”

SC.6 ARTICLE A-7 - LANGUAGE OF THE CONTRACT
1. Delete paragraph 7.1 and replace with the following:

“7.1  When the Contract Documents are prepared in both English and French
languages, it is agreed that in the event of any apparent discrepancy
between the English and French versions, the English language shall
prevail.”

SC.7 ARTICLE A-9 ASSIGNMENT OF SUBCONTRACTS
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1.

SC.8

Add new ARTICLE A-9 - ASSIGNMENT OF SUBCONTRACTS, as follows:
‘ARTICLE A-9 ASSIGNMENT OF SUBCONTRACTS

9.1 The Owner shall not be deemed by virtue of the Contract or for any other
reason to have any contractual relationship with or obligation to any
Subcontractor or Supplier but the Contractor hereby agrees that in the

event that:
A the Contract is terminated; or
2 the Contractor’s right to continue the Work is terminated;

and at the sole and absolute option of the Owner, any or all subcontracts
for Work or Products as may be selected by the Owner, in its sole and
absolute discretion, shall, upon notice to the Contractor and the affected
Subcontractors and Suppliers from the Owner, be assigned to the Owner,
without any further action being necessary from the Contractor or the
affected Subcontractors and Suppliers and in order to ensure the Owner’s
rights, the Contractor shall:

3 contractually obligate each of its Subcontractors and Suppliers to
agree that each such subcontract shall be assignable, at the
Owner’s option, to the Owner, upon delivery of the notice
described above, in the event that:

(i) the Contract is terminated; or
(i) the Contractor’s right to continue the Work is terminated.

9.2 The Contractor shall provide satisfactory evidence to the Owner that this
obligation has been fulfilled.”

DEFINITIONS

In the definition of “Change Directive” delete the words “within the general scope
of the Contract Documents”.

In the definition of “Consultant” add the following sentence after the last
sentence:

“The words ‘Engineer’, ‘Architect’ or ‘Consultant’ wherever used in the Contract
Documents shall be regarded as synonymous.”

In the definition of “Contractor” add the following sentence after the second
sentence:

“For the purpose of the Contract, the words ‘Contractor’, ‘Vendor’ or ‘General
Contractor’ shall be regarded as synonymous.”

In the definition of “Drawings” add “and approved, in writing, by the Owner” after
the word “issued,” in the second line.

In the definition of “Place of the Work” add the following sentence:

“The term ‘Place of the Work’ and ‘Site’ wherever used in the Contract
Documents shall be regarded as synonymous.”
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6.

10.

11.

12.

In the definition of “Ready-for-Takeover” delete everything after “when” and
replace with “the Owner confirms in writing that the Contractor has achieved
Ready-for-Takeover in accordance with paragraph 12.1.4”.8.

In the definition of “Shop Drawings” delete “which the Contractor provides” and
replace with “to be provided by the Contractor”.

In definition “Specifications” add “and approved, in writing, by the Owner” after
“issued,” in the first line.

In definition “Work” add “, Products, installation, Commissioning and Testing,
checkout, start-up, testing” after “total construction”.

Delete definition “Working Day” in its entirety and replace with the following:
“‘Working Day

Working Day means a day when The Regional Municipality of Peel is open,
Monday to Friday, and does not include weekends or statutory holidays.”

Add the following new definitions in the appropriate order alphabetically:
“Authorities Having Jurisdiction

The phrase Authorities Having Jurisdiction or the term Authorities means those
authorities having jurisdiction under law over the Work or parts thereof.

Commission and Test

Commission and Test means, and Commissioning and Testing refers to, the
procedure which includes testing, reviewing, inspecting, checking, adjusting, and
measuring Work performed by the Contractor to demonstrate and verify the
installation, operation and performance of all components and the entire system,
including certification of any such Commissioning and Testing.

Contractual Milestone

Contractual Milestone means the phases or milestones of the Work as described
in the Specifications, which are intended by the Parties to constitute phases for
the purposes of a phased release of holdback in accordance with the Payment
Legislation.

Construction Schedule

Construction Schedule means the schedule indicating the timing of major
activities of the Work submitted by the Contractor and approved in writing by the
Owner including attaining Substantial Performance of the Work by the
Substantial Performance Date and the date set out for Ready-for-Takeover, as
described in GC 3.4 - CONSTRUCTION SCHEDULE.

Excess Soil

Excess Soil includes “excess soil” within the meaning of the Excess Soil
Regulation.

Excess Soil Legislation
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Excess Soil Legislation means any laws, ordinances, rules, regulations or codes,
which are or become in force during the performance of the Work dealing with
the excavation, management, handling, storage, removal, disposal and
transportation of Excess Soil including, the Excess Soil Regulation.

Excess Soil Regulation

Excess Soil Regulation means the On-Site and Excess Soil Management
Regulation (O. Reg. 406/19).

Hazardous Material

Hazardous Material means, collectively, any contaminant, designated substance,
waste, hazardous waste or subject waste (as defined in the Ontario
Environmental Protection Act and any associated regulations as amended from
time to time (the “EPA”) or the Ontario Occupational Health & Safety Act and any
associated regulations, as amended from time to time (the “OHSA”)), toxic
substance (as defined in the Canadian Environmental Protection Act and any
associated regulations, as amended from time to time (the “CEPA”)), dangerous
goods (as defined in the Transportation of Dangerous Goods Act (Canada) and
any associated regulations, as amended from time to time (“TDGA”)), or pollutant
(as defined in the EPA), or any other substance or material which, when released
to the natural environment, is likely to cause harm, injury, loss, damage,
impairment or degradation to the natural environment or a risk or harm, injury,
loss, damage, or impairment to human health and safety, including asbestos,
“PCBs”, arsenic, silica and any other contaminant, substance, or material defined
or regulated in, or for purposes of, any applicable law. Whenever the terms “toxic
and hazardous substances” is used in the Contract, it shall be deemed amended
to read “Hazardous Material”.

Install

Install means the placement of materials, equipment, or components, including
receiving, unloading, transporting, storage, uncrating and installing, and
performance of such testing and finish work as is compatible with the degree of
installation specified.

Project Leader

Project Leader means the “project leader” within the meaning of the Excess Soil
Regulation.”

Proper Invoice

Proper Invoice means an application for payment in the form of invoice provided
by the Owner to the Contractor, if applicable, containing the information that may
be required for the application for payment to constitute a “proper invoice” under
the Payment Legislation, including the following:

1. All of the information specified to be included in a proper invoice as set
out in section 6.1 of the Construction Act, namely:

a. the Contractor's name and address;
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b. the date of the application for payment and the period during
which the Work was performed;

C. information identifying the authority, whether in the Contract or
otherwise, under which the Work was performed;

d. a description, including quantity where appropriate, of the Work
performed and Products supplied;

e. the amount payable for the Work performed, and the payment
terms; and

f. the name, title, telephone number and mailing address of the

person to whom payment is to be sent;

2. an original statutory declaration in the form of CCDC 9A, or other form of
statutory declaration that includes the same unqualified declaration,
certifying that all accounts of the Contractor, including for the
subcontracts, construction machinery and equipment, materials,
Products, labour and other indebtedness which may have been incurred
by the Contractor and for which the Owner might in any way be held
responsible have been paid in full, except for amounts properly retained
as holdback or as an identified amount in dispute;

3. the total amount of expenditures to date and the total estimated
expenditures to be made for the remaining balance of the Work;

4. after the first application for payment, evidence of compliance with the
applicable worker’'s compensation legislation at the Place of the Work,
including payments due thereunder;

5. any certificates, inspection reports, or data resulting from Commissioning
and Testing required under the Contract Documents confirming the
satisfactory completion of such Commissioning and Testing;

6. payment receipts for Products and materials purchased under conditional
sales contracts;

7. a breakdown of approved Change Orders and percentage completed of
each shall be included, in a form satisfactory to the Owner;

8. all documents evidencing that the Work complies with the Excess Soil
Legislation and such other documents as required by the Excess Soil
Legislation; and

9. any additional information that the Owner or the Consultant may
reasonably require.”

Provide

Provide means to supply and install or supply, install and connect as applicable,
complete and in place, including accessories, finishes, tests, and services
required to render each item so specified complete and ready for use.

Release
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Release means a release by the Contractor substantially in the form set out in
the Contract Documents or as the Owner may prescribe.

Reports
Reports means the Reports set out in Article A-3 - CONTRACT DOCUMENTS.
Rules of Mediation and Arbitration

Rules of Mediation and Arbitration mean the rules as provided in CCDC 40 in
effect at the time of bid close.”

Substantial Performance Date

Substantial Performance Date means the date by which the Contractor shall
attain Substantial Performance of the Work as specified in Article A-1 - THE
WORK, or, if there are Non-Contiguous Improvements, the dates by which the
Contractor shall attain Substantial Performance of the Work for a given
improvement as specified in Article A-1 - THE WORK.

Supply or Furnish

Supply or Furnish means fabrication or procurement of materials, equipment, or
components, or performance of services to the extent specified and shown.
Where used with respect to materials, equipment, or components, the term
includes crating and delivery to the Place of the Work but is not intended to
include installation of items, either temporary or final.”

SC.9 GC 1.1 CONTRACT DOCUMENTS
1. Delete the first sentence in paragraph 1.1.1 and replace it with the following:

“1.1.1 The intent of the Contract Documents is to include the construction,
labour, Products, Construction Equipment and other services necessary,
complementary or ancillary, for the performance and completion of the
Work by the Contractor in accordance with the Contract Documents or
properly inferable from them.”

2. Delete paragraphs 1.1.3 and 1.1.4 and replace them with the following:

“1.1.3 The Contractor shall review the Contract Documents and shall report
promptly to the Owner and the Consultant any error, inconsistency, or
omission the Contractor may discover. If the Contractor does discover
any error, inconsistency, or omission in the Contract Documents, the
Contractor shall not proceed with the Work affected until the error,
inconsistency or omission has been addressed and in dealing with such
error, inconsistency or omission the Contractor shall co-operate with the
Owner in good faith to resolve such errors, inconsistency or omission so
as to avoid any increase in the Contract Price or delay in the progress of
the Work. Notwithstanding the foregoing, inconsistencies and omissions
shall not include lack of reference on the Drawings or in the Specifications
to labour and/or Products that are required or normally recognized within
respective trade practices as being necessary for the complete execution
of the Work.
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1.1.4 The Contractor declares and represents that in entering into the Contract
with the Owner for the performance of the Work, it has reviewed any and
all documentation including, without limitation, the Reports provided by
the Owner and has either visually investigated for itself the character of
the Work to be done and all local conditions including, without limitation,
the position of all pole lines, conduits, watermains, sewers and other
underground and overground utilities and structures, or that, not having

so reviewed or visually investigated, the Contractor has assumed and
does hereby assume all risk of conditions now existing or arising in the
course of the Work which could have been reasonably identified by a
visual inspection or which are identified or inferred in any information
provided by the Owner including, without limitation, the Reports, which
might or could make the Work, or any items thereof more expensive in
character, or more onerous to fulfill, than was contemplated or known
when the Contract was signed.”

3. Delete paragraph 1.1.5.1 in its entirety and replace with the following:

“1

the order of priority of documents, from highest to lowest, shall be:

Section 01 11 00
Section 01 14 00
Section 01 21 00
Section 01 23 00
Section 01 29 00
Section 01 31 19

Section 01 32 16.

Bar (Gantt) Chart
Section 01 33 00
Section 01 41 00
Section 0143 00
Section 01 45 00
Section 01 52 00
Section 01 56 00
Section 01 57 00
Section 01 61 00
Section 01 71 00
Section 01 73 00
Section 01 74 00
Section 01 74 19

The agreement between the Owner and the Contractor
The Definitions
Addenda, as issued
Instructions to Bidders

Supplementary General Conditions to CCDC2-2020
Agreement to Bond
Specifications:

Division 01 General Requirements

Summary of Work
Work Restrictions
Allowances
Alternatives
Payment Procedures
Project Meetings
19 Construction Progress Schedule —

Submittal Procedures

Regulatory Requirements

Quality Assurance

Quality Control

Construction Facilities

Temporary Barriers and Enclosures
Temporary Controls

Common Product Requirements
Examination and Preparation
Execution

Cleaning

Waste Management and Disposal
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Division 10

Division 23

Division 26

Division 27

Division 32

Section 01 77 00
Section 01 78 00
Section 01 79 00
Section 01 91 13
Section 01 92 00

Section 10 14 00

Section 23 05 01
Section 23 05 02
Section 23 05 23
Section 23 05 29
Section 23 05 53
Section 23 05 92
Section 23 05 93
Section 23 07 13
Section 23 21 00
Section 23 23 00
Section 23 33 00
Section 23 37 13

Section 26 05 01
Section 26 05 02
Section 26 05 20
Section 26 05 36
Section 26 05 73

Closeout Procedures

Closeout Submittals

Demonstration and Training

General Commissioning Requirements
Facility Operation

Specifications

Signage

Specifications

HVAC General Requirements
Documentation and Manuals
Valves

Hangers, Supports, Sleeves and Seals
Identification

Testing

Balancing

Duct Insulation

Pipe and Pipe Fittings
Refrigeration Piping

Duct Accessories

Air Outlets and Louvers

Electrical

General Electrical Requirements
Documentation and Manuals

Materials, Devices and Equipment

Cable Management and Auxiliary Systems
Short Circuit, Coordination Study and Arc

Flash Hazard Analysis

Section 26 08 00
Section 26 24 00
Section 26 32 13
Section 26 36 00
Section 26 57 00

Section 27 00 00

Section 32 31 16

e Drawings:
C2 Architectural Inc./CIMA+

Commissioning of Electrical
Distribution

Diesel Generator

Transfer Switch

Fire Alarm System

Specifications

Communications

Specifications

Welded Wire Fences and Gates

Architectural Sheet List
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A-001 General

A-002-1B OBC Compliance & Life Safety Plans
A-003-1B Existing Conditions — Site Photos
AS101-1B Site Plan

AD101-1B Demolition Ground Floor Plan & RCP
AD102-1B Demolition Second Floor Plan & RCP
A-101-1B Ground Floor Proposed Plan
A-102-1B Second Floor Proposed Plan
A-151-1B Proposed Reflected Ceiling Plans
A-501-1B Fence Details

A-901 Signage Concept

Mechanical Sheet List

M-001 Electrical Legends & General Notes

M-102 Ground Floor Plan - New & Demolition HVAC
M-103 Second Floor Plan - Demolition HVAC

M-104 Second Floor Plan - New HVAC

M-701 Details & Schedules

M-702 Details

Electrical Sheet List

E-000 Electrical Legends & General Notes
ES101 Electrical Site Plan

E-101 Ground Floor — Power Layout

E-103 Second Floor — Power Layout

E-104 Second Floor Lighting Layout

E-501 Panel Schedules

E-601 Single Line Diagram

ED101 Ground Floor — Demo Power Layout
ED103 Second Floor — Demo Power Layout

Avia NG Airport Consultants
SP1 Project Site Plan
C001 Existing Conditions and Removals
C101 Proposed Layout
C501 Civil Sections and Details 1
C502 Civil Sections and Details 2
C503 Civil Specifications
E101 Electrical Layout
E102 Photometric Layout
E200 Electrical Details 1
E201 Electrical Details 2
E202 Electrical General Requirements 1
E203 Electrical General Requirements 2
e Digital Bid Bond
e (CCDC2 Stipulated Price Contract 2020 - This is not attached but
forms part of the Contract
o Form of Release at Substantial Performance of the Work
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o Performance Bond substantially in the form required under the
Construction Act - This is not attached but forms part of the
Contract

e Labour and Material Payment Bond substantially in the form
required under the Construction Act - This is not attached but
forms part of the Contract

e Owners  Staff/Other  Contractors  Project  Construction
Coordination Form

e Owner's Staff/Other Contractors Anticipated to Attend Site for
Contractor Coordination

e Online Bidding System Forms

4. In paragraph 1.1.9 add the following at the end of the paragraph:
“or in establishing the extent of the work to be performed by a trade.”

5. In the first sentence of paragraph 1.1.10 delete “and shall remain the
Consultant’s property” and replace with “not the Contractor’s property,”.

SC.10 GC 1.4 ASSIGNMENT
1. Delete paragraph 1.4.1 in its entirety and replace with the following:

“1.4.1 The Contractor may not assign, subcontract, or otherwise transfer the
Agreement or any of its rights, benefits, and/or obligations, without the
Owner’s prior written consent.

1.4.2 The Owner may assign, transfer, convey, or otherwise dispose of the
Agreement or any of its rights, benefits, warranties, and/or obligations, in
whole or in part, without the prior written consent of, but with written
notice to the Contractor in the following circumstances:

a) to one or more municipalities;

b) to a municipal service board;

¢) to a municipal business corporation; or

d) if an assignment, transfer, conveyance or other disposition is required
for any other reason, including as a result of, or pursuant to, a court
order or a legislative act, including the “Hazel McCallion Act (Peel
Dissolution), 2023,” as well as any regulations made thereunder;
(collectively the “Assignee”).

1.4.3 Upon assignment, transfer, conveyance or other disposition to the
Assignee of the Owner's obligations under the Agreement, the Owner
shall be released from its obligations arising thereunder.

1.4.4 In the event of an assignment, transfer, conveyance or other disposition
in accordance with section 1.4.2 above, the Contractor shall be
responsible to immediately transfer any insurance, warranties, securities,
or other similar obligations to the Assignee, or to make alternative
arrangements for such obligations to the satisfaction of the Assignee.”

SC.11 GC 1.5 TIME IS OF THE ESSENCE OF THE CONTRACT
1. Add new GC 1.5 TIME as follows:
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‘GC 1.5 TIME

1.5.1

All time limits stated in the Contract Documents are of the essence of the
Contract.”

SC.12 GC 1.6 CONFIDENTIAL INFORMATION
1. Add new GC 1.6 CONFIDENTIAL INFORMATION as follows:
“GC 1.6 CONFIDENTIAL INFORMATION

1.6.1

1.6.2

1.6.3

1.6.4

The Contractor agrees to protect and maintain the confidentiality of all
personal or other information, including all personal health information,
that the Contractor accesses or of which the Contractor acquires
knowledge of as a result of the performance of its obligations under this
Contract, and agrees to use, collect, disclose, retain, protect and dispose
of the personal (health) information only in accordance with all privacy
legislation applicable to the Owner where it is acting on behalf of the
Owner. Disclosure of any information shall be done only with the Owner’s
prior written consent. The provisions of the indemnity clause in this
Contract apply to any breach of privacy or confidentiality in this clause.
The Contractor shall ensure that its directors, officers, employees, agents,
subcontractors and anyone else for whom it is responsible in law all
adhere to the requirements of this section regarding privacy and
confidentiality.

The Owner, and the Owner’s responsibilities under this Contract, are
subject to all applicable privacy legislation including the Municipal
Freedom of Information and Protection of Privacy Act, R.S.0. 1990
c.M.56, as amended (“MFIPPA”) and/or the Personal Health Information
Protection Act, 2004 (“PHIPA”) with respect to the collection, use,
disclosure, retention and protection of confidential, sensitive or personal
(health) information under the Owner’s custody and control. Under an
MFIPPA request, all correspondence, documentation and information
provided to the Owner by the Contractor, including the Contract itself and
associated documents, may be required by law to be made available to a
requesting member of the public, with the possible exception that the
party submitting certain information requests that it be treated as
confidential and that there is an appropriate exemption to disclosure in
MFIPPA, or a non-disclosure requirement in either MFIPPA or PHIPA.

All correspondence, documentation and information provided to the
Owner by the Contractor in connection with or arising out of the Contract,
once received by the Owner, shall become the property of the Owner.
The Contractor must identify to the Owner in writing if the disclosure of
any such correspondence, documentation or information, any scientific,
technical, proprietary, commercial or other confidential information, could
cause the Contractor injury.

The Contractor acknowledges that the Owner cannot guarantee it can
honour requests to keep Contractor information confidential in light of
applicable law requirements, and also in light of the need for transparency
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SC.13
1.

SC.14

and public disclosure where release of the Contractor’s information in
public Council reports related to a specific project is necessary.”

GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION

Add new GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION
as follows:

“GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION

1.7.1 The Contractor shall, at all times and as part of the Work, fully assist,
cooperate, consult and coordinate with the Consultant and any other
consultants, Other Contractors, the Owner’s own forces and other entities
retained or identified by the Owner which are related to the Project (each,
an “Other Entity” and collectively, the “Other Entities”). The objective of
such assistance, co-operation, consultation and co-ordination is to make
certain the Work is properly coordinated with and integrated with the work
and services of the Other Entities.

1.7.2 Without limiting the generality of any other provision in the Contract, the
Contractor shall attend all design, construction, general co-ordination and
progress meetings relating to the Work between the Consultant, the
Owner and Other Entities and any other meeting relating to the Project as
requested by the Owner to discuss and resolve all matters and issues
relating to the Project. The Contractor shall, on a timely basis, prepare
and distribute detailed minutes to the Owner of the construction and
progress meetings which it attends, if requested by the Owner.”

GC 2.2 ROLE OF THE CONSULTANT

Add the following sentence to paragraph 2.2.3 “The presence of such project
representatives at the Place of the Work will not abrogate any of the Contractor’s
responsibility to perform the Work as required by the Contract Documents.”

In paragraph 2.2.5 add “to the Contractor” after the words “the Consultant will not
be responsible” in each of the first two sentences.

In paragraph 2.2.6 delete “Except with respect to GC 5.1 - FINANCING
INFORMATION REQUIRED OF THE OWNER, the” and replace with “The”.

In paragraph 2.2.16 add “to the Contractor” after the words “the Consultant does
not guarantee”.

In paragraph 2.2.18 delete “against whom the Contractor makes no reasonable
objection and”.

GC 2.3 REVIEW AND INSPECTION OF THE WORK

In the second sentence of paragraph 2.3.1 delete “the Consultant” and replace
with “the Consultant and Owner”.

Amend paragraph 2.3.2 as follows:

(a) delete “tests” and replace with “Commissioning and Testing”;
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SC.16

SC.17

SC.18

(b) add “regulations, rules, by-laws, standards, guidelines, permits, statutes,
codes,” before “laws or ordinances”;

(c) add “, and any applicable Commissioning and Testing” at the end of the
first sentence; and

(d) add “and of any applicable Commissioning and Testing” at the end of the
second sentence.

In paragraph 2.3.6 delete “designated in” and replace with “required by” and add
“or required by the Consultant” after “Contract Documents”.

In paragraph 2.3.7 delete “designated in” and replace with “required by”.
GC 2.4 DEFECTIVE WORK

In paragraph 2.4.1 delete “Consultant” in the first instance and replace with
“Consultant and/or Owner” and add “, at the Contractor’s expense,” after
“Contract Documents,”

GC 3.2 CONSTRUCTION BY THE OWNER OR OTHER CONTRACTORS

In paragraph 3.2.2.3, add the words “as the Owner considers appropriate” after
the words “GC 11.1 - INSURANCE” in the second line.

Add the following sentence to paragraph 3.2.3.4 “Failure by the Contractor to so
report shall invalidate any claims against the Owner by reason of deficiencies in
the work of the Other Entities except those deficiencies not then reasonably
discoverable.”

Add new paragraph 3.2.3.5 as follows:

“5 coordinate and perform the Work with care and diligence so as to ensure
that the Owner and the Other Entities will be in a position to proceed
according to schedule with the delivery, installation and testing of the
equipment and other components to be incorporated into the Project and
allow the Owner and the Other Entities reasonable opportunity to receive
and store materials and products on site and to perform their work.”

GC 3.4 CONSTRUCTION SCHEDULE
Delete paragraph 3.4.1 and replace with the following:
“3.4.1 The Contractor shall:

A prior to commencement of construction, prepare and submit to the
Owner and the Consultant for their review and acceptance a
construction schedule indicating the critical path for the Project,
using Microsoft Project (.mpp format) or equivalent, demonstrating
that the Work will be performed in conformity with the Contract
Time, and shall conform to the phasing and sequencing
requirements for the Work as set out in the Contract Documents
or as otherwise required by the Consultant or the Owner including,
without limitation, a Products delivery schedule with respect to the
Products whose delivery is critical to the schedule of the Work.
The Contractor shall provide the schedule information required by
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this paragraph 3.4.1.1 in both electronic format and hard copy.
Once approved by the Owner and the Consultant, the construction
schedule submitted by the Contractor under this paragraph
3.4.1.1, as updated by the Contractor and approved by the Owner,
shall become the “Construction Schedule”;

2 monitor the progress of the Work on a weekly basis relative to the
Construction Schedule and update the Construction Schedule on
a monthly basis;

3 perform the Work in accordance with the Construction Schedule;

advise the Consultant of any revisions required to the
Construction Schedule as a result of extension of the Contract
Time in accordance with PART 6 - CHANGES IN THE WORK;
and

5 identify potential variances between scheduling and scheduled
completion dates and implement necessary adjustments in the
Construction Schedule in order to attain Substantial Performance
of the Work by the Substantial Performance Date and to attain the
date set out for Ready-for-Takeover in the Construction
Schedule.”

2. Add new paragraphs 3.4.2 and 3.4.3 as follows:

“3.4.2 On request of the Consultant, the Contractor shall provide information

3.4.3

regarding the progress of the Work or any part of it, or, copies, schedules
and orders covering materials, components and services. The Contractor
shall cooperate fully with the Consultant, and shall ensure that all
Subcontractors and Suppliers and anyone for whom the Subcontractors
and Suppliers may be responsible also cooperate and make available on
request the same documents.

Without limiting the other obligations of the Contractor under GC 3.4, the
Contractor shall not amend the Construction Schedule (including, without
limitation, any changes to the critical path) without the prior written
approval of the Owner.”

SC.19 GC 3.5 CONTRACTOR’S PERSONNEL COMMITMENT
1. Delete GC 3.5 - SUPERVISION in its entirety and replace it with the following:
“GC 3.5 CONTRACTOR’S PERSONNEL COMMITMENT

3.5.1

The Contractor shall furnish a competent and adequate staff, who shall
be in attendance at the Place of the Work at all times, as necessary, for
the proper administration, co-ordination, supervision and superintendence
of the Work; organize the procurement of all materials and equipment so
that they will be available at the time they are needed for the Work; and
keep an adequate force of skilled workmen on the job to complete the
Work in accordance with all requirements of the Contract Documents.
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SC.20

SC.21

3.5.2 Prior to commencement of the Work, the Contractor shall select a
competent and experienced full time project manager (the “Project
Manager”), and a competent and experienced full time site supervisor
(the “Site Supervisor”) who shall be in attendance at the Place of the
Work at all times. The Project Manager shall have full responsibility for
the prosecution of the Work, with full authority to act in all matters as may
be necessary for the proper co-ordination, supervision, direction and
technical administration of the Work, who shall attend site meetings in
order to render reports on the progress of the Work and who shall have
authority to bind the Contractor in all matters related to this Contract. The
Project Manager and the Site Supervisor shall be satisfactory to the
Owner and shall not be changed except for good reason and with the
prior written approval of the Owner.

3.5.3 The Project Manager and Site Supervisor shall represent the Contractor
at the Place of the Work and notices and instructions given to the Project
Manager and/or the Site Supervisor shall be held to have been received
by the Contractor.

3.5.4 The Contractor may not change its Project Manager or its Site Supervisor
without the Owner’s prior written approval which shall not be
unreasonably withheld. Further, the Contractor shall not employ or
continue to employ on the Work anyone to whom the Owner may
reasonably object.

3.5.5. The Contractor shall provide the Owner and the Consultant with the
names, addresses and telephone numbers of the Project Manager, the
Site Supervisor and other responsible field persons who may be
contacted for emergency and other reasons during non-working hours.”

GC 3.6 SUBCONTRACTORS AND SUPPLIERS
In paragraph 3.6.4 add “or anyone else performing the Work” after “Supplier”.
Add new paragraph 3.6.7 as follows:

“3.6.7 The Contractor shall not change any of the Subcontractors or Suppliers
proposed by it in writing and accepted by the Owner at the signing of the
Contract without the Owner’s prior written consent or execute any
subcontracts for the performance of the Work without the Owner’s prior
written consent.”

GC 3.7 LABOUR AND PRODUCTS
Delete paragraph 3.7.1 and replace it with the following:
“3.7.1 The Contractor shall:

A maintain good order and discipline among all personnel engaged
on the Work;
2 not employ any persons on the Project whose labour affiliation (or

lack thereof) is incompatible with other labour employed in
connection with this Project or at the Place of the Work; and
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3 act promptly on all problems of labour relations including
grievances and jurisdictional disputes. The Contractor shall not
employ on the Work anyone not skilled in the task assigned to it
and the Owner has the right to require the Contractor to remove
from the workforce for the Work any employee, representative or
other personnel deemed by the Owner, acting reasonably, to be
incompetent, careless or otherwise objectionable, or whose
actions are contrary to public interest or inconsistent with the best
interest of the Owner.”

2. Amend paragraph 3.7.3 as follows:

(@)
(b)

add “and free from defects.” after “new”; and

delete the second sentence of paragraph 3.7.3 and replace it with the
following:

“All Products and workmanship shall be in every respect of the best
quality and the Work shall be performed in accordance with the best
modern practice. Whenever the Contract Documents, or directions of the
Consultant, admit of a reasonable doubt about what is permissible, and
when they fail to state the quality of any Work, the interpretation that
requires the quality be consistent with the quality of similar Products
specified is to be followed.”

3. Add new paragraph 3.7.4 as follows:

“3.7.4 The cost for overtime required beyond the normal working day to

complete individual construction operations of a continuous nature, such
as pouring or finishing of concrete or similar work, or work that the
Contractor elects to perform at overtime rates without the Owner or the
Consultant requesting it shall not be chargeable to the Owner and shall
be at the sole cost and expense of the Contractor.”

4. Add new paragraph 3.7.5 as follows:

“3.7.5 The Owner and the Contractor acknowledge and agree that the beneficial

ownership of any portion of the Products required by the Contract
Documents to be incorporated and form part of the Work shall pass to the
Owner immediately upon payment therefore or upon incorporation thereof
as part of the Work, whichever first occurs. For greater certainty, title to
Products delivered, but not installed, shall pass to the Owner when paid
for (subject to any applicable holdback). The Contractor agrees to
promptly execute and deliver to the Owner, from time to time as the
Owner may require, any further documentation required to identify,
evidence, perfect or protect the Owner’s beneficial, or registered, interest
in the Products, including, without limitation, any registrations pursuant to
the Personal Property Security Act (Ontario). Notwithstanding the
foregoing, the Contractor acknowledges and agrees that it shall continue
to bear the risk of loss or damage with respect to the Work until the date
of acceptance of the Work by the Owner in accordance with the Contract
Documents.”
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SC.22 GC 3.8 SHOP DRAWINGS

1. In paragraph 3.8.1 add “or as the Consultant may reasonably request” at the end
of the paragraph.

SC.23 GC 3.9 OPERATIONAL RISKS
1. Add new GC 3.9 - OPERATIONAL RISKS as follows:
“GC 3.9 OPERATIONAL RISKS

3.9.1  The position of all pole lines, conduits, water mains, sewers and other
underground and overground utilities and structures is not necessarily
shown on the Contract Drawings, and, where shown, the accuracy of the
position of such utilities and structures is not guaranteed. Before starting
Work, the Contractor shall inform itself of the exact locations of such
utilities and structures, and shall be liable for damages, as a result of any
act or omission, to any utilities identified or reasonably to have been
identified, whether or not the result of negligence, by those for whom he is
responsible. Unless otherwise specified, the Contractor shall temporarily
support or relocate such utilities and structures, or temporarily remove
them, and restore them, to the satisfaction of the owners of the utilities
and structures. The Contractor waives any claim and releases the Owner
and the agents of the Owner from all liability for damages suffered as a
result of such Contract Drawings or any operation required under this
paragraph.

3.9.2 Permanent relocation of underground or overhead utilities will be
performed and paid for by the Owner, if necessitated by coincidence of
lines or grades, or both unless such relocation has been specifically
included within the Work by the drawings or specifications. The
Contractor shall be responsible for scheduling permanent relocations of
utilities with the Work.

3.9.3 The Consultant will provide the Contractor in writing with bench marks
and points of reference to be used by him in setting out the Work. The
Owner will be responsible only for the correctness of the information so
supplied. From these bench marks and points of reference the Contractor
will do his own setting out. The setting out by the Contractor shall include
but shall not be limited to the preparation of grade sheets, the installation
of centre lines stakes, grade stakes, offsets and site rails.”

SC.24 GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER

1. Delete GC 5.1 - FINANCING INFORMATION REQUIRED OF THE OWNER in
its entirety and replace it with the following:

“‘GC 5.1 ESTIMATES

5.1.1 On the 25th day of each month during the Contract Time, the Contractor
will deliver to the Consultant a draft of the Contractor’s proposed
application for payment for all of the Work performed by the Contractor in
that month (a “Draft Application”), in order to facilitate and expedite
payments under GC 5.2 APPLICATIONS FOR PAYMENT, GC 5.3
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5.1.2

5.1.3

PAYMENT and GC 5.5 FINAL PAYMENT, including an estimate of the
Work to be performed and Products to be delivered at the date of such
application for payment but before the end of that month and including
any reports or certificates confirming the satisfactory completion of any
Commissioning and Testing of any part of the Work that the Contractor
will include in its final and proper application for payment pursuant to
paragraph 5.2.1.

The Contractor shall review with the Consultant and the Owner, at a
scheduled time, the Draft Application and the percentage of the Work
completed for each item indicated in the schedule of values. This
procedure shall be complied with for each Draft Application for payment.

Nothing in GC 5.1 - ESTIMATES is intended to condition, pre-condition,
prevent or delay the Contractor’s right to submit its final and proper
applications for payment in accordance with paragraph 5.2.1 of this
Contract and the Payment Legislation.”

SC.25 GC 5.2 APPLICATIONS FOR PAYMENT
1. Delete paragraphs 5.2.1 and 5.2.2 and replace with the following:
“5.2.1 Notwithstanding GC 5.1 ESTIMATES and the submission of a Draft

522

Application, the Contractor shall submit two copies its final and proper
application for payment to the Consultant and the Owner, in a form
satisfactory to the Owner, monthly as the Work progresses on the first
Working Day after the end of the month to which the application for
payment relates. Deviation or incomplete submissions with respect to the
form will require resubmission of the application for payment. Applications
for payment not submitted on that day may be deferred by the Owner to
the next following month. Applications for payment submitted after the
180th day after the end of the month to which the application for payment
relates will not be accepted or paid for by the Owner.

The Contractor shall ensure that each application for payment for Work
complies with the requirements set out in this Contract, and will include as
part of it application for payment of all the documents and information
required in this Part 5 - PAYMENT and required for a Proper Invoice,
including any reports or certificates confirming the satisfactory completion
of any Commissioning and Testing of any completed part of the Work.
The Owner may, in its discretion, reject any application for payment that
does not comply with GC 5.2 - APPLICATIONS FOR PAYMENT, or the
Owner may withhold up to 100 per cent of the amounts otherwise payable
in relation to that application for payment until such application for
payment includes all of the documents and information required under
this Part 5 - PAYMENT and for a Proper Invoice. Without limiting the
foregoing, authorization for payment of products and materials purchased
under conditional sales contracts shall not be made by the Owner until
evidence of payment is submitted.”

2. Delete paragraph 5.2.7 in its entirety and replace with “INTENTIONALLY
DELETED.”
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SC.26 GC 5.3 PAYMENT

1.

In paragraph 5.3.1.1 delete “10 calendar days” and replace with “5 Working
Days”

Delete paragraph 5.3.1.2 in its entirety and replace with the following:

“subject to the certifications set out in the Consultant’s certificate for payment and
to the Payment Legislation, including the delivery of a notice of non-payment
under the Payment Legislation, the Owner shall make payment to the Contractor
on account as provided in Article A-5 of the Agreement - PAYMENT on or before
28 days after the date that the Consultant or the Owner receives the Contractor’s
application for payment and Proper Invoice in accordance with this Contract.”

Add new paragraphs 5.3.2 and 5.3.3 as follows:

“5.3.2 If the Contractor fails to comply with paragraph 5.2 APPLICATIONS FOR
PAYMENT or paragraph 10.4 WORKERS’ COMPENSATION, the Owner
shall not be required to make payments to the Contractor until the
obligation has been complied with.

5.3.3 Payment by the Owner pursuant to the Contract shall not preclude the
Owner from thereafter disputing any of the items involved and shall not be
construed as acceptance of any part of the Work.”

SC.27 GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF

HOLDBACK

Add “Subiject to paragraph 3.2 of Article A-3 - CONTRACT DOCUMENTS,” at
the beginning of paragraph 5.4.1.

Delete paragraphs 5.4.2 through 5.4.6, inclusive, in their entirety and replace
them with the following:

“5.4.2 At the time of issuance by the Consultant of the certificate of Substantial
Performance of the Work, the Consultant shall:

A notify the Contractor of the value of the Warranty Holdback
required by paragraph 12.4 WARRANTY SECURITY
HOLDBACK, hereof.

2 prepare a separate certificate (the “Substantial Performance
Payment Certificate”) showing:

(i) the value of work completed to date,

(i) the value of outstanding or uncompleted work,
(iii) the value of the required Warranty Holdback,
(

iv) the amount of the holdback being held in accordance with
the Payment Legislation (allowing for any previous release
of holdback to the Contractor in respect of completed
Subcontractors, Suppliers and deliveries of pre-selected
equipment),

(v) the amount due the Contractor, and
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3

prepare a payment certificate releasing to the Contractor the
holdback held in accordance with the Payment Legislation in
respect of Work performed up to the Substantial Performance
Date which will certify, among other matters, that all documents
and information have been delivered by the Contractor that are
required under GC 5.4 SUBSTANTIAL PERFORMANCE OF THE
WORK AND PAYMENT OF HOLDBACK.

5.4.3 After the issuance of the certificate of Substantial Performance of the
Work, the Contractor shall:

A

submit an application for payment of the holdback amount
containing all of the information and documents required under
this Contract and of a Proper Invoice;

an original statutory declaration in the form of CCDC 9A, or other
form of statutory declaration that includes the same unqualified
declaration, that all liabilities incurred by the Contractor and its
Subcontractors and Suppliers in carrying out the Contract have
been discharged, and that all liens in respect of the Contract and
subcontracts thereunder have expired or have been satisfied,
discharged or provided for by payment into court, to state that all
accounts for materials, labour, subcontracts, products,
construction equipment, and other indebtedness which may have
been incurred by the Contractor, or by any Subcontractor or
Supplier, up to the date of Substantial Performance of the Work
and for which the Owner might in any way be held responsible
have been paid in full, except for amounts properly retained as a
holdback or as an identified amount in dispute;

submit a written undertaking by the Contractor to complete
expeditiously any outstanding Work and to discharge all unfulfilled
obligations under the Contract;

submit the Contractor’s final claim for all amounts incurred before
and on the date of Substantial Performance of the Work;

submit a Release by the Contractor;

submit any certificates, inspection reports, or data resulting from
Commissioning and Testing required under the Contract
Documents confirming the satisfactory completion of such
Commissioning and Testing;

all documents evidencing that the Work complies with the Excess
Soil Legislation and such other documents as required by the
Excess Soil Legislation;

submit all manuals, as-built drawings and other turnover
documents required under the Contract Documents; and

any additional information that the Owner or the Consultant may
reasonably require.”
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5.4.5

Notwithstanding the foregoing, if the Contractor has not provided the
documents required by the General Conditions by the 30th day after the
publication of the certificate of Substantial Performance of the Work, the
Owner, at its discretion, shall be entitled to withhold an amount equal to
up to 100 per cent of the amount of statutory holdback as security for the
Contractor’s delivery of the outstanding document(s). In the event of a
withholding under this GC 5.4.4, the Owner shall pay the withheld amount
to the Contractor upon the earlier of (a) the Contractor’s delivery of such
documents, (b) the end of the limitation period related to any claim that
could arise from the Contractor’s non-delivery, and (c) a determination by
the Consultant that such withheld amount should be released to the
Contractor.

Subject to paragraphs 5.4.6 and 5.4.7 and subject to the Payment
Legislation, when the Contractor considers that it has completed a
Contractual Milestone, the Contractor may apply for the payment of
holdback that has accrued under the Contract for the performance of the
Work for that Contractual Milestone by delivering to the Owner an
application for payment that includes all of the following:

A a statutory declaration signed by the Contractor affirming (i) the
amount of the Contract Price paid during that Contractual
Milestone, (ii) the amount of the Contract Price remaining under
the Contract (including amounts of all Change Orders and Change
Directives), (iii) the amount of the statutory holdback accrued for
that Contractual Milestone, (iv) that there are no adjudications or
claims (including lien claims) outstanding between the Contractor
and any of its Subcontractors or Suppliers, (v) that there are no
liens registered against title or claims to lien to the Place of the
Work or given to the Owner, (vi) that the Contractor has not
received any notice in writing of a lien claim, (vii) that the
Contractor has provided to each applicable Subcontractor and
Supplier a notice that the Contractor has submitted an application
for early payment of accrued holdback that includes holdback that
will be paid to them after receipt of holdback from the Owner;

2 a copy of the notice supplied to each applicable Subcontractor
and Supplier as set out in paragraph 5.4.5.1(vii);

3 evidence substantiating the amount of the accrued holdback for
that Contractual Milestone claimed in the Contractor’s application
for payment, if requested by the Owner or the Consultant;

4 the name, title, telephone number and mailing address of the
person to whom payment is to be sent;

the Contractor's HST number;

a statutory declaration in the most current form of CCDC 9A, or
other form of statutory declaration that includes the same
unqualified declaration, that all liabilities incurred by the Contractor
and its Subcontractors and Suppliers in carrying out the Contract
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5.4.6

5.4.7

have been discharged, and that all liens in respect of the Contract
and subcontracts thereunder have expired or have been satisfied,
discharged or provided for by payment into court;

V4 a statutory declaration in the most current form of CCDC 9B from
each applicable Subcontractor or Supplier and a declaration from
the Subcontractor or Supplier that it has been paid in full as
required by the applicable contract up to and including the latest
progress payment as at the signing of the declaration

.8 a Certificate of Clearance from the Workplace Safety and
Insurance Board (WSIB) confirming that all assessments or
compensation to the WSIB have been paid at the time the
application for payment is submitted;

9 Certificate of the Consultant certifying the full completion of the
applicable Contractual Milestone; and

.10 any other information as the Owner or the Consultant may
reasonably request.

Subiject to the requirements of any Payment Legislation, the delivery by
the Owner of a notice of non-payment under the Payment Legislation,
and, without duplication, the payments of progressive releases of
holdback made pursuant to paragraph 5.4.5, this paragraph 5.4.6, and
paragraph 5.4.7, the statutory holdback amount and any other holdback
amount authorized by the certificate for payment of the holdback, the
Owner may pay such holdback to the Contractor on the date that is the
day after all liens that may be claimed against the statutory holdback
accruing for the applicable Contractual Milestone have expired or have
been satisfied, discharged or otherwise provided for under the Payment
Legislation (the “Contractual Milestone Holdback Payment Date”).

The Owner shall not be obliged to release any accrued holdback on a
phased basis or on the Contractual Milestone Holdback Payment Date
unless and until all of the following conditions have been satisfied:

A the Contract Price is greater than $10,000,000 (or such higher
amount as set out in the Regulations under the Payment
Legislation), and the subcontract price for any Subcontractor or
Supplier whose holdback is included in the Contractor’s
application for payment of accrued holdback is greater than

$5,000,000;

2 the Contract provides a description of the applicable Contractual
Milestone;

3 the Contractor has included similar provisions for the release of

accrued holdback upon the completion of a Contractual Milestone
in its subcontracts with applicable Subcontractors and Suppliers.
The Owner will not be obliged to release holdback in respect of
subcontracts with applicable Subcontractors and Suppliers if the
applicable subcontract does not include an acknowledgement that
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holdback will be released on a phased basis in accordance with
the Payment Legislation and this Contract, and a requirement for
the Contractor to pay the Subcontractor or Supplier the holdback
within 7 days of receipt of same from the Owner, and the
Contractor will provide evidence of such terms upon request by
the Owner;

the Contractor is not in default at the time of its application for
payment or on the Contractual Milestone Holdback Payment Date;
and

as of the Contractual Milestone Holdback Payment Date, (i) there
are no liens registered against title or claims to lien to the Place of
the Work or any claims for lien given to the Owner, (ii) all liens in
respect of the Contract have been satisfied, discharged or
otherwise provided for under the Payment Legislation, (iii) the
Owner has not issued to the Contractor a notice of non-payment
of holdback, (iv) there are no adjudications or claims (including
lien claims) outstanding between the Contractor and any of its
Subcontractors or Suppliers, and (v) the Contractor has not
received any written notice of lien.

the Contractor agrees to defend, indemnify and hold harmless the Owner
from and against all actions, claims, demands, losses, costs (including
fees and disbursements), damages, suits or proceedings whatsoever
which may be brought against or made upon the Owner and against all
loss, liability, judgments, claims, suits, demands or expenses which the
Indemnified Parties may sustain, suffer or be put to resulting from or
arising out of the payment of holdback pursuant to paragraphs 5.4.5,
5.4.6,0r54.7"

3. Add new paragraph 5.4.9 as follows:

“5.4.9 If there are Non-Contiguous Improvements, then, pursuant to the

Payment Legislation, the Owner shall release holdback in
accordance with this GC 5.4 upon the issuance of a certificate of
Substantial Performance of the Work for each such improvement.
The parties acknowledge and agree that, notwithstanding any
release of holdback pursuant to this paragraph 5.4.9, the Owner
shall be entitled to withhold amounts for the purposes of and
pursuant to GC 12.4 - WARRANTY HOLDBACK as if the Owner
had not made any release of holdback pursuant to this GC 5.4.9.”

SC.28 GC 5.5 FINAL PAYMENT

1. In paragraph 5.5.1.1 add “as defined in Section 2(3) of the Construction Act’
after the words “Work is completed” and add “containing all of the information
and documents required under this Contract and of a Proper Invoice and
including all final reports and certificates confirming satisfactory completion of all
required Commissioning and Testing, to the extent applicable” after the words
“final payment”.
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2. Amend paragraph 5.5.4 as follows:

(a) add “and provided that the Contractor has satisfied the requirements of
paragraph 5.5.1,” after “Place of the Work”; and

(b) delete “5 calendar days after” and replace with “28 calendar days after”.
3. Add new paragraph 5.5.5 as follows:

“5.5.5 At the time of issuance by the Consultant of the final certificate of
payment, the Consultant shall:

A Prepare a certificate (the “Completion Payment Certificate”)
showing:

(i) the final Contract Price,

(i) the amount of the further 10 per cent holdback (based on
the value of further work completed over and above the
value of work completed shown in the Substantial
Performance Payment Certificate),

(iii) the value of the required Warranty Holdback, and
(iv) the amount due to the Contractor.

2 Prepare a payment certificate releasing to the Contractor the
further 10 per cent holdback. Subiject to the provisions of the
Payment Legislation, including the Owner’s issuance of a notice of
non-payment of holdback, and the submission by the Contractor
of the documents required by the General Conditions, such further
10 per cent holdback shall become payable after 60 days from the
date of completion of the Work as established by the final
certificate of payment.

If, at the end of the Warranty Period, any monies are still being retained
by the Owner as Warranty Holdback or for other reasons, the Consultant
will issue a certificate (the “Warranty Holdback Payment Certificate”)
releasing the monies due the Contractor.”

SC.29 GC 5.6 DEFERRED WORK

1. In paragraph 5.6.1 delete “If’ and replace with “Subject to applicable lien
legislation, if”.

SC.30 GC 5.8 LIENS

1. Add new GC 5.8 LIENS as follows:
“GC 5.8 LIENS

5.8.1 Notwithstanding any other term or condition in the Contract Documents,
the Owner shall not be obligated to make payment to the Contractor, if at
any time such certificate or payment was otherwise due:

A a claim for lien arising from the performance of the Work has been
registered against the Place of Work, or given to the Owner,
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5.8.2

5.8.3

5.8.4

5.8.5

2 a written notice of lien has been delivered to the Owner in
accordance with the Payment Legislation; or

3 the Owner or mortgagee of the Place of Work has received a
written notice of lien.

In the event that a construction lien arising from the performance of the
Work is registered against the Place of Work, or given to the Owner, the
Contractor shall, within 10 calendar days, at its sole expense, vacate or
discharge or otherwise remove the lien from title to the premises. If the
lien is merely vacated, the Contractor shall, if requested, undertake the
Owner’s defence of any subsequent lawsuit commenced in respect of the
lien at the Contractor’s sole expense.

In the event that the Contractor fails or refuses to vacate or discharge a
construction lien within the time prescribed above, if the Owner receives a
notice of lien, the Owner shall, at its option, be entitled to take all steps
necessary to vacate and/or discharge the lien, and all costs and
expenses incurred by the Owner in so doing (including, without limitation,
legal fees on a full indemnity basis, disbursements, the cost of any
security to vacate the lien and any payment which may ultimately be
made out of or pursuant to security posted to vacate the lien) shall be for
the account of the Contractor, and the Owner may deduct such amounts
from amounts otherwise due or owing to the Contractor. If the Owner
vacates the lien, it shall be entitled to retain all amounts it would be
required to retain pursuant to the Payment Legislation if the lien had not
been vacated.

Without limiting any of the foregoing, the Contractor shall indemnify the
Owner for all costs (including, without limitation, legal fees on a full
indemnity basis) it may occur in connection with the claim for lien or
subsequent lawsuit brought in connection with the lien, or in connection
with any other claim or lawsuit brought against the Owner by any person
that provided services or materials to the Place of Work which constituted
a part of the Work.

This GC 5.8 does not apply to construction liens claimed by the
Contractor.”

SC.31 GC 6.1 OWNER'S RIGHT TO MAKE CHANGES
1. In paragraph 6.1.1.2 add “or a Change Directive” after “Change Order”.

2. Add new paragraphs 6.1.3 to 6.1.8 as follows:

“6.1.3 The value of a change shall be determined in one or more of the following

methods: (a) by estimate and acceptance in a lump sum; (b) by unit
prices set out in the Contract or subsequently agreed upon; (c) by cost
and a fixed or percentage fee.

Where changes in the Work are paid for under method (b) of paragraph
6.1.3, the value of changes is based on the net difference in quantities
with the appropriate unit rate applied.
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6.1.5

6.1.6

6.1.7

Where changes in the Work are to be paid under method (c) of paragraph
6.1.3, the cost to the Owner shall be the actual cost of credits and where
additional work is required, the cost to the Owner shall be the actual cost
plus a percentage covering overhead and profit, after all credits included
in the change have been deducted. Wherein changes in the Work are to
be paid under method (c) of paragraph 6.1.3, an allowance covering
overhead and profit shall be calculated as follows:

A on Work performed by the Contractor’'s own forces, 10 per cent;
and
2 on Work performed by Subcontractors or Suppliers, five per cent.

If any change in the Work is made by which the amount of Work to be
done is decreased, or if the whole or any portion of the Work is dispensed
with, the Owner shall, subject to paragraph 6.1.3, not be liable to the
Contractor for any costs or damages whatsoever including, without
limitation, any indirect, consequential or special damages, such as loss of
profits, loss of opportunity or loss of productivity.

A Change Order shall be a final determination or adjustment in the
Contract Time and Contract Price. There shall be no adjustments to the
Contract Time or Contract Price or compensation or payment of any kind
whatsoever (including, without limitation, claims for loss of productivity)
based on the aggregate number, scope or value of changes in the Work
whether resulting from Change Order or Change Directive.

It is the express intention of the parties that any claims by the Contractor
for a change in the Contract Price and/or Contract Time shall be barred
unless there has been strict compliance with the requirements of all of
PART 6 - CHANGES IN THE WORK and the Contractor has notified the
Owner and Consultant, within the earlier of: (i) ten (10) Working Days of
any event or circumstance of which Contractor has knowledge which
provides the Contractor with a change in the Contract Price and/or
Contract Time pursuant to the terms and conditions of the Contract, or (ii)
such other period of time expressly allowed for by the Contract. Such
notice from the Contractor shall include without limitation, sufficient and
adequate information and documentation to allow the Consultant and the
Owner to properly consider the claim of the Contractor (including, without
limitation, the cause of the change in the Contract Time, a description of
the impact on the change in the Contract Time will have on the critical
path of the Construction Schedule and a description of the portions of the
Work affected thereby and a breakdown of the change in the Contract
Price, together with all pertinent details and all other backup information
and documents). The Contractor has an ongoing obligation to augment
the information and documents described in this paragraph as it becomes
available. No course of conduct or dealing between the parties, no
express or implied acceptance of alterations or additions to the Work, and
no claims that the Owner has been unjustly enriched by any alteration or
addition to the Work, whether in fact there is any such unjust enrichment
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SC.32
1.

2.
3.
3

SC.33

SC.34

or not, shall be the basis of a claim for additional payment under this
Contract or a claim for any extension of the Contract Time.”

GC 6.3 CHANGE DIRECTIVE

Delete paragraph 6.3.2 and replace it with “INTENTIONALLY DELETED”
Delete paragraph 6.3.3 and replace it with “INTENTIONALLY DELETED”.
In paragraphs 6.3.7.3 and 6.3.7.4, delete everything after “hand tools”.

In paragraph 6.3.7.1 (2) add “required as a result of the change” after “materials
or equipment”.

Add the following to the end of paragraph 6.3.7.6: “, provided however that the
costs included in such amounts shall be limited to the actual costs of the items
described in this paragraph 6.3.7 changing ‘Contractor’ to ‘Subcontractor’ as
necessary”.

In paragraph 6.3.7.7 add “reasonable” before “travel”.
At the end of paragraph 6.3.7, add the following:

“All other costs attributable to the change in the Work including the costs of all
administrative or supervisory personnel are included in overhead and profit
calculated in accordance with the provisions of paragraph 6.1.5 of GC 6.1
OWNER'S RIGHT TO MAKE CHANGES”.

GC 6.4 CONCEALED OR UNKNOWN CONDITIONS

In paragraphs 6.4.1.1 and 6.4.1.2 add “or the Reports” after “Contract
Documents”.

In paragraph 6.4.2 add “Having regard to and subject to the liabilities and
responsibilities assumed by the Contractor pursuant to GC 3.9 - OPERATIONAL
RISK,” at the beginning of the first and second sentences.

Add the following to the end of paragraph 6.4.4 “or GC 15 EXCESS SOIL, as
applicable.”

Add new paragraph 6.4.5 as follows:

“6.4.5 Without limiting the generality of any other provision in the Contract
Documents, during the performance of the Work, the Contractor shall, as
a part of the Contract Price and Work, perform any additional
geotechnical and subsurface and other investigations, tests and studies
beyond those being provided by the Owner, which a reasonable and
prudent contractor would conduct to ascertain the nature and extent of
subsurface or otherwise concealed physical conditions at the Place of the
Work.”

GC 6.5 DELAYS

In paragraph 6.5.1 delete “performance of the Work” in the first line and replace
with “performance of a critical path activity on the Construction Schedule” and
delete “them” in the second line and replace with “the Consultant”.
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2.

5.

In paragraph 6.5.1 add the following to the end of the paragraph:

“, provided that the Owner shall not be liable for any other costs or damages
whatsoever including, without limitation, any indirect, consequential, or special
damages, such as loss of profits, loss of opportunity or loss of productivity
resulting from such delay.”

Delete paragraph 6.5.2 in its entirety and replace it with “INTENTIONALLY
DELETED.”

Delete paragraph 6.5.3 in its entirety and replace it with the following:

“6.5.3 If the Contractor is delayed in the performance of the Work by:

A labour disputes, strikes, lock-outs affecting the Work or the
Project,

fire, unusual delay by common carriers or unavoidable casualties,
abnormally adverse weather conditions,

any cause beyond the Contractor’s control that would make
performance of the Work impossible other than one resulting from
a default or breach of Contract by the Contractor, or

5 a stop work order issued by a court or other public authority,
including but not limited to an order issued as the result of an act
or omission of the Contractor or any person or other entity
employed or engaged by the Contractor directly or indirectly,

then the Contract Time shall be extended for such reasonable time as the
Consultant may recommend in consultation with the Contractor. The
extension of time shall not be less than the time lost as the result of the
event causing the delay, unless the Contractor agrees to a shorter
extension. The Contractor shall not be entitled to payment for costs
incurred by such delays unless such delays result from actions by the
Owner, Consultant or anyone employed or engaged by them directly or
indirectly provided that the Owner shall, in such instance, only be liable
for reasonable costs incurred by the Contractor and shall not be liable for
any other costs or damages whatsoever including, without limitation, any
indirect, consequential, or special damages, such as loss of profits, loss
of opportunity or loss of productivity resulting from such delay.
Notwithstanding the foregoing, the Contractor shall use its best efforts to
minimize the impact of such event upon the performance of the Work and
Contract Time.”

In paragraph 6.5.4, add “and Owner” after “Consultant” and add the following to
the end:

“Without limiting the generality of the foregoing, the following shall also apply to
the event of delay dealt with by paragraphs 6.5.1 or 6.5.3:

the notice provided by the Contractor as set out in this paragraph 6.5.4
shall include, without limitation, the information and documentation
required by paragraph 6.1.8.
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2 the Contractor shall take all reasonable steps to minimize the impact of
the delay event upon the performance of the Work, the Contract Time and
the Contract Price, resume performance of all its obligations under the
Contract affected by the delay as soon as practicable and use all
reasonable endeavours to remedy any failure to perform.

Failure to adhere strictly to these notice provisions shall constitute a waiver and
release of any obligation of the Owner to extend the Contract Time as a result of
such delay and of any claim by the Contractor for costs as a result of such
delay.”

6. Add new paragraph 6.5.6 as follows:

“6.5.6 If the Work should be behind schedule for a reason other than as
described in paragraphs 6.5.1 or 6.5.3, or if any of the Subcontractors or
Suppliers or anyone for whom they are responsible delay the progress of
any portion of the Work necessary to complete the Work on schedule, the
Contractor shall not be relieved of its obligations under the Contract
Documents and shall use all possible and, if necessary, extraordinary
measures to bring the Work back on schedule. The Contractor shall
exercise all reasonable means within its discretion, such as directing any
Subcontractors or Suppliers creating delays to increase their labour
forces and equipment, to improve the organization and expediting of the
Work, or to work overtime as may be necessary. The Contractor shall
provide any additional supervision, co-ordination and expediting, including
overtime by its own personnel as may be required to achieve this end.
The costs and expenses incurred by the use of such measures and
overtime shall be borne by the Contractor, the Suppliers and/or the
Subcontractors.”

SC.35 GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK, TERMINATE THE
CONTRACTOR’S RIGHT TO CONTINUE WITH THE WORK OR TERMINATE THE
CONTRACT

1. In paragraph 7.1.1 add “or terminate the Contract” after “Work” in the fourth line.

2. In paragraph 7.1.2 add “, fails or neglects to maintain the latest Construction
Schedule provided pursuant to paragraph 3.4” immediately following the word
“‘properly” in the first line and delete “to a substantial degree and if the
Consultant has given a written statement to the Owner and the Contractor which
provides the detail of such neglect to perform the Work properly or such failure to
comply with the requirements of the Contract to a substantial degree.”

3. In paragraph 7.1.5 add “or terminates the Contract” after “Work” in the first line
and add “without prejudice to any other right or remedy which is available to the
Owner” before “the Owner shall be”.

In paragraph 7.1.5.2 delete “until a final certificate for payment is issued”.

In paragraph 7.1.5.3 delete “; however, if such costs of finishing the Work is less
than the unpaid balance of the Contract Price, the Owner shall pay the
Contractor the difference”.
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6. Add paragraphs 7.1.7 to 7.1.11 as follows:

“71.7

7.1.8

7.1.9

7.1.10

7.1.11

Notwithstanding any other provision in the Contract Documents, the
Contract may be terminated by the Owner without cause. Any such
termination shall be effected by delivery to the Contractor of a notice of
termination, specifying the date upon which such termination becomes
effective. The Owner’s entitlement to so terminate the Contract shall be
absolute and unconditional and exercisable by the Owner in its sole and
absolute discretion.

In the event of any termination by the Owner pursuant to paragraph 7.1.7,
the Contractor shall only be entitled to payment of the following amounts:

A that portion of the Contract Price relating to Work performed prior
to the termination date, as certified by the Consultant; plus

2 Subcontractor and sub-subcontractor cancellation costs (which
costs shall not include loss of profit claims) reasonably incurred by
the Contractor as the result of such termination; provided the
Contractor has substantiated such costs to the Owner’s
reasonable satisfaction and after the Owner has reviewed the
details thereof; plus

3 subject in all cases to the Owner being informed of all details
relating thereto and the prior written approval of the Owner being
obtained (which approval may not be unreasonably withheld),
reasonable demobilization costs defined to include equipment and
office dismantling, transportation to Contractor’s storage facility,
lease or rental cancellation costs, transportation of the
Contractor’s employees to their home offices, provided each such
demobilization cost shall be reasonable and substantiated (to the
Owner’s reasonable satisfaction) by the Contractor.

Except as described in paragraph 7.1.8, the Contractor shall not be
entitled to any additional reimbursement on account of any such
termination including, without limitation, indirect, special, consequential or
other damages, including, without limitation, loss of profits, loss of
opportunity or loss of productivity, notwithstanding any other provision of
the Contract Documents.

The terms of the Contract, which expressly or by their nature are intended
to survive the termination or discharge of the Contract, shall survive such
termination or discharge including, without limitation, GC 12.3
WARRANTY.

Upon a termination, the Owner may publish a notice of termination in the
form and manner prescribed in the Payment Legislation. For greater
certainty, a termination in accordance with this GC 7.1 will be effective
whether or not a notice of termination is published.”

SC.36 GC 7.2 CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE
THE CONTRACT
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1.
2.

SC.37

2.

In paragraph 7.2.2 delete “20” and replace with “60”.

In paragraph 7.2.3 add “and instructing the Owner to correct the default in the
five (5) Working Days immediately following the receipt of such Notice in Writing”
after “contractual obligations”.

Delete paragraph 7.2.3.1 in its entirety and replace with “INTENTIONALLY
DELETED”.

In paragraph 7.2.3.2 add “subject to the other terms and conditions of the
Contract,” before “the Owner”.

In paragraph 7.2.3.4 delete “except for GC 5.1 FINANCING INFORMATION
REQUIRED OF THE OWNER”.

Delete paragraph 7.2.4. in its entirety, renumber paragraph 7.2.5 as paragraph
7.2.6 and add the following new paragraphs 7.2.4 and 7.2.5:

“7.2.4 If the default cannot be corrected in the 5 Working Days specified, the
Owner shall be in compliance with the Contractor’s instructions if the

Owner:

A commences the correction of the default within the specified time;
and

2 provides the Contractor with an acceptable schedule for such

correction, and
3 corrects the default in accordance with such schedule.

7.2.5 If the Owner fails to correct the default in the time specified or
subsequently agreed upon, without prejudice to any other right or remedy
the Contractor may have, the Contractor may suspend the Work for not
more than 90 days or terminate the Contract.”

GC 8.1 AUTHORITY OF THE CONSULTANT
Delete paragraph 8.1.1 and replace with the following:

“8.1.1 All differences between the parties to the Contract as to the interpretation,
application or administration of the Contract or any failure to agree where
agreement between the parties is called for, herein collectively called
disputes, shall be referred to the Consultant in the first instance. A dispute
which is not resolved by the findings of the Consultant shall only be
settled in accordance with the requirements of Part 8 of the General
Conditions — DISPUTE RESOLUTIONS except if the Owner and the
Contractor both agree, in a duly executed agreement in writing otherwise
pursuant to paragraph 8.3.9.”

Delete paragraphs 8.1.2 and 8.1.3 in their entirety and replace with the
following:

“8.1.2 If a dispute is not resolved promptly, or the Owner and the Contractor
cannot agree where agreement is required, the Consultant shall give such
written instructions as in the Consultant’s opinion are necessary for the
proper performance of the Work and to prevent delays pending
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SC.38
1.

SC.39

SC.40

settlement of the dispute. The parties shall act immediately according to
such instructions, it being understood that by so doing neither party will
jeopardize any claim the party may have. Ifitis subsequently determined
that such instructions were in error or at variance with the Contract
Documents, the Owner shall pay the Contractor the costs incurred by the
Contractor in carrying out such instructions which the Contractor was
required to do beyond what the Contract Documents correctly understood
and interpreted would have required, including costs resulting from
interruption of the Work.”

GC 8.2 ADJUDICATION
Add new paragraphs 8.2.2 and 8.2.3, as follows:

“8.2.2 If the Contractor issues a notice of adjudication to the Owner, it will
include with such notice a description of the reasons for its dispute that
includes a reference to the applicable application for payment and Proper
Invoice, all Notices in Writing demanding payment, authority for the claim
under the Contract (including copies of any applicable Change Order,
Change Directive or written approval of any change).

8.2.3 The parties acknowledge and agree that the adjudication of a payment
dispute in accordance with the Payment Legislation will not pause,
withdraw, discontinue, or prejudice any mediation, arbitration, or court
proceeding that relates to the same matter and that was commenced
prior to the delivery of a notice of adjudication under the Payment
Legislation unless the parties otherwise agree in writing.”

GC 8.3 NEGOTIATION, MEDIATION AND ARBITRATION

In paragraph 8.3.1 delete “Rules of Mediation and Arbitration of Construction
Industry Disputes’ in effect at the time of bid closing” and replace with “Rules of
Mediation and Arbitration, as applicable”.

In paragraph 8.3.1.2 delete “either party by Notice in Writing requests” and
replace with “both parties agree”.

In paragraph 8.3.4 delete “Rules of Mediation of Construction Disputes as
provided in CCDC 40 in effect at the time of bid closing” and replace with “Rules
of Mediation and Arbitration, as applicable”.

In paragraph 8.3.6 delete “rules for mediation as provided in CCDC 40 in effect
at the time of bid closing” and replace with “Rules of Mediation and Arbitration,
as applicable”.

Add a new paragraph 8.3.9 as follows:

“8.3.9 This GC 8.3 NEGOTIATION, MEDIATION AND ARBITRATION, the
parties acknowledge that they may, by mutual agreement in writing, agree
to refer a particular dispute directly to court.”

GC 9.1 PROTECTION OF WORK AND PROPERTY
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1. In paragraph 9.1.1 and paragraph 9.1.3, delete “property adjacent to the Place of
the Work” and replace with “property adjacent to, in the vicinity of or proximate to
the Place of the Work”.

2. Delete paragraph 9.1.1.1 in its entirety and replace with “INTENTIONALLY

DELETED.”
SC.41 GC 9.2 TOXIC AND HAZARDOUS SUBSTANCES
1. Add new paragraphs 9.2.10 to 9.2.14 as follows:

“9.2.10 Neither the Contractor nor anyone for whom it is responsible shall bring
on to the Place of the Work any toxic or hazardous substances and
materials except as needed in order to perform the Work. If such toxic or
hazardous substances or materials are required, storage in quantities
sufficient to allow work to proceed for fourteen (14) calendar days only
shall be permitted. All such toxic and hazardous materials and
substances shall be handled and disposed of only in accordance with all
Laws that are applicable at the Place of the Work. Without limiting the
generality of any other provision in the Contract, the Contractor shall
promptly provide the Owner with Material Safety Data Sheets for such
toxic or hazardous substances or materials.

9.2.11 The Contractor shall indemnify and hold harmless the Owner and
Consultant and their respective officers, directors, agents and employees,
independent contractors from and against any and all liabilities, costs,
expenses, and claims resulting from bodily injury, including death, harm
or damage to the environment, and damage to property of any person,
corporation or other entity, that arises from the use by the Contractor or
anyone for whom the Contractor is responsible of any toxic or hazardous
substances or materials at the Place of the Work.

9.2.12 The Contractor shall be familiar with, and comply with, the workplace
hazardous materials information system. The Contractor shall ensure
that all employees and Subcontractors and anyone for whom they are
responsible who work with or in proximity to hazardous material fully
understand all potential hazards and have been thoroughly trained to deal
with any emergencies. Without limiting the generality of the foregoing, all
employees and Subcontractors and anyone for whom they are
responsible shall be able to:

a) Recognize and understand the labelling on hazardous materials;
and

b) Understand material safety data sheets and are knowledgeable on
how to safely use, store, handle and dispose of hazardous
materials.

9.2.13 The Contractor shall ensure all material safety data sheets pertinent to
the completion of the Work are at the Place of the Work.

9.2.14 For the purposes of GC 9.2 - Toxic and Hazardous Substances, the
definition of Hazardous Material shall exclude Excess Soil.”
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SC.42 GC 9.4 CONSTRUCTION SAFETY
1. Add new paragraphs 9.4.6 and 9.4.7 as follows:

“0.4.6

9.4.7

Without restricting the generality of the foregoing, the Contractor
acknowledges that the Contractor is the “constructor” and the “employer”
within the meaning of the Occupational Health and Safety Act (Ontario)
and the Contractor undertakes to carry out the duties, obligations and
responsibilities of the constructor and the employer with respect to the
Project. For clarity, the Contractor, in fulfilling the role of “constructor” and
“‘employer”, shall have the right to remove the Other Entities from the
Place of the Work should they not comply with the Contractor's safety
program and safety instructions. Without restricting the generality of any
other term or condition in the Contract, the Contractor shall indemnify and
hold harmless the Owner from any liability for claims, damages or
penalties, including reasonable legal fees to defend any offences, arising
from the Contractor’s failure to comply with the duties, responsibilities and
obligations of the constructor and the employer under the Occupational
Health and Safety Act (Ontario).”

The Contractor acknowledges that the Owner may retain the services of a
safety consultant (the “Safety Consultant”) to serve as the “constructor”
for the Project. Notwithstanding any provision to the contrary in this
Contract, including paragraphs 9.4.1 and 9.4.4, and provisions in Division
1 of the Specifications relating to occupational health and safety, in the
event that the Owner advises the Contractor that the Owner has retained
a Safety Consultant, the Safety Consultant shall be responsible for
fulfilling the role of the “constructor”, and the Contractor agrees to comply,
and to cause all Subcontractors and Suppliers to comply, with all
instructions received from the Safety Consultant.”

SC.43 GC 10.1 TAXES AND DUTIES

1. Delete GC 10.1 TAXES AND DUTIES in its entirety and replace with the
following:

“GC 10.1 TAXES AND DUTIES

10.1.1

10.1.2

10.1.3

The Contract Price shall include all taxes, tariffs and customs duties in
effect at the time of the bid closing except for Value Added Taxes payable
by the Owner to the Contractor as stipulated in Article A-4 of the
Agreement - CONTRACT PRICE.

Any increase or decrease in costs to the Contractor due to changes in
such included taxes, tariffs and duties after the time of the bid closing
shall increase or decrease the Contract Price accordingly.

The Contractor shall provide a detailed breakdown of additional taxes,
tariffs and duties in a form satisfactory to the Owner. Profit and overhead
shall not be included in the increase or decrease in costs incurred by the
Contractor due to changes in the aforementioned taxes, tariffs and duties.
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10.1.4 Where an exemption or recovery of government sales taxes, tariffs,
customs duties or excise taxes is applicable to the Contract, the parties
agree to cooperate with each other to obtain such exemptions. Refunds
that are properly due to the Owner and have been recovered by the
Contractor shall be promptly refunded to the Owner. In addition, any

reduction or elimination of taxes, tariffs or customs duties that take effect

after the date of bid closing resulting in savings to the Contractor shall be
due to the Owner in the form of a credit to the Contract Price.”

SC.44 GC 10.2 LAWS, NOTICES, PERMITS, AND FEES

1. Delete paragraph 10.2.2 in its entirety and replace with the following:
“10.2.2. The Owner will be obtaining all requisite permits.

2. Delete paragraph 10.2.3 in its entirety and replace with the following:
“10.2.3. The Contractor shall comply, and shall require its employees,

agents, Subcontractors, Suppliers and anyone for whom they are
responsible to comply, with all laws, ordinances, guidelines,
standards, permits, statutes, by-laws, rules, regulations, or codes,
and subject to GC 9.4, all of the Owner’s policies and procedures
which are or become in force and are applicable to the
performance of the Work including, without limitation, all those
relating to the preservation of the public health, occupational
health and safety and to construction safety.”

3. In paragraph 10.2.5 delete “The Contractor” and replace with “Subject to
paragraphs 1.1.3 and 1.1.4, the Contractor”.

4. Delete paragraph 10.2.6 in its entirety and replace with the following:
“10.2.6. If the Contractor fails to notify the Owner and the Consultant in

writing, fails to obtain direction as required in paragraph 10.2.5,
and/or performs work that it knows or ought to have known that
contravenes any laws, ordinances, guidelines, standards, permits,
statutes, by-laws, rules, regulations, or codes, the Contractor shall
be responsible for and shall correct the violations thereof, and
shall bear the costs, expenses, and damages attributable to the
failure to comply with the provisions of such laws, ordinances,
guidelines, standards, permits, statutes, by-laws, rules,
regulations, or codes.”

5. Add new paragraph 10.2.8 as follows:

“10.2.8.

Without limiting the generality of any other provision in the
Contract Documents, the Contractor shall cause all certificates to
be furnished that are required or given by the appropriate
governmental or quasi-governmental Authorities as evidence that
the Work as installed conforms with the laws and regulations of
Authorities Having Jurisdiction, including, without limitation,
certificates of compliance for the Owner’s occupancy or partial
occupancy. The certificates are to be final certificates giving
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complete clearance of the Work, in the event that such
governmental or quasi-governmental Authorities furnish such
certificates.”

SC.45 GC 10.3 PATENT FEES

1. In paragraph 10.3.1 add “indemnify and” before “hold the” in the second line.
2. In paragraph 10.3.2 add “by the Owner” after “supplied to the Contractor.”
SC.46 GC 11.1 INSURANCE

1. Delete GC 11.1 INSURANCE in its entirety and replace with the following:

“GC 11.1 INSURANCE

11.1.1 Without restricting the generality of GC 13.1 - INDEMNIFICATION, the
Contractor shall provide, maintain and pay for the following insurance
coverage’s:

1.

Commercial General Liability insurance shall be with limits of not less
than $5,000,000 per occurrence with an annual aggregate limit of not less
than $5,000,000 within any policy year. The policy shall be maintained
until the expiration of the Warranty Period.

The insurance shall be in the name of the Contractor, include the Owner
as an additional insured(s), and include bodily injury including death,
personal injury, property damage including loss of use thereof,
contractual liability, non-owned automobile liability, owner’s and
contractor’s protective, products and completed operations, employer’'s
liability, contingent employer’s liability with coverage including the
operations and activities of the Contractor and those for whom the
Contractor is in law responsible. The policy shall contain cross liability
and severability of interest clauses.

The insurance coverage shall not be less than the insurance provided by
IBC Form 2100 or its equivalent replacement (including an extension for a
standard provincial or territorial form of non-owned automobile liability
policy), provided that IBC form 2100 shall include coverage with respect
to sudden and accidental pollution acceptable to the Owner, and IBC
Form 2320.

The policy will include but is not limited to the liability of the insureds
arising out of their general supervision, if any, or such operations with
respect to safety or otherwise, or arising out of the ownership or control of
the premises on which such operations are performed.

Liability coverage shall be maintained for completed operations hazards
for four (4) years following the expiration of the Warranty Period.

To achieve the desired limit, umbrella or excess liability insurance may be
used.
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11.1.2

11.1.3

All policies of insurance shall be primary and shall not act as co-insurance
or as excess coverage to any policies obtained by the Owner for its sole
protection.

Prior to commencement of the Work and upon the placement, renewal,
amendment or extension of all or any part of the insurance, the
Contractor shall promptly provide the Owner with a certified true copy of
the policy(ies) by an authorized representative of the insurer together with
copies of any amending endorsements or a Certificate of Insurance on
the Owner’s form evidencing compliance with the policy requirements and
endorsed to provide the Owner with not less than 30 days’ notice in
writing in advance of any cancellation, change or amendment restricting
coverage.

Automobile insurance in respect of vehicles that are required by law to be
insured under an Automobile Insurance Policy, shall have limits of not
less than $2,000,000 inclusive per accident or occurrence for bodily
injury, death and damage to property, covering all licensed vehicles
owned or leased by the Contractor, and endorsed to provide the Owner
with not less than 30 days’ notice in writing in advance of any
cancellation, change or amendment restricting coverage. The policy shall
be maintained until the expiration of the Warranty Period. Where the
policy has been issued pursuant to a government-operated automobile
insurance system, the Contractor shall provide the Owner with
confirmation of automobile insurance coverage for all automobiles
registered in the name of the Contractor.

Standard Exclusions

71 In addition to the broad form property exclusions identified in IBC
4042 (1995) and 4047 (2000), the Contractor is not required to
provide the following insurance coverages:

Asbestos
Cyber Risk
Mould
Terrorism

Prior to commencement of the Work and upon the placement, renewal,
amendment, or extension of all or any part of the insurance, the
Contractor shall promptly provide the Owner with confirmation of
coverage and, if required, a certified true copy of the policies certified by
an authorized representative of the insurer together with copies of any
amending endorsements applicable to the Work or Certificate of
Insurance on the Owner’s form evidencing compliance with the policy
requirements and endorsed to provide the Owner with not less than 30
days’ notice in writing in advance of any cancellation, change or
amendment restricting coverage.

The Contractor shall pay all deductibles and damage or loss under a
deductible for all required insurance policies.
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11.1.5 If the Contractor fails to provide or maintain insurance as required by the

11.1.6

11.1.7

Contract Documents, then the Owner shall have the right to provide and
maintain such insurance and give evidence to the Contractor and the
Consultant. The Contractor shall pay the cost thereof to the Owner on
demand or the Owner may deduct the cost from the amount which is due
or may become due to the Contractor.

All required insurance policies shall be issued by insurers licensed to
underwrite insurance in the Province of Ontario and shall be at the
approval, not unreasonably withheld, of the Owner.

If the Owner or the Consultant requests that any adjudicators, other
consultants, experts or administrators attend the Place of the Work in
order to inspect or review any part of the Work, the Owner or the
Consultant shall provide the Contractor with a Notice in Writing of such
attendance. The Contractor shall ensure that the Place of the Work is
safe for such attendance, inspection or review, and shall accompany such
persons throughout the attendance to ensure any such attendance,
inspection or review is completed in a safe manner.”

SC.47 GC 12.1 READY-FOR-TAKEOVER
1. Add a new paragraph 12.1.1.9 as follows:

‘9

any other information or documents which the Owner may request, acting
reasonably.”

2. Delete paragraph 12.1.2 in its entirety and replace it with “INTENTIONALLY
DELETED.”

3. Delete paragraphs 12.1.3 and 12.1.4 in their entirety and replace them with the
following:

“12.1.3When the Contractor considers that the Work has met, and the Contractor

12.1.4

has performed, all of the requirements of paragraph 12.1.1, the
Contractor shall deliver to the Consultant and to the Owner a
comprehensive list of items to be completed or corrected, together with a
written application for Ready-for-Takeover for the Consultant and the
Owner to review. Failure to include an item on the list does not alter the
responsibility of the Contractor to complete the Contract or comply with its
obligations under the Contract.

The Consultant shall review the Work to verify the validity of the
Contractor’s application for Ready-for-Takeover and will promptly advise
the Owner whether the Work has met, and the Contractor has performed,
all of the requirements of paragraph 12.1.1. After the Consultant has
provided its advice to the Owner, the Owner shall, in its sole discretion, in
writing, accept the Contractor’s application for Ready-for-Takeover or
reject the Contractor’s application for Ready-for-Takeover, with reasons.
If the Owner rejects the Contractor’s application for Ready-for-Takeover,
the Contractor shall promptly address the reasons indicated by the Owner
for the rejection of the Contractor’s application for Ready-for-Takeover
and reapply in accordance with paragraph 12.1.3.”

V 20240819

68



The Regional Municipality of Peel

Document 2025-366T

HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE

Supplementary Conditions to Contract CCDC2 - 2020

SC.48 GC 12.2 EARLY OCCUPANCY BY THE OWNER

1.

Delete GC 12.2 in its entirety and replace it with the following:
“GC 12.2 INSURANCE EARLY OCCUPANCY BY THE OWNER

12.2.1

12.2.2

12.2.3

12.2.4

Upon the Owner’s request, the Owner shall, at any time or times, have
the right of occupying and/or using any part or parts of the Work
(including, without limitation, for the purposes of installing and testing
fittings and equipment), whether partially performed or entirely complete,
or whether completed on schedule or not, before the completion of the
Work.

In the event the Owner desires to exercise the privilege of occupancy
and/or use of the Work as provided above, the Contractor shall co-
operate with the Owner throughout in making available for the Owner’s
use such building services as heating, ventilation, cooling, water, lighting
and telephone for the space or spaces to be occupied and/or used, and if
the equipment required to furnish such services is not entirely completed
at the time the Owner desires to occupy and/or use the aforesaid space
or spaces, the Contractor shall make every reasonable effort to complete
same as soon as possible to the extent that the necessary equipment can
be put into operation and use and any extra cost beyond that originally
required to complete the Work arising from such early occupancy and/or
use shall be borne by the Owner.

In the event that the Owner exercises the privilege of occupancy and/or
use of the Work as provided above, it agrees to do so, so as not to
materially interfere with the respective work of the Contractor,
Subcontractors or Suppliers and under the understanding that the Owner
will be occupying premises within a construction site which will require
compliance with all normal construction site requirements including,
without limitation, health and safety requirements.

It shall be understood, however, that the Owner’s occupancy and/or use
of such space or spaces of the Work shall not constitute the Owner’s
acceptance of any Work, materials or equipment which are not in
accordance with the requirements of the Contract Documents, nor affect
the warranty period under the Contract, nor relieve the Contractor from its
obligations, duties, responsibilities, and liabilities to complete the Work,
nor for responsibility for loss or damage due to or arising out of defects in,
or malfunctioning of, any Work, material or equipment, nor from any other
unfulfilled duties, liabilities, obligations or responsibilities under the
Contract nor from any other duty, liability, obligation or responsibility
under the Contract including, without limitation, the Contractor’'s warranty
obligations. If, however, damage results from any act by the Owner, the
Owner shall assume its share of the responsibility for such damage.”

SC.49 GC 12.3 WARRANTY

1.

Delete paragraph 12.3.1 in its entirety and replace it with the following:
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“12.3.1 The Contractor agrees to remedy, at its costs, any defects in materials

and workmanship which are identified by the Owner within a period of 24
months (except where otherwise noted for a longer period of time in the
Contract Documents) from Ready-for-Takeover, or, if there are Non-
Contiguous Improvements, from the date of Ready-for-Takeover for the
last such improvement to achieve Ready-for-Takeover (the “Warranty
Period”). This warranty shall cover labour and material, including,
without limitation, the costs of removal and replacement of covering
materials. This warranty shall not limit extended warranties on any items
of equipment or material called for elsewhere in the specifications or
otherwise provided by any manufacturer of such equipment or material.”

In paragraph 12.3.3 delete “one year” and replace with “24 months”.

In paragraph 12.3.4 delete “one year” and replace with “24 months”.

Add the following to paragraph 12.3.5:

“The carrying out of the replacement work and making good of defects shall be
executed at such times as convenient with the Owner which may entail overtime
work on the part of the Contractor. Additional charges for overtime work in this
regard must be borne by the Contractor.”

5. Delete paragraph 12.3.6 in its entirety and add new paragraphs 12.3.6 to 12.3.9:

“12.3.6 Any material or equipment requiring excessive servicing during the

12.3.7

12.3.8

12.3.9

Warranty Period (or free maintenance period, if applicable) shall be
considered defective and the warranty (or free maintenance period) shall
be deemed to take effect from the time that the defect has been corrected
SO0 as to cause excessive servicing to terminate.

The final payment certificate shall not relieve the Contractor from its
responsibility under this GC 12.3 - WARRANTY.

Following Ready-for-Takeover, and without limiting the Contractor’s
warranty under this GC 12.3, the Contractor shall assign to the Owner, to
the extent assignable, the benefit of all warranties and guarantees
relating to the Work. The assignment shall expressly reserve the right of
the Contractor to make any claims under such warranties and guarantees
and such assignment shall in no way prejudice any rights of or benefits
accruing to the Contractor pursuant to such warranties and guarantees.

The provisions of the GC 12.3 - WARRANTY shall not deprive the Owner
of any action, right or remedy otherwise available to the Owner for the
Contractor’s failure to fulfill its obligations or responsibilities under the
Contract and shall not be construed as a waiver of claims in favour of the
Contractor or as a limitation on the time in which the Owner may pursue
such other action, right or remedy. The warranties set out in the Contract
are not supplemental to and do not limit or preclude the application of any
other conditions and warranties, express or implied, by law or trade
usage.”

SC.50 GC 12.4 WARRANTY SECURITY HOLDBACK
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1. Add new GC 12.4 - WARRANTY SECURITY HOLDBACK as follows:
“‘GC 12.4 WARRANTY SECURITY HOLDBACK

12.4.1 The Contractor agrees that the Owner may withhold an amount of the
payments due by the Owner to the Contractor hereunder as security for
the Contractor’s performance of its warranty obligations hereunder (the
“Warranty Holdback”). The amount of the Warranty Holdback shall be
determined based on the contract price in accordance with the following
table:

CONTRACT PRICE | VALUE OF WARRANTY HOLDBACK ($)

FROM ($) | TO ($)

Less than 0.1M 4 per cent of Final Contract Price

0.1 M 05M 4,000 on first 0.1 M + 3.0 per cent on next 0.4M
0.5M 1.0M 16,000 on first 0.5 M + 2.4 per cent on next 0.5M
1.0M 20M 28,000 on first 1.0 M + 2.2 per cent on next 1.0M
20M 4.0 M 50,000 on first 2.0 M + 2.0 per cent on next 2.0M
40M 6.0 M 90,000 on first 4.0 M + 1.8 per cent on next 2.0M
6.0 M 10.0 M | 126,000 on first 6.0M + 1.5 per cent on next 4.0M
Over 10.0 M 186,000 on first 10.0M + 1.0 per cent on balance

For the avoidance of doubt, the Warranty Holdback shall be adjusted from
time to time to account for changes to the contract price as a result of
approved Change Orders and Change Directives.

12.4.2 In order to fund the Warranty Holdback, the Owner may, at its sole
discretion, retain the Warranty Holdback progressively as a percentage of
some or all progress payment to the Contractor, or retain a lump sum
upon the achievement of Ready-for-Takeover or, if insufficient funds have
been retained at the time of Ready-for-Takeover, retain a portion of any
remaining payment owing to the Contractor, including any remaining
progress payment, final or finishing work payment, or the holdback under
the Payment Legislation, if any.

12.4.3 The Owner shall release the Warranty Holdback, less any amount due to
the Owner by the Contractor hereunder, at the end of the Warranty
Period. Notwithstanding the foregoing:

A after the first 12 months of the Warranty Period, the Contractor
may apply for a release of 80 per cent of the Warranty Holdback,
provided that balance of the Warranty Holdback shall not be below
$5,000 as a result of the release and provided that there are no
outstanding deficiencies at the time of the application; and

2 The Contractor may apply in writing to the Owner at the time of
Ready-for-Takeover to substitute for the monies retained as the
Warranty Holdback an alternative warranty security of equivalent
or greater value comprising:

(i) one or more irrevocable letters of credit, or
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(i) another readily negotiable security.

Acceptance of any such alternative shall be at the sole discretion
of the Owner.

Following receipt and acceptance of any such alternative security
by the Owner, the Consultant shall release to the Contractor the
monies previously retained for warranty security purposes.

The Owner may, at its discretion, allow the total Warranty
Holdback to be made up in part of monies retained under the
Contract and in part of an alternative warranty security as
indicated in (a) and (b) above provided that the total value of such
parts, as determined by the Owner, shall be not less than the
required value as derived from the table set out above.

Such alternative warranty security or the monies derived
therefrom, less any deductions made as provided for in the
Contract, shall be released to the Contractor following the
issuance by the Consultant of a Warranty Holdback Payment
Certificate.”

SC.51 GC 13.1 INDEMNIFICATION

1. Delete paragraph 13.1.1 in its entirety and replace with the following:

“13.1.1 The Contractor shall indemnify the Owner, the Consultant and their
respective officers, council members, chairs, partners, agents,
employees, servants, insurers, advisors, consultants, contractors,
successors and assigns (collectively the “Indemnified Parties”), and
save them harmless from and against any and all claims, demands,
losses, costs, damages, actions, causes of action, suits or proceedings
and all other liabilities, losses and expenses including bodily injury or
death to any Person or loss or damage to property, court costs, interest,
legal fees, adjusting fees and disbursements (collectively “claims”) made
against or suffered or incurred by the Indemnified Parties, directly or
indirectly and which arise from or are connected with:

A

any failure or alleged failure by the Contractor (or any
Subcontractor, Supplier or anyone for whom the Contractor and/or
its Subcontractors and Suppliers may be responsible) to comply
with the Contract Documents including any applicable Laws or
Regulations, including provincial workers’ compensation laws or
regulations;

any infringement or alleged infringement by the Contractor (or any
Subcontractor, Supplier or anyone for whom the Contractor and/or
its Subcontractors and Suppliers may be responsible) of any
intellectual property right including without limitation any misuse,
passing off or infringement or alleged infringement of trade-marks;

any defective or potentially hazardous goods used by the
Contractor (or any Subcontractor, Supplier or anyone for whom

V 20240819

72



The Regional Municipality of Peel

Document 2025-366T

HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE

Supplementary Conditions to Contract CCDC2 - 2020

the Contractor and/or its Subcontractors and Suppliers may be
responsible);

4 any form of theft, fraud, or illegal activity by the Contractor (or any
Subcontractor, Supplier or anyone for whom the Contractor and/or
its Subcontractors and Suppliers may be responsible) or any of
their respective agents, directors, officers, or employees;

5 any wilful act, omission or negligence of the Contractor (or any
Subcontractor, Supplier or anyone for whom the Contractor and/or
its Subcontractors, and Suppliers may be responsible), or any of
their respective agents, directors, officers, servants, contractors or
employees;

.6 any negligence by the Contractor (or any Subcontractor, Supplier
or anyone for whom the Contractor and/or its Subcontractors, and
Suppliers may be responsible) directly or indirectly arising or
contributing to or alleged to arise out of the Contractor’s
performance of or the failure to perform the Work, or out of the
conditions of the work, the job site, adjoining land, driveways,
streets or alleys used in connection with the performance of the
Work under this Contract;

7 any negligence, errors or omissions, or monies owing to the
Owner for claims payable under this indemnity due to failure of
any insurance required of Subcontractors or Suppliers thereof as
retained by Contractor, but shall not include any claims arising
solely from the active negligence of the party asking to be
defended, indemnified or saved harmless; and

.8 any failure or alleged failure by the Contractor to comply with the
requirements of GC 14 - EXCESS SOIL (including, the Excess
Soil Legislation and the duties and responsibilities of the Project
Leader) and any orders, fines, penalties, charges, alleged
offences, actions, demands, directions, or proceedings imposed or
commenced by a governmental authority or third party, as
applicable, and legal fees and disbursements to defend same,
arising out of or attributable to the Excess Soil Legislation
including, the Owner’s failure or alleged failure to comply with any
duties or responsibilities it may be found to have, or alleged to
have, as a Project Leader.”

2. Delete paragraphs 13.1.2 and 13.1.3 in their entirety and replace each with
“‘INTENTIONALLY DELETED.”

SC.52 GC 13.2 WAIVER OF CLAIMS
1. Delete paragraph 13.2 in its entirety and replace with the following:
“GC 13.2 WAIVER OF CLAIMS

12.2.1 Subject to any rights or remedies provided by the Payment Legislation, as
of the date of the final certificate for payment, the Contractor expressly
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waives and releases the Owner from all claims against the Owner
including, without limitation, those that might arise from the negligence or
breach of contract by the Owner except:

A those made in writing in compliance with the Contract Documents
prior to the Contractor's application for final payment and still
unsettled; and

2 those arising from the provisions of GC 9.2 - TOXIC AND
HAZARDOUS SUBSTANCES AND MATERIALS or GC 10.3
PATENT FEES.”

PART 14 MISCELLANEOUS
1. Add new PART 14 MISCELLANEOUS as follows:
‘PART 14 MISCELLANEOUS
‘PART 14 MISCELLANEOUS
GC 14.1 REVIEW BY OWNER AND REVIEW BY CONSULTANT

14.1.1 Neither the Owner’s and/or Consultant’s receipt, review or approval of

any documents or the Work nor the failure of the Owner and/or
Consultant’s to provide comment shall limit, waive or diminish the
Contractor’s obligations, responsibilities, duties or liabilities under the
Contract. The review or approval by the Owner and/or Consultant is
intended only to ascertain that the document or the performance of the
Contractor’s duties, liabilities, responsibilities or obligations under the
Contract including, without limitation, the Work generally meets the
intention of the Contract and is not an assurance or confirmation of the
adequacy, quality, fitness, suitability or correctness of the Contractor’s
obligations, responsibilities, duties and liabilities under the Contract
including, without limitation, the Work, for which the Contractor is solely
responsible in accordance with the Contract.

GC 14.2 CARE AND SKILL

14.2.1 The Contractor acknowledges, confirms, represents and warrants to the

Owner that:

A in performing the Work, it shall at all times exercise the degree of
care and skill that ought to be exercised by contractors in
performing work of the nature contemplated herein; and

2 it has the necessary experience, skill and expertise required to
enable it to fulfill its obligations, duties, liabilities, and
responsibilities herein.

GC 14.3 NON-INTERFERENCE14.3.1 The Contractor acknowledges that

the Place of the Work is and will continue to be occupied by the Owner
and the Owner will continue to carry out its normal operations at the Place
of the Work. The Contractor agrees to perform the Work in the least
intrusive manner possible. Without limiting the generality of the
foregoing, the Contractor acknowledges and agrees that it shall carry out
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its duties, responsibilities, and obligations under the Contract in such a
manner so as not to disrupt or interfere with any of the Owner’s or any
third party’s existing facilities and ongoing operations or activities or other
operations located in the area adjacent to, in the vicinity of or proximate to
the Place of the Work.

GC 14.5 DAMAGES AND MUTUAL RESPONSIBILITY

14.5.1

14.5.2

14.5.3

14.5.4

If either party to the Contract should suffer damage in any manner
because of any wrongful act or neglect of the other party or of anyone for
whom the other party is responsible in law, then that party shall be
reimbursed by the other party for such damage. The reimbursing party
shall be subrogated to the rights of the other party in respect of such
wrongful act or neglect if it be that of a third party.

Claims for damage under paragraph 14.5.1 shall be made in writing to the
party liable within reasonable time after the first observance of such
damage and if undisputed shall be confirmed by Change Order. Disputed
claims shall be resolved as set out in Part 8 of the General Conditions -
DISPUTE RESOLUTION.

If the Contractor has caused damage to the work of one of the Other
Entities, the Contractor agrees upon due notice to settle with such Other
Entity by negotiation or arbitration. If the Other Entity makes a claim
against the Owner on account of damage alleged to have been so
sustained, the Owner shall notify the Contractor and may require the
Contractor to defend the action at the Contractor's expense. The
Contractor shall satisfy a final order or judgement against the Owner and
pay the costs incurred by the Owner arising from such action.

If the Contractor becomes liable to pay or satisfy a final order, judgment,
or award against the Owner, then the Contractor, upon undertaking to
indemnify the Owner against any and all liability for costs, shall have the
right to appeal in the name of the Owner such final order or judgment to
any and all courts of competent jurisdiction.

GC 14.6 RIGHT OF SET-OFF

14.6.1

The Owner has the right to set-off against the balance due or to become
due to the Contractor under the Contract, any reasonable and
substantiated amounts due or to become due from the Contractor to the
Owner under the Contract.

GC 14.7 SOFTWARE

14.7.1

Without limiting the generality of any other provision in the Contract, the
Contractor, as a part of the Work, shall supply and install all software
required by the Contract Documents or included with any systems
required by the Contract Documents (“Software”). The Contractor shall
grant or obtain a perpetual, irrevocable non-exclusive royalty-free license
to use the Software sufficient for the Owner’s purposes.

GC 14.8 CONTRACT SECURITY
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14.8.1

14.8.2

14.8.3

The Contractor shall, prior to commencement of the Work or within the
specified time, provide to the owner any contract security specified in the
Contract Documents.

If the Contract Documents require surety bonds to be provided, such
bonds shall be issued by a duly licensed surety company authorized to
transact the business of suretyship in the province or territory of the Place
of the Work and shall be maintained in good standing until the fulfillment
of the Contract. The form of such bonds shall be substantially in the forms
required under the Payment Legislation and with a surety company
deemed acceptable by the Owner.

The Contractor shall, as part of the Contract Price, provide a Performance
Bond with a face value of 50 per cent of the Contract Price and a Labour
and Material Payment Bond with a face value of 50 per cent of the
Contract Price, substantially in the form required under the Payment
Legislation.

The Labour and Material Payment Bond shall be in effect for a period of
not less than one year (1) after the date on which the Contractor last
performed Work on the Contract, including Work performed under any
warranty or guarantees provided in the Contract.

The Performance Bond and a Labour and Material Payment Bond must
be submitted by the Contractor in a digital format that meets the criteria of
the Surety Association of Canada (SAC) and as stated in the Contract
Documents.

GC 14.9 CLEAN UP

14.9

Without limiting GC 12.2, the Owner shall have the right to back charge
cleaning to the Contractor if it is not done within 24 hours of written notice
to clean and the Owner shall have the right to back charge cost of
damage to the Place of the Work caused by Contractor’s, Subcontractor’s
or Supplier’s transportation in and out of the Place of the Work if not
repaired within 5 Working Days of written notice to repair or before final
payment, whichever is earlier.”

SC.53 PART 15 EXCESS SOIL
1. Add new PART 15 EXCESS SOIL, as follows:
‘PART 15 EXCESS SOIL

GC 15
15.1

15.2

EXCESS SOIL

The Contractor shall determine if the Excess Soil Legislation applies to
the Work or the Project and shall provide the Owner with immediate
written notice of such determination. For clarity, the Contractor
acknowledges and agrees that this is an ongoing obligation of the
Contractor during the performance of the Work.

If the Excess Soil Legislation applies to the Work or the Project, the
Contractor, at the Contractor’s cost and expense, shall:
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15.3

15.4

15.5

i) be solely responsible for compliance with the requirements of the
Excess Soil Legislation during the performance of the Work; and

i) perform the Work in accordance with, and subject to, the Excess
Soil Legislation and the Contract Documents

Without restricting the generality of any other provision in the Contract
Documents:

i) for the duration of the Project, until Contract Completion, in
respect of the Work, the Project and the Place of the Work, the
Contractor shall carry out, and fulfill, the duties and responsibilities
of the Project Leader in accordance with the requirements of the
Excess Soil Legislation;

i) the Contractor’s responsibilities under paragraph 10.2.2 include
procuring, and, as a part of the Contract Price, paying for, all
permits, approvals, registrations and disposal fees, costs and
expenses required by the Excess Soil Legislation; and

iii) the documents at the Place of the Work referred to in paragraph
3.9.1 include, all documents evidencing that the Work complies
with the Excess Soil Legislation and such other documents as
required by the Excess Soil Legislation.

For clarity, this GC 15 - EXCESS SOIL is applicable to Excess Soil, even
when such Excess Soil differs materially from those indicated in the
Contract Documents or is of a nature which differs materially from those
ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract
Documents.

This GC 15 EXCESS SOIL does not limit, and is in addition to, any other
responsibility or liability of the Contractor in connection with the Contract.”

END OF SUPPLEMENTARY CONDITIONS
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AGREEMENT TO BOND

We, the undersigned, hereby agree to become bound as Surety for

In a Performance Bond totalling 50 per cent of the Contract amount and a Labour and
Material Payment Bond totalling 50 per cent of the Contract amount, substantially in the
forms required under the Construction Act and conforming to the Instruments of Contract
attached hereto, for the full and due performance of the Works shown as described
herein, if the Tender for

is accepted by the Owner.

It is a condition of the Contract that if the above-mentioned Tender is accepted by the
Agency, application for a Performance Bond and a Labour and Material Payment Bond,
each in the amount of 50 per cent of the Contract amount, and each substantially in the
forms prescribed by the Construction Act, must be completed with the undersigned
within 10 days of acceptance of Tender related thereto, otherwise this Agreement shall
be null and void.

Dated this day of ,

Name of Bonding Company

Signature of Authorized Person Signing
for Bonding Company (Company Seal)

Position

V-20190315 78
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DIGITAL BID BOND

BOND NUMBER

KNOW ALL MEN BY THESE PRESENTS THAT
as Principal, hereinafter called the Principal, and

a corporation
created and existing under the laws of Ontario, and duly authorized to transact the business of Suretyship
in Ontario as Surety, hereinafter called the Surety, are held and firmly bound unto The Regional
Municipality of Peel as Obligee, hereinafter called the Obligee, in the amount of

Dollars,

(% ) lawful money of Canada, for the payment of which sum, well and
truly to be made, the Principal and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a written Bid to the Obligee, dated the day of

20 ,

for:

DESCRIPTION OF WORK

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal
shall have the Bid accepted within ninety (90) days from the Closing Date and the said Principal will,
within the time required, enter into a formal contract and give the specified security to secure the
performance of the terms and conditions of the Contract, then this obligation shall be null and void;
otherwise the Principal and the Surety will pay unto the Obligee the difference in money between the
amount of the Bid of the said Principal and the amount for which the Obligee legally contracts with
another party to perform the work if the latter amount be in excess of the former.

The Principal and the Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of seven months from the date of this
Bond.

IN WITNESS WHEREOF, The Principal and the Surety have signed and sealed this Bond this

day of 20

SIGNED, SEALED AND DELIVERED

By (Seal)
SIGNATURE OF WITNESS SIGNATURE AND SEAL OF PRINCIPAL
(if not signed under corporate seal) I/We have the authority to bind the Corporation
(Seal)
NAME OF WITNESS (PRINTED) SURETY
By

ATTORNEY-IN-FACT

ADDRESS AND PHONE NUMBER OF SURETY
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Form of Release at Substantial Performance of the Work

Date:

Owner:
Contractor:
Document Number:

Project:
Applicable Invoice:

Context

A.

The Contractor identified above (the “Contractor”) and the Regional Municipality of Peel
entity, government, agency, or board identified above as the Owner (the “Owner”) entered
into a contract dated (the “Contract”) pursuant to the procurement
document number identified above for the Contractor to provide certain work and services in
respect of the project identified above (the “Project”).

Capitalized terms used but not defined in this Release have the meanings given to them in
the Agreement.

Pursuant to the Contract, the Contractor is providing this Release to the Owner in support of
its application for payment of holdback upon Substantial Performance of the Work.

Release

1.

Except for the claims set out in section 2, as of the date set out above, the Contractor on its

own behalf and on behalf of its successors and assigns hereby irrevocably waives,

releases, and forever discharges the Owner and its directors, officers, Region of Peel

council members, representatives, employees, contractors, agents, and their respective

successors and assigns (the “Released Group”) from any and all claims, changes, disputes,

complaints, liabilities, obligations, damages, actions, causes of action, proceedings, debts,

demands, losses, and expenses whatsoever, at law and in equity, which it may have had,

may now have, or may have arising out of or in connection with the Contract (“Claims”).

The Contractor does not release the Released Group from the following Claims:

a. Claims for any sums retained by the Owner for the Warranty Holdback;

b. Claims arising from Work which remains to be completed by the Contractor on the
Project as at the date of this Release;

C. Claims which cannot be waived under the Construction Act (Ontario); and

d. the following Claims (including any outstanding Claims about which the Contractor
has previously notified the Owner and attach additional page if necessary):

The Contractor acknowledges and agrees that if it leaves Section 2.d. blank or responds
‘none” in Section 2.d., the Contractor is deemed not to have reserved any Claims other than
those in Sections 2.a., 2.b., and 2.c.

Except for the Claims set out in Section 2.d., Contractor’'s managerial or senior supervisory
personnel do not know, or have reason to know based on good and prudent industry
practices, of any potential or actual claims that are required to be notified to Owner
according to the requirements of the Contract as of the date of this Release.

This Release is freely and voluntarily given and the Contractor acknowledges and
represents that it has fully reviewed the terms and conditions of this Release and that it is
fully informed with respect to the legal effect of this Release.
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Form of Release at Substantial Performance of the Work

General

5. No provision of this Release which may be deemed unenforceable shall in any way
invalidate any other provision hereof, all of which shall remain in full force and effect.

6. This Release shall be binding upon, and shall inure to the benefit of, the Contractor, the
Owner, and their respective heirs, successors, legal representatives and assigns.

7. This Release and the Contract constitute the entire agreement between the parties with
respect to the subject matter hereof and supersedes all prior and contemporaneous
agreements. No change or waiver shall be valid unless in writing and signed by an
authorized representative of the party against whom such change or waiver is sought to be
enforced.

8. This Release may be executed and delivered electronically.

9. This Release is governed by the laws of Ontario and the federal laws of Canada applicable

therein. Any dispute arising out of this Release shall be governed by the terms of the
Contract.

[INSERT FULL CORPORATE NAME OF CONTRACTOR]

By:
Name:
Title:

| have authority to bind the corporation.
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Owner’s Staff/Other Contractors Project Constructor Coordination Form

This coordination document must be completed and signed by the General Contractor (GC) and the Region of Peel
(ROP) Project Manager. The Owner’s Staff/Other Contractors Project Constructor Coordination Form is intended to
seek the GC’s approval to allow Owner’s Staff/Other Contractors to access a construction site while the GC maintains
the overall responsibility of the project site as the Constructor on the project site. By signing below, the GC will
maintain Constructor designation and site responsibility including the coordination of Owner’s Staff/Other Contractors
as approved to complete work on site.

PART A: To be completed by Region of Peel Project Manager or staff requesting access

Request to attend Construction Site to complete work:

Location: Description of work
and site interaction:
From date: Time: To Date: Time:

Owner’s Staff/Other Contractors to attend project site:

(by signing below, Owner’s Staff/Other Contractors agree to follow the GC/Constructors’ established health
and safety rules and instructions on the project site at all times, including following the identified sign-in
process whenever attending the project site)

Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:
Name: Title: Signature:

Owner’s Staff/Other Contractors Supervisor or Assistant (required whenever more than five staff are
expected on site at a time):

Name: Title: Signature:

Owner’s Staff/Other Contractors will follow the GC/Constructors’ established health and safety rules
on the project site at all times, including following the identified sign-in process whenever attending
the project site.
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Owner’s Staff/Other Contractors Project Constructor Coordination Form

PART B: To be completed by the General Contractor and Region of Peel Project Manager

Communication and Site Responsibility - This coordination document must be completed and signed by the GC
and the ROP Project Manager. It is intended to assist everyone involved to understand who will be working on the

project site on behalf of the Region of Peel, when the work will take place, and that the Constructor designation and
site responsibility will be maintained by the GC identified within this document while this work is being completed.

By signing you acknowledge commitment to the roles and responsibilities as described in this coordination
document.

Peel Region Project Manager:

Name: Title: Signature:
Date:

GC Representative:

Representative Name: Title: Signature:
Date:

PART C: To be completed by Site Constructor/General Contractor at the time of orientation

The general contractor/constructor will ensure that prior to entering the project site the following items have been
reviewed with the Owner’s Staff/Other Contractors:

Activity Completed| Date Activity Completed| Date
Owner’s Staff/Other Hazard assessment of
Contractors have received ROP work area on site has
orientation on project site u been conducted along with u
and constructor review of potential

emergency process has electrical hazards, physical
been reviewed. hazards, chemical, etc.
Protective equipment has Additional hazards or risks

been provided to ] have been identified in site ]
Owner's staff/ Other work area (list below).
Contractors.

Comments:

Project Site Supervisor/Contact(s): /dentify Contractor Representative to supervise Owner’s Staff/Other
Contractors while on site to perform work.

GC Representative: Title: Signature:

Copies of the completed document must be provided to the construction project manager for distribution to the
employee’s direct supervisor. Original to be maintained by the general contractor at the construction site.
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Owner’s Staff/Other Contractors Anticipated to Attend Site for Contractor Coordination

Owner’s staff/Other
contractors’ information
(i.e. ISTS staff or XYZ
Vendor)

Description of work

Anticipated stage of construction and duration
of work
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2025-366T - Heliport Retrofit Implementation at 13653 McLaughlin
Road, Cheltenham, Peel Regional Police Facility

Date Issued: June 12, 2025 4:30 PM

Bid Number: 2025-366T
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Bid Number: 2025-366T



Schedule of Prices

*Denotes a "MANDATORY" field
Do not enter $0.00 dollars unless you are providing the line item at zero dollars to the Owner.

If the line item and/or table is "NON-MANDATORY" and you are not bidding on it, leave the table and/or line item blank.Do not enter a $0.00 dollar value.

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 1. GENERAL CONSTRUCTION ITEMS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract.

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work.

Unit Prices shall be exclusive of HST

:;::: Item Description Unit of Measure Quantity ;E(EIEEE% — Z;:)alil é:;::l::;r;g)
1 Mobilization/Demobilization, Bonding, Insurance, General Conditions, Etc. LS 1
2 Construction Survey Layout LS 1
3 Project Record Drawings, Testing and Commissioning and Closeout Documentation LS 1
Subtotal:

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 2. CIVIL WORKS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract.

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work.

Unit Prices shall be exclusive of HST

q Unit Price q
:;::: Item Description Unit of Measure Quantity (excluding ZOtﬁiIé:;:il:g:g)
applicable taxes) * PP
1 Existing Pavement Removal c/w Offsite Disposal OPSS.MUNI 510 m2 800
2 Common Excavation c/w Offsite Disposal OPSS.MUNI 206 m3 870
3 Granular Subbase OPSS.MUNI 206/1004 tonnes 750
4 Granular Base OPSS.MUNI 206/1004 tonnes 500
5 HMAC Paving (PROVISIONAL) OPSS.MUNI 310/1150 tonnes 330
6 PCC Paving c/w Edge Thickening, Reinforcing and Dowel Bars, Finishing, Curing, m2 1040
Joint Sawcutting and Sealing OPSS.MUNI 350
7 Pavement Markings OPSS.MUNI 710 LS 1
8 Supply and Place 100mm Imported Topsoil OPSS.MUNI 802 m2 440
9 Hydraulic Seed and Mulch OPSS.MUNI 804 m2 440
10 |Supply and Install 150mm HDPE Perforated Subdrain c/w Factory Installed Filter Sock, (Im 130
19mm Clear Stone Surround, Non-Woven Geotextile, Excavation, Backfill and
Compaction OPSS.MUNI 405
11 |Supply and Install PVC Storm Sewer OPSS.MUNI 421 Im 25
12 |Supply and Install Trench Drain (ACO Power Drain S200K Load Class E or Approved (Im 37
Equal) c/w Excavation, Concrete Encasement, Grating and Connections OPSS.MUNI
904
13 |Supply and Install 1200mm Precast Concrete Oil Grit Separator (Stormceptor EFO 4 Each 1
or Approved Equal) c/w New Frame and Grate, Excavation, Dewatering, Bedding,
Backfill Compaction, Connections and Outlet OPSS.MUNI 407
Subtotal:

Bid Number: 2025-366T



STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 3. ELECTRICAL WORKS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract.

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work.

Unit Prices shall be exclusive of HST.

n Unit Price s
:;'er:_: Item Description Unit of Measure Quantity (excluding ZOta“I é:;:ﬂ":g:;g)
applicable taxes) * PP
1 Removal and Restoration LS 1
2 Trench up to 600mm deep c/w excavation, backfill, warning tape, compaction and Im 250
surface restoration
3 Provide a 75mm layer of sand above and below direct buried raceways or cables Im 250
Trench up to 150mm wide x 250mm deep c/w excavation, backfill, warning tap and fill |Im 35
conduit chase with concrete to surface.
5 Sawcut and remove existing PCC slab and trench up to 300mm wide x 450mm deep |(Im 45
and restore with concrete backfill to top of excavation c/w all required reinforcement.
6 Supply and install 1 - 53mm RPVC conduit Im 165
7 Supply and install 2 - #4 RWU90 plus ground through new or existing raceway Im 125
8 Supply and install 1 - 2/C, #16 twisted shielded signal cable through new or existing Im 130
raceway
9 Supply and install 1-2/C, #10 TECK cable direct buried Im 230
10 |Supply and install wall mounted pullbox or junction box each 3
1 Install owner-supplied heliport perimeter light c/w concrete encased base can and all each 13
connections
12 |Install owner-supplied obstruction light c/w mounting , accessories and connections each 8
13 |Install owner-supplied rooftop mounted illuminated windcone c/w mounting, obstruction LS 1
light, all wiring, junction box, accessories and connections
14 |Supply and install wall mounted floodlight fixture each 6
15 |Install owner-supplied heliport lighting controller c/w building mounted antenna, LS 1
associated wiring, and Contractor-supplied external connection box
16 |Supply and install lighting contactor c/w building mounted photocell and associated LS 1
wiring
17 |Supply and install all power and control conduits, wiring and cabling within building LS 1
18 |Provide all remaining miscellaneous labour and materials necessary to complete the LS 1
Work
19 [Provide all conduit, wiring, equipment and connections necessary to supply the LS 1
required power to the proposed fuel tank unit including electrical design and stamped
engineering drawings
Subtotal:

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 4. NON AIR-SIDE ALL INCLUDED - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract.

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work.

Unit Prices shall be exclusive of HST.

q Unit Price q
:;::: Item Description Unit of Measure Quantity (excluding ZOtaI:é:;gl:g;:g)
applicable taxes) * PP

1 All Interior work, including Architectural, LS 1

Electrical and Mechanical
2 Project Record Drawings, Testing and LS 1

Commissioning and Closeout Documentation

Subtotal:
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TABLE 5. CASH ALLOWANCES

Cash Allowance work is to be approved in advance by the Agency. The Agency is not committed to any work under the Cash Allowance funds or for unapproved Cash
Allowance work.

Line
Item
1 Utility Locates CA
Septic System Relocation CA

Item Description Unit of Measure Quantity :’:")t"z:gl‘:(g;‘::)d'"g

$10,000.0000 *
$50,000.0000 *
$800,000.0000 *
$50,000.0000 *
$150,000.0000 *

Non Air-Side Site Work, existing fence removal and new fence gates installation CA
Signage Vendor CA
Backup Generator, ATS, Load Bank, Connection Box. CA

a|ldh|w|N
JEEN [JE NN [P Y

Subtotal:

Summary Table

Bid Form Amount

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 1. GENERAL CONSTRUCTION ITEMS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 2. CIVIL WORKS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 3. ELECTRICAL WORKS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 4. NON AIR-SIDE ALL INCLUDED - UNIT PRICES

TABLE 5. CASH ALLOWANCES $ 1,060,000.0000
Grand Total (exclusive of taxes):

Bid Questions

Please provide in the space below your GST/HST
Registration Number. Please note that all invoices
provided to the Agency must show the GST/HST
Registration Number and show this tax on a separate
line.

Specifications

CONTACT INFORMATION

In the space provided please list the contact names and numbers during the times indicated below.

Line

After Hours Service (5:00 p.m. -
ltem

Description Regular Hours Service (7:00 a.m. - 5:00 p.m.) * 7:00 am.) * Saturdays, Sundays and Holidays *

1 Name

2 Phone Number
3 Cell Number
4 Email Address

STATEMENT OF EXPERIENCE

The Bidder agrees that the following is a statement of the Bidder’s experience in carrying out comparable Work. The Agency may contact those named below to verify
the Bidder’s statement and to assess the Bidder’s ability to carry out the Work.

Line

ltem Description of Contract For Whom Work Performed $ Value Year

Bid Number: 2025-366T



BIDDER ORIGIN ATTESTATION

Bidders shall note the definitions contained in the Instructions to Bidders, Prioritization of Canadian Goods and Services clause. In the Bidder Origin Attestation table

below, the Bidder shall provide the name of the representative authorized to bind the organization on behalf of the Bidder and select the applicable Bidder origin
definition.

The Agency reserves the right to verify any Bidder provided information in the Bidder Origin Attestation table, by any means deemed appropriate by the Agency. The

Bidder’s failure to provide accurate information in this Bidder Origin Attestation table may result in disqualification of the Bidder Submission and/or termination of any
resulting Contract.

Bidder Origin Attestation Statement Bidder Origin * Bidder Representative Name (authorized

to bind the organization) *
| have the authority to bind the organization and I, on behalf of the Bidder, Select A Value ~
acknowledge and confirm that | have read the definitions contained in the
Instructions to Bidders, Prioritization of Canadian Goods and Services clause
and hereby attest that the Bidder meets the definition of:

REFERENCES

Please give the names of three clients, other than the Agency, who have similar projects and for whom you are performing or have performed similar Work.

:;::: Company * Phone * Contact Person * iﬁmittef Contract Year * ':,L‘:{f;;’ﬁ°"t'a°‘
1
2
3

Bid Number: 2025-366T




Sub-Contractors

LIST OF SUPPLIERS AND SUBCONTRACTORS

The Bidder also agrees that the following is a complete list of suppliers and subcontractors that will be required in the performance of the Work and that no additions,
deletions or changes to this list will be permitted without the approval of the Agency. As per the Subcontractors clause in the Instructions to Bidders section of the
document, should a Bidder name a subcontractor which is suspended from performing work on any Agency contracts as a subcontractor under the Agency’s Vendor
Performance Evaluation Procedure, the Bidder shall subsequently be required to name an acceptable replacement subcontractor at no additional cost to the Bidder’s
total submitted price. If the vendor fails to meet this mandatory requirement, the Bidder shall be deemed non-compliant and not given consideration for Contract award.

Line
Item

1 Excavation [m
2 Shoring [W
3 Dewatering [m
4 Site Servicing [m
5 Restoration Im
6 Concrete [m
7 Landscaping [m
8 Asphalt [select A Value =]
9 Electrical [m
10 Instrumentation [m
11 |Mechanical [Select A Value -]
12 [scADA [Select A Value -]

LIST OF PROPOSED MAJOR SUBCONTRACTORS

Supplier and/or Subcontractor Name * Address * Subcontractor/Own Forces *

The Bidder must complete this table listing the names of each proposed subcontractor to be used whose Work is valued at $250,000 or more. The Bidder must also list
the part of the Work each subcontractor is to carry out and the value of each such part of the Work of which 50 per cent Performance and 50 per cent Labour and
Material Payment Bonds are required by the Instruction to Bidders section of the Document.

I~ By clicking here | confirm that there are no Subcontractor(s) and the Bidder shall perform the project with their “OWN FORCES”.

:;::: Part of Works or Sub-trade Proposed Subcontractor Value of Work

1 *
2

3

4

Documents

It is your responsibility to make sure the uploaded file(s) is/are not defective or corrupted and are able to be opened and viewed by the Owner. If the attached file(s)
cannot be opened or viewed, your Bid Call Document may be rejected.

BONDING UPLOAD SECTION

e Digital Bid Bond * (mandatory)
e Agreement to Bond * (mandatory)
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Declarations & Addenda

This Bidder Submission is made entirely in accordance with the Document. By completing the information below and by submitting an online response to the Document,
it is deemed that the Bidder has read and agreed to abide by all of the terms and conditions contained in the Document and that you have the authority to bind the
Bidder and submit this Bidder Submission on behalf of the Bidder.

| acknowledge in my acceptance of the terms and conditions below the following requirements for Accessibility for Ontarians with Disabilities, Health &
Safety Compliance Certificate & Appendix A and Code of Conduct:

Contracted employees, third party employees, agents and others who deal with members of the public on behalf of the Region of Peel or participate in the development
of policies, practices and procedures governing the provision of goods or services to members of the public must meet the requirements of the Accessibility for Ontarians
with Disabilities Act 2005 and its Regulations with regard to training and the provision of goods or services to persons with disabilities. A document describing the
training policy, a summary of the contents of the training and details of training dates and attendees must be submitted to the Region of Peel upon request. If a training
policy is not yet in place, complete the training module at the following website: accessforward.ca.

-

I/WE agree to be bound by the terms and conditions in the Document and have authority to bind the Bidder and submit this Bidder Submission on behalf
of the Bidder.

The bidder shall declare any potential conflict of interest as defined in the Standard Terms and Conditions that could arise from submitting a bidder submission for this
document. Do you have a potential conflict of interest?

c Yes ¢ No

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document
Please check the box in the column "I have reviewed this addendum™ below to acknowledge each of the addenda.

I have reviewed the
below addendum and
attachments (if
applicable)

File Name Pages

There have not been any addenda issued for this bid.
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