
  

  

 
Request for Tender 

 
 
Document Number: 2025-366T 
 
Document Title: HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, 

CHELTENHAM, PEEL REGIONAL POLICE 
 
Date Issued: Thursday, June 12, 2025 
 
Non-mandatory site visit date: Wednesday, June 18, 2025, at 1:00 PM 
 
ELECTRONIC BID SUBMISSIONS ONLY shall be received by the Agency through the Bidding System 
no later than: 
 

12:00 noon local time 
THURSDAY, JUNE 26, 2025 

 
A Bidder’s representative should attend the non-mandatory site visit where applicable. 

It is the Bidder’s sole responsibility to ensure that: 

 the submission is received electronically by the Agency through the Bidding System by the 
date and time specified above 

 the submission is accompanied by all required documentation including but not limited to a 
digital bid bond in the amount of $200,000 

 
 
Procurement Representative: Janice Smith, Procurement Advisor 
Telephone Number: (905) 791-7800, ext. 7637 
 
 
The following General Contractors have been prequalified for this project in accordance with 
prequalification Document 2024-670PQ: 

 
 Harbridge & Cross Limited 
 M.J. Dixon Construction Limited 
 Chart Construction Management Inc. 
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For HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, 
CHELTENHAM, PEEL REGIONAL POLICE, as required, and as specified within this 
Document. 
 
1. Cover Sheet 
 
2. Index 
 
3. Instructions to Bidders 
 
4. Supplementary Conditions to CCDC2 - 2020  
 
5. Appendices: 

5.1 Agreement to Bond 
5.2 Specifications 
Division 01  General Requirements  
 Section 01 11 00 Summary of Work 
 Section 01 14 00 Work Restrictions  
 Section 01 21 00 Allowances  
 Section 01 23 00 Alternatives  
 Section 01 29 00 Payment Procedures  
 Section 01 31 19 Project Meetings  
 Section 01 32 16.19 Construction Progress Schedule – Bar (Gantt) Chart  
 Section 01 33 00  Submittal Procedures 
 Section 01 41 00 Regulatory Requirements  
 Section 01 43 00 Quality Assurance  
 Section 01 45 00 Quality Control  
 Section 01 52 00 Construction Facilities  
 Section 01 56 00 Temporary Barriers and Enclosures  
 Section 01 57 00 Temporary Controls  
 Section 01 61 00 Common Product Requirements  
 Section 01 71 00 Examination and Preparation 
 Section 01 73 00 Execution  
 Section 01 74 00 Cleaning  
 Section 01 77 00 Closeout Procedures  
 Section 01 78 00 Closeout Submittals  
 Section 01 79 00 Demonstration and Training  
 Section 01 91 13 General Commissioning Requirements  
 Section 01 92 00 Facility Operation  
 
Division 10 Specifications  
 Section 10 14 00 Signage 
 
Division 23 Specifications 
 Section 23 05 01 HVAC General Requirements 
 Section 23 05 02 Documentation and Manuals 
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 Section 23 05 23 Valves 
 Section 23 05 29 Hangers, Supports, Sleeves and Seals 
 Section 23 05 53 Identification 
 Section 23 05 92 Testing 
 Section 23 05 93 Balancing  
 Section 23 07 13 Duct Insulation 
 Section 23 09 13 Hangar Area Gas Detection System 
 Section 23 21 00 Pipe and Pipe Fittings 
 Section 23 23 00 Refrigeration Piping 
 Section 23 33 00 Duct Accessories 
 Section 23 37 13 Air Outlets and Louvers 
 
Division 26 Electrical  
 Section 26 05 01 General Electrical Requirements  
 Section 26 05 02 Documentation and Manuals 
 Section 26 05 20 Materials, Devices and Equipment 
 Section 26 05 36 Cable Management and Auxiliary Systems 
 Section 26 05 73 Short Circuit, Coordination Study and Arc Flash Hazard 

Analysis  
 Section 26 08 00 Commissioning of Electrical  
 Section 26 24 00 Distribution 
 Section 26 32 13 Diesel Generator  
 Section 26 36 00 Transfer Switch 
 Section 26 57 00 Fire Alarm System  
 
Division 27 Specifications  
 Section 27 00 00 Communications  
 
Division 32 Specifications  
 Section 32 31 16 Welded Wire Fences and Gates 

 
5.3 Drawings:  

C2 Architectural Inc./CIMA+ 
 
Architectural Sheet List  
A-001 General  
A-002-1B OBC Compliance & Life Safety Plans  
A-003-1B Existing Conditions – Site Photos  
AS101-1B Site Plan 
AD101-1B Demolition Ground Floor Plan & RCP 
AD102-1B Demolition Second Floor Plan & RCP 
A-101-1B Ground Floor Proposed Plan  
A-102-1B Second Floor Proposed Plan  
A-151-1B Proposed Reflected Ceiling Plans  
A-501-1B Fence Details  
A-901 Signage Concept 
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Mechanical Sheet List 
M-001 Electrical Legends & General Notes  
M-102 Ground Floor Plan - New & Demolition HVAC  
M-103 Second Floor Plan - Demolition HVAC  
M-104 Second Floor Plan - New HVAC  
M-701 Details & Schedules 
M-702 Details  
 
Electrical Sheet List 
E-000 Electrical Legends & General Notes 
ES101 Electrical Site Plan 
E-101 Ground Floor – Power Layout 
E-103 Second Floor – Power Layout 
E-104 Second Floor Lighting Layout  
E-501 Panel Schedules 
E-601 Single Line Diagram 
ED101 Ground Floor – Demo Power Layout 
ED103 Second Floor – Demo Power Layout 
 
 
Avia NG Airport Consultants  
 
SP1 Project Site Plan  
C001 Existing Conditions and Removals 
C101 Proposed Layout 
C501 Civil Sections and Details 1 
C502 Civil Sections and Details 2 
C503 Civil Specifications  
E101 Electrical Layout  
E102 Photometric Layout 
E200 Electrical Details 1 
E201 Electrical Details 2 
E202 Electrical General Requirements 1 
E203 Electrical General Requirements 2 

 
5.4 CCDC2 Stipulated Price Contract 2020 - This is not attached but forms part 

of the Contract 
5.5 Digital Bid Bond 
5.6 Form of Release at Substantial Performance of the Work 
5.7 Performance Bond substantially in the form required under the Construction 

Act - This is not attached but forms part of the Contract 
5.8 Labour and Material Payment Bond substantially in the form required under 

the Construction Act - This is not attached but forms part of the Contract 
5.9 Geotechnical Report: 

 Peto MacCallum Ltd., Geotechnical Investigation, Peel Regional 
Police Hangar Apron Expansion/Upgrades, Brampton-Caledon 
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Airport, Caledon Ontario For Avia NG Airport Consultants, dated May 
16, 2025. 

5.10 Owner’s Staff/Other Contractors Project Construction Coordination Form 
5.11 Owner’s Staff/Other Contractors Anticipated to Attend Site for Contractor 

Coordination 
5.12 Online Bidding System Forms 
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1. DEFINITIONS 
(a) “Agency” means The Regional Municipality of Peel, Peel Regional Police, 

Peel Housing Corporation and any other government or agency or board 
on behalf of which The Regional Municipality of Peel is acting and for the 
purposes of the performance of the Contract shall mean the municipality 
or entity awarding the Contract.  For purposes of the Contract, “Agency” 
shall include “Owner” as defined in the Contract. 

(b) “Bidder” means any proponent, respondent or other person or entity who 
has obtained official procurement documents for the purpose of 
submitting, or who has submitted a Bidder Submission in response to the 
Document.  Furthermore, the definition of “Bidder” shall include any entity 
affiliated or related to the Bidder (including any entity with the same 
directing mind as the Bidder) as determined in the discretion of the 
Director of Procurement, in consultation with the Regional Solicitor. 

(c) “Bidder Submission” means the document as completed by the Bidder for 
the purpose of offering to sell to the Agency the goods and/or services 
specified in the Document, and includes but is not limited to quotations, 
tenders and proposals. 

(d) “Bidding System” means the electronic system used by the Agency for its 
public tenders, bids and request for proposals at the following website:  
peelregion.bidsandtenders.ca, which is required to be used for all 
dissemination of information by or on behalf of the Agency and all 
submissions from Bidders for this Document. 

(e) “Contract” means the undertaking by the parties to perform their 
respective duties, responsibilities and obligations as prescribed in this 
Document and represents the entire agreement between the parties. 

(f) “Document” means the document describing the goods and/or services to 
be purchased and the terms upon which the goods and/or services are to 
be purchased and includes, without limitation, those documents 
referenced on the index of the Document and such addenda as may be 
issued by the Agency from time to time. 

(g) “Operator” means the Owner’s operations and maintenance employees, 
and/or contract operator of the site where the Work is being performed. 

(h) “Procurement Representative” means the person named as the 
Procurement Representative or designate on the Document. 

(i) “Region of Peel” has the same meaning as the Agency. 
(j) “Vendor” means the successful Bidder and includes the term “Contractor” 

who enters into the Contract with the Agency for the provision of the 
goods and/or services set out in this Document. 

 
2. INFORMATION AND COMMUNICATIONS 

2.1 Any questions or information required regarding this Document must be 
submitted through the Bidding System via peelregion.bidsandtenders.ca 
by clicking the ‘Submit a Question’ button for the selected bid opportunity 
at least four working days prior to closing.  Do not submit your questions 
via e-mail.  No oral communications will be considered binding. 
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2.2 Any Bidder who requests and/or receives any information, with regards to 
this Document, by any person(s) other than the Procurement 
Representative or designate, may be disqualified from further 
consideration. 

 
2.3 It is recommended that vendors add noreply@bidsandtenders.ca to their 

“safe senders” lists in their e-mail systems and monitor their spam/ clutter/ 
junk filters to ensure they do not miss automatically generated messages 
sent by bidsandtenders.ca that relate to this bid opportunity. 

 
3. NON-MANDATORY SITE VISIT 

3.1 One (1) non-mandatory site visit is scheduled in order to ascertain the 
Work requirements outlined in the Bid Document. The site visit will be 
held as indicated in the Online Bidding System and below. Additional site 
visits will not be permitted. 
 
Non-Mandatory Site Visit 
 
Date and Time: Wednesday, June 18, 2025, at 1:00 PM 
Location:  13653 McLaughlin Road, Cheltenham, Ontario 
Meeting Details: Parking Lot 

 
3.2 Bidders are reminded that this site visit is NON-MANDATORY. 

Attendance will be at the discretion of the Bidder, however, Bidders who 
choose not to attend will be deemed to have received all of the 
information made available to attendees.  A Bidder’s failure to attend the 
non-mandatory site visit is at the Bidder’s sole risk and responsibility. 

 
3.3 During the site visit, Bidders may ask questions and seek clarifications 

pertaining to the Bid Document. Notwithstanding that the Agency may 
give oral answers at a site visit, such answers shall not be considered 
final unless issued by way of an Addendum to the Bid Document. 
Therefore, Bidders are strongly encouraged to submit such questions in 
writing and in accordance with the instructions contained in the Bid 
Document. 

 
3.4 No statement, consent, waiver, acceptance, approval or anything else 

said or done in any site visit by the Agency or any of its respective 
advisors, employees or representatives shall amend or waive any 
provision of the Bid Document, or be binding on the Agency or be relied 
upon in any way by Bidders, except when and only to the extent 
expressly confirmed in an Addendum to the Bid Document issued in 
accordance with the process identified in the Bid Document. 

 
4. DATE AND PLACE FOR RECEIVING BIDDER SUBMISSIONS AND 

ACCEPTANCE PERIOD 
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4.1 ELECTRONIC BID SUBMISSIONS ONLY shall be received by the 
Agency through the Bidding System and must be received on or before 
12:00 noon local time in Brampton, Ontario on Thursday, June 26, 2025. 
 

4.2 The closing date and time shall be determined by the Agency's Bidding 
System. 

 
4.3 This procurement is being advertised in accordance with the applicable 

procurement obligations outlined in the Canada-European Union 
Comprehensive Economic and Trade Agreement (CETA), Canadian Free 
Trade Agreement (CFTA), and the Ontario-Quebec Trade and 
Cooperation Agreement (OQTCA). 
 

4.4 Bidder Submissions submitted and/or received by any other method will 
be disqualified by the Agency unless instructed otherwise by published 
addenda in respect of the Document. 
 

4.5 Only documents found on the Region of Peel's website at 
peelregion.bidsandtenders.ca are to be considered "official" documents.  
The Region of Peel accepts no responsibility for the accuracy or 
completeness of information found on other websites.  The onus is on the 
Bidder to check the Region of Peel's website to verify they have received 
all relevant information.  The Bidder risks submitting a non-compliant bid 
if addenda or other required information is missing, and disqualification 
could result. 
 

4.6 It is the Bidder's sole responsibility to ensure their Bidder Submission is 
received by the time and date specified in the Agency's Bidding System.  
The receipt of Bidder Submissions can be delayed due to a number of 
factors including, but not limited to, "internet traffic", file transfer size, and 
transmission speed.  The Bidder should allow sufficient time to upload its 
Bidder Submission, including any attachments.  Late Bidder Submissions 
will not be accepted by the Agency's Bidding System. 
 

4.7 A Bidder Submission will only be considered to be submitted once it has 
been RECEIVED by the Agency in its Bidding System, regardless of 
when the Bidder Submission was submitted by the Bidder. 
 

4.8 Bidders will be sent a confirmation e-mail by the Agency's Bidding System 
to the e-mail address provided by the Bidder when it registered as a Plan 
Taker in the Bidding System for the Document advising that its Bidder 
Submission was submitted successfully.  Bidders should not consider its 
Bidder Submission to have been submitted until it has received the 
confirmation e-mail. 
 

4.9 The Bidder is solely responsible for the delivery of its Bidder Submission 
in the manner and by the closing date and time prescribed in the 
Agency's Bidding System.  Each Bidder is responsible for the actual 
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delivery of its Bidder Submission prior to the closing time and closing 
date. 
 

4.10 The Agency is not responsible for any incomplete or misdirected Bidder 
Submissions due to electronic technical problems arising out of the 
Bidder's use of the Agency's Bidding System. 
 

4.11 Bidder Submissions received by the Agency in accordance with the terms 
and conditions of the Document shall be irrevocable and open for 
acceptance for a period of 90 days following the date of the Bidder 
Submission closing. 

 
5. ADDENDA 

Addenda, if required, issued by the Procurement Representative and related to 
this Contract shall hereby form part of the Contract. 
 
Any addenda related to this Contract will be posted through the Bidding System 
at peelregion.bidsandtenders.ca.  Although the Bidding System will attempt to 
notify registered Bidders of when addenda are posted on the Bidding System, the 
Agency does not guarantee any receipt of notifications by Bidders and waives 
any responsibility.  It is the sole responsibility of Bidders to check the Bidding 
System often to inform themselves of any posted addenda. 
 
Bidders shall acknowledge receipt of any addenda when submitting their Bidder 
Submission through the Bidding System.  Bidders shall check a box for each 
addendum and any applicable attachments that have been issued before a 
Bidder can submit their Bidder Submission online all in accordance with the 
terms and conditions of the Document and the Bidding System. 
 
The Agency encourages Bidders not to submit their Bid Submission prior to forty-
eight hours before the Document closing time and date, in the event that an 
addendum is issued.  If a Bidder submits their Bidder Submission prior to this or 
at any time prior to the Document closing and an addendum is issued by the 
Agency, the Bidding System shall WITHDRAW their Bidder Submission and 
change their Bidder Submission to an INCOMPLETE STATUS (NOT accepted 
by the Agency) and the withdrawn Bidder Submission can be viewed by the 
Bidder in the “MY BIDS” section of the Bidding System.  The Bidder is solely 
responsible to: 
 
i) make any required adjustments to their Bidder Submission; 
ii) acknowledge the addendum/addenda; and 
iii) ensure the re-submitted Bidder Submission is RECEIVED by the Agency 

through the Bidding System no later than 12:00 noon local time on the 
Document closing date. 

 
NOTES TO BIDDERS: Additional company contacts are recommended for the 
reasons outlined below: 
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 Do not invite any additional contacts that you do not want to have access to 
view, edit, submit and/or withdraw or who may be in direct competition, for 
example a company may have two divisions that could compete for the same 
bid opportunity.  

 You are strongly urged, when creating or updating a Bidding System Bidder 
account, to add additional company contacts to create their own login to the 
Bidding System.  This will permit your invited contacts that have created their 
own login to manage (register, submit, edit and withdraw) Bids which your 
company is a Registered Plan Taker for.  In the event you are on vacation, or 
due to illness, etc., these additional contacts may act on your company’s 
behalf and have the authority to receive addendum notifications from the 
Bidding System and where permitted by the terms and conditions of the 
Document, to submit Bidder Submissions electronically through the Bidding 
System and/or withdraw and/or edit and/or acknowledge addendum/addenda, 
on your behalf.  

 If you are an invited company contact, it is imperative that you create your 
login from the link contained in the e-mail invitation.  Do NOT go directly to 
peelregion.bidsandtenders.ca website and create a separate Bidder account.  

 
6. CONTRACT AWARD 

The Agency reserves the right to award the Contract in its entirety or in part to 
one or more Vendors in accordance with its requirements.  Prior to award, the 
Agency reserves the right to perform a site visit at the Bidder’s facilities for the 
purpose of evaluating the Bidder Submission. 
 
Without limiting, and in addition to all other rights to which the Agency is entitled 
pursuant to this Document, the Agency shall be entitled to fully evaluate the 
Bidder Submission, which evaluation may include, without limitation, a review of 
references provided by the Bidder and of those that may be obtained by the 
Agency independently, past performance history of contracts between the Bidder 
and the Agency and/or between the Bidder and third parties, past completion 
history (including completion of full contract term, late or extended completion of 
contract and late delivery of goods or services), litigation and claims history of the 
Bidder (including previous, existing or potential litigation with the Agency or 
others and construction liens filed by the Bidder or subcontractors), delivery of 
incorrect services, customer service and responsiveness, or history of bidding 
unrealistic pricing, any of which may result in higher ultimate costs or other 
difficulties for the Agency, and to reject a Bidder Submission if the same is, in the 
Agency’s sole opinion, unsatisfactory, or would not provide the best value to the 
Agency. 

 
7. PRIORITIZING CANADIAN GOODS AND SERVICES 

Bidders shall note that in response to trade tariffs imposed in 2025 by the United 
States of America (“U.S.”) on Canadian goods and retaliatory tariffs imposed by 
Canada on U.S. goods, Peel Regional Council has endorsed the prioritization of 
Canadian and other non- U.S. goods and services over those of the U.S. in the 
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Agency’s procurement of goods and services, for such time as such tariffs are in 
effect. 

 
7.1 Definitions 

For the purposes of this Document and Contract, the following definitions 
shall apply: 

 
7.1.1 “Canadian Business Subsidiary” means a corporation operating in 

Canada, that acts as a Bidder, Vendor, supplier, subcontractor, 
subconsultant, manufacturer or distributor of goods and services 
and is controlled by a parent corporation outside of Canada, and 
where: 

 the business subsidiary has permanent offices or 
production facilities in any province or territory of Canada, 
and   

 a minimum of 70% of the deliverables will be provided by 
employees based in Canada. 

 
7.1.2 “Canadian Vendor” means a Bidder, Vendor, supplier, 

subcontractor, subconsultant, manufacturer or distributor of any 
business structure that conducts its activities on a permanent 
basis in Canada. The business either:  

 has its headquarters or principal place of business in any 
province or territory of Canada; or 

 has at least 70% of its employees in Canada at the time 
and date of bid closing of the applicable procurement 
process; or 

 is a Canadian Business Subsidiary. 
 

7.1.3 “Non-U.S. Business Subsidiary” means a business subsidiary 
controlled by a parent corporation operating on a permanent basis 
in the U.S., that acts as a Bidder, Vendor, supplier, subcontractor, 
subconsultant, manufacturer or distributor of goods, where:  

 the business subsidiary has permanent offices or 
production facilities outside of the U.S.; and 

 a minimum of 70% of the deliverables will be provided by 
employees based outside of the U.S.  

 
7.1.4 “Non-U.S. Vendor” means a Bidder, Vendor, supplier, 

subcontractor, subconsultant, manufacturer or distributor of any 
business structure that does not meet the definition of “U.S. Based 
Vendor”. 
 

7.1.5 “Trade Partner Vendor” means a Bidder, Vendor, supplier, 
subcontractor, subconsultant, manufacturer or distributor of any 
business structure that conducts its activities on a permanent 
basis within a country that is a party to an international trade 
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agreement applicable to municipalities in Canada. The Trade 
Partner Vendor either:  

 has its headquarters or main office within a country that is 
a party to an international trade agreement applicable to 
municipalities in Canada, or  

 has at least 70% of its employees based in a country that 
is a party to an international trade agreement applicable to 
municipalities in Canada at the time and date of bid closing 
of the applicable procurement process.  

 
7.1.6 “U.S. Based Vendor” means a Bidder, Vendor, supplier, 

subcontractor, subconsultant, manufacturer or distributor of any 
business structure that conducts its activities on a permanent 
basis in the U.S. The business either:  

 has its headquarters or principal place of business in any 
state or territory of the U.S.; or 

 has at least 70% of its employees in the U.S. at the time 
and date of bid closing of applicable procurement process. 

 
U.S. Based Vendor does not include a Non-U.S. Business 
Subsidiary.  

 
7.2 Bidder Eligibility 

7.2.1 The Agency’s intent is to award the Contract to a compliant Bidder 
Submission meeting the requirements of the Document and where 
the Bidder origin meets the definition of a Canadian Vendor or 
Canadian Business Subsidiary or Non-U.S. Business Subsidiary 
or Trade Partner Vendor, unless otherwise deemed not feasible in 
the sole and absolute discretion of the Agency. 

7.2.2 In order to be considered for Contract award, Bidders must 
complete in full the Bidder Origin Attestation table in the Online 
Bidding System Forms. 

7.2.3 A Bidder’s failure to provide accurate information in the Bidder 
Origin Attestation table may result in disqualification of the Bidder 
Submission and/or termination of any resulting Contract. 

7.2.4 The Agency reserves the right to award the Contract to a 
compliant Bidder Submission meeting the requirements of the 
Document, where the Bidder origin meets the definition of a U.S. 
Based Vendor, only under circumstances where no Canadian 
Vendor or Canadian Business Subsidiary or Non-U.S. Business 
Subsidiary or Trade Partner Vendor are available to satisfy the 
requirements of the Agency, as determined in the sole and 
absolute discretion of the Agency. 
 

7.3 Subcontractors, Subconsultants, and Suppliers 
7.3.1 The awarded Vendor shall only be permitted to carry, utilize, and 

contract with subcontractors, subconsultants, and suppliers to 
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perform the Work and provide deliverables, that meet the defined 
requirements of a Canadian Vendor or Canadian Business 
Subsidiary or Non-U.S. Business Subsidiary or Trade Partner 
Vendor, unless otherwise deemed not feasible in the sole and 
absolute discretion of the Agency. 

7.3.2 The awarded Vendor shall ensure that its subcontractors, 
subconsultants, and suppliers also comply with the requirements 
of subsection 7.3.1. 

7.3.3 The Agency reserves the right to permit the awarded Vendor to 
subcontract with a U.S. Based Vendor to perform the Work and 
provide deliverables only under circumstances where no viable 
Canadian Vendor or Canadian Business Subsidiary or Non-U.S. 
Business Subsidiary or Trade Partner Vendor are available to 
satisfy the requirements of the Contract and the Agency, as 
determined by the Agency in its sole and absolute discretion. 

 
8. QUANTITIES 

Quantities in the Document are approximate only and are based on information 
available to the Agency at the time of tendering.  Final quantities for payment of 
tender items supplied on a unit price basis shall be based on actual field 
measurements as determined by the Agency. 

 
9. BID PRICING CHANGES 

The legislation and regulations governing the workplace in Ontario, including, 
without limitation, the Canadian Income Tax Act, the Canadian Immigration and 
Refugee Protection Act, Ontario Employment Standards Act, 2000, Employer 
Health Tax Act, Labour Relations Act, 1995, Occupational Health and Safety Act 
and Workplace Safety and Insurance Act, 1997 may change at any time and may 
impact upon Bidders’ pricing and overhead costs.  In submitting its Submission, 
each Bidder hereby acknowledges that it has considered any proposed changes 
to legislation and regulations, and any impact such changes, if any, may have on 
its pricing.  Bidders are advised that the Agency will not entertain requests to 
change submitted bid prices for this Document based on changes to the 
minimum wage or other legislative or regulatory amendments made under any 
statute.  It is each Bidder’s obligation to operate according to all applicable law at 
all times.  For clarity, each Bidder takes on all risk and responsibility for cost 
increases due to legislative and regulatory changes.  For further clarity, each 
Bidder takes on all risks due to health, environmental, social, emergency or other 
factors which may arise and which may result in unforeseen or otherwise 
uncalculated costs or legal circumstances to the Bidder in order to complete the 
Work, to keep its workers or the public safe according to applicable law and 
government order, or to address other intervening circumstances.  The Bidder is 
required to arrange its own contractual and subcontractor obligations for labour, 
materials or other matters related to this contract so as to minimize or eliminate 
extra costs or circumstances which may jeopardize its ability to fulfill its 
contractual obligations to the Agency under this Document or Contract award. 
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10. TARIFFS 
10.1 Bidder Submissions shall include all costs associated with only those 

tariffs that are in effect as of the Document closing date and time 
indicated in the Bidding System. If additional tariffs come into force after 
the Document closing date and time that increase the Vendor’s costs of 
performing the work the Vendor shall notify the Agency in writing within 
15 calendar days of the enactment of the additional tariffs. Such notice 
shall include a detailed description of the tariffs, including the rates and 
amounts of the tariffs and the specific products or components thereof 
that are affected. The Vendor shall take commercially reasonable steps to 
mitigate the costs and damages it may incur as a result of such tariffs by 
consulting with the Agency to determine whether: 
 

 the goods can be sourced from countries to which the additional 
tariffs do not apply; and/or 

 the goods can be shipped and imported into Canada prior to the 
effective date of the additional tariffs. 
 

10.2 If the goods can only be sourced from a country subject to the additional 
tariffs and cannot be shipped before the additional tariff’s effective date, 
the Agency will reimburse the Vendor, and the Contract price shall be 
adjusted accordingly, for the reasonable direct costs the Vendor incurs as 
a direct result of the additional tariffs, provided sufficient documentary 
evidence is submitted that substantiates such costs.  No claims for costs 
the Vendor incurs as an indirect result of the tariffs (such as, without 
limitation, due to fluctuations in the cost of materials caused by general 
market conditions, supply chain disruptions, or geopolitical events—even 
if such factors are influenced by the tariffs at issue), markups, or 
administrative charges will be considered. The Agency must approve the 
submitted documentary evidence before any Contract price adjustment 
may be authorized. Examples of documentary evidence which may be 
acceptable to the Agency include: 
 

 Official manufacturer notice outlining the price increase and 
reason (e.g., tariff changes). 

 Updated price list from the manufacturer showing the revised 
rates and effective date. 

 Government-issued tariff documentation (for example, Canadian 
Border Services Agency notice). 

 Supplier/Contractor or distributor correspondence with supporting 
manufacturer documentation. 

 Customs documentation showing applicable tariff rates and their 
impact on costs. 

 
10.3 This entitlement to a potential increase in the Contract price does not 

apply to price increases for factors that the Vendor could have reasonably 
anticipated, accounted for or avoided as of the Document closing date 
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and time. Such factors include, but are not limited to, fluctuations in the 
cost of fuel, delivery costs, or inflation.  
 

10.4 The Agency reserves the right to deny the Vendor’s claim for a Contract 
price adjustment if the documentary evidence provided by the Vendor 
does not meet the Agency requirements, as determined by the Agency in 
its sole discretion. The Agency may refuse the Vendor’s claim for an 
adjustment to the Contract price or approve an amount less than what 
was requested if the Agency, in its sole discretion, determines that the 
price adjustment request is unreasonable or exceeds the Agency’s 
budgetary limits.  

 
10.5 This price adjustment is the Vendor’s sole and exclusive remedy in 

relation to the imposition of additional tariffs.  For clarity, the Vendor shall 
not be entitled to an extension to the Contract time/Contract term on 
account of the additional tariffs (including, without limitation, on account of 
any delays, disruptions, cost increases, economic or market conditions, or 
supply chain impacts arising directly or indirectly from the additional 
tariffs). Upon receiving payment for the price adjustment, the Vendor 
agrees to waive its entitlement to, and release the Agency from, any 
claims for additional compensation, schedule extensions, or other relief 
(including, without limitation, an increase in the Contract price and/or 
extensions of the Contract time/Contract term) arising out of the 
imposition of the additional tariffs. 
 

10.6 If a tariff that was in effect at the Document closing date and time is 
subsequently reduced or eliminated, resulting in a decrease of the 
Vendor’s costs of performing the work, the Contract price shall be 
adjusted downward to reflect the reduction or elimination of the tariff and 
the associated decrease in the Vendor’s costs. 

 
10.7 In addition to any other audit rights available to the Agency under the 

Document, the Agency shall have the right to audit, inspect, and examine 
the Vendor’s records necessary to verify any required Contract price 
adjustment pursuant to these paragraphs, including without limitation 
invoices, receipts, purchase orders, customs documentation, supplier 
quotations, supplier payment terms, and any other relevant financial or 
transactional records. The Vendor shall cooperate fully with any such 
audit, inspection, or examination and provide access to such records 
promptly upon request. 

 
11. TIME OF COMPLETION 

The Contractor shall diligently complete the Work in accordance with the time of 
completion set out below.  The Substantial Performance Date nor the Ready-
for-Takeover date shall extend beyond the dates provided below after the 
written order for commencement of the Works by the Owner. 
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If this time limit is not sufficient to permit completion of the Work by the 
Contractor within the Working Hours, the Contractor shall add and/or augment 
the Working Hours throughout the life of the Contract to the extent necessary to 
ensure that the Work will be completed within the time limit specified.  Any 
additional costs occasioned by compliance with these provisions will be 
considered to be included in the prices bid for the various items of Work and no 
additional compensation will be allowed. 
 
Any extension of working hours beyond those specified in this Contract will 
require written authorization of the Owner. 
 
11.1 The Contractor agrees to attain Substantial Performance of the Work, 

by the 22nd day of August, in the year 2025, and Ready-for-Takeover, by 
the 29th day of August, in the year 2025. 

 
12. DIGITAL BID BOND 

To be considered, the Bidder’s Submission must include a digitally created and 
electronically delivered bid bond in the form of bond included in Appendix 5.1 
herein, naming the Agency as Obligee, in the amount of $200,000. 
 
The bond must be issued by a surety company licensed to issue surety bonds in 
the Province of Ontario. 
 
The bond must be delivered by means of a service or application recognized as 
meeting in whole or in part the Surety Association of Canada’s mandatory 
requirements for e-bonding solutions.  Photocopies, images or scanned 
facsimiles will not be accepted. 
 
It is to be noted that the digital bid bonds of all Bidders will not necessarily be 
verified by the Agency.  Prior to award of the Contract, the Agency will verify the 
digital bid bond of the Bidder who is proposed to be awarded the Contract by the 
Agency.  Where the digital bid bond is not verifiable, the bid will be deemed non-
compliant and disqualified.  In such a case, the Agency will proceed to verify the 
digital bid bond of the next Bidder proposed to be awarded the Contract, and 
continue the process as necessary, until a digital bond is verified by a fully 
compliant Bidder whose bid is proposed to be awarded the Contract by the 
Agency. 
 
If a digital bid bond and an Agreement to Bond are requested by the 
Agency and the surety company only provides the Bidder with a merged 
version, the Bidder is required to upload the merged document in both 
applicable fields of the online Bidding System forms. 
 
The digital bid bond of the Bidder whose submission is accepted shall be called 
upon should the Bidder fail to execute a Contract and provide the necessary 
documents as required within this Document (such as a satisfactory bond, 
insurance certificate, Workplace Safety and Insurance Board letter of clearance) 
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within seven days after receiving written notice from the Agency of the award of 
the Contract to the Bidder. 

 
13. FORM OF AGREEMENT AND ELECTRONIC AGREEMENT TO BOND  

Upon receipt of written notice from the Agency that it has been awarded the 
Contract, the successful Bidder shall be required to execute an agreement with 
the Agency on the terms of the CCDC2 Stipulated Price Contract 2020, as 
amended by the Agency’s Supplementary Conditions as contained herein. 
 
In order to be considered for award, the Bidder shall submit through the Bidding 
System as part of their Bidder Submission, an Agreement to Bond in the form 
attached in Appendix 5.1, completed by a Bonding Company permitted to issue 
performance bonds and labour and material payment bonds in Ontario and with 
an A.M. Best rating of B+ or better.  Any others will not be accepted.  Each 
Bidder must submit the completed Agreement to Bond as part of their Bidder 
Submission in order to validate their Bidder Submission. 
 
If a digital bid bond and an Agreement to Bond are requested by the 
Agency and the surety company only provides the Bidder with a merged 
version, the Bidder is required to upload the merged document in both 
applicable fields of the online Bidding System forms. 
 
Upon receipt of written notice from the Agency that it has been awarded the 
Contract, the successful Bidder shall provide, within seven days of such notice, a 
digitally created and electronically delivered Performance Bond and a Labour 
and Material Payment Bond, each for the amount of 50 per cent of the total lump 
sum price, substantially in the forms required under the Construction Act, to 
guarantee the performance of all obligations of the Contract. 
 
The Performance Bond and a Labour and Material Payment Bond must be 
submitted by the successful Bidder in a digital format that meets the following 
Surety Association of Canada (SAC) criteria: 
 
13.1 The version of the bond submitted by the successful Bidder must be 

verifiable by the Agency with respect to the totality and wholeness of the 
bond form including: the content, all digital signatures, and all digital seals 
with the Surety Company, or an approved verification service provider of 
the Surety Company. 

13.2 The version of the bond submitted by the successful Bidder must be 
viewable, printable and storable in pdf format or other standard electronic 
file format acceptable to the Agency, and in a single file. 

13.3 Photocopies, images or scanned facsimiles of bonds will not be accepted. 
13.4 The verification of the successful Bidder’s submitted bonds may be 

conducted by the Agency immediately or at any time during the life of the 
bond and at the discretion of the Agency, with no requirement for 
passwords or fees. 

13.5 The results of the bond verification must provide a clear, immediate and 
printable indication of pass or fail regarding item 13.1. 
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13.6 Bonds failing the verification process will NOT be considered to be valid 
and will NOT be accepted by the Agency as satisfying the requirements 
of the Contract. 

 
14. INSURANCE 

Within seven days after receiving written notice from the Agency of the award of 
the Contract, the successful Bidder shall submit to the Agency the completed 
Certificate of Insurance form with the required coverages and information as 
stated within the Contract Documents. No other form shall be accepted by the 
Agency. 
 
The insurance shall be maintained continuously from the commencement of the 
Contract until such time as established in the Supplementary Conditions to 
Contract CCDC2-2020, SC.46, GC 11.1 – INSURANCE, as set out herein and 
established within the Contract Documents. 

 
A deductible clause is only acceptable if the Contractor submits a signed and 
sealed letter stating the following: 
 
“We (insert Contractor’s name) authorize the Region of Peel to appoint an 
independent adjuster to settle any claims arising from this Contract which are for 
amounts less than our insurance deductible figure.  Furthermore, the Region can 
deduct any amounts of justifiable claims from monies owing to the Contractor.” 
 

15. VENDOR AS CONSTRUCTOR 
The Vendor acknowledges that, unless the Agency advises the Vendor of the 
Vendor’s engagement of a safety consultant who will fulfill the role of 
“constructor” for the project, the Vendor will be the “constructor” and the 
“employer” within the meaning of the Occupational Health and Safety Act 
(Ontario) and the Vendor undertakes to carry out the duties, obligations and 
responsibilities of the constructor and the employer with respect to the project. 

 
In this project, the Agency may have cause to enter into more than one contract 
for the project.  Additionally, there may be instances where the Agency’s staff are 
required to attend the project site for specified intervals to perform work 
associated with the project.  In such cases, the Vendor is required and agrees to 
fulfill all of the duties, obligations and responsibilities of the “constructor” and 
“employer” with respect to the project and on behalf of the owner, in accordance 
with the terms and conditions set out in SC 42 of the Supplementary General 
Conditions, and any other requirements are set out in the Contract Documents. 
 

16. GUIDELINES FOR THE CONTRACTOR WHERE OWNER’S STAFF AND 
OTHER CONTRACTORS ARE REQUIRED TO PERFORM WORK ON THE 
PROJECT SITE 
Requirements for the contractor where other vendors/contractors or the Owner’s 
staff/other contractors are required to attend the project site to perform work 
associated with the project are as follows. 
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The contractor shall: 
(a) Assume and fulfill the responsibility of constructor for all Owner’s 

staff/other contractors attending the project site to conduct required Work. 
(b) Provide orientation to Owner’s staff/other contractors prior to Work 

commencement at the site. 
(c) Identify a site supervisor contact or assistant for all Owner’s staff/other 

contractors. 
(d) Maintain a sign in/out log of all visitors to the site, including owner’s 

staff/other contractors. 
(e) Maintain a signed copy of the Owner’s Staff/Other Contractors Project 

Constructor Coordination Form (Appendix 5.10) for any Owner’s 
staff/other contractors on site, in which all such persons working on the 
site shall provide a signed acknowledgement that they will comply with 
the contractor’s safety program and safety instructions. 

(f) In order to avoid delays, provide sufficient notice and coordinate Owner’s 
staff/other contractors’ work so it does not impact or conflict with any 
other work happening at the site. 

(g) Schedule Owner’s staff/other contractors’ work as close as possible to 
substantial completion to avoid the majority of construction hazards and 
risk to Owner’s staff/other contractors. 

(h) Maintain a log of all Form 1000 provided by each employer on site. 
 

17. SUBCONTRACTORS 
The Bidder shall provide in the Bidder Submission the name and address of each 
of its proposed subcontractors to be utilized in this project. 
 
Attention is drawn to Section GC 3.6 of the General Conditions, Section SC.20 
Subcontractors and Suppliers of the Supplementary Conditions and to the 
instructions on the List of Suppliers and Subcontractors in the online Bidding 
System forms. 
 
It is the responsibility of Bidders to ensure any subcontractors they retain are in 
good standing with the Agency under the Procedure and meet all requirements of 
this Document and are thus eligible to perform work on Agency contracts.  Prior 
to bidding on this Document, Bidders shall contact the Agency at 905-791-7800 
ext. 7538 to obtain a list of Contractors suspended from performing work on any 
Agency contracts as a subcontractor.  Should a Bidder name any subcontractor 
in its Bidder Submission that is suspended as a subcontractor under the 
Procedure, the Bidder shall be required to name a replacement satisfactory to 
the Agency, acting reasonably, at no additional cost to the Agency, failing which 
the Bidder shall be deemed non-compliant and not given consideration for 
Contract award.  By submitting a Bidder Submission, the Bidder accepts that the 
Agency has no liability to the Bidder or any subcontractor or third party related to 
the rejection of a subcontractor who is ineligible to be considered, or otherwise 
unsatisfactory to the Agency. 
 
The Bidder agrees, that if awarded the Contract, it will only carry, utilize, and 
contract with subcontractors and suppliers to perform the Work and provide 
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deliverables, that meet the defined requirements of a Canadian Vendor or 
Canadian Business Subsidiary or Non-U.S. Business Subsidiary or Trade 
Partner Vendor, unless otherwise approved in writing by the Agency in its sole 
and absolute discretion. 

 
18. BIDDER SUBMISSION 

(a) The Bidder Submission must be submitted electronically using the 
Bidding System. 

(b) A person or persons with authority to bind the Bidder must electronically 
declare on the online Bidding System that their Bidder Submission has 
been made entirely in accordance with the Document. 

(c) All pricing in the Bidder Submission must be expressed in figures, and 
must be in Canadian Dollars. 

(d) Prices in the Bidder Submission must include all costs necessary to 
complete the Work in accordance with the Document including customs 
and duties. 

(e) The Bidder represents, warrants and confirms that no oral or written 
alterations or variations in the Document and/or Contract have been 
made by the Bidder and none shall be valid or binding upon the Agency 
unless authorized by the Agency in writing. 

(f) Bidder Submissions which are qualified or subject to any conditions, 
limitations or restrictions shall be rejected by the Agency. 

(g) The Bidder acknowledges that it is solely responsible for obtaining and 
reviewing all Contract documents and all addenda issued by the Agency 
pertaining to the Document. 

 
Only Bidders that are registered as a Plan Taker for this Document with Bids and 
Tenders at peelregion.bidsandtenders.ca and have obtained this Document from 
Bids and Tenders or the Agency, may submit a Bidder Submission. 
 
Should the Agency receive a Bidder Submission that is subsequently found to be 
from a Bidder that is not a registered Plan Taker with Bids and Tenders at 
peelregion.bidsandtenders.ca, and the Bidder did not obtain the Document from 
Bids and Tenders or the Agency, the Agency reserves the right to reject the 
Bidder Submission as non-compliant and give it no further consideration for 
contract award. 

 
19. AGENCY RIGHTS 

The Agency reserves the right, in its sole and absolute discretion to: 
(a) deem a Bidder Submission to be unbalanced and may reject any and all 

Bidder Submissions, which it so deems, and for this purpose, 
“unbalanced” shall include, without limitation, a Bidder Submission which 
does not reflect a realistic breakdown of the costs of each or any portion 
of the Work; 

(b) adjust the totals in a Bidder Submission where there are errors in 
extensions, additions or computations. In such cases, the unit prices 
shown shall govern; 
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(c) reject any or all Bidder Submissions, accept a Bidder Submission which is 
not the lowest price, reject a Bidder Submission even if it is the only one 
received by the Agency; and cancel or suspend or delay this request for 
Bidder Submissions at any time either before or after the receipt of Bidder 
Submissions, following which the Agency may proceed as it determines in 
its sole discretion, including without limitation, negotiating with any one or 
more of the Bidders or any other person or entity for the performance of 
the Work under such terms and conditions as the Agency may decide in 
its sole discretion, or issuing  a new request for Bidder Submissions on 
the same or modified terms, all without liability to itself; 

(d) if making an award of the Contract in its entirety or in part, to one or more 
Vendors, make changes to the content of the Contract to address 
unforeseen circumstances which may have arisen during the bidding 
period, including but not limited to health, environmental, social or 
emergency events including but not limited to epidemics and pandemics, 
which require responses to ensure the health and safety of workers, the 
health of the public and of Agency staff, and the efficacy of the project are 
maintained at all times, if in doing so the best interests of the Agency will 
be served, and the Agency will assess the expected costs of such 
changes and make a contingency allowance for same, which the Vendor 
may claim costs against on a zero mark-up basis upon proof sufficient to 
the Agency, unless such changes are expected to be able to be 
accommodated by the Vendor without change to the Contract Price; 

(e) award the Contract in its entirety or in part, to one or more Vendors, if in 
doing so the best interests of the Agency will be served; 

(f) inspect and have a demonstration of the goods and/or services offered 
prior to award of a Contract and request evidence of experience, ability or 
financial standing; 

(g) waive formalities, technical defects, irregularities and omissions in a 
Bidder Submission, and may accept a Bidder Submission which does not 
comply with the formal requirements of the Document, if in doing so the 
best interests of the Agency will be served; 

(h) remove from the Agency’s list of vendors the name of any vendor and/or 
Bidder for failure to accept a contract or for unsatisfactory performance or 
non-performance of a contract; 

(i) fully evaluate the Bidder Submission, which evaluation may include, 
without limitation, a review of references provided by the Bidder and of 
those that may be obtained by the Agency independently, past 
performance history of contracts between the Bidder and the Agency 
and/or between the Bidder and third parties, past completion history 
(including completion of full contract term, late or extended completion of 
contract and late delivery of goods or services), litigation and claims 
history of the Bidder (including previous, existing or potential litigation with 
the Agency or others and construction liens filed by the Bidder or 
subcontractors), delivery of incorrect services, customer service and 
responsiveness, or history of bidding unrealistic pricing, any of which may 
result in higher ultimate costs or other difficulties for the Agency, and to 
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reject a Bidder Submission if the same is, in the Agency’s sole opinion, 
unsatisfactory, or would not provide the best value to the Agency;  

(j) reject and disqualify any or all Bidder Submissions based on a Bidder’s 
Vendor Performance Rating, status and standing as per the Agency’s 
Vendor Performance Evaluations procedures, as amended from time to 
time; 

(k) seek further information and/or clarification, including without limitation a 
detailed price breakdown, from any Bidder after the closing time, for the 
purposes of assisting the Agency in interpreting and evaluating any 
Bidder Submission and in interpreting any inconsistencies which may 
appear in any Bidder Submission, and the Agency shall have the right to 
consider and rely on such further information and clarifications in 
evaluating the Bidder Submissions and awarding the Contract;  

(l) verify any Bidder statement or claim in a Bidder Submission by whatever 
means the Agency deems appropriate, and reject any Bidder Submission 
containing any such statement or claim if, in the judgment of the Agency, 
the statement or claim is unwarranted, not credible, or false; and 

(l) either before, after or as a change to the terms of the Contract award, to 
temporarily suspend or to alter the timelines of the Contract delivery 
schedule or any other terms of the Contract in its sole discretion, in 
response to circumstances beyond the Agency’s control or legislative 
changes or orders of a government, related to health (such as public 
health, occupational health and safety or construction safety), 
environmental, social or other emergent or unforeseen circumstances 
such as epidemics and pandemics. 

 
20. CONFIDENTIAL INFORMATION/OWNERSHIP AND DISCLOSURE OF 

BIDDER SUBMISSIONS 
(a) The Vendor agrees to protect and maintain the confidentiality of all 

personal or other information, including all personal health information, 
that the Vendor accesses or of which the Vendor acquires knowledge of 
as a result of the services in this Contract, and agrees to use, collect, 
disclose, retain, protect and dispose of the personal (health) information 
only in accordance with all privacy legislation applicable to the Agency 
where it is acting on behalf of the Agency.  Disclosure of any information 
shall be done only with the Agency’s prior written consent.  The 
provisions of the indemnity clause in this Contract apply to any breach of 
privacy or confidentiality in this clause.  The Vendor shall ensure that its 
directors, officers, employees, agents, subcontractors and anyone else 
for whom it is responsible in law all adhere to the requirements of this 
section regarding privacy and confidentiality. 

(b) The Agency, and the Agency’s responsibilities under this Contract, are 
subject to all applicable privacy legislation including the Municipal 
Freedom of Information and Protection of Privacy Act, R.S.O. 1990 
c.M.56, as amended (“MFIPPA”) and/or the Personal Health Information 
Protection Act, 2004 (“PHIPA”) with respect to the collection, use, 
disclosure, retention and protection of confidential, sensitive or personal 
(health) information under the Agency’s custody and control.  Under an 
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MFIPPA request, all documents provided to the Agency by the Vendor 
pursuant to the procurement process which led to this Contract, and the 
Contract itself and associated documents, may be required by law to be 
made available to a requesting member of the public, with the possible 
exception that the party submitting certain information requests that it be 
treated as confidential and that there is an appropriate exemption to 
disclosure in MFIPPA, or a non-disclosure requirement in either MFIPPA 
or PHIPA. 

(c) The Bidder Submissions, along with all correspondence, documentation 
and information provided to the Agency by any Bidder in connection with 
or arising out of the Bidder Submission, once received by the Agency, 
shall become the property of the Agency and may be appended to any 
agreement and/or purchase order with the successful Bidder.  Bidders 
must identify in their Bidder Submissions any scientific, technical, 
proprietary, commercial or other confidential information, the disclosure of 
which could cause them injury. 

(d) In public bids, the name of each Bidder and the lump sum price contained 
in their Bidder Submission shall be published on the Bidding System. 

(e) Where award is to be made by Regional Council, the Peel Police 
Services Board or the Board of Directors of Peel Housing Corporation, 
information regarding all Bidder Submissions, including names of each 
Bidder, lump sum prices and the annual or overall value of the Contract 
and/or Bidder Submissions shall be included in public reports to Regional 
Council or the relevant Boards such that the information is released 
publicly.  The Bidder acknowledges that the Agency cannot guarantee it 
can honour requests to keep Bidder information confidential in light of 
applicable law requirements, and also in light of the need for transparency 
and public disclosure where release of Bidder information in public 
Council reports related to a specific project or procurement process is 
necessary. 

 
21. COLLUSION AND CONFLICT OF INTEREST 

(a) By submitting a Bidder Submission, each Bidder represents and warrants 
that no member, officer or employee of the Agency or Council has or will 
have an interest, directly or indirectly, in the performance of the Contract, 
or in the supplies, work or business in connection with the said Contract, 
or in any portion of the profits thereof, or in any monies to be derived 
therefrom; the Bidder Submission is not made in collusion with any other 
Bidder making a Bidder Submission for the same goods and services and 
is, in all respects, fair and without fraud; and that neither it nor any of its 
subcontractors nor any of their respective representatives has any actual, 
apparent or potential conflict of interest or existing business or other 
relationship with the Agency or any or any other party or person providing 
advice or services to the Agency with respect to the Document or the 
Work or any of their respective representatives that gives rise or might 
give rise to an unfair advantage (a “Conflict of Interest”). Each Bidder 
acknowledges that it is within the Agency’s discretion to determine 
whether a Conflict of Interest exists. 
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(b) Should the Bidder give or offer any gratuity to or attempt to bribe any 
member of the Agency, or to commit collusion or fraud, the Agency shall 
be at liberty to reject the Bidder Submission or, if a Contract has been 
awarded, terminate the Contract forthwith, without liability to itself, and to 
rely upon the sureties as provided for. 

(c) By submitting a Bidder Submission for this Document, each Bidder 
thereby releases and forever discharges the Agency from any and all 
liability related to any determination the Agency may make regarding 
Conflicts of Interest, including any disqualification, prohibition, rejection or 
contract termination which may result therefrom. 

(d) In addition to all other rights in this Document or otherwise available at 
law or in equity, the Agency may, in its discretion, immediately disqualify 
a Bidder Submission or may terminate any contract entered into in 
connection with or resulting from the Document, without liability, penalty 
or cost, upon giving notice to the Bidder if the Bidder or any of their 
respective representatives fails to disclose or has failed to disclose any 
Conflict of Interest. 

 
22. HARMONIZED SALES TAX (HST) INFORMATION 

The Agency is subject to the payment of provincial and federal taxes imposed by 
the Provincial and Federal Governments and, if required, the collection of any 
withholding tax for non-resident Vendors.  All prices within this document shall be 
quoted exclusive of HST. 

 
23. ACCESSIBILITY FOR ONTARIANS WITH DISABILITIES 

The Vendor shall comply with the Accessibility for Ontarians with Disabilities Act 
2005, and its Regulations thereunder with regard to the provision of goods or 
services to persons with disabilities.  The Vendor acknowledges that pursuant to 
the Accessibility for Ontarians with Disabilities Act 2005, the Region of Peel 
must, in deciding to purchase goods or services through its procurement 
process, consider accessibility for persons with disabilities to such goods or 
services.  This legislation can be accessed through the following link to the 
Government of Ontario’s website: ontario.ca/laws/statute/05a11.  You may also 
access this link at peelregion.ca/procurement, “Additional Information for 
Bidders” and view the accessibility standards. 

 
24. INVOICING AND ELECTRONIC PAYMENT INSTRUCTIONS 

24.1 All invoices must be sent to the individual ordering the 
goods/services or as directed at the time of the order placement. 
Failure to do so will result in a delay of payment. 

 
24.2 The Agency’s method of payment is by Electronic Funds Transfer (EFT).  

The Vendor will be required to provide the Agency with the Application for 
Vendor Direct Deposit form containing original signatures in ink, by return 
mail, fax or hand delivered, the following banking information: 

 
24.2.1 Names of two Company Officers, their titles, e-mail addresses, fax 

numbers, and phone numbers.  Note: Both Company Officers 
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must sign off on any subsequent changes to the Vendor’s banking 
information. 

 
24.2.2 Company mailing and remittance addresses. 

 
24.2.3 Banking information including a void cheque. 

 
24.2.4 The Vendor is required to notify the Agency of any changes to this 

information immediately. 
• the Agency to confirmation of the Vendor’s status 

 
25. EMERGENCY RESPONSE REQUIREMENTS 

25.1 In addition to the Contractor’s obligations to follow all applicable law 
pursuant to paragraphs A-1.3 and GC 10.2.3 of the CCDC 2-2020, as 
may be amended by the Supplementary, including but not limited to that 
applicable to public health, occupational health and safety and to 
construction safety, the parties acknowledge that there may arise 
circumstances, such as epidemics and pandemics, where they intend to 
cooperate in good faith with each other to resolve concerns which may 
arise related to health, environmental, social or other emergency 
circumstances, so as to continue the Work and to avoid any increases in 
Contract Price or delay in progress of the Work wherever possible. 
 

25.2 The parties acknowledge the Delay terms in paragraph 6.5.3 
of the CCDC 2-2020, as may be amended by the Supplementary 
Conditions, related to causes beyond the Contractor’s control.  There may 
be circumstances which arise after Contract Award, and relate to any 
contingency allowance which the Region of Peel may have put in place or 
which a party believes extend beyond or in addition to such contingency 
allowance terms, but which do not meet those circumstances in 
paragraph 6.5.3 of the CCDC 2-2020, as may be amended by 
the Supplementary Conditions, and which the parties wish to discuss.  
Such topics may include the following non-exhaustive list: 
.1 stop Work; 
.2 suspend Work; 
.3  change Work; 
.4  change Substantial Performance Date or the date of Ready-for-

Takeover;  
.5 change critical path of Construction Schedule; 
.6 change subcontractors or suppliers per GC 3.6 of the CCDC 2-

2020, as may be amended by the Supplementary Conditions. 
 
the parties agree to:  
.7 use paragraph 8.3.3 of the CCDC 2-2020, as may be amended by 

the Supplementary Conditions to conduct amicable discussions or 
negotiations; 

.8 to work within Part 6 of the CCDC 2-2020, as may be amended by 
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the Supplementary Conditions, wherever possible to agree upon 
any changes; 

.9 to work together notwithstanding paragraph 6.3.3 of the CCDC 2-
2020, as may be amended by the Supplementary Conditions, 
where needed; and, 

.10 the parties agree that in such circumstances, paragraph. 7.2.2 of 
the CCDC 2-2020, as may be amended by the Supplementary 
Conditions, delay prior to termination by the Contractor shall be 
extended to 120 days or longer.  

 
25.3 This section is to be distinguished from paragraph 10.2.7 of the CCDC 2-

2020, as may be amended by the Supplementary Conditions, as it is 
acknowledged that the circumstances for discussion in this regard relate 
to situations where health, environmental, social or emergency needs or 
government regulation related to same may dictate the Contractor’s 
response to, within the terms of the Contract, request changes which will 
not result in a change to Contract Price if they are discussed early and 
promptly or where a change to Contract Price may be agreed between 
the parties on a zero mark-up basis, and where it is the preference of 
both parties that the Work continue, even though subject to differing or 
extra health or safety obligations. 
 

25.4 In such discussions or negotiations, the following is applicable: 
25.4.1 changes in the Work would preferably be made by agreement; 
25.4.2 if changes are requested by the Contractor, there shall be no extra 

cost to the Owner or costs on a zero mark-up basis as may be 
agreed upon with the Owner; and 

25.4.3 if changes are requested by the Owner, there shall be no extra 
cost to the Owner unless the Contractor provides records as may 
be necessary to support a claim on a zero-mark-up basis to which 
the Owner could agree. 
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SCHEDULE 1 

Supplementary Conditions for Standard Construction Document CCDC2 2020 
Stipulated Price Contract 

SC.1 GENERAL 

These Supplementary Conditions presuppose the use of the Standard Construction 
Document CCDC2 - 2020 Stipulated Price Contract.  These “Supplementary Conditions” 
void, supersede or amend the “Agreement”, “Definitions” and “General Conditions” as 
hereinafter provided, as the case may be. 

SC.2 ARTICLE A-1 – THE WORK 

1. Amend Article A-1 THE WORK as follows:  

(a) add “diligently” to the beginning of paragraph 1.1. 

(b) delete everything after "Contract Documents," in paragraph 1.3 and 
replace with the following: 

"attain Substantial Performance of the Work, by the 22nd day of August, in 
the year 2025, and Ready-for-Takeover, by the 29th day of August in the 
year 2025." 

(c) add new paragraph 1.4 as follows: 

“1.4 provide all the labour, materials, equipment, machinery, Products 
and work including, without limitation, all Commissioning services 
required by the Contract Documents in order to fully complete and 
construct the Work and in accordance with, and satisfaction of, all 
applicable federal, provincial, municipal and local laws, 
regulations, rules, by-laws, guidelines, standards, permits, 
statutes, ordinances, and codes including, without limitation, those 
relating to occupational health and safety and any and all 
obligations, responsibilities and duties required by or set out in 
any site plan agreement or approval, attributable to the Place of 
the Work and/or the proposed development therein, and furnish 
efficient business and construction administration and 
superintendence consistent with the interests of the Owner.” 

SC.3 ARTICLE A-3 – CONTRACT DOCUMENTS 

1. Add the following documents to the existing list of Contract Documents set out in 
Article A-3 CONTRACT DOCUMENTS: 

 Addenda, as issued 
 Instructions to Bidders 
 Supplementary General Conditions to CCDC2-2020 
 Agreement to Bond 
 Specifications: 

Division 01  General Requirements  
 Section 01 11 00 Summary of Work 
 Section 01 14 00 Work Restrictions  
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 Section 01 21 00 Allowances  
 Section 01 23 00 Alternatives  
 Section 01 29 00 Payment Procedures  
 Section 01 31 19 Project Meetings  
 Section 01 32 16.19 Construction Progress Schedule – 

Bar (Gantt) Chart  
 Section 01 33 00  Submittal Procedures 
 Section 01 41 00 Regulatory Requirements  
 Section 01 43 00 Quality Assurance  
 Section 01 45 00 Quality Control  
 Section 01 52 00 Construction Facilities  
 Section 01 56 00 Temporary Barriers and Enclosures  
 Section 01 57 00 Temporary Controls  
 Section 01 61 00 Common Product Requirements  
 Section 01 71 00 Examination and Preparation 
 Section 01 73 00 Execution  
 Section 01 74 00 Cleaning  
 Section 01 74 19  Waste Management and Disposal 
 Section 01 77 00 Closeout Procedures  
 Section 01 78 00 Closeout Submittals  
 Section 01 79 00 Demonstration and Training  
 Section 01 91 13 General Commissioning Requirements  
 Section 01 92 00 Facility Operation  

 
Division 10 Specifications  
 Section 10 14 00 Signage 

 
Division 23 Specifications 
 Section 23 05 01 HVAC General Requirements 
 Section 23 05 02 Documentation and Manuals 
 Section 23 05 23 Valves 
 Section 23 05 29 Hangers, Supports, Sleeves and Seals 
 Section 23 05 53 Identification 
 Section 23 05 92 Testing 
 Section 23 05 93 Balancing  
 Section 23 07 13 Duct Insulation 
 Section 23 21 00 Pipe and Pipe Fittings 
 Section 23 23 00 Refrigeration Piping 
 Section 23 33 00 Duct Accessories 
 Section 23 37 13 Air Outlets and Louvers 

 
Division 26 Electrical  
 Section 26 05 01 General Electrical Requirements  
 Section 26 05 02 Documentation and Manuals 
 Section 26 05 20 Materials, Devices and Equipment 
 Section 26 05 36 Cable Management and Auxiliary Systems 
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 Section 26 05 73 Short Circuit, Coordination Study and Arc 
Flash Hazard Analysis  

 Section 26 08 00 Commissioning of Electrical  
 Section 26 24 00 Distribution 
 Section 26 32 13 Diesel Generator  
 Section 26 36 00 Transfer Switch 
 Section 26 57 00 Fire Alarm System  

 
Division 27 Specifications  
 Section 27 00 00 Communications  

 
Division 32 Specifications  
 Section 32 31 16 Welded Wire Fences and Gates 

 
 Drawings:  

C2 Architectural Inc./CIMA+ 
 
Architectural Sheet List  
A-001 General  
A-002-1B OBC Compliance & Life Safety Plans  
A-003-1B Existing Conditions – Site Photos  
AS101-1B Site Plan 
AD101-1B Demolition Ground Floor Plan & RCP 
AD102-1B Demolition Second Floor Plan & RCP 
A-101-1B Ground Floor Proposed Plan  
A-102-1B Second Floor Proposed Plan  
A-151-1B Proposed Reflected Ceiling Plans  
A-501-1B Fence Details  
A-901 Signage Concept 
 
Mechanical Sheet List 
M-001 Electrical Legends & General Notes  
M-102 Ground Floor Plan - New & Demolition HVAC  
M-103 Second Floor Plan - Demolition HVAC  
M-104 Second Floor Plan - New HVAC  
M-701 Details & Schedules 
M-702 Details  
 
Electrical Sheet List 
E-000 Electrical Legends & General Notes 
ES101 Electrical Site Plan 
E-101 Ground Floor – Power Layout 
E-103 Second Floor – Power Layout 
E-104 Second Floor Lighting Layout  
E-501 Panel Schedules 
E-601 Single Line Diagram 
ED101 Ground Floor – Demo Power Layout 
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ED103 Second Floor – Demo Power Layout 
 
Avia NG Airport Consultants  
 
SP1 Project Site Plan  
C001 Existing Conditions and Removals 
C101 Proposed Layout 
C501 Civil Sections and Details 1 
C502 Civil Sections and Details 2 
C503 Civil Specifications  
E101 Electrical Layout  
E102 Photometric Layout 
E200 Electrical Details 1 
E201 Electrical Details 2 
E202 Electrical General Requirements 1 
E203 Electrical General Requirements 2 

 Digital Bid Bond 
 CCDC2 Stipulated Price Contract 2020 - This is not attached but 

forms part of the Contract 
 Form of Release at Substantial Performance of the Work 
 Performance Bond substantially in the form required under the 

Construction Act - This is not attached but forms part of the 
Contract 

 Labour and Material Payment Bond substantially in the form 
required under the Construction Act - This is not attached but 
forms part of the Contract 

 Owner’s Staff/Other Contractors Project Construction 
Coordination Form 

 Owner’s Staff/Other Contractors Anticipated to Attend Site for 
Contractor Coordination 

 Online Bidding System Forms 
 

2. Add new paragraphs 3.2 and 3.3 to Article A-3 CONTRACT DOCUMENTS, as 
follows: 

“3.2 If either the Specifications or the Request for Tender (or other 
procurement document issued by the Owner) provide for more than one 
improvement to be made under the Contract, and such improvements are 
to be made to lands that are not contiguous (each, a “Non-Contiguous 
Improvement”), then each such improvement is deemed to be made and 
performed under a separate contract for the purposes determining 
Substantial Performance of the Work, Ready-for-Takeover, completion of 
the contract, and for any other purpose under section 2 of the Payment 
Legislation, and the relevant provisions of this Contract will be deemed 
amended accordingly.  

3.3 Paragraph 3.2 will apply to all of the Contractor’s contracts with its 
Subcontractors and Suppliers working on each such improvement on a 
pass through basis. The Contractor shall include in all of its contracts with 
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Subcontractors and Suppliers notice of such deeming of separate 
contracts for such purposes, and shall ensure that it separates the Work 
and the supply of Products for each improvement.” 

SC.4 ARTICLE A-5 PAYMENT 

1. Delete ARTICLE A-5 PAYMENT in its entirety and replace with the following: 

“ARTICLE A-5 PAYMENT 

5.1 Subject to, and in accordance with, the provisions of the Contract 
Documents and the Payment Legislation the Owner shall: 

.1 make monthly progress payments to the Contractor on account of 
the Contract Price when due in the amount certified by the 
Consultant together with such Value Added Taxes as may be 
applicable to such amount certified by the Consultant; 

.2 on the 61st day following Substantial Performance of the Work, 
pay the Contractor the unpaid balance of the basic holdback 
amount when due together with such Value Added Taxes as may 
be applicable to such payment; and 

.3 upon the issuance of the final certificate for payment, pay to the 
Contractor the unpaid balance of the Contract Price when due 
together with such Value Added Taxes as may be applicable to 
such payment. 

5.2 As such payments become due, the Contractor shall, in accordance with 
the terms of its agreements with any Subcontractors, Suppliers and 
workmen, pay all of its Subcontractors, Suppliers and workmen in full on 
account of work properly performed or Products properly supplied, as 
applicable, less any holdback monies retained in compliance with the 
Payment Legislation. 

5.3 In the event of loss or damage occurring where payment becomes due 
under the property and boiler and machinery insurance policies, 
payments shall be made to the Contractor in accordance with the 
provisions of GC 11.1 - INSURANCE of the General Conditions. 

5.4 Interest 

.1 Should either party fail to make payments as they become due 
under the terms of the Contract or in an award by arbitration or 
court, interest at the greater of one per cent per annum above the 
bank rate and the minimum rate required under the Payment 
Legislation on such unpaid amounts shall also become due and 
payable until payment.  Such interest shall be compounded on a 
monthly basis.  The bank rate shall be the rate established by the 
Bank of Canada as the minimum rate at which the Bank of 
Canada makes short term advances to the chartered banks. 

.2 Interest shall apply at the rate and in the manner prescribed by 
paragraph 5.4.1 of this Agreement on the amount of any claim 
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advanced and for which the Contractor is thereafter entitled to 
payment, either pursuant to Part 8 - Dispute Resolution of the 
General Conditions, or otherwise, from the date the amount would 
have been due and payable under the Contract, had it not been in 
dispute, until the date it is paid.” 

SC.5 ARTICLE A-6 RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING 

1. In paragraph 6.2, delete “or by other form of electronic communication during the 
transmission of which no indication of failure of receipt is communicated to the 
sender.” 

2. Add new paragraph 6.6 to Article A-6 RECEIPT OF AND ADDRESSES FOR 
NOTICES IN WRITING, as follows: 

“6.6 In addition to the addresses, requirements and timelines set out in this 
paragraph 6.6, the following applies: 

.1 for the purposes of Part I.1 the Construction Act (Prompt 
Payment) and Part 5 - PAYMENT,  

(i)  applications for payment and Proper Invoices will be 
considered given or delivered by the Contractor to the 
Owner when they are received by the Owner and such 
receipt can be verified; and  

(ii)  notices of non-payment will be considered to have been 
given or delivered by the Owner to the Contractor when 
they have been sent by the Owner and such delivery can 
be verified, and 

.2 for the purposes of Part II.1 of the Construction Act (Adjudication), 
any notices, communications or delivery of documents to be given 
under the Payment Legislation will: 

(i) in the case of the Owner, be given by the Contractor, by 
electronic mail, to adjudication@peelregion.ca and to the 
individuals and locations indicated in the Owner’s Notice in 
Writing delivered to the Contractor prior to the 
commencement of the Work; and 

(ii) in the case of the Contractor, be given by the Owner to 
individuals and locations indicated in the Contractor’s 
Bidder Submission.” 

SC.6 ARTICLE A-7 – LANGUAGE OF THE CONTRACT 

1. Delete paragraph 7.1 and replace with the following: 

“7.1 When the Contract Documents are prepared in both English and French 
languages, it is agreed that in the event of any apparent discrepancy 
between the English and French versions, the English language shall 
prevail.” 

SC.7 ARTICLE A-9 ASSIGNMENT OF SUBCONTRACTS  
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1. Add new ARTICLE A-9 - ASSIGNMENT OF SUBCONTRACTS, as follows: 

“ARTICLE A-9 ASSIGNMENT OF SUBCONTRACTS 

9.1 The Owner shall not be deemed by virtue of the Contract or for any other 
reason to have any contractual relationship with or obligation to any 
Subcontractor or Supplier but the Contractor hereby agrees that in the 
event that: 

.1 the Contract is terminated; or 

.2 the Contractor’s right to continue the Work is terminated; 

and at the sole and absolute option of the Owner, any or all subcontracts 
for Work or Products as may be selected by the Owner, in its sole and 
absolute discretion, shall, upon notice to the Contractor and the affected 
Subcontractors and Suppliers from the Owner, be assigned to the Owner, 
without any further action being necessary from the Contractor or the 
affected Subcontractors and Suppliers and in order to ensure the Owner’s 
rights, the Contractor shall: 

.3 contractually obligate each of its Subcontractors and Suppliers to 
agree that each such subcontract shall be assignable, at the 
Owner’s option, to the Owner, upon delivery of the notice 
described above, in the event that: 

(i) the Contract is terminated; or 

(ii) the Contractor’s right to continue the Work is terminated.  

9.2 The Contractor shall provide satisfactory evidence to the Owner that this 
obligation has been fulfilled.” 

SC.8 DEFINITIONS 

1. In the definition of “Change Directive” delete the words “within the general scope 
of the Contract Documents”. 

2. In the definition of “Consultant” add the following sentence after the last 
sentence: 

“The words ‘Engineer’, ‘Architect’ or ‘Consultant’ wherever used in the Contract 
Documents shall be regarded as synonymous.” 

3. In the definition of “Contractor” add the following sentence after the second 
sentence: 

“For the purpose of the Contract, the words ‘Contractor’, ‘Vendor’ or ‘General 
Contractor’ shall be regarded as synonymous.” 

4. In the definition of “Drawings” add “and approved, in writing, by the Owner” after 
the word “issued,” in the second line. 

5. In the definition of “Place of the Work” add the following sentence: 

“The term ‘Place of the Work’ and ‘Site’ wherever used in the Contract 
Documents shall be regarded as synonymous.” 
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6. In the definition of “Ready-for-Takeover” delete everything after “when” and 
replace with “the Owner confirms in writing that the Contractor has achieved 
Ready-for-Takeover in accordance with paragraph 12.1.4”.8.  

7. In the definition of “Shop Drawings” delete “which the Contractor provides” and 
replace with “to be provided by the Contractor”. 

9. In definition “Specifications” add “and approved, in writing, by the Owner” after 
“issued,” in the first line. 

10. In definition “Work” add “, Products, installation, Commissioning and Testing, 
checkout, start-up, testing” after “total construction”. 

11. Delete definition “Working Day” in its entirety and replace with the following: 

“Working Day 

Working Day means a day when The Regional Municipality of Peel is open, 
Monday to Friday, and does not include weekends or statutory holidays.” 

12. Add the following new definitions in the appropriate order alphabetically: 

“Authorities Having Jurisdiction 

The phrase Authorities Having Jurisdiction or the term Authorities means those 
authorities having jurisdiction under law over the Work or parts thereof. 

Commission and Test 

Commission and Test means, and Commissioning and Testing refers to, the 
procedure which includes testing, reviewing, inspecting, checking, adjusting, and 
measuring Work performed by the Contractor to demonstrate and verify the 
installation, operation and performance of all components and the entire system, 
including certification of any such Commissioning and Testing. 

Contractual Milestone 

Contractual Milestone means the phases or milestones of the Work as described 
in the Specifications, which are intended by the Parties to constitute phases for 
the purposes of a phased release of holdback in accordance with the Payment 
Legislation. 

Construction Schedule 

Construction Schedule means the schedule indicating the timing of major 
activities of the Work submitted by the Contractor and approved in writing by the 
Owner including attaining Substantial Performance of the Work by the 
Substantial Performance Date and the date set out for Ready-for-Takeover, as 
described in GC 3.4 - CONSTRUCTION SCHEDULE. 

Excess Soil 

Excess Soil includes “excess soil” within the meaning of the Excess Soil 
Regulation. 

Excess Soil Legislation 
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Excess Soil Legislation means any laws, ordinances, rules, regulations or codes, 
which are or become in force during the performance of the Work dealing with 
the excavation, management, handling, storage, removal, disposal and 
transportation of Excess Soil including, the Excess Soil Regulation. 

Excess Soil Regulation 

Excess Soil Regulation means the On-Site and Excess Soil Management 
Regulation (O. Reg. 406/19). 

Hazardous Material 

Hazardous Material means, collectively, any contaminant, designated substance, 
waste, hazardous waste or subject waste (as defined in the Ontario 
Environmental Protection Act and any associated regulations as amended from 
time to time (the “EPA”) or the Ontario Occupational Health & Safety Act and any 
associated regulations, as amended from time to time (the “OHSA”)), toxic 
substance (as defined in the Canadian Environmental Protection Act and any 
associated regulations, as amended from time to time (the “CEPA”)), dangerous 
goods (as defined in the Transportation of Dangerous Goods Act (Canada) and 
any associated regulations, as amended from time to time (“TDGA”)), or pollutant 
(as defined in the EPA), or any other substance or material which, when released 
to the natural environment, is likely to cause harm, injury, loss, damage, 
impairment or degradation to the natural environment or a risk or harm, injury, 
loss, damage, or impairment to human health and safety, including asbestos, 
“PCBs”, arsenic, silica and any other contaminant, substance, or material defined 
or regulated in, or for purposes of, any applicable law. Whenever the terms “toxic 
and hazardous substances” is used in the Contract, it shall be deemed amended 
to read “Hazardous Material”. 

Install 

Install means the placement of materials, equipment, or components, including 
receiving, unloading, transporting, storage, uncrating and installing, and 
performance of such testing and finish work as is compatible with the degree of 
installation specified. 

Project Leader 

Project Leader means the “project leader” within the meaning of the Excess Soil 
Regulation.” 

Proper Invoice 

Proper Invoice means an application for payment in the form of invoice provided 
by the Owner to the Contractor, if applicable, containing the information that may 
be required for the application for payment to constitute a “proper invoice” under 
the Payment Legislation, including the following: 

1. All of the information specified to be included in a proper invoice as set 
out in section 6.1 of the Construction Act, namely: 

a. the Contractor’s name and address; 
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b. the date of the application for payment and the period during 
which the Work was performed; 

c. information identifying the authority, whether in the Contract or 
otherwise, under which the Work was performed; 

d. a description, including quantity where appropriate, of the Work 
performed and Products supplied; 

e. the amount payable for the Work performed, and the payment 
terms; and 

f. the name, title, telephone number and mailing address of the 
person to whom payment is to be sent; 

2. an original statutory declaration in the form of CCDC 9A, or other form of 
statutory declaration that includes the same unqualified declaration, 
certifying that all accounts of the Contractor, including for the 
subcontracts, construction machinery and equipment, materials, 
Products, labour and other indebtedness which may have been incurred 
by the Contractor and for which the Owner might in any way be held 
responsible have been paid in full, except for amounts properly retained 
as holdback or as an identified amount in dispute; 

3. the total amount of expenditures to date and the total estimated 
expenditures to be made for the remaining balance of the Work; 

4. after the first application for payment, evidence of compliance with the 
applicable worker’s compensation legislation at the Place of the Work, 
including payments due thereunder;  

5. any certificates, inspection reports, or data resulting from Commissioning 
and Testing required under the Contract Documents confirming the 
satisfactory completion of such Commissioning and Testing;  

6. payment receipts for Products and materials purchased under conditional 
sales contracts; 

7. a breakdown of approved Change Orders and percentage completed of 
each shall be included, in a form satisfactory to the Owner; 

8. all documents evidencing that the Work complies with the Excess Soil 
Legislation and such other documents as required by the Excess Soil 
Legislation; and 

9. any additional information that the Owner or the Consultant may 
reasonably require.” 

Provide 

Provide means to supply and install or supply, install and connect as applicable, 
complete and in place, including accessories, finishes, tests, and services 
required to render each item so specified complete and ready for use. 

Release 
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Release means a release by the Contractor substantially in the form set out in 
the Contract Documents or as the Owner may prescribe. 

Reports 

Reports means the Reports set out in Article A-3 - CONTRACT DOCUMENTS. 

Rules of Mediation and Arbitration 

Rules of Mediation and Arbitration mean the rules as provided in CCDC 40 in 
effect at the time of bid close.” 

Substantial Performance Date 

Substantial Performance Date means the date by which the Contractor shall 
attain Substantial Performance of the Work as specified in Article A-1 - THE 
WORK, or, if there are Non-Contiguous Improvements, the dates by which the 
Contractor shall attain Substantial Performance of the Work for a given 
improvement as specified in Article A-1 - THE WORK. 

Supply or Furnish 

Supply or Furnish means fabrication or procurement of materials, equipment, or 
components, or performance of services to the extent specified and shown.  
Where used with respect to materials, equipment, or components, the term 
includes crating and delivery to the Place of the Work but is not intended to 
include installation of items, either temporary or final.” 

SC.9 GC 1.1 CONTRACT DOCUMENTS 

1. Delete the first sentence in paragraph 1.1.1 and replace it with the following: 

“1.1.1 The intent of the Contract Documents is to include the construction, 
labour, Products, Construction Equipment and other services necessary, 
complementary or ancillary, for the performance and completion of the 
Work by the Contractor in accordance with the Contract Documents or 
properly inferable from them.” 

2. Delete paragraphs 1.1.3 and 1.1.4 and replace them with the following: 

“1.1.3 The Contractor shall review the Contract Documents and shall report 
promptly to the Owner and the Consultant any error, inconsistency, or 
omission the Contractor may discover.  If the Contractor does discover 
any error, inconsistency, or omission in the Contract Documents, the 
Contractor shall not proceed with the Work affected until the error, 
inconsistency or omission has been addressed and in dealing with such 
error, inconsistency or omission the Contractor shall co-operate with the 
Owner in good faith to resolve such errors, inconsistency or omission so 
as to avoid any increase in the Contract Price or delay in the progress of 
the Work. Notwithstanding the foregoing, inconsistencies and omissions 
shall not include lack of reference on the Drawings or in the Specifications 
to labour and/or Products that are required or normally recognized within 
respective trade practices as being necessary for the complete execution 
of the Work. 
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1.1.4 The Contractor declares and represents that in entering into the Contract 
with the Owner for the performance of the Work, it has reviewed any and 
all documentation including, without limitation, the Reports provided by 
the Owner and has either visually investigated for itself the character of 
the Work to be done and all local conditions including, without limitation, 
the position of all pole lines, conduits, watermains, sewers and other 
underground and overground utilities and structures, or that, not having 
so reviewed or visually investigated, the Contractor has assumed and 
does hereby assume all risk of conditions now existing or arising in the 
course of the Work which could have been reasonably identified by a 
visual inspection or which are identified or inferred in any information 
provided by the Owner including, without limitation, the Reports, which 
might or could make the Work, or any items thereof more expensive in 
character, or more onerous to fulfill, than was contemplated or known 
when the Contract was signed.” 

3. Delete paragraph 1.1.5.1 in its entirety and replace with the following: 

“.1 the order of priority of documents, from highest to lowest, shall be: 

 The agreement between the Owner and the Contractor  
 The Definitions 
 Addenda, as issued 
 Instructions to Bidders 
 Supplementary General Conditions to CCDC2-2020 
 Agreement to Bond 
 Specifications: 

Division 01  General Requirements  
 Section 01 11 00 Summary of Work 
 Section 01 14 00 Work Restrictions  
 Section 01 21 00 Allowances  
 Section 01 23 00 Alternatives  
 Section 01 29 00 Payment Procedures  
 Section 01 31 19 Project Meetings  
 Section 01 32 16.19 Construction Progress Schedule – 

Bar (Gantt) Chart  
 Section 01 33 00  Submittal Procedures 
 Section 01 41 00 Regulatory Requirements  
 Section 01 43 00 Quality Assurance  
 Section 01 45 00 Quality Control  
 Section 01 52 00 Construction Facilities  
 Section 01 56 00 Temporary Barriers and Enclosures  
 Section 01 57 00 Temporary Controls  
 Section 01 61 00 Common Product Requirements  
 Section 01 71 00 Examination and Preparation 
 Section 01 73 00 Execution  
 Section 01 74 00 Cleaning  
 Section 01 74 19  Waste Management and Disposal 
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 Section 01 77 00 Closeout Procedures  
 Section 01 78 00 Closeout Submittals  
 Section 01 79 00 Demonstration and Training  
 Section 01 91 13 General Commissioning Requirements  
 Section 01 92 00 Facility Operation  

 
Division 10 Specifications  
 Section 10 14 00 Signage 

 
Division 23 Specifications 
 Section 23 05 01 HVAC General Requirements 
 Section 23 05 02 Documentation and Manuals 
 Section 23 05 23 Valves 
 Section 23 05 29 Hangers, Supports, Sleeves and Seals 
 Section 23 05 53 Identification 
 Section 23 05 92 Testing 
 Section 23 05 93 Balancing  
 Section 23 07 13 Duct Insulation 
 Section 23 21 00 Pipe and Pipe Fittings 
 Section 23 23 00 Refrigeration Piping 
 Section 23 33 00 Duct Accessories 
 Section 23 37 13 Air Outlets and Louvers 

 
Division 26 Electrical  
 Section 26 05 01 General Electrical Requirements  
 Section 26 05 02 Documentation and Manuals 
 Section 26 05 20 Materials, Devices and Equipment 
 Section 26 05 36 Cable Management and Auxiliary Systems 
 Section 26 05 73 Short Circuit, Coordination Study and Arc 

Flash Hazard Analysis  
 Section 26 08 00 Commissioning of Electrical  
 Section 26 24 00 Distribution 
 Section 26 32 13 Diesel Generator  
 Section 26 36 00 Transfer Switch 
 Section 26 57 00 Fire Alarm System  

 
Division 27 Specifications  
 Section 27 00 00 Communications  

 
Division 32 Specifications  
 Section 32 31 16 Welded Wire Fences and Gates 

 
 Drawings:  

C2 Architectural Inc./CIMA+ 
 
Architectural Sheet List  
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A-001 General  
A-002-1B OBC Compliance & Life Safety Plans  
A-003-1B Existing Conditions – Site Photos  
AS101-1B Site Plan 
AD101-1B Demolition Ground Floor Plan & RCP 
AD102-1B Demolition Second Floor Plan & RCP 
A-101-1B Ground Floor Proposed Plan  
A-102-1B Second Floor Proposed Plan  
A-151-1B Proposed Reflected Ceiling Plans  
A-501-1B Fence Details  
A-901 Signage Concept 
 
Mechanical Sheet List 
M-001 Electrical Legends & General Notes  
M-102 Ground Floor Plan - New & Demolition HVAC  
M-103 Second Floor Plan - Demolition HVAC  
M-104 Second Floor Plan - New HVAC  
M-701 Details & Schedules 
M-702 Details  
 
Electrical Sheet List 
E-000 Electrical Legends & General Notes 
ES101 Electrical Site Plan 
E-101 Ground Floor – Power Layout 
E-103 Second Floor – Power Layout 
E-104 Second Floor Lighting Layout  
E-501 Panel Schedules 
E-601 Single Line Diagram 
ED101 Ground Floor – Demo Power Layout 
ED103 Second Floor – Demo Power Layout 
 
Avia NG Airport Consultants 
SP1 Project Site Plan  
C001 Existing Conditions and Removals 
C101 Proposed Layout 
C501 Civil Sections and Details 1 
C502 Civil Sections and Details 2 
C503 Civil Specifications  
E101 Electrical Layout  
E102 Photometric Layout 
E200 Electrical Details 1 
E201 Electrical Details 2 
E202 Electrical General Requirements 1 
E203 Electrical General Requirements 2 

 Digital Bid Bond 
 CCDC2 Stipulated Price Contract 2020 - This is not attached but 

forms part of the Contract 
 Form of Release at Substantial Performance of the Work 
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 Performance Bond substantially in the form required under the 
Construction Act - This is not attached but forms part of the 
Contract 

 Labour and Material Payment Bond substantially in the form 
required under the Construction Act - This is not attached but 
forms part of the Contract 

 Owner’s Staff/Other Contractors Project Construction 
Coordination Form 

 Owner’s Staff/Other Contractors Anticipated to Attend Site for 
Contractor Coordination 

 Online Bidding System Forms 
 

4.  In paragraph 1.1.9 add the following at the end of the paragraph: 

“or in establishing the extent of the work to be performed by a trade.” 

5. In the first sentence of paragraph 1.1.10 delete “and shall remain the 
Consultant’s property” and replace with “not the Contractor’s property,”. 

SC.10 GC 1.4 ASSIGNMENT 

1. Delete paragraph 1.4.1 in its entirety and replace with the following: 

“1.4.1 The Contractor may not assign, subcontract, or otherwise transfer the 
Agreement or any of its rights, benefits, and/or obligations, without the 
Owner’s prior written consent. 

1.4.2 The Owner may assign, transfer, convey, or otherwise dispose of the 
Agreement or any of its rights, benefits, warranties, and/or obligations, in 
whole or in part, without the prior written consent of, but with written 
notice to the Contractor in the following circumstances: 

a) to one or more municipalities; 
b) to a municipal service board; 
c) to a municipal business corporation; or 
d) if an assignment, transfer, conveyance or other disposition is required 

for any other reason, including as a result of, or pursuant to, a court 
order or a legislative act, including the “Hazel McCallion Act (Peel 
Dissolution), 2023,” as well as any regulations made thereunder; 
(collectively the “Assignee”). 

1.4.3 Upon assignment, transfer, conveyance or other disposition to the 
Assignee of the Owner's obligations under the Agreement, the Owner 
shall be released from its obligations arising thereunder. 

1.4.4 In the event of an assignment, transfer, conveyance or other disposition 
in accordance with section 1.4.2 above, the Contractor shall be 
responsible to immediately transfer any insurance, warranties, securities, 
or other similar obligations to the Assignee, or to make alternative 
arrangements for such obligations to the satisfaction of the Assignee.” 

SC.11 GC 1.5 TIME IS OF THE ESSENCE OF THE CONTRACT 

1. Add new GC 1.5 TIME as follows: 
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“GC 1.5 TIME 

1.5.1 All time limits stated in the Contract Documents are of the essence of the 
Contract.” 

SC.12 GC 1.6 CONFIDENTIAL INFORMATION  

1. Add new GC 1.6 CONFIDENTIAL INFORMATION as follows: 

“GC 1.6 CONFIDENTIAL INFORMATION 

1.6.1 The Contractor agrees to protect and maintain the confidentiality of all 
personal or other information, including all personal health information, 
that the Contractor accesses or of which the Contractor acquires 
knowledge of as a result of the performance of its obligations under this 
Contract, and agrees to use, collect, disclose, retain, protect and dispose 
of the personal (health) information only in accordance with all privacy 
legislation applicable to the Owner where it is acting on behalf of the 
Owner.  Disclosure of any information shall be done only with the Owner’s 
prior written consent.  The provisions of the indemnity clause in this 
Contract apply to any breach of privacy or confidentiality in this clause.  
The Contractor shall ensure that its directors, officers, employees, agents, 
subcontractors and anyone else for whom it is responsible in law all 
adhere to the requirements of this section regarding privacy and 
confidentiality. 

1.6.2 The Owner, and the Owner’s responsibilities under this Contract, are 
subject to all applicable privacy legislation including the Municipal 
Freedom of Information and Protection of Privacy Act, R.S.O. 1990 
c.M.56, as amended (“MFIPPA”) and/or the Personal Health Information 
Protection Act, 2004 (“PHIPA”) with respect to the collection, use, 
disclosure, retention and protection of confidential, sensitive or personal 
(health) information under the Owner’s custody and control.  Under an 
MFIPPA request, all correspondence, documentation and information 
provided to the Owner by the Contractor, including the Contract itself and 
associated documents, may be required by law to be made available to a 
requesting member of the public, with the possible exception that the 
party submitting certain information requests that it be treated as 
confidential and that there is an appropriate exemption to disclosure in 
MFIPPA, or a non-disclosure requirement in either MFIPPA or PHIPA. 

1.6.3 All correspondence, documentation and information provided to the 
Owner by the Contractor in connection with or arising out of the Contract, 
once received by the Owner, shall become the property of the Owner.  
The Contractor must identify to the Owner in writing if the disclosure of 
any such correspondence, documentation or information, any scientific, 
technical, proprietary, commercial or other confidential information, could 
cause the Contractor injury. 

1.6.4 The Contractor acknowledges that the Owner cannot guarantee it can 
honour requests to keep Contractor information confidential in light of 
applicable law requirements, and also in light of the need for transparency 
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and public disclosure where release of the Contractor’s information in 
public Council reports related to a specific project is necessary.” 

SC.13 GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION 

1. Add new GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION 
as follows: 

“GC 1.7 CO-OPERATION, CONSULTATION AND CO-ORDINATION 

1.7.1 The Contractor shall, at all times and as part of the Work, fully assist, 
cooperate, consult and coordinate with the Consultant and any other 
consultants, Other Contractors, the Owner’s own forces and other entities 
retained or identified by the Owner which are related to the Project (each, 
an “Other Entity” and collectively, the “Other Entities”).  The objective of 
such assistance, co-operation, consultation and co-ordination is to make 
certain the Work is properly coordinated with and integrated with the work 
and services of the Other Entities. 

1.7.2 Without limiting the generality of any other provision in the Contract, the 
Contractor shall attend all design, construction, general co-ordination and 
progress meetings relating to the Work between the Consultant, the 
Owner and Other Entities and any other meeting relating to the Project as 
requested by the Owner to discuss and resolve all matters and issues 
relating to the Project.  The Contractor shall, on a timely basis, prepare 
and distribute detailed minutes to the Owner of the construction and 
progress meetings which it attends, if requested by the Owner.” 

SC.14 GC 2.2 ROLE OF THE CONSULTANT 

1. Add the following sentence to paragraph 2.2.3 “The presence of such project 
representatives at the Place of the Work will not abrogate any of the Contractor’s 
responsibility to perform the Work as required by the Contract Documents.” 

2. In paragraph 2.2.5 add “to the Contractor” after the words “the Consultant will not 
be responsible” in each of the first two sentences. 

3. In paragraph 2.2.6 delete “Except with respect to GC 5.1 - FINANCING 
INFORMATION REQUIRED OF THE OWNER, the” and replace with “The”. 

4. In paragraph 2.2.16 add “to the Contractor” after the words “the Consultant does 
not guarantee”. 

5. In paragraph 2.2.18 delete “against whom the Contractor makes no reasonable 
objection and”. 

SC.15 GC 2.3 REVIEW AND INSPECTION OF THE WORK 

1. In the second sentence of paragraph 2.3.1 delete “the Consultant” and replace 
with “the Consultant and Owner”.  

2. Amend paragraph 2.3.2 as follows: 

(a) delete “tests” and replace with “Commissioning and Testing”; 
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(b) add “regulations, rules, by-laws, standards, guidelines, permits, statutes, 
codes,” before “laws or ordinances”; 

(c) add “, and any applicable Commissioning and Testing” at the end of the 
first sentence; and 

(d) add “and of any applicable Commissioning and Testing” at the end of the 
second sentence. 

3. In paragraph 2.3.6 delete “designated in” and replace with “required by” and add 
“or required by the Consultant” after “Contract Documents”. 

4. In paragraph 2.3.7 delete “designated in” and replace with “required by”. 

SC.16 GC 2.4 DEFECTIVE WORK 

1. In paragraph 2.4.1 delete “Consultant” in the first instance and replace with 
“Consultant and/or Owner” and add “, at the Contractor’s expense,” after 
“Contract Documents,” 

SC.17 GC 3.2 CONSTRUCTION BY THE OWNER OR OTHER CONTRACTORS 

1. In paragraph 3.2.2.3, add the words “as the Owner considers appropriate” after 
the words “GC 11.1 - INSURANCE” in the second line.  

2. Add the following sentence to paragraph 3.2.3.4 “Failure by the Contractor to so 
report shall invalidate any claims against the Owner by reason of deficiencies in 
the work of the Other Entities except those deficiencies not then reasonably 
discoverable.” 

3. Add new paragraph 3.2.3.5 as follows: 

“.5 coordinate and perform the Work with care and diligence so as to ensure 
that the Owner and the Other Entities will be in a position to proceed 
according to schedule with the delivery, installation and testing of the 
equipment and other components to be incorporated into the Project and 
allow the Owner and the Other Entities reasonable opportunity to receive 
and store materials and products on site and to perform their work.” 

SC.18 GC 3.4 CONSTRUCTION SCHEDULE 

1. Delete paragraph 3.4.1 and replace with the following: 

“3.4.1 The Contractor shall: 

.1 prior to commencement of construction, prepare and submit to the 
Owner and the Consultant for their review and acceptance a 
construction schedule indicating the critical path for the Project, 
using Microsoft Project (.mpp format) or equivalent, demonstrating 
that the Work will be performed in conformity with the Contract 
Time, and shall conform to the phasing and sequencing 
requirements for the Work as set out in the Contract Documents 
or as otherwise required by the Consultant or the Owner including, 
without limitation, a Products delivery schedule with respect to the 
Products whose delivery is critical to the schedule of the Work.  
The Contractor shall provide the schedule information required by 
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this paragraph 3.4.1.1 in both electronic format and hard copy.  
Once approved by the Owner and the Consultant, the construction 
schedule submitted by the Contractor under this paragraph 
3.4.1.1, as updated by the Contractor and approved by the Owner, 
shall become the “Construction Schedule”; 

.2 monitor the progress of the Work on a weekly basis relative to the 
Construction Schedule and update the Construction Schedule on 
a monthly basis; 

.3 perform the Work in accordance with the Construction Schedule; 

.4 advise the Consultant of any revisions required to the 
Construction Schedule as a result of extension of the Contract 
Time in accordance with PART 6 - CHANGES IN THE WORK; 
and 

.5 identify potential variances between scheduling and scheduled 
completion dates and implement necessary adjustments in the 
Construction Schedule in order to attain Substantial Performance 
of the Work by the Substantial Performance Date and to attain the 
date set out for Ready-for-Takeover in the Construction 
Schedule.” 

2. Add new paragraphs 3.4.2 and 3.4.3 as follows: 

“3.4.2 On request of the Consultant, the Contractor shall provide information 
regarding the progress of the Work or any part of it, or, copies, schedules 
and orders covering materials, components and services.  The Contractor 
shall cooperate fully with the Consultant, and shall ensure that all 
Subcontractors and Suppliers and anyone for whom the Subcontractors 
and Suppliers may be responsible also cooperate and make available on 
request the same documents. 

3.4.3 Without limiting the other obligations of the Contractor under GC 3.4, the 
Contractor shall not amend the Construction Schedule (including, without 
limitation, any changes to the critical path) without the prior written 
approval of the Owner.”  

SC.19 GC 3.5 CONTRACTOR’S PERSONNEL COMMITMENT 

1. Delete GC 3.5 - SUPERVISION in its entirety and replace it with the following: 

“GC 3.5 CONTRACTOR’S PERSONNEL COMMITMENT 

3.5.1 The Contractor shall furnish a competent and adequate staff, who shall 
be in attendance at the Place of the Work at all times, as necessary, for 
the proper administration, co-ordination, supervision and superintendence 
of the Work; organize the procurement of all materials and equipment so 
that they will be available at the time they are needed for the Work; and 
keep an adequate force of skilled workmen on the job to complete the 
Work in accordance with all requirements of the Contract Documents. 
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3.5.2 Prior to commencement of the Work, the Contractor shall select a 
competent and experienced full time project manager (the “Project 
Manager”), and a competent and experienced full time site supervisor 
(the “Site Supervisor”) who shall be in attendance at the Place of the 
Work at all times. The Project Manager shall have full responsibility for 
the prosecution of the Work, with full authority to act in all matters as may 
be necessary for the proper co-ordination, supervision, direction and 
technical administration of the Work, who shall attend site meetings in 
order to render reports on the progress of the Work and who shall have 
authority to bind the Contractor in all matters related to this Contract.  The 
Project Manager and the Site Supervisor shall be satisfactory to the 
Owner and shall not be changed except for good reason and with the 
prior written approval of the Owner. 

3.5.3 The Project Manager and Site Supervisor shall represent the Contractor 
at the Place of the Work and notices and instructions given to the Project 
Manager and/or the Site Supervisor shall be held to have been received 
by the Contractor. 

3.5.4 The Contractor may not change its Project Manager or its Site Supervisor 
without the Owner’s prior written approval which shall not be 
unreasonably withheld. Further, the Contractor shall not employ or 
continue to employ on the Work anyone to whom the Owner may 
reasonably object. 

3.5.5. The Contractor shall provide the Owner and the Consultant with the 
names, addresses and telephone numbers of the Project Manager, the 
Site Supervisor and other responsible field persons who may be 
contacted for emergency and other reasons during non-working hours.” 

SC.20 GC 3.6 SUBCONTRACTORS AND SUPPLIERS 

1. In paragraph 3.6.4 add “or anyone else performing the Work” after “Supplier”. 

2. Add new paragraph 3.6.7 as follows: 

“3.6.7 The Contractor shall not change any of the Subcontractors or Suppliers 
proposed by it in writing and accepted by the Owner at the signing of the 
Contract without the Owner’s prior written consent or execute any 
subcontracts for the performance of the Work without the Owner’s prior 
written consent.” 

SC.21 GC 3.7 LABOUR AND PRODUCTS 

1. Delete paragraph 3.7.1 and replace it with the following: 

“3.7.1 The Contractor shall: 

.1 maintain good order and discipline among all personnel engaged 
on the Work; 

.2 not employ any persons on the Project whose labour affiliation (or 
lack thereof) is incompatible with other labour employed in 
connection with this Project or at the Place of the Work; and  
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.3 act promptly on all problems of labour relations including 
grievances and jurisdictional disputes.  The Contractor shall not 
employ on the Work anyone not skilled in the task assigned to it 
and the Owner has the right to require the Contractor to remove 
from the workforce for the Work any employee, representative or 
other personnel deemed by the Owner, acting reasonably, to be 
incompetent, careless or otherwise objectionable, or whose 
actions are contrary to public interest or inconsistent with the best 
interest of the Owner.”  

2. Amend paragraph 3.7.3 as follows: 

(a) add “and free from defects.” after “new”; and 

(b) delete the second sentence of paragraph 3.7.3 and replace it with the 
following: 

“All Products and workmanship shall be in every respect of the best 
quality and the Work shall be performed in accordance with the best 
modern practice.  Whenever the Contract Documents, or directions of the 
Consultant, admit of a reasonable doubt about what is permissible, and 
when they fail to state the quality of any Work, the interpretation that 
requires the quality be consistent with the quality of similar Products 
specified is to be followed.”  

3. Add new paragraph 3.7.4 as follows: 

“3.7.4 The cost for overtime required beyond the normal working day to 
complete individual construction operations of a continuous nature, such 
as pouring or finishing of concrete or similar work, or work that the 
Contractor elects to perform at overtime rates without the Owner or the 
Consultant requesting it shall not be chargeable to the Owner and shall 
be at the sole cost and expense of the Contractor.” 

4. Add new paragraph 3.7.5 as follows: 

“3.7.5 The Owner and the Contractor acknowledge and agree that the beneficial 
ownership of any portion of the Products required by the Contract 
Documents to be incorporated and form part of the Work shall pass to the 
Owner immediately upon payment therefore or upon incorporation thereof 
as part of the Work, whichever first occurs.  For greater certainty, title to 
Products delivered, but not installed, shall pass to the Owner when paid 
for (subject to any applicable holdback).  The Contractor agrees to 
promptly execute and deliver to the Owner, from time to time as the 
Owner may require, any further documentation required to identify, 
evidence, perfect or protect the Owner’s beneficial, or registered, interest 
in the Products, including, without limitation, any registrations pursuant to 
the Personal Property Security Act (Ontario).  Notwithstanding the 
foregoing, the Contractor acknowledges and agrees that it shall continue 
to bear the risk of loss or damage with respect to the Work until the date 
of acceptance of the Work by the Owner in accordance with the Contract 
Documents.” 
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SC.22 GC 3.8 SHOP DRAWINGS 

1. In paragraph 3.8.1 add “or as the Consultant may reasonably request” at the end 
of the paragraph. 

SC.23 GC 3.9 OPERATIONAL RISKS 

1. Add new GC 3.9 - OPERATIONAL RISKS as follows: 

“GC 3.9 OPERATIONAL RISKS 

3.9.1 The position of all pole lines, conduits, water mains, sewers and other 
underground and overground utilities and structures is not necessarily 
shown on the Contract Drawings, and, where shown, the accuracy of the 
position of such utilities and structures is not guaranteed.  Before starting 
Work, the Contractor shall inform itself of the exact locations of such 
utilities and structures, and shall be liable for damages, as a result of any 
act or omission, to any utilities identified or reasonably to have been 
identified, whether or not the result of negligence, by those for whom he is 
responsible.  Unless otherwise specified, the Contractor shall temporarily 
support or relocate such utilities and structures, or temporarily remove 
them, and restore them, to the satisfaction of the owners of the utilities 
and structures.  The Contractor waives any claim and releases the Owner 
and the agents of the Owner from all liability for damages suffered as a 
result of such Contract Drawings or any operation required under this 
paragraph. 

3.9.2 Permanent relocation of underground or overhead utilities will be 
performed and paid for by the Owner, if necessitated by coincidence of 
lines or grades, or both unless such relocation has been specifically 
included within the Work by the drawings or specifications. The 
Contractor shall be responsible for scheduling permanent relocations of 
utilities with the Work. 

3.9.3 The Consultant will provide the Contractor in writing with bench marks 
and points of reference to be used by him in setting out the Work. The 
Owner will be responsible only for the correctness of the information so 
supplied. From these bench marks and points of reference the Contractor 
will do his own setting out. The setting out by the Contractor shall include 
but shall not be limited to the preparation of grade sheets, the installation 
of centre lines stakes, grade stakes, offsets and site rails.” 

SC.24 GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 

1. Delete GC 5.1 - FINANCING INFORMATION REQUIRED OF THE OWNER in 
its entirety and replace it with the following: 

“GC 5.1 ESTIMATES 

5.1.1 On the 25th day of each month during the Contract Time, the Contractor 
will deliver to the Consultant a draft of the Contractor’s proposed 
application for payment for all of the Work performed by the Contractor in 
that month (a “Draft Application”), in order to facilitate and expedite 
payments under GC 5.2 APPLICATIONS FOR PAYMENT, GC 5.3 



The Regional Municipality of Peel 
Document 2025-366T 
HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, 
PEEL REGIONAL POLICE 
Supplementary Conditions to Contract CCDC2 - 2020 
 

V 20240819 48 

PAYMENT and GC 5.5 FINAL PAYMENT, including an estimate of the 
Work to be performed and Products to be delivered at the date of such 
application for payment but before the end of that month and including 
any reports or certificates confirming the satisfactory completion of any 
Commissioning and Testing of any part of the Work that the Contractor 
will include in its final and proper application for payment pursuant to 
paragraph 5.2.1. 

5.1.2 The Contractor shall review with the Consultant and the Owner, at a 
scheduled time, the Draft Application and the percentage of the Work 
completed for each item indicated in the schedule of values. This 
procedure shall be complied with for each Draft Application for payment. 

5.1.3 Nothing in GC 5.1 - ESTIMATES is intended to condition, pre-condition, 
prevent or delay the Contractor’s right to submit its final and proper 
applications for payment in accordance with paragraph 5.2.1 of this 
Contract and the Payment Legislation.” 

SC.25 GC 5.2 APPLICATIONS FOR PAYMENT 

1. Delete paragraphs 5.2.1 and 5.2.2 and replace with the following: 

“5.2.1 Notwithstanding GC 5.1 ESTIMATES and the submission of a Draft 
Application, the Contractor shall submit two copies its final and proper 
application for payment to the Consultant and the Owner, in a form 
satisfactory to the Owner, monthly as the Work progresses on the first 
Working Day after the end of the month to which the application for 
payment relates. Deviation or incomplete submissions with respect to the 
form will require resubmission of the application for payment. Applications 
for payment not submitted on that day may be deferred by the Owner to 
the next following month. Applications for payment submitted after the 
180th day after the end of the month to which the application for payment 
relates will not be accepted or paid for by the Owner. 

5.2.2 The Contractor shall ensure that each application for payment for Work 
complies with the requirements set out in this Contract, and will include as 
part of it application for payment of all the documents and information 
required in this Part 5 - PAYMENT and required for a Proper Invoice, 
including any reports or certificates confirming the satisfactory completion 
of any Commissioning and Testing of any completed part of the Work. 
The Owner may, in its discretion, reject any application for payment that 
does not comply with GC 5.2 - APPLICATIONS FOR PAYMENT, or the 
Owner may withhold up to 100 per cent of the amounts otherwise payable 
in relation to that application for payment until such application for 
payment includes all of the documents and information required under 
this Part 5 - PAYMENT and for a Proper Invoice. Without limiting the 
foregoing, authorization for payment of products and materials purchased 
under conditional sales contracts shall not be made by the Owner until 
evidence of payment is submitted.” 

2. Delete paragraph 5.2.7 in its entirety and replace with “INTENTIONALLY 
DELETED.” 
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SC.26 GC 5.3 PAYMENT 

1. In paragraph 5.3.1.1 delete “10 calendar days” and replace with “5 Working 
Days” 

2. Delete paragraph 5.3.1.2 in its entirety and replace with the following: 

“subject to the certifications set out in the Consultant’s certificate for payment and 
to the Payment Legislation, including the delivery of a notice of non-payment 
under the Payment Legislation, the Owner shall make payment to the Contractor 
on account as provided in Article A-5 of the Agreement - PAYMENT on or before 
28 days after the date that the Consultant or the Owner receives the Contractor’s 
application for payment and Proper Invoice in accordance with this Contract.” 

3. Add new paragraphs 5.3.2 and 5.3.3 as follows: 

“5.3.2 If the Contractor fails to comply with paragraph 5.2 APPLICATIONS FOR 
PAYMENT or paragraph 10.4 WORKERS’ COMPENSATION, the Owner 
shall not be required to make payments to the Contractor until the 
obligation has been complied with. 

5.3.3 Payment by the Owner pursuant to the Contract shall not preclude the 
Owner from thereafter disputing any of the items involved and shall not be 
construed as acceptance of any part of the Work.” 

SC.27 GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK AND PAYMENT OF 
HOLDBACK 

1. Add “Subject to paragraph 3.2 of Article A-3 - CONTRACT DOCUMENTS,” at 
the beginning of paragraph 5.4.1. 

2. Delete paragraphs 5.4.2 through 5.4.6, inclusive, in their entirety and replace 
them with the following: 

“5.4.2 At the time of issuance by the Consultant of the certificate of Substantial 
Performance of the Work, the Consultant shall: 

.1 notify the Contractor of the value of the Warranty Holdback 
required by paragraph 12.4 WARRANTY SECURITY 
HOLDBACK, hereof. 

.2 prepare a separate certificate (the “Substantial Performance 
Payment Certificate”) showing: 

(i) the value of work completed to date, 

(ii) the value of outstanding or uncompleted work, 

(iii) the value of the required Warranty Holdback, 

(iv) the amount of the holdback being held in accordance with 
the Payment Legislation (allowing for any previous release 
of holdback to the Contractor in respect of completed 
Subcontractors, Suppliers and deliveries of pre-selected 
equipment), 

(v) the amount due the Contractor, and 
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.3 prepare a payment certificate releasing to the Contractor the 
holdback held in accordance with the Payment Legislation in 
respect of Work performed up to the Substantial Performance 
Date which will certify, among other matters, that all documents 
and information have been delivered by the Contractor that are 
required under GC 5.4 SUBSTANTIAL PERFORMANCE OF THE 
WORK AND PAYMENT OF HOLDBACK. 

5.4.3 After the issuance of the certificate of Substantial Performance of the 
Work, the Contractor shall:  

.1 submit an application for payment of the holdback amount 
containing all of the information and documents required under 
this Contract and of a Proper Invoice; 

.2 an original statutory declaration in the form of CCDC 9A, or other 
form of statutory declaration that includes the same unqualified 
declaration, that all liabilities incurred by the Contractor and its 
Subcontractors and Suppliers in carrying out the Contract have 
been discharged, and that all liens in respect of the Contract and 
subcontracts thereunder have expired or have been satisfied, 
discharged or provided for by payment into court, to state that all 
accounts for materials, labour, subcontracts, products, 
construction equipment, and other indebtedness which may have 
been incurred by the Contractor, or by any Subcontractor or 
Supplier, up to the date of Substantial Performance of the Work 
and for which the Owner might in any way be held responsible 
have been paid in full, except for amounts properly retained as a 
holdback or as an identified amount in dispute;  

.3 submit a written undertaking by the Contractor to complete 
expeditiously any outstanding Work and to discharge all unfulfilled 
obligations under the Contract; 

.4 submit the Contractor’s final claim for all amounts incurred before 
and on the date of Substantial Performance of the Work; 

.5 submit a Release by the Contractor;  

.6 submit any certificates, inspection reports, or data resulting from 
Commissioning and Testing required under the Contract 
Documents confirming the satisfactory completion of such 
Commissioning and Testing; 

7. all documents evidencing that the Work complies with the Excess 
Soil Legislation and such other documents as required by the 
Excess Soil Legislation; 

.8 submit all manuals, as-built drawings and other turnover 
documents required under the Contract Documents; and 

.9 any additional information that the Owner or the Consultant may 
reasonably require.” 
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5.4.4 Notwithstanding the foregoing, if the Contractor has not provided the 
documents required by the General Conditions by the 30th day after the 
publication of the certificate of Substantial Performance of the Work, the 
Owner, at its discretion, shall be entitled to withhold an amount equal to 
up to 100 per cent of the amount of statutory holdback as security for the 
Contractor’s delivery of the outstanding document(s). In the event of a 
withholding under this GC 5.4.4, the Owner shall pay the withheld amount 
to the Contractor upon the earlier of (a) the Contractor’s delivery of such 
documents, (b) the end of the limitation period related to any claim that 
could arise from the Contractor’s non-delivery, and (c) a determination by 
the Consultant that such withheld amount should be released to the 
Contractor. 

5.4.5 Subject to paragraphs 5.4.6 and 5.4.7 and subject to the Payment 
Legislation, when the Contractor considers that it has completed a 
Contractual Milestone, the Contractor may apply for the payment of 
holdback that has accrued under the Contract for the performance of the 
Work for that Contractual Milestone by delivering to the Owner an 
application for payment that includes all of the following: 

.1 a statutory declaration signed by the Contractor affirming (i) the 
amount of the Contract Price paid during that Contractual 
Milestone, (ii) the amount of the Contract Price remaining under 
the Contract (including amounts of all Change Orders and Change 
Directives), (iii) the amount of the statutory holdback accrued for 
that Contractual Milestone, (iv) that there are no adjudications or 
claims (including lien claims) outstanding between the Contractor 
and any of its Subcontractors or Suppliers, (v) that there are no 
liens registered against title or claims to lien to the Place of the 
Work or given to the Owner, (vi) that the Contractor has not 
received any notice in writing of a lien claim, (vii) that the 
Contractor has provided to each applicable Subcontractor and 
Supplier a notice that the Contractor has submitted an application 
for early payment of accrued holdback that includes holdback that 
will be paid to them after receipt of holdback from the Owner; 

.2 a copy of the notice supplied to each applicable Subcontractor 
and Supplier as set out in paragraph 5.4.5.1(vii);  

.3 evidence substantiating the amount of the accrued holdback for 
that Contractual Milestone claimed in the Contractor’s application 
for payment, if requested by the Owner or the Consultant;  

.4 the name, title, telephone number and mailing address of the 
person to whom payment is to be sent; 

.5 the Contractor’s HST number; 

.6 a statutory declaration in the most current form of CCDC 9A, or 
other form of statutory declaration that includes the same 
unqualified declaration, that all liabilities incurred by the Contractor 
and its Subcontractors and Suppliers in carrying out the Contract 
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have been discharged, and that all liens in respect of the Contract 
and subcontracts thereunder have expired or have been satisfied, 
discharged or provided for by payment into court; 

.7 a statutory declaration in the most current form of CCDC 9B from 
each applicable Subcontractor or Supplier and a declaration from 
the Subcontractor or Supplier that it has been paid in full as 
required by the applicable contract up to and including the latest 
progress payment as at the signing of the declaration 

.8 a Certificate of Clearance from the Workplace Safety and 
Insurance Board (WSIB) confirming that all assessments or 
compensation to the WSIB have been paid at the time the 
application for payment is submitted;  

.9 Certificate of the Consultant certifying the full completion of the 
applicable Contractual Milestone; and  

.10 any other information as the Owner or the Consultant may 
reasonably request.  

5.4.6 Subject to the requirements of any Payment Legislation, the delivery by 
the Owner of a notice of non-payment under the Payment Legislation, 
and, without duplication, the payments of progressive releases of 
holdback made pursuant to paragraph 5.4.5, this paragraph 5.4.6, and 
paragraph 5.4.7, the statutory holdback amount and any other holdback 
amount authorized by the certificate for payment of the holdback, the 
Owner may pay such holdback to the Contractor on the date that is the 
day after all liens that may be claimed against the statutory holdback 
accruing for the applicable Contractual Milestone have expired or have 
been satisfied, discharged or otherwise provided for under the Payment 
Legislation (the “Contractual Milestone Holdback Payment Date”).  

5.4.7 The Owner shall not be obliged to release any accrued holdback on a 
phased basis or on the Contractual Milestone Holdback Payment Date 
unless and until all of the following conditions have been satisfied: 

.1 the Contract Price is greater than $10,000,000 (or such higher 
amount as set out in the Regulations under the Payment 
Legislation), and the subcontract price for any Subcontractor or 
Supplier whose holdback is included in the Contractor’s 
application for payment of accrued holdback is greater than 
$5,000,000; 

.2 the Contract provides a description of the applicable Contractual 
Milestone; 

.3 the Contractor has included similar provisions for the release of 
accrued holdback upon the completion of a Contractual Milestone 
in its subcontracts with applicable Subcontractors and Suppliers. 
The Owner will not be obliged to release holdback in respect of 
subcontracts with applicable Subcontractors and Suppliers if the 
applicable subcontract does not include an acknowledgement that 
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holdback will be released on a phased basis in accordance with 
the Payment Legislation and this Contract, and a requirement for 
the Contractor to pay the Subcontractor or Supplier the holdback 
within 7 days of receipt of same from the Owner, and the 
Contractor will provide evidence of such terms upon request by 
the Owner; 

.4 the Contractor is not in default at the time of its application for 
payment or on the Contractual Milestone Holdback Payment Date; 
and 

.5 as of the Contractual Milestone Holdback Payment Date, (i) there 
are no liens registered against title  or claims to lien to the Place of 
the Work or any claims for lien given to the Owner, (ii) all liens in 
respect of the Contract have been satisfied, discharged or 
otherwise provided for under the Payment Legislation, (iii) the 
Owner has not issued to the Contractor a notice of non-payment 
of holdback,  (iv) there are no adjudications or claims (including 
lien claims) outstanding between the Contractor and any of its 
Subcontractors or Suppliers, and (v) the Contractor has not 
received any written notice of lien. 

5.4.8 the Contractor agrees to defend, indemnify and hold harmless the Owner 
from and against all actions, claims, demands, losses, costs (including 
fees and disbursements), damages, suits or proceedings whatsoever 
which may be brought against or made upon the Owner and against all 
loss, liability, judgments, claims, suits, demands or expenses which the 
Indemnified Parties may sustain, suffer or be put to resulting from or 
arising out of the payment of holdback pursuant to paragraphs 5.4.5, 
5.4.6, or 5.4.7.” 

3. Add new paragraph 5.4.9 as follows:  

“5.4.9 If there are Non-Contiguous Improvements, then, pursuant to the 
Payment Legislation, the Owner shall release holdback in 
accordance with this GC 5.4 upon the issuance of a certificate of 
Substantial Performance of the Work for each such improvement. 
The parties acknowledge and agree that, notwithstanding any 
release of holdback pursuant to this paragraph 5.4.9, the Owner 
shall be entitled to withhold amounts for the purposes of and 
pursuant to GC 12.4 - WARRANTY HOLDBACK as if the Owner 
had not made any release of holdback pursuant to this GC 5.4.9.” 

SC.28 GC 5.5 FINAL PAYMENT 

1. In paragraph 5.5.1.1 add “as defined in Section 2(3) of the Construction Act” 
after the words “Work is completed” and add “containing all of the information 
and documents required under this Contract and of a Proper Invoice and 
including all final reports and certificates confirming satisfactory completion of all 
required Commissioning and Testing, to the extent applicable” after the words 
“final payment”. 
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2. Amend paragraph 5.5.4 as follows: 

(a) add “and provided that the Contractor has satisfied the requirements of 
paragraph 5.5.1,” after “Place of the Work”; and 

(b) delete “5 calendar days after” and replace with “28 calendar days after”.   

3. Add new paragraph 5.5.5 as follows: 

“5.5.5 At the time of issuance by the Consultant of the final certificate of 
payment, the Consultant shall: 

.1 Prepare a certificate (the “Completion Payment Certificate”) 
showing: 

(i) the final Contract Price, 

(ii) the amount of the further 10 per cent holdback (based on 
the value of further work completed over and above the 
value of work completed shown in the Substantial 
Performance Payment Certificate), 

(iii) the value of the required Warranty Holdback, and 

(iv) the amount due to the Contractor. 

.2 Prepare a payment certificate releasing to the Contractor the 
further 10 per cent holdback.  Subject to the provisions of the 
Payment Legislation, including the Owner’s issuance of a notice of 
non-payment of holdback, and the submission by the Contractor 
of the documents required by the General Conditions, such further 
10 per cent holdback shall become payable after 60 days from the 
date of completion of the Work as established by the final 
certificate of payment. 

If, at the end of the Warranty Period, any monies are still being retained 
by the Owner as Warranty Holdback or for other reasons, the Consultant 
will issue a certificate (the “Warranty Holdback Payment Certificate”) 
releasing the monies due the Contractor.” 

SC.29 GC 5.6 DEFERRED WORK 

1. In paragraph 5.6.1 delete “If” and replace with “Subject to applicable lien 
legislation, if”. 

SC.30 GC 5.8 LIENS 

1. Add new GC 5.8 LIENS as follows: 

“GC 5.8 LIENS 

5.8.1 Notwithstanding any other term or condition in the Contract Documents, 
the Owner shall not be obligated to make payment to the Contractor, if at 
any time such certificate or payment was otherwise due: 

.1 a claim for lien arising from the performance of the Work has been 
registered against the Place of Work, or given to the Owner, 
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.2 a written notice of lien has been delivered to the Owner in 
accordance with the Payment Legislation; or 

.3 the Owner or mortgagee of the Place of Work has received a 
written notice of lien. 

5.8.2 In the event that a construction lien arising from the performance of the 
Work is registered against the Place of Work, or given to the Owner, the 
Contractor shall, within 10 calendar days, at its sole expense, vacate or 
discharge or otherwise remove the lien from title to the premises.  If the 
lien is merely vacated, the Contractor shall, if requested, undertake the 
Owner’s defence of any subsequent lawsuit commenced in respect of the 
lien at the Contractor’s sole expense. 

5.8.3 In the event that the Contractor fails or refuses to vacate or discharge a 
construction lien within the time prescribed above, if the Owner receives a 
notice of lien, the Owner shall, at its option, be entitled to take all steps 
necessary to vacate and/or discharge the lien, and all costs and 
expenses incurred by the Owner in so doing (including, without limitation, 
legal fees on a full indemnity basis, disbursements, the cost of any 
security to vacate the lien and any payment which may ultimately be 
made out of or pursuant to security posted to vacate the lien) shall be for 
the account of the Contractor, and the Owner may deduct such amounts 
from amounts otherwise due or owing to the Contractor.  If the Owner 
vacates the lien, it shall be entitled to retain all amounts it would be 
required to retain pursuant to the Payment Legislation if the lien had not 
been vacated. 

5.8.4 Without limiting any of the foregoing, the Contractor shall indemnify the 
Owner for all costs (including, without limitation, legal fees on a full 
indemnity basis) it may occur in connection with the claim for lien or 
subsequent lawsuit brought in connection with the lien, or in connection 
with any other claim or lawsuit brought against the Owner by any person 
that provided services or materials to the Place of Work which constituted 
a part of the Work.  

5.8.5 This GC 5.8 does not apply to construction liens claimed by the 
Contractor.” 

SC.31 GC 6.1 OWNER'S RIGHT TO MAKE CHANGES 

1. In paragraph 6.1.1.2 add “or a Change Directive” after “Change Order”. 

2. Add new paragraphs 6.1.3 to 6.1.8 as follows: 

“6.1.3 The value of a change shall be determined in one or more of the following 
methods: (a) by estimate and acceptance in a lump sum; (b) by unit 
prices set out in the Contract or subsequently agreed upon; (c) by cost 
and a fixed or percentage fee. 

6.1.4 Where changes in the Work are paid for under method (b) of paragraph 
6.1.3, the value of changes is based on the net difference in quantities 
with the appropriate unit rate applied. 
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6.1.5 Where changes in the Work are to be paid under method (c) of paragraph 
6.1.3, the cost to the Owner shall be the actual cost of credits and where 
additional work is required, the cost to the Owner shall be the actual cost 
plus a percentage covering overhead and profit, after all credits included 
in the change have been deducted.  Wherein changes in the Work are to 
be paid under method (c) of paragraph 6.1.3, an allowance covering 
overhead and profit shall be calculated as follows: 

.1 on Work performed by the Contractor’s own forces, 10 per cent; 
and 

.2 on Work performed by Subcontractors or Suppliers, five per cent. 

6.1.6 If any change in the Work is made by which the amount of Work to be 
done is decreased, or if the whole or any portion of the Work is dispensed 
with, the Owner shall, subject to paragraph 6.1.3, not be liable to the 
Contractor for any costs or damages whatsoever including, without 
limitation, any indirect, consequential or special damages, such as loss of 
profits, loss of opportunity or loss of productivity. 

6.1.7 A Change Order shall be a final determination or adjustment in the 
Contract Time and Contract Price.  There shall be no adjustments to the 
Contract Time or Contract Price or compensation or payment of any kind 
whatsoever (including, without limitation, claims for loss of productivity) 
based on the aggregate number, scope or value of changes in the Work 
whether resulting from Change Order or Change Directive. 

6.1.8 It is the express intention of the parties that any claims by the Contractor 
for a change in the Contract Price and/or Contract Time shall be barred 
unless there has been strict compliance with the requirements of all of 
PART 6 - CHANGES IN THE WORK and the Contractor has notified the 
Owner and Consultant, within the earlier of: (i) ten (10) Working Days of 
any event or circumstance of which Contractor has knowledge which 
provides the Contractor with a change in the Contract Price and/or 
Contract Time pursuant to the terms and conditions of the Contract, or (ii) 
such other period of time expressly allowed for by the Contract.  Such 
notice from the Contractor shall include without limitation, sufficient and 
adequate information and documentation to allow the Consultant and the 
Owner to properly consider the claim of the Contractor (including, without 
limitation, the cause of the change in the Contract Time, a description of 
the impact on the change in the Contract Time will have on the critical 
path of the Construction Schedule and a description of the portions of the 
Work affected thereby and a breakdown of the change in the Contract 
Price, together with all pertinent details and all other backup information 
and documents).  The Contractor has an ongoing obligation to augment 
the information and documents described in this paragraph as it becomes 
available.  No course of conduct or dealing between the parties, no 
express or implied acceptance of alterations or additions to the Work, and 
no claims that the Owner has been unjustly enriched by any alteration or 
addition to the Work, whether in fact there is any such unjust enrichment 
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or not, shall be the basis of a claim for additional payment under this 
Contract or a claim for any extension of the Contract Time.” 

SC.32 GC 6.3 CHANGE DIRECTIVE 

1. Delete paragraph 6.3.2 and replace it with “INTENTIONALLY DELETED” 

2. Delete paragraph 6.3.3 and replace it with “INTENTIONALLY DELETED”. 

3. In paragraphs 6.3.7.3 and 6.3.7.4, delete everything after “hand tools”. 

3. In paragraph 6.3.7.1 (2) add “required as a result of the change” after “materials 
or equipment”. 

4. Add the following to the end of paragraph 6.3.7.6: “, provided however that the 
costs included in such amounts shall be limited to the actual costs of the items 
described in this paragraph 6.3.7 changing ‘Contractor’ to ‘Subcontractor’ as 
necessary”. 

5. In paragraph 6.3.7.7 add “reasonable” before “travel”. 

6. At the end of paragraph 6.3.7, add the following: 

“All other costs attributable to the change in the Work including the costs of all 
administrative or supervisory personnel are included in overhead and profit 
calculated in accordance with the provisions of paragraph 6.1.5 of GC 6.1 
OWNER'S RIGHT TO MAKE CHANGES”. 

SC.33 GC 6.4 CONCEALED OR UNKNOWN CONDITIONS 

1. In paragraphs 6.4.1.1 and 6.4.1.2 add “or the Reports” after “Contract 
Documents”. 

2. In paragraph 6.4.2 add “Having regard to and subject to the liabilities and 
responsibilities assumed by the Contractor pursuant to GC 3.9 - OPERATIONAL 
RISK,” at the beginning of the first and second sentences. 

3. Add the following to the end of paragraph 6.4.4 “or GC 15 EXCESS SOIL, as 
applicable.” 

4. Add new paragraph 6.4.5 as follows: 

“6.4.5 Without limiting the generality of any other provision in the Contract 
Documents, during the performance of the Work, the Contractor shall, as 
a part of the Contract Price and Work, perform any additional 
geotechnical and subsurface and other investigations, tests and studies 
beyond those being provided by the Owner, which a reasonable and 
prudent contractor would conduct to ascertain the nature and extent of 
subsurface or otherwise concealed physical conditions at the Place of the 
Work.” 

SC.34 GC 6.5 DELAYS 

1. In paragraph 6.5.1 delete “performance of the Work” in the first line and replace 
with “performance of a critical path activity on the Construction Schedule” and 
delete “them” in the second line and replace with “the Consultant”.  
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2. In paragraph 6.5.1 add the following to the end of the paragraph: 

“, provided that the Owner shall not be liable for any other costs or damages 
whatsoever including, without limitation, any indirect, consequential, or special 
damages, such as loss of profits, loss of opportunity or loss of productivity 
resulting from such delay.” 

3. Delete paragraph 6.5.2 in its entirety and replace it with “INTENTIONALLY 
DELETED.” 

4. Delete paragraph 6.5.3 in its entirety and replace it with the following: 

“6.5.3 If the Contractor is delayed in the performance of the Work by: 

.1 labour disputes, strikes, lock-outs affecting the Work or the 
Project, 

.2 fire, unusual delay by common carriers or unavoidable casualties, 

.3 abnormally adverse weather conditions,  

.4 any cause beyond the Contractor’s control that would make 
performance of the Work impossible other than one resulting from 
a default or breach of Contract by the Contractor, or 

.5 a stop work order issued by a court or other public authority, 
including but not limited to an order issued as the result of an act 
or omission of the Contractor or any person or other entity 
employed or engaged by the Contractor directly or indirectly, 

then the Contract Time shall be extended for such reasonable time as the 
Consultant may recommend in consultation with the Contractor.  The 
extension of time shall not be less than the time lost as the result of the 
event causing the delay, unless the Contractor agrees to a shorter 
extension.  The Contractor shall not be entitled to payment for costs 
incurred by such delays unless such delays result from actions by the 
Owner, Consultant or anyone employed or engaged by them directly or 
indirectly provided that the Owner shall, in such instance, only be liable 
for reasonable costs incurred by the Contractor and shall not be liable for 
any other costs or damages whatsoever including, without limitation, any 
indirect, consequential, or special damages, such as loss of profits, loss 
of opportunity or loss of productivity resulting from such delay. 
Notwithstanding the foregoing, the Contractor shall use its best efforts to 
minimize the impact of such event upon the performance of the Work and 
Contract Time.” 

5. In paragraph 6.5.4, add “and Owner” after “Consultant” and add the following to 
the end: 

“Without limiting the generality of the foregoing, the following shall also apply to 
the event of delay dealt with by paragraphs 6.5.1 or 6.5.3: 

.1 the notice provided by the Contractor as set out in this paragraph 6.5.4 
shall include, without limitation, the information and documentation 
required by paragraph 6.1.8. 
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.2 the Contractor shall take all reasonable steps to minimize the impact of 
the delay event upon the performance of the Work, the Contract Time and 
the Contract Price, resume performance of all its obligations under the 
Contract affected by the delay as soon as practicable and use all 
reasonable endeavours to remedy any failure to perform. 

Failure to adhere strictly to these notice provisions shall constitute a waiver and 
release of any obligation of the Owner to extend the Contract Time as a result of 
such delay and of any claim by the Contractor for costs as a result of such 
delay.” 

6. Add new paragraph 6.5.6 as follows: 

“6.5.6 If the Work should be behind schedule for a reason other than as 
described in paragraphs 6.5.1 or 6.5.3, or if any of the Subcontractors or 
Suppliers or anyone for whom they are responsible delay the progress of 
any portion of the Work necessary to complete the Work on schedule, the 
Contractor shall not be relieved of its obligations under the Contract 
Documents and shall use all possible and, if necessary, extraordinary 
measures to bring the Work back on schedule.  The Contractor shall 
exercise all reasonable means within its discretion, such as directing any 
Subcontractors or Suppliers creating delays to increase their labour 
forces and equipment, to improve the organization and expediting of the 
Work, or to work overtime as may be necessary.  The Contractor shall 
provide any additional supervision, co-ordination and expediting, including 
overtime by its own personnel as may be required to achieve this end.  
The costs and expenses incurred by the use of such measures and 
overtime shall be borne by the Contractor, the Suppliers and/or the 
Subcontractors.” 

SC.35 GC 7.1 OWNER’S RIGHT TO PERFORM THE WORK, TERMINATE THE 
CONTRACTOR’S RIGHT TO CONTINUE WITH THE WORK OR TERMINATE THE 
CONTRACT 

1. In paragraph 7.1.1 add “or terminate the Contract” after “Work” in the fourth line. 

2. In paragraph 7.1.2 add “, fails or neglects to maintain the latest Construction 
Schedule provided pursuant to paragraph 3.4” immediately following the word 
“properly” in the first line and delete “to a substantial degree and if the 
Consultant has given a written statement to the Owner and the Contractor which 
provides the detail of such neglect to perform the Work properly or such failure to 
comply with the requirements of the Contract to a substantial degree.” 

3. In paragraph 7.1.5 add “or terminates the Contract” after “Work” in the first line 
and add “without prejudice to any other right or remedy which is available to the 
Owner” before “the Owner shall be”. 

4. In paragraph 7.1.5.2 delete “until a final certificate for payment is issued”. 

5. In paragraph 7.1.5.3 delete “; however, if such costs of finishing the Work is less 
than the unpaid balance of the Contract Price, the Owner shall pay the 
Contractor the difference”. 
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6. Add paragraphs 7.1.7 to 7.1.11 as follows: 

“7.1.7  Notwithstanding any other provision in the Contract Documents, the 
Contract may be terminated by the Owner without cause.  Any such 
termination shall be effected by delivery to the Contractor of a notice of 
termination, specifying the date upon which such termination becomes 
effective. The Owner’s entitlement to so terminate the Contract shall be 
absolute and unconditional and exercisable by the Owner in its sole and 
absolute discretion. 

7.1.8 In the event of any termination by the Owner pursuant to paragraph 7.1.7, 
the Contractor shall only be entitled to payment of the following amounts: 

.1 that portion of the Contract Price relating to Work performed prior 
to the termination date, as certified by the Consultant; plus 

.2 Subcontractor and sub-subcontractor cancellation costs (which 
costs shall not include loss of profit claims) reasonably incurred by 
the Contractor as the result of such termination; provided the 
Contractor has substantiated such costs to the Owner’s 
reasonable satisfaction and after the Owner has reviewed the 
details thereof; plus 

.3 subject in all cases to the Owner being informed of all details 
relating thereto and the prior written approval of the Owner being 
obtained (which approval may not be unreasonably withheld), 
reasonable demobilization costs defined to include equipment and 
office dismantling, transportation to Contractor’s storage facility, 
lease or rental cancellation costs, transportation of the 
Contractor’s employees to their home offices, provided each such 
demobilization cost shall be reasonable and substantiated (to the 
Owner’s reasonable satisfaction) by the Contractor. 

7.1.9 Except as described in paragraph 7.1.8, the Contractor shall not be 
entitled to any additional reimbursement on account of any such 
termination including, without limitation, indirect, special, consequential or 
other damages, including, without limitation, loss of profits, loss of 
opportunity or loss of productivity, notwithstanding any other provision of 
the Contract Documents. 

7.1.10 The terms of the Contract, which expressly or by their nature are intended 
to survive the termination or discharge of the Contract, shall survive such 
termination or discharge including, without limitation, GC 12.3 
WARRANTY. 

7.1.11 Upon a termination, the Owner may publish a notice of termination in the 
form and manner prescribed in the Payment Legislation. For greater 
certainty, a termination in accordance with this GC 7.1 will be effective 
whether or not a notice of termination is published.” 

SC.36 GC 7.2 CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE 
THE CONTRACT 
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1. In paragraph 7.2.2 delete “20” and replace with “60”.  

2. In paragraph 7.2.3 add “and instructing the Owner to correct the default in the 
five (5) Working Days immediately following the receipt of such Notice in Writing” 
after “contractual obligations”. 

3. Delete paragraph 7.2.3.1 in its entirety and replace with “INTENTIONALLY 
DELETED”. 

4. In paragraph 7.2.3.2 add “subject to the other terms and conditions of the 
Contract,” before “the Owner”. 

5. In paragraph 7.2.3.4 delete “except for GC 5.1 FINANCING INFORMATION 
REQUIRED OF THE OWNER”. 

6. Delete paragraph 7.2.4. in its entirety, renumber paragraph 7.2.5 as paragraph 
7.2.6 and add the following new paragraphs 7.2.4 and 7.2.5: 

“7.2.4  If the default cannot be corrected in the 5 Working Days specified, the 
Owner shall be in compliance with the Contractor’s instructions if the 
Owner: 

.1 commences the correction of the default within the specified time; 
and 

.2 provides the Contractor with an acceptable schedule for such 
correction, and 

.3 corrects the default in accordance with such schedule. 

7.2.5  If the Owner fails to correct the default in the time specified or 
subsequently agreed upon, without prejudice to any other right or remedy 
the Contractor may have, the Contractor may suspend the Work for not 
more than 90 days or terminate the Contract.” 

SC.37 GC 8.1 AUTHORITY OF THE CONSULTANT 

1. Delete paragraph 8.1.1 and replace with the following: 

“8.1.1 All differences between the parties to the Contract as to the interpretation, 
application or administration of the Contract or any failure to agree where 
agreement between the parties is called for, herein collectively called 
disputes, shall be referred to the Consultant in the first instance. A dispute 
which is not resolved by the findings of the Consultant shall only be 
settled in accordance with the requirements of Part 8 of the General 
Conditions – DISPUTE RESOLUTIONS except if the Owner and the 
Contractor both agree, in a duly executed agreement in writing otherwise 
pursuant to paragraph 8.3.9.”  

2. Delete paragraphs 8.1.2 and 8.1.3 in their entirety and replace with the 
following: 

“8.1.2 If a dispute is not resolved promptly, or the Owner and the Contractor 
cannot agree where agreement is required, the Consultant shall give such 
written instructions as in the Consultant’s opinion are necessary for the 
proper performance of the Work and to prevent delays pending 
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settlement of the dispute. The parties shall act immediately according to 
such instructions, it being understood that by so doing neither party will 
jeopardize any claim the party may have.  If it is subsequently determined 
that such instructions were in error or at variance with the Contract 
Documents, the Owner shall pay the Contractor the costs incurred by the 
Contractor in carrying out such instructions which the Contractor was 
required to do beyond what the Contract Documents correctly understood 
and interpreted would have required, including costs resulting from 
interruption of the Work.” 

SC.38 GC 8.2 ADJUDICATION 

1. Add new paragraphs 8.2.2 and 8.2.3, as follows: 

“8.2.2 If the Contractor issues a notice of adjudication to the Owner, it will 
include with such notice a description of the reasons for its dispute that 
includes a reference to the applicable application for payment and Proper 
Invoice, all Notices in Writing demanding payment, authority for the claim 
under the Contract (including copies of any applicable Change Order, 
Change Directive or written approval of any change). 

8.2.3 The parties acknowledge and agree that the adjudication of a payment 
dispute in accordance with the Payment Legislation will not pause, 
withdraw, discontinue, or prejudice any mediation, arbitration, or court 
proceeding that relates to the same matter and that was commenced 
prior to the delivery of a notice of adjudication under the Payment 
Legislation unless the parties otherwise agree in writing.” 

SC.39 GC 8.3 NEGOTIATION, MEDIATION AND ARBITRATION 

1.  In paragraph 8.3.1 delete “‘Rules of Mediation and Arbitration of Construction 
Industry Disputes’ in effect at the time of bid closing” and replace with “Rules of 
Mediation and Arbitration, as applicable”. 

2. In paragraph 8.3.1.2 delete “either party by Notice in Writing requests” and 
replace with “both parties agree”.  

3. In paragraph 8.3.4 delete “Rules of Mediation of Construction Disputes as 
provided in CCDC 40 in effect at the time of bid closing” and replace with “Rules 
of Mediation and Arbitration, as applicable”. 

4. In paragraph 8.3.6 delete “rules for mediation as provided in CCDC 40 in effect 
at the time of bid closing” and replace with “Rules of Mediation and Arbitration, 
as applicable”. 

5.  Add a new paragraph 8.3.9 as follows:  

“8.3.9 This GC 8.3 NEGOTIATION, MEDIATION AND ARBITRATION, the 
parties acknowledge that they may, by mutual agreement in writing, agree 
to refer a particular dispute directly to court.”  

SC.40 GC 9.1 PROTECTION OF WORK AND PROPERTY 
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1. In paragraph 9.1.1 and paragraph 9.1.3, delete “property adjacent to the Place of 
the Work” and replace with “property adjacent to, in the vicinity of or proximate to 
the Place of the Work”. 

2. Delete paragraph 9.1.1.1 in its entirety and replace with “INTENTIONALLY 
DELETED.” 

SC.41 GC 9.2 TOXIC AND HAZARDOUS SUBSTANCES 

1. Add new paragraphs 9.2.10 to 9.2.14 as follows: 

“9.2.10 Neither the Contractor nor anyone for whom it is responsible shall bring 
on to the Place of the Work any toxic or hazardous substances and 
materials except as needed in order to perform the Work.  If such toxic or 
hazardous substances or materials are required, storage in quantities 
sufficient to allow work to proceed for fourteen (14) calendar days only 
shall be permitted.  All such toxic and hazardous materials and 
substances shall be handled and disposed of only in accordance with all 
Laws that are applicable at the Place of the Work.  Without limiting the 
generality of any other provision in the Contract, the Contractor shall 
promptly provide the Owner with Material Safety Data Sheets for such 
toxic or hazardous substances or materials. 

9.2.11 The Contractor shall indemnify and hold harmless the Owner and 
Consultant and their respective officers, directors, agents and employees, 
independent contractors from and against any and all liabilities, costs, 
expenses, and claims resulting from bodily injury, including death, harm 
or damage to the environment, and damage to property of any person, 
corporation or other entity, that arises from the use by the Contractor or 
anyone for whom the Contractor is responsible of any toxic or hazardous 
substances or materials at the Place of the Work. 

9.2.12 The Contractor shall be familiar with, and comply with, the workplace 
hazardous materials information system.  The Contractor shall ensure 
that all employees and Subcontractors and anyone for whom they are 
responsible who work with or in proximity to hazardous material fully 
understand all potential hazards and have been thoroughly trained to deal 
with any emergencies.  Without limiting the generality of the foregoing, all 
employees and Subcontractors and anyone for whom they are 
responsible shall be able to: 

a) Recognize and understand the labelling on hazardous materials; 
and 

b) Understand material safety data sheets and are knowledgeable on 
how to safely use, store, handle and dispose of hazardous 
materials. 

9.2.13 The Contractor shall ensure all material safety data sheets pertinent to 
the completion of the Work are at the Place of the Work. 

9.2.14 For the purposes of GC 9.2 - Toxic and Hazardous Substances, the 
definition of Hazardous Material shall exclude Excess Soil.” 
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SC.42 GC 9.4 CONSTRUCTION SAFETY 

1. Add new paragraphs 9.4.6 and 9.4.7 as follows:  
 
“9.4.6 Without restricting the generality of the foregoing, the Contractor 

acknowledges that the Contractor is the “constructor” and the “employer” 
within the meaning of the Occupational Health and Safety Act (Ontario) 
and the Contractor undertakes to carry out the duties, obligations and 
responsibilities of the constructor and the employer with respect to the 
Project. For clarity, the Contractor, in fulfilling the role of “constructor” and 
“employer”, shall have the right to remove the Other Entities from the 
Place of the Work should they not comply with the Contractor's safety 
program and safety instructions. Without restricting the generality of any 
other term or condition in the Contract, the Contractor shall indemnify and 
hold harmless the Owner from any liability for claims, damages or 
penalties, including reasonable legal fees to defend any offences, arising 
from the Contractor’s failure to comply with the duties, responsibilities and 
obligations of the constructor and the employer under the Occupational 
Health and Safety Act (Ontario).” 

9.4.7 The Contractor acknowledges that the Owner may retain the services of a 
safety consultant (the “Safety Consultant”) to serve as the “constructor” 
for the Project. Notwithstanding any provision to the contrary in this 
Contract, including paragraphs 9.4.1 and 9.4.4, and provisions in Division 
1 of the Specifications relating to occupational health and safety, in the 
event that the Owner advises the Contractor that the Owner has retained 
a Safety Consultant, the Safety Consultant shall be responsible for 
fulfilling the role of the “constructor”, and the Contractor agrees to comply, 
and to cause all Subcontractors and Suppliers to comply, with all 
instructions received from the Safety Consultant.” 

SC.43 GC 10.1 TAXES AND DUTIES 

1. Delete GC 10.1 TAXES AND DUTIES in its entirety and replace with the 
following: 

“GC 10.1 TAXES AND DUTIES 

10.1.1 The Contract Price shall include all taxes, tariffs and customs duties in 
effect at the time of the bid closing except for Value Added Taxes payable 
by the Owner to the Contractor as stipulated in Article A-4 of the 
Agreement - CONTRACT PRICE. 

10.1.2 Any increase or decrease in costs to the Contractor due to changes in 
such included taxes, tariffs and duties after the time of the bid closing 
shall increase or decrease the Contract Price accordingly. 

10.1.3 The Contractor shall provide a detailed breakdown of additional taxes, 
tariffs and duties in a form satisfactory to the Owner. Profit and overhead 
shall not be included in the increase or decrease in costs incurred by the 
Contractor due to changes in the aforementioned taxes, tariffs and duties. 
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10.1.4 Where an exemption or recovery of government sales taxes, tariffs, 
customs duties or excise taxes is applicable to the Contract, the parties 
agree to cooperate with each other to obtain such exemptions. Refunds 
that are properly due to the Owner and have been recovered by the 
Contractor shall be promptly refunded to the Owner. In addition, any 
reduction or elimination of taxes, tariffs or customs duties that take effect 
after the date of bid closing resulting in savings to the Contractor shall be 
due to the Owner in the form of a credit to the Contract Price.” 

SC.44 GC 10.2 LAWS, NOTICES, PERMITS, AND FEES 

1. Delete paragraph 10.2.2 in its entirety and replace with the following: 

“10.2.2. The Owner will be obtaining all requisite permits.  

2. Delete paragraph 10.2.3 in its entirety and replace with the following: 

“10.2.3. The Contractor shall comply, and shall require its employees, 
agents, Subcontractors, Suppliers and anyone for whom they are 
responsible to comply, with all laws, ordinances, guidelines, 
standards, permits, statutes, by-laws, rules, regulations, or codes,  
and subject to GC 9.4, all of the Owner’s policies and procedures 
which are or become in force and are applicable to the 
performance of the Work including, without limitation, all those 
relating to the preservation of the public health, occupational 
health and safety and to construction safety.” 

3. In paragraph 10.2.5 delete “The Contractor” and replace with “Subject to 
paragraphs 1.1.3 and 1.1.4, the Contractor”.  

4. Delete paragraph 10.2.6 in its entirety and replace with the following: 

“10.2.6. If the Contractor fails to notify the Owner and the Consultant in 
writing, fails to obtain direction as required in paragraph 10.2.5, 
and/or performs work that it knows or ought to have known that 
contravenes any laws, ordinances, guidelines, standards, permits, 
statutes, by-laws, rules, regulations, or codes, the Contractor shall 
be responsible for and shall correct the violations thereof, and 
shall bear the costs, expenses, and damages attributable to the 
failure to comply with the provisions of such laws, ordinances, 
guidelines, standards, permits, statutes, by-laws, rules, 
regulations, or codes.” 

5. Add new paragraph 10.2.8 as follows: 

“10.2.8. Without limiting the generality of any other provision in the 
Contract Documents, the Contractor shall cause all certificates to 
be furnished that are required or given by the appropriate 
governmental or quasi-governmental Authorities as evidence that 
the Work as installed conforms with the laws and regulations of 
Authorities Having Jurisdiction, including, without limitation, 
certificates of compliance for the Owner’s occupancy or partial 
occupancy.  The certificates are to be final certificates giving 
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complete clearance of the Work, in the event that such 
governmental or quasi-governmental Authorities furnish such 
certificates.” 

SC.45 GC 10.3 PATENT FEES 

1. In paragraph 10.3.1 add “indemnify and” before “hold the” in the second line. 

2. In paragraph 10.3.2 add “by the Owner” after “supplied to the Contractor.” 

SC.46 GC 11.1 INSURANCE 

1. Delete GC 11.1 INSURANCE in its entirety and replace with the following: 

“GC 11.1 INSURANCE 

11.1.1 Without restricting the generality of GC 13.1 - INDEMNIFICATION, the 
Contractor shall provide, maintain and pay for the following insurance 
coverage’s: 

1. Commercial General Liability insurance shall be with limits of not less 
than $5,000,000 per occurrence with an annual aggregate limit of not less 
than $5,000,000 within any policy year. The policy shall be maintained 
until the expiration of the Warranty Period.  

The insurance shall be in the name of the Contractor, include the Owner 
as an additional insured(s), and include bodily injury including death, 
personal injury, property damage including loss of use thereof, 
contractual liability, non-owned automobile liability, owner’s and 
contractor’s protective, products and completed operations, employer’s 
liability, contingent employer’s liability with coverage including the 
operations and activities of the Contractor and those for whom the 
Contractor is in law responsible.  The policy shall contain cross liability 
and severability of interest clauses. 

The insurance coverage shall not be less than the insurance provided by 
IBC Form 2100 or its equivalent replacement (including an extension for a 
standard provincial or territorial form of non-owned automobile liability 
policy), provided that IBC form 2100 shall include coverage with respect 
to sudden and accidental pollution acceptable to the Owner, and IBC 
Form 2320. 

The policy will include but is not limited to the liability of the insureds 
arising out of their general supervision, if any, or such operations with 
respect to safety or otherwise, or arising out of the ownership or control of 
the premises on which such operations are performed. 

Liability coverage shall be maintained for completed operations hazards 
for four (4) years following the expiration of the Warranty Period. 

To achieve the desired limit, umbrella or excess liability insurance may be 
used.   
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All policies of insurance shall be primary and shall not act as co-insurance 
or as excess coverage to any policies obtained by the Owner for its sole 
protection. 

Prior to commencement of the Work and upon the placement, renewal, 
amendment or extension of all or any part of the insurance, the 
Contractor shall promptly provide the Owner with a certified true copy of 
the policy(ies) by an authorized representative of the insurer together with 
copies of any amending endorsements or a Certificate of Insurance on 
the Owner’s form evidencing compliance with the policy requirements and 
endorsed to provide the Owner with not less than 30 days’ notice in 
writing in advance of any cancellation, change or amendment restricting 
coverage. 

2. Automobile insurance in respect of vehicles that are required by law to be 
insured under an Automobile Insurance Policy, shall have limits of not 
less than $2,000,000 inclusive per accident or occurrence for bodily 
injury, death and damage to property, covering all licensed vehicles 
owned or leased by the Contractor, and endorsed to provide the Owner 
with not less than 30 days’ notice in writing in advance of any 
cancellation, change or amendment restricting coverage.  The policy shall 
be maintained until the expiration of the Warranty Period. Where the 
policy has been issued pursuant to a government-operated automobile 
insurance system, the Contractor shall provide the Owner with 
confirmation of automobile insurance coverage for all automobiles 
registered in the name of the Contractor. 

7. Standard Exclusions 

7.1 In addition to the broad form property exclusions identified in IBC 
4042 (1995) and 4047 (2000), the Contractor is not required to 
provide the following insurance coverages: 

Asbestos 
Cyber Risk 
Mould 
Terrorism 
 

11.1.2 Prior to commencement of the Work and upon the placement, renewal, 
amendment, or extension of all or any part of the insurance, the 
Contractor shall promptly provide the Owner with confirmation of 
coverage and, if required, a certified true copy of the policies certified by 
an authorized representative of the insurer together with copies of any 
amending endorsements applicable to the Work or Certificate of 
Insurance on the Owner’s form evidencing compliance with the policy 
requirements and endorsed to provide the Owner with not less than 30 
days’ notice in writing in advance of any cancellation, change or 
amendment restricting coverage. 

11.1.3 The Contractor shall pay all deductibles and damage or loss under a 
deductible for all required insurance policies. 
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11.1.5 If the Contractor fails to provide or maintain insurance as required by the 
Contract Documents, then the Owner shall have the right to provide and 
maintain such insurance and give evidence to the Contractor and the 
Consultant.  The Contractor shall pay the cost thereof to the Owner on 
demand or the Owner may deduct the cost from the amount which is due 
or may become due to the Contractor. 

11.1.6 All required insurance policies shall be issued by insurers licensed to 
underwrite insurance in the Province of Ontario and shall be at the 
approval, not unreasonably withheld, of the Owner. 

11.1.7 If the Owner or the Consultant requests that any adjudicators, other 
consultants, experts or administrators attend the Place of the Work in 
order to inspect or review any part of the Work, the Owner or the 
Consultant shall provide the Contractor with a Notice in Writing of such 
attendance. The Contractor shall ensure that the Place of the Work is 
safe for such attendance, inspection or review, and shall accompany such 
persons throughout the attendance to ensure any such attendance, 
inspection or review is completed in a safe manner.” 

SC.47 GC 12.1 READY-FOR-TAKEOVER 

1.  Add a new paragraph 12.1.1.9 as follows: 

“.9 any other information or documents which the Owner may request, acting 
reasonably.”  

2.  Delete paragraph 12.1.2 in its entirety and replace it with “INTENTIONALLY 
DELETED.”  

3.  Delete paragraphs 12.1.3 and 12.1.4 in their entirety and replace them with the 
following:  

“12.1.3 When the Contractor considers that the Work has met, and the Contractor 
has performed, all of the requirements of paragraph 12.1.1, the 
Contractor shall deliver to the Consultant and to the Owner a 
comprehensive list of items to be completed or corrected, together with a 
written application for Ready-for-Takeover for the Consultant and the 
Owner to review. Failure to include an item on the list does not alter the 
responsibility of the Contractor to complete the Contract or comply with its 
obligations under the Contract.  

12.1.4 The Consultant shall review the Work to verify the validity of the 
Contractor’s application for Ready-for-Takeover and will promptly advise 
the Owner whether the Work has met, and the Contractor has performed, 
all of the requirements of paragraph 12.1.1. After the Consultant has 
provided its advice to the Owner, the Owner shall, in its sole discretion, in 
writing, accept the Contractor’s application for Ready-for-Takeover or 
reject the Contractor’s application for Ready-for-Takeover, with reasons. 
If the Owner rejects the Contractor’s application for Ready-for-Takeover, 
the Contractor shall promptly address the reasons indicated by the Owner 
for the rejection of the Contractor’s application for Ready-for-Takeover 
and reapply in accordance with paragraph 12.1.3.” 
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SC.48 GC 12.2 EARLY OCCUPANCY BY THE OWNER 

1. Delete GC 12.2 in its entirety and replace it with the following:  

“GC 12.2 INSURANCE EARLY OCCUPANCY BY THE OWNER 

12.2.1 Upon the Owner’s request, the Owner shall, at any time or times, have 
the right of occupying and/or using any part or parts of the Work 
(including, without limitation, for the purposes of installing and testing 
fittings and equipment), whether partially performed or entirely complete, 
or whether completed on schedule or not, before the completion of the 
Work. 

12.2.2 In the event the Owner desires to exercise the privilege of occupancy 
and/or use of the Work as provided above, the Contractor shall co-
operate with the Owner throughout in making available for the Owner’s 
use such building services as heating, ventilation, cooling, water, lighting 
and telephone for the space or spaces to be occupied and/or used, and if 
the equipment required to furnish such services is not entirely completed 
at the time the Owner desires to occupy and/or use the aforesaid space 
or spaces, the Contractor shall make every reasonable effort to complete 
same as soon as possible to the extent that the necessary equipment can 
be put into operation and use and any extra cost beyond that originally 
required to complete the Work arising from such early occupancy and/or 
use shall be borne by the Owner. 

12.2.3 In the event that the Owner exercises the privilege of occupancy and/or 
use of the Work as provided above, it agrees to do so, so as not to 
materially interfere with the respective work of the Contractor, 
Subcontractors or Suppliers and under the understanding that the Owner 
will be occupying premises within a construction site which will require 
compliance with all normal construction site requirements including, 
without limitation, health and safety requirements. 

12.2.4 It shall be understood, however, that the Owner’s occupancy and/or use 
of such space or spaces of the Work shall not constitute the Owner’s 
acceptance of any Work, materials or equipment which are not in 
accordance with the requirements of the Contract Documents, nor affect 
the warranty period under the Contract, nor relieve the Contractor from its 
obligations, duties, responsibilities, and liabilities to complete the Work, 
nor for responsibility for loss or damage due to or arising out of defects in, 
or malfunctioning of, any Work, material or equipment, nor from any other 
unfulfilled duties, liabilities, obligations or responsibilities under the 
Contract nor from any other duty, liability, obligation or responsibility 
under the Contract including, without limitation, the Contractor’s warranty 
obligations.  If, however, damage results from any act by the Owner, the 
Owner shall assume its share of the responsibility for such damage.” 

SC.49 GC 12.3 WARRANTY 

1. Delete paragraph 12.3.1 in its entirety and replace it with the following: 
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“12.3.1 The Contractor agrees to remedy, at its costs, any defects in materials 
and workmanship which are identified by the Owner within a period of 24 
months (except where otherwise noted for a longer period of time in the 
Contract Documents) from Ready-for-Takeover, or, if there are Non-
Contiguous Improvements, from the date of Ready-for-Takeover for the 
last such improvement to achieve Ready-for-Takeover (the “Warranty 
Period”).  This warranty shall cover labour and material, including, 
without limitation, the costs of removal and replacement of covering 
materials. This warranty shall not limit extended warranties on any items 
of equipment or material called for elsewhere in the specifications or 
otherwise provided by any manufacturer of such equipment or material.” 

2. In paragraph 12.3.3 delete “one year” and replace with “24 months”. 

3. In paragraph 12.3.4 delete “one year” and replace with “24 months”. 

4. Add the following to paragraph 12.3.5: 

“The carrying out of the replacement work and making good of defects shall be 
executed at such times as convenient with the Owner which may entail overtime 
work on the part of the Contractor. Additional charges for overtime work in this 
regard must be borne by the Contractor.” 

5. Delete paragraph 12.3.6 in its entirety and add new paragraphs 12.3.6 to 12.3.9: 

“12.3.6 Any material or equipment requiring excessive servicing during the 
Warranty Period (or free maintenance period, if applicable) shall be 
considered defective and the warranty (or free maintenance period) shall 
be deemed to take effect from the time that the defect has been corrected 
so as to cause excessive servicing to terminate. 

12.3.7 The final payment certificate shall not relieve the Contractor from its 
responsibility under this GC 12.3 - WARRANTY. 

12.3.8 Following Ready-for-Takeover, and without limiting the Contractor’s 
warranty under this GC 12.3, the Contractor shall assign to the Owner, to 
the extent assignable, the benefit of all warranties and guarantees 
relating to the Work.  The assignment shall expressly reserve the right of 
the Contractor to make any claims under such warranties and guarantees 
and such assignment shall in no way prejudice any rights of or benefits 
accruing to the Contractor pursuant to such warranties and guarantees. 

12.3.9 The provisions of the GC 12.3 - WARRANTY shall not deprive the Owner 
of any action, right or remedy otherwise available to the Owner for the 
Contractor’s failure to fulfill its obligations or responsibilities under the 
Contract and shall not be construed as a waiver of claims in favour of the 
Contractor or as a limitation on the time in which the Owner may pursue 
such other action, right or remedy.  The warranties set out in the Contract 
are not supplemental to and do not limit or preclude the application of any 
other conditions and warranties, express or implied, by law or trade 
usage.” 

SC.50 GC 12.4 WARRANTY SECURITY HOLDBACK 
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1. Add new GC 12.4 - WARRANTY SECURITY HOLDBACK as follows: 

“GC 12.4 WARRANTY SECURITY HOLDBACK 

12.4.1 The Contractor agrees that the Owner may withhold an amount of the 
payments due by the Owner to the Contractor hereunder as security for 
the Contractor’s performance of its warranty obligations hereunder (the 
“Warranty Holdback”). The amount of the Warranty Holdback shall be 
determined based on the contract price in accordance with the following 
table: 

CONTRACT PRICE VALUE OF WARRANTY HOLDBACK ($) 

FROM ($) TO ($) 
Less than 0.1M 4 per cent of Final Contract Price 
0.1 M 0.5 M 4,000 on first 0.1 M + 3.0 per cent on next 0.4M 
0.5 M 1.0 M 16,000 on first 0.5 M + 2.4 per cent on next 0.5M 
1.0 M 2.0 M 28,000 on first 1.0 M + 2.2 per cent on next 1.0M 
2.0 M 4.0 M 50,000 on first 2.0 M + 2.0 per cent on next 2.0M 
4.0 M 6.0 M 90,000 on first 4.0 M + 1.8 per cent on next 2.0M 
6.0 M 10.0 M 126,000 on first 6.0M + 1.5 per cent on next 4.0M 
Over 10.0 M 186,000 on first 10.0M + 1.0 per cent on balance 

For the avoidance of doubt, the Warranty Holdback shall be adjusted from 
time to time to account for changes to the contract price as a result of 
approved Change Orders and Change Directives. 

12.4.2 In order to fund the Warranty Holdback, the Owner may, at its sole 
discretion, retain the Warranty Holdback progressively as a percentage of 
some or all progress payment to the Contractor, or retain a lump sum 
upon the achievement of Ready-for-Takeover or, if insufficient funds have 
been retained at the time of Ready-for-Takeover, retain a portion of any 
remaining payment owing to the Contractor, including any remaining 
progress payment, final or finishing work payment, or the holdback under 
the Payment Legislation, if any. 

12.4.3 The Owner shall release the Warranty Holdback, less any amount due to 
the Owner by the Contractor hereunder, at the end of the Warranty 
Period. Notwithstanding the foregoing:  

.1 after the first 12 months of the Warranty Period, the Contractor 
may apply for a release of 80 per cent of the Warranty Holdback, 
provided that balance of the Warranty Holdback shall not be below 
$5,000 as a result of the release and provided that there are no 
outstanding deficiencies at the time of the application; and 

.2  The Contractor may apply in writing to the Owner at the time of 
Ready-for-Takeover to substitute for the monies retained as the 
Warranty Holdback an alternative warranty security of equivalent 
or greater value comprising: 

(i) one or more irrevocable letters of credit, or 



The Regional Municipality of Peel 
Document 2025-366T 
HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, 
PEEL REGIONAL POLICE 
Supplementary Conditions to Contract CCDC2 - 2020 
 

V 20240819 72 

(ii) another readily negotiable security. 

Acceptance of any such alternative shall be at the sole discretion 
of the Owner. 

Following receipt and acceptance of any such alternative security 
by the Owner, the Consultant shall release to the Contractor the 
monies previously retained for warranty security purposes. 

The Owner may, at its discretion, allow the total Warranty 
Holdback to be made up in part of monies retained under the 
Contract and in part of an alternative warranty security as 
indicated in (a) and (b) above provided that the total value of such 
parts, as determined by the Owner, shall be not less than the 
required value as derived from the table set out above. 

Such alternative warranty security or the monies derived 
therefrom, less any deductions made as provided for in the 
Contract, shall be released to the Contractor following the 
issuance by the Consultant of a Warranty Holdback Payment 
Certificate.” 

SC.51 GC 13.1 INDEMNIFICATION 

1. Delete paragraph 13.1.1 in its entirety and replace with the following: 

“13.1.1 The Contractor shall indemnify the Owner, the Consultant and their 
respective officers, council members, chairs, partners, agents, 
employees, servants, insurers, advisors, consultants, contractors, 
successors and assigns (collectively the “Indemnified Parties”), and 
save them harmless from and against any and all claims, demands, 
losses, costs, damages, actions, causes of action, suits or proceedings 
and all other liabilities, losses and expenses including bodily injury or 
death to any Person or loss or damage to property, court costs, interest, 
legal fees, adjusting fees and disbursements (collectively “claims”) made 
against or suffered or incurred by the Indemnified Parties, directly or 
indirectly and which arise from or are connected with: 

.1  any failure or alleged failure by the Contractor (or any 
Subcontractor, Supplier or anyone for whom the Contractor and/or 
its Subcontractors and Suppliers may be responsible) to comply 
with the Contract Documents including any applicable Laws or 
Regulations, including provincial workers’ compensation laws or 
regulations; 

.2  any infringement or alleged infringement by the Contractor (or any 
Subcontractor, Supplier or anyone for whom the Contractor and/or 
its Subcontractors and Suppliers may be responsible) of any 
intellectual property right including without limitation any misuse, 
passing off or infringement or alleged infringement of trade-marks; 

.3  any defective or potentially hazardous goods used by the 
Contractor (or any Subcontractor, Supplier or anyone for whom 
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the Contractor and/or its Subcontractors and Suppliers may be 
responsible); 

.4  any form of theft, fraud, or illegal activity by the Contractor (or any 
Subcontractor, Supplier or anyone for whom the Contractor and/or 
its Subcontractors and Suppliers may be responsible) or any of 
their respective agents, directors, officers, or employees; 

.5  any wilful act, omission or negligence of the Contractor (or any 
Subcontractor, Supplier or anyone for whom the Contractor and/or 
its Subcontractors, and Suppliers may be responsible), or any of 
their respective agents, directors, officers, servants, contractors or 
employees; 

.6  any negligence by the Contractor (or any Subcontractor, Supplier 
or anyone for whom the Contractor and/or its Subcontractors, and 
Suppliers may be responsible) directly or indirectly arising or 
contributing to or alleged to arise out of the Contractor’s 
performance of or the failure to perform the Work, or out of the 
conditions of the work, the job site, adjoining land, driveways, 
streets or alleys used in connection with the performance of the 
Work under this Contract; 

.7  any negligence, errors or omissions, or monies owing to the 
Owner for claims payable under this indemnity due to failure of 
any insurance required of Subcontractors or Suppliers thereof as 
retained by Contractor, but shall not include any claims arising 
solely from the active negligence of the party asking to be 
defended, indemnified or saved harmless; and 

.8  any failure or alleged failure by the Contractor to comply with the 
requirements of GC 14 - EXCESS SOIL (including, the Excess 
Soil Legislation and the duties and responsibilities of the Project 
Leader) and any orders, fines, penalties, charges, alleged 
offences, actions, demands, directions, or proceedings imposed or 
commenced by a governmental authority or third party, as 
applicable, and legal fees and disbursements to defend same, 
arising out of or attributable to the Excess Soil Legislation 
including, the Owner’s failure or alleged failure to comply with any 
duties or responsibilities it may be found to have, or alleged to 
have, as a Project Leader.” 

2. Delete paragraphs 13.1.2 and 13.1.3 in their entirety and replace each with 
“INTENTIONALLY DELETED.” 

SC.52 GC 13.2 WAIVER OF CLAIMS 

1. Delete paragraph 13.2 in its entirety and replace with the following: 

“GC 13.2 WAIVER OF CLAIMS 

12.2.1  Subject to any rights or remedies provided by the Payment Legislation, as 
of the date of the final certificate for payment, the Contractor expressly 
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waives and releases the Owner from all claims against the Owner 
including, without limitation, those that might arise from the negligence or 
breach of contract by the Owner except: 

.1 those made in writing in compliance with the Contract Documents 
prior to the Contractor's application for final payment and still 
unsettled; and 

.2 those arising from the provisions of GC 9.2 - TOXIC AND 
HAZARDOUS SUBSTANCES AND MATERIALS or GC 10.3 
PATENT FEES.” 

PART 14 MISCELLANEOUS  

1. Add new PART 14 MISCELLANEOUS as follows: 

“PART 14 MISCELLANEOUS 

“PART 14 MISCELLANEOUS 

GC 14.1 REVIEW BY OWNER AND REVIEW BY CONSULTANT 

14.1.1 Neither the Owner’s and/or Consultant’s receipt, review or approval of 
any documents or the Work nor the failure of the Owner and/or 
Consultant’s to provide comment shall limit, waive or diminish the 
Contractor’s obligations, responsibilities, duties or liabilities under the 
Contract.  The review or approval by the Owner and/or Consultant is 
intended only to ascertain that the document or the performance of the 
Contractor’s duties, liabilities, responsibilities or obligations under the 
Contract including, without limitation, the Work generally meets the 
intention of the Contract and is not an assurance or confirmation of the 
adequacy, quality, fitness, suitability or correctness of the Contractor’s 
obligations, responsibilities, duties and liabilities under the Contract 
including, without limitation, the Work, for which the Contractor is solely 
responsible in accordance with the Contract. 

GC 14.2 CARE AND SKILL 

14.2.1 The Contractor acknowledges, confirms, represents and warrants to the 
Owner that: 

.1 in performing the Work, it shall at all times exercise the degree of 
care and skill that ought to be exercised by contractors in 
performing work of the nature contemplated herein; and 

.2 it has the necessary experience, skill and expertise required to 
enable it to fulfill its obligations, duties, liabilities, and 
responsibilities herein. 

GC 14.3 NON-INTERFERENCE14.3.1 The Contractor acknowledges that 
the Place of the Work is and will continue to be occupied by the Owner 
and the Owner will continue to carry out its normal operations at the Place 
of the Work.  The Contractor agrees to perform the Work in the least 
intrusive manner possible.  Without limiting the generality of the 
foregoing, the Contractor acknowledges and agrees that it shall carry out 
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its duties, responsibilities, and obligations under the Contract in such a 
manner so as not to disrupt or interfere with any of the Owner’s or any 
third party’s existing facilities and ongoing operations or activities or other 
operations located in the area adjacent to, in the vicinity of or proximate to 
the Place of the Work. 

GC 14.5 DAMAGES AND MUTUAL RESPONSIBILITY 

14.5.1 If either party to the Contract should suffer damage in any manner 
because of any wrongful act or neglect of the other party or of anyone for 
whom the other party is responsible in law, then that party shall be 
reimbursed by the other party for such damage.  The reimbursing party 
shall be subrogated to the rights of the other party in respect of such 
wrongful act or neglect if it be that of a third party. 

14.5.2 Claims for damage under paragraph 14.5.1 shall be made in writing to the 
party liable within reasonable time after the first observance of such 
damage and if undisputed shall be confirmed by Change Order.  Disputed 
claims shall be resolved as set out in Part 8 of the General Conditions - 
DISPUTE RESOLUTION. 

14.5.3 If the Contractor has caused damage to the work of one of the Other 
Entities, the Contractor agrees upon due notice to settle with such Other 
Entity by negotiation or arbitration.  If the Other Entity makes a claim 
against the Owner on account of damage alleged to have been so 
sustained, the Owner shall notify the Contractor and may require the 
Contractor to defend the action at the Contractor's expense.  The 
Contractor shall satisfy a final order or judgement against the Owner and 
pay the costs incurred by the Owner arising from such action. 

14.5.4 If the Contractor becomes liable to pay or satisfy a final order, judgment, 
or award against the Owner, then the Contractor, upon undertaking to 
indemnify the Owner against any and all liability for costs, shall have the 
right to appeal in the name of the Owner such final order or judgment to 
any and all courts of competent jurisdiction. 

GC 14.6 RIGHT OF SET-OFF 

14.6.1 The Owner has the right to set-off against the balance due or to become 
due to the Contractor under the Contract, any reasonable and 
substantiated amounts due or to become due from the Contractor to the 
Owner under the Contract.  

GC 14.7 SOFTWARE 

14.7.1 Without limiting the generality of any other provision in the Contract, the 
Contractor, as a part of the Work, shall supply and install all software 
required by the Contract Documents or included with any systems 
required by the Contract Documents (“Software”).  The Contractor shall 
grant or obtain a perpetual, irrevocable non-exclusive royalty-free license 
to use the Software sufficient for the Owner’s purposes.  

GC 14.8 CONTRACT SECURITY 
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14.8.1 The Contractor shall, prior to commencement of the Work or within the 
specified time, provide to the owner any contract security specified in the 
Contract Documents.  

14.8.2 If the Contract Documents require surety bonds to be provided, such 
bonds shall be issued by a duly licensed surety company authorized to 
transact the business of suretyship in the province or territory of the Place 
of the Work and shall be maintained in good standing until the fulfillment 
of the Contract. The form of such bonds shall be substantially in the forms 
required under the Payment Legislation and with a surety company 
deemed acceptable by the Owner. 

14.8.3 The Contractor shall, as part of the Contract Price, provide a Performance 
Bond with a face value of 50 per cent of the Contract Price and a Labour 
and Material Payment Bond with a face value of 50 per cent of the 
Contract Price, substantially in the form required under the Payment 
Legislation.   

The Labour and Material Payment Bond shall be in effect for a period of 
not less than one year (1) after the date on which the Contractor last 
performed Work on the Contract, including Work performed under any 
warranty or guarantees provided in the Contract.  

The Performance Bond and a Labour and Material Payment Bond must 
be submitted by the Contractor in a digital format that meets the criteria of 
the Surety Association of Canada (SAC) and as stated in the Contract 
Documents. 

GC 14.9 CLEAN UP 

14.9 Without limiting GC 12.2, the Owner shall have the right to back charge 
cleaning to the Contractor if it is not done within 24 hours of written notice 
to clean and the Owner shall have the right to back charge cost of 
damage to the Place of the Work caused by Contractor’s, Subcontractor’s 
or Supplier’s transportation in and out of the Place of the Work if not 
repaired within 5 Working Days of written notice to repair or before final 
payment, whichever is earlier.” 

SC.53 PART 15 EXCESS SOIL 

1. Add new PART 15 EXCESS SOIL, as follows: 

“PART 15 EXCESS SOIL 

GC 15 EXCESS SOIL 

15.1 The Contractor shall determine if the Excess Soil Legislation applies to 
the Work or the Project and shall provide the Owner with immediate 
written notice of such determination. For clarity, the Contractor 
acknowledges and agrees that this is an ongoing obligation of the 
Contractor during the performance of the Work. 

15.2 If the Excess Soil Legislation applies to the Work or the Project, the 
Contractor, at the Contractor’s cost and expense, shall: 
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i) be solely responsible for compliance with the requirements of the 
Excess Soil Legislation during the performance of the Work; and  

ii) perform the Work in accordance with, and subject to, the Excess 
Soil Legislation and the Contract Documents 

15.3 Without restricting the generality of any other provision in the Contract 
Documents: 

i) for the duration of the Project, until Contract Completion, in 
respect of the Work, the Project and the Place of the Work, the 
Contractor shall carry out, and fulfill, the duties and responsibilities 
of the Project Leader in accordance with the requirements of the 
Excess Soil Legislation; 

ii) the Contractor’s responsibilities under paragraph 10.2.2 include 
procuring, and, as a part of the Contract Price, paying for, all 
permits, approvals, registrations and disposal fees, costs and 
expenses required by the Excess Soil Legislation; and 

iii) the documents at the Place of the Work referred to in paragraph 
3.9.1 include, all documents evidencing that the Work complies 
with the Excess Soil Legislation and such other documents as 
required by the Excess Soil Legislation. 

15.4 For clarity, this GC 15 - EXCESS SOIL is applicable to Excess Soil, even 
when such Excess Soil differs materially from those indicated in the 
Contract Documents or is of a nature which differs materially from those 
ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract 
Documents.  

15.5 This GC 15 EXCESS SOIL does not limit, and is in addition to, any other 
responsibility or liability of the Contractor in connection with the Contract.” 

 
END OF SUPPLEMENTARY CONDITIONS 
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AGREEMENT TO BOND 
 
 
We, the undersigned, hereby agree to become bound as Surety for 
 
 
 
In a Performance Bond totalling 50 per cent of the Contract amount and a Labour and 
Material Payment Bond totalling 50 per cent of the Contract amount, substantially in the 
forms required under the Construction Act and conforming to the Instruments of Contract 
attached hereto, for the full and due performance of the Works shown as described 
herein, if the Tender for 
 
 
 
is accepted by the Owner. 
 
It is a condition of the Contract that if the above-mentioned Tender is accepted by the 
Agency, application for a Performance Bond and a Labour and Material Payment Bond, 
each in the amount of 50 per cent of the Contract amount, and each substantially in the 
forms prescribed by the Construction Act, must be completed with the undersigned 
within 10 days of acceptance of Tender related thereto, otherwise this Agreement shall 
be null and void. 
 
Dated this ___________day of _________________________, ________. 
 
 

_____________________________________ 
Name of Bonding Company 

 
 

_____________________________________ 
Signature of Authorized Person Signing 
for Bonding Company (Company Seal) 

 
 

_____________________________________ 
Position 

 
 



Appendix 5.5 
DIGITAL BID BOND 

  

BOND NUMBER ____________________ 
 
KNOW ALL MEN BY THESE PRESENTS THAT _____________________________________________ 

as Principal, hereinafter called the Principal, and 
 
_____________________________________________________________________  a corporation 
created and existing under the laws of Ontario, and duly authorized to transact the business of Suretyship 
in Ontario as Surety, hereinafter called the Surety, are held and firmly bound unto The Regional 
Municipality of Peel as Obligee, hereinafter called the Obligee, in the amount of  
 
____________________________________________________________________________ Dollars, 
 
($____________________________) lawful money of Canada, for the payment of which sum, well and 
truly to be made, the Principal and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a written Bid to the Obligee, dated the ______ day of 
 
_______________ 20____,  
 
for: ________________________________________________________________________________ 

DESCRIPTION OF WORK 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the aforesaid Principal 
shall have the Bid accepted within ninety (90) days from the Closing Date and the said Principal will, 
within the time required, enter into a formal contract and give the specified security to secure the 
performance of the terms and conditions of the Contract, then this obligation shall be null and void; 
otherwise the Principal and the Surety will pay unto the Obligee the difference in money between the 
amount of the Bid of the said Principal and the amount for which the Obligee legally contracts with 
another party to perform the work if the latter amount be in excess of the former. 
 
The Principal and the Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 
Any suit under this Bond must be instituted before the expiration of seven months from the date of this 
Bond. 
 
IN WITNESS WHEREOF, The Principal and the Surety have signed and sealed this Bond this ______  
 
day of _________________ 20_____. 
 
SIGNED, SEALED AND DELIVERED 
 
 
___________________________________ By __________________________________ (Seal) 
SIGNATURE OF WITNESS SIGNATURE AND SEAL OF PRINCIPAL  
(if not signed under corporate seal) I/We have the authority to bind the Corporation 
 
 
_____________________________________ ____________________________________ (Seal) 
NAME OF WITNESS (PRINTED) SURETY 

 
 
By _____________________________________ 

ATTORNEY-IN-FACT 
 

_____________________________________ 
ADDRESS AND PHONE NUMBER OF SURETY 



Appendix 5.6 
Form of Release at Substantial Performance of the Work 

 

  

Date: ____________________________________________________________ 
Owner: ____________________________________________________________ 
Contractor: ____________________________________________________________ 
Document Number: ____________________________________________________________ 
Project: ____________________________________________________________ 
Applicable Invoice: ____________________________________________________________ 
 

Context 
A. The Contractor identified above (the “Contractor”) and the Regional Municipality of Peel 

entity, government, agency, or board identified above as the Owner (the “Owner”) entered 
into a contract dated ____________________ (the “Contract”) pursuant to the procurement 
document number identified above for the Contractor to provide certain work and services in 
respect of the project identified above (the “Project”). 

B. Capitalized terms used but not defined in this Release have the meanings given to them in 
the Agreement. 

C. Pursuant to the Contract, the Contractor is providing this Release to the Owner in support of 
its application for payment of holdback upon Substantial Performance of the Work. 

 

Release 
1. Except for the claims set out in section 2, as of the date set out above, the Contractor on its 

own behalf and on behalf of its successors and assigns hereby irrevocably waives, 
releases, and forever discharges the Owner and its directors, officers, Region of Peel 
council members, representatives, employees, contractors, agents, and their respective 
successors and assigns (the “Released Group”) from any and all claims, changes, disputes, 
complaints, liabilities, obligations, damages, actions, causes of action, proceedings, debts, 
demands, losses, and expenses whatsoever, at law and in equity, which it may have had, 
may now have, or may have arising out of or in connection with the Contract (“Claims”). 

2. The Contractor does not release the Released Group from the following Claims: 
a. Claims for any sums retained by the Owner for the Warranty Holdback; 
b. Claims arising from Work which remains to be completed by the Contractor on the 

Project as at the date of this Release; 
c. Claims which cannot be waived under the Construction Act (Ontario); and 
d. the following Claims (including any outstanding Claims about which the Contractor 

has previously notified the Owner and attach additional page if necessary): 
_______________________________________________________________________ 
_______________________________________________________________________ 
The Contractor acknowledges and agrees that if it leaves Section 2.d. blank or responds 
“none” in Section 2.d., the Contractor is deemed not to have reserved any Claims other than 
those in Sections 2.a., 2.b., and 2.c. 

3. Except for the Claims set out in Section 2.d., Contractor’s managerial or senior supervisory 
personnel do not know, or have reason to know based on good and prudent industry 
practices, of any potential or actual claims that are required to be notified to Owner 
according to the requirements of the Contract as of the date of this Release. 

4. This Release is freely and voluntarily given and the Contractor acknowledges and 
represents that it has fully reviewed the terms and conditions of this Release and that it is 
fully informed with respect to the legal effect of this Release. 

 



Appendix 5.6 
Form of Release at Substantial Performance of the Work 

 

  

General 
5. No provision of this Release which may be deemed unenforceable shall in any way 

invalidate any other provision hereof, all of which shall remain in full force and effect. 
6. This Release shall be binding upon, and shall inure to the benefit of, the Contractor, the 

Owner, and their respective heirs, successors, legal representatives and assigns. 
7. This Release and the Contract constitute the entire agreement between the parties with 

respect to the subject matter hereof and supersedes all prior and contemporaneous 
agreements. No change or waiver shall be valid unless in writing and signed by an 
authorized representative of the party against whom such change or waiver is sought to be 
enforced. 

8. This Release may be executed and delivered electronically. 
9. This Release is governed by the laws of Ontario and the federal laws of Canada applicable 

therein. Any dispute arising out of this Release shall be governed by the terms of the 
Contract. 

 
[INSERT FULL CORPORATE NAME OF CONTRACTOR] 
By: _________________________________________________________________ 
Name: _________________________________________________________________ 
Title: _________________________________________________________________ 
I have authority to bind the corporation. 
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Owner’s Staff/Other Contractors Project Constructor Coordination Form 
 
This coordination document must be completed and signed by the General Contractor (GC) and the Region of Peel 
(ROP) Project Manager.  The Owner’s Staff/Other Contractors Project Constructor Coordination Form is intended to 
seek the GC’s approval to allow Owner’s Staff/Other Contractors to access a construction site while the GC maintains 
the overall responsibility of the project site as the Constructor on the project site.  By signing below, the GC will 
maintain Constructor designation and site responsibility including the coordination of Owner’s Staff/Other Contractors 
as approved to complete work on site. 
 
PART A: To be completed by Region of Peel Project Manager or staff requesting access 

Request to attend Construction Site to complete work: 

Location: Description of work 
and site interaction: 

From date: Time: To Date: Time: 

Owner’s Staff/Other Contractors to attend project site:  
(by signing below, Owner’s Staff/Other Contractors agree to follow the GC/Constructors’ established health 
and safety rules and instructions on the project site at all times, including following the identified sign-in 
process whenever attending the project site) 
Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

Name: Title: Signature: 

 
Owner’s Staff/Other Contractors Supervisor or Assistant (required whenever more than five staff are 
expected on site at a time): 
Name: Title: Signature: 

Owner’s Staff/Other Contractors will follow the GC/Constructors’ established health and safety rules 
on the project site at all times, including following the identified sign-in process whenever attending 
the project site. 
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Owner’s Staff/Other Contractors Project Constructor Coordination Form 

PART B: To be completed by the General Contractor and Region of Peel Project Manager 

Communication and Site Responsibility - This coordination document must be completed and signed by the GC 
and the ROP Project Manager.  It is intended to assist everyone involved to understand who will be working on the 
project site on behalf of the Region of Peel, when the work will take place, and that the Constructor designation and 
site responsibility will be maintained by the GC identified within this document while this work is being completed. 

By signing you acknowledge commitment to the roles and responsibilities as described in this coordination 
document. 

Peel Region Project Manager: 
Name: Title: Signature: 

Date: 

GC Representative: 
Representative Name: Title: Signature: 

Date: 

 
PART C: To be completed by Site Constructor/General Contractor at the time of orientation 

The general contractor/constructor will ensure that prior to entering the project site the following items have been 
reviewed with the Owner’s Staff/Other Contractors: 

Activity Completed Date Activity Completed Date 
Owner’s Staff/Other 
Contractors have received 
orientation on project site 
and constructor 
emergency process has 
been reviewed. 

 

 Hazard assessment of 
ROP work area on site has 
been conducted along with 
review of potential 
electrical hazards, physical 
hazards, chemical, etc. 

 

 

Protective equipment has 
been provided to 
Owner’s staff/ Other 
Contractors. 

 

 Additional hazards or risks 
have been identified in site 
work area (list below). 

 

 

Comments: 
 
 
Project Site Supervisor/Contact(s): Identify Contractor Representative to supervise Owner’s Staff/Other 
Contractors while on site to perform work. 
GC Representative: Title: Signature: 

Copies of the completed document must be provided to the construction project manager for distribution to the 
employee’s direct supervisor.  Original to be maintained by the general contractor at the construction site. 
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Owner’s Staff/Other Contractors Anticipated to Attend Site for Contractor Coordination 
 

Owner’s staff/Other 
contractors’ information 
(i.e. ISTS staff or XYZ 
Vendor) 

Description of work Anticipated stage of construction and duration 
of work 

   

   

   

   

   

 



2025-366T - Heliport Retrofit Implementation at 13653 McLaughlin
Road, Cheltenham, Peel Regional Police Facility

Date Issued: June 12, 2025 4:30 PM

Bid Number: 2025-366T



ONLINE BIDDING SYSTEM FORMS - APPENDIX 5.12

Bid Number: 2025-366T



Schedule of Prices

*Denotes a "MANDATORY" field

Do not enter $0.00 dollars unless you are providing the line item at zero dollars to the Owner.

If the line item and/or table is "NON-MANDATORY" and you are not bidding on it, leave the table and/or line item blank.Do not enter a $0.00 dollar value. 

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 1. GENERAL CONSTRUCTION ITEMS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract. 

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work. 

Unit Prices shall be exclusive of HST

 

Line
Item Item Description Unit of Measure Quantity

Unit Price
(excluding
applicable taxes) *

Total (excluding
applicable taxes)

1 Mobilization/Demobilization, Bonding, Insurance, General Conditions, Etc. LS 1    *

2 Construction Survey Layout LS 1    *

3 Project Record Drawings, Testing and Commissioning and Closeout Documentation LS 1    *

Subtotal:  

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 2. CIVIL WORKS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract. 

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work. 

Unit Prices shall be exclusive of HST

 

Line
Item Item Description Unit of Measure Quantity

Unit Price
(excluding
applicable taxes) *

Total (excluding
applicable taxes)

1 Existing Pavement Removal c/w Offsite Disposal OPSS.MUNI 510 m2 800    *

2 Common Excavation c/w Offsite Disposal OPSS.MUNI 206 m3 870    *

3 Granular Subbase OPSS.MUNI 206/1004 tonnes 750    *

4 Granular Base OPSS.MUNI 206/1004 tonnes 500    *

5 HMAC Paving (PROVISIONAL) OPSS.MUNI 310/1150 tonnes 330    *

6 PCC Paving c/w Edge Thickening, Reinforcing and Dowel Bars, Finishing, Curing, 
Joint Sawcutting and Sealing OPSS.MUNI 350

m2 1040    *

7 Pavement Markings OPSS.MUNI 710 LS 1    *

8 Supply and Place 100mm Imported Topsoil OPSS.MUNI 802 m2 440    *

9 Hydraulic Seed and Mulch OPSS.MUNI 804 m2 440    *

10 Supply and Install 150mm HDPE Perforated Subdrain c/w Factory Installed Filter Sock, 
19mm Clear Stone Surround, Non-Woven Geotextile, Excavation, Backfill and 
Compaction OPSS.MUNI 405

lm 130   
 *

11 Supply and Install PVC Storm Sewer OPSS.MUNI 421 lm 25    *

12 Supply and Install Trench Drain (ACO Power Drain S200K Load Class E or Approved 
Equal) c/w Excavation, Concrete Encasement, Grating and Connections OPSS.MUNI 
904

lm 37   
 *

13 Supply and Install 1200mm Precast Concrete Oil Grit Separator (Stormceptor EFO 4 
or Approved Equal) c/w New Frame and Grate, Excavation, Dewatering, Bedding, 
Backfill Compaction, Connections and Outlet OPSS.MUNI 407

Each 1   
 *

Subtotal:  

Bid Number: 2025-366T



STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 3. ELECTRICAL WORKS - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract. 

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work. 

Unit Prices shall be exclusive of HST.

Line
Item Item Description Unit of Measure Quantity

Unit Price
(excluding
applicable taxes) *

Total (excluding
applicable taxes)

1 Removal and Restoration LS 1    *

2 Trench up to 600mm deep c/w excavation, backfill, warning tape, compaction and 
surface restoration

lm 250    *

3 Provide a 75mm layer of sand above and below direct buried raceways or cables lm 250    *

4 Trench up to 150mm wide x 250mm deep c/w excavation, backfill, warning tap and fill 
conduit chase with concrete to surface.

lm 35    *

5 Sawcut and remove existing PCC slab and trench up to 300mm wide x 450mm deep 
and restore with concrete backfill to top of excavation c/w all required reinforcement.

lm 45    *

6 Supply and install 1 - 53mm RPVC conduit lm 165    *

7 Supply and install 2 - #4 RWU90 plus ground through new or existing raceway lm 125    *

8 Supply and install 1 - 2/C, #16 twisted shielded signal cable through new or existing 
raceway

lm 130    *

9 Supply and install 1-2/C, #10 TECK cable direct buried lm 230    *

10 Supply and install wall mounted pullbox or junction box each 3    *

11 Install owner-supplied heliport perimeter light c/w concrete encased base can and all 
connections

each 13    *

12 Install owner-supplied obstruction light c/w mounting , accessories and connections each 8    *

13 Install owner-supplied rooftop mounted illuminated windcone c/w mounting, obstruction 
light, all wiring, junction box, accessories and connections

LS 1    *

14 Supply and install wall mounted floodlight fixture each 6    *

15 Install owner-supplied heliport lighting controller c/w building mounted antenna, 
associated wiring, and Contractor-supplied external connection box

LS 1    *

16 Supply and install lighting contactor c/w building mounted photocell and associated 
wiring

LS 1    *

17 Supply and install all power and control conduits, wiring and cabling within building LS 1    *

18 Provide all remaining miscellaneous labour and materials necessary to complete the 
Work

LS 1    *

19 Provide all conduit, wiring, equipment and connections necessary to supply the 
required power to the proposed fuel tank unit including electrical design and stamped 
engineering drawings

LS 1   
 *

Subtotal:  

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM, PEEL REGIONAL
POLICE TABLE 4. NON AIR-SIDE ALL INCLUDED - UNIT PRICES

Prices are all inclusive of the cost of labour, materials and equipment required to complete the Work, including but not limited to all applicable taxes, overheads, profits
and all other associated Vendor's expenses except HST. The stated prices include fully for all increases, for whatever cause, in cost or price of labour, materials,
products, equipment or consumables. Escalation shall not apply for the duration of the Contract. 

No allowance or extra consideration on behalf of the Contractor will be allowed by the Agency by reason of additional costs, damages, or other difficulties incurred by the
Vendor for failure to have fully investigated and determined conditions affecting the Work. 

Unit Prices shall be exclusive of HST.

Line
Item Item Description Unit of Measure Quantity

Unit Price
(excluding
applicable taxes) *

Total (excluding
applicable taxes)

1 All Interior work, including Architectural,
  Electrical and Mechanical

LS 1    *

2 Project Record Drawings, Testing and
  Commissioning and Closeout Documentation

LS 1    *

Subtotal:  

Bid Number: 2025-366T



TABLE 5. CASH ALLOWANCES

Cash Allowance work is to be approved in advance by the Agency. The Agency is not committed to any work under the Cash Allowance funds or for unapproved Cash
Allowance work.

Line
Item Item Description Unit of Measure Quantity Unit Price (excluding

applicable taxes)

1 Utility Locates CA 1 $10,000.0000  *

2 Septic System Relocation CA 1 $50,000.0000  *

3 Non Air-Side Site Work, existing fence removal and new fence gates installation CA 1 $800,000.0000  *

4 Signage Vendor CA 1 $50,000.0000  *

5 Backup Generator, ATS, Load Bank, Connection Box. CA 1 $150,000.0000  *

Subtotal:  

Summary Table

Bid Form Amount

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 1. GENERAL CONSTRUCTION ITEMS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 2. CIVIL WORKS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 3. ELECTRICAL WORKS - UNIT PRICES

STIPLATED CONTRACT PRICE FOR HELIPORT RETROFIT IMPLEMENTATION AT 13653 MCLAUGHLIN RD, CHELTENHAM,
PEEL REGIONAL POLICE TABLE 4. NON AIR-SIDE ALL INCLUDED - UNIT PRICES

TABLE 5. CASH ALLOWANCES $ 1,060,000.0000

Grand Total (exclusive of taxes):

Bid Questions

Please provide in the space below your GST/HST
Registration Number. Please note that all invoices
provided to the Agency must show the GST/HST
Registration Number and show this tax on a separate
line.

Specifications

CONTACT INFORMATION

In the space provided please list the contact names and numbers during the times indicated below.

Line
Item Description Regular Hours Service (7:00 a.m. - 5:00 p.m.) * After Hours Service (5:00 p.m. -

7:00 a.m.) * Saturdays, Sundays and Holidays *

1 Name    

2 Phone Number    

3 Cell Number    

4 Email Address    

STATEMENT OF EXPERIENCE

The Bidder agrees that the following is a statement of the Bidder’s experience in carrying out comparable Work.  The Agency may contact those named below to verify
the Bidder’s statement and to assess the Bidder’s ability to carry out the Work.

 

Line
Item Description of Contract For Whom Work Performed $ Value Year

1      *

2      *

3      *

4      *

Bid Number: 2025-366T



BIDDER ORIGIN ATTESTATION

Bidders shall note the definitions contained in the Instructions to Bidders, Prioritization of Canadian Goods and Services clause. In the Bidder Origin Attestation table
below, the Bidder shall provide the name of the representative authorized to bind the organization on behalf of the Bidder and select the applicable Bidder origin
definition.

The Agency reserves the right to verify any Bidder provided information in the Bidder Origin Attestation table, by any means deemed appropriate by the Agency. The
Bidder’s failure to provide accurate information in this Bidder Origin Attestation table may result in disqualification of the Bidder Submission and/or termination of any
resulting Contract.
 

Bidder Origin Attestation Statement Bidder Origin * Bidder Representative Name (authorized
to bind the organization) *

I have the authority to bind the organization and I, on behalf of the Bidder, 
acknowledge and confirm that I have read the definitions contained in the 
Instructions to Bidders, Prioritization of Canadian Goods and Services clause 
and hereby attest that the Bidder meets the definition of:

Select A Value  

REFERENCES

Please give the names of three clients, other than the Agency, who have similar projects and for whom you are performing or have performed similar Work.

Line
Item Company * Phone * Contact Person * Estimated Contract

Amount * Year * Project/Contract
Number *

1       

2       

3       

Bid Number: 2025-366T



Sub-Contractors

LIST OF SUPPLIERS AND SUBCONTRACTORS

The Bidder also agrees that the following is a complete list of suppliers and subcontractors that will be required in the performance of the Work and that no additions,
deletions or changes to this list will be permitted without the approval of the Agency.  As per the Subcontractors clause in the Instructions to Bidders section of the
document, should a Bidder name a subcontractor which is suspended from performing work on any Agency contracts as a subcontractor under the Agency’s Vendor
Performance Evaluation Procedure, the Bidder shall subsequently be required to name an acceptable replacement subcontractor at no additional cost to the Bidder’s
total submitted price.  If the vendor fails to meet this mandatory requirement, the Bidder shall be deemed non-compliant and not given consideration for Contract award.

Line
Item Supplier and/or Subcontractor Name * Address * Subcontractor/Own Forces *

1 Excavation   Select A Value

2 Shoring   Select A Value

3 Dewatering   Select A Value

4 Site Servicing   Select A Value

5 Restoration   Select A Value

6 Concrete   Select A Value

7 Landscaping   Select A Value

8 Asphalt   Select A Value

9 Electrical   Select A Value

10 Instrumentation   Select A Value

11 Mechanical   Select A Value

12 SCADA   Select A Value

LIST OF PROPOSED MAJOR SUBCONTRACTORS

The Bidder must complete this table listing the names of each proposed subcontractor to be used whose Work is valued at $250,000 or more.  The Bidder must also list
the part of the Work each subcontractor is to carry out and the value of each such part of the Work of which 50 per cent Performance and 50 per cent Labour and
Material Payment Bonds are required by the Instruction to Bidders section of the Document.  

  By clicking here I confirm that there are no Subcontractor(s) and the Bidder shall perform the project with their “OWN FORCES”.
Line
Item Part of Works or Sub-trade Proposed Subcontractor Value of Work

1     *

2    

3    

4    

Documents

It is your responsibility to make sure the uploaded file(s) is/are not defective or corrupted and are able to be opened and viewed by the Owner. If the attached file(s)
cannot be opened or viewed, your Bid Call Document may be rejected.

BONDING UPLOAD SECTION

 

Digital Bid Bond  * (mandatory)
Agreement to Bond  * (mandatory)

Bid Number: 2025-366T



Declarations & Addenda

This Bidder Submission is made entirely in accordance with the Document.  By completing the information below and by submitting an online response to the Document,
it is deemed that the Bidder has read and agreed to abide by all of the terms and conditions contained in the Document and that you have the authority to bind the
Bidder and submit this Bidder Submission on behalf of the Bidder.

 

I acknowledge in my acceptance of the terms and conditions below the following requirements for Accessibility for Ontarians with Disabilities, Health &
Safety Compliance Certificate & Appendix A and Code of Conduct: 

Contracted employees, third party employees, agents and others who deal with members of the public on behalf of the Region of Peel or participate in the development
of policies, practices and procedures governing the provision of goods or services to members of the public must meet the requirements of the Accessibility for Ontarians
with Disabilities Act 2005 and its Regulations with regard to training and the provision of goods or services to persons with disabilities.  A document describing the
training policy, a summary of the contents of the training and details of training dates and attendees must be submitted to the Region of Peel upon request.  If a training
policy is not yet in place, complete the training module at the following website: accessforward.ca.

 

 

 

 

  

I/WE agree to be bound by the terms and conditions in the Document and have authority to bind the Bidder and submit this Bidder Submission on behalf
of the Bidder.

The bidder shall declare any potential conflict of interest as defined in the Standard Terms and Conditions that could arise from submitting a bidder submission for this
document. Do you have a potential conflict of interest?

  Yes       No     

The Bidder acknowledges and agrees that the addendum/addenda below form part of the Bid Document

Please check the box in the column "I have reviewed this addendum" below to acknowledge each of the addenda. 

File Name

I have reviewed the
below addendum and

attachments (if
applicable)

Pages

There have not been any addenda issued for this bid.

Bid Number: 2025-366T


