

Addendum 3

Issued December 11, 2025

The following information changes the competitive process documents issued on November 20, 2025.

GENERAL INFORMATION

Item 1: Refer to RFT Document, Instructions to Bidders
REMOVE and REPLACE Section 1.54 Project Schedule with below:

1.1 PROJECT SCHEDULE

- .1 The Successful Bidder will adhere to section GC 3.4 in regard to milestone dates set below.
- .2 The following are Project milestone dates:

a. Tender Issued	Thursday, November 20, 2025
b. Site Walkthrough at 4:15 PM	Wednesday, November 26, 2025
c. Closing for Questions	Tuesday, December 16, 2025
d. Tender Closing at 2:00:00 PM	Thursday, January 8, 2026
e. Anticipated Award	Prior to Monday, March 9, 2026
f. Anticipated Construction Commencement	Immediately upon award
g. Substantial Performance of the Work	Monday, February 1, 2027
h. Ready-for-Takeover	Monday, February 15, 2027
- .3 Any Work remaining after the Substantial Performance of the Work date will need to be completed after-hours and weekends and cannot be disruptive to the school and operations of the school in any way.

QUESTIONS AND RESPONSES

Q1: With this closing in the new year is it possible to have the question period extended to after the Christmas holidays?.

R1: Refer to General Information, Item 1.

Q2: Is the union labour required for this project?

R2: No union labour is required for this project.

Q3: Could you please extend the RFI deadline closer to the closing date?

R3: Refer to General Information, Item 1.

End of Addendum 3