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SCHEDULE H 

FORM OF WORK ASSIGNMENT AGREEMENT 

 
WORK ASSIGNMENT AGREEMENT BETWEEN OWNER AND CONTRACTOR 

Request for Supplier Qualification (RFSQ) Doc3512316731 

Category # 2, Sub-Category: Renovation, Request for Tender Doc5638188678 

This Work Assignment Agreement entered into on the Effective Date. 

 

This Work Assignment Agreement entered into on the Effective Date. 

between 

CITY OF TORONTO 

(“Owner”) 

and 

(“Contractor”) 

 

WHEREAS Parts I.1 (Prompt Payment) and II.1 (Adjudication) of the Construction Act apply with respect to this 

Work Assignment Agreement and all subcontracts thereunder as the Owner commenced a procurement 
process for the improvement that is the subject of the Work Assignment Agreement (“Procurement 

Process”) on or after October 1, 2019; 

AND WHEREAS the Owner issued Request for Supplier Qualifications No. Doc3512316731 dated 
October 31, 2022 including Addendum Nos. 1, 2, 3, 4 and 5 dated November 8, 2022, November 17, 
2022, November 28, 2022, November 29, 2022 and December 2, 2022 respectively, (collectively the 
“RFSQ") and in response to the RFSQ, the Contractor submitted a response dated December 7, 2022 (“RFSQ 
Response”); 

AND WHEREAS the Contractor was appointed to the list of prequalified suppliers eligible to bid on Work 
Assignments under the RFSQ ("Roster"); 

AND WHEREAS pursuant to the Master Roster Construction Agreement dated February 8, 2023 (the 
"Master Agreement") the Contractor agreed to execute Work Assignment Agreements in the form of this 
Work Assignment Agreement;  
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AND WHEREAS the City issued RFT Doc5638188678 on [ xx ] for a Work Assignment in accordance with 
the Master Agreement in connection with Enderby Child Care Centre Renovation and further issued 
Addenda. 

AND WHEREAS the Contractor submitted a Work Assignment Bid dated [ xx ] in response to the RFT; 
 
AND  WHEREAS the Contractor was awarded this Work Assignment Agreement to complete the Work 
Assignment in accordance with all the terms and conditions of the Master Agreement and this Work 
Assignment Agreement; 
 
 
NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and the 
Contractor agree as follows: 
 

1.        THE WORK 

The Contractor shall: 

1.1 perform the Work required by this Work Assignment Agreement for the Project located at the Site;  

1.2 do and fulfill everything indicated by this Work Assignment Agreement;  

1.3 commence the Work on the Commencement Date and, subject to adjustment in Contract Time as 
provided for in the Work Assignment Agreement, attain Substantial Performance of the Work, by 
the Scheduled Date for Substantial Performance of the Work, and otherwise perform the Work in 
accordance with the Construction Schedule; and 

1.4 apply the provisions, including in all schedules, of the Master Roster Agreement to the Work 
performed under this Work Assignment Agreement. 

2.          CONTRACT PRICE 

2.1 The price for the Work (including any changes in the Work), which excludes Value Added Taxes, 
is the sum of, if applicable: 

2.1.1 in respect of the Fixed Price Work, the Fixed Price; plus 

            2.1.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus 

2.1.3 in respect of T&M Changes in the Work recorded in a Change Order, the T&M Price, (the 
“Contract Price”).  

2.2 Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by the 
Owner to the Contractor.  

2.3 The Contract Price shall only be subject to adjustment as provided in the Work Assignment 
Agreement. 

2.4 All amounts in the Work Assignment Agreement are expressed and payable in Canadian 
currency, unless expressly noted otherwise. 
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3.         DOCUMENTS COMPRISING THE AGREEMENT 

3.1 The following documents whether attached hereto or referred to herein form an integral part of 
the Work Assignment Agreement: 

− Master Roster Agreement, including its Schedules A to H inclusive 

− Schedule A – Information Sheet (Work Assignment Agreement) 

− Schedule B – Pricing Form 

− Schedule C – Drawings and Specifications 

− Construction Schedule 

− Supplemental Instructions 

− any other document identified elsewhere in the Work Assignment Agreement as a document 
forming part of the Work Assignment Agreement. 

4.         COUNTERPART AND ELECTRONIC SIGNATURE 

4.1 This Work Assignment Agreement may be executed in counterpart and may be executed by 
electronic signature that is received by the Owner in a file format acceptable to the Owner. Such 
electronic signature shall be deemed to be an original signature for the purpose of this Work 
Assignment Agreement with the same legal effect as an original signature.  

The parties hereto have executed this Work Assignment Agreement by the hands of their duly authorized 
representatives.  

SIGNED AND DELIVERED 
in the presence of:  

NAME OF CONTRACTOR ⚫ [Note to Finalization before Execution: 
Authority stamp to be completed by the 
Owner] 

By:   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 Name: ⚫ 
 Title: ⚫ 
 I have authority to bind the corporation 
  
By:  

 Name: ⚫ 
 Title: ⚫ 
 I have authority to bind the corporation 
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⚫ [Note to Finalization before Execution: 
Insert Legal Name of Contractor] 

 

   
By:  

 
 

 

 Name: ⚫  
 Title: ⚫  
 I have authority to bind the corporation  
   
By:  

 
 

 

 Name: ⚫  
 Title: ⚫  
 I have authority to bind the corporation  

 

 
 
[Note to Finalization before Execution: If the Contractor is an individual, use the following 
signature block. Delete signature block not used. Consult Legal Services if needed.] 

SIGNED, SEALED & DELIVERED 
In the presence of: 

   

Witness   Name 

 



 
Construction Agreement    
Schedule H – Form of Work Assignment Agreement    

 

SCHEDULE A to WORK ASSIGNMENT AGREEMENT 

INFORMATION SHEET – WORK ASSIGNMENT AGREEMENT 

 
The following table provides information cross-referenced in the provisions and schedules of the 
Master Roster Agreement. All reference to GCs are located in Schedule D – General Conditions 
of the Master Roster Agreement. 
 

Row Input Information Reference  Description 

A. Names and Information 

A.1  Project Sch. C, 
Definition 
83 & GC 
3.8.2.3(1) 

For the Supply and Delivery of All Labour, 
Materials, Equipment, Services, and 
Supervision Necessary to Complete 
Renovation of Enderby Child Care Centre 

A.2  Site Definition 
99 

118 Enderby Rd, Toronto, ON M4E 2S6 

A.3  Notice information GC 
1.6.1.2, 
GC 1.6.1.3 
&  

GC 1.6.1.4 

City of Toronto 

55 John Street Metro Hall, 10th floor 

Toronto ON M5V 3C6 

A.4  Identity of Contract 
Administrator 

Sch. C, 
Definition 
24 

Laptiste Architecture Inc, 1137A Queen St E, 
Toronto, ON M4M 1K9 

Attention: Shane Laptiste 

Email: Shane Laptiste 
<shane@socadesign.ca> 

A.5  Identity of Owner 
Representative 

Sch. C, 
Definition 
72 

City of Toronto 

City Hall, 100 Queen Street West 

Toronto ON M5H 2N2 

A.6  Approved 
Subcontractors 

GC 3.8.3, 
GC 3.8.3.1 
&  

GC 3.8.3.2 

"To be entered after award" 

B. Pricing, Markups and Liquidated Damages 

B.1  Contractor’s Markup 
for negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Contractor 

Sch. E,  

s. 2.2.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.2  Total Cumulative 
Markup allowed for 
Contractor, 

Sch. E,  

s. 2.2.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

Subcontractors, 
Suppliers and Sub-
subcontractors on 
negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

B.3  T&M Percentage 
Markup for changes 
in the Work 
performed by 
Contractor 

Sch. E,  

s. 3.3.1 

Refer to Information Sheet in Master Roster 
Agreement. 

B.4  Total Cumulative 
T&M Percentage 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
changes in the 
Work performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

Sch. E,  

s. 3.3.2 

Refer to Information Sheet in Master Roster 
Agreement. 

B.5  Markup for Cash 
Allowance overages  

GC 6.1.4  Refer to Information Sheet in Master Roster 
Agreement. 

B.6  Amounts of Delay 
Liquidated 
Damages 

GC 7.6.1 $500 per Calendar Day that is a weekday. 

B.7  Changes in the 
Work on a Time & 
Material Basis 

Sch. E, s. 
3 

Refer to Information Sheet in Master Roster 
Agreement. 

B.8  Schedule B2 
Schedule of Prices 
for Changes in the 
Work 

Pricing 
Form 

Refer to Schedule B for the price form. 

B.9  Invoice Period Sch. C, 
Definition 
54 

Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

B.10  Giving of a  

Proper Invoice 

GC 5.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

C. Dates, Time Periods and Deadlines 

C.1  Effective Date Sch. C, 
Definition 
40 

To be finalized after award. 

C.2  Anniversary Date Sch. C. 
Definition 
7 & GC 
5.6 

To be finalized after award. 

C.3  Commencement 
Date 

Sch. C, 
Definition 
17 & GC 
3.1.6 

Within seven (7) calendar days of award of the 

Contract (Issuance of PO) 

C.4  Key Work 
Milestones 

Sch. C, 
Definition 
56 

Not Applicable 

C.5  Scheduled Date for 
Substantial 
Performance of the 
Work 

Sch. C, 
Definition 
94 

Within Eight (8) months from Issuance of 
Purchase Order. 

C.6  Scheduled Date for 
Total Performance 
of the Work 

Sch. C, 
Definition 
95 

Within Ten (10) months from Issuance of 
Purchase Order 

C.7  Warranty Period Sch. C, 
Definition 
124 

Refer to Information Sheet in Master Roster 
Agreement. 

C.8  Working Days Sch. C, 
Definition 
129 

Refer to Information Sheet in Master Roster 
Agreement. 

C.9  Number of Days for 
Contract 
Administrator to 
Issue a Certificate 
for Payment 

GC 5.4.1.2 Refer to Information Sheet in Master Roster 
Agreement. 

C.10  Deadline to 
acknowledge a 
Contemplated 
Change Order 

GC 7.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

C.11  Deadline to respond 
to a Change 
Directive 

GC 7.3.5 Refer to Information Sheet in Master Roster 
Agreement. 
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Row Input Information Reference  Description 

C.12  Suspension Period 
for Stop Work 
Orders 

GC 11.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D. Insurance, Contract Security, Bonds and Contractual Holdback 

D.1  Insurance 
Coverages 

GC 
8.1.1.1, 
GC 
8.1.1.2, & 
GC 8.1.3 

Refer to Information Sheet in Master Roster 
Agreement. 

D.2  Additional Contract 
Security 

GC 8.2.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.3  Amount of the 
Contractual 
Holdback 

GC 8.4.1 Refer to Information Sheet in Master Roster 
Agreement. 

D.4  Percentage by 
which Contractual 
Holdback is 
Reduced after Total 
Performance of the 
Work 

GC 8.4.3 Refer to Information Sheet in Master Roster 
Agreement. 

D.5  Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster 
Agreement. 

E. Miscellaneous 

E.1.  Alternate order of 
priority of the 
Agreement 
Documents 

GC 1.1.7.1 Refer to Information Sheet in Master Roster 
Agreement. 

E.2.  Allowable Portion of 
the Work for 
Subcontracting 

GC 3.8.1 Not Applicable 

 

E.3.  Accuracy of Utilities 
and Structures 

GC 4.1.4.1 No change to requirements in GC 4.1.4.1 

E.4.  Fair Wage Schedule Sch. F, if 
applicable 

Industrial, Commercial, Institutional (I.C.I) 

work 

E.5.  Workforce 
Development Plan 

Workforce 
Developm
ent Plan, if 
included 

There is no requirement for a Workforce 
Development Plan under this Agreement. 
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SCHEDULE B to WORK ASSIGNMENT AGREEMENT 

PRICING FORM 

 

Item Description 

 
 

Unit 

 
Quantity 

 
 

 
 

Unit Rate 

 
Total Price 

(Quantity x Unit 
Rate) 

Construction Items 

1 

General Requirements  

1.1 General conditions 

1.2 Fees (Contractor) 

1.3 Close out 

 

L.S. 

L.S. 

L.S. 

1 

1 

1 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

2 

Demolition 

2.1 Selective demolition 

 

L.S. 1 $____________ $____________ 

3 

Concrete 

3.1 Reinforced floor slab; cut, repair & make good. 
Areas 1 and 2 only. 

 

 

L.S. 

 

 

1 

 

 

$____________ 

 

 

$____________ 

 

4 

Miscellaneous Metals 

4.1 Miscellaneous Metals supports for cladding, etc, 
as required. 

 

L.S. 
 

1 
 

$____________ 
 

$____________ 
 

5 

Exterior Finishes 

5.1 All new wall cladding on building facade. 

5.2 All new wall cladding at mechanical enclosure. 

5.3 All new soffit. 

5.4 All new cladding at garbage enclosure. 

5.5 All new cladding at storage shed. 

 

L.S. 

L.S. 

L.S. 

L.S. 

L.S. 

1 

1 

1 

1 

1 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

$____________ 

6 

Finishes 

6.1 All new flooring including patch and repair. 

6.2 All new painting (walls, ceilings, etc..) 

 

L.S. 
L.S. 

 
1 
1 
 

$____________ 
$____________ 

$____________ 
$____________ 

7 

All Other Work – Miscellaneous  

All other items required to complete the work as 
outlined in the project scope 

L.S. 1 $____________ $____________ 

8 
CASH ALLOWANCES* (H.S.T. excluded) Cash 
Allowance as specified in Section 01 21 00 

L.S. 1 $15,000.00 $15,000.00 
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Item Description 

 
 

Unit 

 
Quantity 

 
 

 
 

Unit Rate 

 
Total Price 

(Quantity x Unit 
Rate) 

11 CONTINGENCY ** L.S. 1 $50,000.00 $50,000.00 

D)  Total Base Bid Price  
      (Sum of Items 1 to 11 ) Exclusive of HST) ……..………………………………………………. 

$ ____________ 

E)  HST Amount (13% of above item D.) ……..……………………………………………………. 
 
$ ____________ 
 

F)  Total Amount of Tender Call (Sum of D + E) 
       (* Copy Total Amount to front tender cover page.) ……..………………………………..……. 

 
* $___________ 

 

* CASH ALLOWANCES  
Such are intended to cover the net cost to the Contractor of providing the pre-determined 
services, products, or for other authorized expenses specified. The Total Bid Price, and not the 
Cash Allowances, shall include the Contractor's overhead, and profits, supervision on such cash 
allowances.  If cost exceeds the cost allowance, the extra sum is an extra to the contract, if cost 
is less the unused portion is credit to the contract. 

 

** CONTINGENCY 
for extra work as approved by the City Project Manager. 
 
Items 11 and 12 Cash Allowance and Contingency are for additional work requested and 
authorized, in writing, by COT Project Management. 
 

***ALTERNATIVE PRICES 
“Alternative Prices” are prices submitted below for solicited alternatives which can be additions, 
deductions or no changes to the bid price.  Alternative prices shall remain irrevocable and open 
for acceptance by the Owner for the duration of the Contract. 
 
Without limiting its rights under the Instructions to Bidders, the Owner reserves the right to accept 
or reject any of the prices listed below. 
 
Prices submitted do not include the Harmonized Sales Tax (HST) but include all other taxes. 
The list of Alternative prices is and integral part of the Bid Documents. 
 

Line Item Item Alternative Price 

1   

 
 

 
Subtotal  

 
$ 
 

 
 ***SEPARATE PRICES 

"Separate Price" is a price for an item of work or scope of functionality that the City may choose 
to add or remove from the main contract (the "Base Bid" or "Total Base Bid") at its sole discretion. 
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Line Item Item Separate Price 

1 Clean & paint all of the exterior stucco on the 
building, based on the Master Painters Institute 
Standards.  Paint colour to match existing 
colour. 

 

 
 

 
Subtotal  

 
$ 
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SCHEDULE C to WORK ASSIGNMENT AGREEMENT 

DRAWINGS AND SPECIFICATIONS 

 



Construction Agreement    
Schedule H – Form of Work Assignment Agreement   

 

    Page 13 
 

SCHEDULE H 

DRAWINGS AND SPECIFICATIONS 

The City of Toronto, Children’s Services is soliciting construction tenders for the renovation of the 
Enderby Child Care Centre. This facility is an existing one storey City owned facility and operated by a 
third party operator (WoodGreen), located at 118 Enderby Road, Toronto, Ontario (near the intersection 
of Gerrard St East and Main St) The child care centre will be occupied during construction. 
 
The renovation scope of this child care centre project includes the following: 
 

1. EXTERIOR wood related work: 

 

▪ Removal of existing rotting wood & replacement with an acetylated wood product located 

on: 

• Building exterior façade 

• Roof mechanical equipment fence screen 

• Exterior garbage enclosure 

• Exterior storage shed (located in the preschool playground) 

▪ New exterior corrugated metal soffit under existing open steel frame canopy  

 
2. INTERIOR make-good work: 

 
▪ Make good floor & wall at water damage locations in 2 playrooms (one preschool room & 

one toddler room) 

 

 
1. General Specifications 

The following list of documents (drawings and technical specifications) have been provided as email 
attachments when this Roster Work Assignment Request for Tender was issued, forming part of the 
Contract Document. 
 

Technical Specifications  

Table of Contents: 
 
00 01 11 Table of Contents  
00 01 15 List of Drawings  
01 11 11 List of Consultants 
01 21 00 Cash Allowances  
01 31 13 Project Coordination 
01 31 19 Project Meetings  
01 32 16 Construction Schedules  
01 33 00 Submittal Procedures  
01 41 00  Regulatory Requirements 
01 45 00  Quality Control 
01 50 00  Temporary Facilities and Controls 
01 61 00  Common Product Requirements 
01 74 19  Construction Waste Management and Disposal 
01 74 23  Final Cleaning 



Construction Agreement    
Schedule H – Form of Work Assignment Agreement   

 

    Page 14 
 

01 78 00  Closeout Submittals 
01 79 00  Demonstration and Training 
02 41 19 Selective Building Demolition  
02 41 20 Selective Interior Demolition 
02 81 01 Hazardous Materials 
03 01 29 Concrete Restoration - Pre-packaged Material  
03 01 32 Concrete Removal - Percussive 
05 50 00 Metal Fabrications  
06 05 33.91 Long Term Wood Treatment  
06 20 00  Finish Carpentry 
07 42 13  Metal Panels - Soffit 
07 62 00 Metal Flashing and Trim 
07 92 00 Joint Sealants 
09 29 00 Gypsum Board 
09 65 19 Resilient Vinyl Composition Tile Flooring  
09 91 00 Painting 
Drawings  

ARCHITECTURAL  
 
A000 COVER PAGE 
A100D DEMOLITION PLANS 
A111 MAIN FLOOR PLAN 
A112 ROOF PLAN 
A120 SECONDARY STRUCTURE PLANS 
A200 REFLECTED CEILING PLAN 
A300 EXTERIOR ELEVATIONS - DEMO 
A301 EXTERIOR ELEVATIONS - NEW 
A501 EXTERIOR WALL SECTIONS 
A510 SECTION DETAILS 
 
 
STRUCTURAL ENGINEERING 
 
S0.1 GENERAL NOTES 
S1 LEVEL 1 PLAN AND APPROXIMATE AREA OF WORK 
S2 PART PLAN AND SECTIONS 
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2. Specific Requirements and Supplementary Conditions 

 
2.1. The General Contractor (GC) must furnish all labor, materials, equipment and full-time 

supervision for the Project site located at Enderby Child Care Centre (118 Enderby Road) in 
accordance with the tender documents including any addenda issued during the time of bidding. 

2.2. Generally: Most construction work will not be limited by child care centre operation hours: 

2.3. Childcare Centre regular business hours of operation is 7:30 a.m. to 6:00 p.m., five (5) days a 
week (Monday - Friday). Therefore, any construction work must not impact facility operations 
during regular business hours of operations. 
 

2.4. Commencement and Completion Dates: The start date of this Contract is immediately upon 
receipt of a purchase order, issued by the CoT Purchasing & Materials Management Division 
(PMMD). Award is conditional upon all approvals, bonding and insurance being in place. 
Continuous and progressive operation shall be carried out until work is completed. The Supplier 
is responsible to provide all the forces necessary to complete the entire contract work within the 
specified timeframe. Should any work be delayed for any reason other than what is permitted 
within the CoT Construction Agreement Contract then the GC shall not be entitled to any claims 
and will be subject to penalty via liquidated damages clauses noted within contract documents. 

 
2.5. All construction work undertaken shall not contravene the requirements of local noise and 

pollution by-laws and all other regulatory requirements. Any construction work that requires 
drilling, cutting, coring or hammering, must be undertaken after-hours (6:00 pm – 6:00 am) and/or 
weekends. No additional or overtime charges will be paid for the work performed after-hours 
and/or weekends. 
 

2.6. Ongoing Operations at Occupant Facility: All construction work undertaken shall comply and 
fulfill all OH&S requirements and coordination to perform the work during an ongoing operations 
at occupant facility, that include but not limited to phasing the construction scope and hoarding 
areas to satisfy all requirements for Excites, Signage, Tarps and dust protections and isolations, 
fume, emission, smoke protections and all related labor, materials and any associated time, and 
Phasing the project scope, construction areas as required to accommodate the occupants' 
operations requirements. The Successful Bidder shall fulfill these requirements at no additional 
costs, nor claims against the City. 
 

2.7. Phased Construction: The Supplier must prepare a detailed and realistic sequencing and 
phasing work plan and approach based upon a comprehensive review of the entire site, CoT 
feedback and Consultant's recommendations. The Supplier must submit a plan electronically with 
a written description and coordinated drawings / site plan illustrating the areas impacted by the 
work during each phase. The plan must be revised and updated as changes occur and provided 
to the CoT PM and consultant as changes occur. The construction phasing approach must 
minimize the disruption and impact to the public and utilize after working hours where possible. 
 

2.8. The CoT reserves the right to stop any disruptive work undertaken by the Supplier and request 
to have this work completed at a different time at no cost to the project. The Supplier will not be 
entitled to a claim for work deemed too disruptive to stakeholders during regular operating hours. 
The GC will be responsible to co-ordinate this work at a time suitable to the CoT. 
 

2.9. There is limited space on the site to store materials, bins or equipment. The GC must coordinate 
a plan for delivery of materials and equipment in conjunction with the construction work activities 
and provide a logical sequence of implementation that will not impact the entire site and overall 
project delivery. 
 

2.10. Should any of the adjacent properties object to noisy / odorous work between during regular work 
hours, then the Supplier must stop the work immediately and only continue at such time as not to 
cause any such disturbance. 
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2.11. The Successful Bidder shall assign a project manager to the construction project in addition to 

site supervisor and support staff. The project manager will be the main point of contact for the 
City and for the consultant on this project, shall maintain complete involvement, coordinate with 
all stakeholders (internal and external to the City) and attend regular construction progress on-
site Weekly or bi-weekly meetings as required. 
 

2.12. The Successful Bidder shall coordinate with all government departments & agencies, authorities 
having jurisdictions and utilities such as the City's Building Department, ESA, TSSA, Toronto 
Hydro, Enbridge Gas, but not limited to, and organize all required inspections and approvals for 
the completion of construction work. It will be full responsibility of the Successful Bidders to ensure 
that all conditions of permits and approvals are met during construction work and all permits are 
closed. 
 

2.13. The Successful Bidder is responsible to coordinate with other contractors at the facility and 
arrange for delineation in time and space as required for the completion of construction work. 
There could be multiple contractors performing work at the facility. No additional/overtime charges 
will be paid if the construction work is delayed because of coordination with other contractors 
performing work at the facility. 
 

2.14. The Successful Bidder shall develop Construction Delineation Plan and implement to ensure that 
delineation in both time and space is established and maintained among two or more contractors. 
Additionally, ensure site coordination during construction work activities performed at the facility 
and that there is only one constructor (contractor) at the facility at any point in time in the 
construction work area. 
 

2.15. Winter Work: The Supplier must continue work without any delay throughout the winter months 
until the work is completed and accepted. Extra work, material costs or labor costs incurred as a 
result of inclement weather shall not be considered as a valid reason for additional payment(s) or 
delay claims by the GC for their sub-trades. The Supplier must provide the necessary provisions 
to complete the required work within conformance of the specifications during the winter months. 
The CoT will not incur additional costs for labor and materials for protection, heating or thawing 
equipment. 
 

2.16. Substantial Performance:  in compliance with the applicable Construction Act, the Successful 
Bidder shall not submit nor grant a substantial performance unless all close-out documents 
submitted, reviewed and approved by the consultant & the City in electronic and printed copy 
formats as required in order to issue the substantial certificate. Provide electronic copies of all 
close-out documents to the consultant for prior review.  
 

2.17. Close-out: Close-out documents submission includes, but not limited to, table of contents, as-
built record drawings in pdf & AutoCAD format, shop drawings in pdf format, new asset & 
equipment list with detailed information as per City Template, test & commissioning reports, 
operation & maintenance manuals, warranty information, permits & approvals closure, final 
completion letter by engineers, spare parts list, final testing and acceptance reports, combined of 
all site review reports, contacts of general contractor, contacts of local distributors/suppliers, other 
specific documents and picture,  construction submittals logs, RFI's, CO's, etc., site review 
reports, test & commissioning. 
 

2.18. The Successful Bidder shall provide warranty for all equipment, materials & workmanship for a 
period of two years from the date of substantial performance of the contract and correct all defects 
reported/observed within reasonable timeline without any cost to the City. Attend a site visit and 
record any defects observed/reported ninety (90) days prior to the expiry of warranty period. 
 

2.19. Toronto Police Service Clearance and Safety requirements: The Successful Bidder shall be 
subject to comply with the TPS clearance waivers and shall fulfill all required instructions, 
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procedure, coordination and all associated times and all safety requirements at no additional 
costs nor claims against the City. 
 

2.20. Additional Safety Measurements as implemented by Governmental Authorities: The 
Successful Bidder shall be subject to comply with all applicable safety requirements and 
measurements as implemented by Governmental Authorities, such as COVID-19 protections 
procedure and all associated safety requirements at no additional cost to the City. 

 


