0 ToRoNTO

REQUEST FOR TENDER

1076 PAPE AVENUE - EXTERIOR RENOVATIONS AND ROOF REPLACEMENT

CLOSING DATE: August 27, 2026

CLOSING TIME: 2:00 PM local time

ISSUED DATE: July 27, 2026

RFSQ Reference NO.: Doc4757756942
Category: 01
WORK ASSIGNMENT NO.: CREM-TSSS-26-01

DIVISION CONTACT:

Joseph Fabie

Corporate Real Estate Management
Project Management Office

PHONE NO.: 416-268-5271

BID RECEIPT - Return your Bid by the following submission method:

E-mail Project Management Office at: joseph.fabie@toronto.ca, CC: jonas@workshopto.ca

Mandatory Site Meeting:
YES X

NO t

Please email Joseph Fabie to RSVP for the
site visit by July 31, 2026:
joseph.fabie@toronto.ca

Failure to attend will result in your
submission being found to be non-
compliant.

Location: 1076 Pape Avenue
Date: Thursday, August 6, 2026

Time: 10:00 a.m.

Deadline for Questions:

Bidders shall submit questions to Project
Management Office by:
Date / Time: August 21, 2026 / 2:00 p.m.

Deadline to Issue Addendum:

Date / Time: August 25, 2026 / 2:00 p.m.

Agreement Terms and Conditions:

The work/services shall be performed in accordance
with all of the terms and conditions set out in this
Request for Quotation and in accordance with the
terms and conditions set out in the

t Agreement Signed: October 8, 2025

t RFSQ No. Doc4757756942

Process Terms and Conditions:

t As per RFSQ No. Doc4757756942 and Appendices
per call.
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REQUEST FOR TENDER FOR:

1076 PAPE AVENUE - EXTERIOR RENOVATIONS AND ROOF REPLACEMENT

Category: 01

RFSQ Reference NO.: Doc4757756942, WORK ASSIGNMENT NO.: CREM-TSSS-26-01

Company Name:

M.J. DIXON CONSTRUCTION LIMITED

Address:

Contact Name/Title:

Telephone No.’s:

Bus. No.: Cell No.:

E-Mail Address:

COST
SUB-TOTAL $
Total Cost for all that is required as specified herein (HST to
be included for all construction projects) H.S.T. (13% of
Sub-Total $
above)
TOTAL $

Invoice to be sent to:

14Floor, Metro Hall
Toronto, ON

City of Toronto NO BID!
Accounting Services Division
Corporate Accounts Payable

55 John Street

Reason:

M5V 3C6

Bidders are expected to acknowledge receipt of Addendum/Addenda as indicated below. Failure

to do so shall result in the bid being declared non-compliant.

I/We acknowledge receipt of addendum to dated to

I/We the undersigned offer to supply the above at the price and conditions hereon offered:

Authorized Signature — | have authority to bind the Corporation

THIS FORM SHALL BE COMPLETED, PROPERLY SIGNED AND RECEIVED ON OR BEFORE THE

DATE AND TIME SPECIFIED, OR YOUR BID WILL BE DECLARED NON-COMPLIANT
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The following documents form part of the RFT and are included or attached: Appendixes included
in this RFT:

Appendix A — Scope of Work & Requirements

Appendix B — Base Bid Pricing Form

Appendix C — Drawings & Specifications

Appendix D — Project Schedule

Appendix E — Schedule A to Work Assignment Agreement
Appendix F — Bid Bond
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APPENDIX A — SCOPE OF WORK & REQUIREMENTS

SUMMARY OF THE WORK

Work includes, but is not limited to:

Roof replacement.

Architectural modifications as required, in service of roofing upgrades.

New exterior overcladding and replacement of existing fixed/operable windows.

Exterior asphalt repairs/line painting, new accessible exterior ramp and remediation/repair of
existing exterior trellis.

Interior refurbishment including ceiling repair and replacement of walk-in fridge flooring.

e Phasing and expedition of work to minimize impact on occupants and maintain intended
operation of the building (including heating/cooling/ventilation), as further outlined in the
documents.
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APPENDIX B - BASE BID - PRICING FORM

1076 PAPE AVENUE — EXTERIOR RENOVATIONS AND ROOF REPLACEMENT

NAME OF CONTRACTOR:

The Bidder must provide the rate and the amount for each Tender item, the total for each part /
subsection, the grand total, HST amount and the total amount of Tender on the forms in the ensuing
pages. Bidders that do not fully complete these forms (such as leaving lines blank), or have unclear
answers (such as "n/a", "-", "tba" or "included" etc.) will be declared non-compliant. Prices that are
intended to be zero cost/no charge to the city are to be submitted in the space provided in the price
schedule as "$0.00" or "zero".

All spaces for the aforementioned information must be completed in ink ensuring the printing is clear and
legible.

Where included, the Alternative Prices, and Supplementary List of Prices Required for Extra Work Forms
must also be completed.

The lowest Bidder will be determined solely from the Total Base Bid, subject to the City's reserved rights
not to award to any Bidder.

Please note: When any additional work to the contract is required, and agreed upon, a Change order will
be issued for the additional cost, to be paid through the Contingency Allowance.

The following itemized prices shall be INCLUDED in the Tender Price (all H.S.T. excluded).
Please Note: When any additional work to the contract is required, and agreed upon, a Change Order will

be issued for the additional cost. The Contractor may only add as their markup of 10% overhead and 5%
profit margin.
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A.) BASE BID - PRICE BREAKDOWN TENDER WORK ASSIGNMENT NO.: CREM-TSSS-26-01

Ite

Description

Unit

Quantity

Unit Rate

Total Price

(Quantity x Unit
Rate)

Construction

Items

Division 0:
Bonding

L.S.

Division 1:
General Requirements, OH&P,
Supervision, Mobilization, etc.

L.S.

Division 2:

Site Work and Demolition
- Selective Demolition

- Abatement

L.S.

Division 3+4:
Concrete and Masonry

L.S.

Division 5:

Miscellaneous Metals

- Metal stairs and handrails

- Metal guard and swing gate at roof
patio

L.S.

Division 6:
Wood, Plastics, and Composites
- Rough carpentry

L.S.

Division 7:

Thermal & Moisture Protection

- Insulated roof assemblies

- Insulated exterior wall overcladding
- Roof pavers

- Prefinished metal flashing & trim

- Window sealants

L.S.

Division 8:

Openings

- Fibreglass windows

- Overhead garage door

L.S.

Division 9:

Finishes

- Painting

- Ceiling & wall repair/replacement
- Floor tile replacement

L.S.
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Total Price
Ite Description Unit ) Unit Rate
Quantity (Quantity x Unit
Rate)

Division 20:

Mechanical Support LS. 1 $ $

10

Division 22+23:
" Mechanical L.S. 1 $ $

Division 26:
12 Electrical L.S. 1 $ $

Division 31:
Earthworks
13 | - Excavation and removals

- Rough grading

L.S. 1

Division 32:

Exterior Improvements

L.S. 1
4. Asphalt paving, unit paving, curbs, $ 5

parking lines

CASH ALLOWANCES* (H.S.T.
excluded)

CCTV Scan of Storm Sewer
Testing & | ti

15 | °81Ng &inspections , LS. 1 $35,000.00 $35,000.00
Structural Investigations/Repairs
Furniture Movers

Equipment: Vertical Bike Storage
Rack

D) Total Base Bid Price
(Sum of Items 1 to 15 ) Exclusive of HST).

E) HST Amount (13% of above item D.) . $

F) Total Amount of Tender Call (Sum of D + E)
(* Copy Total Amount to front tender cover page.)

*$

* CASH ALLOWANCES
Such are intended to cover the net cost to the Contractor of providing the pre-determined
services, products, or for other authorized expenses specified. The Total Bid Price, and not the
Cash Allowances, shall include the Contractor's overhead, and profits, supervision on such cash
allowances. If cost exceeds the cost allowance, the extra sum is an extra to the contract, if cost
is less the unused portion is credit to the contract.
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APPENDIX C - LIST OF SUBCONTRACTORS FORM

The Supplier shall provide each Subcontractor for the Work types listed in the table below or indicate “OWN
FORCES” in the “Subcontractor Name” column if a Subcontractor will not be used for the Work type
indicated. The names of all Subcontractors to be used for each Work type indicated must be provided.
Suppliers shall not indicate “TBD” (To Be Determined) or similar wording. If Suppliers are provided a pre-
approved list of mandatory Subcontractors for a work type; i.e. "Electrical", they must provide a
subcontractor from that pre-approved list.

The list of Subcontractors is based on information available at time of Tender close. In the event
Subcontractor information changes prior to notification of recommendation of award the Supplier must
inform the Procurement Contact of the change in writing. Where a pre-approved list of mandatory
Subcontractors was provided, the Subcontractor being replaced and the replacement Subcontractor must
both be from the pre-approved list of mandatory Subcontracts included in the solicitation.

Approx. %
of
Subcontractor Name Work Type Contact name Contact contract
Phone # value to
be
performed
Demolition
Abatement

Masonry Repair

Misc. Metals

Rough Carpentry

Roofing

Metal Cladding

Glass Fibre
Reinforced
Cladding

Windows

Gypsum
Wall/Ceiling

Flooring

Painting

Mechanical

Electrical

Site Improvement
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APPENDIX D - DRAWINGS & SPECIFICATIONS

LIST OF TECHNICAL SPECIFICATIONS

Division 1
011100
0114 00
012100
012500
0126 00
012900
013113
01 3200
01 3300
014000
015100
015200
01 56 00
0157 00
016100
017100
017300
017329
017400
017700
0178 00
017900
019100

Division 2
024119

Division 3
Not used

Division 4
Not used

Division 5
055500

Division 6
06 10 00

Division 7
07 20 00
07 25 00
07 27 26
07 44 53
07 46 19
07 52 00
07 62 00
07 76 00
07 90 00

Summary of Work

Work Restrictions

Allowances

Alternatives & Substitutions
Contract Modification Procedures
Payment Procedures

Coordination

Construction Progress Documentation
Submittal Procedures

Quality Requirements

Temporary Utilities

Temporary Construction Facilities
Temporary Barriers and Enclosures
Temporary Controls

Common Product Requirements
Examination and Preparation
Execution

Cutting and Patching

Cleaning and Waste Management
Closeout Procedures

Closeout Submittals

Demonstration and Training
General Commissioning Requirements

Selective Demolition

Miscellaneous Metals

Rough Carpentry

Building Insulation

Weather Barriers

Air Barrier System

Glass Fiber Reinforced Cladding
Metal Cladding

Modified Bituminous Membrane Roofing

Prefinished Metal Flashing and Trim
Roof Pavers
Sealants

7 pages
4 pages
2 pages
3 pages
2 pages
1 page

2 pages
3 pages
3 pages
3 pages
2 pages
1 page

1 page

2 pages
1 page

2 pages
2 pages
2 pages
2 pages
2 pages
3 pages
2 pages
1 page

7 pages

8 pages

6 pages

6 pages
7 pages
10 pages
6 pages
9 pages
10 pages
4 pages
4 pages
6 pages
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Division 8

08 36 00  Overhead Garage Doors
08 54 00 Fibreglass Windows

08 8000 Glazing

Division 9
09 29 00 Gypsum Wall Board
093000 Tiling

09 67 00 Epoxy Flooring
0990 00 Painting

Division 20

200501 Demolition

200511 Mechanical General Requirements
200531 Pipe Hangers and Supports

200532 Access Doors

200533 Identification

200560 Piping Insulation

2006 11  Testing, Adjusting and Balancing (TAB)

Division 22
221116 Domestic Water Piping
22 1313 Drainage Piping and Vent

Division 23

2307 13 Ductwork Insulation
23 1123 Natural Gas Piping
233113 Metallic Ductwork
233346 Flexible Ducts
2374 07 Refrigerant Piping

Division 26
26 0500 Common Work Results for Electrical
26 05 01 Basic Materials & Methods

Division 31

312213 Rough Grading

312300 Excavation Backfill Site Grading
Division 32

321216 Asphalt Paving

LIST OF DRAWINGS

3 pages
11 pages
6 pages

11 pages
9 pages
4 pages
10 pages

3 pages
23 pages
8 pages
5 pages
4 pages
6 pages
6 pages

7 pages
4 pages

5 pages
6 pages
8 pages
3 pages
7 pages

11 pages
14 pages

2 pages
4 pages

2 pages

Drawing No. | Title Date

A0.0 OBC Matrix, Site Plan, Key Plan 13 July 2026
A1.0 Demolition Plans 13 July 2026
A1.1 Demolition Plans 13 July 2026
A1.2 Proposed Plans 13 July 2026
A1.3 Proposed Plans 13 July 2026
A14 Reflected Ceiling Plans 13 July 2026
A1.5 Existing Conditions 13 July 2026
A2.0 Exterior Elevations - Demo 13 July 2026
A2.1 Exterior Elevations - Proposed 13 July 2026
A5.0 Wall Sections and Details 13 July 2026
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A5.1 Wall Sections and Details 13 July 2026
C141 Site Grading and ESC Plan 22 May 2026
S1 Existing Part Roof Framing Plan - Demolition 22 May 2026
S2 Proposed Part Roof Framing Plan 22 May 2026
M1 Mechanical Legend, Notes and Details 2 June 2026
M2 Roof — Existing Mechanical Plan 2 June 2026
M3 Roof — New Mechanical Plan 2 June 2026
M4 First Floor — Roof Drainage Plan 2 June 2026
E1 Electrical Legend, Notes and Details 2 June 2026
E2 Roof — Existing Electrical Plan 2 June 2026
E3 Roof — New Electrical Plan 2 June 2026

DESIGNATED SUBSTANCES

Designated Substances and Hazardous Materials Assessment Report prepared by Safetech Environmental

Limited, dated July 13, 2026

Hazardous Building Materials Removal Specifications prepared by Safetech Environmental Limited, dated

July 2026
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APPENDIX E - SCHEDULE A to WORK ASSIGNMENT AGREEMENT

INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT

The following table provides information cross-referenced in the provisions and schedules of the Master
Roster Agreement. All reference to GCs are located in Schedule D — General Conditions of the Master

Roster Agreement.
Row Input Information Reference | Description
A. Names and Information
AA1 Project Sch. C, 1076 Pape Avenue — Exterior Renovations and Roof
Definition Replacements
83 & GC
3.8.2.3(1)
A.2 Site Definition 1076 Pape Avenue, Toronto
99
A3 Notice information GC 1.6.1.2, | To be provided after award.
GC1.6.1.3
&
GC16.14
A4 Identity of Contract Sch. C, To be provided after award.
Administrator Definition
24
A.5 Identity of Owner Sch. C, Corporate Real Estate Management, Project
Representative Definition Management Office
72
Joseph Fabie, Project Manager
Email: joseph.fabie@toronto.ca
Phone number: 416-258-5271
A.6 Approved GC 3.8.3, To be entered after award.
Subcontractors GC 3.8.3.1
& Refer to:
GC3.8.32 Appendix A - Scope of work and Requirements, and
Appendix C - List of Subcontractors
B. Pricing, Markups and Liquidated Damages
B.1 Contractor’s Markup Sch. E, Refer to Information Sheet in Master Roster
for negotiated fixed s.2.2.31 Agreement.
price and negotiated
unit price changes in
the Work performed
by Contractor
B.2 Total Cumulative Sch. E, Refer to Information Sheet in Master Roster
Markup allowed for s.2.2.3.2 Agreement.

Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
negotiated fixed price
and negotiated unit

price changes in the
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Row Input Information Reference | Description
Work performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)
B.3 T&M Percentage Sch. E, Refer to Information Sheet in Master Roster
Markup for changes in | 5. 3.3.1 Agreement.
the Work performed
by Contractor
B.4 Total Cumulative T&M | Sch. E, Refer to Information Sheet in Master Roster
Percentage Markup s.3.3.2 Agreement.
allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by the
Contractor)
B.5 | Markup for Cash GC 6.1.4 Refer to Information Sheet in Master Roster
Allowance overages Agreement.
B.6 Amounts of Delay GC 7.6.1 $2,000 per Calendar Day that is a weekday.
Liquidated Damages
B.7 Changes in the Work | Sch. E, s. 3 | Refer to Information Sheet in Master Roster
on a Time & Material Agreement.
Basis
B.8 Schedule B2 Pricing N/A
Schedule of Prices for | Form
Changes in the Work
B.9 Invoice Period Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
54
B.10 | Giving ofa GC 5.3.1 Refer to Information Sheet in Master Roster
Proper Invoice Agreement.
C. Dates, Time Periods and Deadlines
(o Effective Date Sch. C, To be finalized after award.
Definition
40
C.2 Commencement Date | Sch. C, 14 Days after date of award by the City.
Definition
17 & GC
3.1.6
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Row Input Information Reference | Description
Cc.3 Key Work Milestones | Sch. C, ¢ Construction Commencement
Definition e Substantial Completion
56 - .
¢ Deficiency Completion
e Close-Out
C4 Scheduled Date for Sch. C, To be finalized after award.
Substantial Definition
Performance of the 94
Work
C.5 Scheduled Date for Sch. C, To be finalized after award.
Total Performance of | Definition
the Work 95
C.6 | warranty Period Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
124
C.7 Working Days Sch. C, Refer to Information Sheet in Master Roster
Definition Agreement.
129
C.8 Number of Days for GC 5.4.1.2 | Refer to Information Sheet in Master Roster
Contract Administrator Agreement.
to Issue a Certificate
for Payment
C.9 | Deadline to GC 7.2.1 Refer to Information Sheet in Master Roster
acknowledge a Agreement.
Contemplated
Change Order
C.10 | Deadline torespond | GC7.3.5 Refer to Information Sheet in Master Roster
to a Change Directive Agreement.
C.11 | Suspension Period for | GC 11.2.1 Refer to Information Sheet in Master Roster

Stop Work Orders

Agreement.

D. Insurance, Contract Security, Bonds and Contractual Holdback

D.1 Insurance Coverages | GC 8.1.1.1, | Refer to Information Sheet in Master Roster
GC 8.1.1.2, | Agreement.
& GC8.1.3
D.2 Additional Contract GC 8.2.1 Refer to Information Sheet in Master Roster
Security Agreement.
D.3 Amount of the GC 8.4.1 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
D.4 Percentage by which GC84.3 Refer to Information Sheet in Master Roster
Contractual Holdback Agreement.
is Reduced after Total
Performance of the
Work
D.5 Surety Bonds GC 8.3.1 Refer to Information Sheet in Master Roster

Agreement.
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Row Input Information Reference | Description
E. Miscellaneous
E.1. Alternate order of GC1.1.71 Refer to Information Sheet in Master Roster
priority of the Agreement.
Agreement
Documents
E.2. | Allowable Portion of GC 3.8.1 Refer to Information Sheet in Master Roster
the Work for Agreement_
Subcontracting
E.3. Accuracy of Utilities GC4.1.41 Refer to Information Sheet in Master Roster
and Structures Agreement.
E.4. Fair Wage Schedule Sch. F, if Industrial, Commercial and Institutional (ICI) work.
applicable
E.5. Workforce Workforce There is no requirement for a Workforce Development
Development Plan Developme | Plan under this Agreement.
nt Plan, if
included
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Appendix F — Bid Bond

BOND NO:

THE FOLLOWING PARTIES:
°
herein called the “Principal”
-and —
°
herein called the “Surety”

are jointly and severally held and firmly bound unto the City of Toronto, hereinafter called the
“City”, each, in the penal sum of

10% of the Bid amount

of lawful money of Canada, to be paid to the City or to its successors or assigns for which payment
well and truly to be made, we jointly and severally bind ourselves, our and each of our several
and respective executors, administrators, successors and assigns and every of them forever
firmly by these presents.

SEALED with our several and respective seals.
DATED this day of 20
WHEREAS the said Principal is submitting to the City its bid (the “Bid”) for

REQUEST FOR TENDERS NO. CREM-TSSS-26-01 (the “RFT”)
CONTRACT NO. Doc 4757756942

and the said Bid provides that it is to continue open to acceptance and to be irrevocable until the
formal contract is executed by the successful Supplier.

The condition of this obligation is such that if, on acceptance of the Bid of the aforesaid Principal
in accordance with the terms and conditions of the RFT documents within the time period
prescribed by the RFT documents for said Bid to be open for acceptance and irrevocable (the
“Bid Validity Period”), the said Principal shall, within the time required, enter into a formal contract
and give good and sufficient bonds required by said RFT documents to secure

(i) the performance of the terms and conditions of the contract, and

(i) payment for certain labour and materials,
both in the forms required by the City then this obligation shall be void; otherwise the Principal
and Surety will pay unto the City the difference in money between the total amount of the Bid of
the said Principal and the sums of the amount for which the City legally contracts with another

party to perform the work and for which the City of Toronto may expend or for which it may become
liable by reason of such default or failure, including the cost of any advertisement for new bids if
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the latter sums of the amount be in excess of the former; but in no event shall the Surety’s liability
exceed the penal sum hereof.

It is a condition of this Bond that it will remain valid for a period of an additional 90 days beyond
the Bid Validity Period.

AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal and
that nothing of any kind or matter whatsoever that will not discharge the Principal shall operate
as a discharge or release of liability of the Surety, any law or usage relating to the liability of
Sureties to the contrary notwithstanding.

SEALED AND DELIVERED

in the presence of

Principal

)
)
)
)
)
)
)
)

Surety
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