

April 1, 2022

Via Ariba internet posting
(2 Pages + Attachment)

ADDENDUM No. 3
REQUEST FOR TENDER Ariba Doc3398579373
CLOSING DATE (REVISED): 12:00 NOON (LOCAL TIME), April 19, 2021

For: Toronto Accessibility Upgrades – Group 29 at Toronto, Ontario

Please refer to the above Tender Call document in your possession and be advised of the following information:

1. REVISIONS

- 1) The Closing Date for this call has been extended from April 14 to April 19 2022.**
- 2) The attached 'Addendum 3 Attachment' provides updates for bidders.**

2. QUESTIONS

Q1. For Building 843 Palmerston Ave, HM screens are mentioned HM Curtain wall. As per specifications, these HM curtain wall comes from TGP or SAFITI Glass USA. Delivery time for these doors and frames are 25 weeks to 30weeks after shop drawing approval. The total allotted days for this building is 149 days. The building cannot be completed using above products.

A1. IBI has contacted both reps. TGP and SAFTI:

- From SaftiFirst they advised that lead times for fire rated glass and framing would be: 3 weeks for Shop Drawings and 8-10 weeks for production. The production takes place in California, so there would extra time added to get the product to Ontario.
- From TGP the lead time for the cut to size FireLite Plus is 2-3 weeks + shipping upon receipt of a signed sales order confirmation. The product ships from our Perrysburg, OH facility.

The delivery time is not 25 to 30 weeks as noted above. If preferred, bidder can propose an alternate manufacturer so IBI can review.

Please continue to monitor this procurement as further extensions or possible cancellation may occur. Please see www.toronto.ca/covid19 for more information on the City's response. Should you have any questions regarding this addendum send via the event message board or contact Max Parker by email at Max.Parker@toronto.ca.

Bidders must acknowledge receipt of all addenda on the space provided on the submission form as per the Process Terms and Conditions, Part 1.7 - Addenda, of the RFT document. All other aspects of the RFT remain the same.

Sincerely,

Clarman Yang

Clarman Yang
Supervisor, Corporate Purchasing
Purchasing and Materials Management Division