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This project consists of the renovation of the existing unoccupied youth shelter located at 25 
Canterbury Place, Toronto. This renovation includes exterior brick wall repairs, sealant repairs, 
replacement of windows and cement board siding, replacement of the roofing membrane, extensive 
interior renovations and mechanical/electrical upgrades.  

SCOPE OF THE WORK  
 
The Contractor shall furnish all labour, materials, equipment and supervision for the renovation of 
the existing building located at 25 Canterbury Place, Toronto in accordance with the drawings and 
specifications including any addenda issued during the time of bidding. This work shall include, but 
not be limited to the short summary below: 
 

1. Prior to starting construction, the Contractor is to obtain and post a Notice of Project from 
the Ontario Ministry of Labour. Contractor shall provide a copy of the Contractors Health and 
Safety Policy, as well as the Health and Safety Plan specifically for the project. These 
documents shall be provided to the Consultant and the City. 

 
2. Provide a construction sequencing and staging plan to the Consultant and City of Toronto 

Project Manager indicating site access, safety barriers, fencing, hoarding, material staging 
area, work area, phasing of work and disposal bin location. This plan must be approved by 
the City of Toronto and consultant prior to any mobilization on site. 

 
3. Protection of existing facility, and adjacent facilities, finishes, etc. during project. Any 

damages caused by the contractor to existing facilities will be the contractors responsibility 
to rectify. Refer to technical drawings and specifications prepared by the Consultant for 
additional information. 

 
4. Provide Pre-Construction photos and video survey copy to City Project Manager and 

Consultant prior to start of Demolition and Construction. 
 

5. Patching and making good of existing finished elements to match existing affected by the 
new work and as indicated in the attached Construction Documents and any areas 
damaged by trades during the work. 

 
6. Scope of work may include, but not limited to the following: 

a. Interior renovation of basement, ground floor, mezzanine, and second floor, including 
reconfiguration of existing layout and new finishes.  

b. Localized repointing and repair of cracked or spalled brick masonry as directed by 
the consultant. 

c. Replacement of cracked stone window sills as shown in the Drawings.  
d. Wholesale replacement of exterior building control joint sealants. 
e. Wholesale replacement of the existing main roof.  
f. Replacement of existing make-up air unit, furnace and associated economized and 

condensing unit, washroom exhaust fan, rooftop kitchen exhaust fan, and roof vents.  
g. Replacement of all plumbing fixtures. 
h. Relocation of existing fire alarms and installation of new smoke detectors.  
i. Installation of new interior light fixtures on the ground floor and basement.  
j. Repair all areas damaged by construction activity; specifically, the contractor shall 

repair all damage resulting from the construction to the satisfaction of the consultant 
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including repainting of surfaces in accordance with these specifications which have 
been damaged.  

k. Final cleaning of the structure, fixtures, piping, etc. and the disposal of all waste 
productions and/or debris generated by the construction activity, as well as any 
material present in the work area prior to the commencement of the work. The areas 
requiring cleaning shall consist of all areas affected by the work.  

 
7. Disposal of any construction materials/debris, in a legal manner, for this project on a daily 

basis and in accordance with City of Toronto Construction, Renovation & Demolition Waste 
Management Policy referenced in the attached Construction Documents. 

 
8. Final and finish cleaning acceptable for handover to client prior to completion of each phase 

of construction and as indicated in the attached Construction Documents, including but not 
limited to the following areas: 

a. Cleaning and repairs to the entire post-construction site per phase. Site is to be dust 
and stain free. 

b. Clean up of debris. 
c. The Contractor is responsible to clean up and removal from the premises all waste 

materials, rubbish, wrappings and salvages as generated by the construction. 
 

9. Coordinate and administer all necessary inspections for Authorities having Jurisdiction 
including but not limited to ESA inspections, TSSA, MOE, Building Department Inspections 
and signoff, Fire alarm Verification, and HVAC and plumbing inspections and applications 
for all occupancy permits. The complete approvals of these agencies is the responsibility of 
Contractor, the City will provide the Building Permit. 
 

10. Cooperate with Client and other agents working for or with the City of Toronto for general 
work and regular building functions for the duration of the construction period. 

 
WORKING HOURS 
 

1. The Substantial Performance date indicated within the “COMMENCEMENT AND 
COMPLETION DATE” section of this document must be achieved, Contractor shall include 
in their bid price provision for all after hours work necessary to achieve Substantial 
Performance. 

 
2. The General Contractor must schedule and perform the work in accordance with the City of 

Toronto Municipal Noise By-Law and include for all costs associated with this in their base 
bid price. 

 
SPECIAL NOTES 
 

1. The areas of construction are to be clearly delineated and signed for safety purposes at all 
times, including access to exits, and clear paths of travel. Where project work may cause 
temporary or partial closure of the exits or egress to and from the site then alternate exits or 
egress must be provided. 

 
2. Emergency exiting and egress paths cannot be obstructed during construction. The 

contractor shall ensure the work area is free and clear of debris at all times. 
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3. Maintain adequate safety communication signage at all times in accordance with the Ontario 
Health and Safety Act. 

 
4. Full time site supervision is required while trades are on site throughout the work of this 

contract. This includes any remaining work or deficiency rectification work that takes place 
beyond the contractor making application for substantial performance or beyond substantial 
performance of the work.  

 
5. The Contractor shall keep a complete set of construction documents on site at all times 

including but not limited to the following: 
a. RFI's. 
b. CO's. 
c. Quotations. 
d. Site Instructions. 
e. CCN's. 
f. Change Directives. 
g. Drawings and Specifications. 
h. Approved Shop Drawings. 
i. Meeting Minutes. 
j. Construction Schedule. 

 
6. The Contractor shall be responsible for providing and maintaining washroom facilities on 

site. 
 

7. Prior to the initial draft invoice being submitted the Contractor will provide a breakdown 
schedule of values providing sufficient detail for review and acceptance by the Consultant 
and the City. For each invoice submitted, the Contractor is to list the Invoice number, 
payment number, all previous charges to date, percentage completion of each item of work, 
the remaining charges for each item of work and which, if any, items have been charged to 
the contingency or cash allowance. The City Project Manager and Consultant shall receive 
draft invoices in advance of the time they are to be sent to the City Account Payable 
department for processing. The Consultants validation for payment of the approved 
Contractors invoice shall also reflect similar level of detail. 

 
8. Payments from the Contingency Allowance will not be permitted without prior written 

approval of the City's Project Manager via Change Orders. The unused portion is to be 
identified as a 100% credit to the contract prior to any other Change Orders. 

 
9. All Change Orders are to be prepared and executed by the Consultant. Payments from the 

Cash Allowance will not be permitted without prior written approval of the City's Project 
Manager via Cash Allowance Authorization subject to satisfactory submission details 
provided by the Contractor. The unused portion is to be identified as a 100% credit to the 
contract. All Cash Allowance Authorizations are to be prepared and executed by the 
Consultant. 

 
10. Prior to the start of any and all work, Contractor shall notify the Consultant of any 

discrepancies or omissions which would interfere with the satisfactory completion of the 
work. 
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11. All work, whether shown or implied, unless specifically questioned, shall be considered fully 
understood in all respects by the Contractor, and he will be responsible for any 
misinterpretations or consequences thereof for all work shown on all contract documents. 

 
12. The Consultant and the City reserve the right to allow other contractors to perform work in 

connection with the project. The Contractor shall be responsible for coordination of work and 
establishing schedules for all trades including the City trades such as Security. The 
Contractor shall afford other contractors reasonable opportunity for the introduction and 
storage of their materials and equipment for execution of their work. 

 
13. No material substitutions shall be made unless previously approved in writing by the 

Consultant and the City. 
 

14. Both the Consultant and the City shall have access to the demised premises at all times. 
 

15. Any construction tools and / or equipment used on project must follow OHSA guidelines or 
any other code requirements having jurisdiction over tools and equipment. 

 
16. Throughout the entire course of construction the Contractor and any other trade working on 

job site must follow the current OHSA guidelines in addition to all codes having jurisdiction 
as it relates to protective clothing: hard hats, gloves, eye protection, shoes and work 
procedures. 

 
17. All sub-contractor's shop drawings shall be submitted to the Consultant for review 

throughout the Contractor prior to work being performed, unless otherwise noted. All 
Contractors shall submit cuts, samples and finishes for written approval prior to ordering or 
fabrication. 

 
18. The City may at its own discretion require the G.C. to coordinate weekly project meetings as 

the assignment progresses. 
 

19. Further to General Requirements 1.7, Temporary Heating and Ventilation, the Contractor is 
to maintain adequate heat levels to avoid damage to building systems and proper curing of 
finishes. 

 
20. The Contractor will staff the project with a Senior Project Manager, and for the site a full time 

Gold Certified Site Superintendent. 
 

21. Provide a two-week look ahead schedule and update the information weekly with work that 
has been completed and the remaining work to do. This will be shared with the 
Client/Operator so they are aware of the activities on site at all times.  

 
COMMENCEMENT AND COMPLETION DATE 
 

1. The start date of this Contract is immediately upon receipt of a purchase order, issued by 
the City of Toronto Project Manager and/or Purchasing Materials Management Division. The 
scope of work is to commence immediately after the award of the Contract. The facility will 
require 4-8 weeks notice before on site construction work can commence. Award is 
conditional upon all approvals, bonding and insurance being in place. Continuous and 
progressive operation shall be carried out until work is completed.  
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2. The work as outlined in the Drawings and Specifications is to be completed within 35 weeks 

from award of the Contract. The 100% completion date is to be completed as expeditiously 
as possible. The Contractor is responsible to provide all the forces necessary to carry out 
the work which entails providing a Site Superintendent, Forepersons (2) and Crews within 
the facility meeting the specified timeframe. Should any work be delayed for any reason 
other than what is permitted within the City of Toronto contract then the Contractor shall not 
be entitled to any claims and will be subject to penalty via liquidated damages clauses noted 
within Section 5A. 

 
3. Completion dates of the Contract may be extended at the sole discretion of the City subject 

to the required approvals being obtained in accordance with the applicable City of Toronto 
contract clauses. 
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SPECIFICATIONS, DRAWINGS & REPORTS 
 

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS  
 

Document Title       Discipline   Pages 
 

Cover Page A 
00 01 10 Table of Contents     A 4 
00 31 00 Information Available to Bidders   A 2 
 

DIVISION 01 - GENERAL REQUIREMENTS 
 
Section Title       Discipline   Pages 
 
01 11 00 Summary of Work     A 8 
01 21 00 Allowances      A 3 
01 25 00 Substitution Procedures    A 4 
01 25 00.01 Request for Substitution Form   A 2 
01 26 00 Contract Modification Procedures   A 5 
01 26 15 Requests for Interpretation    A 2 
01 26 17 Request for Interpretation Form   A 1 
01 29 00 Payment Procedures     A 2 
01 31 00 Coordination      A 4 
01 31 19 Project Meetings     A 1 
01 32 00 Construction Progress Documentation  A 6 
01 33 00 Submittal Procedures     A 9 
01 35 25 Safety       A 4 
01 40 00 Quality Requirements     A 6 
01 41 00 Regulatory Requirements    A 5 
01 50 00 Temporary Controls and Facilities   A 13 
01 57 16 Pest Control      A 2 
01 60 00 Products Requirements    A 11 
01 71 00 Examination and Preparation    A 3 
01 73 29 Cutting and Patching     A 4 
01 74 00 Cleaning and Waste Management   A 4 
01 77 00 Closeout Procedures     A 4 
01 78 00 Closeout Submittals     A 6 
 

DIVISION 02 - EXISTING CONDITIONS 
 
Section  Title       Discipline   Pages 
 
02 40 00 Demolition and Removals    A 9 
02 41 13 Selective Demolition     S 4 
02 81 00.01 Hazardous Materials Abatement General  HAZ  

Provisions 14 
02 87 13.14 Mould Abatement - Level 2 Precautions  HAZ 7 

- Dwg MR-01 - Basement    HAZ 1 
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DIVISION 03 - CONCRETE 
 
Section Title       Discipline   Pages 
 
03 01 29 Concrete Restoration - Pre-Packaged Material S 13 
03 01 31 Shoring      S 4 
03 01 32 Concrete Removal - Percussive   S 4 
03 01 35 Concrete Reinforcement Preparation   S 5 
03 51 13 Cementitious Topping     A 4 
 

DIVISION 04 - MASONRY 
 
Section Title       Discipline   Pages 
 
04 20 00 Unit Masonry      A 15 
 

DIVISION 05 - METALS 
 
Section Title       Discipline   Pages 
 
05 10 00 Structural Steel     S 10 
05 50 00 Miscellaneous and Metal Fabrications  A 9 
 

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES  
 
Section Title       Discipline   Pages 
 
06 05 73.13 Fire-Retardant Wood Treatment   A 2 
06 10 00 Rough Carpentry     S 6 
06 20 00 Finish Carpentry     A 8 
 

DIVISION 07 - THERMAL AND MOISTURE PROTECTION 
 
Section Title       Discipline   Pages 
 
07 19 00 Water Repellent Sealer    A 4 
07 21 00 Thermal Insulation     A 3 
07 26 00 Vapour Retarders     A 2 
07 46 47 Fibre Concrete Panel Cladding   A 4 
07 52 16 SBS Modified Bituminous Membrane Roofing EC 17 
07 62 00 Metal Flashing and Trim    EC 5 
07 81 23 Intumescent Fireproof Coating   A 5 
07 85 00 Firestopping and Smoke Seals   A 7 
07 92 00 Sealants      A 6 
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DIVISION 08 - OPENINGS  

 
Section Title       Discipline   Pages 
 
08 11 13 Metal Doors and Frames    A 6 
08 44 00 Aluminum Work     A 12 
08 70 00 Finish Hardware     A 5 

- Hardware Schedule     H 34 
08 80 00 Glazing      A 9 
 

DIVISION 09 - FINISHES 
 
Section Title       Discipline   Pages 
 
09 21 16 Gypsum Board     A 12 
09 30 00 Tile       A 10 
09 30 27 Detectable/Tactile Tiles    A 4 
09 65 16 Resilient Sheet Flooring    A 6 
09 65 19 Resilient Tile Flooring     A 5 
09 83 00 Acoustical Panels     A 4 
09 91 00 Painting      A 9 
 

DIVISION 10 - SPECIALTIES 
 
Section Title       Discipline   Pages 
 
10 28 13 Washroom Accessories    A 6 
10 80 00 Miscellaneous Specialties    A 4 
 

DIVISION 11 - EQUIPMENT 
 
Section Title       Discipline   Pages 
 
11 31 13 Appliances and Equipment    A 4 
11 32 00 Owner Supplied and Contractor Installed Items A 4 
 

DIVISION 12 - FURNISHINGS 
 
Section Title       Discipline   Pages 
 
12 21 23 Window Coverings     A 4 
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DIVISION 22 - PLUMBING 
 
Section Title       Discipline   Pages 
 
Refer to Mechanical Drawings for Mechanical Specifications. M  
 

DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING 
 
Section Title       Discipline   Pages 
 
Refer to Mechanical Drawings for Mechanical Specifications. M  
 

DIVISION 26 - ELECTRICAL 
 
Section Title       Discipline   Pages 
 
Refer to Electrical Drawings for Electrical Specifications. E 
 

DIVISION 25 - INTEGRATED AUTOMATION (Separate Price Item) 
 
Section Title       Discipline   Pages 
 

Mechanical Cover Page    M 1 
Table of Contents     M 1 

25 00 00 General Requirements    M 18 
25 11 00 Basic Materials, Interface Devices and Sensors M 35 
25 11 09 Operator Interfaces     M 5 
25 14 00 Field Panels      M 8 
25 15 00 Software and Programming    M 13 
25 30 00 Communication Devices    M 4 
25 90 00 Sequences of Operation    M 7 
 

APPENDICES 
 

Title       Discipline   Pages 
 

- Designated Substances and Hazardous  O 33 
Materials Report 
- Assessment Letter for Asbestos Management O 1 
Program  
- Investigation of Mould Growth    O 29 
- Mould Remediation     O 95 
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DRAWINGS  

Drawing No. Drawing Title  

A000 COVER SHEET  

A001 OBC MATRIX AND FIRE SEPARATION DRAWINGS  

A002 DOOR, CURTAIN WALL & SCREEN SCHEDULE  

A010 SITE PLAN  

A050 DEMO – BASEMENT FLOOR PLAN   

A051 DEMO – GROUND FLOOR 1 PLAN  

A052 DEMO – GROUND FLOOR 2 & MEZZANINE PLANS   

A053 DEMO – SECOND FLOOR  

A060  DEMO – REFLECTED CEILING PLANS   

A070 DEMO – SECTIONS   

A100 BASEMENT FLOOR PLAN  

A101 GROUND FLOOR 1 PLAN  

A102 GROUND FLOOR 2 & MEZZANINE PLANS   

A103 SECOND FLOOR PLAN  

A110 ROOF LEVEL PLAN  

A120 REFLECTED CEILING PLANS  

A200 EXTERIOR ELEVATIONS  

A201 EXTERIOR ELEVATIONS  

A300 BUILDING SECTIONS  

A400 INTERIOR PLAN DETAILS  

A410 INTERIOR SECTION DETAILS   

A420 ROOF DETAILS   



PART 3 – DRAWINGS AND SPECIFICATIONS 

RFT No. Doc4339591498, Contract No. N/A 

 
 
 
 

A500 WASHROOM PLANS, INTERIOR ELEVATIONS, 
AND ACCESSORIES 

 

A501 WASHROOM PLANS, INTERIOR ELEVATIONS, 
AND ACCESSORIES 

 

A502 WASHROOM PLANS, INTERIOR ELEVATIONS, 
AND ACCESSORIES 

 

A503 WASHROOM PLANS, INTERIOR ELEVATIONS, 
AND ACCESSORIES 

 

A600 STAIRS, RAMPS & LIFTS  

A700 INTERIOR ELEVATIONS  

A800 MILLWORK  

A900 BASEMENT FINISH PLAN  

A901 GROUND FLOOR 1 FINISH PLAN  

A902 GROUND FLOOR 2 & MEZZANINE FINISH PLANS  

A903 SECOND FLOOR FINISH PLAN  

M-001 LEGEN & DRAWING LIST  

DM-100 BASEMENT P&D DEMOLITION PLAN  

DM-101 GROUND FLOOR 1 P&D DEMOLITION PLAN  

DM-102 GROUND FLOOR 2 P&D DEMOLITION PLAN  

DM-103 SECOND FLOOR P&D DEMOLITION PLAN  

DM-200 BASEMENT HVAC DEMOLITION PLAN   

DM-201 GROUND FLOOR 1 HVAC DEMOLITION PLAN  

DM-202 GROUND FLOOR 2 HVAC DEMOLITION PLAN  

DM-203 SECOND FLOOR HVAC DEMOLITION PLAN   

DM-300 BASEMENT FIRE PROTECTION DEMOLITION 
PLAN 
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DM-301 GROUND FLOOR 1 FIRE PROTECTION 
DEMOLITION PLAN 

 

DM-302 GROUND FLOOR 2 FIRE PROTECTION 
DEMOLITION LAN 

 

DM-303 SECOND FLOOR FIRE PROTECTION DEMOLITION 
PLAN 

 

DM-400 ROOF DEMOLITION PLAN  

M-100 BASEMENT P&D NEW PLAN  

M-101 GROUND FLOOR 1 P&D NEW PLAN  

M-102 GROUND FLOOR 2 P&D NEW PLAN  

M-103 SECOND FLOOR P&D NEW PLAN  

M-200 BASEMENT HVAC NEW PLAN  

M-201 GROUND FLOOR 1 HVAC NEW PLAN  

M-202 GROUND FLOOR 2 HVAC NEW PLAN  

M-203 SECOND FLOOR HVAC NEW PLAN  

M-300 BASEMENT FIRE PROTECTION NEW PLAN  

M-301 GROUND FLOOR 1 FIRE PROTECTION NEW PLAN  

M-302 GROUND FLOOR 2 FIRE PROTECTION NEW PLAN  

M-303 SECOND FLOOR FIRE PROTECTION NEW PLAN  

M-400 ROOF PLAN  

M-500 MECHANICAL SCHEDULES  

M-600 MECHANICAL DETAILS  

E-001 ELECTRICAL LEGEND AND DRAWING LIST  

E-002 ELECTRICAL SPECIFICATIONS AND GENERAL 
NOTES 

 

ED-201A REFLECTED CEILING PLANS – DEMOLITION – 
BASEMENT 
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ED-201B REFLECTED CEILING PLANS – DEMOLITION – 
GROUND FLOOR 

 

ED-201C REFLECTED CEILING PLANS – DEMOLITION – 
SECOND FLOOR 

 

ED-201D REFLECTED CEILING PLANS – DEMOLITION – 
MEZZANINE 

 

ED-301 BASEMENT FLOOR PLAN – DEMOLITION   

ED-302 GROUND FLOOR 1 PLAN – DEMOLITION  

ED-303 GROUND FLOOR 2 PLAN – DEMOLITION   

ED-304A SECOND FLOOR PLAN – DEMOLITION  

ED-305 ROOF PLAN – DEMOLITION   

E-201A REFLECTED CEILING PLANS – BASEMENT   

E-201B REFLECTED CEILING PLANS – GROUND FLOOR  

E-201C REFLECTED CEILING PLANS – SECOND FLOOR  

E-201D REFLECTED CEILING PLANS – MEZZANINE   

E-301 BASEMENT FLOOR POWER & SYSTEMS PLAN   

E-302 GROUND FLOOR 1 POWER & SYSTEMS PLAN  

E-303 GROUND FLOOR 2 POWER & SYSTEMS PLAN  

E-304A SECOND FLOOR POWER & SYSTEMS PLAN  

E-304B SECOND FLOOR POWER & SYSTEMS PLAN  

E-305 ROOF POWER & SYSTEMS PLAN  

S1.1 GENERAL NOTES AND TYPICAL DETAILS  

S1.2 GENERAL NOTES AND TYPICAL DETAILS  

S2.1 1ST AND 2ND FLOOR RENOVATION PART PLAN  

S2.2 ROOF FRAMING PLAN  

R1.1  ROOF PLAN  
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R2.1 SECTIONS AND DETAILS  

R2.2 SECTIONS AND DETAILS  

R2.3 SECTIONS AND DETAILS  
  

END OF SECTION 4 
 


