Construction Agreement
Schedule H — Form of Work Assignment Agreement

SCHEDULE H

FORM OF WORK ASSIGNMENT AGREEMENT

WORK ASSIGNMENT AGREEMENT BETWEEN OWNER AND CONTRACTOR
Request for Supplier Qualification (RFSQ) Doc3512316731,
Category #2, Request for Tender SAP Doc # Doc4339591498
This Work Assignment Agreement entered into on the Effective Date.
between
CITY OF TORONTO
(“Owner”)
and
® [Note to Finalization before Execution: Insert Legal Name of Contractor]

(“Contractor”)

WHEREAS Parts 1.1 (Prompt Payment) and 1.1 (Adjudication) of the Construction Act apply with respect to this
Work Assignment Agreement and all subcontracts thereunder as the Owner commenced a procurement
process for the improvement that is the subject of the Work Assignment Agreement (“Procurement
Process”) on or after October 1, 2019;

AND WHEREAS e [Note to Finalization before Execution: Complete recitals];

NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and the
Contractor agree as follows:

1. THE WORK

The Contractor shall:

1.1 perform the Work required by this Work Assignment Agreement for the Project located at the Site;

1.2 do and fulfill everything indicated by this Work Assignment Agreement;

1.3 commence the Work on the Commencement Date and, subject to adjustment in Contract Time as
provided for in the Work Assignment Agreement, attain Substantial Performance of the Work, by
the Scheduled Date for Substantial Performance of the Work, and otherwise perform the Work in
accordance with the Construction Schedule; and
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14 apply the provisions, including in all schedules, of the Master Roster Agreement to the Work
performed under this Work Assignment Agreement.

2. CONTRACT PRICE

2.1 The price for the Work (including any changes in the Work), which excludes Value Added Taxes,
is the sum of, if applicable:

2.1.1 in respect of the Fixed Price Work, the Fixed Price; plus
2.1.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus

2.1.3 inrespect of T&M Changes in the Work recorded in a Change Order, the T&M Price, (the
“Contract Price”).

2.2 Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by the
Owner to the Contractor.

2.3 The Contract Price shall only be subject to adjustment as provided in the Work Assignment
Agreement.

24 All amounts in the Work Assignment Agreement are expressed and payable in Canadian
currency, unless expressly noted otherwise.

3. DOCUMENTS COMPRISING THE AGREEMENT

3.1 The following documents whether attached hereto or referred to herein form an integral part of
the Work Assignment Agreement:

— Master Roster Agreement, including its Schedules A to H inclusive
— Schedule A — Information Sheet (Work Assignment Agreement)

— Schedule B — Pricing Form

— Schedule C — Drawings and Specifications

— Construction Schedule

— Supplemental Instructions

— any other document identified elsewhere in the Work Assignment Agreement as a document
forming part of the Work Assignment Agreement.

4. COUNTERPART AND ELECTRONIC SIGNATURE

4.1 This Work Assignment Agreement may be executed in counterpart and may be executed by
electronic signature that is received by the Owner in a file format acceptable to the Owner. Such
electronic signature shall be deemed to be an original signature for the purpose of this Work
Assignment Agreement with the same legal effect as an original signature.

The parties hereto have executed this Work Assignment Agreement by the hands of their duly authorized
representatives.
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SIGNED AND DELIVERED
in the presence of:

® [Note to Finalization before Execution: o [Note to Finalization before Execution:
Insert Legal Name of Owner] Authority stamp to be completed by the
Owner]
By: |
Name: ®
Title: ®
| have authority to bind the corporation
By:
Name: @
Title: ®

| have authority to bind the corporation

® [Note to Finalization before Execution:
Insert Legal Name of Contractor]

By:

Name: ®

Title: ®

| have authority to bind the corporation
By:

Name: @

Title: ®

| have authority to bind the corporation

[Note to Finalization before Execution: If the Contractor is an individual, use the following
signature block. Delete signature block not used. Consult Legal Services if needed.]

SIGNED, SEALED & DELIVERED
In the presence of:

Witness Name
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SCHEDULE A to WORK ASSIGNMENT AGREEMENT

INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT

The following table provides information cross-referenced in the provisions and schedules of the
Master Roster Agreement. All reference to GCs are located in Schedule D — General Conditions
of the Master Roster Agreement.

Row | Input Information Reference | Description
A. Names and Information
A1 Project Sch. C, This project consists of the renovation to the
Definition | existing unoccupied youth shelter located at 25
83 & GC Canterbury Place, Toronto.
3.8.2.3(1)
A2 Site Definition | 25 Canterbury Place, Toronto.
99
A3 Notice information | GC To be provided after award.
1.6.1.2,
GC1.6.1.3
&
GC1.6.14
A4 Identity of Contract | Sch. C, Read Jones Christoffersen Ltd. (RJC)
Administrator Definition
24
A.5 Identity of Owner Sch. C, To be provided after award.
Representative Definition
72
A.6 | Approved GC 3.8.3, | Not Applicable.
Subcontractors GC 3.8.3.1
&
GC 3.8.3.2
B. Pricing, Markups and Liquidated Damages
B.1 Contractor's Markup | Sch. E, Ten percent (10%)
for negotiated fixed | s.2.2.3.1
price and negotiated
unit price changes
in the Work
performed by
Contractor
B.2 Total Cumulative Sch. E, Fifteen percent (15%)
Markup allowed for |g. 2232
Contractor,
Subcontractors,
Suppliers and Sub-
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Row

Input Information

Reference

Description

subcontractors on
negotiated fixed
price and negotiated
unit price changes
in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

B.3

T&M Percentage
Markup for changes
in the Work
performed by
Contractor

Sch. E,
s. 3.3.1

Ten percent (10%)

B.4

Total Cumulative
T&M Percentage
Markup allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the
Work performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

Sch. E,
s.3.3.2

Fifteen percent (15%)

B.5

Markup for Cash
Allowance overages

GC6.1.4

Five percent (5%)

B.6

Amounts of Delay
Liquidated
Damages

GC7.6.1

$2,000.00 per Calendar Day.

B.7

Changes in the
Work on a Time &
Material Basis

Sch. E, s.
3

Vertical Approach

B.8

Schedule B2
Schedule of Prices
for Changes in the
Work

Pricing
Form

No Applicable

B.9

Invoice Period

Sch. C,
Definition
54

No change to default Invoice Period.
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Row

Input Information

Reference

Description

B.10

Giving of a
Proper Invoice

GC 5.3.1

Draft invoice to be submitted to the Owner
Representative and once agreed to, Contractor to
send to APInvoice@toronto.ca with a copy to the
Owner Representative in accordance with GC
1.6.1.1.

C. Dates, Time Periods and Deadlines
CA Effective Date Sch. C, To be finalized after award.
Definition
40
C.2 Commencement Sch. C, 14 Calendar Days after date of award by City
Date Definition
17 & GC
3.1.6
C.3 | Key Work Sch. C, No Applicable, unless there are Key Work
Milestones Definition Milestones (consultant’s project timeline).
56
C.4 | Scheduled Date for | Sch. C, October 18, 2024
Substantial Definition
Performance of the | 94
Work
C.5 Scheduled Date for | Sch. C, November 01, 2024
Total Performance Definition
of the Work 95
C.6 Warranty Period Sch. C, No change to default Warranty Period.
Definition
124
C.7 Working Days Sch. C, No change to default Working Days.
Definition
129
C.8 Number of Days for | GC 5.4.1.2 | Ten (10) Working Days.
Contract
Administrator to
Issue a Certificate
for Payment
C.9 | Deadline to GC 7.2.1 | No change to default of 10 Working Days.
acknowledge a
Contemplated
Change Order
C.10 | Deadline to respond | GC 7.3.5 | No change to default of 10 Working Days.
to a Change
Directive
C.11 | Suspension Period | GC 11.2.1 | No change to default of 60 Working Days.

for Stop Work
Orders
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Row

Input Information

Reference

Description

D. Insurance, Contract Security, Bonds and Contractual Holdback

D.1 Insurance GC 8.1.3.1. Pollution Liability Insurance shall be in the
Coverages 8.1.1.1, amount of not less than Five Million Dollars
GC ($5,000,000) per claim
8.1.1.2, &
GC8.1.3
D.2 Additional Contract | GC 8.2.1 Not Applicable
Security
D.3 Amount of the GC 8.4.1 2.5% retained from each Proper Invoice
Contractual
Holdback
D.4 Percentage by GC84.3 0% reduction after Total Performance. Full release
which Contractual after Warranty Period, upon inspection written
Holdback is certification from the Contract Administrator
Reduced after Total
Performance of the
Work
D.5 | Surety Bonds GC 8.3.1 | No change to requirements in GC 8.3.1
E. Miscellaneous
E.1. | Alternate order of GC 1.1.7.1 | No change to default order of priority
priority of the
Agreement
Documents
E.2. | Allowable Portion of | GC 3.8.1 | The Contractor is not permitted to subcontract
the Work for general contractor services. Only subcontracting of
Subcontracting sub-trades is permitted under this Agreement.
E.3. | Accuracy of Utilities | GC 4.1.4.1 | No change to requirements in GC 4.1.4.1.
and Structures
E.4. Fair Wage Schedule | Sch. F, if INDUSTRIAL, COMMERCIAL, INSTITUTIONAL
applicable | (1.C.I.) WORK
E.5. | Workforce Workforce | There is no requirement for a Workforce
Development Plan Developm | Development Plan under this Agreement.
ent Plan, if

included
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SCHEDULE B to WORK ASSIGNMENT AGREEMENT

PRICING FORM
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SCHEDULE C to WORK ASSIGNMENT AGREEMENT

DRAWINGS AND SPECIFICATIONS

Page 10



