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Procurement Services Department                                    T:(905) 953-5335    

395 Mulock Drive, P.O. Box 328 STN Main                         F:(905) 953-5137 

Newmarket, ON L3Y 4X7                                             http://bids.newmarket.ca 

 

TO:  ALL POTENTIAL BIDDERS 

Bid Opportunity: RFP-2024-086 - Invitation to Prequalified Contractors for 
Construction Services for the Proposed Mulock House Adaptive Re-Use 

REVISED Closing Date: Friday, October 11, 2024 4:00 PM 

ADDENDUM #3, Issued on:  September 16, 2024 

The additions, deletions, clarifications and/or revisions as hereinafter specified, 
shall become part of the Bid document and shall be considered to have been 
included in the Bid: 

Failure to acknowledge receipt of Addendum/Addenda in the Bidding 
System shall result in a Non-Compliant Submissions. 

This Addendum contains two (2) pages and one (1) attachment. 
 
Attachments: 
 
The following has been added to the Addenda section in the Bidding System.   
 

1. Attic Space Photo – Addendum 3  
(refer to Answer 8 for further information) 

Revision: 

PART I - Invitation and Instructions to Respondents 
1.4 RFP Timetable 

Revisions in red: 

Deadline for Questions October 1, 2024, 4:00 PM local time 
Deadline for Issuing Addenda October 4, 2024, 4:00 PM local time 
Submission Deadline October 11, 2024, 4:00 PM local time 
Rectification Period Up to five (5) business days  
Anticipated Evaluation and 
Ranking of Respondents 

October/November 2024 
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Anticipated Execution of 
Agreement 

October/November 2024 

 

Questions: 

Question 7: 
 
Drawing A1.2 and A1.3 as listed in the drawing schedule are missing. 
 
Answer 7: 
 
Refer Addendum 2 posted on September 13th, 2024.  The drawing 1.2 has been 
added to the drawing set. The drawing A1.3 does not exist and has been 
removed from the drawing list of A0.1 
  
Question 8: 
 
Could you please provide us more detail or existing drawing/information 
regarding the existing roof structure from Gridline B to E? The information shall 
help us to design the temporary shoring to support the roof when carrying out 
interior/exterior wall demolition. 
 
Answer 8: 
 
Section 1/S3.1 provides additional roof framing detail in this area. All roof framing 
is constructed with sloped stick framing with miscellaneous ridge, hip, valley 
props, and knee walls down to attic floor (upper ceiling) and wall framing. The 
attached photo shows the attic space in question, standing at grid line B looking 
toward grid line E. 
 
Question 12: 

Subcontractors are asking for a two week extension to the question period. They 
have indicated that a week between the walkthrough and the end of question 
period is not enough time given the scale of the project. Can you please advise 
on an extension of question period to October 1? 

Answer 12: 
 
The Town has revised the RFP Timetable. Refer to Revision 1. 
 
At this time, due to the project construction schedule, the Town cannot 
consider any future requests to extend the revised RFP Timetable. 

End of Addendum 


