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ADDENDUM NO.08:  SECTION 00 91 08 

 
 GENERAL INSTRUCTIONS 

 
1.1 The information contained herein will constitute an addendum to the Specifications and Drawings for: 

 
UNIVERSITY OF TORONTO 

 
ROBARTS LIBRARY - 5TH FLOOR MAP & DATA LIBRARY 

 
 PROJECT NUMBER P006-22-176  

 
1.2 Upon receipt of bids, it will be assumed that all matters pertaining to this addendum are included in the 

base bid amount. 
 

1.3 The following revisions will amend the specifications and drawings and all items added or deleted 
thereon will be included for in the bid submission. 

 
 DIVISION 00, DIVISION 01 DOCUMENTS 

 
 

2.1 Refer to Section 5.0 of 00 21 13 instruction to bidders Subsection 5.1 
Amend the Tender and Project Schedule as follows: 

 
Issue Tender   September 30th, 2024 
Mandatory Site Visit   October 07th, 2024 
Deadline for Questions   November 22nd, 2024 
Deadline for responses to questions  November 25th, 2024 
Deadline for Issuing Addenda  November 26th 25th, 2024 
(except Addenda related to timetable changes) 
Submission Deadline   December 03rd November 29th, 2024 
Award  December 2024 

       Occupancy     July 31st, 2025 
        Substantial Performance of the Work July 15th, 2025 
       Ready-for-Takeover    July 31st, 2025 

 
 

2.2 Refer to BID FORM Section 00 41 13 delete and replace by attached BID FORM: Section 00 41 13 
totalling 6 Pages 

 
 

2.3 Refer to PRICE AND PAYMENT PROCEDURES Section 01 20 00 Sub Section 2.0 CASH 
ALLOWANCES, Sub Section 2.5 Add: 

 
2.5.2 Removed and re-lamped existing light fixtures requiring replacement due to burnout: 

 
 

2.5.2.1 Allowance for 40 existing light fixtures requiring replacement due to burnout to be 
removed and re-lamped with new luminaries. Clean lenses and fixtures from dust and 
debris. Replace all faulty ballasts. Include the sum of $10,000.00 allow $250 per light 
for described scope of work. ($10,000.00 total for 40 Lights) 

 
 



UNIVERSITY OF TORONTO DATE ISSUED:  26th November 2024 
ROBARTS LIBRARY - 5TH FLOOR MAP & DATA LIBRARY  
130 ST GEORGE ST. TORONTO UNIVERSITY PROJECT NUMBER: P006-22-176 

 
SECTION 00 91 08 
ADDENDUM NO. 08 PAGE 2 OF 8 

2.5.2.2 Allowance for 50 Hours Security Guard for afterhours work if required by the project. 
Include the sum of $1,500.00 allow $30 per Hour for afterhours Security Guard. 
($1,500.00 total for 50 Lights) 

 
2.5.2.3.  Allowance to provide connections between DPs and bus ducts.  
 

All proposed connections associated with the cash allowance shall adhere to UofT F 
and S Electrical design standard and F and S requirements.  
The contractor will be responsible for providing drawings, specifications and any 
additional information required for F&S to review and approve the connection solution. 
Allow for all associated costs. Contractor will be required to provide unit pricing for 
each connection to be eligible to draw from the cash allowance.  
Include the sum of $50,000.00 for described scope of work.  

 
 
 

2.4 Refer to CASH ALLOWANCES Section 01 21 13 Sub Section 1.0 GENERAL, Sub Section 1.2.3   
Delete and Replace as following: 

 
 

1.2.3 An allowance for: 
 

Provide $86,500.00 as specified in Section 01 20 00 and shown on Drawings and 
specifications. 

Allowance for reworking of conduit, associated junction boxes and other electrical 
devices in the Digital Lounge and Corridor ceiling required for installation of L7 light 
fixtures. ………………….……………………….. $25,000.00 

Allowance for 40 existing light fixtures requiring replacement due to burnout to be 
removed and re-lamped with new luminaries. Clean lenses and fixtures from dust and 
debris. Replace all faulty ballasts. Allow $250 per light for described scope of work. 
($10,000.00 total for 40 Lights) ………………….……………………      $10,000.00 
 

Allowance for 50 Hours Security Guard for afterhours work if required by the project. 
Allow $30 per Hour for afterhours Security Guard.                                                   
($1,500.00 total for 50 Hours) ………………….……………………      $1,500.00 

 
 

Allowance to provide connections between DPs and bus ducts.  
 
All proposed connections associated with the cash allowance shall adhere to UofT’s            
F&S Electrical design standard and F&S requirements.  
The contractor will be responsible for providing drawings, specifications and any 
additional information required for F&S to review and approve the connection solution. 
Allow for all associated costs. Contractor will be required to provide unit pricing for each 
connection to be eligible to draw from the cash allowance.  
Include the sum of $50,000.00 ………………….……………………      $50,000.00 

 
 
 Total Stipulated Sum Cash Allowances ………..……………… $86,500.00 
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2.5 Refer to PROCUREMENT FORM SUPPLEMENTS: SECTION 00 43 00 Sub Section 52.0 UNIT 
PRICES, Replace Sub Section 52.3 as following: 

 

52.0     UNIT PRICES 
 
 

52.3      The Unit Prices for the Work of the Contract shall be used for either an addition to (extra) or as 
a deduction from (credit) the Contract Price for the duration of the Contract are as follows; 

 
 

ITEM OF WORK     EXTRA PRICE  CREDIT PRICE 
 

 Cutting and trenching within existing concrete  
 Slab, Provide Price including all material and labour $____________  $____________ 
 for 1 linear meter of 100mm in width by 76mm depth 
 trenches complete with concrete topping infill and new 
 electrical conduit installation.  

 
     Refinishing of existing wood finishes – 1 square meter$____________ $____________ 

 
 Interior wall painting – 1 square meter  $____________ $____________ 
 
 Provide connections between DPs and bus ducts.  
 All proposed connections associated with Cash Allowance # 4  
 shall adhere to UofT F+S Electrical requirements. 
 The contractor will be responsible for providing drawings, 
 specifications and any additional information required for F&S  
 to review and approve the connection solution. 
 Contractor to provide unit pricing for each connection 
 to be eligible to draw from the cash allowance. $____________ $____________  
 

 
 

 ADDENDUM SUMMARY 
 

3.1 Refer to accompanying ELECTRICAL ADDENDUM E-04 dated 25 November 2024 totalling 3 pages 
for additions, deletions, or revisions. 

 
 
 

 DRAWING CHANGES 
 

4.1 Refer to accompanying ELECTRICAL ADDENDUM E-04 Drawing dated 25 November 2024 and 
totalling 3 pages for additions, deletions, or revisions. 

 
 
 
 
 
 
 
 
 
 

 BIDDERS’ QUESTIONS 
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5.1 Refer to the following Bidders’ questions, and Consultant’s Answers: 

 
 

 
Q80. “Equal Alternative Demountable Partition 

As per the below Addendum#6 A65, we would like to resubmit our RFI for substitution of the 
Bridge wall single glazed system for Moodwall P3 and Substitution of the Bridgewall Double 
glazed for the Moodwall P4.”  

 
A80. Moodwall P3 is an acceptable alternate to Bridgewall single-glazed. Moodwall P4 is an 

acceptable alternate to Bridgewall double glazed. 
 
 
 
 
 
Q81. “Existing Hoarding 

 Please confirm existing hoarding will be removed by client.”  
 

A81. Existing hoarding to be removed by client. Refer to A060 for scope of work to be performed after 
hoarding removal. The scope to be performed after hoarding removal may also include work related 
to millwork and FF&E electrical connections that the existing hoarding will conflict with. Contractor to 
coordinate sequencing as required. Contractor to provide minimum 2 weeks’ notice for the required 
hoarding removal date to avoid impacting the construction schedule. 

 
 

 
Q82. Additional mobilization 

Please confirm that the Abatement trade will include additional mobilizations on-site to remove 
and dispose of the remaining flooring material and grind the floor once the existing hoarding is 
removed by owner.”  

 
A82. Confirmed. 
 
 
 
 
Q83. MT-3 

Please confirm the thickness of the MT-3 light fixture shroud. Our subtrades have raised 
concerns that its weight may be significant enough to require additional mechanical fasteners and 
structural reinforcements.”  

 
A83. MT-3 to be 6mm aluminium as per 11/A903 and A020. 
 

 
 
 

Q84. Window Film - Clarification 
There are discrepancies between the specified GF-2 in the specifications and the drawings. 
Please advise which one takes precedence.”  

 
A84. Refer to A020, provide GF-2 as per material schedule and glazed screen elevations.    

Specifications refer to architectural drawings, we do not see any discrepancies. 
 

Q85. L7 
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    Please confirm the plexiglass cover for L7 to be S&I by electrical sub”  
 

A85. L7 does not require a plexiglass cover. Refer to L7 details on A903. 
 
 

 
Q86. Floor Grinding 

 
Please confirm that the floor grinding requested in Q/A 26 of Addendum 01 shall be performed 
by the pre-qualified abatement vendor, as outlined in item 2.5 of the Abatement Scope DSSR.”  

 
A86. Confirmed 

 
 
 

Q87. L5 
 

Please provide specs for relamp of L5.”  
 

A87. Provide 1400 lumens, 3500K, PAR 38/FL, 40-degree beam angle, medium base E26     
replacement luminaire. Satco or equivalent. 

 
 
 

Q88. Lighting Controls 
 

Please confirm Lighting Control: As per drawing TE-0.6, Quantum Lighting Management system 
dedicated server provided by others.”  

 
A88. Confirmed. 

 
 
 
 

Q89.   
1. SP-2 states to provide a new breaker type disconnect which we interpret as bus plugs along 
with a custom disconnect enclosure to maintain connection point on existing bus duct for DP 
Panels. It also states that existing bus extension and lugs are to be maintained. In addition to the 
note, there is a picture provided which corresponds to this note. The entire statement and picture 
are unclear to us and we are not sure what the intention is. As we had previously pointed out, the 
entire run of bus duct is feeder type, not plug-in. Due to this, we cannot take the typical approach 
of supplying a standard bus plug that can plug into the bus duct run. To reiterate, we will be 
proceeding to quote this job based on the following approach – We will provide a bolt on plug-in 
box which will need to be bolted on at the joint assembly of the existing bus duct run. This plug-in 
box will allow for a new 400A bus plug to be installed. The contractor will be responsible for 
removing the cover at the joint assembly, install the bolt on box and torque it into place. Once 
installed, the contractor can install the bus plug. This solution will only work if there is a joint 
assembly at the exact location where the customer wishes to install a new bus plug. If a joint 
assembly is not present at the desired location, or if the joint assembly is already being utilized for 
connection to another load such as an existing DP panel, our proposed solution will NOT work. 
The contractor will have to field verify if a joint assembly is present at the desired location or not 
and determine the overall feasibility of this solution”  

 
A89. Refer to accompanying ELECTRICAL ADDENDUM E-04 
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Q90. Feeder breakers 
 
There are multiple existing panels that require new feeder breakers to be added to 
them. Addendum 6 provided pictures of the existing panel and most of them were 
confirmed to be Westinghouse panels. Please note, we no longer provide 
aftermarket support for Westinghouse type panels. As such, we cannot provide 
new breakers for these Westinghouse panels. The only alternative we can provide 
is to retrofit the existing panels with a completely new interior. However, in order to 
proceed with that we would require more detailed information such as pictures of 
the existing panel, breaker counts, dimensions of the existing tub, etc. If the retrofit 
option is not going to be considered, we will NOT be able to account for any new 
breakers for the existing panels and will have to take exception to that portion of 
the job”  

 
A90. Refer to accompanying ELECTRICAL ADDENDUM E-04 

 
 
 

 
Q91. Itemized Price 

 
Please confirm that all requested electrical itemized prices (No. 1 to 4) are indeed alternate 
prices, as they do not correspond to any specific work identified in the electrical drawings.”  

 
A91. An Itemized Price is the Bidder’s price for a specific item of Work included in the Contract Price   

and is provided by the bidder for information purposes only. It is not an alternate price. 
The requested electrical itemized prices (1-4) will be used by owner and consultants in 

evaluating claims to draw from the cash allowance for reworking of conduit, associated junction 
boxes and other electrical devices in the Digital Lounge and Corridor ceiling required for 
installation of L7 light fixtures. 

 
 

Q92. Additional Site Visit 
 

Please advise if an additional site visit can be arranged for subcontractors.”  
 

A92. No additional site visit will be provided. 
 
 
 

Q93. 1. SP-2 states to provide a new breaker type disconnect which we interpret as bus plugs along 
with a custom disconnect enclosure to maintain connection point on existing bus duct for DP 
Panels. It also states that existing bus extension and lugs are to be maintained. In addition to the 
note, there is a picture provided which corresponds to this note. The entire statement and picture 
are unclear to us and we are not sure what the intention is. As we had previously pointed out, the 
entire run of bus duct is feeder type, not plug-in. Due to this, we cannot take the typical approach of 
supplying a standard bus plug that can plug into the bus duct run. To reiterate, we will be 
proceeding to quote this job based on the following approach – We will provide a bolt on plug-in box 
which will need to be bolted on at the joint assembly of the existing bus duct run. This plug-in box 
will allow for a new 400A bus plug to be installed. The contractor will be responsible for removing 
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the cover at the joint assembly, install the bolt on box and torque it into place. Once installed, the 
contractor can install the bus plug. This solution will only work if there is a joint assembly at the 
exact location where the customer wishes to install a new bus plug. If a joint assembly is not present 
at the desired location, or if the joint assembly is already being utilized for connection to another 
load such as an existing DP panel, our proposed solution will NOT work. The contractor will have to 
field verify if a joint assembly is present at the desired location or not and determine the overall 
feasibility of this solution 
 
 
 

2. Electrical addendum 3 includes new sub-metering scope of work. Specifically, SP-3 along with 
the new metering spec specify a sub-metering system from Schneider Electric and references 
Langford. Please be advised, ALL scope of work pertaining to the Schneider sub-metering system 
including supply of CT’s/PT’s, digital meters, integration into any existing software, etc. will need to 
be done by Langford. We will NOT be including anything to do with the sub-metering system and 
any new digital meters will have to be mounted external to the new Eaton equipment. We will NOT 
include for any provision to install meters in our equipment 
 
 
 

3. There are multiple existing panels that require new feeder breakers to be added to them. 
Addendum 6 provided pictures of the existing panel and most of them were confirmed to be 
Westinghouse panels. Please note, we no longer provide aftermarket support for Westinghouse 
type panels. As such, we cannot provide new breakers for these Westinghouse panels. The only 
alternative we can provide is to retrofit the existing panels with a complete new interior. However, in 
order to proceed with that we would require more detailed information such as pictures of the 
existing panel, breaker counts, dimensions of the existing tub, etc. If the retrofit option is not going to 
be considered, we will NOT be able to account for any new breakers for the existing panels and will 
have to take exception to that portion of the job”  

 
 

A93. For Questions 1&3 Refer to accompanying ELECTRICAL ADDENDUM E-04. 
 

For Question 2 It is acceptable for different suppliers to provide the metering scope as long as the 
entirety of the specified scope is provided. Contractor to coordinate between suppliers as required. 

 
 

Q94. We’ve received communication from our vendors stating that the last electrical addendum didn’t 
deal with the concerns of the manufacturer in a clear way. Assuming that there will be further 
clarification provided in an upcoming addendum, we would like to respectfully ask for an extension 
to the due date for this project to the week of December 9th, 2024. The cost implications for this 
component are considerable and we find the extra time requested by the electrical suppliers and 
their vendors to properly deal with and resolve this uncertainty fair and reasonable. Kindly advise if 
this request can be accommodated at this time.”  

 
A94. No other extension to the Bid timeline will be provided. 

 
 
 

Q95. Bid Form 
 

Please provide a revised bid form to reflect the most recent project dates and the missing unit 
prices.”  

 
A95. Refer to Addendum 08 (Attached). 
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Q96. Electrical 

 
Addendum E-03 indicates on drawing TE-0.7 Panel 006-NLP-05-04-AA, Panel 006-NLP-05-04-
BA, Panel 006-NLP-05-04-CA are new but on Drawing TE-0.3 single line diagram it indicates 
existing. Are we replacing the existing with new?”  

 
A96. Existing panels 006-NLP-05-04-AA, 006-NLP-05-04-BA, 006-NLP-05-04-CA to remain. Provide 

new labels as noted on TE-0.3. View titles on TE-0.7 will be adjusted. 
 
 

 
Q97. Floor Levelling Thickness 

 
As per Q&A 22, floor levelling will be required for the entire project area. Could you please advise 
on the necessary levelling thickness?”  

 
A97. Allow for floor levelling thickness to meet floor plumbness tolerances required by 09 68 00, 

09 22 00, and the demountable partitions manufacturer. We cannot advise on exact thickness 
required prior to demolition of existing floor finishes. 

 
 

Q98. Specs 
 
Please provide specs section 01 25 00”  

 
A98. Please refer to 01 60 00 for all substitution procedures. All references to 01 25 00 will be revised 

to 01 60 00 for IFC issuance.   
 
 
 

Q99. Electrical distribution 
 

1. The electrical manufacturers, vendors, suppliers and trades' lead letters are heavily qualified, 
stating that "they reserve the right to upcharge" due to the uncertainties associated with the 
electrical distribution. Would you consider a larger contingency to cover potential unforeseen costs 
associated with the electrical distribution? 
 

2. Please see the following below from the manufacturer of the electrical distribution equipment 
What will the client propose to do if the joint assembly is not in the exact location the client desires? 
“Solution will only work if there is a joint assembly at the exact location where the customer wishes 
to install a new bus plug””  

 
A99.  

A99-1    Refer to the upcoming electrical addendum. A cash allowance will be introduced to 
capture the DP to bus duct connection scope to mitigate the unknown electrical distribution 
conditions. 

 
A99-2   The proposed solution is not bus plug style. We are proposing re-using existing 

connection point complete with a custom disconnect solution. Bus plug solution is also 
acceptable, if feasible to install and compliant with UofT F&S electrical design standards. Refer to 
the upcoming electrical addendum. 

 
 

END OF ADDENDUM NO. 08 
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