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REQUEST FOR QUOTATION (RFQ)
RFQ -1202-2025
for
General Contractor Services
For

University Hall (UH Bldg. #1) HVAC Upgrade

PROJECT No.: 20020136

ISSUE DATE: referto Sec. 5.2
CLOSING DATE: refer to Sec. 5.2
MANDATORY SITE VISIT: Thursday Aug. 07,2025 @ 11:30 AM
Location: UH Bldg. #1 East side Entrance

Proposals must be submitted through McMaster University’s online Bonfire portal at:
https://mcmaster.bonfirehub.ca/opportunities/43676

This will be a fully electronic submission. Hard copy submissions will not be accepted
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REQUEST FOR QUOTATION - INSTRUCTION TO BIDDERS

1.0

2.0
2.1

2.2

23

24

OBJECTIVE

McMaster University is seeking to retain the services of a qualified General Contractor for
construction of University Hall HVYAC upgrade and invites qualified bidders to submit
responses in accordance with the terms of this Request for Quotation (hereafter referred to
as RFQ). This is a closed tender, available only to invited vendors.

The basic form of contract will be the CCDC 2 2020 modified by McMaster University. Refer
to Appendix A for the Supplementary Conditions to Stipulated Price Contract (CCDC 2
2020).

For the purpose of this RFQ, "Proponent" includes potential proponents, namely invited
vendors who submit or consider submitting a Quotation. “Owner” refers to McMaster
University.

McMASTER UNIVERSITY PROFILE

Land Acknowledgement

McMaster University recognizes and acknowledges that it is located on the traditional
territories of the Mississauga and Haudenosaunee nations, and within the lands protected
by the “Dish with One Spoon” wampum agreement.

McMaster University

McMaster University (“McMaster”) is an innovative research community of teachers and
learners. A world-renowned, research-intensive university based in Hamilton, Ontario,
McMaster is one of only four Canadian universities to be listed in the World's Top 100
universities. McMaster has a full-time student population of close to 30,000, with more than
170,000 alumni living in 137 countries.

McMaster is one of Hamilton’s largest employers with over 13,000 continuing and temporary
employees and has been named one of Hamilton-Niagara’s Top Employers for three years
running.

Brighter World

McMaster University is one of only four Canadian ranked among the top 70 in the world by
the major global ranking systems. As the home to over 70 research institutes and more than
33,000 students, we pride ourselves as a hub for innovation, discovery and growth.

Learn more at https://discover.mcmaster.ca or jump to McMaster Fast Facts here.

Our Mission

At McMaster our purpose is the discovery, communication and preservation of knowledge.
In our teaching, research, and scholarship, we are committed to creativity, innovation and
excellence. We value integrity, quality, inclusiveness and teamwork in everything we do. We
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2.7

inspire critical thinking, personal growth, and a passion for lifelong learning. We serve the
social, cultural, and economic needs of our community and our society.

Equity, Diversity and Inclusion

McMaster has a vision to achieve international distinction for creativity, innovation and
excellence as a research-intensive, student-centred university. In committing to that vision,
we are also focused on the promotion of inclusive excellence, recognizing the critical role
that diversity of identity, background and perspective play in harnessing creativity and
innovation, and the importance of building inclusive and collegial teams within our
community.

Learn more at https://equity.mcmaster.ca.

McMaster Smoke-Free Environment

As a smoke-free campus, the University is an environment that promotes health and
wellness and ensures students, faculty, staff and visitors are not exposed to second-hand
smoke. McMaster University does not permit smoking, or the use of tobacco products in any
University owned or leased building, on University property, in any university owned vehicle
or in any vehicle while on University property.

Mandatory Covid19 Policy

On August 16, 2021, McMaster University announced mandatory vaccines for all students,
faculty, staff and visitors attending campus or McMaster facilities. The mandatory vaccines
will be required as of September 7, 2021. Please follow this link for the relevant information
from the President and Provost, as well as a |link to some FAQ’s
(https://covid19.mcmaster.ca/mcmaster-requires-proof-of-vaccination-and-mandatory-
vaccines-a-letter-from-the-president-and-provost/).  Please follow this link for the current
policies and procedures (https://covid19.mcmaster.ca/vaccination-mandate/).

It is important to note that McMaster continues to follow a hierarchy of controls to keep our
campus community safe — this includes mandatory masking indoors at all times, masking
outdoors if a 2m distance cannot be achieved, screening before coming to campus each time,
encouraging hand washing and social distancing for everyone at our sites.

As a company that provides a service or occupies space on our campus, you and any of your
personnel attending the campus or its related facilities will be required to follow the same
policy. McMaster will look to you to provide evidence of compliance with this requirement of
testing and full vaccination for all personnel attending the campus.

Proponents must complete the Declaration with bid submissions regarding compliance with
McMaster University’s current Covid 19 vaccination mandate.
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3.0 PROJECT SUMMARY

4.0
4.1

4.2

4.3

New system upgrades are proposed for the UH Historic building as mandated by currently
adopted standards and regulations regarding ventilation of McMaster University facilities.
New air handling units are proposed to service specific rooms and areas in the building and
will be housed within the existing attic space and the First Floor corridor beneath
Convocation Hall. Temporary access through the upper flat roof to the attic space will be
necessary for the installation of this equipment. Miscellaneous associated service platforms
and access devices will be required throughout the facility to accompany the new
equipment. Existing interior vertical chases are being modified to accommodate the
upgraded ventilation ducting through all levels of the building. Bulkheads will be required at
specific locations with the remainder of the piping and ducting running painted and exposed
through office spaces where required. Special accommodation will need to be made in
scheduling of the work as the building will remain occupied through the duration of the
renovations.

Please refer to Specification Section 01 14 00 Work Restrictions for detailed requirements
regarding the sequence of work and schedule coordination. Construction is to commence
immediately upon contract award, with on-site activities anticipated to begin by the fourth
week of September. The project is expected to be ready for takeover by May 29, 2026.

SCOPE OF SERVICES

General

The Scope of Services to be provided by the Proponent will include all General contracting
services necessary to meet the requirements of the Owner and in accordance with CCDC 2
20 and the McMaster supplemental conditions to CCDC 2 20. The Project will comply with
all governing legislation, codes, laws, by-laws and requirements of authorities having
jurisdiction.

The Proponent will assign a competent Project Manager and Site Superintendent to this
project. The Site Superintendent will be dedicated to the project for the duration of
construction.

If requested, the Proponent will provide complete disclosure in its fee schedule of all Sub-
Consultants’ fees to allow for a complete and thorough evaluation of the Proponent’s
submission.
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The Owner has prequalified certain sub-contractor services required to be engaged by the
Proponent for the Project, as identified in Appendix D. It is recommended that, for the
services identified therein, Sub-Contractors be selected from the prequalified list(s), as they
have met the Owner’s minimum criteria such as quality standards, Health and Safety,
training and experience required to work on specific buildings owned and operated by the
University. Should the Proponent propose to use a Sub-Contractor from outside of the list(s)
for a service identified in Appendix D, it will be permitted however shall be subject to an
evaluation process and acceptance by the Owner. The Proponent shall be required to prove
to the Project Manager the proposed engineer or consultant’s ability to perform the Work.
The documents that will be required to be submitted include but will not be limited to: CCDC
11 — 1996 (R20006), WSIB - CAD 7 Form, completed Health and Safety Questionnaire
(available upon request), training certificates and resumes of proposed lead personnel. If
the Owner determines that the proposed engineer or consultant does not have the
qualifications or experience to perform the Work, then the Proponent shall propose an
alternate Sub-Consultant acceptable to the Owner at no extra cost to the Owner.

The Contractor shall not be allowed to change the Sub-Contractor identified in its
submission except by written consent of the Owner.

“Own Forces” or similar designation is not acceptable in lieu of a Sub-Contractor unless the
Proponent includes with its submission written confirmation of employment of permanent
personnel capable for performing the Work so identified. Violation of this condition may
disqualify the Proponent from further consideration of their submission.
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5.0 PROCUREMENT PROCESS

5.1

5.2

This RFQ will result in the selection of a General Contractor. It is estimated that the
procurement stage will have a number 15 days time frame for submissions.

Proposals will be considered irrevocable for sixty (60) days following closing date and time
and will be retained by the University.

Proposals shall be originally signed by an authorized signatory of the Proponent. If the
Proponent is an incorporated company, the corporate seal of the Proponent shall be affixed
or a certified true copy of a resolution of the corporation naming the person(s) in question as
authorized to sign agreements on behalf of the corporation shall be attached to the
proposal. Upon being selected (where that is the case), the successful Proponent will be
required to supply proof satisfactory to the University of appropriate authorization to bind the
Proponent.

All Proponents shall sign their bids to irrevocably bind the Proponent in an authorized
manner.

Site Visit
A mandatory site visit will be held on:

Thursday, August 07, 2025. at 11:30 AM (EDT/EST). Proponents are requested to meet
at UH Bldg.#1 East side Entrance — (see attached campus map)

The purpose is to view the facilities and clarify the specifications and identifying the
Services requested in this RFQ.

Any Bidder(s) arriving late to the site visit may not be able to sign the sign-in sheet and risk
disqualification from bidding. Only use for Mandatory Site Visit)

Closing Date and Submission Process

Proposals will be accepted in accordance the timetable below.

Issue Date of RFQ Tuesday, Aug. 05, 2025.

Deadline for Questions Wednesday, Aug. 20, 2025. at 12:00:00 EDST
Deadline for Issuing Addenda Friday, Aug. 22, 2025.

Closing Tuesday, August 26" ,2025 at 14:00 EDST
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5.3

5.4

5.5

6.0

Quotations shall be submitted online on the McMaster University Facility Services e-
Procurement Portal at

https://facilities-mcmaster.bonfirehub.ca/opportunities

Proposals by other methods will not be accepted.

Please contact Bonfire at support@gobonfire.com for technical questions related to your
submission. You can also visit their help forum at https://bonfirehub.zendesk.com

Minimum system requirements are: Internet Explorer 8/9/10+, Google Chrome or Mozilla
Firefox. Javascript must be enabled.

In order to submit & finalize, Proponents must upload all required documents as noted
under the Requested Information section within the Bonfire project web portal. Please note
the type and number of files allowed. The maximum upload file size is 1000 MB. Please do
not embed any documents within your uploaded files, as they will not be accessible or
evaluated. Proponents will receive an email confirmation receipt with a unique confirmation
number upon finalizing their submissions.

It is strongly recommended that Proponents give themselves sufficient time before the
Close Date to begin the uploading process and finalize their submissions. It will be at the
Proponent’s sole risk to assure on-time submission. There is NO extension to the
submission deadline unless notified through an addendum. McMaster University does not
take responsibility for any technical issues that occur with connectivity or the Bonfire web
portal. Submissions received by any other means will not be accepted.

For further details on creating and uploading a submission, please refer to the following
article: https://support.gobonfire.com/hc/en-us/articles/360011034814

Proponents will receive an email confirmation receipt with a unique confirmation number
upon finalizing their submissions.

Amendment of Quotation

A Proponent may amend its Quotation after submission only if the Quotation is amended
and resubmitted before the Closing Date and replaced with a revised Quotation.
Withdrawal of Quotation

A Proponent may withdraw its Quotation prior to the Closing Date. Following the Closing

Date, Quotations may not be withdrawn.

Where a Proponent's Proposal fails to substantially comply with the requirements of this
RFQ, such non-compliance may result in disqualification of the Proponent's Proposal, in the
sole discretion of the University.

CLARIFICATIONS AND ADDENDA PROCESS
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6.2

6.3

7.0

To contact the Owner or ask questions in relation to this RFQ, Proponents must initiate the
communication electronically through the Opportunity Q&A tab under the Messages section
within the Bonfire project web portal. The Q&A period for this RFQ ends 72 hours prior to
the Close Date. Proponents will not be able to send messages after this time. McMaster
University will not accept any Proponent’s communications by any other means, except as
specifically stated in this RFQ.

For further details on how to use the Opportunity Q&A feature, please refer to the following
article: https://support.gobonfire.com/hc/en-us/articles/115015333227

Addenda

Should a question be considered relevant to all Proponents, McMaster University will
provide both the question and the answer to all Proponents by way of addendum posted
through the Public Notices tab under the Messages section within the Bonfire project web
portal. All addenda will be posted no later than 48 hours prior to the Close Date. Each
addendum forms an integral part of this RFQ and may contain important information,
including, but not limited to, extensions and significant changes to this RFQ. Proponents are
responsible for obtaining all addenda issued by McMaster University.

For further details on how to use the Public Notices feature, please refer to the following
article: https://support.gobonfire.com/hc/en-us/articles/360019846194

Communication

McMaster University and all Proponents are to use the Messages section within the Bonfire
project web portal for communication related to this RFQ. No other form of communication
is permitted to be used in reference to this RFQ unless otherwise indicated. McMaster
University accepts no responsibility for, and the Proponent agrees not to rely upon, any
verbal or written statements or representations from any other means or person, whether or
not employed by McMaster University. Violation of this condition may disqualify the
Proponent(s) from further consideration of their submission.

SUBMISSION REQUIREMENTS

Each Proposal shall include the following Mandatory Requirements (pass & Fail criteria):

The information requested in this section is Mandatory. Failure to provide any of the
requested Mandatory Requirements will result in disqualification.

Please ensure all information identified below is included in your submission:

a. Letter from Insurance Provider

b. Letter from surety - Provide a signed letter from your Surety company, stating your
company’s bonding capacity.

c. Signed H&S form

d. Completed Form of Acceptance of CCDC 2 2020 Supplementary conditions

e. WSIB Clearance Certificate of Good Standing
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f. Completed Bid Forms
8.0 SELECTION PROCESS

8.1 Bid Irregularities

Faxed or emailed bids will be declared invalid.

Time is of essence with respect to the submission of a bid. Bids received after the time
stated for delivery will not be opened. It remains the sole responsibility of the bidder to
ensure that the submission is made before time. No exceptions.

Qualifications on the Bid Form, a bid restricted by a limiting condition added to the bid form,
or alterations to the bid form may be cause for rejection of the bid.

Bids may be declared invalid for one or more of the following reasons at the exclusive
discretion of the Owner; do not have blank spaces completed; addenda not acknowledged;
are conditional; contain irregularities; or does not comply with the authorized signature
requirements listed in item 1.7 of the Instructions to Bidders.

Addenda or natification of an issued addendum will only be issued to Bidders that attended
and signed the mandatory site visit sheet. Bidders shall ensure that their sub-trades receive
the addenda.

Consultant and Owner will not accept or consider claims for extra costs incurred by a Bidder
whose bid has been accepted, which are due to the failure of the Bidder or Subcontractors
to have reviewed the complete bid document including addenda issued during the bid
period.

8.2 Bid Opening

Bids will not be opened publicly. This is a closed tender opening.

8.3 Bid Evaluation and Award

The selection process shall commence by checking all submitted bids for mandatory
submission requirements that are listed under Section 7 of the Instructions to Bidders. In
addition, bonding and insurance requirements and any other project specific requirements
listed elsewhere in these documents are considered mandatory for the purposes of bid
evaluation. Submissions not meeting the mandatory requirements shall not be considered
further and submitted costs will not be evaluated.

Owner will be under no obligation to accept the lowest or any bid and will have the right to
reject any or all bids in its sole, absolute and unfettered discretion.

The Owner may not award a contract if all bids are over the project budget amount.

In the event that all bids submitted exceed the Owner’s budget for the Work, the Owner may
negotiate changes in the Work as described by the Contract Documents with the Bidder
submitting the lowest bid price in a compliant or substantially compliant bid.
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The Owner reserves the right for partial award of this Contract for budgetary or any other
reason at the sole discretion of the Owner for any portion of the Work identified in this
document. This includes the alternate prices, separate prices and optional prices identified
in the Supplementary bid form, if applicable. No additional compensation will be considered
due to a reduction in the Contract Price.

The Owner reserves the right to verification of any vague, ambiguous or unclear aspect of a
bid after bid opening, however is not obliged to do that and may elect to declare such a bid
invalid. The determination shall be made exclusively by and at the sole discretion of the
Owner.

The Owner will request to complete and submit the Base Bid Breakdown of Prices table,
included in Section 00430, Supplementary Bid Form — Pricing, from one or more of the low
bidders. The bidders must submit this information within 24 hours of the receipt of such a
request.

The Owner reserves the right to make an award on an overall basis, including consideration
of alternate proposals and proposed substitutions which may be offered in writing with the
bid, without explanation. The lowest compliant submission shall be determined exclusively
by the Owner after comparison of the base bid price and all other submitted information.

Acceptance and Irrevocability of Bid

Bids shall be irrevocable for sixty (60) days from the tender closing date.

Bid Security

For all bids in excess of One Hundred Thousand Dollars, submit with the Bid Form, a bid
bond / certified cheque issued by a surety company acceptable to the Owner in the amount
of 10% of the tender price as evidence of good faith that if awarded the Contract, the
successful Bidder will execute and enter into a formal agreement within the time required
and will furnish the security required to obtain the performance of the terms of the Contract.

Amount of the bid bond / certified cheque shall be paid to the Owner if the Bidder fails to
execute the Contract Documents within 14 days of written notification of having been
awarded the Contract or to furnish a performance bond within 10 days of receiving
notification of having been awarded the Contract.

Upon execution of a Contract the bid bond / certified cheque shall be null and void.
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9.0 PROPONENT ACCEPTANCE

10.0

11.0

12.0

By submitting a Quotation, the Proponent agrees to accept and to be bound by all of the
terms and conditions contained in this RFQ, including any Schedule, Exhibit and/or
Appendices thereto, and to the representations, terms and conditions contained in its
Quotation.

ONTARIO FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT
(FIPPA)

Proponents acknowledge that the University is subject to the Ontario Freedom of
Information and Protection of Privacy Act ("FIPPA", or the "Act"). Proponents shall clearly
mark "Confidential" on all information regarding trade secrets, commercial, financial, labour
relations, technical or other aspects of the Proponent's Proposal which, in the Proponent's
opinion are of a proprietary or confidential nature are significant enough to be injurious to
the Proponent should this information be provided under a request of information.

The University shall use all reasonable efforts to hold all information marked "Confidential"
by the Proponent in strict confidence where required or permitted by law but shall not be
liable for any action as contemplated by Section 62 (2) of the Act.

If the University's response to a request under the Act is appealed to the Information and
Privacy Commissioner for Ontario, the Proponent shall have the burden of proof per Section
53 of the Act. The Proponent shall be responsible for all costs related to its confidentiality
requirements.

All Proponents are advised that McMaster University is subject to trade agreements, which
may result in disclosure of information.

CONFIDENTIAL INFORMATION OF PROPONENT

A Proponent should identify any information in its Proposal, or any accompanying
documentation supplied in confidence for which confidentiality is to be maintained by the
University, except as otherwise required by law, trade agreements or by order of a court or
tribunal. Proponents are advised that their Proposals will, as necessary, be disclosed on a
confidential basis, to the University’s advisers retained for the purpose of evaluating or
participating in the evaluation on their Proposals. If a Proponent has any questions about
the collection and use of personal information pursuant to the RFP, questions are to be
submitted to the University Contact.

HUMAN RIGHTS POLICIES AND PROCEDURES

Proponents agree to be governed by the provisions of the Ontario Human Rights Code. In
furtherance of the commitment, the Proponents agree to comply with the provisions of the
University’s Human Rights Policy and Procedures. The Proponents also agree to comply
with any successor policies and procedures to the document that the Owner’s Board of
Governors may approve.
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TRADE AGREEMENTS

The University is subject to the Broader Public Sector Procurement Directive (Ontario),
which sets out procurement rules for broader public sector organizations (Broader Public
Sector Procurement

Directive: https://www.doingbusiness.mgs.gov.on.ca/mbs/psb/psb.nsf/EN/bps-
procurementdirective),

The Canada- European Union Comprehensive Economic and Trade Agreement (CETA):
http://www.international.gc.ca/gac-amc/campaign-campagne/ceta-
aecg/index.aspx?lang=eng:,

and the Canadian Free Trade Agreement, particularly Chapter Five - Government
Procurement, which sets out procurement principles and rules for publicly-funded academic
service entities (: https://www.cfta-alec.ca/canadian-free-trade-agreement)/.

COMPETITION ACT

Under Canadian law, the Proponent’s Quotation must be arrived at separately and
independently, without conspiracy, collusion or fraud.

ACCESSIBILITY FOR ONTARIANS WITH DISABILITIES ACT (AODA)

McMaster University is committed to accessibility as expressed in the Accessibility for
Ontarians with Disabilities Act (hereinafter referred to as the AODA), which places a legal
obligation on McMaster to provide accessibility for Ontarians with disabilities with respect to
goods, services, facilities, accommodation, employment, buildings, structures and premises
on or before January 1, 2025. McMaster University is committed to fostering, creating and
maintaining a barrier-free environment for all individuals providing equal rights and
opportunities, and as a result has established the McMaster University Accessibility Policy,
which can be referenced at:

Document: https://secretariat. ncmaster.ca/app/uploads/2019/05/Accessibility.pdf

All members of the University community, including Suppliers required to be on campus,
contractors and Subcontractors engaged by McMaster University, are responsible for
adhering to and following the commitments set out in the Accessibility Policy. Bidders and
their Subcontractors must agree to adhere to the Policy. Those required to complete
training may refer to the University’s AODA Training Matrix at:

Document: https://accessibility.mcmaster.cal/training/aoda-and-human-rights-code-training/

Scroll to the bottom of the page for the training videos. You may skip the registration via
Mosaic at the top of the page and visit the 5 training videos closer to the bottom of the page.
To learn more about accessibility at McMaster, visit https://accessibility.mcmaster.ca.
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LIMITATION OF DAMAGES

Each Proponent, by submitting a Proposal, agrees that:

in the event any or all Proposals are rejected, or this RFSQ is modified, suspended or
cancelled for any reason, neither McMaster nor any of its employees, advisors or
representatives will be liable, under any circumstances, for any Claim or to reimburse or
compensate the Proponent in any manner whatsoever, including but not limited to costs
of preparation of the Proposal, loss or anticipated profits, loss of opportunity or for any
other matter.

the Proponent waives any and all Claims whatsoever, including Claims for loss of profits
or loss of opportunity, in the event that the Proponent is rejected or is not successful in
this RFSQ or for any other reason; and

with respect to circumstances not listed in the foregoing subsection (a) and (b), the
Proponent will not make any Claim against McMaster or its employees, advisors or
representatives in excess of an amount equivalent to the reasonable costs of
preparation of the Proposal for any matter relating to the RFSQ process.

RESERVATIONS OF RIGHTS

McMaster reserves the right, in its sole and absolute discretion, to:

a. amend the scope, modify, cancel or suspend this RFSQ process or any or all stages, at

any time for any reason.

accept or reject any Proposal based on the review and classification criteria as
determined in the sole and absolute discretion of McMaster.

not accept any or all Proposals.

reject or disqualify all or any Proposal without any obligation, compensation or
reimbursement to any Proponent or any of its team members.

re-advertise for new Proposals, call for tenders, or enter into negotiations for work of a
similar nature.

make any changes to the terms of the business opportunity described in this RFSQ.

extend, from time to time, any date, time period or deadline provided into this RFSQ,
upon written notice to all Proponents; and

cancel the RFQ at any time without entering into any contracts.
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18.0 OWNERSHIP OF RESPONSES

All documents including Proposals submitted to McMaster become the property of McMaster. They
will be received and held in confidence, subject to the provisions of this RFQ and the FIPPA.

19.0 SPECIAL INSTRUCTIONS TO BIDDERS

19.1 Regulations

The Bidder and their Subcontractors shall strictly abide by the requirements of the
Occupational Health and Safety Act.

19.2 New Truck routes

As per the City of Hamilton By-law, trucking in and out of University property must be by
way of Main Street and Cootes Drive entrances/exits only. Truck routes by way of Sterling
Street and Forsythe Drive have been rescinded. Access to the campus for destinations
North of Sterling Street will be made via the Main Street gate. For all other destinations,
trucks will use the Cootes Drive gates. Stirling Street entrance must not be used for
entering or exiting. Municipal truck routes are being strictly enforced by the City. Also refer
to 01000 General Instructions Item 5.1.

19.3 Keys

Keys to access areas of the work may be issued to the successful bidder. A deposit of
$1,000.00 per key will be required. Cheque must be made payable to McMaster University.
Upon return of the keys, a cheque will be processed to refund the key deposit. The
successful bidder will be fully responsible for such keys. It is imperative that the key holder
ensures that the owner’s doors are kept secured at all times and that no unauthorized
persons access the spaces opened as a result of the Work.

19.4 Parking

The Contractor shall comply with the McMaster University Parking Regulations. A copy of
these regulations may be obtained from the Office of the Parking Administrator at the E.T.
Clarke Centre or from the Parking Services website: http://parking.mcmaster.ca/.

Externally marked commercial vehicles have access to the campus for deliveries. Parking
on campus requires payment and adherence to the Parking regulations.

Monthly parking permits may be available on West Campus at the current rates at the
discretion of Parking Services.

All vehicles must park in designated parking lots. Parking Services offers free shuttle bus

service from West Campus lots to a central Campus drop off point during working hours,
Current rates and bus schedules can be found on the Parking Services website.
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19.6

19.7

20.0

2.8
S

Vehicles used on campus by Contractors must comply with City and Provincial licensing
and operating Regulations.

Tracked or cleat type equipment shall not be operated on University property, including
sidewalks and roadways, unless proper protection is provided to adequately prevent tearing
or marking of the surface.

Waste Removal

McMaster University has a contract with a waste disposal vendor. Successful Bidder
encouraged to contact and use the University’s vendor for disposal of any construction
debris, including asbestos.

Designated Substance Requirements

All bidders working on Designated Substances must be certified by the Ministry. Copies of
the certification for all employees working at the McMaster site must be provided to the
Project Manager before beginning work. McMaster University also requires proof of
supervisory certification for the supervisor of those workers.

Using tender drawings, project specifications and the Hazardous Material Assessment
Report and Specifications, the successful bidder shall tender all remediation work providing
a minimum of three (3) quotations for selection by McMaster University. Remediation work
shall be managed by the successful bidder and paid for using the Cash Allowance.
McMaster University shall engage and pay for an Environmental Consultant to provide
monitoring and testing in accordance with McMaster Designated Substances Control
Program during construction. The Contractor shall allow for coordinating all remediation
work with the Environmental Consultant as required.

Health & Safety

The requirements of the Facility Services Contractor Handbook, which has been included
with the tender package, shall become an integral part of this contract. The attached Health
& Safety questionnaire has to be completed and submitted.

The Risk Management Policies in our web page shall be complied with by the Bidder and all
Subcontractors.

Web Address for Risk Management Manual:risk-management-manuals-rmms

PRE-QUALIFIED BIDDERS

The Owner has pre-qualified the following trade contract services: Controls, Electrical,
Mechanical, Abatement, Roofing and Sheet Metal. Select pre-qualified trade contractors
have been provided in Appendix D.
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21.0 Confidentiality

The Bidders agrees to ensure that it shall maintain the confidentiality and security of all
Confidential Information and Personal Information, and that it shall not directly or indirectly
disclose, destroy, exploit, or use any Confidential Information or Personal Information,
except where required by law, without first obtaining the written consent of the Owner. The
Bidders may disclose any portion of the Contract Documents or any other information
provided to the Bidder by the Owner to any Subcontractor or Supplier if the Bidder discloses
only such information as is necessary to submit a proposal and the Bidder has included a
commensurate confidentiality provision in its contract with the Subcontractor or Supplier.
The Bidders acknowledges that it will comply with all requirements of the Personal
Information Protection and Electronic Documents Act. If any portion of the submission made
by the Bidder is confidential, the Bidder may insert a watermark that says “CONFIDENTIAL”
and the Owner will make every effort to maintain its confidentiality. The Bidder
acknowledges that the Owner is bound by the provisions of the Freedom of Information and
Protection of Privacy Act (FIPPA). The Bidders are advised that the Owner may be required
to disclose any or all of the Confidential Information and Personal Information in the event
that it is compelled to do so by law, through a request under FIPPA, or by the rules of any
applicable regulatory authority.

END OF INSTRUCTION TO BIDDERS
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DIVISION 00 - BID FORMS
Section 00410 SUMMARY PROPOSAL FORM

Project Title and Location: University Hall HVAC upgrade
P20020136
Submitted To: Ehab Kamarah, Ph.D., P.Eng.

Assistant Vice President and Chief Facilities Officer
Campus Services Building, Room 121,
McMaster University, Hamilton, Ontario

Delivered: Via Bonfire

We,

(Company Name)

of

(Business Address)

having examined the Contract Documents including addenda No. _ toNo. __inclusive
(receipt of which is hereby acknowledged), and visited and examined the site, and examined all
conditions affecting the work, hereby proposes and offers to furnish all material, labour, service,
equipment and all incidentals, and to render all services and pay all applicable taxes (except HST)
and all other charges as specified and/or as necessary for performance and completion of the Work
required by the tender documents for the stipulated base bid price of:

Dollars ($ ),

(in Words) (In figures)

The above base bid is in Canadian funds, includes all specified Cash and Contingency
Allowances, is based on specified products or systems and includes all taxes and duties except
Harmonized Sales Tax (HST) in force on this date.

We have identified the harmonized sales taxes (HST) in the amount of:

Dollars ($ ),

(in Words) (In figures)
in Canadian funds is applicable to the Work but is excluded from our Bid Price.
Total Tendered Price:

Dollars ($ ),

(in Words) (In figures)
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DECLARATION FORM

We hereby declare that:

a) The Supplementary Bid Forms required for this tender, are attached and form an integral
part of this Bid;

b) We agree to use the mark-ups for changes in the Work as described in Supplementary
Conditions;

c) We agree to substantially perform the Work not later than Friday May 29t ,2026;

d) No person, firm or corporation other than the undersigned has any interest in this Tender or
in the proposed Contract for which this Tender is made;

e) This Tender is open to acceptance for a period of sixty (60) days from the date of tender
closing;

f) We have enclosed the following with this tender (unless called for as ‘not required’ or not
provided in the tender documents):

a. Bid Bond

b. Agreement to Bond (Performance and Labour and Materials Bond)
c. Supplementary Bid Form 00430 (Pricing)

d. Supplementary Bid Form 00431 (Subcontractors List)

e. Supplementary Bid Form 00432 (H&S Questionnaire)

9) By signing this Declaration, the Proponent attests that it has read, acknowledges and
agrees to comply with McMaster University’s current Covid 19 vaccination mandate and
policies, from time to time (LINK), should it be selected as the successful proponent.

Signatures:

Page 20 of 29 File — September 2021



RFQ No.: 1202-2025 McMaster

UH HVAC upgrade University BEE
Aug. 05, 2025

Signed, sealed and submitted for and on behalf of:

Company:

(Name)

(Street Address or Postal Box Number)

(City, Province & Postal Code) (Apply SEAL above)

Signature:

Name & Title:

(Please Print or Type)

Witness:

Dated at this day of , 20
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Section 00430 SUPPLEMENTARY BID FORMS
ITEMIZED PRICES

The following Itemized prices are included in the Base Bid Price and may be deleted by the owner
at the time of the bid assessment and contract award process. Prices do not include HST.

No. Description Price($)

SEPARATE PRICES

The following separate prices are not included in the Base Bid Price. We understand that any one or
all of the following separate prices can be selected by the owner and included in the total Contract
amount. Prices do not include HST.

No. Description Credit ($) Extra ($)

ALTERNATE PRICES — PRODUCTS / SYSTEM OPTIONS

The following proposed alternate prices are not included in the Base Bid Price. The owner may
select any one or all of the following proposed alternates after the contract award, and at that time
will require details including specifications, modifications, and revisions to other work for each
alternative. Prices do not include HST.

Deduct Change in
No. Description of Alternate from Base . 9
Bid ($) Time (Days)

SUPPLEMENTARY BID FORM - UNIT PRICES
LIST OF UNIT PRICES

The following unit prices are used to determine payment for work added to and/or deducted from
the Contract as shown on the drawings and required by the Specifications. These unit prices are for
work measured in place, inclusive of all materials, labour, equipment, overhead, profits, taxes and
miscellaneous charges. Submitting a Unit Price shall not prevent the Owner and the Consultant
from negotiating a lump sum price for a Change to the Contract. Prices do not include HST.

Unit Price | Unit Price | Change in

No. Description Add ($) | Deduct ($) | Time (Days)

1. Labour rate — After hours and Weekends

2. Supervisor rate — After hours and Weekends
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3. Scope of Work Demo of Existing Provision of New Demo of Existing Provision of New
10ft of 1/2"0 Pipe $ $ $ $
10ft of 3/4"0 Pipe $ $ $ $
10ft of 1"0 Pipe $ $ $ $
10ft of 1-1/4"0 Pipe $ $ $ $
10ft of 1-1/2"0 Pipe $ $ $ $
10ft of 2"0 Pipe $ $ $ $
10ft of 2-1/2"0 Pipe $ $ $ $
10ft of 3"0 Pipe $ $ $ $
10ft of 4"0 Pipe $ $ $ $

Project Personnel

We propose to use the following lead personnel for this project and hereby confirm that they have
the required knowledge, qualifications and experience as required by the contract documents to

carry out this project. We will not change the proposed project personal shown below without prior
approval from the Owner and the Consultant.

Position

Name

Contractor’s Project Manager

Site Superintendent

Site Foreman
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Section 00430a SUPPLEMENTARY BID FORM - BID BREAKDOWN
To Be submitted within 24 hours of Bid Closing

The table “Base Bid Breakdown of Prices” is not required to be completed at the time of tender
close. However, this information is required from all bidders during the bid assessment and prior to
bid award.

Therefore, all bidders must complete and submit the Base Bid Breakdown of Prices table within 24
hours from the time of tender close. All other tables included in this section must be completed and
submitted at the time of tender closing.

Base Bid Breakdown of Prices

The following is the cost breakdown of the total base bid price shown on the tender form. Prices do
not include HST.

No. Item No. Price ($)
1 Project Overhead and Administrative Costs
A Bonding, Insurance, etc.
.2 | Mobilization & Demobilization
.3 | Project Administration
2 Construction Divisions Cost
.1 | Demolition
.2 | Structural
.3 | Roofing
4 | Drywall & Interior Finishes
.5 | Mechanical Plumbing
.6 | Mechanical HVYAC
.7 | Electrical
.8 | Equipment
.9 | Cash Allowances (Hazardous Materials Remediation) $ 25,000
.10 | BAS Control
Total Base Bid (Transfer this amount to the Tender Form) | $

Page 24 of 29 File — September 2021



RFQ No.: 1202-2025 McMaster

UH HVAC upgrade University BEE
Aug. 05, 2025

Section 00431 SUPPLEMENTARY BID FORM - SUB-CONTRACTOR LIST

Bidders must submit the Supplementary Bid Form Sub-contractor List within the Tender Form. The
name of each Subcontractor who will be employed and whose quotation has been used in arriving
at the Bidder’s Contract Price, together with the nature of the work to be performed by the
Subcontractor shall be included in the list.

SUBCONTRACTOR LIST

We propose to employ the following subcontractors for the execution of the Work:

PREQUALIFIED
CONTRACTOR

Sheet Metal * Yes [] / No[J
Controls * Yes [/ Noll
Mechanical * Yes ] / NoLJ
Electrical * Yes ] / No Ll
Roofing * Yes L] / NoUJ
Yes [] / No[]
Yes ] / Noll
Yes[] / NolJ
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes [] / No[]
Yes ] / No L]
Yes ] / No L]

DIVISION NAME

Others (Specify)

Yes [l / NolJ
Yes [l / NolJ
Yes [l / NolJ
Yes [] / No[]

* Refer to 20. Prequalified Subcontractors of the Instructions to Bidders
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Section 00432 HEALTH & SAFETY QUESTIONNAIRE

COMPULSORY REQUIREMENTS
(all contractors working for McMaster University shall provide the following)

1. Provide copies of:
a. Workers’ Safety & Insurance, Certificate of Clearance Yes [
b.  Construction Project Safety Management Plan Yes [

HEALTH & SAFETY PROGRAMS AND PROCEDURES
2. Include copies of work practises and standard operating procedures for the following:

a WHMIS Yes [
b.  Personal Protective Equipment Yes [
c. Portable Electrical/Power Tools Yes [
d. Fall Protection Yes [
e. Vehicle Safety Yes [
f. Housekeeping Yes [
g. Accident/Incident Reporting Yes [J
h.  Unsafe Condition Reporting Yes [
i. Emergency Preparedness, including evacuation plan Yes [J
- Waste Disposal Yes [
The following may not be applicable to all contractors (including subcontractors):
k.  Lockout and Tagout (LOTO) Yes [1 N/A [
l. Confined Space Entry, Rescue, First Aid/CPR Yes [1 N/A [J
m. Compressed Gas Cylinders Yes [1 N/A [
n.  Electrical Equipment Grounding Assurance Yes [1 N/A [
o. Powered Industrial Vehicles (Cranes, Forklifts, etc.) Yes [J N/A [
p. Asbestos Removal Yes [0 N/A L
3. Do you have written programs for the following:
a. Hearing Conservation Yes [ No []
b.  Respiratory Protection Yes [ No []
C. Hazard Communication Yes [ No []
d.  Where applicable, have employees been:
i. Trained Yes [ No []
ii. Fit Tested Yes [ No []
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iii. Medically approved Yes [ No []

4. Do you have a corrective action process for addressing individual Health & Safety performance
deficiencies? Yes [ No []

5. Equipment and Materials

a. Do you have a system for performing hazard evaluations and establishing applicable
health, safety and environmental specifications for acquisition of materials and
equipment?

Yes [1 No [

b. Do you conduct inspections and maintenance on operating equipment in compliance
with regulatory requirements (e.g., cranes, forklifts, etc.)? Yes [J No [

c. Do you maintain the applicable inspection and maintenance certification records for
operating equipment? Yes 0 No [

6. Subcontractors

a. Do you evaluate the ability of subcontractors to comply with applicable health and safety
requirements as part of the selection process? Yes [J No [J

b. Do subcontractors have a written Health & Safety Policy/Program?  Yes [ No [J

7. Inspections and Audits
a. Do you conduct Health & Safety inspections? Yes [1 No [
b.  Are corrections of deficiencies documented? Yes [J No [
8. Risk Management Policies reviewed and shall be complied with. Yes [0 No [J
9. Physical Plant Safety Handbook and McMaster University emergency procedure policies

received and shall be complied with. Yes [J

10. To comply with all applicable health and safety legislation, regulations for construction projects,
fire regulations, environmental protection legislation, Municipal Bylaws, industry standards
Yes [ No []

HEALTH & SAFETY TRAINING
11. Health & Safety Training:

a. Do you know the regulatory Health & Safety training requirements for your employees?

Yes [] No []
12. Job Skills

a. Are employee job skills certified where required by regulatory or industry standards?
Yes [1 No [

13. Training Records
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a. Do you have Health & Safety and job skills training records for employees? Yes [INo [

b.  How do you verify understanding of training (check all that apply)?

i. Written test Yes (1 No [
ii. Performance test Yes [1 No [
iii. Job Monitoring Yes [J No [J
iv. Oral test Yes (1 No [

V. Other (list)

c. Include copies of training records: Yes [ No []
Employee Identification
Subject
Date of training
Name of Trainer
Methods used to verify understanding
14. Health & Safety Orientation

a. Do you have a Health & Safety Orientation Program for new hires and newly hired or
promoted supervisors?

New Hires Yes [0 No [J

Supervisors Yes 0 No [
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HEALTH & SAFETY MANAGEMENT

15.

16.
17.
18.

19.

20.

21.

22.
23.

Highest ranking health & safety professional in the company:

Title: Name:

Telephone: Fax:

Email:
Do you have a Health & Safety Coordinator? Yes [ No []
Do you provide company-paid health/safety training? Yes O No [
Is your company experience rated (CAD-7 or equivalent)? Yes [ No [

(If yes - attach appropriate Reports for the last three years)

Has an employee of your company suffered a work related fatal accident or “critical injury”
(R.R.O. 1990, Reg. 834)? Yes [ No [

Has an employee of a subcontractor suffered a fatal accident or “critical injury” while performing
work for your company? If you answered “yes” to either a) or b), please provide details for each
accident that occurred since 2001 on a separate sheet. Yes [J No [J

Has your company ever been subject of a Workwell Audit? Yes [0 No [J

If yes, what was your score?

Do you have a policy for the termination of contracts of subcontractors who do not comply with
Occupational Health and Safety Act or Regulations or rules and policies of the contractor?

Yes [ No []
24. Do you have a substance abuse policy”? Yes [ No [
25. Do your employees read, write and understand English such that they can perform the tasks
safely. If no, provide a description of the plan to ensure they can safely perform the tasks.
Yes [ No []
26. Do you conduct medical examinations for pre-employment? Yes [1 No [
Name Title

END OF DIVISION 00
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1.1  WORK OF THIS CONTRACT

.1 Work of this Contract comprises the following:
Ventilation Upgrade of University Hall Building (UH #1).
.2 Municipal Address: 1280 Main Street West, Hamilton, ON L8S 4K1
.3 Legal Description: Plan No. 1475 Lot 55 and Lot 56
1.2 DIVISION OF WORK

.1 Division of the Work among Subcontractors and Suppliers is solely Contractor's
responsibility. Consultant and Owner assume no responsibility to act as an arbiter to
establish subcontract limits between Sections or Divisions of the Work.

1.3 SPECIFICATIONS LANGUAGE AND STYLE

.1 These specifications are written in the imperative mood and in streamlined form. The
imperative language is directed to Contractor, unless stated otherwise.

.2 Complete sentences by reading "shall”, " Contractor shall”, "shall be", and similar phrases
by inference. Where a colon (:) is used within sentences and phrases, read the words "shall
be" by inference.

.3 Fulfill and perform all indicated requirements whether stated imperatively or otherwise.

4 When used in the context of a Product, read the word “provide” to mean “supply and
install to result in a complete installation ready for its intended use”.

14 CONTRACT DOCUMENTS FOR CONTRUCTION PURPOSES

.1 Owner will supply Contractor with a complete set of Contract Documents in electronic
form before commencement of the Work. Contractor may print hard copies for
construction purposes as required.

1.5 DOCUMENTS AT THE SITE

.1 Keep the following documents at Place of the Work, stored securely and in good order and
available to Owner and Consultant in hard copy and electronic form:

.1 Current Contract Documents, including Drawings, Specifications and addenda.
.2 Change Orders, Change Directives, and Supplementary Instructions.

.3 Reviewed Shop Drawings, Product data and samples.
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4 Field test reports and records.
.5 Construction progress schedule.
.6 Meeting minutes.

.7 Manufacturer’s certifications.

.8 Permits, inspection certificates, and other documents required by authorities having
jurisdiction.

.9 Current as-built drawings.

.10 Material Safety Data Sheets (MSDS) for all controlled Products.

1.6 CONTRACTOR’S USE OF PREMISES

.1 Except as otherwise specified, Contractor has unrestricted use of Place of the Work from
time of Contract award until Ready-for-Takeover.

.2 Confine Construction Equipment, Temporary Work, storage of Products, waste products
and debris, and all other construction operations to limits required by laws, ordinances,

permits, and Contract Documents, whichever is most restrictive. Do not unreasonably
encumber Place of the Work.

END OF SECTION
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1.1  RESTRICTIONS ON USE OF PREMISES
.1 Limit use of premises for Work, for storage, and for access, to allow;

.1 Owner occupancy.
.2 Public usage.

.2 Coordinate use of premises under direction of Owner.
1.2 WORK SEQUENCE

.1 Schedule and construct Work in stages to accommodate Owner's continued use of
premises during construction.

.2 Schedule and construct Work in stages to provide for continuous building occupant usage.
Do not close off public usage of facilities until use of one stage of Work will provide
alternate usage.

.3 This proposed sequencing of work is based on design assumptions and provided as a
reference to assist with preliminary scheduling. Contractor to be responsible for
coordinating and sequencing the work to best suit the stated project outcomes.

.1 Demolition of ductwork within the attic space.

Demolition of existing HVAC lines within the attic and demolition of chilled water
lines down to the basement.

.3 Installation of the new chilled water risers up to attic and throughout. Installation of
the new glycol and steam lines. Chilled water should be activated immediately to
allow for minimal downtime on cooling in upper floors.

4 Installation of all ductwork north of space where the units will sit, including the
plenum on the west side. Gravity ventilator doesn’t need to be installed at this time,
but the plenum should be installed up through the roof and the opening capped.
Ductwork should be finished, including any dampers, and insulation where
necessary.

.5 Install the glycol heat exchanger, glycol pumps, and condensate receiver. This will
need to be done before units can be energized in the winter months.

.6 Lift unit into place and assemble. Begin final ductwork and piping connections to
units. This will need to include the installation of the other plenum, up through the
roof. Gravity hoods to be installed at this time. Complete installation of ductwork
within attic up to ceiling below, including humidification array, dampers, insulation,
etc.

.7 Begin installation of risers leaving attic space. Create or extend penetrations in floors
within rooms or in shafts. Create penetrations in walls where ducts penetrate corridor.
Install CFSD’s in openings where appropriate.

.8 Install branch ductwork from risers to rooms as indicated. Repeat on each floor down
through to basement, connecting to previous floor.

.9  Finish all ductwork with insulation and complete all wiring for CFSD’s as required.

.10 Commission units and begin operation of systems.
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4 Suggested breakout of work elements to assist in maintaining continuous occupancy of the
building. Sequencing of the stages if adopted is the responsibility of the Contractor.

Stagel. Piping stack from Basement to Attic

Stage 2. Basement work

Stage 3. HVAC — North ventilation (2 vertical chases)
Stage 4. HVAC — South ventilation (3 vertical chases)
Stage 5. Attic work

Stage 6. Ventilation of Classroom 122

o R I NI S

1.3 OWNER OCCUPANCY
.1 Owner will occupy premises during entire construction period.

.2 Cooperate with Owner in scheduling operations to minimize disruptions and to facilitate
Owner usage.

.3 Areas of work will include services spaces, circulation corridors, administration offices
and classrooms. Each use and has its specific time of operation. The building is considered
to be occupied with normal business hours from 9:00a.m. to 4:00p.m. Throughout the
school year opportunity will be available on a limited schedule for full access during
daytime hours to classroom areas. This level of scheduling will need to be coordinated
between the owner and the successful bidder.

1.4 RESTRICTED HOURS OF WORK IN OCCUPIED FACILITIES
.1 Work may not be performed in occupied spaces during Owner’s normal business hours.
Coordinate with Owner for scheduling of work in specific areas. Room occupancies are
intermittent in some areas and open to accommodation with due notice.
.2 Allow for hours of work restrictions in construction progress schedule. Work time-shifted
to be performed during evening hours from 3:00p.m. to 10:00p.m. should be considered as

part of the typical workday.

.3 Provide unit rates for after-hours work to be performed later than 10:00p.m., overnight
and on weekends.

1.5 NOISY WORK RESTRICTIONS IN OCCUPIED FACILITIES

.1 Schedule excessively noisy work to avoid disturbance to building occupants. Perform
excessive noise generating work outside of Owner’s business hours.

.2 Use powder actuated devices only with Consultant’s written permission.
1.6 MAINTAINING LIFE SAFETY SYSTEMS IN OCCUPIED FACILITIES

.1 Maintain operational life safety systems and public access to exits in occupied areas
during all stages of the Wortk.
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.2 Determine nature and exact locations of existing fire and smoke sensors prior to the
commencement of the Work. Avoid direct or indirect jarring while working in adjacent
areas and exercise caution to avoid triggering these devices.

.3 Be responsible for costs incurred by Owner on account of false fire alarms activated as a
result of the execution of the Work without adequate precautions.

END OF SECTION
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1.1 CASH ALLOWANCES FOR SERVICES

1.2

.1 Amount of each cash allowance includes:

.1 All costs related to the services, excluding Value Added Taxes.

.2 Subcontractor’s and sub-Subcontractor’s overheads and profits related to the cash
allowance.

Amount of each cash allowance does not include Contractor’s overhead and profit, and
other related costs, which shall be included in the Contract Price and not in the cash
allowance.

Allow the stipulated sum of $25,000.00 for the removal and/ or handling of all hazardous
materials identified in the Hazardous Materials Specifications dated April 15th, 2024 and
drawings dated March 24, 2024 (In Hazardous Materials Assessment Pre-Construction
report dated April 24", 2024), as provided by Pinchin Environmental.

EXPENDITURE OF CASH ALLOWANCES

.1 Owner, through Consultant, will provide Contractor with documentation required to

permit pricing of a cash allowance item.

Owner, through Consultant, may request Contractor to identify potential Suppliers or
Subcontractors, as applicable, and to obtain at least three competitive prices for each cash
allowance item.

Owner, through Consultant, may request the Contractor to disclose originals of all bids,
quotations, and other price related information received from potential Suppliers or
Subcontractors.

Owner, through Consultant, will determine by whom and for what amount each cash
allowance item will be performed. Obtain Owner’s prior written approval in the form of a
Change Order before entering into a subcontract, amending an existing subcontract, or
performing own forces work included in a cash allowance. Upon issuance of the Change
Order, the Contractor’s responsibilities for a cash allowance item shall be the same as for
other work of the Contract.

END OF SECTION
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1.1 DEFINITION

.1 In this Section “Substitution” means a Product, a manufacturer, or both, not originally
specified in Contract Documents by proprietary name but proposed for use by Contractor
in place of a Product, a manufacturer, or both, specified by proprietary name.

1.2 SUBSTITUTION PROCEDURES

.1 Contractor may propose a Substitution wherever a Product or manufacturer is specified
by proprietary name(s), unless there is accompanying language indicating that
Substitutions will not be considered.

.2 Contractor may propose a Substitution wherever a Product or manufacturer is specified
by proprietary name(s) and accompanied by language such as "or equal”, "or approved
equal”, or other similar words. Do not construe such language as an invitation to
unilaterally provide a Substitution without Consultant’s prior acceptance in writing. Do

not order or install any Substitution without a Supplemental Instruction or Change Order.

.3 Provided a proposed Substitution submission includes all of the information specified in
this Section under Submission Requirements For Proposed Substitutions, Consultant will
promptly review and accept or reject the proposed Substitution.

4 Consultant may accept a Substitution if satisfied that:

.1 the proposed substitute Product is the same type as, is capable of performing the
same functions as, interfaces with adjacent work the same as, and meets or exceeds
the standard of quality, performance and, if applicable, appearance and maintenance
considerations, of the specified Product,

.2 the proposed substitute manufacturer has capabilities comparable to the specified
manufacturer, and

.3 the Substitution provides a benefit to Owner.

.5 If Contractor fails to order a specified Product or order a Product by a specified
manufacturer in adequate time to meet Contractor’s construction schedule, Consultant
will not consider that a valid reason to accept a Substitution.

.6 If Consultant accepts a Substitution and subject to Owner’s agreement, the change in the
Work will be documented in the form of either a Supplemental Instruction or Change
Order as specified in Section 01 26 00 — Contract Modification Procedures.

.7 If a Substitution is accepted in the form of a Supplemental Instruction or Change Order,
Contractor shall not revert to an originally specified Product or manufacturer without
Consultant’s prior written acceptance.

1.3 SUBMISSION REQUIREMENTS FOR PROPOSED SUBSTITUTIONS

.1 Include with each proposed Substitution the following information:
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.1 Identification of the Substitution, including product name and manufacturer’s name,
address, telephone numbers, and web site.

.2 Reason(s) for proposing the Substitution.

.3 A statement verifying that the Substitution will not affect the Contract Price and
Contract Time or, if applicable, the amount and extent of a proposed increase or
decrease in Contract Price and Contract Time on account of the Substitution.

4 A statement verifying that the Substitution will not affect the performance [or
warranty] of other parts of the Work.

.5 Manufacturer’s Product literature for the Substitution, including material
descriptions, compliance with applicable codes and reference standards, performance
and test data, compatibility with contiguous materials and systems, and
environmental considerations.

.6 Product samples as applicable.

.7 Asummarized comparison of the physical properties and performance characteristics
of the specified Product and the Substitution, with any significant variations clearly
highlighted.

.8 Availability of maintenance services and sources of replacement materials and parts
for the Substitution, as applicable, including associated costs and time frames.

.9 If applicable, estimated life cycle cost savings resulting from the Substitution.

.10 Details of other projects and applications where the Substitution has been used.

.11 Identification of any consequential changes in the Work to accommodate the

Substitution and any consequential effects on the performance of the Work as a
whole. A later claim for an increase to the Contract Price or Contract Time for other
changes in the Work attributable to the Substitution will not be considered.

END OF SECTION

CCDC Division 01 — Copyright 2020



McMASTER UNIVERSITY HALL VENTILATION UPGRADES 01 26 00

Project No. 20020136 CONTRACT MODIFICATION PROCEDURES
Date: August 2025 Page 1
1.1 SCHEDULE OF LABOUR RATES

1.2

Prior to the first application for payment, submit for the Consultant’s review a schedule of
labour rates for all trades and classifications of trades, such as journeymen, apprentices,
and foremen that will be employed in the Work. Provide a breakdown of payroll burden
component of labour rates.

Labour rates shall reflect the salaries, wages, and benefits paid to personnel in the direct
employ of the Contractor, Subcontractors, and sub-Subcontractors, stated as hourly rates,
that will be used when:

.1 preparing price quotations for Change Orders, and
.2 determining the cost of work attributable to Change Directives.

Labour rates stated in the schedule of labour rates shall be consistent with rates that will
actually be paid, and payroll burden costs that will actually be incurred, in the normal
performance of the Work, during regular working hours. Labour rates shall not include
any additional overhead and profit component.

Where collective agreements apply, the labour rates shall not exceed those established by
collective agreement.

Obtain the Owner’s written acceptance of the schedule of labour rates before submitting
the first Change Order quotation.

Accepted schedule of labour rates will be used solely for evaluating Change Order
quotations and cost of performing work attributable to Change Directives.

The Contractor may request amendments to the accepted schedule of labour rates if
changes in the labour rates that will actually be paid, or payroll burden cost that will
actually be incurred, in the normal performance of the Work can be demonstrated. Obtain
the Owner’s written acceptance of such changes.

SCHEDULE OF EQUIPMENT RATES

Prior to the first application for payment, submit for the Consultant’s review a schedule of
equipment rates for Contractor owned Construction Equipment.

Equipment rates shall reflect the rates that will be used when:
.1 preparing price quotations for Change Orders, and
.2 determining the cost of work attributable to Change Directives.

Equipment rates stated in the schedule shall be consistent with local equipment rental
market rates and shall not include any additional overhead and profit component.
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4 Obtain the Owner’s written acceptance of the schedule of equipment rates before
submitting the first Change Order quotation.

.5 Accepted schedule of equipment rates will be used solely for evaluating Change Order
guotations and cost of performing work attributable to Change Directives.

.6 The Contractor may request amendments to the accepted schedule of equipment rates if
changes in local equipment rental market rates can be demonstrated. Obtain the Owner’s
written acceptance of such changes.

1.3 VALUATION OF CHANGES BASED ON AGREED UNIT PRICES

.1 The Consultant may, at the outset of the Contract or at any other time, request the
Contractor to submit unit prices anticipated to be required in valuing changes in the Work.

.2 The Contractor shall submit such unit prices promptly upon request.

.3 The unit prices shall be valid for a specified duration.

4 The unit prices shall exclude all fees for overhead and profit [and shall be subject to the
percentage fees specified in this Section under Fees for Overhead and Profit — Change
Orders].

.5 The Consultant will evaluate the Contractor’s quoted unit prices and, if accepted by the
Owner in writing, the agreed unit prices shall be used to value subsequent proposed
changes in the Work wherever they are applicable.

1.4  METHOD OF CONTRACT PRICE ADJUSTMENT - CHANGE ORDERS

.1 Unless otherwise agreed, the adjustment of the Contract Price on account of a proposed
change in the Work shall be based on a quotation for a fixed price increase or decrease to
the Contract Price regardless of the Contractor’s actual expenditures and savings.

1.5 CHANGE ORDER PROCEDURES

.1 Upon issuance by the Consultant to the Contractor of a proposed change in the Work, and
unless otherwise requested in the proposed change or unless otherwise agreed:

.1 Submit to the Consultant a fixed price quotation for the proposed change in the Work
within 5days after receipt of the proposed change in the Work.

.2 If requested in the proposed change, provide a detailed breakdown of the price
quotation including the following to the extent applicable, with appropriate
supporting documentation:

.1 Estimated labour costs, including hours and applicable hourly rates based on the
accepted schedule of labour rates.
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.2 Estimated Product costs, including Supplier quotations, estimated quantities and
unit prices.

.3 Estimated Construction Equipment costs.

4 Enumeration of all other estimated costs included in the price quotation.

5 Estimated credit amounts for labour and Products not required on account of the
proposed change.

.6 Fees, not exceeding the applicable percentages for overhead and profit as
specified in this Section.

.7 Where applicable, Subcontractor quotations, also including a detailed
breakdown of all of the above.

.3 Include in the quotation the increase or decrease to the Contract Time, if any, for the
proposed change, stated in number of days.

4 Include in the quotation the number of days for which the quotation is valid.

.5 The quotation will be evaluated by the Consultant and the Owner and, if accepted by
the Owner, be documented in the form of a signed Change Order.

1.6 FEES FOR OVERHEAD AND PROFIT — CHANGE ORDERS

.1 Where the Contractor’s price quotation for a Change Order results in a net increase to the
Contract Price, the Contractor’s entitlement to a fee for overhead and profit in the
guotation shall be as follows, as applicable:

.1 For work to be performed by the Contractor’s own forces, 10 % of the
Contractor’s price quotation before the Contractor’s fee is applied.

.2 For work to be performed by a Subcontractor, 5 % of the Subcontractor’s price
guotation including the Subcontractor’s fee.

.2 Where a Subcontractor’s price quotation for a Change Order results in a net increase to the
Subcontractor’s contract price, the Subcontractor’s entitlement to a fee for overhead and
profit in the quotation shall be as follows, as applicable:

.1 For work to be performed by the Subcontractor’s own forces, 10 % of the
Subcontractor’s price quotation before the Subcontractor’s fee is applied.

.2 For work to be performed by a sub-Subcontractor, 5 % of the sub-Subcontractor’s
price gquotation including the sub-Subcontractor’s fee.

.3 Where the Contractor’s or a Subcontractor’s price quotation for a Change Order results in
a net decrease in price before adjustment for fees for overhead and profit, such a price
guotation shall be for the net decrease without any adjustment for fees for overhead and
profit.

CCDC Division 01 — Copyright 2020



McMASTER UNIVERSITY HALL VENTILATION UPGRADES 01 26 00
Project No. 20020136 CONTRACT MODIFICATION PROCEDURES
Date: August 2025 Page 4

1.7  METHOD OF CONTRACT PRICE ADJUSTMENT - CHANGE DIRECTIVES

.1 Unless the Owner and the Contractor reach an earlier agreement on the adjustment to the
Contract Price by means of a Change Order that cancels the Change Directive, the
adjustment in the Contract Price for change carried out by way of a Change Directive shall
be determined as specified in the General Conditions of Contract after the change in the
Work is completed.

1.8 CHANGE DIRECTIVE PROCEDURES

.1 Ifa Change Directive is issued for a change in the Work for which a proposed change was
previously issued, but no Change Order has yet been signed, the Change Directive shall
cancel the proposed change and any Contractor quotations related to that change in the
Work.

.2 When proceeding with a change in the Work under a Change Directive, keep accurate
records of daily time sheets for labour and Construction Equipment, and invoices for
Product and Construction Equipment costs. Submit such records to the Consultant [daily]
[weekly], until the Change Order superseding the Change Directive is issued.
19 FEES FOR OVERHEAD AND PROFIT - CHANGE DIRECTIVES

.1 The Contractor’s entitlement to a fee for overhead and profit on the Contractor’s
expenditures and savings attributable to a Change Directive shall be as follows, as
applicable:

.1 For work performed by the Contractor’s own forces, 10 % of the Contractor’s net
increase in costs.

.2 For work performed by a Subcontractor, 5 % of the sum of the Subcontractor’s net
increase in costs plus the Subcontractor’s fee.

.2 A Subcontractor’s entitlement to a fee for overhead and profit on the Subcontractor’s
expenditures and savings attributable to a Change Directive shall be as follows, as
applicable:

.1 For work performed by the Subcontractor’s own forces, 10 % of the
Subcontractor’s net increase in costs.

.2 For work performed by a Sub-subcontractor, 5 % of the sum of the Sub-
subcontractor’s net increase in costs plus the Sub-subcontractor’s fee.

4 Where a Change Directive results in net savings on account of work not required to be
performed and a net decrease in the Contractor’s or Subcontractor’s cost, the net savings
to the Contractor or Subcontractor shall be calculated without any adjustment for fees for
overhead and profit.

.5 When a Change Directive is ultimately recorded as a Change Order, there shall be no
additional entitlement to fees for overhead and profit beyond those specified in this article.
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1.10 SUPPLEMENTAL INSTRUCTIONS

.1 The Consultant may issue Supplemental Instructions to provide clarifications to the
Contract Documents, provide additional information, or make minor variations in the
Work not involving adjustment in the Contract Price or Contract Time.

.2 If the Contractor considers a Supplemental Instruction to require an adjustment in
Contract Price or Contract Time, the Contractor shall promptly notify the Consultant and
the Owner in writing and shall not proceed with any work related to the Supplemental
Instruction pending receipt of a Change Order, a Change Directive, or, in accordance with
the dispute resolution provisions of the General Conditions of Contract, a Notice in
Writing of a dispute and instructions to proceed.

END OF SECTION
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1.1 SCHEDULE OF VALUES

.1 Prior to the first application for payment, submit for Consultant’s review an initial
schedule of values. Modify the initial schedule of values if and as requested by
Consultant. Obtain Consultant’s written acceptance of the initial schedule of values prior
to the first application for payment.

.2 Together with the first and all subsequent applications for payment, submit updated
versions of the schedule of values to indicate the values, to the date of application for
payment, of work performed and Products delivered to Place of the Work.

.3 Provide the schedule of values in an electronic spreadsheet format that provides for
inclusion of the following information:

1

Identifying information including title and location of the Work, name of Contractor,
number and date of application for payment, and period covered by the application
for payment.

A work breakdown structure that is sufficiently detailed and comprehensive to
facilitate Consultant’s evaluation of applications for payment at an appropriate level
of detail.

Provisions for approved Change Orders [allowances,] [unit price work] [and]
[assignable contracts] so that the breakdown amounts indicated in the schedule of
values aggregate to the current total Contract Price. Also provide for indicating the
estimated value of Change Directives within the schedule of values, separately from
the current total Contract Price.

For each item in the work breakdown structure, provide as a minimum the following
information, under headings as indicated:

.1 Breakdown Amount: A dollar amount, including an appropriate pro rata portion
of Contactor’s overhead and profit.

.2 Performed to Date: The value of Work performed and Products delivered to
Place of the Work up to the date of the application for payment, stated as a
percentage of the Contract Price and in dollars.

.3 Previously Performed: The value of Work performed and Products delivered to
the Place of the Work for which payment has been previously certified, stated in
dollars.

4 Current Period: The value of Work performed and Products delivered to Place
of the Work for which Contractor is currently applying for payment, stated in
dollars.

.5 Balance to Complete: The value of Work not yet performed and Products not yet
delivered to Place of the Work, stated in dollars.
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1.2 CASHFLOW PROJECTION

.1 Prior to the first application for payment submit, for Consultant’s review, a forecast of
approximate monthly progress payments for each month of the Contract Time.

.2 Submit revised cash flow forecasts [when required due to significant changes in rate of
progress of the Work or significant changes in the Contract Price] [monthly] [when
requested by Consultant.

1.3 WORKERS’ COMPENSATION CLEARANCE

.1 Submit proof of workers’ compensation clearance with each application for payment.
14 STATUTORY DECLARATIONS

.1 Submit a statutory declaration in the form of CCDC 9A - Statutory Declaration of

Progress Payment Distribution by Contractor with each application for payment except
the first.

1.5 RELEASE OF HOLDBACK

.1 60 days following dated certificate of substantial performance.

END OF SECTION
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1.1 CONSTRUCTION START-UP MEETING

.1 Promptly after Contract award, Consultant and Owner shall establish the time and
location of a construction start-up meeting to review and discuss administrative
procedures and responsibilities. Consultant will. notify .Contractor at least 5Working
Days before the meeting.

.2 Senior representatives of Owner, Consultant, subconsultants, and Contractor, including
Contractor’s project manager and site superintendent, and major Subcontractors, shall be
in attendance.

.3 Consultant’s representative will chair the meeting and record and distribute the minutes.

4 Agenda will include following:

Appointment of official representatives of Owner, Contractor, Subcontractors,
Consultant, and subconsultants.

Project communications.

Contract Documents for construction purposes.
Documents at the site.

Contractor’s use of premises.

Owner-supplied Products.

[Assignable contracts.]

Work restrictions.

[Cash allowances.]

[Substitution procedures.]

Contract modification procedures.

Payment procedures.

Construction progress meetings.

Construction progress schedule, including long lead time items.
Submittals schedule and procedures.

[Special procedures.]

Quality requirements, including testing and inspection procedures.
Contractor’s mobilization.

Temporary utilities.

Existing utility services.

Construction facilities.

Temporary barriers and enclosures.

Temporary controls.

Field engineering and layout of work.

Site safety.

Site security.

Cleaning and waste management.

Closeout procedures and submittals.
[Commissioning].

Other items.

1.2 CONSTRUCTION PROGRESS MEETINGS

CCDC Division 01 — Copyright 2020



McMASTER UNIVERSITY HALL VENTILATION UPGRADES 013119
Project No. 20020136 PROJECT MEETINGS
Date: August 2025 Page 2

.1 Schedule regular bi-weekly construction progress meetings for the duration of the Work.
Contractor shall prepare meeting agendas, chair the meetings, and record and distribute
the minutes.

.2 Arrange for and provide physical space for meetings.

.3 Contractor shall record in the meeting minutes significant decisions and identify action
items and action dates by attendees or the parties they represent.

4 Contractor shall distribute copies of minutes within three Working Days after each
meeting to meeting attendees and any affected parties who may not be in attendance.

.5 Ensure that Subcontractors attend as and when appropriate to the progress of the Work.

.6 Agenda for each meeting shall include the following, as a minimum:
[Approval of minutes of previous meeting.]

Work progress since previous meeting.

Field observations, including any problems, difficulties, or concerns.
Construction progress schedule.

Submittals schedule.

Proposed changes in the Work.

Requests for information.

Site safety issues.

Other business.

CoNOUID™ WN P

END OF SECTION
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1.1  SUMMARY

.1 This Section specifies Contractor’s responsibilities for preparation and submission of
schedules and other documentation related to tracking construction progress.

.2 The purpose of submitting progress schedules is to:

1

2

inform Owner and Consultant of actual progress versus planned progress, and

provide assurance that scheduling issues are being proactively identified and
addressed in a timely manner, and that planned progress is being maintained as
closely as possible.

1.2 CONSTRUCTION PROGRESS SCHEDULE

.1 Format and Content;

A1

Prepare schedule in the form of a Critical Path Method (CPM) Gantt chart using
appropriate scheduling software

Provide a work breakdown structure identifying key activities, work packages, and
major milestones, including long delivery Products, inspection and testing activities,
, Owner decisions for cash allowances, shutdown or closure activities,]
,demonstration and training activities, and similar items, at a sufficient level of detail
to effectively manage construction progress.

Indicate milestone date[s] for Ready-for-Takeover and Substantial Performance of
the Work.

.2 Submission:

1

Submit initial schedule to Owner and Consultant within 1015Working Days after
Contract award.

Submit schedule via e-mail as .pdf files.

Consultant will review format and content of initial schedule and request necessary
changes, if any, within 5Working Days after receipt.

If changes are required, resubmit finalized initial schedule within 5Working Days
after return of review copy.

Submit updated progress schedule monthly to Owner and Consultant, indicating
actual and projected start and finish dates with report date line and progress, activity
relationships, critical path, float and baseline comparison to current progress.
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.6

Include a written report with each updated progress schedule. Indicate work status to
date comparing baseline to actual progress, current forecasts, identifying problem
areas, anticipated delays and impact on schedule, and planned corrective actions.

1.3 SUBMITTALS SCHEDULE

.1 Format and Content:

1

Prepare schedule identifying all required Shop Drawing, Product data, and sample
submissions, including samples required for testing and including those for Owner
supplied Products.

Prepare schedule in electronic format.

Provide a separate line for each required submittal, organized by Specifications
section names and numbers, and further broken down by individual Products and
systems as required.

For each required submittal, show planned earliest date for initial submittal, earliest
date for return of reviewed submittal by Consultant and latest date for return of
reviewed submittal without causing delay.

Allow time in schedule for resubmission of submittals, should resubmission be
necessary.

.2 Submission:

1

2

3

5

Submit initial schedule to Consultant within 15Working Days after Contract award.
Submit schedule via e-mail as .pdf files.

Consultant will review format and content of initial schedule and request necessary
changes, if any, within 5 Working Days after receipt.

If changes are required, resubmit finalized schedule within 510 Working Days after
return of review copy.

Submit updated submittals schedule monthly to Owner and Consultant..

1.4 SCHEDULE MANAGEMENT

.1 A schedule submitted as specified and accepted by Consultant shall become the baseline
schedule and shall be used as the baseline for updates.

.2 Ateach regular progress meeting, review and discuss current construction progress and
submittals schedules with Consultant and Owner, including activities that are behind
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schedule and planned measures to regain schedule slippage in key areas on or near the
critical path.

.3 Activities considered behind schedule are those with start or completion dates later than
the dates shown on the baseline schedule.

1.5 RECORDING ACTUAL SITE CONDITIONS ON AS-BUILT DRAWINGS.
.1 Obtain from Consultant an electronic copy of the construction Drawings for the purpose
of creating as-built drawings. Record information in electronic form, clearly identifying
as-built deviations from the originally obtained construction Drawings.

.2 Clearly label each drawing as “AS-BUILT DRAWING”. Record information concurrently
with construction progress. Do not conceal Work until required information is recorded.

.3 Record actual construction including:
.1 Measured depths of elements of foundation in relation to finish first floor datum.

.2 Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.

.3 Measured locations of pipes, ducts, conduits, outlets, fixtures, access panels, and
appurtenances, referenced to visible and accessible features of construction.

4 Field changes of dimension and detail.
.5 Changes made by Change Orders and Supplemental Instructions
.6 References to Shop Drawings, where Shop Drawings show more detail.

4 Do not use as-built drawings for construction purposes.

1.6 PROGRESS PHOTOGRAPHS
.1 Arrange for periodic digital photography to document and provide a photographic record
of the progress of the Work.
.2 ldentify each photograph by project name and date taken.

.3 Submission: Submit .jpg format files in standard resolution via e-mail monthly at
completion of framing and services before concealment.

4 Do not use progress or any other Project photographs for promotional purposes without

Owner’s written consent.
END OF SECTION
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1.1 ADMINISTRATIVE

1

Submit specified submittals to Consultant for review. Submit with reasonable promptness
and in orderly sequence so as to not cause delay in the Work. Failure to submit in ample
time is not considered sufficient reason for an extension of Contract Time or for Product
substitutions or other deviations from the Drawings and Specifications.

Where required by authorities having jurisdiction, provide submittals to such authorities
for review and approval.

Do not proceed with Work affected by a submittal until review is complete.

Present Shop Drawings, Product data, and samples in [SI metric] [imperial] units. Where
items or information is not produced in [SI Metric] [imperial] units, converted values are
acceptable.

Review submittals, provide verified field measurements where applicable, and affix
Contractor’s review stamp prior to submission to Consultant. Contractor’s review stamp
represents that necessary requirements have been determined and verified, and that the
submittal has been checked and coordinated with requirements of the Work and Contract
Documents.

Verify field measurements and that affected adjacent work is coordinated.

Submittals not meeting specified requirements will be returned with comments.
Reproduction of construction Drawings to serve as background for Shop Drawings is [not]
permitted. [If construction Drawings are used for this purpose, remove references to

Consultant.]

Do not propose Substitutions or deviations from Contract Documents via Shop Drawing,
Product data and sample submittals.

1.2 SHOP DRAWINGS AND PRODUCT DATA

A1

2

3

Indicate Products, methods of construction, and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for completion
of the Work.

Where Products attach or connect to other Products, indicate that such items have been
coordinated, regardless of Section under which adjacent items will be supplied and
installed. Indicate cross-references to Drawings, Specifications and other already reviewed
Shop Drawings.

Accompany submittals with a transmittal information including:
1 Date.

.2 Project title and number.
.3 Contractor's name and address.
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A4

.10

A1

4 Identification of each submittal item and quantity.
.5 Other pertinent data.

Shop Drawing submittals shall include:

.1 Date and revision dates.

.2 Project title and number.

.3 Name and address of:

.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

4 Contractor's stamp, date, and signature of Contractor's authorized representative
responsible for Shop Drawing review, indicating that each Shop Drawing has been
reviewed for compliance with Contract Documents and, where applicable, that field
measurements have been verified.

.5 Details of appropriate portions of the Work as applicable:

.1 Fabrication.
.2 Layout, showing dimensions, including identified field dimensions, and
clearances.

3 Setting or erection details.

4  Capacities.

.5 Performance characteristics.

.6 Standards.

7 Operating weight.

8 Wiring diagrams.

.9 Single line and schematic diagrams.

.10 Relationships to other parts of the Work.

Product data submittals shall include material safety data sheets (MSDS) for all controlled
Products.

Submit electronic copy of Shop Drawings where specified in the technical Specifications.

Submit electronic copy of Product data sheets or brochures where specified in the
technical Specifications.

Where a submittal includes information not applicable to the Work, clearly identify
applicable information and strike out non-applicable information.

Supplement standard information to include details applicable to Project..

Allow 5  Working Days for Consultant's review of each submittal and incorporate in
submittals schedule specified in Section 01 32 00 — Construction Progress Documentation.
Allow additional 3 Working Days where sub-Consultant [or commissioning agent
review is required.

If upon Consultant’s review no errors or omissions are discovered, or if only minor
corrections are required as indicated, submittal will be returned and fabrication or
installation of Work may proceed.

CCDC Division 01 — Copyright 2020



McMASTER UNIVERSITY HALL VENTILATION UPGRADES 013300

Project No. 20020136 SUBMITTAL PROCEDURES
Date: August 2025 Page 3
.12 If upon Consultant’s review significant errors or omissions are discovered, a so noted

13

14

copy will be returned for correction and resubmission. Do not commence fabrication or
installation.

Consultant’s notations on submittals are intended to ensure compliance with Contract
Documents and are not intended to constitute a change in the Work requiring change to the
Contract Price or Contract Time. If Contractor considers any Consultant’s notation to be
a change in the Work, promptly notify Consultant in writing before proceeding with the
Work.

Resubmit corrected submittals through same procedure indicated above, before any
fabrication or installation of the Work proceeds. When resubmitting, notify Consultant in
writing of any revisions other than those requested by Consultant.

1.3 SAMPLES

.1 Submit samples for Consultant’s review in duplicate where specified in the technical
Specifications. Label samples as to origin, Project name, and intended use.

.2 Deliver samples prepaid to Consultant's [business address] [site office].

.3 Notify Consultant in writing of any deviations in samples from requirements of Contract
Documents.

4 Where a required colour, pattern or texture has not been specified, submit full range of
available Products meeting other specified requirements.

.5 Consultant selection from samples is not intended to change the Contract Price or
Contract Time. If a selection would affect the Contract Price or Contract Time, notify
Consultant in writing prior to proceeding with the Work.

.6 Resubmit samples as required by Consultant to comply with Contract Documents.

.7 Reviewed and accepted samples will establish the standard against which installed Work

will be reviewed.

END OF SECTION
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1.1 HAZARDOUS BUILDING MATERIAL HANDLING

.1 Removal and/ or handling of all hazardous material shall be as per instructions provided in the
Hazardous Material Assessment (Pre-Construction) report and drawings in Appendix 1, dated
April 24", 2024, and Hazardous Materials and Abatement Specifications dated April 15", 2024 as
provide by Pinchin Environmental.

1.2 HERITAGE BUILDING DESIGNATION

.1 University Hall Building is one of 6 heritage buildings on McMaster University Campus
designated to be of Cultural Heritage Value with restrictions under City of Hamilton By-Law No.
08-002.

.2 The original architectural materials and features of the facades and roofs, including the stone
ashlar and brick masonry walls, cut stone, door/window surrounds, mullions and tracery, stone
entrance steps, carved stone ornamentation, wrought-iron are to remain intact.

.3 Also important to the preservation of University Hall are the interior spaces identified as
Convocation Hall and all of their original architectural finishes and features.

END OF SECTION
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1.1 REFERENCE STANDARDS

1

“Reference standards” means consensus standards, trade association standards, guides,
and other publications expressly referenced in Contract Documents.

Where an edition or version date is not specified, referenced standards shall be deemed to

be the latest edition or revision issued by the publisher at the time of bid closing. However
if a particular edition or revision date of a specified standard is referenced in an applicable
code or other regulatory requirement, the regulatory referenced edition or version shall

apply.

Reference standards establish minimum requirements. If Contract Documents call for
requirements that differ from a referenced standard, the more stringent requirements shall
govern.

If compliance with two or more reference standards is specified and the standards
establish different or conflicting requirements, comply with the most stringent
requirement. Refer uncertainties to Consultant for clarification.

Within the Specifications, reference may be made to the following standards writing,
testing, or certification organizations by their acronyms or initialisms:
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AA - Aluminum Association

ACI - American Concrete Institute

AISC - American Institute of Steel Construction

ANSI - American National Standards Institute

ASME - American Society of Mechanical Engineers

ASTM - American Society for Testing and Materials

AWMAC - Architectural Woodwork Manufacturers Association of Canada
AWPA - American Wire Producers Association

CaGBC - Canadian Green Building Council

CGSB - Canadian General Standards Board

CISC - Canadian Institute of Steel Construction

CPCI - Canadian Prestressed Concrete Institute

CSA - Canadian Standards Association

CSSBI - Canadian Sheet Steel Building Institute

CWB - Canadian Welding Bureau

ICEA - Insulated Cable Engineers Association

IEEE - Institute of Electrical and Electronics Engineers

IGMAC - Insulating Glass Manufacturers Association of Canada
LEED - Leadership in Energy and Environmental Design

MPP — Master Painters Institute

MSS - Manufacturers Standardization Society of the Valve and Fittings Industry
NAAMM - National Association of Architectural Metal Manufacturers
NEMA - National Electrical Manufacturers Association

NFPA - National Fire Protection Association

NHLA - National Hardwood Lumber Association

NLGA - National Lumber Grades Authority

SSPC — The Society for Protective Coatings

TTMAC - Terrazzo, Tile and Marble Association of Canada

ULC - Underwriters' Laboratories of Canada

1.2 INDEPENDENT INSPECTION AND TESTING AGENCIES

1

Except as otherwise specified, Owner will retain and pay for independent inspection and
testing agencies to inspect, test, or perform other quality control reviews of parts of the
Work.

Retain and pay for inspection and testing that is for Contractor’s own quality control or is
required by regulatory requirements.

Employment of inspection and testing agencies by Contractor or Owner does not relieve
Contractor from responsibility to perform the Work in accordance with Contract
Documents.

Allow and arrange for inspection and testing agencies to have access to the Work,
including access to off site manufacturing and fabrication plants.
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.5 For inspection and testing required by Contract Documents or by authorities having
jurisdiction, provide Consultant and inspection and testing agencies with timely
notification in advance of required inspection and testing.

.6 Submit test samples required for testing [in accordance with submittals schedule specified
in Section 01 32 00 — Construction Progress Documentation].

.7 Provide labour, Construction Equipment and temporary facilities to obtain and handle test
samples on site.

1.3 INSPECTION AND TESTING AGENCY REPORTS

.1 For inspection and testing required by Contract Documents or by regulatory requirements,
and performed by Contractor retained inspection and testing agencies, submit to
Consultant and Owner copies of reports. Submit within 5 days after completion of
inspection and testing.

.2 For inspection and testing performed by Owner retained inspection and testing agencies,
copies of inspection and testing agency reports will be provided to Contractor.

END OF SECTION
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1.1 EXISTING BUILDING HEATING, VENTILATION, POWER, AND LIGHTING

.1 Existing building heating, ventilation, power, and lighting may be relied upon and used
during construction [except during hours or days when the building is not operational].

.2 Coordinate and make arrangements with the building operator [and pay any costs
required] for provision of these services during hours or days when the building is not
operational.

END OF SECTION
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1.1 CONTRUCTION FACILITIES - GENERAL

1.2

1.3

14

1.5

1.6

1.7

.1 Provide temporary construction facilities as necessary for performance of the Work and in
compliance with applicable regulatory requirements.

.2 Maintain temporary construction facilities in good condition for the duration of the Work.

.3 Remove temporary construction facilities from Place of the Work when no longer
required.

CONSTRUCTION PARKING

.1 Parking will not be permitted at Place of the Work.

VEHICULAR ACCESS

.1 Provide and maintain adequate access to Place of the Work.

.2 Existing roads at Place of the Work may be used for access to Place of the Work, provided
Contractor assumes responsibility for any damage caused by construction traffic, and
prevents or promptly cleans up any mud tracking or material spillage.

SITE OFFICES

.1 Provide a temperature controlled and ventilated office, with suitable lighting, of sufficient
size to accommodate site meetings and furnished with drawing laydown table.

1
SANITARY FACILITIES
.1 Provide sanitary facilities for workers.
.2 Do not use permanent washroom facilities during construction.
.3 Keep sanitary facilities clean and fully stocked with the necessary supplies.
FIRE PROTECTION

.1 Provide and maintain temporary fire protection systems and equipment during
construction.

1
USE OF EXISTING ELEVATORS

.1 Designated elevators may be used by construction personnel and for transporting
Products. Co-ordinate use with Owner.
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.2 Provide protective coverings for finish surfaces of cars and entrances. Assume
responsibility for and make good any damage to existing elevators caused by construction
personnel.

1.8 PROJECT IDENTIFICATION SIGNS

.1 Provide one Project identification sign. with graphics and text. .Graphics and text shall
indicate name of Project, name . of Owner, .Consultant, and Contractor.

.3 Erect sign within three weeks of Contract award in location directed or approved by
Consultant.

4 No other signs or advertisements, other than safety, warning, or directional signs, are
permitted without Consultant’s prior approval.

END OF SECTION
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1.1 BARRIERS AND ENCLOSURES - GENERAL

.1 Provide temporary barriers and enclosures necessary to protect the public and building
occupants and to secure Place of the Work during performance of the Work.

.2 Comply with applicable regulatory requirements.

.3 Maintain temporary barriers and enclosures in good condition for the duration of the

Work.
4 Remove temporary barriers and enclosures from Place of the Work when no longer
required.
1.2 FENCING

.1 Erect temporary security and safety site fencing of type and height determined by
Contractor, subject to applicable regulatory requirements.

1.3 WEATHER ENCLOSURES

.1 Provide weather tight enclosures to unfinished door and window openings, tops of shafts
and other openings in floors and roofs.

.1 Provide weather enclosures to protect floor areas where walls are not finished and to
enclose work areas that require temporary heating.

.2 Design weather enclosures to withstand wind pressure and snow loading requirements.
1.4 DUST TIGHT [SCREENS] [PARTITIONS]

.1 Provide dust tight polyethylene screens and/ or wood stud and plywood partitions to
localize interior building areas from dust and noise generating activities.

.2 Erect, maintain, and relocate screens/partitions as required to facilitate construction
operations and Owner’s operational requirements.

15 FIRE ROUTES

.1 Maintain fire access routes, including overhead clearances, for use by emergency response
vehicles.

1.6 PROTECTION OF BUILDING FINISHES

.1 Provide necessary temporary barriers and enclosures to protect existing and completed or
partially completed finished surfaces from damage during performance of the Work.

END OF SECTION
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1.1 TEMPORARY CONTROLS - GENERAL

.1 Provide temporary controls as necessary for performance of the Work and in compliance
with applicable regulatory requirements.

.2 Maintain temporary controls in good condition for the duration of the Work.

.3 Remove temporary controls and Construction Equipment used to provide temporary
controls from Place of the Work when no longer required.

1.2 DUST AND PARTICULATE CONTROL

.1 Implement and maintain dust and particulate control measures in accordance with
applicable regulatory requirements.

.2 Execute Work by methods that minimize dust from construction operations and spreading
of dust on site or to adjacent properties.

.3 Provide temporary enclosures to prevent extraneous materials resulting from sandblasting
or similar operations from contaminating air beyond immediate work area.

4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. .
.5 Use appropriate covers on trucks hauling fine, dusty, or loose materials.
1.3 POLLUTION CONTROL

.1 Take measures to prevent contamination of soil, water, and atmosphere through
uncontrolled discharge of noxious or toxic substances and other pollutants, potentially
causing environmental damage.

.2 Be prepared, by maintaining appropriate materials, equipment, and trained personnel on
site, to intercept, clean up, and dispose of spills or releases that may occur. Promptly
report spills and releases that may occur to:

.1 authority having jurisdiction,
.2 person causing or having control of pollution source, if known, and
.3 Owner and Consultant.

4 Contact manufacturer of pollutant, if known and applicable, to obtain material safety data
sheets (MSDS) and ascertain hazards involved and precautions and measures required in
cleanup or mitigating actions.

5 Take immediate action to contain and mitigate harmful effects of the spill or release.

END OF SECTION
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1.1 GENERAL

.1 Provide Products that are not damaged or defective, and suitable for purpose intended,

subject to specified requirements. If requested by Consultant, furnish evidence as to type,
source and quality of Products provided.

Unless otherwise specified, maintain uniformity of manufacture for like items throughout.
[Permanent manufacturer’s markings, labels, trademarks, and nameplates on Products are

not acceptable in prominent locations, except where required by regulatory requirements
or for operating instructions, or when located in mechanical or electrical rooms.]

1.2 PRODUCT OPTIONS

A

Subject to the provisions of Section 01 25 00 —Substitution Procedures:

.1 Wherever a Product or manufacturer is specified by a single proprietary name,
provide the named Product only.

.2 Wherever more than one Product or manufacturer is specified by proprietary name
for a single application, provide any one of the named Products.

Wherever a Product is specified by reference to a standard only, provide any Product that
meets or exceeds the specified standard. If requested by Consultant, submit information
verifying that the proposed Product meets or exceeds the specified standard.

Wherever a Product is specified by descriptive or performance requirements only, provide
any Product that meets or exceeds the specified requirements. If requested by Consultant,
submit information verifying that the proposed Product meets or exceeds the specified
requirements.

1.3 PRODUCT AVAILABILITY AND DELIVERY TIMES

A1

Promptly upon Contract award and periodically during construction, review and confirm
Product availability and delivery times. Order Products in sufficient time to meet the
construction progress schedule and the Contract Time.

If a specified Product is no longer available, promptly notify Consultant. Consultant will
take action as required.

If delivery delays are foreseeable, for any reason, promptly notify Consultant.
.1 If adelivery delay is beyond Contractor’s control, Consultant will provide direction.
.2 Ifadelivery delay is caused by something that was or is within Contractor’s control,

Contractor shall propose actions to maintain the construction progress schedule for
Consultant’s review and acceptance.

1.4 STORAGE, HANDLING, AND PROTECTION
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.1 Store, handle, and protect Products during transportation to Place of the Work and before,

during, and after installation in a manner to prevent damage, adulteration, deterioration
and soiling.

Comply with manufacturer's instructions for storage, handling and protection.

Store packaged or bundled Products in original and undamaged condition with
manufacturer's seals and labels intact. Do not remove from packaging or bundling until
required in Work.

Comply with the requirements of the workplace hazardous materials information system
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials, including
requirements for labeling and the provision of material safety data sheets (MSDS).

Store Products subject to damage from weather in weatherproof enclosures.

Store sheet Products on flat, solid, supports and keep clear of ground. Slope to shed
moisture.

Remove and replace damaged Products.

END OF SECTION
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1.1 EXISTING UTILITIES AND STRUCTURES

1

3

Before commencing excavation, drilling or other earthwork, establish or confirm location
and extent of all existing underground utilities and structures in work area.

Promptly notify Consultant if underground utilities, structures, or their locations differ
from those indicated in Contract Documents or in available project information.
Consultant will provide appropriate direction.

Record locations of maintained, re-routed and abandoned utility lines.

1.2 VERIFICATION OF EXISTING CONDITIONS

1

4

Where work specified in any Section is dependent on the work of another Section or
Sections having been properly completed, verify that work is complete and in a condition
suitable to receive the subsequent work. Commencement of work of a Section that is
dependent on the work of another Section or Sections having been properly completed,
means acceptance of the existing conditions.

Verify that ambient conditions are suitable before commencing the work of any Section
and will remain suitable for as long as required for proper setting, curing, or drying of
Products used.

Ensure that substrate surfaces are clean, dimensionally stable, cured and free of
contaminants.

Notify Consultant in writing of unacceptable conditions.

END OF SECTION
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1.1  SUMMARY

.1 Except where otherwise specified in technical Specifications or otherwise indicated on
Drawings, comply with requirements of this Section.

1.2  MANUFACTURER’S INSTRUCTIONS
.1 Install, erect, or apply Products in strict accordance with manufacturer's instructions.
.2 Notify Consultant, in writing, of conflicts between Contract Documents and
manufacturer’s instructions where, in Contractor’s opinion, conformance with Contract
Documents instead of the manufacturer’s instructions may be detrimental to the Work or

may jeopardize the manufacturer’s warranty.

.3 Do not rely on labels or enclosures provided with Products. Obtain written instructions
directly from manufacturers.

4 Provide manufacturer’s representatives with access to the Work at all times. Render
assistance and facilities for such access so that manufacturer’s representatives may
properly perform their responsibilities.

1.3 CONCEALMENT
.1 Conceal pipes, ducts, and wiring in floors, walls and ceilings in finished areas:
.1 after review by Consultant and authority having jurisdiction, and
.2 where locations differ from those shown on Drawings, after recording actual
locations on as-built drawings.
.2 Provide incidental furring or other enclosures as required.
.3 Notify Consultant in writing of interferences before installation.
14 FASTENINGS - GENERAL

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent
materials.

.2 Prevent electrolytic action and corrosion between dissimilar metals and materials by using
suitable non-metallic strips, washers, sleeves, or other permanent separators to avoid
direct contact.

.3 Use non-corrosive fasteners and anchors for securing exterior work [and in spaces where
high humidity levels are anticipated].

4 Space anchors within individual load limit or shear capacity and ensure they provide
positive permanent anchorage.

5 Keep exposed fastenings to a minimum, space evenly and install neatly.
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.6 Do not use fastenings or fastening methods that may cause spalling or cracking of material
to which anchorage is made.

1.5 FASTENINGS - EQUIPMENT

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable
for service.

.2 Bolts shall not project more than one diameter beyond nuts.
1.6 FIRE RATED ASSEMBLIES

.1 When penetrating fire rated walls, ceiling, or floor assemblies, completely seal voids with
fire-stopping materials, smoke seals, or both, in full thickness of the construction element
as required to maintain the integrity of the fire rated assembly.

1.7 LOCATION OF FIXTURES, OUTLETS AND DEVICES

.1 Consider location of fixtures, outlets, and devices indicated on Drawings as approximate.

.2 Locate fixtures, outlets, and devices to provide minimum interference, maximum usable
space, and as required to meet safety, access, maintenance, acoustic, and regulatory,
including barrier free, requirements.

.3 Promptly notify Consultant in writing of conflicting installation requirements for fixtures,
outlets, and devices. If requested, indicate proposed locations and obtain approval for
actual locations.

1.8 PROTECTION OF COMPLETED WORK AND WORK IN PROGRESS

.1 Adequately protect parts of the Work completed and in progress from any kind of damage.

.2 Promptly remove, replace, clean, or repair, as directed by Consultant, work damaged as a
result of inadequate protection.

.3 Do not load or permit to be loaded any part of the Work with a weight or force that will
endanger the safety or integrity of the Work.

1.9 REMEDIAL WORK
.1 Notify Consultant of, and perform remedial work required to, repair or replace defective
or unacceptable work. Ensure that properly qualified workers perform remedial work.
Coordinate adjacent affected work as required.

END OF SECTION
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1.1 REQUEST FOR CUTTING, PATCHING AND REMEDIAL WORK

.1 Submit written request in advance of cutting, coring, or alteration which affects or is likely
to affect:

Structural integrity of any element of the Work.

Integrity of weather-exposed or moisture-resistant elements.
Efficiency, maintenance, or safety of any operational element.
Visual qualities of sight-exposed elements.

Work of Owner or other contractors.

Warranty of Products affected.

ok widE

.2 Include in request:

.1 Identification of Project.

Location and description of affected work, including drawings or sketches as
required.

Statement on necessity for cutting or alteration.

Description of proposed work, and Products to be used.

Alternatives to cutting and patching.

Effect on work of Owner or other contractors.

Written permission of affected other contractors.

Date and time work will be executed.

N

o~No U h W

1.2 PRODUCTS

.1 Unless otherwise specified, when replacing existing or previously installed Products in the
course of cutting and patching work, use replacement Products of the same character and
quality as those being replaced.

.2 If an existing or previously installed Product must be replaced with a different Product,
submit request for substitution in accordance with Section 01 25 00 - Substitution
Procedures.

1.3 PREPARATION

.1 Inspect existing conditions in accordance with Section 01 71 00 - Examination and
Preparation.

.2 Provide supports to ensure structural integrity of surroundings; provide devices and
methods to protect other portions of the Work from damage.

.3 Provide protection from elements for areas that may be exposed by uncovering work.
1.4 EXISTING UTILITIES
.1 .Where the Work involves breaking into or connecting to existing services, give [authority

having jurisdiction] [Owner] [Consultant] [48] [___] hours notice for necessary
interruption of mechanical or electrical services.
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.2 Maintain excavations free of water.
.3 Keep duration of interruptions to a minimum.
4 Carry out interruptions after regular working hours of occupants, preferably on weekends,
unless Owner’s prior written approval is obtained.
.5 Protect and maintain existing active services. Record location of services, including depth,
on as-built drawings.
.6 Construct or erect barriers in accordance with Section 01 56 00 - Temporary Barriers and

Enclosures as required to protect pedestrian and vehicular traffic.

1.5 CUTTING, PATCHING, AND REMEDIAL WORK

1

.10

A1

Coordinate and perform the Work to ensure that cutting and patching work is kept to a
minimum.

Perform cutting, fitting, patching, and remedial work [including excavation and fill,] to
make the affected parts of the Work come together properly and complete the Work.

Provide openings in non-structural elements of the Work for penetrations of mechanical
and electrical work.

Perform cutting by methods to avoid damage to other work

Provide proper surfaces to receive patching, remedial work, and finishing.

Perform cutting, patching, and remedial work using competent and qualified specialists
familiar with the Products affected, in a manner that neither damages nor endangers the
Work.

Do not use pneumatic or impact tools without Consultant’s prior approval.

Ensure that cutting, patching, and remedial work does not jeopardize manufacturers’
warranties.

Refinish surfaces to match adjacent finishes. For continuous surfaces refinish to nearest
intersection. For an assembly, refinish entire unit.

Fit work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces with
suitable allowance for deflection, expansion, contraction, acoustic isolation, and
firestopping.

Maintain fire ratings of fire rated assemblies where cutting, patching, or remedial work is

performed. Completely seal voids or penetrations of assembly with firestopping material
to full depth or with suitably rated devices.

END OF SECTION
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1.1 REGULATORY REQUIREMENTS
.1 Comply with applicable regulatory requirements when disposing of waste materials.

.2 Obtain permits from authorities having jurisdiction and pay disposal fees where required
for disposal of waste materials and recyclables.

1.2 GENERAL CLEANING REQUIREMENTS

.1 Provide adequate ventilation during use of volatile or noxious substances. [Do not rely on
building ventilation systems for this purpose.]

.2 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and
as recommended by cleaning material manufacturer.

.3 Prevent cross-contamination during the cleaning process.
.4 Notify the Consultant of the need for cleaning caused by Owner or other contractors.
1.3 PROGRESSIVE CLEANING AND WASTE MANAGEMENT

.1 Maintain the Work in a tidy and safe condition, free from accumulation of waste materials
and construction debris.

.2 Provide appropriate, clearly marked, containers for collection of waste materials and
recyclables. Locate containers where indicated on Drawings. (Suggested location shown
on Campus Map Drawing)

.3 Remove waste materials and recyclables from work areas, separate, and deposit in
designated containers at end of each Working Day. Collect packaging materials for
recycling or reuse.

4 Remove waste materials and recyclables from Place of the Work at regular intervals.

.5 Clean interior building areas prior to start of finish work and maintain free of dust and
other contaminants during finishing operations.

.6 Schedule cleaning operations so that resulting dust, debris and other contaminants will not
fall on wet, newly finished surfaces nor contaminate building systems.

1.4 FINAL CLEANING

.1 Before final cleaning, arrange a meeting at Place of the Work to determine the acceptable
standard of cleaning. Ensure that Owner, Consultant, Contractor in attendance.

.2 Remove from Place of the Work surplus Products, waste materials, recyclables,

Temporary Work, and Construction Equipment not required to perform any remaining
work.
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.3 Provide professional cleaning by a qualified, established cleaning company.

4 Lock or otherwise restrict access to each room or area after completing final cleaning in
that area.

.5 Re-clean as necessary areas that have been accessed by Contractor’s workers prior to
Owner occupancy.

.6 Remove stains, spots, marks, and dirt from finished surfaces, electrical and mechanical
fixtures, furniture fitments, walls, floors, etc.

.7 Remove dust from lighting reflectors, lenses, lamps, bulbs, and other lighting surfaces.

.8 Vacuum clean and dust exposed wall, floor, and ceiling surfaces, behind grilles, louvres
and screens, and above suspended ceiling tiles

.9 Clean mechanical, electrical, and other equipment. Replace filters for mechanical
equipment if equipment is used during construction.

.10 Remove waste material and debris from crawlspaces and other accessible concealed
spaces.

.11 Remove stains, spots, marks, and dirt from exterior facades.
.12 Clean and sweep roof.
1.5 WASTE MANAGEMENT AND DISPOSAL

.1 Dispose of waste materials and recyclables at appropriate municipal landfills and
recycling facilities in accordance with applicable regulatory requirements.

.2 Do not burn or bury waste materials at Place of the Work.

.3 Do not dispose of volatile and other liquid waste such as mineral spirits, oil, paints and
other coating materials, paint thinners, cleaners, and similar materials together with dry
waste materials or on the ground, in waterways, or in storm or sanitary sewers. Collect
such waste materials in appropriate covered containers, promptly remove from Place of
the Work, and dispose of at recycling facilities or as otherwise permitted by applicable
regulatory requirements.

4 Cover or wet down dry waste materials to prevent blowing dust and debris.

END OF SECTION
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1.1 READY-FOR-TAKEOVER

.1 The prerequisites to attaining Ready-for-Takeover of the Work are described in the
General Conditions of the Contract.

1.2 INSPECTION AND REVIEW BEFORE READY-FOR-TAKEOVER

.1 Contractor's Inspection: Before applying for the Consultant’s review to establish Ready-
for-Takeover of the Work:

.1 Ensure that the specified prerequisites to Ready-for-Takeover of the Work are
completed.

.2 Conduct an inspection of the Work to identify defective, deficient, or incomplete
work.

.3 Prepare a comprehensive and detailed list of items to be completed or corrected.
4 Provide an anticipated schedule and costs for items to be completed or corrected.

.2 Consultant’s Review: Upon receipt of the Contractor’s application for review, together
with the Contractor’s list of items to be completed or corrected, the Consultant will
review the Work. The Consultant will advise the Contractor whether or not the Work is
Ready-for-Takeover and will provide the Contractor with a list of items, if any, to be
added to the Contractor’s list of items to be completed or corrected. Provide the
Consultant with a copy of the Contractor’s revised list.

.3 Maintain the list of items to be completed or corrected and promptly correct or complete
defective, deficient and incomplete work. The Contractor’s inspection and Consultant’s

review procedures specified above shall be repeated until the Work is Ready-for-Takeover
and no items remain on the Contractor’s list of items to be completed or corrected.

4 When the Consultant determines that the Work is Ready-for-Takeover, the Consultant will
notify the Contractor and the Owner in writing to that effect.

1.3 PREREQUISITES TO FINAL PAYMENT

.1 After Ready-for-Takeover of the Work and before submitting an application for final
payment in accordance with the General Conditions of Contract:

.1 Correct or complete all remaining defective, deficient, and incomplete work.

.2 Remove from the Place of the Work all remaining surplus Products, Construction
Equipment, and Temporary Work.

.3 Perform final cleaning and waste removal necessitated by the Contractor’s work
performed after Ready-for-Takeover, as specified in Section 01 74 00 — Cleaning and
Waste Management.
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1.4 PARTIAL USER OCCUPANCY
.1 If partial Owner occupancy of a part of the Work is required before the date of Ready-for-
Takeover of the entire Work of the Contract, the provisions of this Section shall apply, to
the extent applicable, to that part of the Work that the Owner intends to occupy.
1.5 SUBSTANTIAL PERFORMANCE OF THE WORK
.1 The prerequisites to, and the procedures for, attaining substantial performance of the
Work, or similar such milestone as provided for in the lien legislation applicable to the
Place of the Work, shall be:
.1 independent of those for attaining Ready-for-Takeover of the Work, and

.2 in accordance with the lien legislation applicable to the Place of the Work.

END OF SECTION
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1.1 OPERATION AND MAINTENANCE MANUAL

1

Prepare a comprehensive operation and maintenance manual, in the language[s] of the
Contract, using personnel qualified and experienced for this task.

Submit an initial draft of the operation and maintenance manual for Consultant’s review.
If required by Consultant’s review comments, revise manual contents and resubmit for
Consultant’s review. If required, repeat this process until Consultant accepts the draft
manual in writing.

Submit final version to Owner in hard copy and electronic format. Provide [two (2) hard
copies.

1.2 OPERATION AND MAINTENANCE MANUAL FORMAT

9

.10

Organize data in the form of an instructional manual.

Binders: vinyl, hard covered, three D-rings, loose leaf, 216 x 279 mm, with spine and face
pockets.

When multiple binders are used, correlate data into related consistent groupings. Identify
contents of each binder on spine.

Cover: Identify each binder with typed or printed title “Operation and Maintenance
Manual”, name of Project or facility, and subject matter of contents.

Arrange content [by systems,] [process flow,] under Section numbers and sequence of
Table of Contents.

Provide tabbed fly leaf for each separate Product or system, with typed description of
Product and major component parts of equipment.

Text: Manufacturer's printed data, or typewritten data.

Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger
drawings to size of text pages.

Provide electronic copy of manual in PDF format.

Provide electronic copy of Shop Drawings in manual as1:1scaled CAD files in .dwg
format on USB flash drive electronic media acceptable to Owner.

1.3 OPERATION AND MAINTENANCE MANUAL - GENERAL CONTENT

A1

2

Table of contents for each volume.
Introductory information including:

.1 Date of manual submission.
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.2 Complete contact information for Consultant, subconsultants, other consultants, and
Contractor, with names of responsible parties.

.3 Schedule of Products and systems indexed to content of volume.

4 For each Product or system, include complete contact information for Subcontractors,
Suppliers and manufacturers, including local sources for supplies and replacement parts.

.5 Product Data: mark each sheet to clearly identify specific products, options, and
component parts, and data applicable to installation. Delete or strike out inapplicable
information. Supplement with additional information as required.

.6 Reviewed Shop Drawings.

.7 Permits, certificates, letters of assurance and other relevant documents issued by or
required by authorities having jurisdiction.

.8  Warranties.

.9 Operating and maintenance procedures, incorporating manufacturer's operating and
maintenance instructions, in a logical sequence.

.10 Training materials as specified in Section 01 79 00 - Demonstration and Training].

1.4 OPERATION AND MAINTENANCE MANUAL - EQUIPMENT AND SYSTEMS
CONTENT

.1 Each Item of Equipment and Each System: include description of unit or system and
component parts. Give function, normal operation characteristics, and limiting conditions.
Include performance curves, with engineering data and tests, and complete nomenclature
and commercial number of replaceable parts.

.2 Panel Board Circuit Directories: provide electrical service characteristics, controls, and
communications.

.3 Include installed colour coded wiring diagrams.

4 Operating Procedures: include start-up, break-in, and routine normal operating
instructions and sequences. Include regulation, control, stopping, shut-down, and
emergency instructions. Include summer, winter, and any special operating instructions.

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting;
disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and
checking instructions.

.6 Provide servicing and lubrication schedule, and list of lubricants required.

.7 Include manufacturer's printed operation and maintenance instructions.

.8 Include sequence of operation by controls manufacturer.
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.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams

.10

A1

A2

13

A4

15

required for maintenance.
Provide installed control diagrams by controls manufacturer.
Provide Contractor's coordination drawings, with installed colour coded piping diagrams.

Provide charts of valve tag numbers, with location and function of each valve, keyed to
flow and control diagrams.

Provide list of original manufacturer's spare parts, current prices, and recommended
quantities to be maintained in storage.

Include testing and balancing reports.

Include additional content as specified in technical Specifications sections.

1.5 OPERATION AND MAINTENANCE MANUAL - PRODUCTS AND FINISHES

A4

CONTENT

Include Product data, with catalogue number, options selected, size, composition, and
colour and texture designations. Provide information for re-ordering custom manufactured
Products.

Instructions for cleaning agents and methods, precautions against detrimental agents and
methods, and recommended schedule for cleaning and maintenance.

Include an outline of requirements for routine and special inspections and for regular
maintenance to ensure that on-going performance of the building envelope will meet the
initial building envelope criteria.

Include additional content as specified in technical Specifications sections.

1.6 OPERATION AND MAINTENANCE MANUAL - WARRANTIES CONTENT

1

2

3

A4

Separate each warranty with index tab sheets keyed to Table of Contents listing.
List each warrantor with complete contact information.

Verify that documents are in proper form and contain full information. Ensure that
warranties are for the correct duration and are in Owner’s name.

[Include maintenance bond(s)].

1.7 CONTRACTOR’S AS-BUILT DRAWINGS

1

18

Submit final as-built drawings in the form specified in Section 01 32 00 — Construction
Progress Documentation to Consultant.

SPARE PARTS, MAINTENANCE MATERIALS, AND SPECIAL TOOLS
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.1 Supply spare parts, maintenance materials, and special tools in quantities specified in

technical Specifications sections.

.2 Ensure spare parts and maintenance materials are new, not damaged nor defective, and of
same quality, manufacturer, and batch or production run as installed Products.

.3 Provide tags for special tools identifying their function and associated Product.

4 Deliver to and store items at location directed by Owner at Place of the Work. Store in
original packaging with manufacturer’s labels intact and in a manner to prevent damage or
deterioration.

.5 Catalogue all items and submit to Consultant an inventory listing organized by

Specifications section. Include Consultant reviewed inventory listing in operation and
maintenance manual.

END OF SECTION
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1.1 SUMMARY

.1 Demonstrate and provide training to Owner’s personnel on operation and maintenance of
equipment andsystems prior to scheduled date ofReady-for-Takeover of the Work.

.2 Owner will provide list of personnel to receive training and will coordinate their
attendance at agreed upon times.

.3 Coordinate and schedule demonstration and training provided by Subcontractors and
Suppliers.

1.2 SUBMITTALS
.1 Submit proposed dates, times, durations, and locations for demonstration and training of
each item of equipment and each system for which demonstration and training is required.
Allow sufficient time for training and demonstration for each item of equipment or
system, or time as may be specified in technical Specifications.

.2 Consultant and Owner will review submittal and advise Contractor of any necessary
revisions.

.3 Submit report(s) within [5]Working Days after completion of demonstration and training:
.1 identifying time and date of each demonstration and training session,
.2 summarizing the demonstration and training performed, and
.3 including a list of attendees.

1.3 PREREQUISITES TO DEMONSTRATION AND TRAINING

.1 Testing, adjusting, and balancing has been performed in accordance with Contract
Documents.

.2 Equipment and systems are fully operational.

.3 Copy of completed operation and maintenance manual is available for use in
demonstration and training.

4 Conditions for demonstration and training comply with requirements specified in technical
Specifications.
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1.4 DEMONSTRATION AND TRAINING

.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,and
maintenance of each item of equipment and system.

.2 Review operation and maintenance manual in detail to explain all aspects of operation and
maintenance.

.3 Prepare and insert additional information in operation and maintenance manual if
required.

END OF SECTION
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1.1 COMMISSIONING AGENCY

.1 Contractor shall retain and pay for a commissioning agency to provide commissioning
services for the Project.

1.2 CONTRACTOR RESPONSIBILITIES

.1 Prepare each system ready for commissioning. Verify systems installation is complete and
in operation.

.2 Coordinate commissioning with and assist commissioning agency.

.3 Perform and document verification, performance testing, adjusting, and balancing
operations.

4 Cooperate with commissioning agency and provide access to equipment and systems.

.5 Provide personnel and operate systems at designated times, and under conditions required
for proper commissioning.

.6 Make instruments available to commissioning agency to facilitate spot checks during
commissioning.

.7 Participate in commissioning meetings.

.8 Complete commissioning forms as requested by commissioning agency.
.9 Correct deficiencies identified in commissioning process.

.10 Incorporate commissioning data into operation and maintenance manual.

.11 Ensure that commissioning agency participates in demonstration and training as specified
in Section 01 79 00 — Demonstration and Training.

.12 Provide instruments necessary for commissioning.
1.3 COMMISSIONING AGENCY RESPONSIBILITIES
.1 The commissioning agency shall:

.1 Prepare a commissioning plan, including systems to be commissioned, forms,
checklists and responsibilities of commissioning team members.

.2 Implement the commissioning plan and lead the commissioning team through
start-up, verification, performance testing, training, and document preparation.

.3 Convene, chair, prepare and distribute minutes of commissioning meetings.

4 Supervise commissioning activities and witness inspections and tests.
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.5 Make periodic site visits for the purpose of selective checking of accuracy of
commissioning form submissions, witness testing, and review of mock-ups.

.6 Review content of operations and maintenance manual.
.7 Provide instruments necessary for commissioning.
14 CONSULTANT RESPONSIBILITIES
.1 Consultant will:
.1 Participate in commissioning meetings.
.2 Coordinate commissioning agency’s involvement in Shop Drawing review process.

.3 Review verification and performance test results and direct Contractor to correct
defects or deficiencies in the Work.

4 Initiate Change Orders or Change Directives identified as necessary by the
commissioning process.

.5 Review final commissioning report.
1.5 OWNER RESPONSIBILITIES
.1 Owner will:

.1 Assign operations and maintenance personnel to participate in meetings, and
witnessing of demonstration, and training.

.2 Designate a person to acknowledge receipt of reports.
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1.6 SCHEDULE OF EQUIPMENT AND SYSTEMS TO BE COMMISSIONED

SPEC NOTE: Use this article to provide a comprehensive list of all equipment and systems to be
commissioned. Ensure that individual technical Specification Sections include more detailed
commissioning related requirements, as necessary.

1 Division[ 1-[ ]
11 ]
2 ]
3 [ ]

2 Division[ 1-[ ]
11 ]
2 ]
3 [ ]

3 Division[ 1-[ ]
10 ]
2 ]
3 [ ]

END OF SECTION
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Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020)

SUPPLEMENTARY CONDITIONS
TO
STIPULATED PRICE CONTRACT (CCDC 2-2020)

GENERAL REFERENCE

The Canadian Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020), consisting
of the Agreement between Owner and Contractor, Definitions, General Conditions of the Stipulated Price
Contract, Construction Documents and these Supplementary Conditions, are part of the Contract
Documents.

The following Supplementary Conditions shall amend and modify and be read in conjunction with the
Canadian Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020).

The form of Agreement between Owner and Contractor to be signed is the pre-printed Canadian
Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020).

Section and paragraph references below are to the corresponding sections and paragraphs of the Agreement
between Owner and Contractor, Definitions and General Conditions of the Canadian Construction
Documents Committee, Stipulated Price Contract (CCDC 2-2020). Where a General Condition or
paragraph of the General Conditions of Stipulated Price Contract (CCDC 2-2020) is deleted by these
Supplementary Conditions, the numbering of the remaining General Conditions or paragraphs shall remain
unchanged, and the numbering of the deleted item will be retained, unused.

AGREEMENT

A-1 The Work

A-1.3 ADD the words “and attain Completion of the Work as soon as reasonably possible thereafter and
in any event by the date which is 30 days following “Substantial Performance of the Work” at the

end of paragraph 1.3.

A-3 Contract Documents

A-3.1 ADD the words “Supplementary Conditions, Schedule to Contract, Drawings, Specifications,
Performance Bond and Labour and Material Bond” at the end of paragraph 3.1.

A-5 Payment

A-5.1 Amend paragraph 5.1.3 in the first line by deleting the words “...the issuance of the...” and
replacing them with “...receipt of the Consultant’s...”.

A-5.2 Delete paragraph 5.2.1 in its entirety and replace it with the following:
5.2 Interest

1 Should either party fail to make payments as they become due under the terms of
the Contract or in an award by arbitration or court, interest shall also become due
and payable on such unpaid amounts at the prime rate. Such interest shall be
compounded on a monthly basis. The prime rate shall be the rate of interest quoted
by the Bank of Canada for prime business loans, as it may change from time to
time
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A-6 Receipt of and Addresses for Notices

A-6.2 ADD the words “prior to 4:00 p.m. on a Working Day and otherwise on the next following Working
Day” after the words “hand or courier” in the fifth line of paragraph 6.1.

A-6.6 ADD new paragraph 6.6 as follows:

“6.6  In addition to the addresses, requirements and timelines set out in Article 6, the following

applies:

A for the purposes of prompt payment provisions of the Construction Act, if
applicable, and Part 5 — PAYMENT,

(1)

(i)

applications for payment and Proper Invoices will be considered given or
delivered by the Contractor to the Owner when they have been sent by the
Contractor and such delivery can be verified; and

notices of non-payment will be considered to have been given or delivered
by the Owner to the Contractor when they have been received by the
Contractor and such receipt can be verified, and

2 for the purposes of the adjudication provisions of the Construction Act, if
applicable, and other dispute notices, communications or delivery of documents to
be given under the applicable Construction Act will:

(1)

(i)

A-9 Conflict of Interest

in the case of the Owner, be given by the Contractor, by electronic mail,
to facility.services@mcmaster.ca and to the individuals and at the
locations indicated in the Owner’s notice delivered to the Contractor prior
to the commencement of the Work; and

in the case of the Contractor, be given by the Owner, by electronic mail,
to [insert email address] and to the individuals and at the locations
indicated in the Contractor’s notice delivered to the Owner prior to the
commencement of the Work.”

ADD NEW ARTICLE A-9 — CONFLICT OF INTEREST:

9.1 The Contractor, all of the Subcontractors and Suppliers and any of their respective advisors,
partners, directors, officers, employees, agents, and volunteers shall not engage in any
activity or provide any services where such activity or the provision of such services creates
a conflict of interest (actually or potentially, in the sole opinion of the Owner) with the
provision of the Work pursuant to the Contract. The Contractor acknowledges and agrees
that a conflict of interest, as described in this Article A-9, includes, but is not limited to,
the use of Confidential Information where the Owner has not specifically authorized such

use.
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9.2

9.3

94

9.5

DEFINITIONS

The Contractor shall disclose to the Owner, in writing, without delay, any actual or
potential situation that may be reasonably interpreted as either a conflict of interest or a
potential conflict of interest, including the retention of any Subcontractor or Supplier that
is directly or indirectly affiliated with or related to the Contractor.

The Contractor covenants and agrees that it will not hire or retain the services of any
employee or previous employee of the Owner where to do so constitutes a breach by such
employee or previous employee of the Owner’s conflict of interest policy, as it may be
amended from time to time, until after completion of the Work under the Contract.

It is of the essence of the Contract that the Owner shall not have direct or indirect liability
to any Subcontractor or Supplier, and that the Owner relies on the maintenance of an
arm's-length relationship between the Contractor and its Subcontractors and Suppliers.
Consistent with this fundamental term of the Contract, the Contractor will not enter into
any agreement or understanding with any Subcontractor or Supplier, whether as part of any
contract or any written or oral collateral agreement, pursuant to which the parties thereto
agree to cooperate in the presentation of a claim for payment against the Owner, directly
or through the Contractor, where such claim is, in whole or in part, in respect of a disputed
claim by the Subcontractor or Supplier against the Contractor, where the payment to the
Subcontractor or Supplier by the Contractor is agreed to be conditional or contingent on
the ability to recover those amounts or a portion thereof from the Owner, failing which the
Contractor shall be saved harmless from all or a portion of those claims. The Contractor
acknowledges that any such agreement would undermine the required arm's-length
relationship and constitute a conflict of interest. For greater certainty, the Contractor shall
only be entitled to advance claims against the Owner for amounts pertaining to
Subcontractor or Supplier claims where the Contractor has actually paid or unconditionally
acknowledged liability for those claims or where those claims are the subject of litigation
or binding arbitration between the Subcontractor or Supplier and the Contractor has been
found liable for those claims.

Notwithstanding paragraph 7.1.2 of GC 7.1 - OWNER’S RIGHT TO PERFORM THE
WORK, TERMINATE THE CONTRACTOR’S RIGHT TO CONTINUE WITH THE
WORK, SUSPEND THE WORK OR TERMINATE THE CONTRACT, a breach of this
Article by the Contractor, any of the Subcontractors, or any of their respective advisors,
partners, directors, officers, employees, agents, and volunteers shall entitle the Owner to
terminate the Contract, in addition to any other rights and remedies that the Owner has in
the Contract, in law, or in equity.

6. Contract Documents: ADD at the end of the sentence the words “in writing”.

-- ADD the following new definitions in the appropriate alphabetical order and renumber the
definitions accordingly:
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“As-Built Drawings

As-Built Drawings means CAD drawings prepared by the Contractor by amending a copy
of the Drawings to reflect the changes from the Drawings which occur during construction
including, but are not limited to, the exact location of major building components that were
shown generally on the Drawings.

“Commencement of the Work

Commencement of the Work or commencing the Work means the commencement of the
erection of hoarding at the Place of the Work or the mobilization of or entering into of the
Place of the Work by the Contractor’s forces.”

“Completion
Completion means when all of the following have occurred:

(a) Substantial Performance of the Work has been achieved; and
(b) the Consultant has certified that:

(1) the Contract is deemed to have been fully completed within the meaning
of the Construction Act; or

(i1) if any such legislation is not in force or does not contain such definition,
the price of completion, correction of a known defect or last supply is not
more than the lesser of 1 per cent of the Contract Price and $5,000.”

“Confidential Information

Confidential Information means all the information or material of the Owner that is of a
proprietary or confidential nature, whether it is identified as proprietary or confidential or
not, including but not limited to information and material of every kind and description
(such as drawings and move-lists) which is communicated to or comes into the possession
or control of the Contractor at any time, but Confidential Information shall not include
information that:

1) is or becomes generally available to the public without fault or breach on
the part of the Contractor, including without limitation breach of any duty
of confidentiality owed by the Contractor to the Owner or to any third
party, but only after that information becomes generally available to the
public;

2) the Contractor can demonstrate to have been rightfully obtained by the
Contractor from a third party who had the right to transfer or disclose it to
the Contractor free of any obligation of confidence;

3) the Contractor can demonstrate to have been rightfully known to or in the
possession of the Contractor at the time of disclosure, free of any
obligation of confidence; or

4) is independently developed by the Contractor without use of any
Confidential Information.”
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“Construction Act

The Construction Act means the Construction Act, R.S.0. 1990, ¢.C.30 and regulations
enacted thereunder, all as amended from time to time and subject to the application of the
transition provisions in s. 87.3 of the Construction Act. Payment Legislation shall be
deemed a reference to the Construction Act.”

“Construction Budget

Construction Budget means the construction budget included as one of the Contract
Documents, as the same may be revised from time to time with the prior written approval
of the Owner in its sole discretion.”

“Construction Schedule

Construction Schedule means the schedule for the performance of the Work provided by
the Contractor pursuant to GC3.4, including any amendments to the Construction Schedule
made pursuant to the Contract Documents and approved by the Owner.”

“Force Majeure

Force Majeure means any bona fide delay or state of affairs reasonably beyond the control
of a party (other than as a result of financial incapacity of such party) which shall cause
any party to be unable to fulfil or to be delayed or restricted in the fulfilment of such party’s
obligations arising as a result of:

(1) labour disputes, fire, unusual delay by common carriers or unavoidable casualties;

(ii1) enemy or hostile actions, sabotage, war, blockades, insurrections, riots, epidemics,
washouts, nuclear and radiation activity or fall-out, civil disturbances, explosions, fire or
other casualty, and acts of God (provided specifically that adverse weather conditions shall
not be considered acts of God, even if such conditions are unusually adverse);

(iv) any injunction ordered by a court of competent jurisdiction; or

) disease, epidemics, pandemics (including COVID-19), power shortages or
outages; or

(vi) inability to obtain any required material, goods, equipment, service or labour, as a
result of the circumstances described in (i)-(v) above, unless they are readily available, or
casily substituted at prices which are not grossly excessive in the circumstances, or could
have been previously acquired by the party had it completed reasonable efforts to anticipate
the requirement of the Work.”
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“Install
Install means install and connect. Install has this meaning whether or not the first letter is
capitalized.”

“Labour Dispute

Labour Dispute means any lawful or unlawful labour problems, work stoppage, labour
disruption, strike, job action, slow down, lock-outs, picketing, refusal to work or continue
to work, refusal to supply materials, cessation or work or other labour controversy which
does, or might, affect the Work.”

“Overhead

Overhead means all site and head office operations and facilities, all site and head office
administration and supervision, including project manager costs; all duties and taxes for
permits and licenses required by the authorities having jurisdiction at the Place of the
Work; all requirements of Division 1, including but not limited to submittals, warranty,
quality control, insurance and bonding; calculations, testing and inspections; meals and
accommodations; and, tools, expendables and clean-up costs.”

“Proper Invoice

Proper Invoice means an application for payment containing the information that may be
required for the application for payment to constitute a “proper invoice” under the
Construction Act, if applicable, and includes the following:

(a) all of the information specified to be included in a proper invoice as set out in the
Construction Act, if applicable, and including:

(1) the Contractor’s name and address;

(ii) the date of the application for payment and the period during which the
Work was performed,

(i)  information identifying the authority, whether in the Contract or
otherwise, under which the Work was performed;

(iv) a description, including quantity where appropriate, of the Work
performed and Products supplied;

) the amount payable for the Work performed, and the payment terms; and

(vi) the name, title, telephone number and mailing address of the person to
whom payment is to be sent;

(b) for each application for payment after the first, an original statutory declaration in
the most current form of CCDC 9A or other form of statutory declaration that
includes the same unqualified declaration, certifying that all accounts of the
Contractor have been paid in full, less only the amounts of holdback due to them
for the relevant dates, that all liabilities incurred by the Contractor and its
subcontractors and suppliers in carrying out the Contract have been discharged and
that all liens under the Contract have expired or have been satisfied, discharged or
provided for by payment;
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() the total amount of expenditures to date and the total estimated expenditures to be
made for the remaining balance of the Work;

(d) true copies of all invoices and statements from Subcontractors and Supplier
furnishing Work, Products, Construction Equipment purchased under cash
allowances;

(e) evidence that all bonds and insurance required under this Contract to be provided

by the Contractor remain in good standing;

® satisfactory evidence in the form of a certificate of clearance or good standing
issued by the applicable workers’ compensation authority evidencing that the
Contractor has made suitable provision for meeting any liability under the
applicable workers’ compensation laws and regulations prior to the release of any
monthly progress payment and,

(2) an updated schedule showing approved baseline schedule and tracking of
actual progress on project and,

(h) any other criteria set out by the Owner in the form of Proper Invoice attached to
these supplemental conditions at Appendix A.”

“Provide

Provide, when used in conjunction with Product, means to supply, install and put into
service.”

“Request for Information/RFI

Request for Information or RFI means written documentation sent by the Contractor to the
Owner or to the Owner’s representative or the Consultant requesting written clarification(s)
and/or interpretation(s) of the Drawings and/or Specifications, Contract requirements
and/or other pertinent information required to complete the Work of the Contract without
applying for a change or changes to the Work.”

“Subcontract

Subcontract means all subcontracts and supply agreements in respect of the performance
of any part of the Work or the supply of any Products or other labour or materials in
connection with the Work which are entered into by the Contractor with a Subcontractor
or Supplier in accordance with GC 3.8 - SUBCONTRACTORS AND SUPPLIERS.”

“Warranty Reserve

Warranty Reserve means a reserve of one per cent (1%) of the Contract Price to be held
by the Owner for the greater of 1) one year; and ii) any extended warranty period as required
under 12.3.5, following the date of Ready-for-Takeover and applied as set out in GC 12.3
to remedy any Work that is under warranty and that may not be performed by the
Contractor as otherwise required under the Contract Documents.
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GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT

GC 1.1 Contract Documents

1.1.5 DELETE paragraph 1.1.5 in its entirety and REPLACE it with the following:

“There are no other terms and conditions between the Owner and Contractor other than as expressed
in the Contract Documents. If there is a conflict within the Contract Documents:

A the order of priority of documents, from highest to lowest, shall be
- Supplementary Conditions,
- the Agreement between the Owner and the Contractor,
- the Definitions,
- the General Conditions,
- Division 1 of the Specifications,
- technical Specifications,
- material and finishing schedules,
- the Drawings.

2 amendments to the Contract Documents shall govern over the documents so amended.

3 Add new paragraphs 1.1.53,1.1.5.4,1.1.5.5,1.1.5.6,1.1.5.7,1.1.5.8, 1.1.5.9, 1.1.5.10, and
1.1.5.11 as follows:

1.1.5.3 noted materials and annotations on the Drawings shall govern over the graphic
representation of the Drawings.

1.1.5.4 finishes in the room finish schedules shall govern over those shown on the
Drawings.

1.1.5.5 Schedules of Division 01 — General Requirements of the Specifications shall form
part of and be read in conjunction with the technical specification section as listed
in the table of contents of the Specifications.

1.1.5.6 architectural drawings shall have precedence over structural, plumbing,
mechanical, electrical and landscape drawings insofar as outlining, determining
and interpreting conflicts over the required design intent of all architectural layouts
and architectural elements of construction, it being understood that the integrity
and installation of the systems designed by the Consultant or its sub-Consultants
are to remain with each of the applicable drawing disciplines.

1.1.5.7 fixturing drawings provided by the Owner, if any, shall have precedence over
architectural drawings insofar as outlining, determining and interpreting conflicts
over the required design intent of all architectural layouts.

1.1.5.8 should reference standards contained in the Specifications conflict with the
Specifications, the Specifications shall govern. Should reference standards and
Specifications conflict with each other or if certain requirements of the
Specifications conflict with other requirements of the Specifications, the more
stringent requirements shall govern.

1.1.5.9 Drawings of larger scale shall govern over those of smaller scale of the same date.

Feb 25 2021 R1



Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020) Page 9

1.1.5.10dimensions shown on Drawings shall govern over dimensions scaled form
Drawings.

1.1.5.11 amended or later dated documents shall govern over earlier documents of the same
type.

1.1.9  ADD the following to the end of 1.1.9:

The Specifications are divided into divisions and sections for convenience but shall be read as a
whole and neither such division nor anything else contained in the Contract Documents will be
construed to place responsibility on the Owner or the Consultant to settle disputes among the
Subcontractors and Suppliers with respect to such divisions. The Drawings are, in part,
diagrammatic and are intended to convey the scope of the Work and indicate general and
appropriate locations, arrangements and sizes of fixtures, equipment and outlets. The Contractor
shall obtain more accurate information about the locations, arrangements and sizes from study and
coordination of the Drawings, including Shop Drawings and shall become familiar with conditions
and spaces affecting those matters before proceedings with the Work. Where site conditions require
reasonable minor changes in indicated locations and arrangements, the Contractor shall make such
changes at no additional cost to the Owner. Similarly, where known conditions or existing
conditions interfere with new installation and require relocation, the Contractor shall include such
relocation in the Work. The Contractor shall arrange and install fixtures and equipment in such a
way as to conserve as much headroom and space as possible. The schedules are those portions of
the Contact Documents, wherever located and whenever issued, which compile information of
similar content and may consist of drawings, tables and/or lists.

1.1.12 ADD a new paragraph 1.1.12 as follows:

1.1.12 The Consultant, on behalf of the Owner, shall provide the Contractor without charge, an
electronic pdf/CAD drawings and version of the Contract Documents, exclusive of those
required by jurisdictional authorities and the Contractor is responsible to print as many
copies as it requires at no cost to the Owner. The Consultant shall issue Issued for
Construction set of Contract Documents in an electronic format to the Contractor.
Additional copies can be purchased by the Contractor at the Consultant’s cost of
reproduction, handling and sales tax. The Contract Documents shall be signed in triplicate
(3) by the Owner and the Contractor, and each of the Contractor, the Owner and the
Consultant shall retain one set of signed and sealed (if required by the governing law of the
Contract) Contract Documents.

1.1.13 ADD a new paragraph 1.1.13 as follows:

1.1.13 If, at any time, the Contractor finds errors, inconsistencies, or omissions in the Contract
Documents or has any doubt as to the meaning or intent of any part thereof, including
laying out of the Work, the Contractor shall immediately notify the Consultant, and request
instructions, a Supplemental Instruction, Change Order, or Change Directive, as the case
may require, and the Contractor shall not proceed with the work affected until the
Contractor has received such instructions, a Supplemental Instruction, Change Order or
Change Directive. Neither the Owner nor the Consultant will be responsible for the
consequences of any action of the Contractor based on oral instructions. Errors,
inconsistencies and/or omissions in the Drawings and/or Specifications which do not allow
completion of the Work of the Contract shall be brought to the Consultant’s attention prior
to the execution of the Contract by means of an RFI. Notwithstanding the foregoing, errors,
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inconsistencies, discrepancies and/or omissions shall not include lack of reference on the
Drawings or in the Specifications to labour and/or Products that are required or normally
recognized within respective trade practices as being necessary for the complete execution
of the Work. The Contactor shall not use subsequent RFIs, issued during execution of the
Work to establish a change and/or changes in the Work pursuant to Part 6 — CHANGES
IN THE WORK.

GC 1.5 Examination of Documents and Site

A ADD new GC 1.5 - EXAMINATION OF DOCUMENTS AND SITE as follows:

1.5.1

1.5.2

The Contractor declares and represents that in tendering for the Work, and in entering into
a Contract with the Owner for the performance of the Work, it has either investigated for
itself the character of the Work to be done and all local conditions, including the location
of any utility which can be determined from the records or other information available at
the offices of any person, partnership, corporation, including a municipal corporation and
any board or commission thereof having jurisdiction or control over the utility that might
affect its tender or its acceptance of the Work, or that, not having so investigated, the
Contractor has assumed and does hereby assume all risk of conditions now existing or
arising in the course of the Work which might or could make the Work, or any items thereof
more expensive in character, or more onerous to fulfil, than was contemplated or known
when the tender was made or the Contract signed.

The Contractor also declares that in tendering for the Work and in entering into this
Contract, other than any survey or geotechnical report furnished by the Owner, the
Contractor did not and does not rely upon information furnished by the Owner or any of
its agents or servants respecting the nature or confirmation of the ground at the site of the
Work, or the location, character, quality or quantity of the materials to be removed or to be
employed in the construction of Work, or the character of the construction machinery and
equipment or facilities needed to perform the Work, or the general and local performance
of the work under the Contract and expressly waives and releases the Owner from all claims
with respect to the said information with respect to the Work.

GC 1.6 Time is of the Essence

.1 ADD new GC 1.6 - TIME IS OF THE ESSENCE OF THE CONTRACT as follows:

1.6.1

All time limits stated in the Contract Documents are of the essence of the Contract.

GC 2.2 Role of the Consultant

2.2.6 DELETE from paragraph 2.2.6 the words “Except with respect to GC 5.1 - FINANCING
INFORMATION REQUIRED OF THE OWNER” in the first line.

2.2.12 Amend paragraph 2.2.12 by the addition of the following to the end of that paragraph:

If, in the opinion of the Contractor, the Supplemental Instruction involves an adjustment in the
Contract Price or in the Contract Time, it shall, within ten (10) Working Days of receipt of a
Supplemental Instruction, provide the Consultant with a notice in writing to that effect. Failure to
provide written notification within the time stipulated in this paragraph 2.2.12 shall be deemed an
acceptance of the Supplemental Instruction by the Contractor, without any adjustment in the
Contract Price or Contract Time.
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2.2.15 ADD at the end of paragraph 2.2.15 the words “as well as a review to determine the date of
Completion of the Work as provided herein.”

2.2.19 ADD new paragraph 2.2.19 as follows:

2.2.19 The Consultant or the Owner, acting reasonably, may from time to time require the
Contractor to remove from the Project any personnel of the Contractor, including project
managers, superintendents or Subcontractors. Such persons shall be replaced by the
Contractor in a timely fashion to the satisfaction of the Consultant or the Owner, as the
case may be, at no cost to the Owner.

GC 2.3 Review and Inspection of the Work

ADD new paragraph 2.3.8 as follows:

2.3.8 The Consultant will conduct periodic reviews of the Work in progress, to determine general
conformance with the requirements of the Contract Documents. Such reviews, or lack thereof, shall
not give rise to any claims by the Contractor in connection with construction means, methods,
techniques, sequences and procedures, nor in connection with construction safety at the Place of
Work, responsibility for which belongs exclusively to the Contractor.

GC 2.4 Defective Work

2.4.1 ADD the following at the end of paragraph 2.4.1:

The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all defective
work and deficiencies throughout the Work, whether or not they are specifically identified by the
Consultant and in a manner and priority that does not adversely affect the day to day operations of
the Owner or the progress of the Work.

2.4.2 DELETE paragraph 2.4.2 in its entirety and replace it with the following:

2.4.2  The Contractor shall promptly pay the Owner for costs incurred by the Owner, the Owner’s
own forces or the Owner’s other contractors, for work destroyed or damaged or any
alterations necessitated by the Contractor’s removal, replacement or re-execution of
defective work. The Owner may request that the Contractor rectify any such deficiencies
to other contractors’ work, at the Contractor’s expense.

2.4.3 DELETE paragraph 2.4.3 in its entirety and REPLACE it with the following:

“2.4.3 If in the opinion of the Consultant it is not expedient to correct defective Work or Work
not performed as provided in the Contract Documents, the Owner may deduct from the
amount otherwise due to the Contractor the lesser of (i) the difference in value between the
Work as performed and that called for by the Contract Documents and (ii) the cost to rectify
the defective or substandard Work. If the Owner and the Contractor do not agree on the
difference in value or the cost to rectify the Work, they shall refer the matter to the
Consultant for determination.”

GC 3.2 Construction By Owner or Other Contractors

3.2.2.1 Delete paragraph 3.2.2.1 in its entirety.
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3.2.2.2 DELETE paragraph 3.2.2.2 in its entirety and substitute the words “require other contractors and
the Owner’s own forces to comply with the requirements and instructions of the Contractor with
respect to construction safety at the Place of the Work.

ADD new paragraph 3.2.3.4 as follows:

3.2.3.4 Subject to General Condition 9.4 - CONSTRUCTION SAFETY, assume overall
responsibility for compliance with all aspects of the applicable health and safety legislation
in the Place of the Work for the Owner’s own forces and for other contractors, including
all of the responsibilities of the contractor, constructor, prime contractor or principal
contractor as may apply in accordance with the applicable health and safety legislation of
the Place of the Work as defined in the Occupational Health and Safety Act.

ADD new paragraph 3.2.3.5 as follows:
3.2.3.5 Take all reasonable, practical and prudent steps to provide for the coordination of the
activities and work of other contractors and Owner’s own forces with the Work of the

Contract.

GC 3.4 Construction Schedule

Delete paragraph 3.4.1 in its entirety and replace with the following:
34.1 The Contractor shall:

A within ten (10) calendar days of receiving written confirmation of the award of the
Contract or a purchase order from the Owner, prepare and submit to the Owner
and the Consultant for their review and acceptance, a Critical Path Method (CPM)
construction schedule that indicates the timing of the activities of the Work and
provides sufficient detail of the critical events and their inter-relationship to
demonstrate the Work will be performed in conformity with the Contract Time and
include all project phases and milestones in accordance with the Contract
Documents. Such schedule is to include a delivery schedule for Products whose
delivery is critical to the schedule for the Work or are required by the Contract to
be included in a Products delivery schedule. The Contractor shall provide the
schedule and any successor or revised schedules in both electronic format and hard
copy. Once accepted by the Owner and the Consultant, the construction schedule
submitted by the Contractor shall become the baseline construction schedule (the
“Baseline Construction Schedule”). The Baseline Construction Schedule and any
updated schedule provided in accordance with the Contract shall include a
provision for contingency time to reflect normally adverse weather conditions
appropriate to the season. Critical path must be clearly identified as a series of
continuous activities with minimum total float; and,

2 employ construction scheduling software, where required by the Specifications,
that permits the progress of the Work to be monitored in relation to the critical path
established in the Baseline Construction Schedule; and,

3 provide the expertise and resources, such resources including manpower and
equipment, as are necessary to maintain progress under the accepted baseline
construction schedule or revised schedule accepted by the Owner pursuant to GC
3.4 CONSTRUCTION SCHEDULE; and,
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4 provide the Construction Schedule on the first Monday of every calendar month,
or in the event that day is a public holiday in the Province of Ontario, on the next
business day, and any successor or revised schedules in both (editable) electronic
format and hard copy. Once accepted by the Owner and the Consultant, the revised
construction schedule submitted by the Contractor shall become the revised
baseline construction schedule (the “Revised Baseline Construction Schedule”);

5 monitor the progress of the Work on a weekly basis relative to the baseline
construction schedule, or any revised schedule accepted by the Owner pursuant to
GC 3.4 CONSTRUCTION SCHEDULE, update and submit to the Consultant and
Owner the electronic and hard copy schedule on a monthly basis, at a minimum,
or as required by the Consultant and advise the Consultant and the Owner weekly
in writing of any variation from the Baseline Construction Schedule or Revised
Baseline Construction Schedule; and,

.6 subject to the provisions of GC 6.5 DELAYS, provide overtime work without
change to the Contract Price if such work is deemed necessary to meet the
schedule; and,

i ensure that the Contract Price shall include all costs required to phase or stage the
Work.
.8 Provide cash flow projections on a monthly basis to the date for Ready-for

Takeover, that reflects the approved construction schedule.

2 Add new paragraph 3.4.2 as follows:

342

If, after applying the expertise and resources required under subparagraph 3.9.1, the
Contractor forms the opinion that the variation in the Baseline Construction Schedule or
the Revised Baseline Construction Schedule, whichever applies, reported pursuant to
subparagraph 3.4.1 cannot be recovered by the Contractor, it shall, in the same notice,
indicate to the Consultant and the Owner if the Contractor intends to apply for an extension
of Contract Time as provided in PART 6 - CHANGES IN THE WORK. A written narrative
identifying and demonstrating the reason, using the critical path, for the extension must
accompany any request for extension to Contract Time.

3 Add a new paragraph 3.4.3 as follows:

343

If, at any time, it should appear to the Owner or the Consultant that the actual progress of
the Work is behind schedule or is likely to become behind schedule, or if the Contractor
has given notice of such to the Owner or the Consultant pursuant to subparagraph 3.4.2,
the Contractor shall, either at the request of the Owner or the Consultant, or following
giving notice pursuant to subparagraph 3.4.2, take appropriate steps to cause the actual
progress of the Work to conform to the schedule or minimize the resulting delay. Within
five (5) calendar days of the request by the Owner or the Consultant or the notice being
given pursuant to subparagraph 3.4.2, the Contractor shall produce and present to the
Owner and the Consultant a plan demonstrating how the Contractor will achieve the
recovery of the last accepted schedule.

4 Add new paragraph 3.4.4 as follows:

Feb 25 2021 R1



Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020) Page 14

3.4.4 The Contractor is responsible for performing the Work within the Contract Time. Any
schedule submissions revised from the accepted baseline construction schedule or revised
schedule accepted by the Owner pursuant to GC 3.4 CONSTRUCTION SCHEDULE,
during construction are not deemed to be approved extensions to the Contract Time. All
extensions to the Contract Time must be made in accordance with the Contract Documents.

GC 3.5 Supervision

ADD new paragraph 3.5.3 as follows:

3.5.3 The Owner may, at any time during the course of the Work, request the replacement of the
appointed representative(s). Immediately upon receipt of the request, the Contractor shall
make arrangements to appoint an acceptable replacement, which is approved by the Owner.
The supervisory staff assigned to the Project shall also be fully competent to implement
efficiently all requirements for scheduling, coordination, field engineering, reviews,
inspections and submittals defined in the Specifications, and have minimum 5 years
documented “Superintendent/Project Management” experience.

GC 3.6 Subcontractors and Suppliers

3.6.1.1

3.6.1.2

3.6.13

3.6.2

3.6.7

ADD at the end of paragraph 3.6.1.1 “including any warranties and service agreements which
extend beyond the term of the Contract, and”.

In subparagraph 3.6.1.2 after the words “the Contract Documents” insert the words “including any
required surety bonding”.

Delete the period at the end of paragraph 3.6.1.3 and add at the end: “and must be identified in the
Supplementary Bid Forms in the area provided. Such identified personnel must not be changed
without the written consent of the Owner and the Consultant and unless the supervisor proves to
be unsatisfactory to the Owner and Consultant or ceases to be in the employ of the Contractor.”

Delete paragraph 3.6.2 in its entirety and replace with the following:

3.6.2  Substitution of any Subcontractor and/or Suppliers after submission of the Contractor’s bid
will not be accepted unless a valid reason is given in writing to and approved by the Owner,
whose approval may be arbitrarily withheld. The reason for substitution must be provided
to the Owner and to the original Subcontractor and/or Supplier and the Subcontractor
and/or Supplier shall be given the opportunity to reply to the Contractor and Owner. The
Contractor shall be fully aware of the capability of each Subcontractor and/or Supplier
included in its bid, including but not limited to technical ability, financial stability and
ability to maintain the proposed construction schedule.

ADD a new paragraph 3.6.7 as follows:

3.6.7 Where provided in the Contract, the Owner may assign to the Contractor, and the
Contractor agrees to accept, any contract procured by the Owner for Work or services
required on the Project that has been pre-tendered or pre-negotiated by the Owner, and
upon such assignment, the Owner shall have no further liability to any party for such
contract, it being acknowledged and agreed by the Contractor that the Contractor, in
assuming such contract, shall be the constructor for the contract and is responsible for all
health and safety obligations therein and therefor.

Feb 25 2021 R1



Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020) Page 15

3.6.8 ADD a new paragraph 3.6.8 as follows:

3.6.8

The Contractor covenants that each subcontract or supply contract which the Contractor
enters into for the purpose of performing the Work shall expressly provide for the
assignment thereof to the Owner (at the option of the Owner) and the assumption by the
Owner of the obligations of the Contractor thereunder, upon the termination of the Contract
and upon written notice by the Owner to the other parties to such subcontracts or supply
contracts, without the imposition of further terms or conditions; provided, however, that
until the Owner has given such notice, nothing herein contained shall be deemed to create
any contractual or other liability upon the Owner for the performance of obligations under
such subcontracts or supply contracts and the Contractor shall be fully responsible for all
of its obligations and liabilities (if any) under such subcontracts and supply contracts.

GC 3.7 Labour and Products

3.7.3 DELETE 3.7.3 and substitute with the following:

3.7.3
3.74

“3.74
3.7.5

“3.7.5

Products provided shall be new and shall conform to all current applicable specifications
of the Canadian Standards Association, Canadian Standards Board or General Standards
Board, ASTM, Ontario Building Code, Ontario Fire Code, fire safety standards, and all
governmental authorities and regulatory agencies having jurisdiction at the Place of the
Work, unless otherwise specified. Products which are not specified shall be of a quality
consistent with those specified and their use acceptable to the Consultant. Products brought
on to the Place of the Work by the Contractor shall be deemed to be the property of the
Owner, but the Owner shall be under no liability for loss thereof or damage thereto arising
from any cause whatsoever. The said Products shall be at the sole risk of the Contractor.
Workmanship shall be, in every respect, first class and the Work shall be performed in
accordance with the best modern industry practice. Any alternative Products proposed by
the Contractor after award shall demonstrate how it shall offer a benefit to the Owner in
terms of cost, performance quality or schedule before any such alternative Product is
incorporated into the Work.

ADD a new Paragraph 3.7.4 to read:

The Contractor shall pay all the workmen engaged by him in carrying out the Work not
less than the minimum wages and employ them not more than the maximum hours of
labour, as recognized for the respective workmen engaged and branches of trade in
force for the Place of the Work and such legislation in effect in Province of Ontario.”

ADD new Paragraph 3.7.5 to read:

The Contract Base Bid shall be based on the materials, equipment and apparatus
specified in the Specifications.

Contractors may quote alternatives if so requested in the Supplementary Bid Form. All
manufactured articles, materials and equipment shall be applied, installed, connected,
erected, tested and cleaned and conditioned as directed by the manufacturers unless
specified to the contrary.”

3.7.6  ADD new Paragraph 3.7.6 to read:
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“3.7.6 There are no Construction Trade Union Requirements for this Project.

GC 3.8 Shop Drawings

3.8.8  ADD a new paragraph 3.8.8 as follows:

“3.8.8

The Contractor shall maintain a copy of all Construction Documents on site and red line

all changes or modifications that will serve as the basis for the preparation of As-Built Drawings.”

GC 3.9 Contractor Standard of Care

ADD a new General Condition 3.9—CONTRACTOR STANDARD OF CARE as follows:

3.9.1

392

In performing its services and obligations under the Contract, the Contractor shall exercise
the standard of care, skill and diligence that would normally be provided by an experienced
and prudent contractor supplying similar services for similar projects. The Contractor
acknowledges and agrees that throughout the Contract, the performance of the Contractor’s
obligations, duties and responsibilities shall be judged against this standard. The Contractor
shall exercise the same standard of care, skill and diligence in respect of any Products,
personnel or procedures which it may recommend to the Owner.

The Contractor further represents, covenants and warrants to the Owner that:

A the personnel it assigns to the Project are appropriately experienced;

2 it has a sufficient staff of qualified and competent personnel to replace any of its
appointed representatives, subject to the Owner’s approval, in the event of death,
incapacity, removal or resignation; and

3 there are no pending, threatened or anticipated claims, liabilities or contingent

liabilities that would have a material effect on the financial ability of the Contractor
to perform its work under the Contract.

GC 3.10 Occupancy of the Work

ADD a new General Condition 3.10- OCCUPANCY OF THE WORK as follows:

3.10.1

3.10.2
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The Owner reserves the right to take possession of and use for any intended purpose any
portion or all of the undelivered portion of the Project even though the Work may not be
substantially performed, provided that such taking possession and use will not interfere, in
any material way, with the progress of the Work. The taking of possession or use of any
such portion of the Project shall not be deemed to be the Owner’s acknowledgement or
acceptance of the Work or the Project, nor shall it relieve the Contractor of any of its
obligations under the Contract.

Whether the Project contemplates Work by way of renovations in buildings which will be
in use or be occupied during the course of the Work or where the Project involves Work
that is adjacent to a structure which is in use or is occupied, the Contractor, without in any
way limiting its responsibilities under the Contract, shall take all reasonable steps to avoid
interference with fire exits, building access and egress, continuity of electric power and all



Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020) Page 17

other utilities, to suppress dust and noise and to avoid conditions likely to propagate mould
or fungus of any kind and all other steps reasonably necessary to promote and maintain the
safety and comfort of the users and occupants of such structures or adjacent structures.

3.10.3 The Owner shall have the right to enter or, if compliant with the Ontario Building Code,
occupy the Work in whole or in part for the purpose of placing fittings and equipment, or
for other use before Substantial Performance of the Work, if, in the opinion of the
Consultant, such entry and occupation does not prevent or substantially interfere with the
Contractor in the performance of the Contract within the Contract Time. Such entry or
occupation shall neither be considered as acceptance of the Work, nor in any way relieve
the Contractor from its responsibility to complete the Contract.

GC 4.1 Cash Allowances

ADD a new paragraph 4.1.8 as follows:

4.1.8 The Owner reserves the right to call, or to have the Contractor call, for competitive bids
for portions of the Work, which are to be paid for from cash allowances.

ADD a new paragraph 4.1.9:

4.1.9 Any moneys spent from the cash allowances must be authorized by a Cash Allowance
Authorization document from the Owner.

GC 5.0 Proper Invoices

5.0 Add a new GC 5.0 — PROPER INVOICES as follows:
“GC 5.0 PROPER INVOICES

5.0.1  On the 25th day of each month during the Contract Time, the Contractor will deliver to the
Consultant a draft invoice of the Contractor’s proposed application for payment for all of
the Work performed by the Contractor in that month, including an estimate of the Work to
be performed and Products to be delivered at the date of such application for payment but
before the end of that month, in order to facilitate and expedite payments under GC 5.2 —
APPLICATIONS FOR PAYMENT, GC 5.3 — PAYMENT and GC 5.5 — FINAL
PAYMENT.

5.0.2 The Contractor shall review with the Consultant and the Owner, at a scheduled time, the
draft invoice and application for payment and the percentage of the Work completed for
each item indicated in the schedule of values. This procedure shall be complied with for
each draft invoice and application for payment.

5.0.3 Nothing in paragraphs 5.0.1 or 5.0.2 is intended to condition, pre-condition, prevent or
delay the Contractor’s right to submit its applications for payment in accordance with this

Contract and the Construction Act.”

GC 5.1 Financing Information Required of the Owner

DELETE GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER in its entirety.

GC 5.2 Applications for Payment
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5.2.1 Delete 5.2.1 and replace it with the following:

“5.2.1 Notwithstanding GC 5.0, the Contractor will submit its applications for payment to the
Consultant and the Owner monthly as the Work progresses at least 5 days after the end of
the month to which the application for payment relates. The application for payment will
indicate any changes, additions or updates made to the draft application submitted in
accordance with paragraph 5.0.1.”

5.2.2 Delete 5.2.2 and replace it with the following:

“5.2.2 The Contractor will ensure that each application for payment for Work complies with the
requirements set out in this Contract, and will include as part of it application for payment
of all the documents and information required in this Part 5 — PAYMENT and required for
a Proper Invoice. The Owner may, in its discretion, reject any application for payment that
does not comply with GC 5.0, or the Owner may withhold up to 10% of the amounts
otherwise payable in relation to that application for payment until such application for
payment includes all of the documents and information required of a Proper Invoice and
by this Contract and the Construction Act.”.

GC 5.3 Payment

ADD a new paragraph 5.3.2 as follows:

“5.3.2 Payment will be mailed to the Contractor. The payment date shall be the date the cheque
is mailed. Delay resulting from mail shall not be used in calculating the payment date or
any other date for payment, non-payment or any subject matter that may be the subject of
adjudication under the Construction Act.”

GC 5.4 Substantial Performance of the Work And Pavment of Holdback

5.4.1 DELETE paragraph 5.4.1 and replace with the following:

5.4.1 The Consultant will review the Work to verify the validity of the application and shall
promptly, and in any event, no later than 20 calendar days after receipt of the Contractor’s
complete deficiency list and application, the Consultant shall:

A prepare a final deficiency list incorporating all items to be completed or corrected.

Each item is to have an indicated value for correction or completion. Determination
of the value is defined in GC 5.8 — DEFICIENCY HOLDBACK. The final

Feb 25 2021 R1



Supplementary Conditions to Project: [Insert Name or Location of Project]
Stipulated Price Contract (CCDC 2-2020) Page 19

deficiency list complete with values is to be included with the Consultant’s draft
verification and shall be reviewed with the Owner prior to 5.4.1.2.

2 having completed 5.4.1.1, the Consultant shall:

A advise the Contractor in writing that the Work or the designated portion of
the Work is not substantially performed and give reasons why, or

2 state the date of Substantial Performance of the Work in a certificate and
issue a copy of that certificate to each the Owner and the Contractor.

5.4.2 DELETE paragraph 5.4.2 in its entirety.
5.4.5 DELETE paragraph 5.4.5 in its entirety.
5.4.7 ADD new paragraph 5.4.7 as follows:

“5.4.7 Immediately following the issuance by the Consultant of a certificate in accordance with
paragraph 5.4.1.2, the Contractor shall, as applicable to the Place of the Work:

1 publish a copy of the certificate in a construction trade newspaper in the Province of the
Place of the Work (upon publication, the Contractor shall provide the Consultant and the
Owner with a certificate of publication from the construction trade newspaper); and

2 do such other act as is required by the lien legislation for the Place of the Work to initiate
the requisite time period prior to the expiration of the holdback period; and,

3 complete the Work within sixty (60) calendar days and no payments will be processed
between Substantial Performance of the Work and the completion of the Work as deemed
by subsection 2(3) of the Construction Act

ADD new paragraph 5.4.8 as follows:

5.4.8 Prior to submitting its written application for Substantial Performance of the Work, the
Contractor shall submit to the Consultant all:

1 guarantees;

2 warranties;

3 certificates;

4 final testing and balancing reports, as available;

.5 commissioning reports;

.6 distribution system diagrams;

7 spare parts;

.8 operations and maintenance manuals, if not previously submitted to Consultant for review
of Work;
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.9 samples;
.10 reports and correspondence from authorities having jurisdiction in the Place of the Work;
A1 approved shop drawings;
A2 municipal inspection certificates;
13 training manuals and overviews for the Owner’s operations staff
12 marked-up or red lined drawings from the construction trailer

and other materials or documentation required to be submitted under the Contract, together
with written proof acceptable to the Owner and the Consultant that the Work has been
substantially performed in conformance with the requirements of municipal, governmental,
and utility authorities having jurisdiction in the Place of the Work. The Consultant shall
refuse to certify Substantial Performance of the Work if the submittals referred to in this
paragraph 5.4.8 are not provided by the Contractor.

ADD a new paragraph 5.4.9 as follows:

54.9

The Contractor shall submit full and complete digital (CAD and pdf format) As-Built
drawings to the Consultant within forty-five (45) days of the issuance of the certificate of
Substantial Performance of the Work and the Owner shall be at liberty to withhold, from
amounts otherwise payable to the Contractor, an amount not to exceed the greater of 1)
$10,000 and ii) one (1%) percent, of the Contract Price as security for the obligation of the
Contractor to deliver such digital record or as built drawings.

GC 5.5 Final Payment

5.5.1 DELETE paragraph 5.5.1 and REPLACE it with the following:

“5.5.1

When the Contractor has achieved Completion of the Work, the Contractor shall submit an
application for final payment, which application shall include all of the documents and
information required for a Proper Invoice and required by this Contract. The Contractor
must, when applying for final payment, provide the Consultant with evidence satisfactory
to the Consultant and the Owner that there are no liens registered against or otherwise
claimed in respect of any portion of the Project or attend to vacating same as provided in
GC 14.2.”

5.5.2 DELETE the words “10 calendar days after the issuance of a final certificate for payment” and
replace with “the earlier of 20 calendar days after the issuance of a final certificate for payment and
28 calendar days after the receipt by the Owner of the Contractor’s application for final payment
that includes all of the documents and information required for a Proper Invoice and by this
Contract”.

GC 5.8 Deficiency Holdback

ADD a new General Condition 5.8- DEFICENCY HOLDBACK as follows:

5.8 Notwithstanding any provisions contained in the Contract Documents concerning certification and
release of monies to the Contractor, the Owner reserves the right to establish a deficiency holdback
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amount of 1% of the Contract Price to ensure a timely correction of all deficiencies and such
holdback will be in addition to the monies retained towards the As-Built Drawings as per GC 5.4.9.
The Contractor shall have 45 Days from the date of Substantial Performance of the Work to
correct the deficiencies and claim the deficiency holdback amount. If the Contractor fails to
comply or correct the deficiencies to the reasonably satisfaction of the Consultant or the
Owner, the Owner shall use the deficiency holdback moniesto use its own forces or
employ other Contractors to complete or correct the deficiencies. The deficiency holdback shall
not limit the Contractor’s obligation to correct any deficiencies to the Work. After review and
verification that all deficiencies are made good to the complete satisfaction of the Consultant and
the Owner, within the 60 day time period from the date of Substantial Performance of
the Work, the Consultant shall issue the Certificate for Payment for deficiency holdback payment
based on the corrected Work and any remaining deficiency holdback after application to the
Owner’s costs if required or if elected to correct the deficiencies using its own forces or employing
other contractors. The Owner shall pay the Contractor within 10 Working Days after the receipt of
the Certificate including the Proper Invoice and all other required documentation from
the Consultant.”

GC 6.1 Owner’s Right to Make Changes

6.1.3  ADD the following as new paragraph 6.1.3:

“6.1.3 In the event of a Change Order or a Change Directive, the Contract Price shall be increased
by the amount agreed by the parties based on the incremental cost to the Contractor,
including Actual Subcontract Costs, if any, required to be incurred as a result of such
Change Order or Change Directive and by an amount equal to five percent (5%) for the
Contractor and ten percent (10%) for Subcontractors of such incremental costs,
representing a reasonable allowance for additional overhead and profit associated with such
Change Order or Change Directive.”

6.1.4 ADD a new paragraph 6.1.4 as follows:

“6.1.4 While submitting a price in response to a contemplated change order, value of changes
shall be determined on the basis of the cost of Contractor’s direct costs for the Changes
in the Work plus afixed percentage feeto cover the indirect costs such as
administration, supervision, overhead and profit as follows:

.1 Contractor’s fixed percentage fees while using his own forces shall be:
Net price of materials and Place of the Work direct labour including
statutory charges and burdens, plus 10% for overhead and profit;
.2 Subcontractors’ charges shall be:
Net price of materials and Place of the Work direct labour including
statutory charges and burdens, plus 10% for overhead and profit;
.3 Contractor’s percentage fees on all Subcontractor’s and Supplier’s charges
shall be no more than 5%;
.4 The Contractor and their Subcontractors must provide a sufficient breakdown
of the costs involved while submitting a quote for the Changes in the Work and
assist the Consultant and Owner to evaluate the quote. The fixed percentage cost
must be shown as a separate line item on all quotes.
.5 Pending final determination of value, payments on account of changes shall be
made on the Consultant’s certificate.”
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6.1.5 ADD anew paragraph 6.1.5 as follows:

“6.1.6 It will be the Contractor’s responsibility to notify the Bonding Company of all changes in

the Work so that the Performance Bond will not be invalidated. Any change to the
Construction Cost by more than 10% shall obligate the Contractor to update all Bonds with
the change in value and the cost of same shall be included in the Contractor’s cost for
overhead. Contractor shall provide evidence of any such amended Bonds to reflect this
change in value from time to time.”

6.1.4 ADD the following as a new paragraph 6.1.4:

“6.1.4  Quotations for changes to the Work shall be accompanied by itemized breakdowns together

with detailed, substantiating quotations or cost vouchers from Subcontractors and
Suppliers, submitted in a format acceptable to the Consultant and including any costs
associated with extensions in Contract Time. The Contractor agrees that changes resulting
from construction coordination, including but not limited to, site surface conditions, site
coordination, and Subcontractor and Supplier coordination are included in the Contract
Price and the Contractor shall be precluded from making any claim for a change in the
Contract Price as a result of such changes. When a change in the Work is proposed or
required, the Contractor shall within 10 calendar days submit to the Consultant for review
a claim for a change in Contract Price and/or Contract Time. Should 10 calendar days be
insufficient to prepare the submission, the Contractor shall within 5 calendar days, advise
the Consultant in writing of the proposed date of submission of the claim. Claims submitted
after the dates prescribed herein will not be considered.

GC 6.2 Change Order

6.2.1 DELETE the words “method of adjustment or” in the third line of paragraph 6.2.1.

ADD the words “in accordance with paragraph 6.1.3,” immediately following the words “Contract
Price, if any,” in the third line of paragraph 6.2.1.

ADD a new paragraph 6.2.3 as follows:

“6.2.3 Allowances for overhead and profit shall cover all of the General Contractor's and

Subcontractor's administrative and incidental costs relating to a change including, without
limitation, costs relating to project managers, superintendents, assistants, watchpersons and
administrative personnel, shop drawing production, head office and site office expenses,
worker tools, temporary facilities, bonds, insurance, transportation, as-built drawings,
cleanup and disposal of waste materials".

ADD a new paragraph 6.2.4 as follows:

6.2.4
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Any change order agreed between the parties shall include any resulting change to the
Contract Price or Contract Schedule and all of the Contractor’s direct or indirect costs
resulting from the change order or changes to the Project. The change order shall be full
compensation for the amendment to the Work, Project or Schedule. Any change order shall
be deemed to be inclusive of all Contractor compensation for any impact that the change
may have caused. The Contractor shall release the Owner from any and all liability, claims,
damages, losses or costs related to the change or the change order.”
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ADD new paragraph 6.2.5

6.2.5

1

The method of adjustment of the Contract Price presented by the Contractor may be:

by quotation and acceptance of a lump sum. All quotations must contain an itemized and
complete breakdown of costs, including hours and hourly rates of labour, payroll burden,
itemized costs of materials, quantity of materials, Products, and all other costs to perform
the change in the Work, including the Contractor’s mark-up fee set out in GC 6.1.3 and
6.1.4 , such that the quotations are capable of being evaluated by the Consultant. The
Contractor shall require Subcontractors and Suppliers to supply similar information to the
Consultant or

by unit prices set out in the Schedule of Prices listed in Article A-3 — CONTRACT
DOCUMENTS or subsequently agreed upon in writing by the parties. Unit prices shall
include materials, labour, equipment, delivery, freight, handling, disposal, statutory
charges, supervisions, testing, all applicable duties, brokerage charges, import charges,
taxes, bonding, overhead, profit and all relative charges and expenses including, but not
limited to, office administration charges such as disbursements, travel costs, printing and
incidentals to the Contractor, and shall be the total cost to the Owner. Adjustment to the
Contract Price shall be based on a net quantity difference from the original quantity.

GC6.3 Change Directive

6.3.6

6.3.14

ADD the words “in accordance with paragraph 6.1.3” immediately following the word
“determined” in the first line of paragraph 6.3.6.

ADD new paragraph 6.3.14 as follows:

76.3.14 Notwithstanding the costs set out in paragraph 6.3.7, the actual costs payable to the
Contractor under a Change Directive shall not exceed the percentage increase contemplated in

general condition 6.1 and 6.2 for the calculation of Change Orders. Any over payment or
underpayment upon execution of the Change Order resulting from a Change Directive shall be

adjusted on the next Proper Invoice or upon release of the final holdback following Substantial

Performance of the Work.

GC 6.4 Concealed or Unknown Conditions

DELETE paragraph 6.4.1 and replace with the following:

6.4.1.1 Prior to the submission of the bid on which the Contract was awarded, the Contractor

confirms that it investigated the Place of the Work and, in doing so, applied to that
investigation the degree of care and skill required by paragraph 3.9.1.

6.4.1.2 The Contractor is deemed to assume all risk of conditions or circumstances now existing
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difficult to perform than was contemplated at the time the Contract was executed. No claim
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conditions which could reasonably have been ascertained by such investigation or other
due diligence undertaken prior to the execution of the Contract.

Amend paragraph 6.4.2 by adding a new first sentence as follows:

Having regard to paragraph 6.4.1, if the Contractor believes that the conditions of the Place of the
Work differ materially from those reasonably anticipated, differ materially from those indicated in
the Contract Documents or were concealed from discovery notwithstanding the conduct of the
investigation described in paragraph 6.4.1, it shall provide the Owner and the Consultant with
Notice in Writing no later than five (5) Working Days after the first observation of such conditions.

Amend the existing second sentence of paragraph 6.4.2 in the second line, following the word “materially”
by adding the words “or were concealed from discovery notwithstanding the conduct of the investigation
described in paragraph 6.4.1,”

DELETE paragraph 6.4.3 in its entirety and substitute the following:

6.4.3  Ifthe Consultant makes a finding pursuant to paragraph 6.4.2 that no change in the Contract
Price or the Contract Time is justified, the Consultant shall report in writing the reasons for
this finding to the Owner and the Contractor.

ADD a new paragraph 6.4.5 as follows:

6.4.5 No claims for additional compensation or for an extension of Contract Time shall be
allowed if the Contractor fails to give Notice in Writing to the Owner or Consultant, as
required by paragraph 6.4.2.

GC 6.5 Delays

6.5.1 DELETE the words after the word “for” in the fourth line of paragraph 6.5.1, and add the words
“...reasonable direct costs directly flowing from the delay, but excluding any consequential,
indirect or special damages (including, without limitation, loss of profits, loss of opportunity or
loss of productivity).”

6.5.2 DELETE the words after the word “for” in the last sentence of paragraph 6.5.2, and add the words
“...reasonable direct costs directly flowing from the delay, but excluding any consequential,
indirect or special damages (including, without limitation, loss of profits, loss of opportunity or
loss of productivity).”

6.5.3 DELETE paragraph 6.5.3 in its entirety and REPLACE it with the following:

“6.5.3 If the Contractor is delayed in the performance of the Work by Force Majeure, then the
Contract Time shall be extended, and the Construction Schedule adjusted, for such
reasonable time as the Consultant may recommend in consultation with the Contractor.
The extension of time shall not be less than the time lost as a result of the event causing
the delay, unless the Contractor agrees to a shorter extension. The Contractor shall not be
entitled to payment for costs incurred by such delays unless such delays result from the
actions of the Owner.”

6.5.6 ADD new paragraphs 6.5.6, 6.5.7 and 6.5.8 as follows:
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6.5.6 If the Contractor is delayed in the performance of the Work by an act or omission of the
Contractor or anyone directly or indirectly employed or engaged by the Contractor, or by
any cause within the Contractor’s control, then the Contract Time may be extended for
such reasonable time as the Owner may decide in consultation with the Consultant and the
Contractor. The Owner shall be reimbursed by the Contractor for all reasonable costs
incurred by the Owner as the result of such delay, including, but not limited to, the cost of
all additional services required by the Owner from the Consultant or any sub-consultants,
project managers, or others employed or engaged by the Owner, and in particular, the costs
of the Consultant’s services during the period between the date of Substantial Performance
of the Work stated in Article A-1 herein, as the same may be extended through the
provision of these General Conditions, and any later or actual date of Substantial
Performance of the Work achieved by the Contractor. The Contractor acknowledges that
the Contract Time is a material component to the Contract Reasonable costs and damages
incurred by the Owner as a result of the delays identified in this Contract may also include,
without limitation, student and staff relocation costs and expenses.

6.5.7 Without limiting the obligations of the Contractor described in GC 3.2 -
CONSTRUCTION BY OWNER OR OTHER CONTRACTORS or GC 94 -
CONSTRUCTION SAFETY, the Owner or Consultant may, by notice in writing, direct
the Contractor to stop the Work where the Owner or Consultant determines that there is an
imminent risk to the safety of persons or property at the Place of the Work. In the event
that the Contractor receives such notice, it shall immediately stop the Work and secure the
site. The Contractor shall not be entitled to an extension of the Contract Time or to an
increase in the Contract Price unless the resulting delay, if any, would entitle the Contractor
to an extension of the Contact Time or the reimbursement of the Contractor’s costs as
provided in paragraphs 6.5.1, 6.5.2 or 6.5.3.

6.5.8 No claim for delay shall be made and the Contract Time shall not be extended due to
climatic conditions or arising from the Contractor’s efforts to maintain the Contract
schedule.

GC 7.1 Owners Right to Perform the Work, Terminate the Contractor’s Right to Continue with the
Work or Terminate the Contract

7.1.2 DELETE paragraph 7.1.2 in its entirety and replace it with the following:

7.1.2  If the Contractor should neglect to prosecute the Work properly, fails or neglects to
maintain the latest schedule provided pursuant to GC 3.5, or otherwise fails to comply with
the requirements of the Contract, and if the Consultant has given a written statement to the
Contractor that sufficient cause exists to justify such action, the Owner may notify the
Contractor, in writing, that the Contractor is in default of the Contractor’s contractual
obligations and instruct the Contractor to correct the default in the five (5) Working Days
immediately following the receipt of such notice.

7.1.3.4 ADD a new subparagraph 7.1.3.4 as follows:

7.1.3.4 An “acceptable schedule” as referred to in subparagraph 7.1.3.2. means a schedule
approved by the Consultant and the Owner wherein the default can be corrected within the
balance of the Contract Time and shall not cause delay to any other aspect of the Work or
the work of other contractors, and in no event shall it be deemed to give a right to extend
the Contract Time.
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7.1.4.1 In paragraph 7.1.4.1, delete sentence and replace with the following:

Correct such default and deduct the cost, including Owner’s expenses, thereof from any
payment then or thereafter due the Contractor.

In subparagraph 7.1.5.3 delete the words: “however, if such cost of finishing the Work is less than the
unpaid balance of the Contract Price, the Owner shall pay the Contractor the difference;”

DELETE paragraph 7.1.6 in its entirety and add new paragraphs 7.1.6, 7.1.7,7.1.8,7.1.9. 7.1.10 and 7.1.11
as follows:

7.1.6  In addition to its right to terminate the Contract set out herein, the Owner may terminate
this Contract at any time for any other reason and without cause upon giving the Contractor
fifteen (15) Working Days Notice in Writing to that effect. In such event, the Contractor
shall be entitled to be paid for all Work performed including reasonable profit, for loss
sustained upon Products and Construction Equipment, and such other damages as the
Contractor may have sustained as a result of the termination of the Contract, but in no event
shall the Contractor be entitled to be compensated for any loss of profit on unperformed
portions of the Work, or indirect, special, or consequential damages incurred.

7.1.7  The Owner may suspend Work under this Contract at any time for any reason and without
cause upon giving the Contractor Notice in Writing to that effect. In such event, the
Contractor shall be entitled to be paid for all Work performed to the date of suspension and
be compensated for all actual costs incurred arising from the suspension, including
reasonable profit, for loss sustained upon Products and Construction Equipment, and such
other damages as the Contractor may have sustained as a result of the suspension of the
Work, but in no event shall the Contractor be entitled to be compensated for any indirect,
special, or consequential damages incurred. In the event that the suspension continues for
more than sixty (60) calendar days, the Contract shall be deemed to be terminated and the
provisions of paragraph 7.1.6 shall apply.

7.1.8 In the case of either a termination of the Contract or a suspension of the Work under GC
7.1 - OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE THE
CONTRACTOR'S RIGHT TO CONTINUE WITH THE WORK, SUSPEND THE
WORK, OR TERMINATE THE CONTRACT or GC 7.2 - CONTRACTOR’S RIGHT TO
SUSPEND THE WORK OR TERMINATE THE CONTRACT, the Contractor shall use
its best commercial efforts to mitigate the financial consequences to the Owner arising out
of the termination or suspension, as the case may be.

7.1.9  Upon the resumption of the Work following a suspension under GC 7.1 - OWNER'S
RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR'S RIGHT TO
CONTINUE WITH THE WORK, SUSPEND THE WORK OR TERMINATE THE
CONTRACT or GC 7.2 - CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR
TERMINATE THE CONTRACT, the Contractor will endeavour to minimize the delay
and financial consequences arising out of the suspension.

7.1.10 The Contractor's obligations under the Contract as to quality, correction, and warranty of
the Work performed by the Contractor up to the time of termination or suspension shall

continue after such termination of the Contract or suspension of the Work.

7.1.11 Upon a termination of the Contract, the Owner may, but is not obliged to, publish a notice
of termination in the form and manner prescribed in the Construction Act, if applicable.
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For greater certainty, a termination in accordance with this GC 7.1 will be effective whether
or not a notice of termination is published.”

GC 7.2 Contractor’s Right to Suspend the Work or Terminate the Contract

A DELETE paragraph 7.2.2 in its entirety.
2 DELETE subparagraphs 7.2.3.1, 7.2.3.2 and 7.2.3.3 in their entirety.

3 DELETE the words “except for GC 5.1-FINANCING INFORMATION REQUIRED OF
THE OWNER.” in subparagraph 7.2.3.4.

4 Renumber paragraph 7.2.5 as paragraph 7.2.6. Add a new paragraph 7.2.5 as follows:

7.2.5 Ifthe default cannot be corrected within the 5 Working Days specified in paragraph
7.2.4, the Owner shall be deemed to have cured the default if it:

1 commences correction of the default within the specified time;

2 provides the Contractor with an acceptable schedule for such correction;
and,

3 completes the correction in accordance with such schedule.

5 Delete paragraph 7.2.6 entirely and replace with the following:

7.2.6  If the Contractor terminates the Contract under the conditions described in GC 7.2
— CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE
THE CONTRACT, the Contractor shall be entitled to be paid for all Work
performed to the date of termination, as determined by the Consultant. The
Contractor shall also be entitled to recover the direct costs associated with
termination, including the costs of demobilization and losses sustained on Products
and Construction Equipment. The Contractor shall not be entitled to any recovery
for any special, indirect or consequential losses, including loss of profit.

.6 Add new paragraphs 7.2.7, 7.2.8 and 7.2.9 as follows
7.2.7 The Contractor shall not be entitled to give notice of the Owner’s default or
terminate the Contract in the event the Owner withholds certificates or payment or
both in accordance with the Contract because of:

(a) the Contractor’s failure to pay all legitimate claims promptly, or

(b) the failure of the Contractor to discharge construction liens which are registered
against the title to the Place of the Work.

7.2.8 The Contractor’s obligations under the Contract as to quality, correction and
warranty of the Work performed by the Contractor up to the effective date of
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termination shall continue in force and shall survive termination by the Contractor
in accordance with paragraph 7.2.4.

7.2.9  If the Contractor suspends the Work or terminates the Contract as provided for in
GC 7.2 — CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR
TERMINATE THE CONTRACT, the Contractor shall ensure the site and the
Work are left in a safe, secure condition as required by authorities having
jurisdiction at the Place of the Work and the Contract Documents.

GC 8.1 Authority of the Consultant

8.1.2 DELETE paragraph 8.1.2 and REPLACE it with the following:

“8.1.2 If a dispute arises under the Contract in respect of a matter in which the Consultant has no
authority under the Contract to make a finding, the procedures set out in GC 8.3 -
NEGOTIATION, MEDIATION, AND ARBITRATION and GC 8.4 - RETENTION OF

RIGHTS apply to that dispute with the necessary changes to detail as may be required.”
8.1.3 DELETE paragraph 8.1.3 and REPLACE it with the following:

“8.1.3 If a dispute is not resolved promptly, the Consultant will give such instruction as in the
Consultant’s opinion are necessary for the proper performance of the Work and to prevent
delays pending settlement of the dispute. The parties shall act immediately according to
such instructions, it being understood that by doing so neither party will jeopardize any
claim the party may have.”

GC 8.2 Adjudication

8.2.2 ADD new paragraph 8.2.2 as follows:

8.2.2 In addition to disputes that may be resolved by way of interim binding adjudication under
the Construction Act, the parties may agree to resolve any other matter by interim binding
adjudication under the same adjudication procedures as set out in the Construction Act.
Subject to any further agreement or a decision by a court or arbitrator, a determination by
an adjudicator will be binding on the parties in accordance with the Construction Act, and
any instructions by the Consultant under GC 8.1 will be amended accordingly as necessary.

GC 8.3 Negotiation, Mediation, and Arbitration

8.3.9 ADD new paragraph 8.3.9 as follows:

“8.3.9 Notwithstanding anything else in this Contract, in the event of a dispute relating to payment
arising prior to the Completion of the Work, the parties shall adjudicate such dispute if
permitted under, and in accordance with, the applicable Construction Act.

8.3.10 ADD new paragraph 8.3.10 as follows:

“8.3.10 The parties acknowledge and agree that the adjudication of a dispute in accordance with
the applicable Construction Act will not pause, withdraw, discontinue, or prejudice any
mediation, arbitration, or court proceeding that relates to the same matter and that was
commenced prior to or after the delivery of a notice of adjudication under the applicable
Construction Act relating to a dispute, unless the parties otherwise agree in writing.”
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GC 9.1 Protection of Work and Property

Delete subparagraph 9.1.1.1 in its entirety and substitute the following:

9.1.1.1 errors in the Contract Documents which the Contractor could not have discovered applying

the standard of care described in paragraph 3.9.1;

Delete paragraph 9.1.2 in its entirety and substitute as follows:

9.12

Before commencing any Work, the Contractor shall determine the locations of all
underground or hidden utilities and structures indicated in or inferable from the Contract
Documents, or that are inferable from an inspection of the Place of the Work exercising
the degree of care and skill described in paragraph 3.9.1.

Add new paragraph 9.1.5 as follows:

9.1.5

With respect to any damage to which paragraphs 9.1.3 or 9.1.4 apply, the Contractor shall
neither undertake to repair or replace any damage whatsoever to the work of other
contractors, or to adjoining property, nor acknowledge that the same was caused or
occasioned by the Contractor, without first consulting the Owner and receiving written
instructions as to the course of action to be followed from either the Owner or the
Consultant. Where, however, there is danger to life, the environment, or public safety, the
Contractor shall take such emergency action as it deems necessary to remove the danger.

GC 9.4 Construction Safety

Delete paragraph 9.4.1 in its entirety and substitute as follows:

94.1

The Contractor shall, at its sole cost, be solely responsible for construction safety at the
Place of the Work and for compliance with the rules, regulations, and practices required by
the applicable construction health and safety legislation and shall be responsible for
initiating, maintaining and supervising all safety precautions and programs in connection
with the performance of the Work.

ADD new paragraphs 9.4.6 to 9.4.14 as follows:

9.4.6

9.4.7
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Prior to the commencement of the Work, the Contractor shall submit to the Owner:

A the evidence of workplace safety/workers’ compensation compliance required by
GC 10.4.1;
2 copies of the Contractor’s insurance policies having application to the Project or

certificates of insurance, at the option of the Owner;

3 documentation setting out the Contractor’s in-house safety programs;

4 copies of any documentation or notices to be filed or delivered to the authorities
having jurisdiction for the regulation of occupational health and safety at the Place
of the Work.

The Contractor shall indemnify and save harmless the Owner, its agents, trustees, officers,
directors, employees, consultants, successors, appointees, and assigns from and against the
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9.4.8

9.4.9

9.4.10

94.11

9.4.12

9.4.13

9.4.14

consequences of any and all safety infractions committed by the Contractor under the
occupational health and safety legislation in force at the Place of the Work including the
payment of legal fees and disbursements on a substantial indemnity basis.

The Owner undertakes to include in its contracts with other contractors and in its
instructions to its own forces the requirement that the other contractor or its own forces, as
the case may be, comply with the policies and procedures of and the directions and
instructions from the Contractor with respect to occupational health and safety and related
matters.

If the Owner is of the reasonable opinion that the Contractor has not taken such precautions
as are necessary to ensure compliance with the requirements of paragraph 9.4.1, the Owner
may take any remedial measures which it deems necessary, including stopping the
performance of all or any portion of the Work, and the Owner may use its employees, the
Contractor, any Subcontractor or any other contractors to perform such remedial measures.

The Contractor shall file any notices or any similar document required pursuant to the
Contract or the safety regulations in force at the Place of the Work. This duty of the
Contractor will be considered to be included in the Work and no separate payment therefore
will be made to the Contractor.

Unless otherwise provided in the Contract Documents, the Contactor shall develop,
maintain and supervise for the duration of the Work a comprehensive safety program that
will effectively incorporate and implement all required safety precautions. The program
shall, at a minimum, respond fully to the applicable safety regulations and general
construction practices for the safety of persons or property, including, without limitation,
any general safety rules and regulations of the Owner and any workers’ compensation or
occupational health and safety statutes or regulations in force at the Place of the Work.

The Contractor shall provide a copy of the safety program described in paragraph 9.4.7
hereof to the Consultant for delivery to the Owner prior to the commencement of the Work,
and shall, ensure, as far as it is reasonably practical to do so, that every employer and
worker performing work in respect of the Project complies with such program.

The Contractor shall arrange regular safety meetings, and shall supply and maintain, at its
own expense, at its office or other well-known place at the job site, safety equipment
necessary to protect the workers and general public against accident or injury as prescribed
by the authorities having jurisdiction at the Place of the Work, including, without
limitation, articles necessary for administering first-aid to any person and an emergency
procedure for the immediate removal of any inured person to a hospital or a doctor’s care.

The Contractor shall promptly report in writing to the Owner and the Consultant all
accidents of any sort arising out of or in connection with the performance of the Work,
whether on or adjacent to the job site, giving full details and statement of witnesses. If
death or serious injuries or damages are caused, the accident shall be promptly reported by
the Contractor to the Owner and the Consultant by telephone or messenger in addition to
any reporting required under the applicable safety regulations.

GC 10.1 Taxes and Duties

Amend paragraph 10.1.2 by adding the following sentence to the end of the paragraph:
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For greater certainty, the Contractor shall not be entitled to any mark-up for overhead or profit on
any increase in such taxes and duties and the Owner shall not be entitled to any credit relating to
mark-up for overhead or profit on any decrease in such taxes. The Contractor shall provide a
detailed breakdown of additional taxes if requested by the Owner in a form satisfactory to the
Owner.

Add new paragraph 10.1.3 as follows:

10.1.3 Where the Owner is entitled to an exemption or a recovery of sales taxes, customs duties,
excise taxes or Value Added Taxes applicable to the Contract, the Contractor shall, at the
request of the Owner, assist with the application for any exemption, recovery or refund of
all such taxes and duties and all amounts recovered or exemptions obtained shall be for the
sole benefit of the Owner. The Contractor agrees to endorse over to the Owner any cheques
received from the federal or provincial governments, or any other taxing authority, as may
be required to give effect to this paragraph.

GC 10.2 Laws, Notices, Permits and Fees

Amend paragraph 12.2.2 by adding the words at the end

“The Contractor shall pay for, post, deliver and provide all required security deposits, development

charges or similar levies required by the municipality, school boards or other public authorities
having jurisdiction that are required to be paid at the same time as the issuance of any required
permit, consent, approval or similar authorization to proceed with the Work.”

Amend paragraph 10.2.5 by adding the words

“Subject to paragraph 3.4” at the beginning of the paragraph. Add the following to the end of the
second sentence: “...and no further Work on the affected components of the Contract shall proceed
until these directives have been obtained by the Contractor from the Consultant.”

Amend paragraph 10.2.6 by adding the following sentence to the end of the paragraph:

In the event the Owner suffers loss or damage as a result of the Contractor’s failure to comply with
paragraph 10.2.5 and notwithstanding any limitations described in paragraph 12.1.1, the Contractor
agrees to indemnify and to hold harmless the Owner and the Consultant from and against any
claims, demands, losses, costs, damages, actions suits or proceedings resulting from such failure
by the Contractor.

Add new paragraph 10.2.8 as follows:

10.2.8 The Contractor shall furnish all certificates that are required or given by the appropriate
governmental authorities as evidence that the Work as installed conforms with the laws
and regulations of authorities having jurisdiction, including certificates of compliance for
the Owner’s occupancy or partial occupancy. The certificates are to be final certificates
giving complete clearance of the Work, in the event that such governmental authorities
furnish such certificates.

GC 11. 1 Insurance

Delete the entirety of general condition 11.1 and CCDC 41 and replace with the following:
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11.1.1

11.1.2
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Without restricting the generality of GC 13 — INDEMNIFICATION AND WAIVER, or
the responsibility of the Contractor under the Contract, insurance coverage will be
arranged and paid for as follows:

PROJECT- SPECIFIC INSURANCE
.1 Contractor Procured Insurance Coverage

The Contractor shall purchase and maintain the following types of insurance policies issued
by insurance companies licensed to carry on business in Ontario:

.1 “All Risks” Builders’ Risk and Boiler & Machinery Insurance Coverage

This policy shall cover all risks of direct physical loss or damage to the Project, including
the perils of earthquake and flood, subject to customary exclusions. It shall cover all
property forming part of the Project, including goods and materials to be incorporated in
the Project while at the Project site or while in off-site storage. It shall not provide coverage
for contractors’ equipment other than scaffolding, formwork, fences, shoring, hoarding,
falsework, tarpaulins and temporary buildings in connection with the construction
operations.

It shall be written in the joint names of the Owner, Contractor, Subcontractors of all tiers
and the Comnsultant engaged on the Project, and exclude any such entities whose only
function is to supply and/or transport materials, machinery or supplies to the Project site
and who do not perform any installation or construction work at the Project site.

It shall provide for a limit of coverage not less than the estimated final completed value of
the Project, with a specified sub-limit for property in off-site storage and specified sub-
limit for transit risk. It may also contain other sub-limits usual to this type of insurance. It
shall contain a waiver of the Insurer’s subrogation rights against all Insureds and their
officers, employees, servants, and agents, with the exception of architects, engineers,
manufacturers and consultants for their errors or omissions in professional services.
Furthermore, it shall provide that, in the event of loss or damage, payment shall be made
to the Owner as their respective interests may appear and as trustees for the benefit of any
and all Insureds.

This policy shall be maintained continuously from commencement of the Work until the
date of Ready-for-Takeover. Terms and conditions are for this anticipated period at project
award and any extensions to this period will be subject to change based on market
conditions.

.2 Wrap-Up Liability Policy

This policy shall cover the risks of liability for bodily injury, including death and property
damage arising from activities at the Project site, subject to customary exclusions. It shall
be written in the joint names of the Owner, Contractor, Subcontractors of all tiers and
Consultant engaged on the Project, excluding any such entities whose only function is to
supply and/or transport materials, machinery or supplies to the Project site and who do not
perform any installation or construction work at the Project site. It shall provide for a limit
of liability not less than $10,000,000 per occurrence for bodily injury, death, and damage
to property including loss of use thereof, and a deductible of not more than $50,000 per
occurrence.
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This policy shall include the following coverage features:

a. Premises and Operations Liability;

b. Owners’ and Contractors’ Protective Liability;

c. Products and Completed Operations Liability (Aggregate Limit);

d. Blanket Contractual Liability;

e. Cross Liability and Severability of Interests Clause;

f. Contingent Employer’s Liability;

g. Personal Injury Liability;

h. “Occurrence” basis coverage for Bodily Injury and Property Damage;

1. “Broad Form” Property Damage coverage, including “Broad Form”

Completed Operations coverage;

] “Broad Form” Loss of Use of Property coverage;

k. Coverage for shoring, blasting, excavating, underpinning, demolition, pile
driving, caisson work, grading, tunnelling, and all work below ground
surface;

1. Non-Owned Automobile Liability insurance, including third party liability

arising from use and operation of hired vehicles.

m. Sudden and Accidental limited pollution coverage — IBC 2313 Form 240
hour detection and reporting.

This insurance shall be maintained continuously from commencement of the Work until
the date of Ready-for-Takeover. The Products-Completed Operations Hazard coverage
shall be for not less than 24 Months after the date of Ready-for-Takeover.

.2 Evidence of Project-Specific Policies to be provided

The Contractor shall promptly provide a Certificate of Insurance to any Insured Party upon
request as evidence of the project-specific policies procured by the Contractor.

.3 Supplementary Insurance

The Owner does not represent that the project-specific insurance policies described in this
Article 11.1.2 will be sufficient to protect the Contractor or any other Insured Parties
against all of their responsibilities under this contract. The Contractor and any other
Insured Parties may obtain such additional insurance as they may consider necessary at
their own expense.
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11.1.3 OTHER INSURANCE

.1 Contractor Insurance
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The Contractor shall purchase and maintain the following types of insurance policies
issued by insurance companies licensed to carry on business in Ontario. The Contractor
shall also require such insurance to be purchased and maintained, as applicable, by all
Subcontractors engaged on the Project as described in this Article 11.1.3.

Unless specified otherwise, the duration of each such insurance policy shall be from the
date of commencement of the Work until the Project has been finally accepted by the
Owner.

.1 Automobile Insurance

This insurance shall cover all licensed vehicles owned or leased for period in
excess of 30 days by the Contractor. It shall provide for third party liability limits
not less than $5,000,000 inclusive for bodily injury and property damage plus
statutory accident benefits.

.2 Contractors’ Equipment Insurance

This policy shall cover all tools and equipment used at the project site by, or on
behalf of, the Contractor against all risks of direct physical loss or damage,
including the perils of earthquake and flood, subject to customary exclusions. This
insurance shall be maintained continuously from commencement of the Work until
all construction, erection, installation and testing has been completed and the
Project has been finally accepted.

All such Contractors’ Equipment Insurance policies shall contain a waiver of
subrogation against the Owner, Contractor, and Consultants engaged on the
Project, and shall provide for 30 days prior written notice of cancellation or
material change to be given by the insurers to the Owner.

.3 Commercial General Liability Insurance

This policy shall cover the risks of liability for bodily injury and property damage
arising from the operations and activities on and away from the Project site by the
Contractor and shall include coverage for those to whom it is legally liable. This
policy shall be subject to limits of liability not less than $10,000,000 per
occurrence and a deductible of not more than $25,000 per occurrence. It shall
include all of the coverage features listed in items (a) to (m) of Article 11.1.2.1.2
of this contract in addition to coverage for difference in conditions and difference
in limits in relation to the insurance coverage described in Article 11.1.2.1.2

This insurance shall be maintained continuously from commencement of the Work
until all construction, erection, installation and testing has been completed and the
Project has been finally accepted by the Owner.

The Products-Completed Operations Hazard coverage shall cover the risks of
liability for bodily injury and property damage arising from the operations,
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activities and Work performed on and away from the Project site and shall be
maintained for 24 months after the Project has been finally accepted by the Owner.

This insurance shall be secondary, with regards to operations and activities on the
Project site, to the insurance described in Article 11.1.2.1.2 of this Contract
Document for the time that such Wrap-Up Liability insurance is maintained, upon
which this insurance shall become primary. This insurance shall be primary with
regards to operations and activities away from the Project site.

4 Contractor’s Pollution Liability Insurance

This policy shall cover claims for bodily injury, property damage, clean-up costs
and related legal defence expenses for pollution conditions that result from, or are
disrupted by, the services rendered in performance at the Project site. This policy
shall have limits of not less than $5,000,000 per occurrence and in the aggregate,
and a deductible of not more than $25,000 per occurrence. Coverage shall include
extensions for transported cargo and off-site disposal. The completed operations
coverage shall be for not less than 24 Months after acceptance of the Project by
the Owner.

.5 Aircraft, Unmaned Aircraft (Drone) and Watercraft Liability (if applicable)

If the Work at the Project site involves the use of owned or non-owned aircraft or
watercraft directly or indirectly in the performance of the Work, appropriate
Aircraft Liability and/or Watercraft Liability insurance must be purchased and
maintained for the duration of such operations by the party responsible for such
operations. This policy shall provide limits of liability not less than $5,000,000 per
occurrence insuring against claims for bodily injury, including death and for
property damage arising out of the use of such aircraft, drone or watercraft.

.6 Marine Cargo and Charterer’s Liability Insurance (if applicable)

If any property forming part of the Project, including goods and materials to be
incorporated into the Project, is required to be transported by vessels as ocean
marine cargo, appropriate Ocean Marine Cargo insurance must be purchased to
cover such cargo for full replacement value, including transits and storage where
applicable. At the discretion of the Owner Delay-In Start-Up coverage may be
requested.

In addition, if an entire vessel is chartered for shipping equipment then Charterer’s
Liability insurance must be purchased in amounts sufficient to protect and

indemnify the Owner for all liability arising out of the chartering of such vessel.

This insurance must be purchased and maintained for the duration of such
operations by the party responsible for such operations.

.2 Additional Insurance
The Contractor shall purchase and maintain any additional insurance which it is

required to carry by law or which it considers necessary to cover risks not
otherwise covered by insurance specified in this section.
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The Contractor shall also purchase and maintain, and cause each Subcontractor of
any tier to purchase and maintain, such other insurance, or amendments to the
foregoing policies, as the Owner may reasonably require and direct.

.3 Acceptable Insurers and Policy Terms and Conditions

All insurance policies described in this Article 11.1.3.1 to be maintained by the
Contractor and Subcontractor of any tier shall be issued by insurance companies
licensed to carry on business in Ontario and reasonably acceptable to the Owner.
Such policies shall contain terms, conditions, exclusions, limits and deductibles
reasonably acceptable to the Owner-.

.4 Evidence of Insurance to be Provided

Prior to commencement of the Work and upon the placement, renewal, amendment
or extension of all or any part of the insurance policies described in this Article
11.1.3.1, the Contractor shall promptly provide the Owner with certificates of
insurance and, if requested by the Owner, true copies of the of the policies certified
by an authorized representative of the insurers including all amending
endorsements applicable to this contract.

.5 Failure to Purchase or Maintain Insurance

If the Contractor fails to provide evidence that insurance policies described in this
Article 11.1.3.1 have been purchased or maintained, then the Owner shall have the
right to purchase and maintain such insurance and the cost thereof shall be paid by
the Contractor to the Owner on demand or the Owner may deduct the cost thereof
from the amount which is due or may become due to the Contractor.

.6 Notice of Cancellation

Each policy of insurance described in this Article 11.1.3.1 that is maintained by
the Contractor and Subcontractors shall provide that 30 days’ prior written notice
be given to the Owner before any policy is suspended, materially detrimentally
altered or cancelled.

.7 Additional Insured

Each policy of insurance described in this Article 11.1.3.1 that is maintained by
the Contractor and Subcontractors (other than 11.1.3.1.1 Automobile Insurance
and 11.1.3.1.2 Contractors’ Equipment Insurance) shall name the Owner and the
Consultant as additional insureds and/or loss payees as applicable and as their
interests may appear.

.8 Waiver of Subrogation

In addition to Article 11.1.3.1.2, to the extent available, all other policies (other
than 11.1.3.1.1 Automobile Insurance) listed in Article 11.1.3.1 shall contain a
waiver of subrogation rights which the insurers may have against the Owner
whether the damage is caused by the act, omission or negligence of any of such
persons.
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11.1.4

11.1.5

11.1.6

11.1.7

11.1.8

.9 Notification of Other Claim

In the event that a claim is made on another project that could jeopardize the
coverage available for the Project, the Contractor shall provide prompt notice of
such claim to the Owner.

Preservation of Insurance Coverage

The Contractor will not do or omit to do, or authorize or permit a Subcontractor to do or
omit to do, anything that would prejudice, or result in loss of coverage under any policy of
insurance required to be placed or maintained by the Owner, Contractor, or any
Subcontractor of any tier.

Waiver of Rights regarding property damage

The Contractor hereby waives all rights of recourse against the Owner in respect of loss or
damage to the Contractor’s owned, leased or hired property. The Contractor shall also
include a provision in its contracts requiring all Subcontractors to waive all rights of
recourse against the Owner in respect of loss or damage to the owned, leased or hired
property of the Contractor and Subcontractor.

Deductibles

The Contractor shall be responsible for paying any deductible amounts under the policies
of insurance maintained by or on the behalf of the Contractor.

Contractor’s Liability

The provisions of this Article 11.1 do not diminish, limit or otherwise affect the liability of
the Contractor to the Owner, under or in relation to, any other provisions of the Contract.

Owner’s Right to Reduce Coverage

The Owner reserves the right to remove, waive, limit or reduce any of the coverages
specified herein without cost or expense to the Owner.

GC 11.2 Contract Security

11.2.1 Add anew paragraph 11.2.1 as follows:

11.2.1

The Contractor shall, prior to commencement of the Work, provide to the Owner-:

.1 a performance bond, in the form set out in the Contract Documents, in an amount
equal to 50% of the Contract Price, covering the performance of the Contract
including the Contractor’s requirements with respect to the correction of
deficiencies and the fulfillment of all warranties; and

2 a labour and material payment bond, in the form set out in the Contract Documents,
in an amount equal to 50% of the Contract Price covering payment for labour,
Product, or both.

11.2.2 ADD a new paragraph 11.2.2 as follows:
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“Such bonds shall be issued by a duly licensed surety company, which is permitted under the
Construction Act, authorized to transact a business of suretyship in the Province of Ontario and
shall be maintained in good standing until the fulfillment of the Contract. The form of the labour
and material bond, and the performance bond, if required under this Contract or under the
Construction Act, shall be in accordance with, and in the for set out in, the Construction Act.”

GC12.1 READY FOR TAKEOVER

Add to 12.1.1, the following additional provisions:

9

.10

11

12

13

.14

15

.16

17

18

Delivery of all filters replaced as needed;

Delivery of all relevant LEED requirements including flush out completed;
Delivery of all required guarantees;

Delivery of all applicable and available warranties;

Delivery of all distribution system diagrams;

Delivery or surrender to Owner of all spare parts;

Delivery of all operations and maintenance manuals, if not previously submitted to
Consultant for review of Work;

Delivery of samples;
Delivery of training manuals and video recordings for the Owner’s operations staff;

Return or surrender of all keys issued to the Contractor by the Owner for access of facilities
at Place of Work.

GC 12.3 Warranty

12.3.7 ADD a new paragraph 12.3.7 as follows:

“12.3.7 The Owner may establish a Warranty Reserve in addition to any other holdback, bond or
security for the faithful performance by the Contractor of its warranty obligations in this GC 12.3
and the Owner may encroach into the Warranty Reserve where the Contractor has failed to comply
with the warranty provisions of GC 12.3.”

GC 13.1 Indemnification

13.1.1 DELETE GC 13.1-INDEMNIFICATION in its entirety and REPLACE it with the following:

13.1.1 The Contractor shall indemnify and hold harmless the Owner, its parent, subsidiaries and
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affiliates, the Consultant and their respective partners, trustees, officers, directors, agents
and employees from and against any and all claims, liabilities, expenses, demands, losses,
damages, actions, costs, suits, or proceedings (hereinafter called “claims”), whether in
respect of claims suffered by the Owner or in respect of claims by third parties, that directly
or indirectly arise out of, or are attributable to, the acts or omissions of the Contractor, its
employees, agents, Subcontractors, Suppliers or any other persons for whom it is in law
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13.1.2

responsible (including, without limitation, claims that directly or indirectly arise out of, or
are attributable to, loss of use or damage to the Work, the Owner’s property or equipment,
the Contractor’s property or equipment or equipment or property adjacent to the Place of
the Work or death or injury to the Contractor’s personnel).

The provisions of GC 13.1 - INDEMNIFICATION shall survive the termination of the
Contract, howsoever caused and no payment or partial payment, no issuance of a final
certificate of payment and no occupancy in whole or in part of the Work shall constitute a
waiver or release of any of the provisions of GC 13.1.

GC 13.2 Waiver of Claims

1

9

.10

A1

In the fourth line of paragraph 13.2.1, add the words “claims for delay pursuant to GC 6.5
DELAYS and” after the word “limitation”. Add the words “(collectively “Claims”)” after
“Ready-for-Takeover” in the fourth line.

In paragraph 13.2.1.1, change the word “claims” to “Claims” and change the word “claim”
to “Claim”.

In paragraph 13.2.1.2, change the word “claims” to “Claims”.

Delete paragraph 13.2.1.3 in its entirety.

In paragraph 13.2.1.4, change the word “claims” to “Claims”.

In paragraph 13.2.2, change the words “in paragraphs 13.2.1.2 and 13.2.1.3” to “in
paragraph 13.2.1.2”. Change the word “claims” to “Claims” in both instances and change
the word “claim” to “Claim”.

Delete paragraph 13.2.3 in its entirety.

Delete paragraph 13.2.4 in its entirety.

Delete paragraph 13.2.5 in its entirety.

In paragraph 13.2.6, change the word “claim” to “Claim” in all instances in the paragraph.

In paragraph 13.2.8, change “The party” to “The Contractor”. Change the word “claim” to

“Claim” in all instances in the paragraph.

12

In paragraph 13.2.9, change “under paragraphs 12.2.1 or 12.2.3” to “under paragraph

12.2.1”. Change both instances of the words “the party” to “the Contractor”. Change the word
“claim” to “Claim” in all instances in the paragraph.

GC 14.1 Other Provisions

A Add new Part 14 OTHER PROVISIONS as follows:

GC 14.1 OWNERSHIP OF MATERIALS

14.1.1
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Unless otherwise specified, all materials existing at the Place of the Work at the time of
execution of the Contract shall remain the property of the Owner. All Work and Products
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delivered to the Place of the Work by the Contractor shall be the property of the Owner.
The Contractor shall remove all surplus or rejected materials as its property when notified
in writing to do so by the Consultant. Notwithstanding that ownership of the Work and
Products may vest in the Owner, the risk of all Work and Products shall remain with the
Contractor until the Work and Products are accepted and assumed by the Owner as
otherwise set out in the Contract.

GC 14.2 CONSTRUCTION LIENS

14.2.1

14.2.2

14.2.3

In the event that a claim for lien is registered against the Project by a Subcontractor, Sub-
subcontractor or Supplier, and provided the Owner has paid all amounts properly owing
under the Contract, the Contractor shall, at its own expense:

1 within 20 calendar days, ensure that any and all claims for lien and certificates of
action are discharged, released, or vacated by the posting of security or otherwise;
and

2 in the case of written notices of lien, ensure that such notices are withdrawn, in
writing.

In the event that the Contractor fails to conform with the requirements of paragraph 14.2.1,
the Owner may fulfil those requirements without Notice in Writing to the Contractor and
set off and deduct from any amount owing to the Contractor, all costs and associated
expenses, including the costs of posting security and all legal fees and disbursements
associated with discharging or vacating the claim for lien or certificate of action and
defending the action. If there is no amount owing by the Owner to the Contractor, then the
Contractor shall reimburse the Owner for all of the said costs and associated expenses.

Notwithstanding any other provision in the Contract, the Consultant shall not be obligated
to issue a certificate and the Owner shall not be obligated to make payment to the
Contractor if, at the time such certificate or payment was otherwise due:

A a claim for lien has been registered against the Project lands, or

2 if the Owner has received written notice of a lien, or

3 the Owner or Consultant reasonably believe that any party has purported to retain
title to Products or materials in respect of which an application for payment has
been made.

14.2.4 Without limiting the foregoing, the Contractor shall, if requested by the Owner, defend, indemnify
and save the Owner harmless from the amount of all such claims and the costs of defending any
and all actions commenced against the Owner pursuant to the construction/builder’s lien legislation
in force at the Place of the Work, including the legal costs of the Owner, unless the lien was a direct
result of a breach of the Contract by the Owner or the non-payment by the Owner of a valid charge
or claim under the Contract.

14.2.5 GC 14.2 CONSTRUCTION LIENS, does not apply to construction liens claimed by the
Contractor.

Feb 25 2021 R1

END OF SUPPLEMENTARY CONDITIONS
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APPENDIX B

PROPER INVOICE CHECKLIST OF CONTENTS

A Proper Invoice shall include the following:
o all of the information specified to be included in a proper invoice as set out in the Construction Act,
if applicable, and including:
i. the Contractor’s name and address;
ii. the date of the application for payment and the period during which the Work was performed;
iii. information identifying the authority, whether in the Contract or otherwise, under which the Work
was performed;
iv. project name;
v. University issued Purchase Order number;
vi. progress draw number and invoice number;
iv. adescription, including quantity where appropriate, of the Work performed and Products supplied;
v. the amount payable for the Work performed, and the payment terms;
vi. the name, title, telephone number and mailing address of the person to whom payment is to be sent;
vil. current and accrued lien holdback;
viii. current and accrued deficiency holdback;
ix. current and accrued warranty holdback; and
X. project original contract value, project current value and value of approved changes to contract.

| for each application for payment after the first, an original statutory declaration in the most current
form of CCDC 9A or other form of statutory declaration that includes the same unqualified declaration,
certifying that all accounts of the Contractor have been paid in full, less only the amounts of holdback due
to them for the relevant dates, that all liabilities incurred by the Contractor and its subcontractors and
suppliers in carrying out the Contract have been discharged and that all liens under the Contract have
expired or have been satisfied, discharged or provided for by payment;

m| the total amount of expenditures to date and the total estimated expenditures to be made for the
remaining balance of the Work;

O true copies of all invoices and statements from Subcontractors and Supplier furnishing Work,
Products, Construction Equipment purchased under cash allowances;

o evidence that all bonds and insurance required under this Contract to be provided by the Contractor
remain in good standing;

o satisfactory evidence in the form of a certificate of clearance or good standing issued by the
applicable workers’ compensation authority evidencing that the Contractor has made suitable provision for
meeting any liability under the applicable workers’ compensation laws and regulations prior to the release
of any monthly progress payment and;

m updated project schedule tracking actual progress against baseline schedule.

Attention to 5.0.1 of these supplementary general conditions that requires a draft Proper Invoice in
advance of the formal Proper Invoice such that “on the 25th day of each month during the Contract
Time, the Contractor will deliver to the Consultant a draft invoice of the Contractor’s proposed
application for payment for all of the Work performed by the Contractor in that month, including an
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estimate of the Work to be performed and Products to be delivered at the date of such application for
payment but before the end of that month, in order to facilitate and expedite payments”

Proper Invoice Checklist — other suggestions — add to list above as required and delete if not
added

Statutory Declaration 9B

Copy of valid Insurance Certificate(s)

Updated Project Schedule (Design and Construction)
Schedule of Values (Construction)

General Progress Report and Photos

Consultant Site Review Reports (Bi-weekly)

Cash Allowance invoices with backup

Periodically required by the Owner:

Jurisdictional Reviews, as required (Inspections, ESA, MOL, TSSA, MOE etc.)
Deficiency Review and Corrective Measures Log with Photos

Compliance with Contract and Construction Act for Substantial Performance and Completion
Prior to Substantial Performance Proper Invoice — Close out Documents:
Occupancy Permit

As-built drawings and Operation and Maintenance Manuals

Start Up Reports/Commissioning Reports

Warrantees, Gaurantees and Certificates

Shop Drawings

Extra Stock and Spare Parts



RFQ No.: 1102 2025
Project Name: 20020136 UH HVAC System upgrade MCMaStel'
Date: Aug.05, 2025 University B2

Appendix C - Facility Services Contractor Handbook

Page 3 of 5 File — September 2021


sargeoss
Rectangle

sargeoss
Text Box
RFQ No.: 1102 2025
Project Name: 20020136 UH HVAC System upgrade
Date: Aug.05, 2025


July 2021

Facility Services

Contractor Handbook

McMaster
BRIGHTER WORLD | mcmaster.ca University




McMaster

University &=

5

Important Contact INFOrMAtION..........oo e r e e e e e m e s e nn e e e e mn e e e e me e e e s eameeennnnenannnees 3
Contact INformation — ReQUIAT HOUIS: ..o i e e e e e ettt e e e e e e s s s ab bt e e e e e e e s saabbbeeeeaeessansbbeeaeeeann 3
McMaster Contact Information — AftEr-HOUIS: ... et 3
0o Yo 0T 1 o o N 4
Safety REQUITEMENTS........oiiiiiiiiiii e s E e E e R s e e e AR e R R e R R e R R e R e R R e R R R R R R e e 5
Applicable government RegQUIAtIONS .........ccoiiiiiiiiiii i sn e e e e e e e nnnn e 6
Construction Safety MEetiNg........ccccciiiiiiiiiiiirrr e r e e r e e e e s s s s s nnr e e e e e s e e s snnnn e e e e ee s s annnn e e s ean s annnnneennanannn 7
R4 e 4 1 X o =Y o L T = 7
Fire Protection ShUtdOWN/OPEIAtION ..........ooiiiiiiiiieiiiiiie ettt eetee et e eeeeeeeeeeeeeeeeeeeeee s e eeseassssesssssssssasasssssssssssssssssssnsssnnsnsennnnnes 7
CONfINEA SPACE PTOCEAUIES ......eeeeiiieii e e e s s 7
Electrical & MechaniCal SNULAOWNS ..o e e e e e e e e e e e e e e s s stbaeeeeeeessassbaeeeeaeessaansteaeaeeeennnnnnes 7
ADAIEMENT WOTK..... 7
10 B AT 0T 1< PSPPSR 8
(o= 1Y - £ [ PSP PPPPPPPPPIN 8
Operation of Vehicles on University Property ... iisscccssssrss s sssssr s s ssssss s s s ssmnnn e s s s s smmmne s s s nenas 8
00T Lo 0 Lo = 1 T N 8
Tools and EQUIPMENT STOFAQE ......coccoeeriieiieriieiiereseieeeessreress e e s es s meeessneesssssneeesssmnessassmeessssnneeeessmnessesmeesessnneeessnnnessnsnneessnsns 9
L0 0 1o 1 =T o o o T 1 o 9
PPE (Personal Protective EQUIPMENT)........cuiiiiiiiiiiiiiieiiisisccmnrs e s s s ssmse e s s s s s ssns s e e s s s s s s s ssnnn s e e e s sss s snnnnsessssessssnnnnnenssssssnsnnns 10
575 0T 3T 1
N 0 3 o 1 T ¥ o N 1
R AT T3 1o o 3 N - Tod 1 =S 1
Respectful WOrkplace POIICIES .......ccooo i iccier e e e e s e e s e s s s e s s e e mn e e e nme e e e mn e e e e mn e e e e samn e e nnneeeesnnnes 11
ShUtdOWN ReQUESTE FOIMM ... s s s s s s s s s s sssssssssssssssssssssnnsssnnssnnsnnnnnsnnnnnnnnnnnnnsnnnnnnnnnnnnnnnnnnn 14
L0 T4 3 0T =3 | - T o 2R 12
LYo 0 Lo 00T U= 13

BRIGHTER WORLD | mcmaster.ca < 2 > Contractor Handbook



UMcMaster
niversity
')',%,’é

Important Contact Information

Please provide the Project Manager/Supervisor with a 24 hour emergency telephone number the contractor can be reached

in the event of an emergency.

Contact information listed below for regular operating hours (non-holiday weekdays 8:30AM-4:30PM) and after-hours.

CONTACT INFORMATION - REGULAR HOURS:

Emergency and Security: 905-525-9141 x24281
905-522-4135
“Red Rocket” Emergency Phones

McMaster Safety App
Facility Services Customer Service: 905-525-9141 x24740
Boiler Room (ET Clarke): 905-525-9141 x24426
Parking: 905-525-9141 x24281
Shipping and Receiving: 905-525-9141 x24512
EOHSS 905-525-9141 x24352

MCMASTER CONTACT INFORMATION - AFTER-HOURS:

Emergency and Security: 905-525-9141 x24281
905-522-4135
“Red Rocket” Emergency Phones
McMaster Safety App

Boiler Room (ET Clarke): 905-525-9141 x24426

security@mcmaster.ca

clerks@mcmaster.ca

parking@mcmaster.ca

eohss@mcmaster.ca

security@mcmaster.ca

BRIGHTER WORLD | mcmaster.ca < 3 >
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Introduction

The purpose of the Contractor Handbook is to provide important information in an easily accessible format and assist
contractors and other vendors with effectively completing work at McMaster University facilities.

The Contractor/Supervisor assumes the responsibility for the safety of their agents and employees and for the compliance
of Sub-Contractors, and anything contained herein does not relieve the Contractor/Supervisor to ensure that their
employees are fully familiar with McMaster University safety regulations prior to starting any work.

McMaster University expects that all contractors and vendors will perform all work in keeping with the rules and regulations
contained herein. It is expected that Contractors' employees and Facility Services employees will maintain a positive
attitude towards safe work and safety procedures while working at McMaster. Employees sent off the job due to safety
violations will not be allowed to work on any McMaster University job without further authorization from McMaster University.

These Safety Regulations for all contractors and employees make reference to Provincial Acts and Regulations. Should any
procedure set forth herein conflict with applicable federal, provincial, or local laws, the more stringent regulation shall apply.

In addition to the rules set forth herein, contractors/employees working in or near an existing operating facility must be
cognizant of and conform to McMaster's safety regulations for that area.

All contractors/employees undertaking work at McMaster University will be assigned a Project Manager or designate
(Supervisor), who will act as their primary contacts while the job is under construction.

BRIGHTER WORLD | mcmaster.ca < 4 > Contractor Handbook
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Safety Requirements

Contractors to refer and adhere to McMaster Risk Management Manuals (RMM’s). All RMM'’s can be referenced on the
following website:
https://hr.mcmaster.ca/employees/health safety well-being/our-safety/risk-management-manuals-rmms/

RMM 100 Workplace and Environmental Health and Safety Policy
RMM 102 Occupational Health and Safety Act

RMM 111 Contracting Work Safety — Due Diligence Program

RMM 201 Hot Work Program

RMM 302 Safety Audits and Inspections

RMM 304 Working Alone Program

RMM 305 Confined Space Entry Program

RMM 306 Lockout/Tagout Program

RMM 307 Scaffolds and Powered Elevated Work Platforms Program
10. RMM 310 Eye Protection Program

11. RMM 311 Respiratory Protection Program

12. RMM 312 Foot Protection Program

13. RMM 313 Head Protection Program

14. RMM 314 Working at Heights Protection Program

15. RMM 315 Explosive Actuated Tools Safety Program

16. RMM 316 Electrical Safety Program

17. RMM 317 Machine Shop Safety Program

18. RMM 320 Personal Protective Equipment Program

19. RMM 321 Hand Protection Program

20. RMM 401 Asbestos Management Control Program

21. RMM 403 Noise Control and Hearing Program

22. RMM 500 Designated Substances Control Program

23. RMM 501 Hazardous Materials Management Systems Including WHMIS Program
24. RMM 502 Hazardous Waste Management Program

25. RMM 504 Compresses and Liquified Gases Program

26. RMM 505 Transportation of Dangerous Goods

27. RMM 1201 Fire Safety Plan

28. RMM 1202 Spills to the Environment — Emergency Response and Reporting Program
29. RMM 1204 First Aid Program

CoNOORWN =
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Applicable government Regulations

The contractor/employee shall comply with the latest edition of the following documents, but not limited to, and in cases of
conflict with this procedure, the more stringent rule or the Project Manager's/Supervisor's interpretation shall apply.

The Occupational Health and Safety Act

Construction Act

Occupational Health and Safety Regulation for Construction Projects
Occupational Health and Safety Regulations for Industrial Establishments
The Workplace Safety Insurance Act

Ontario Building Code Act

Ontario Fire Code / National Fire Protection Association

Environmental Protection Act

Workers' Compensation Board, First Aid Regulation

All applicable City of Hamilton by-laws

Other applicable Convening Authorities' regulations which apply in specific situations and any subsequent Regulations as
they come into effect.
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Construction Safety Meeting

Weekly safety meetings and updates are required for contractors performing ongoing and various jobs on the campus. The
Contractor is to record minutes of these meetings, with a copy forwarded to the Owner. Topics discussed and any corrective
action required or taken is to be noted in the minutes. The Owner may attend these meetings.

It is the responsibility of the Contractor to ensure that their sub-contractors employees brought onto the site are fully
instructed in McMaster University Safety Regulations and are qualified personnel prior to starting work. The employees
should be instructed to review the checklists prior to starting work.

Work Procedures

No hazardous jobs shall commence at any time at McMaster University without Project Manager prior approval for the work
procedure.

All shutdown requests are to be submitted to the Project Manager using the “Shutdown Request Form” (refer to attachment)
a minimum 72-hours in advance of requested shutdown date/time.

Work procedures requiring approval prior to commencing are as follows, but not limited to:

FIRE PROTECTION SHUTDOWN/OPERATION

The Project Manager/Supervisor shall be notified at least one week in advance of any equipment to be shutdowns which
affect fire protection systems or equipment.

Except in an emergency, no person shall operate any fire hydrant valve, sprinkler system, or alter any part of the existing
fire protection equipment, without notification and written permission from the Project Manager.

CONFINED SPACE PROCEDURES

No work requiring entry into a confined space such as sewers or tunnels shall commence without submitting of a confined
space entry plan and rescue plan in accordance with RMM 305 Confined Space Entry Program and approval from Facility
Services.

ELECTRICAL & MECHANICAL SHUTDOWNS

Electrical and mechanical shutdowns to be coordinated with Project Manager/Supervisor minimum 72-hours in advance to
make necessary arrangements with building occupants or as advised by the Project Manager. RMM 306 Lockout/Tagout
Program procedures to be followed. Nature of work may require McMaster University Facility Services lock-out in addition
to lock-out by contractor (high voltage equipment).

ABATEMENT WORK

Prior to abatement work proceeding a building occupant information session is to be held minimum 5-days in advance.
Contractor to ensure they have reviewed and understand Designated Substance Materials Report (DSR) of Hazardous
Materials provided through the project. Contractor to coordinate with Project Manager scheduled start of abatement work.

BRIGHTER WORLD | mcmaster.ca < 7 > Contractor Handbook
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Contractor to follow requirements as outlined in RMM 401 Asbestos Management Control Program.
If hazardous material is suspected or discovered during work, in an area not initially noted as a hazardous material area,

work must be stopped, and notification provided to the Project Manager/Supervisor for verification and updating of
designated substance materials report.

HOT WORKS

All work requiring, but not limited to, open flame or torch application may not proceed without a Hot Works Permit issued by
McMaster University Project Manager and displayed on site.

Contractor to follow all procedures as per RMM 201 Hot Work Program.

McMaster University Hot Works Permit requirements are to be the minimum requirements to be met before, during and after
the work.

EXCAVATION

Prior to any site excavation contractors must obtain Ontario One Call permits and/or service locates for the area of work.
Contractors to use “Utility Marx” (1-888-443-7505) for private service locates on campus.

Locates to be provided to Project Manager/Supervisor prior to commencement of work.

Operation of Vehicles on University Property

All vehicles must obey the posted speed limits, contractors are to use the identified trucking routes (refer to trucking route
attachment). Where there is no speed limit posted, the speed is 40 km/h maximum.

Contractors to obey all posted signs and pavement markings. Where no signage or markings are present, vehicles to
provide Right-of-Way to pedestrians and bicycle traffic.

All vehicles and equipment to be parked within the construction site or designated area pre-arranged with McMaster Project
Manager/Supervisor and shall not obstruct emergency vehicles or public ways.

Contractor to retain a record of all equipment associated with the project from all subcontractors.
All contractor vehicles are required to have a valid parking permit obtained through McMaster Parking and Security Office.

Contractors are responsible for any tickets/infractions received from McMaster Parking department.

Road Closure

Should the construction entail the blocking of any main or secondary road, Contractor concerned shall give the Project
Manager/Supervisor at least one week notice, to enable proper provisions with Security, Parking and Transit Services and
Environmental & Occupational Health Support Services, regarding the re-routing of emergency, pedestrian and vehicular
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traffic. Contractor will be responsible for providing signage and manpower to facilitate the closure.

The Project Manager/Supervisor must be notified when any blocked road is re-opened for normal traffic.

Tools and Equipment Storage

Tools and equipment to be stored in a safe and appropriate manner in a designated area within the construction site, or
alternate location as directed by McMaster Project Manager/Supervisor.

Mechanical and electrical rooms shall not be used as storage space or office space unless approved by McMaster
University.

If authorized by McMaster University the use of Mechanical or Electrical rooms for work areas must be maintained and
clean at all times. Including, but not limited to:
e Clear path of travel
No obstruction to access of equipment, panels, valves etc.
No flammable materials permitted
No food, drink or lunch room provisions permitted
Where possible materials to be stored in separate delineated areas (cages, coned, roped
areas etc.)

Regarding exterior areas required for laydown, loading and unloading:
e Staging areas to be setup as directed by contract
o Keep streets, roads, loading docks clear of debris/equipment
o Garbage container placement to be confirmed with Project Manager
e Loading docks are to be used for active loading and unloading and are not to be blocked with
parked vehicles and equipment when not actively in use

Controlled Products

Contractors and employees must comply with all aspects of the Workplace Hazardous Material Information System
(WHMIS), (Ontario Regulation 860), comply with RMM 500 Designated Substances Control Program and RMM 501
Hazardous Materials Management Systems Including WHMIS Program.

Contractors/employees must have copies of Material Safety Data Sheets (MSDS) for all controlled products they bring onto
University property readily available at the worksite. The Contractor/Supervisor must ensure that the information on the
MSDS is up to date (MSDS are valid for three years from the date of production).

Any McMaster University employee or any Contractor working at McMaster University may request, through the Project
Manager/Supervisor, a copy of any or all MSDS for controlled products used by the Contractor, if the controlled products are
used or contained in an area where McMaster employees or other Contractors may enter.

If a contractor finds a Controlled Product in a construction area they will immediately contact McMaster Project Manager for
review and determination if other trained personnel is required to remove products.
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PPE (Personal Protective Equipment)

The Contractor and their Sub-Contractors and Supervisor shall ensure that all personnel wear and use the safety equipment
necessary to complete the work in a safe manner. This shall include, but not be limited to, the following: safety glasses,
goggles, gloves, approved hearing protection, hard hats, respiratory protection, safety belts, ropes, face shields, footwear,
or specialized safety equipment.

Refer to RMM 320 Personal Protective Equipment Program.
The Contractor/Supervisor will provide sufficient fire equipment for the work, construction areas, and all temporary buildings
and equipment. The Contractor and Sub-Contractors and Supervisors shall ensure that all personnel are trained and

capable of using this equipment in a safe manner.

All contractors should be wearing some form of company identification while working on campus e.g. hard hat displaying
company name, clothing displaying company name etc.
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Smoking

Effective January 1, 2018, McMaster University is a Smoke Free Campus. The University policy can be located on the
University’'s website per the following link:

https://www.mcmaster.ca/policy/Employee/Tobacc0%20&%20Smoke%20Free%20University%20Policy.pdf

Alcohol/Drugs

The consumption of alcohol or drugs on work sites is prohibited. The University reserves the right to remove anyone who is
intoxicated or under the influence of drugs or appears to be.

Washroom Facilities

Contractors/Supervisors are required to provide employees with sanitary facilities, and to maintain them at all building sites.
Contractor's employees shall not use washroom facilities in existing buildings unless otherwise approved by Project
Manager. At the Project Manager’s discretion use of facilities can be revoked at anytime.

Respectful Workplace Policies

McMaster prioritizes a respectful workplace environment for all staff and third parties. Information on McMaster’s respectful
workplace policies can be found at: https://equity.mcmaster.ca/publications/policies/
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Trucking Routes
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Information

AllheavytrucksaccessingMcMaster
University must follow these instructions:

Trucks over 4,500 Kg PROHIBITED to enter campus via
Sterling Street and Forsyth Avenue.

When entering campus, heavy trucks must enter through the
Main Street access to University avenue.

When exiting campus, heavy trucks must leave through the
University to Main Street access.

Pleasenotethefollowingtrafficregulations:

Traffic must adhere to all Security & Parking rules & regulations.

The core of campuson University Avenueand Sterling Streetisa
pedestrianpriority areaandalltrucks mustyieldto pedestrians.

The speed limit is 20 km/hr and is radar enforced.



Truck Route

IN ===  Out ===k Prohibited ===

o All trucks over 4,500 Kg enter
Main St. W. access to University Ave.

9 Alltrucks exitUniversity Ave. toMain St. W.
9 Trucks over 4,500 Kg prohibited

N

S e =

(905) 525-9140 ext. 23476 niversity @

February 1, 2008
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Shutdown Request Form
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Prequalified Mechanical Contractors — Oct 2017

MERX TF 03-17-629
Term:3Yrs+1+1
Expiry Date: Oct 2022

All Trade

1477 Bishop Street North

Cambridge, ON M1R 7J4

Tel: 519-740-1090 ext 275

Cell: 519-240-1172

Fax: 519-740-8776

Contact: Jason Double

Email: jdouble@alltradeindustrial.com

Besseling Mechanical

79 Covington Street

Hamilton, ON L8E 2Y4

Tel: 905-560-0200

Fax: 905-560-0505

Contact: Cam Besseling

Email: cameron@besselingmechanical.com

Brenner Mechanical Inc.

630 Superior Drive

Waterloo, ON N2V 2C6

Tel: 519-746-0439

Fax: 519-746-2477

Contact: Michael Brenner
Email: mbrenner@brenner.ca

Carmichael Engineering Ltd. —for Controls
3146 Lenworth Drive

Mississauga, ON L4X 2G1

Tel: 905-625-4701 or 1-888-625-4701

Fax: 905-625-4349

Contact: Robert Forest

Email: rforest@carmichael-eng.ca

Culliton Brothers Limited

473 Douro Street

Stratford, ON N5A 6W3

Tel: 519-271-1981

Fax: 519-273-4885

Contact: Sarah White

Email: estimating2@culliton.com

E.S. Fox Limited

P.O. Box 1010, 9127 Montrose Road
Niagara Falls, ON L2E 7J9

Tel: +1 905 354-3700

Tel: 905 851-8117 ext 5233

Fax: 905-354-5599

Contact: Don Bacon +Tammy Robinson +
Christine Tharme + Kelly Caldwell
Email: don.bacon@esfox.com +
tammy.robinson@esfox.com +
christine.tharme@esfox.com +
Kelly.Caldwell@esfox.com

English & Mould Mechanical Contractors
521 Piercey Rd., Unit 1

Bolton, ON L7E 5B5

Tel: 905-857-7778 ext 221

Fax: 905-857-9150

Contact: Christopher Yee

Email: christopher@englishandmould.ca

Geo. A. Kelson

2 Bales Drive West

Sharon, ON LOG 1VO

Tel: 905-898-3400 | 416-745-3400

Fax: 905-898-5491

Contact: Tracy Moore

Email: tmoore@kelson.on.ca
gakelson@kelson.on.ca



mailto:don.bacon@esfox.com
mailto:tammy.robinson@esfox.com
mailto:christine.tharme@esfox.com

Kirk Mechanical Limited
1451 Grahams Lake
Burlington, ON L7S 1W5
Tel: 905-681-0140

Fax: 905-333-5299

Contact: Robert Kirk

Email: kirkmech@bellnet.ca

Keith’s Plumbing & Heating Inc.
647 Parkdale Avenue North
Hamilton, ON, L8H 571

Tel:: 905-544-8118

Fax: 905-544-6815

Contact: Morgan Pickles
Email: morgan@keithsph.com

L.J. Barton

1341 Osprey Drive, Unit 4
Ancaster, ON L9G 4V5

Tel: 905-304-1976

Fax: 905-304-1607

Contact: Estimating or Kim Kurcz
Email: estimating@Ijbarton.com

Lancaster Group

195 Hempstead Drive
Hamilton, ON L8W 2E6

Tel: 905-388-3800

Fax: 905-575-7166

Contact: Jason Gray

Email: info@lancastergroup.ca

Mattina Mechanical

211 Lanark Street, Unit A

Hamilton, ON L8E 279

Tel: 905-544-6380

Fax: 905-544-3288

Contact: Domenic Mattina

Email: estimatingdepartment@mattina.ca

Modern Niagara

8125, Hwy 50

Vaughan, ON L4H 4S6

Tel: 416-749-6031 ext. 5299

Cell: 416-320-7466

Building Service: 416-748-3882

Fax: 289-657-1100

Contact: Amer Warde + Graham Kitching +
Juan Bernal

Email: AWarde@modernniagara.com +
Gkitching@modernniagara.com +
jbernal@modernniagara.com

Plan Group

2740 Steeles Avenue West
Vaughan, ON L4K 4T4

Tel: 416-635-9040

Fax: 416-635-9764

Contact: Paul Shewfelt

Email: pshewfelt@plan-group.com

Procon

401 Enterprise Drive

Welland, ON L3B 6H8

Tel: 905-732-0322

Fax: 905-732-3778

Contact: Michael Leone

Email: procon@procon.ca + bids@procon.ca



mailto:AWarde@modernniagara.com
mailto:Gkitching@modernniagara.com

Roberts Onsite

209 Manitou Drive

Kitchener, ON N2C 1L4

Tel: 519-578-2230

Fax: 519-578-2979

Contact: Michael Birmingham

Email: mbirmingham@robertsonsite.ca

Or

Black & McDonald Limited

77, Railside Road

Toronto, ON — M3A 1B2

Tel: 647 — 794 — 4432

Cell: 416 — 540 — 2581

Contact: Jason Tanguay

Email: jtanguay@blackandmcdonald.com

Trade-Mark Industrial Inc.

250 Royal Oak Drive

Cambridge, ON N3E 0A4

Tel: 519-650-7444

Fax: 519-650-5707

Contact: Russ Straus

Email: rstraus@trade-markind.com

Velocity Mechanical Inc.

176 Forfar Avenue

Kitchener, ON N2B 3A1

Tel: 519-896-1119

Fax: 519-896-7898

Contact: Peter Linseman

Email: peter@velocitymechanical.com

WS Nicholls Construction Inc.

48 Cowansview Road

Cambridge, ON N1R 7N3

Tel: 519-740-3757 Cell: 226-338-7659
Fax: 519-740-9752

Contact: Alex llic + Michael Fournier
Email: alex.ilic@wsnicholls.com,
wshicholls@on.aibn.com,
mfournier@wsnconstruction.com

Revised 2017
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Prequalified Asbestos Contractors — Nov 2018

MERX TF 04-18/690
Term:3Yrs+1+1
Expiry Date: November 2023

Caliber Environmental Construction Services Inc.
636 Edward Ave., Building B, Unit 7

Richmond Hill, ON L4C 0V4

Tel: 905-884-5500

Fax: 905-884-5515

Contact: James Ball

Email: info@caliberenv.com

Canviro Services Corp.
5149, Bradco Blvd,
Mississauga, ON — L4W 2A6
Tel: 905-502-0278

Cell: 647-657-5755
Contact:Michael Cicconi
Email: mcicconi@canviro.ca

Highpoint Environmental Services Inc.
265 Bartley Drive

Toronto, ON M4A 2N7

Tel: 416-279-0363

Fax: 416-290-5955

Contact: Richard Maxwell

Email: richard.maxwell@highpointenv.ca

| & | Construction Services Ltd.

70 Newkirk Road, Unit 6

Richmond Hill, ON L4C 3G3

Tel: 905-884-1290

Fax: 905-884-3267

Contact: John Watters + Edward Ted Barron
Email: jwatters@iandi.ca + iandi@iandi.ca +
tbarron@iandi.ca

Inflector Environmental Services
6961, McKeown Drive

Greely, ON — K4P 1A2

Tel: 613-798-8070

Fax: 613-798-0908

Contact: Jeffrey W Clarke
Email: operations@inflector.ca

McGowan Insulations Ltd.
345 Barton Street

Stoney Creek, ON L8E 2L2
Tel: 905-549-1844

Fax: 905-664-4884

Contact: Robert McGowan, Jr.
Email: info@mcgowan.on.ca

QM Environmental (QM LP)

3580, Laird Road, Unit # 1

Mississauga, ON — L5L 577

Tel: 416-253-6000

Fax: 416-253-6699

Contact: Mark Reinhardt + Sean Carter

Email: mark.reinhardt@gmenv.com + sean@gmenv.com

Tri-Phase Environmental Inc.

446 Hazlehurst Road

Mississauga, ON L5J 277

Tel: 905-823-7965 Ext. 203

Fax: 905-823-7932

Contact: Rachelle Atrache + Camille Atrache
Email: rachelle@triphasegroup.com +
catrache@triphasegroup.com
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Prequalified Controls Contractors — August 2018 MERX TF 04-18/682

Term:3Yrs+1 +1
Expiry Date: August 2023

Carmichaels Engineers Ltd.
3146, Lenworth Drive,
Mississauga, ON L4X 2G1
Tel: 905-625-4701

Fax: 905-625-4349

Contact: Robert Forest + Ray Carmichael
Email: rforest@carmichael-eng.ca +
rcarmichael@carmichael-eng.ca

Regulvar Canada Inc.

3510, Pharmacy Avenue, Unit 8
Toronto, ON M1W 2T7

Tel: 416-422-0531 Ext. 2401
Cell: 647-631-3497
Fax:416-422-4937

Contact: Maxime Noel de Tilly
Email: mnoel@regulvar.com

Siemens Canada Ltd.

1577, North Service Road East
Oakyville, ON — L6H OH6
Tel:905-465-8000
Cell:905-541-7433

Fax:

Contact: Jake Rendulic
Email: jake.rendulic@siemens.com
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Pre-Qualified Electrical Contractors — Dec 2017

MERX TF 03-17-630
Term:3Y¥rs+1+1
Expiry Date: Dec 2022

Accel Electrical Contractors Limited
100 Haist Avenue, Unit A

Woodbridge, ON L4L 5V4

Tel: 905-850-8668

Fax: 905-850-3223

Contact: George Caufin

Email: estimating@accelelectric.com +
georgecaufin@accelelectric.com

Ainsworth Inc.

131 Bermondsey Road

Toronto, ON M4A 1X4

Tel: 416-751-4420

Cell: 416-803-2641 (Adam)

Fax:

Contact: Randy Topp + Adam Carr
Email: Randy.Topp@Ainsworth.com +
estimating@ainsworth.com +
adam.carr@ainsworth.com

Cahill Electric Limited o/o 880530 Ontario
Limited

120 Lancing Drive, Unit # 6

Hamilton, ON L8W 3A1

Tel: 905-388-0515 Ext. 2

Fax: 905-388-0718

Contact: Chris Cahill

Email: chris@cahillelectric.ca

Clairmont Electric Inc.

1070 Botanical Drive

Burlington, ON L7T 1V2

Tel: 905-296-6012

Fax: 905-296-6015

Contact: Kelly Clairmont

Email: kclairmont@clairmontelectric.com

Culliton Brothers Limited

473 Douro Street

Stratford, ON N5A 6W3

Tel: 519-271-1981

Fax: 519-273-4885

Contact: Sarah White

Email: sarah@cullitonbrothers.com

ECCO Electric Limited

47 Wright Street

St. Catharines, ON L2P 3J5

Tel: 905-984-8544

Fax: 905-984-8526

Contact: Ed

Email: egesch@eccoelectric.com +
estimating@eccoelectric.com
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mailto:chris@cahillelectric.ca
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Energy Network

125 West Beaver Creek Road, Unit 2
Richmond Hill, ON L4B 1C6

Tel: 905-763-2946 x 201

Fax: 905-763-2474

Contact: Nikhil Bhatia

Email: info@ensinc.ca + nbhatia@ensinc.ca

E.S. Fox Limited

P.O. Box 1010, 9127 Montrose Road
Niagara Falls, ON L2E 7J9

Tel: + 1905 354-3700

Fax: 905-354-5599

(Or)

35 Goderich Road, Unit 1 -3,
Hamilton, Ontario — L8P 4P2

Tel: +1905—-547-7225

Fax: 905 —-547 -5110

Contact: Don Bacon + Tammy Robinson +
Christine Tharme + Kelly Caldwell
Email: don.bacon@esfox.com +
tammy.robinson@esfox.com +
Christine.tharme@esfox.com +
Kelly.Caldwell@esfox.com

Holaco Installations Limited

17 McKinstry St.

Hamilton, ON L8L 6C2

Tel: 905-547-8551

Cell: 905-531-9009

Fax: 905-547-8899

Contact: Dan Lancia + Ken Armstrong
Email: holaco@holaco.ca +
karmstrong@holaco.ca

Kraun Electric Inc.

45 Wright Street

St. Catharines, ON L2P 3J5

Tel: 905-684-6895 ext 201

Fax: 905-684-7829

Contact: Aaron Jones / Kevin

Email: estimating@kraun.ca +
aaron.jones@kraun.ca + kevin@kraun.ca

Fairway Electrical

P.O. Box 81125 Fiddlers Green Road
Ancaster, ON L9G 4X1

Tel: 905-304-1133, Ext. 102

Fax: 905-304-0698

Contact: Cal Herd + Pierre Levasseur + Lisa
Cacilhas

Email: cherd@fairwayelectrical.com +
info@fairwayelectrical.com +
lisa@fairwayelectrical.com +
pierre@fairwayelectrical.com

Guild Electric Limited

470 Midwest Road

Toronto, ON M1P 4Y5

Tel: 416-288-8222

Fax: 416-288-0884

Contact: Mark Donner

Email: mark.donner@guildelectric.com
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mailto:mark.donner@guildelectric.com

Pelikan Inc. (A division of Spark Power)

333 Centennial Parkway North

Hamilton, ON L8E 2X6

Tel: 905-633-7780 ext.26 / Cell: 905-999-9700
Fax: 905-633-7781

Contact: Keith MacLellan

Email: kmaclellan@sparkpower.ca

Plan Group

2740 Steeles Avenue West

Vaughn, ON L4K 4T4

Tel: 416-635-9040

Fax:

Contact: Kevin Martineau

Email: kmartineau@plan-group.com

PRL-Guite Electric Limited
84 Bigwin Road, Unit 2
Hamilton, ON L8W 3R4
Tel: 905-549-6711

Fax: 905-318-5708
Contact: Paul Leaker
Email: info@prlguite.ca

Procon Constructions Inc.
401 Enterprise Drive
Welland, ON L3B 6H8

Tel: 905-732-0322 Ext. 27
Fax: 905-732-3778

Contact: Michael Leone
Email: procon@procon.ca +
mike.leone@procon.ca +
lesther.corrales@procon.ca +
greg.leone@procon.ca

Quantum Lighting & Electric Co.
110 Crockford Blvd. Unit 1
Scarborough, ON M1R 3C3

Tel: 416-752-8882

Cell: 416-676-2465

Fax: 416-752-6225

Contact: Larry Shaw

Email: larry@eama.ca

Roberts Onsite

209 Manitou Drive

Kitchener, ON N2C 1L4

Tel: 519-578-2230

Fax: 519-578-2979

Contact: Debbie Magnus

Email: DMagnus@robertsonsite.ca

Or

Black & McDonald Limited

77, Railside Road

Toronto, ON — M3A 1B2

Tel: 647 — 794 — 4432

Cell: 416 — 540 — 2581

Contact: Jason Tanguay

Email: jtanguay@blackandmcdonald.com
+ bolan@blackandmcdonald.com
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mailto:greg.leone@procon.ca
mailto:larry@quantumelectric.ca

T. Lloyd Electric Ontario Ltd.

16 Harlowe Road, Unit 5

Hamilton, ON L8W 3R6

Tel: 905-388-8916

Fax: 905-388-7538

Contact: Mark Lloyd + Paul Leskovec
Email: mark@tlloydelectric.ca +
paul@tlloydelectric.ca

Tiltran Power Services
14719 Bayham Drive, RR#3
Tillsonburg, ON N4G 4G8
Tel: 519-842-6458

Fax: 519-842-7688
Contact: Ruud Wouters
Email: info@tiltran.ca +
rwouters@tiltran.ca

WS Nicholls Construction Inc.

48 Cowansview Road

Cambridge, ON N1R 7N3

Tel: 519-740-3757 Cell: 226-338-7659
Fax: 519-740-9752

Contact: Alex llic

Email: alex.ilic@wsnicholls.com +
wshicholls@on.aibn.com +
ghutcheson@wsnicholls.com
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