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REQUEST FOR QUOTATION – INSTRUCTION TO BIDDERS 

1.0 OBJECTIVE 

McMaster University is seeking to retain the services of a qualified General Contractor for 
construction of University Hall HVAC upgrade and invites qualified bidders to submit 
responses in accordance with the terms of this Request for Quotation (hereafter referred to 
as RFQ). This is a closed tender, available only to invited vendors.  
 
The basic form of contract will be the CCDC 2 2020 modified by McMaster University. Refer 
to Appendix A for the Supplementary Conditions to Stipulated Price Contract (CCDC 2 
2020). 
 
For the purpose of this RFQ, "Proponent" includes potential proponents, namely invited 
vendors who submit or consider submitting a Quotation. “Owner” refers to McMaster 
University. 

2.0 McMASTER UNIVERSITY PROFILE 

2.1 Land Acknowledgement  
 
McMaster University recognizes and acknowledges that it is located on the traditional 
territories of the Mississauga and Haudenosaunee nations, and within the lands protected 
by the “Dish with One Spoon” wampum agreement.  

 
2.2 McMaster University 

McMaster University (“McMaster”) is an innovative research community of teachers and 
learners.  A world-renowned, research-intensive university based in Hamilton, Ontario, 
McMaster is one of only four Canadian universities to be listed in the World's Top 100 
universities. McMaster has a full-time student population of close to 30,000, with more than 
170,000 alumni living in 137 countries.   

McMaster is one of Hamilton’s largest employers with over 13,000 continuing and temporary 
employees and has been named one of Hamilton-Niagara’s Top Employers for three years 
running. 
 

2.3 Brighter World  
 

McMaster University is one of only four Canadian ranked among the top 70 in the world by 
the major global ranking systems. As the home to over 70 research institutes and more than 
33,000 students, we pride ourselves as a hub for innovation, discovery and growth.  
 
Learn more at https://discover.mcmaster.ca or jump to McMaster Fast Facts here.  

 
2.4 Our Mission  
 

At McMaster our purpose is the discovery, communication and preservation of knowledge. 
In our teaching, research, and scholarship, we are committed to creativity, innovation and 
excellence. We value integrity, quality, inclusiveness and teamwork in everything we do. We 
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inspire critical thinking, personal growth, and a passion for lifelong learning. We serve the 
social, cultural, and economic needs of our community and our society.  
 

2.5 Equity, Diversity and Inclusion  
 

McMaster has a vision to achieve international distinction for creativity, innovation and 
excellence as a research-intensive, student-centred university. In committing to that vision, 
we are also focused on the promotion of inclusive excellence, recognizing the critical role 
that diversity of identity, background and perspective play in harnessing creativity and 
innovation, and the importance of building inclusive and collegial teams within our 
community.  
 
Learn more at https://equity.mcmaster.ca.  

 
2.6 McMaster Smoke-Free Environment 

As a smoke-free campus, the University is an environment that promotes health and 
wellness and ensures students, faculty, staff and visitors are not exposed to second-hand  
smoke. McMaster University does not permit smoking, or the use of tobacco products in any 
University owned or leased building, on University property, in any university owned vehicle 
or in any vehicle while on University property. 

2.7 Mandatory Covid19 Policy  

On August 16, 2021, McMaster University announced mandatory vaccines for all students, 
faculty, staff and visitors attending campus or McMaster facilities. The mandatory vaccines 
will be required as of September 7, 2021. Please follow this link for the relevant information 
from the President and Provost, as well as a link to some FAQ’s 
(https://covid19.mcmaster.ca/mcmaster-requires-proof-of-vaccination-and-mandatory-
vaccines-a-letter-from-the-president-and-provost/).   Please follow this link for the current 
policies and procedures (https://covid19.mcmaster.ca/vaccination-mandate/). 

It is important to note that McMaster continues to follow a hierarchy of controls to keep our 
campus community safe – this includes mandatory masking indoors at all times, masking 
outdoors if a 2m distance cannot be achieved, screening before coming to campus each time, 
encouraging hand washing and social distancing for everyone at our sites.  

As a company that provides a service or occupies space on our campus, you and any of your 
personnel attending the campus or its related facilities will be required to follow the same 
policy. McMaster will look to you to provide evidence of compliance with this requirement of 
testing and full vaccination for all personnel attending the campus.  

Proponents must complete the Declaration with bid submissions regarding compliance with 
McMaster University’s current Covid 19 vaccination mandate.   
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3.0 PROJECT SUMMARY 

New system upgrades are proposed for the UH Historic building as mandated by currently 
adopted standards and regulations regarding ventilation of McMaster University facilities. 
New air handling units are proposed to service specific rooms and areas in the building and 
will be housed within the existing attic space and the First Floor corridor beneath 
Convocation Hall. Temporary access through the upper flat roof to the attic space will be 
necessary for the installation of this equipment. Miscellaneous associated service platforms 
and access devices will be required throughout the facility to accompany the new 
equipment. Existing interior vertical chases are being modified to accommodate the 
upgraded ventilation ducting through all levels of the building. Bulkheads will be required at 
specific locations with the remainder of the piping and ducting running painted and exposed 
through office spaces where required. Special accommodation will need to be made in 
scheduling of the work as the building will remain occupied through the duration of the 
renovations. 

Please refer to Specification Section 01 14 00 Work Restrictions for detailed requirements 
regarding the sequence of work and schedule coordination. Construction is to commence 
immediately upon contract award, with on-site activities anticipated to begin by the fourth 
week of September. The project is expected to be ready for takeover by May 29, 2026. 

4.0 SCOPE OF SERVICES 

4.1 General  
 

The Scope of Services to be provided by the Proponent will include all General contracting 
services necessary to meet the requirements of the Owner and in accordance with CCDC 2 
20 and the McMaster supplemental conditions to CCDC 2 20. The Project will comply with 
all governing legislation, codes, laws, by-laws and requirements of authorities having 
jurisdiction.  

 
4.2 The Proponent will assign a competent Project Manager and Site Superintendent to this 

project. The Site Superintendent will be dedicated to the project for the duration of 
construction. 

 
4.3 If requested, the Proponent will provide complete disclosure in its fee schedule of all Sub-

Consultants’ fees to allow for a complete and thorough evaluation of the Proponent’s 
submission.  
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The Owner has prequalified certain sub-contractor services required to be engaged by the 
Proponent for the Project, as identified in Appendix D. It is recommended that, for the 
services identified therein, Sub-Contractors be selected from the prequalified list(s), as they 
have met the Owner’s minimum criteria such as quality standards, Health and Safety, 
training and experience required to work on specific buildings owned and operated by the 
University. Should the Proponent propose to use a Sub-Contractor from outside of the list(s) 
for a service identified in Appendix D, it will be permitted however shall be subject to an 
evaluation process and acceptance by the Owner. The Proponent shall be required to prove 
to the Project Manager the proposed engineer or consultant’s ability to perform the Work. 
The documents that will be required to be submitted include but will not be limited to: CCDC 
11 – 1996 (R20006), WSIB - CAD 7 Form, completed Health and Safety Questionnaire 
(available upon request), training certificates and resumes of proposed lead personnel. If 
the Owner determines that the proposed engineer or consultant does not have the 
qualifications or experience to perform the Work, then the Proponent shall propose an 
alternate Sub-Consultant acceptable to the Owner at no extra cost to the Owner.  
 

4.4 The Contractor shall not be allowed to change the Sub-Contractor identified in its 
submission except by written consent of the Owner.  
 

4.5 “Own Forces” or similar designation is not acceptable in lieu of a Sub-Contractor unless the 
Proponent includes with its submission written confirmation of employment of permanent 
personnel capable for performing the Work so identified. Violation of this condition may 
disqualify the Proponent from further consideration of their submission. 
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5.0 PROCUREMENT PROCESS 

This RFQ will result in the selection of a General Contractor. It is estimated that the 
procurement stage will have a number 15 days time frame for submissions.  
 
Proposals will be considered irrevocable for sixty (60) days following closing date and time 
and will be retained by the University. 
 
Proposals shall be originally signed by an authorized signatory of the Proponent.  If the 
Proponent is an incorporated company, the corporate seal of the Proponent shall be affixed 
or a certified true copy of a resolution of the corporation naming the person(s) in question as 
authorized to sign agreements on behalf of the corporation shall be attached to the 
proposal.  Upon being selected (where that is the case), the successful Proponent will be 
required to supply proof satisfactory to the University of appropriate authorization to bind the 
Proponent. 
 
All Proponents shall sign their bids to irrevocably bind the Proponent in an authorized 
manner. 

5.1 Site Visit 

A mandatory site visit will be held on:  
 
Thursday, August 07, 2025. at 11:30 AM (EDT/EST). Proponents are requested to meet 
at UH Bldg.#1 East side Entrance – (see attached campus map)  
 
The purpose is to view the facilities and clarify the specifications and identifying the 
Services requested in this RFQ. 
 
Any Bidder(s) arriving late to the site visit may not be able to sign the sign-in sheet and risk 
disqualification from bidding. Only use for Mandatory Site Visit) 

5.2 Closing Date and Submission Process 

Proposals will be accepted in accordance the timetable below.  
  

Issue Date of RFQ  Tuesday, Aug. 05, 2025.  
Deadline for Questions  Wednesday, Aug. 20, 2025. at 12:00:00 EDST  
Deadline for Issuing Addenda  Friday, Aug. 22, 2025.   
Closing  Tuesday, August 26th ,2025 at 14:00 EDST   
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Quotations shall be submitted online on the McMaster University Facility Services e-
Procurement Portal at  
 
https://facilities-mcmaster.bonfirehub.ca/opportunities  
 
Proposals by other methods will not be accepted. 
 
Please contact Bonfire at support@gobonfire.com for technical questions related to your 
submission. You can also visit their help forum at https://bonfirehub.zendesk.com 
 
Minimum system requirements are: Internet Explorer 8/9/10+, Google Chrome or Mozilla 
Firefox. Javascript must be enabled. 
 
In order to submit & finalize, Proponents must upload all required documents as noted 
under the Requested Information section within the Bonfire project web portal. Please note 
the type and number of files allowed. The maximum upload file size is 1000 MB. Please do 
not embed any documents within your uploaded files, as they will not be accessible or 
evaluated. Proponents will receive an email confirmation receipt with a unique confirmation 
number upon finalizing their submissions.  
 
It is strongly recommended that Proponents give themselves sufficient time before the 
Close Date to begin the uploading process and finalize their submissions. It will be at the 
Proponent’s sole risk to assure on-time submission. There is NO extension to the 
submission deadline unless notified through an addendum. McMaster University does not 
take responsibility for any technical issues that occur with connectivity or the Bonfire web 
portal. Submissions received by any other means will not be accepted.  
 
For further details on creating and uploading a submission, please refer to the following 
article: https://support.gobonfire.com/hc/en-us/articles/360011034814 
 
Proponents will receive an email confirmation receipt with a unique confirmation number 
upon finalizing their submissions. 

5.3 Amendment of Quotation  

A Proponent may amend its Quotation after submission only if the Quotation is amended 
and resubmitted before the Closing Date and replaced with a revised Quotation.  

5.4 Withdrawal of Quotation  

A Proponent may withdraw its Quotation prior to the Closing Date. Following the Closing 
Date, Quotations may not be withdrawn.  

5.5 Where a Proponent's Proposal fails to substantially comply with the requirements of this 
RFQ, such non-compliance may result in disqualification of the Proponent's Proposal, in the 
sole discretion of the University. 

6.0 CLARIFICATIONS AND ADDENDA PROCESS 
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6.1 Clarifications  

To contact the Owner or ask questions in relation to this RFQ, Proponents must initiate the 
communication electronically through the Opportunity Q&A tab under the Messages section 
within the Bonfire project web portal. The Q&A period for this RFQ ends 72 hours prior to 
the Close Date. Proponents will not be able to send messages after this time. McMaster 
University will not accept any Proponent’s communications by any other means, except as 
specifically stated in this RFQ.  
 
For further details on how to use the Opportunity Q&A feature, please refer to the following 
article: https://support.gobonfire.com/hc/en-us/articles/115015333227 

6.2 Addenda  

Should a question be considered relevant to all Proponents, McMaster University will 
provide both the question and the answer to all Proponents by way of addendum posted 
through the Public Notices tab under the Messages section within the Bonfire project web 
portal. All addenda will be posted no later than 48 hours prior to the Close Date. Each 
addendum forms an integral part of this RFQ and may contain important information, 
including, but not limited to, extensions and significant changes to this RFQ. Proponents are 
responsible for obtaining all addenda issued by McMaster University.  

 
For further details on how to use the Public Notices feature, please refer to the following 
article: https://support.gobonfire.com/hc/en-us/articles/360019846194 

6.3 Communication  

McMaster University and all Proponents are to use the Messages section within the Bonfire 
project web portal for communication related to this RFQ. No other form of communication 
is permitted to be used in reference to this RFQ unless otherwise indicated. McMaster 
University accepts no responsibility for, and the Proponent agrees not to rely upon, any 
verbal or written statements or representations from any other means or person, whether or 
not employed by McMaster University. Violation of this condition may disqualify the 
Proponent(s) from further consideration of their submission. 

7.0 SUBMISSION REQUIREMENTS 

Each Proposal shall include the following Mandatory Requirements (pass & Fail criteria):  
   

The information requested in this section is Mandatory. Failure to provide any of the 
requested Mandatory Requirements will result in disqualification.   
  
Please ensure all information identified below is included in your submission:   

  
a. Letter from Insurance Provider  

 b. Letter from surety - Provide a signed letter from your Surety company, stating your  
company’s bonding capacity.  
c. Signed H&S form   
d. Completed Form of Acceptance of CCDC 2 2020 Supplementary conditions  
e. WSIB Clearance Certificate of Good Standing 
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f. Completed Bid Forms 

8.0 SELECTION PROCESS 

8.1 Bid Irregularities 

Faxed or emailed bids will be declared invalid. 
 
Time is of essence with respect to the submission of a bid. Bids received after the time 
stated for delivery will not be opened. It remains the sole responsibility of the bidder to 
ensure that the submission is made before time. No exceptions.  
 
Qualifications on the Bid Form, a bid restricted by a limiting condition added to the bid form, 
or alterations to the bid form may be cause for rejection of the bid.   
 
Bids may be declared invalid for one or more of the following reasons at the exclusive 
discretion of the Owner; do not have blank spaces completed; addenda not acknowledged; 
are conditional; contain irregularities; or does not comply with the authorized signature 
requirements listed in item 1.7 of the Instructions to Bidders.  
 
Addenda or notification of an issued addendum will only be issued to Bidders that attended 
and signed the mandatory site visit sheet. Bidders shall ensure that their sub-trades receive 
the addenda. 
 
Consultant and Owner will not accept or consider claims for extra costs incurred by a Bidder 
whose bid has been accepted, which are due to the failure of the Bidder or Subcontractors 
to have reviewed the complete bid document including addenda issued during the bid 
period. 

8.2 Bid Opening 

Bids will not be opened publicly.  This is a closed tender opening. 

8.3 Bid Evaluation and Award 

The selection process shall commence by checking all submitted bids for mandatory 
submission requirements that are listed under Section 7 of the Instructions to Bidders. In 
addition, bonding and insurance requirements and any other project specific requirements 
listed elsewhere in these documents are considered mandatory for the purposes of bid 
evaluation. Submissions not meeting the mandatory requirements shall not be considered 
further and submitted costs will not be evaluated.  
 
Owner will be under no obligation to accept the lowest or any bid and will have the right to 
reject any or all bids in its sole, absolute and unfettered discretion.  
 
The Owner may not award a contract if all bids are over the project budget amount.  
 
In the event that all bids submitted exceed the Owner’s budget for the Work, the Owner may 
negotiate changes in the Work as described by the Contract Documents with the Bidder 
submitting the lowest bid price in a compliant or substantially compliant bid. 
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The Owner reserves the right for partial award of this Contract for budgetary or any other 
reason at the sole discretion of the Owner for any portion of the Work identified in this 
document. This includes the alternate prices, separate prices and optional prices identified 
in the Supplementary bid form, if applicable. No additional compensation will be considered 
due to a reduction in the Contract Price. 
 
The Owner reserves the right to verification of any vague, ambiguous or unclear aspect of a 
bid after bid opening, however is not obliged to do that and may elect to declare such a bid 
invalid. The determination shall be made exclusively by and at the sole discretion of the 
Owner.  
 
The Owner will request to complete and submit the Base Bid Breakdown of Prices table, 
included in Section 00430, Supplementary Bid Form – Pricing, from one or more of the low 
bidders. The bidders must submit this information within 24 hours of the receipt of such a 
request.  
 
The Owner reserves the right to make an award on an overall basis, including consideration 
of alternate proposals and proposed substitutions which may be offered in writing with the 
bid, without explanation. The lowest compliant submission shall be determined exclusively 
by the Owner after comparison of the base bid price and all other submitted information.  

8.4 Acceptance and Irrevocability of Bid  

Bids shall be irrevocable for sixty (60) days from the tender closing date. 

8.5 Bid Security  

For all bids in excess of One Hundred Thousand Dollars, submit with the Bid Form, a bid 
bond / certified cheque issued by a surety company acceptable to the Owner in the amount 
of 10% of the tender price as evidence of good faith that if awarded the Contract, the 
successful Bidder will execute and enter into a formal agreement within the time required 
and will furnish the security required to obtain the performance of the terms of the Contract. 
 
Amount of the bid bond / certified cheque shall be paid to the Owner if the Bidder fails to 
execute the Contract Documents within 14 days of written notification of having been 
awarded the Contract or to furnish a performance bond within 10 days of receiving 
notification of having been awarded the Contract. 
 
Upon execution of a Contract the bid bond / certified cheque shall be null and void. 
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9.0 PROPONENT ACCEPTANCE  

By submitting a Quotation, the Proponent agrees to accept and to be bound by all of the 
terms and conditions contained in this RFQ, including any Schedule, Exhibit and/or 
Appendices thereto, and to the representations, terms and conditions contained in its 
Quotation.  

10.0 ONTARIO FREEDOM OF INFORMATION AND PROTECTION OF PRIVACY ACT 
(FIPPA)  

  
Proponents acknowledge that the University is subject to the Ontario Freedom of 
Information and Protection of Privacy Act ("FIPPA", or the "Act").  Proponents shall clearly 
mark "Confidential" on all information regarding trade secrets, commercial, financial, labour 
relations, technical or other aspects of the Proponent's Proposal which, in the Proponent's 
opinion are of a proprietary or confidential nature are significant enough to be injurious to 
the Proponent should this information be provided under a request of information.  
  
The University shall use all reasonable efforts to hold all information marked "Confidential" 
by the Proponent in strict confidence where required or permitted by law but shall not be 
liable for any action as contemplated by Section 62 (2) of the Act.   
  
If the University's response to a request under the Act is appealed to the Information and 
Privacy Commissioner for Ontario, the Proponent shall have the burden of proof per Section 
53 of the Act.  The Proponent shall be responsible for all costs related to its confidentiality 
requirements.  
 
All Proponents are advised that McMaster University is subject to trade agreements, which 
may result in disclosure of information. 

11.0 CONFIDENTIAL INFORMATION OF PROPONENT  

 
A Proponent should identify any information in its Proposal, or any accompanying 
documentation supplied in confidence for which confidentiality is to be maintained by the 
University, except as otherwise required by law, trade agreements or by order of a court or 
tribunal.  Proponents are advised that their Proposals will, as necessary, be disclosed on a 
confidential basis, to the University’s advisers retained for the purpose of evaluating or 
participating in the evaluation on their Proposals.  If a Proponent has any questions about 
the collection and use of personal information pursuant to the RFP, questions are to be 
submitted to the University Contact.  

12.0 HUMAN RIGHTS POLICIES AND PROCEDURES  

  
Proponents agree to be governed by the provisions of the Ontario Human Rights Code. In 
furtherance of the commitment, the Proponents agree to comply with the provisions of the 
University’s Human Rights Policy and Procedures. The Proponents also agree to comply 
with any successor policies and procedures to the document that the Owner’s Board of 
Governors may approve.   
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13.0 TRADE AGREEMENTS  

 
The University is subject to the Broader Public Sector Procurement Directive (Ontario), 
which sets out procurement  rules  for broader public  sector organizations (Broader Public 
Sector Procurement 
Directive: https://www.doingbusiness.mgs.gov.on.ca/mbs/psb/psb.nsf/EN/bps-
procurementdirective),   
 
The Canada- European Union Comprehensive Economic and Trade Agreement (CETA):  
http://www.international.gc.ca/gac-amc/campaign-campagne/ceta-
aecg/index.aspx?lang=eng:,    
 
and the Canadian Free Trade Agreement, particularly Chapter Five - Government 
Procurement, which sets out procurement principles and rules for publicly-funded academic 
service entities (: https://www.cfta-alec.ca/canadian-free-trade-agreement)/.  

14.0 COMPETITION ACT  

Under Canadian law, the Proponent’s Quotation must be arrived at separately and 
independently, without conspiracy, collusion or fraud.  

15.0 ACCESSIBILITY FOR ONTARIANS WITH DISABILITIES ACT (AODA) 

  
McMaster University is committed to accessibility as expressed in the Accessibility for 
Ontarians with Disabilities Act (hereinafter referred to as the AODA), which places a legal 
obligation on McMaster to provide accessibility for Ontarians with disabilities with respect to 
goods, services, facilities, accommodation, employment, buildings, structures and premises 
on or before January 1, 2025.  McMaster University is committed to fostering, creating and 
maintaining a barrier-free environment for all individuals providing equal rights and 
opportunities, and as a result has established the McMaster University Accessibility Policy, 
which can be referenced at: 
Document: https://secretariat.mcmaster.ca/app/uploads/2019/05/Accessibility.pdf 
 
All members of the University community, including Suppliers required to be on campus, 
contractors and Subcontractors engaged by McMaster University, are responsible for 
adhering to and following the commitments set out in the Accessibility Policy.  Bidders and 
their Subcontractors must agree to adhere to the Policy.  Those required to complete 
training may refer to the University’s AODA Training Matrix at: 
Document: https://accessibility.mcmaster.ca/training/aoda-and-human-rights-code-training/ 
 
Scroll to the bottom of the page for the training videos. You may skip the registration via 
Mosaic at the top of the page and visit the 5 training videos closer to the bottom of the page. 
To learn more about accessibility at McMaster, visit https://accessibility.mcmaster.ca. 
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16.0 LIMITATION OF DAMAGES  

Each Proponent, by submitting a Proposal, agrees that:  

a. in the event any or all Proposals are rejected, or this RFSQ is modified, suspended or 
cancelled for any reason, neither McMaster nor any of its employees, advisors or 
representatives will be liable, under any circumstances, for any Claim or to reimburse or 
compensate the Proponent in any manner whatsoever, including but not limited to costs 
of preparation of the Proposal, loss or anticipated profits, loss of opportunity or for any 
other matter.   

b. the Proponent waives any and all Claims whatsoever, including Claims for loss of profits 
or loss of opportunity, in the event that the Proponent is rejected or is not successful in 
this RFSQ or for any other reason; and 

c. with respect to circumstances not listed in the foregoing subsection (a) and (b), the 
Proponent will not make any Claim against McMaster or its employees, advisors or 
representatives in excess of an amount equivalent to the reasonable costs of 
preparation of the Proposal for any matter relating to the RFSQ process.  

17.0 RESERVATIONS OF RIGHTS  

McMaster reserves the right, in its sole and absolute discretion, to:  

a. amend the scope, modify, cancel or suspend this RFSQ process or any or all stages, at 
any time for any reason.  
 

b. accept or reject any Proposal based on the review and classification criteria as 
determined in the sole and absolute discretion of McMaster.  

 
c. not accept any or all Proposals.  

 
d. reject or disqualify all or any Proposal without any obligation, compensation or 

reimbursement to any Proponent or any of its team members.  
 

e. re-advertise for new Proposals, call for tenders, or enter into negotiations for work of a 
similar nature.  

 
f. make any changes to the terms of the business opportunity described in this RFSQ.  

 
g. extend, from time to time, any date, time period or deadline provided into this RFSQ, 

upon written notice to all Proponents; and  
 

h. cancel the RFQ at any time without entering into any contracts.  
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18.0 OWNERSHIP OF RESPONSES  
  

All documents including Proposals submitted to McMaster become the property of McMaster.  They 
will be received and held in confidence, subject to the provisions of this RFQ and the FIPPA.  

19.0 SPECIAL INSTRUCTIONS TO BIDDERS 
 

19.1 Regulations 

The Bidder and their Subcontractors shall strictly abide by the requirements of the 
Occupational Health and Safety Act. 
 

19.2 New Truck routes 

As per the City of Hamilton By-law, trucking in and out of University property must be by 
way of Main Street and Cootes Drive entrances/exits only.  Truck routes by way of Sterling 
Street and Forsythe Drive have been rescinded.  Access to the campus for destinations 
North of Sterling Street will be made via the Main Street gate.  For all other destinations, 
trucks will use the Cootes Drive gates.  Stirling Street entrance must not be used for 
entering or exiting. Municipal truck routes are being strictly enforced by the City. Also refer 
to 01000 General Instructions Item 5.1.  
 

19.3 Keys 

Keys to access areas of the work may be issued to the successful bidder.  A deposit of 
$1,000.00 per key will be required.  Cheque must be made payable to McMaster University.  
Upon return of the keys, a cheque will be processed to refund the key deposit.  The 
successful bidder will be fully responsible for such keys.  It is imperative that the key holder 
ensures that the owner’s doors are kept secured at all times and that no unauthorized 
persons access the spaces opened as a result of the Work. 

 
19.4 Parking 

The Contractor shall comply with the McMaster University Parking Regulations. A copy of 
these regulations may be obtained from the Office of the Parking Administrator at the E.T. 
Clarke Centre or from the Parking Services website: http://parking.mcmaster.ca/. 
 
Externally marked commercial vehicles have access to the campus for deliveries. Parking 
on campus requires payment and adherence to the Parking regulations. 
 
Monthly parking permits may be available on West Campus at the current rates at the 
discretion of Parking Services. 
 
All vehicles must park in designated parking lots. Parking Services offers free shuttle bus 
service from West Campus lots to a central Campus drop off point during working hours, 
Current rates and bus schedules can be found on the Parking Services website. 
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Vehicles used on campus by Contractors must comply with City and Provincial licensing 
and operating Regulations. 
 
Tracked or cleat type equipment shall not be operated on University property, including 
sidewalks and roadways, unless proper protection is provided to adequately prevent tearing 
or marking of the surface. 

 
19.5 Waste Removal 

McMaster University has a contract with a waste disposal vendor. Successful Bidder 
encouraged to contact and use the University’s vendor for disposal of any construction 
debris, including asbestos. 

19.6 Designated Substance Requirements 

All bidders working on Designated Substances must be certified by the Ministry.  Copies of 
the certification for all employees working at the McMaster site must be provided to the 
Project Manager before beginning work.  McMaster University also requires proof of 
supervisory certification for the supervisor of those workers. 
 
Using tender drawings, project specifications and the Hazardous Material Assessment 
Report and Specifications, the successful bidder shall tender all remediation work providing 
a minimum of three (3) quotations for selection by McMaster University. Remediation work 
shall be managed by the successful bidder and paid for using the Cash Allowance. 
McMaster University shall engage and pay for an Environmental Consultant to provide 
monitoring and testing in accordance with McMaster Designated Substances Control 
Program during construction. The Contractor shall allow for coordinating all remediation 
work with the Environmental Consultant as required. 
 

19.7 Health & Safety 

The requirements of the Facility Services Contractor Handbook, which has been included 
with the tender package, shall become an integral part of this contract.  The attached Health 
& Safety questionnaire has to be completed and submitted.   
 
The Risk Management Policies in our web page shall be complied with by the Bidder and all 
Subcontractors. 
 
Web Address for Risk Management Manual: risk-management-manuals-rmms 33T 
 

20.0 PRE-QUALIFIED BIDDERS  
 

The Owner has pre-qualified the following trade contract services: Controls, Electrical, 
Mechanical, Abatement, Roofing and Sheet Metal. Select pre-qualified trade contractors 
have been provided in Appendix D.  
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21.0 Confidentiality  
 

The Bidders agrees to ensure that it shall maintain the confidentiality and security of all 
Confidential Information and Personal Information, and that it shall not directly or indirectly 
disclose, destroy, exploit, or use any Confidential Information or Personal Information, 
except where required by law, without first obtaining the written consent of the Owner.  The 
Bidders may disclose any portion of the Contract Documents or any other information 
provided to the Bidder by the Owner to any Subcontractor or Supplier if the Bidder discloses 
only such information as is necessary to submit a proposal and the Bidder has included a 
commensurate confidentiality provision in its contract with the Subcontractor or Supplier. 
The Bidders acknowledges that it will comply with all requirements of the Personal 
Information Protection and Electronic Documents Act. If any portion of the submission made 
by the Bidder is confidential, the Bidder may insert a watermark that says “CONFIDENTIAL” 
and the Owner will make every effort to maintain its confidentiality. The Bidder 
acknowledges that the Owner is bound by the provisions of the Freedom of Information and 
Protection of Privacy Act (FIPPA). The Bidders are advised that the Owner may be required 
to disclose any or all of the Confidential Information and Personal Information in the event 
that it is compelled to do so by law, through a request under FIPPA, or by the rules of any 
applicable regulatory authority. 

 

END OF INSTRUCTION TO BIDDERS 
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DIVISION 00 – BID FORMS 

Section 00410 SUMMARY PROPOSAL FORM 

Project Title and Location: University Hall HVAC upgrade  

 P20020136 

   

   
Submitted To: Ehab Kamarah, Ph.D., P.Eng. 
 Assistant Vice President and Chief Facilities Officer 
 Campus Services Building, Room 121, 
 McMaster University, Hamilton, Ontario 
Delivered: Via Bonfire 

We,  _____________________________________________________________________  

 (Company Name) 

of  _____________________________________________________________________  

 (Business Address) 

having examined the Contract Documents including addenda No. ____ to No. ____ inclusive 
(receipt of which is hereby acknowledged), and visited and examined the site, and examined all 
conditions affecting the work, hereby proposes and offers to furnish all material, labour, service, 
equipment and all incidentals, and to render all services and pay all applicable taxes (except HST) 
and all other charges as specified and/or as necessary for performance and completion of the Work 
required by the tender documents for the stipulated base bid price of: 

 

 ________________________________________ Dollars ($ _________________________ ), 

  (in Words)                                                                                         (In figures) 

The above base bid is in Canadian funds, includes all specified Cash and Contingency 
Allowances, is based on specified products or systems and includes all taxes and duties except 
Harmonized Sales Tax (HST) in force on this date. 

We have identified the harmonized sales taxes (HST) in the amount of: 

 ________________________________________ Dollars ($ _________________________ ), 

   (in Words)                                                                                         (In figures) 

in Canadian funds is applicable to the Work but is excluded from our Bid Price. 

Total Tendered Price: 

 ________________________________________ Dollars ($ _________________________ ), 

   (in Words)                                                                                         (In figures) 
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DECLARATION FORM 

We hereby declare that: 

a) The Supplementary Bid Forms required for this tender, are attached and form an integral 

part of this Bid;  

b) We agree to use the mark-ups for changes in the Work as described in Supplementary 

Conditions;  

c) We agree to substantially perform the Work not later than Friday May 29th ,2026;  

d) No person, firm or corporation other than the undersigned has any interest in this Tender or 

in the proposed Contract for which this Tender is made;  

e) This Tender is open to acceptance for a period of sixty (60) days from the date of tender 

closing;  

f) We have enclosed the following with this tender (unless called for as ‘not required’ or not 

provided in the tender documents):  

a. Bid Bond  

b. Agreement to Bond (Performance and Labour and Materials Bond) 

c. Supplementary Bid Form 00430 (Pricing) 

d. Supplementary Bid Form 00431 (Subcontractors List) 

e. Supplementary Bid Form 00432 (H&S Questionnaire) 

g) By signing this Declaration, the Proponent attests that it has read, acknowledges and 

agrees to comply with McMaster University’s current Covid 19 vaccination mandate and 

policies, from time to time (LINK), should it be selected as the successful proponent.  

 

 

 

 

 

 

 

 

 

Signatures: 
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Signed, sealed and submitted for and on behalf of: 

 

 Company:  ___________________________________________________  

 (Name) 

  ___________________________________________________  

 (Street Address or Postal Box Number) 

  ___________________________________________________  

 (City, Province & Postal Code) (Apply SEAL above) 

 Signature:  ___________________________________________________  

 Name & Title:  ___________________________________________________  

  (Please Print or Type) 

 

 Witness:  ___________________________________________________  

 

Dated at   this   day of  , 20 .  
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Section 00430 SUPPLEMENTARY BID FORMS 

ITEMIZED PRICES 

The following Itemized prices are included in the Base Bid Price and may be deleted by the owner 
at the time of the bid assessment and contract award process. Prices do not include HST.  

No. Description Price($) 

   

SEPARATE PRICES 

The following separate prices are not included in the Base Bid Price. We understand that any one or 
all of the following separate prices can be selected by the owner and included in the total Contract 
amount. Prices do not include HST.  

No. Description Credit ($) Extra ($) 

    

ALTERNATE PRICES – PRODUCTS / SYSTEM OPTIONS  

The following proposed alternate prices are not included in the Base Bid Price.  The owner may 
select any one or all of the following proposed alternates after the contract award, and at that time 
will require details including specifications, modifications, and revisions to other work for each 
alternative. Prices do not include HST. 

No. Description of Alternate 
Deduct 

from Base 
Bid ($) 

Change in 
Time (Days) 

    

SUPPLEMENTARY BID FORM – UNIT PRICES 

LIST OF UNIT PRICES 

The following unit prices are used to determine payment for work added to and/or deducted from 
the Contract as shown on the drawings and required by the Specifications. These unit prices are for 
work measured in place, inclusive of all materials, labour, equipment, overhead, profits, taxes and 
miscellaneous charges. Submitting a Unit Price shall not prevent the Owner and the Consultant 
from negotiating a lump sum price for a Change to the Contract. Prices do not include HST.  

No. Description 
Unit Price 

Add ($) 
Unit Price 
Deduct ($) 

Change in 
Time (Days) 

1.  Labour rate – After hours and Weekends    

2. Supervisor rate – After hours and Weekends    
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Project Personnel  

We propose to use the following lead personnel for this project and hereby confirm that they have 
the required knowledge, qualifications and experience as required by the contract documents to 
carry out this project. We will not change the proposed project personal shown below without prior 
approval from the Owner and the Consultant.  
 

Position Name 

Contractor’s Project Manager  

Site Superintendent  

Site Foreman  

 
 
 
 

 
3. Scope of Work 

Regular Working Hours After Hours 

Demo of Existing Provision of New Demo of Existing Provision of New 

 
10ft of 1/2"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 3/4"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 1"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 1-1/4"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 1-1/2"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 2"0 Pipe 

 
$ 

 
$ 

 
$  

 
$ 

 
10ft of 2-1/2"0 Pipe 

 
$  

 
$  

 
$  

 
$  

 
10ft of 3"0 Pipe 

 
$  

 
$  

 
$  

 
$  

 
10ft of 4"0 Pipe 

 
$  

 
$  

 
$  

 
$  
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Section 00430a SUPPLEMENTARY BID FORM – BID BREAKDOWN 
 

To Be submitted within 24 hours of Bid Closing 
 
The table “Base Bid Breakdown of Prices” is not required to be completed at the time of tender 
close. However, this information is required from all bidders during the bid assessment and prior to 
bid award.  
Therefore, all bidders must complete and submit the Base Bid Breakdown of Prices table within 24 
hours from the time of tender close. All other tables included in this section must be completed and 
submitted at the time of tender closing. 

Base Bid Breakdown of Prices 

The following is the cost breakdown of the total base bid price shown on the tender form. Prices do 
not include HST. 

No. Item No. Price ($) 

1 Project Overhead and Administrative Costs  

.1 Bonding, Insurance, etc.  

.2 Mobilization & Demobilization  

.3 Project Administration  

2 Construction Divisions Cost  

.1 Demolition  

.2 Structural   

.3 Roofing  

.4 Drywall & Interior Finishes  

.5 Mechanical Plumbing   

.6 Mechanical HVAC  

.7 Electrical  

.8 Equipment   

.9 Cash Allowances (Hazardous Materials Remediation) $ 25,000 

.10 BAS Control   

Total Base Bid (Transfer this amount to the Tender Form) $ 

 

  



RFQ No.: 1202-2025 

UH HVAC upgrade 

Aug. 05, 2025 

Page 25 of 29  File – September 2021 
 

Section 00431 SUPPLEMENTARY BID FORM – SUB-CONTRACTOR LIST 

Bidders must submit the Supplementary Bid Form Sub-contractor List within  the Tender Form. The 
name of each Subcontractor who will be employed and whose quotation has been used in arriving 
at the Bidder’s Contract Price, together with the nature of the work to be performed by the 
Subcontractor shall be included in the list. 

SUBCONTRACTOR LIST 

We propose to employ the following subcontractors for the execution of the Work:  

DIVISION NAME 
PREQUALIFIED 
CONTRACTOR 

Sheet Metal *  Yes   /  No  

Controls *  Yes   /  No  

Mechanical *  Yes   /  No  

Electrical *  Yes   /  No  

Roofing *  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

Others (Specify)   

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

  Yes   /  No  

* Refer to 20. Prequalified Subcontractors of the Instructions to Bidders  
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Section 00432 HEALTH & SAFETY QUESTIONNAIRE 

 
COMPULSORY REQUIREMENTS 
 (all contractors working for McMaster University shall provide the following) 
 
1. Provide copies of: 

a. Workers’ Safety & Insurance, Certificate of Clearance Yes  
b. Construction Project Safety Management Plan Yes  

 
HEALTH & SAFETY PROGRAMS AND PROCEDURES 
2. Include copies of work practises and standard operating procedures for the following: 

a. WHMIS Yes  

b. Personal Protective Equipment Yes  

c. Portable Electrical/Power Tools Yes  

d. Fall Protection Yes  

e. Vehicle Safety Yes  

f. Housekeeping Yes  

g. Accident/Incident Reporting Yes  

h. Unsafe Condition Reporting Yes  

i. Emergency Preparedness, including evacuation plan Yes  

j. Waste Disposal Yes  

The following may not be applicable to all contractors (including subcontractors): 
k. Lockout and Tagout (LOTO) Yes  N/A  
l. Confined Space Entry, Rescue, First Aid/CPR Yes  N/A  
m. Compressed Gas Cylinders Yes  N/A  
n. Electrical Equipment Grounding Assurance Yes  N/A  
o. Powered Industrial Vehicles (Cranes, Forklifts, etc.) Yes  N/A   
p. Asbestos Removal Yes  N/A  

 
3. Do you have written programs for the following: 

a. Hearing Conservation Yes  No  

b. Respiratory Protection Yes  No  

c. Hazard Communication Yes  No  

d. Where applicable, have employees been: 

i. Trained Yes  No  

ii. Fit Tested Yes  No  
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iii. Medically approved Yes  No  

4. Do you have a corrective action process for addressing individual Health & Safety performance 
deficiencies? Yes  No  

5. Equipment and Materials 

a. Do you have a system for performing hazard evaluations and establishing applicable 
health, safety and environmental specifications for acquisition of materials and 
equipment?  
 Yes  No  

b. Do you conduct inspections and maintenance on operating equipment in compliance 
with regulatory requirements (e.g., cranes, forklifts, etc.)? Yes  No  

c. Do you maintain the applicable inspection and maintenance certification records for 
operating equipment? Yes  No  

6. Subcontractors 

a. Do you evaluate the ability of subcontractors to comply with applicable health and safety 
requirements as part of the selection process? Yes  No  

b. Do subcontractors have a written Health & Safety Policy/Program? Yes  No  

7. Inspections and Audits 

a. Do you conduct Health & Safety inspections? Yes  No  

b. Are corrections of deficiencies documented? Yes  No  

8. Risk Management Policies reviewed and shall be complied with. Yes  No  

9. Physical Plant Safety Handbook and McMaster University emergency procedure policies 
received and shall be complied with. Yes   

10. To comply with all applicable health and safety legislation, regulations for construction projects, 
fire regulations, environmental protection legislation, Municipal Bylaws, industry standards 
 Yes  No  

HEALTH & SAFETY TRAINING 
11. Health & Safety Training: 

a. Do you know the regulatory Health & Safety training requirements for your employees?
  

 Yes  No  

12. Job Skills 

a. Are employee job skills certified where required by regulatory or industry standards? 
 Yes  No  

13. Training Records 
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a. Do you have Health & Safety and job skills training records for employees? Yes No  

b. How do you verify understanding of training (check all that apply)? 

i. Written test Yes  No  

ii. Performance test Yes  No  

iii. Job Monitoring Yes  No  

iv. Oral test Yes  No  

v. Other (list) ______________________ 

c. Include copies of training records:  Yes  No  

Employee Identification 

Subject 

Date of training 

Name of Trainer 

Methods used to verify understanding 

14. Health & Safety Orientation 

a. Do you have a Health & Safety Orientation Program for new hires and newly hired or 
promoted supervisors? 

New Hires Yes  No  

Supervisors Yes  No  
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HEALTH & SAFETY MANAGEMENT 
15. Highest ranking health & safety professional in the company: 

 

Title:____________________________Name:___________________________ 

 

Telephone:_______________________Fax:_____________________________ 

 

Email:_______________________ 

16. Do you have a Health & Safety Coordinator? Yes  No  

17. Do you provide company-paid health/safety training? Yes  No  

18. Is your company experience rated (CAD-7 or equivalent)? Yes  No  
(If yes - attach appropriate Reports for the last three years) 

19. Has an employee of your company suffered a work related fatal accident or “critical injury” 
(R.R.O. 1990, Reg. 834)? Yes  No  

20. Has an employee of a subcontractor suffered a fatal accident or “critical injury” while performing 
work for your company? If you answered “yes” to either a) or b), please provide details for each 
accident that occurred since 2001 on a separate sheet. Yes  No  

21. Has your company ever been subject of a Workwell Audit? Yes  No  

22. If yes, what was your score? ____________________________________________ 

23. Do you have a policy for the termination of contracts of subcontractors who do not comply with 
Occupational Health and Safety Act or Regulations or rules and policies of the contractor? 
 Yes  No  

24. Do you have a substance abuse policy”? Yes  No  

25. Do your employees read, write and understand English such that they can perform the tasks 
safely.  If no, provide a description of the plan to ensure they can safely perform the tasks.
 Yes  No  

26. Do you conduct medical examinations for pre-employment? Yes  No  

Name  ________________________________ Title _______________________________ 

 

END OF DIVISION 00 
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1.1 WORK OF THIS CONTRACT 

.1 Work of this Contract comprises the following: 

Ventilation Upgrade of University Hall Building (UH #1).    

.2 Municipal Address:  1280 Main Street West, Hamilton, ON L8S 4K1      

.3 Legal Description:  Plan No. 1475   Lot 55 and Lot 56   

1.2 DIVISION OF WORK 

.1 Division of the Work among Subcontractors and Suppliers is solely Contractor's 
responsibility. Consultant and Owner assume no responsibility to act as an arbiter to 
establish subcontract limits between Sections or Divisions of the Work. 

1.3 SPECIFICATIONS LANGUAGE AND STYLE 

.1 These specifications are written in the imperative mood and in streamlined form. The 
imperative language is directed to Contractor, unless stated otherwise.   

.2 Complete sentences by reading "shall", " Contractor shall", "shall be", and similar phrases 
by inference. Where a colon (:) is used within sentences and phrases, read the words "shall 
be" by inference.   

.3 Fulfill and perform all indicated requirements whether stated imperatively or otherwise. 

.4 When used in the context of a Product, read the word “provide” to mean “supply and 
install to result in a complete installation ready for its intended use”.  

1.4 CONTRACT DOCUMENTS FOR CONTRUCTION PURPOSES 

.1 Owner will supply Contractor with a complete set of Contract Documents in electronic 
form before commencement of the Work. Contractor may print hard copies for 
construction purposes as required. 

1.5 DOCUMENTS AT THE SITE 

.1 Keep the following documents at Place of the Work, stored securely and in good order and 
available to Owner and Consultant in hard copy and electronic form: 

.1 Current Contract Documents, including Drawings, Specifications and addenda. 

.2 Change Orders, Change Directives, and Supplementary Instructions.  

.3 Reviewed Shop Drawings, Product data and samples. 
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.4 Field test reports and records. 

.5 Construction progress schedule. 

.6 Meeting minutes. 

.7 Manufacturer’s certifications. 

.8 Permits, inspection certificates, and other documents required by authorities having 
jurisdiction.  

.9 Current as-built drawings. 

.10 Material Safety Data Sheets (MSDS) for all controlled Products. 

1.6  CONTRACTOR’S USE OF PREMISES 

.1 Except as otherwise specified, Contractor has unrestricted use of Place of the Work from 
time of Contract award until Ready-for-Takeover. 

.2 Confine Construction Equipment, Temporary Work, storage of Products, waste products 
and debris, and all other construction operations to limits required by laws, ordinances, 
permits, and Contract Documents, whichever is most restrictive. Do not unreasonably 
encumber Place of the Work.  

END OF SECTION 
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1.1 RESTRICTIONS ON USE OF PREMISES 

.1 Limit use of premises for Work, for storage, and for access, to allow;  

.1 Owner occupancy. 

.2 Public usage. 
 

.2 Coordinate use of premises under direction of Owner. 

1.2 WORK SEQUENCE 

.1 Schedule and construct Work in stages to accommodate Owner's continued use of 
premises during construction. 

.2 Schedule and construct Work in stages to provide for continuous building occupant usage. 
Do not close off public usage of facilities until use of one stage of Work will provide 
alternate usage.  

.3 This proposed sequencing of work is based on design assumptions and provided as a 
reference to assist with preliminary scheduling. Contractor to be responsible for 
coordinating and sequencing the work to best suit the stated project outcomes.  

.1 Demolition of ductwork within the attic space. 

.2 Demolition of existing HVAC lines within the attic and demolition of chilled water 
lines down to the basement. 

.3  Installation of the new chilled water risers up to attic and throughout. Installation of 
the new glycol and steam lines. Chilled water should be activated immediately to 
allow for minimal downtime on cooling in upper floors. 

.4  Installation of all ductwork north of space where the units will sit, including the 
plenum on the west side. Gravity ventilator doesn’t need to be installed at this time, 
but the plenum should be installed up through the roof and the opening capped. 
Ductwork should be finished, including any dampers, and insulation where 
necessary. 

.5 Install the glycol heat exchanger, glycol pumps, and condensate receiver. This will 
need to be done before units can be energized in the winter months. 

.6 Lift unit into place and assemble. Begin final ductwork and piping connections to 
units. This will need to include the installation of the other plenum, up through the 
roof. Gravity hoods to be installed at this time. Complete installation of ductwork 
within attic up to ceiling below, including humidification array, dampers, insulation, 
etc. 

.7 Begin installation of risers leaving attic space. Create or extend penetrations in floors 
within rooms or in shafts. Create penetrations in walls where ducts penetrate corridor. 
Install CFSD’s in openings where appropriate. 

.8 Install branch ductwork from risers to rooms as indicated. Repeat on each floor down 
through to basement, connecting to previous floor. 

.9 Finish all ductwork with insulation and complete all wiring for CFSD’s as required.  

.10 Commission units and begin operation of systems. 
   



McMASTER UNIVERSITY HALL VENTILATION UPGRADES 01 14 00 
Project No. 20020136 WORK RESTRICTIONS 
Date: August 2025 Page 2 
 

CCDC Division 01 – Copyright 2020 

.4 Suggested breakout of work elements to assist in maintaining continuous occupancy of the 
building. Sequencing of the stages if adopted is the responsibility of the Contractor. 

 
.1 Stage1. Piping stack from Basement to Attic 
.2 Stage 2. Basement work 
.3 Stage 3. HVAC – North ventilation (2 vertical chases) 
.4 Stage 4. HVAC – South ventilation (3 vertical chases) 
.5 Stage 5. Attic work 
.6 Stage 6. Ventilation of Classroom 122 
 

1.3 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period. 

.2 Cooperate with Owner in scheduling operations to minimize disruptions and to facilitate 
Owner usage. 

.3 Areas of work will include services spaces, circulation corridors, administration offices 
and classrooms. Each use and has its specific time of operation. The building is considered 
to be occupied with normal business hours from 9:00a.m. to 4:00p.m. Throughout the 
school year opportunity will be available on a limited schedule for full access during 
daytime hours to classroom areas. This level of scheduling will need to be coordinated 
between the owner and the successful bidder. 

 
1.4 RESTRICTED HOURS OF WORK IN OCCUPIED FACILITIES 

.1 Work may not be performed in occupied spaces during Owner’s normal business hours. 
Coordinate with Owner for scheduling of work in specific areas. Room occupancies are 
intermittent in some areas and open to accommodation with due notice.  

.2 Allow for hours of work restrictions in construction progress schedule. Work time-shifted 
to be performed during evening hours from 3:00p.m. to 10:00p.m. should be considered as 
part of the typical workday.  

.3 Provide unit rates for after-hours work to be performed later than 10:00p.m., overnight 
and on weekends.    

1.5 NOISY WORK RESTRICTIONS IN OCCUPIED FACILITIES 

.1 Schedule excessively noisy work to avoid disturbance to building occupants. Perform 
excessive noise generating work outside of Owner’s business hours. 

.2 Use powder actuated devices only with Consultant’s written permission. 

1.6 MAINTAINING LIFE SAFETY SYSTEMS IN OCCUPIED FACILITIES 

.1 Maintain operational life safety systems and public access to exits in occupied areas 
during all stages of the Work. 
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.2 Determine nature and exact locations of existing fire and smoke sensors prior to the 
commencement of the Work. Avoid direct or indirect jarring while working in adjacent 
areas and exercise caution to avoid triggering these devices. 

.3 Be responsible for costs incurred by Owner on account of false fire alarms activated as a 
result of the execution of the Work without adequate precautions. 

END OF SECTION 
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1.1 CASH ALLOWANCES FOR SERVICES 

.1 Amount of each cash allowance includes: 

.1 All costs related to the services, excluding Value Added Taxes. 

.2 Subcontractor’s and sub-Subcontractor’s overheads and profits related to the cash 
allowance. 

.2 Amount of each cash allowance does not include Contractor’s overhead and profit, and 
other related costs, which shall be included in the Contract Price and not in the cash 
allowance. 

.3 Allow the stipulated sum of $25,000.00 for the removal and/ or handling of all hazardous 
materials identified in the Hazardous Materials Specifications dated April 15th, 2024 and 
drawings dated March 24, 2024 (In Hazardous Materials Assessment Pre-Construction 
report dated April 24th, 2024), as provided by Pinchin Environmental. 

1.2 EXPENDITURE OF CASH ALLOWANCES 

.1 Owner, through Consultant, will provide Contractor with documentation required to 
permit pricing of a cash allowance item. 

.2 Owner, through Consultant, may request Contractor to identify potential Suppliers or 
Subcontractors, as applicable, and to obtain at least three competitive prices for each cash 
allowance item. 

.3 Owner, through Consultant, may request the Contractor to disclose originals of all bids, 
quotations, and other price related information received from potential Suppliers or 
Subcontractors. 

.4 Owner, through Consultant, will determine by whom and for what amount each cash 
allowance item will be performed. Obtain Owner’s prior written approval in the form of a 
Change Order before entering into a subcontract, amending an existing subcontract, or 
performing own forces work included in a cash allowance. Upon issuance of the Change 
Order, the Contractor’s responsibilities for a cash allowance item shall be the same as for 
other work of the Contract. 

END OF SECTION 
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1.1 DEFINITION 

.1 In this Section “Substitution” means a Product, a manufacturer, or both, not originally 
specified in Contract Documents by proprietary name but proposed for use by Contractor 
in place of a Product, a manufacturer, or both, specified by proprietary name. 

1.2 SUBSTITUTION PROCEDURES 

.1 Contractor may propose a Substitution wherever a Product or manufacturer is specified 
by proprietary name(s), unless there is accompanying language indicating that 
Substitutions will not be considered. 

.2 Contractor may propose a Substitution wherever a Product or manufacturer is specified 
by proprietary name(s) and accompanied by language such as "or equal", "or approved 
equal", or other similar words. Do not construe such language as an invitation to 
unilaterally provide a Substitution without Consultant’s prior acceptance in writing. Do 
not order or install any Substitution without a Supplemental Instruction or Change Order. 

.3 Provided a proposed Substitution submission includes all of the information specified in 
this Section under Submission Requirements For Proposed Substitutions, Consultant will 
promptly review and accept or reject the proposed Substitution. 

.4 Consultant may accept a Substitution if satisfied that: 

.1 the proposed substitute Product is the same type as, is capable of performing the 
same functions as, interfaces with adjacent work the same as, and meets or exceeds 
the standard of quality, performance and, if applicable, appearance and maintenance 
considerations, of the specified Product, 

.2 the proposed substitute manufacturer has capabilities comparable to the specified 
manufacturer, and 

.3 the Substitution provides a benefit to Owner. 

.5 If Contractor fails to order a specified Product or order a Product by a specified 
manufacturer in adequate time to meet Contractor’s construction schedule, Consultant 
will not consider that a valid reason to accept a Substitution.  

.6 If Consultant accepts a Substitution and subject to Owner’s agreement, the change in the 
Work will be documented in the form of either a Supplemental Instruction or Change 
Order as specified in Section 01 26 00 – Contract Modification Procedures.  

.7 If a Substitution is accepted in the form of a Supplemental Instruction or Change Order, 
Contractor shall not revert to an originally specified Product or manufacturer without 
Consultant’s prior written acceptance.  

1.3 SUBMISSION REQUIREMENTS FOR PROPOSED SUBSTITUTIONS 

.1 Include with each proposed Substitution the following information: 
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.1 Identification of the Substitution, including product name and manufacturer’s name, 
address, telephone numbers, and web site.  

.2 Reason(s) for proposing the Substitution. 

.3 A statement verifying that the Substitution will not affect the Contract Price and 
Contract Time or, if applicable, the amount and extent of a proposed increase or 
decrease in Contract Price and Contract Time on account of the Substitution. 

.4 A statement verifying that the Substitution will not affect the performance [or 
warranty] of other parts of the Work. 

.5 Manufacturer’s Product literature for the Substitution, including material 
descriptions, compliance with applicable codes and reference standards, performance 
and test data, compatibility with contiguous materials and systems, and 
environmental considerations. 

.6 Product samples as applicable. 

.7 A summarized comparison of the physical properties and performance characteristics 
of the specified Product and the Substitution, with any significant variations clearly 
highlighted. 

.8 Availability of maintenance services and sources of replacement materials and parts 
for the Substitution, as applicable, including associated costs and time frames. 

.9 If applicable, estimated life cycle cost savings resulting from the Substitution. 

.10 Details of other projects and applications where the Substitution has been used. 

.11 Identification of any consequential changes in the Work to accommodate the 
Substitution and any consequential effects on the performance of the Work as a 
whole. A later claim for an increase to the Contract Price or Contract Time for other 
changes in the Work attributable to the Substitution will not be considered. 

END OF SECTION 
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1.1 SCHEDULE OF LABOUR RATES 

.1 Prior to the first application for payment, submit for the Consultant’s review a schedule of 
labour rates for all trades and classifications of trades, such as journeymen, apprentices, 
and foremen that will be employed in the Work. Provide a breakdown of payroll burden 
component of labour rates.  

.2 Labour rates shall reflect the salaries, wages, and benefits paid to personnel in the direct 
employ of the Contractor, Subcontractors, and sub-Subcontractors, stated as hourly rates, 
that will be used when: 

.1 preparing price quotations for Change Orders, and  

.2 determining the cost of work attributable to Change Directives. 

.3 Labour rates stated in the schedule of labour rates shall be consistent with rates that will 
actually be paid, and payroll burden costs that will actually be incurred, in the normal 
performance of the Work, during regular working hours. Labour rates shall not include 
any additional overhead and profit component. 

.4 Where collective agreements apply, the labour rates shall not exceed those established by 
collective agreement.  

.5 Obtain the Owner’s written acceptance of the schedule of labour rates before submitting 
the first Change Order quotation. 

.6 Accepted schedule of labour rates will be used solely for evaluating Change Order 
quotations and cost of performing work attributable to Change Directives.  

.7 The Contractor may request amendments to the accepted schedule of labour rates if 
changes in the labour rates that will actually be paid, or payroll burden cost that will 
actually be incurred, in the normal performance of the Work can be demonstrated. Obtain 
the Owner’s written acceptance of such changes. 

1.2 SCHEDULE OF EQUIPMENT RATES 

.1 Prior to the first application for payment, submit for the Consultant’s review a schedule of 
equipment rates for Contractor owned Construction Equipment. 

.2 Equipment rates shall reflect the rates that will be used when: 

.1 preparing price quotations for Change Orders, and  

.2 determining the cost of work attributable to Change Directives. 

.3 Equipment rates stated in the schedule shall be consistent with local equipment rental 
market rates and shall not include any additional overhead and profit component. 
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.4 Obtain the Owner’s written acceptance of the schedule of equipment rates before 
submitting the first Change Order quotation. 

.5 Accepted schedule of equipment rates will be used solely for evaluating Change Order 
quotations and cost of performing work attributable to Change Directives. 

.6 The Contractor may request amendments to the accepted schedule of equipment rates if 
changes in local equipment rental market rates can be demonstrated. Obtain the Owner’s 
written acceptance of such changes. 

1.3 VALUATION OF CHANGES BASED ON AGREED UNIT PRICES 

.1 The Consultant may, at the outset of the Contract or at any other time, request the 
Contractor to submit unit prices anticipated to be required in valuing changes in the Work. 

.2 The Contractor shall submit such unit prices promptly upon request. 

.3 The unit prices shall be valid for a specified duration. 

.4 The unit prices shall exclude all fees for overhead and profit [and shall be subject to the 
percentage fees specified in this Section under Fees for Overhead and Profit – Change 
Orders].  

.5 The Consultant will evaluate the Contractor’s quoted unit prices and, if accepted by the 
Owner in writing, the agreed unit prices shall be used to value subsequent proposed 
changes in the Work wherever they are applicable. 

1.4 METHOD OF CONTRACT PRICE ADJUSTMENT - CHANGE ORDERS 

.1 Unless otherwise agreed, the adjustment of the Contract Price on account of a proposed 
change in the Work shall be based on a quotation for a fixed price increase or decrease to 
the Contract Price regardless of the Contractor’s actual expenditures and savings.  

. 
1.5 CHANGE ORDER PROCEDURES 

.1 Upon issuance by the Consultant to the Contractor of a proposed change in the Work, and 
unless otherwise requested in the proposed change or unless otherwise agreed: 

.1 Submit to the Consultant a fixed price quotation for the proposed change in the Work 
within 5days after receipt of the proposed change in the Work. 

.2 If requested in the proposed change, provide a detailed breakdown of the price 
quotation including the following to the extent applicable, with appropriate 
supporting documentation: 

.1 Estimated labour costs, including hours and applicable hourly rates based on the 
accepted schedule of labour rates. 
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.2 Estimated Product costs, including Supplier quotations, estimated quantities and 
unit prices. 

.3 Estimated Construction Equipment costs. 

.4 Enumeration of all other estimated costs included in the price quotation. 

.5 Estimated credit amounts for labour and Products not required on account of the 
proposed change. 

.6 Fees, not exceeding the applicable percentages for overhead and profit as 
specified in this Section. 

.7 Where applicable, Subcontractor quotations, also including a detailed 
breakdown of all of the above. 

.3 Include in the quotation the increase or decrease to the Contract Time, if any, for the 
proposed change, stated in number of days. 

.4 Include in the quotation the number of days for which the quotation is valid. 

.5 The quotation will be evaluated by the Consultant and the Owner and, if accepted by 
the Owner, be documented in the form of a signed Change Order. 

1.6 FEES FOR OVERHEAD AND PROFIT – CHANGE ORDERS 

.1 Where the Contractor’s price quotation for a Change Order results in a net increase to the 
Contract Price, the Contractor’s entitlement to a fee for overhead and profit in the 
quotation shall be as follows, as applicable: 

.1 For work to be performed by the Contractor’s own forces, 10   % of the 
Contractor’s price quotation before the Contractor’s fee is applied. 

.2 For work to be performed by a Subcontractor,   5 % of the Subcontractor’s price 
quotation including the Subcontractor’s fee. 

.2 Where a Subcontractor’s price quotation for a Change Order results in a net increase to the 
Subcontractor’s contract price, the Subcontractor’s entitlement to a fee for overhead and 
profit in the quotation shall be as follows, as applicable: 

.1 For work to be performed by the Subcontractor’s own forces,  10  % of the 
Subcontractor’s price quotation before the Subcontractor’s fee is applied. 

.2 For work to be performed by a sub-Subcontractor,  5  % of the sub-Subcontractor’s 
price quotation including the sub-Subcontractor’s fee. 

.3 Where the Contractor’s or a Subcontractor’s price quotation for a Change Order results in 
a net decrease in price before adjustment for fees for overhead and profit, such a price 
quotation shall be for the net decrease without any adjustment for fees for overhead and 
profit. 
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1.7 METHOD OF CONTRACT PRICE ADJUSTMENT - CHANGE DIRECTIVES 

.1 Unless the Owner and the Contractor reach an earlier agreement on the adjustment to the 
Contract Price by means of a Change Order that cancels the Change Directive, the 
adjustment in the Contract Price for change carried out by way of a Change Directive shall 
be determined as specified in the General Conditions of Contract after the change in the 
Work is completed.  

1.8 CHANGE DIRECTIVE PROCEDURES 

.1 If a Change Directive is issued for a change in the Work for which a proposed change was 
previously issued, but no Change Order has yet been signed, the Change Directive shall 
cancel the proposed change and any Contractor quotations related to that change in the 
Work.  

.2 When proceeding with a change in the Work under a Change Directive, keep accurate 
records of daily time sheets for labour and Construction Equipment, and invoices for 
Product and Construction Equipment costs. Submit such records to the Consultant [daily] 
[weekly], until the Change Order superseding the Change Directive is issued. 

1.9 FEES FOR OVERHEAD AND PROFIT – CHANGE DIRECTIVES 

.1 The Contractor’s entitlement to a fee for overhead and profit on the Contractor’s 
expenditures and savings attributable to a Change Directive shall be as follows, as 
applicable: 

.1 For work performed by the Contractor’s own forces, 10   % of the Contractor’s net 
increase in costs. 

.2 For work performed by a Subcontractor,   5 % of the sum of the Subcontractor’s net 
increase in costs plus the Subcontractor’s fee. 

.2 A Subcontractor’s entitlement to a fee for overhead and profit on the Subcontractor’s 
expenditures and savings attributable to a Change Directive shall be as follows, as 
applicable: 

.1 For work performed by the Subcontractor’s own forces,  10  % of the 
Subcontractor’s net increase in costs. 

.2 For work performed by a Sub-subcontractor,  5  % of the sum of the Sub-
subcontractor’s net increase in costs plus the Sub-subcontractor’s fee. 

.4 Where a Change Directive results in net savings on account of work not required to be 
performed and a net decrease in the Contractor’s or Subcontractor’s cost, the net savings 
to the Contractor or Subcontractor shall be calculated without any adjustment for fees for 
overhead and profit.  

.5 When a Change Directive is ultimately recorded as a Change Order, there shall be no 
additional entitlement to fees for overhead and profit beyond those specified in this article. 
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1.10 SUPPLEMENTAL INSTRUCTIONS 

.1 The Consultant may issue Supplemental Instructions to provide clarifications to the 
Contract Documents, provide additional information, or make minor variations in the 
Work not involving adjustment in the Contract Price or Contract Time.  

.2 If the Contractor considers a Supplemental Instruction to require an adjustment in 
Contract Price or Contract Time, the Contractor shall promptly notify the Consultant and 
the Owner in writing and shall not proceed with any work related to the Supplemental 
Instruction pending receipt of a Change Order, a Change Directive, or, in accordance with 
the dispute resolution provisions of the General Conditions of Contract, a Notice in 
Writing of a dispute and instructions to proceed. 

END OF SECTION 



01 29 00 
PAYMENT PROCEDURES 

McMASTER UNIVERSITY HALL VENTILATION UPGRADES 
Project No. 20020136 
Date:  August 2025 Page 1 

CCDC Division 01 – Copyright 2020 

1.1 SCHEDULE OF VALUES 

.1 Prior to the first application for payment, submit for Consultant’s review an initial 
schedule of values. Modify the initial schedule of values if and as requested by 
Consultant. Obtain Consultant’s written acceptance of the initial schedule of values prior 
to the first application for payment. 

.2 Together with the first and all subsequent applications for payment, submit updated 
versions of the schedule of values to indicate the values, to the date of application for 
payment, of work performed and Products delivered to Place of the Work. 

.3 Provide the schedule of values in an electronic spreadsheet format that provides for 
inclusion of the following information: 

.1 Identifying information including title and location of the Work, name of Contractor, 
number and date of application for payment, and period covered by the application 
for payment. 

.2 A work breakdown structure that is sufficiently detailed and comprehensive to 
facilitate Consultant’s evaluation of applications for payment at an appropriate level 
of detail. 

.3 Provisions for approved Change Orders [allowances,] [unit price work] [and] 
[assignable contracts] so that the breakdown amounts indicated in the schedule of 
values aggregate to the current total Contract Price. Also provide for indicating the 
estimated value of Change Directives within the schedule of values, separately from 
the current total Contract Price. 

.4 For each item in the work breakdown structure, provide as a minimum the following 
information, under headings as indicated: 

.1 Breakdown Amount: A dollar amount, including an appropriate pro rata portion 
of Contactor’s overhead and profit. 

.2 Performed to Date: The value of Work performed and Products delivered to 
Place of the Work up to the date of the application for payment, stated as a 
percentage of the Contract Price and in dollars. 

.3 Previously Performed: The value of Work performed and Products delivered to 
the Place of the Work for which payment has been previously certified, stated in 
dollars. 

.4 Current Period: The value of Work performed and Products delivered to Place 
of the Work for which Contractor is currently applying for payment, stated in 
dollars. 

.5 Balance to Complete: The value of Work not yet performed and Products not yet 
delivered to Place of the Work, stated in dollars. 
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1.2 CASH FLOW PROJECTION 

.1 Prior to the first application for payment submit, for Consultant’s review, a forecast of 
approximate monthly progress payments for each month of the Contract Time. 

.2 Submit revised cash flow forecasts [when required due to significant changes in rate of 
progress of the Work or significant changes in the Contract Price] [monthly] [when 
requested by Consultant. 

1.3 WORKERS’ COMPENSATION CLEARANCE 

.1 Submit proof of workers’ compensation clearance with each application for payment. 

1.4 STATUTORY DECLARATIONS 

.1 Submit a statutory declaration in the form of CCDC 9A – Statutory Declaration of 
Progress Payment Distribution by Contractor with each application for payment except 
the first.  

1.5 RELEASE OF HOLDBACK 

     .1 60 days following dated certificate of substantial performance. 

END OF SECTION 
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1.1 CONSTRUCTION START-UP MEETING 

.1 Promptly after Contract award, Consultant and Owner shall establish the time and 
location of a construction start-up meeting to review and discuss administrative 
procedures and responsibilities. Consultant will. notify .Contractor at least 5Working 
Days before the meeting. 

.2 Senior representatives of Owner, Consultant, subconsultants, and Contractor, including 
Contractor’s project manager and site superintendent, and major Subcontractors, shall be 
in attendance. 

.3 Consultant’s representative will chair the meeting and record and distribute the minutes. 

.4 Agenda will include following: 
.1 Appointment of official representatives of Owner, Contractor, Subcontractors, 

Consultant, and subconsultants. 
.2 Project communications. 
.3 Contract Documents for construction purposes. 
.4 Documents at the site. 
.5 Contractor’s use of premises. 
.6 Owner-supplied Products. 
.7 [Assignable contracts.] 
.8 Work restrictions. 
.9 [Cash allowances.] 
.10 [Substitution procedures.] 
.11 Contract modification procedures. 
.12 Payment procedures. 
.13 Construction progress meetings. 
.14 Construction progress schedule, including long lead time items.  
.15 Submittals schedule and procedures. 
.16 [Special procedures.] 
.17 Quality requirements, including testing and inspection procedures. 
.18 Contractor’s mobilization. 
.19 Temporary utilities. 
.20 Existing utility services. 
.21 Construction facilities. 
.22 Temporary barriers and enclosures. 
.23 Temporary controls. 
.24 Field engineering and layout of work. 
.25 Site safety. 
.26 Site security. 
.27 Cleaning and waste management. 
.28 Closeout procedures and submittals. 
.29 [Commissioning]. 
.30 Other items. 

1.2 CONSTRUCTION PROGRESS MEETINGS 
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.1 Schedule regular bi-weekly construction progress meetings for the duration of the Work. 
Contractor shall prepare meeting agendas, chair the meetings, and record and distribute 
the minutes. 

.2 Arrange for and provide physical space for meetings. 

.3 Contractor shall record in the meeting minutes significant decisions and identify action 
items and action dates by attendees or the parties they represent. 

.4  Contractor shall distribute copies of minutes within three Working Days after each 
meeting to meeting attendees and any affected parties who may not be in attendance. 

.5 Ensure that Subcontractors attend as and when appropriate to the progress of the Work. 

.6 Agenda for each meeting shall include the following, as a minimum: 
.1 [Approval of minutes of previous meeting.] 
.2 Work progress since previous meeting. 
.3 Field observations, including any problems, difficulties, or concerns. 
.4 Construction progress schedule. 
.5 Submittals schedule. 
.6 Proposed changes in the Work. 
.7 Requests for information. 
.8 Site safety issues. 
.9 Other business. 

END OF SECTION 
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1.1 SUMMARY 

.1 This Section specifies Contractor’s responsibilities for preparation and submission of 
schedules and other documentation related to tracking construction progress. 

.2 The purpose of submitting progress schedules is to: 

.1 inform Owner and Consultant of actual progress versus planned progress, and 

.2 provide assurance that scheduling issues are being proactively identified and 
addressed in a timely manner, and that planned progress is being maintained as 
closely as possible. 

1.2 CONSTRUCTION PROGRESS SCHEDULE 

.1 Format and Content: 

.1 Prepare schedule in the form of a Critical Path Method (CPM) Gantt chart using 
appropriate scheduling software 

.2 Provide a work breakdown structure identifying key activities, work packages, and 
major milestones, including long delivery Products, inspection and testing activities, 
, Owner decisions for cash allowances, shutdown or closure activities,]  
,demonstration and training activities, and similar items, at a sufficient level of detail 
to effectively manage construction progress. 

.3 Indicate milestone date[s] for Ready-for-Takeover and Substantial Performance of 
the Work.  

.2 Submission: 

.1 Submit initial schedule to Owner and Consultant within 1015Working Days after 
Contract award. 

.2 Submit schedule via e-mail as .pdf files. 

.3 Consultant will review format and content of initial schedule and request necessary 
changes, if any, within 5Working Days after receipt. 

.4 If changes are required, resubmit finalized initial schedule within 5Working Days 
after return of review copy. 

.5 Submit updated progress schedule monthly to Owner and Consultant, indicating 
actual and projected start and finish dates with report date line and progress, activity 
relationships, critical path, float and baseline comparison to current progress. 
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.6 Include a written report with each updated progress schedule. Indicate work status to 
date comparing baseline to actual progress, current forecasts, identifying problem 
areas, anticipated delays and impact on schedule, and planned corrective actions. 

1.3 SUBMITTALS SCHEDULE 

.1 Format and Content: 

.1 Prepare schedule identifying all required Shop Drawing, Product data, and sample 
submissions, including samples required for testing and including those for Owner 
supplied Products. 

.2 Prepare schedule in electronic format. 

.3 Provide a separate line for each required submittal, organized by Specifications 
section names and numbers, and further broken down by individual Products and 
systems as required. 

.4 For each required submittal, show planned earliest date for initial submittal, earliest 
date for return of reviewed submittal by Consultant and latest date for return of 
reviewed submittal without causing delay. 

.5 Allow time in schedule for resubmission of submittals, should resubmission be 
necessary.  

.2 Submission: 

.1 Submit initial schedule to Consultant within 15Working Days after Contract award. 

.2 Submit schedule via e-mail as .pdf files. 

.3 Consultant will review format and content of initial schedule and request necessary 
changes, if any, within 5 Working Days after receipt. 

.4 If changes are required, resubmit finalized schedule within 510 Working Days after 
return of review copy. 

.5 Submit updated submittals schedule monthly to Owner and Consultant.. 

1.4 SCHEDULE MANAGEMENT 

.1 A schedule submitted as specified and accepted by Consultant shall become the baseline 
schedule and shall be used as the baseline for updates. 

.2 At each regular progress meeting, review and discuss current construction progress and 
submittals schedules with Consultant and Owner, including activities that are behind 
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schedule and planned measures to regain schedule slippage in key areas on or near the 
critical path. 

.3 Activities considered behind schedule are those with start or completion dates later than 
the dates shown on the baseline schedule.  

1.5 RECORDING ACTUAL SITE CONDITIONS ON AS-BUILT DRAWINGS. 

.1 Obtain from Consultant an electronic copy of the construction Drawings for the purpose 
of creating as-built drawings. Record information in electronic form, clearly identifying 
as-built deviations from the originally obtained construction Drawings. 

.2 Clearly label each drawing as “AS-BUILT DRAWING”. Record information concurrently 
with construction progress. Do not conceal Work until required information is recorded. 

.3 Record actual construction including: 

.1 Measured depths of elements of foundation in relation to finish first floor datum. 

.2 Measured horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permanent surface improvements. 

.3 Measured locations of pipes, ducts, conduits, outlets, fixtures, access panels, and 
appurtenances, referenced to visible and accessible features of construction. 

.4 Field changes of dimension and detail. 

.5 Changes made by Change Orders and Supplemental Instructions 

.6 References to Shop Drawings, where Shop Drawings show more detail. 

.4 Do not use as-built drawings for construction purposes. 

1.6 PROGRESS PHOTOGRAPHS 

.1 Arrange for periodic digital photography to document and provide a photographic record 
of the progress of the Work.  

.2 Identify each photograph by project name and date taken. 

.3 Submission: Submit .jpg format files in standard resolution via e-mail monthly at 
completion of framing and services before concealment. 

.4 Do not use progress or any other Project photographs for promotional purposes without 
Owner’s written consent. 

END OF SECTION 
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1.1 ADMINISTRATIVE 

.1 Submit specified submittals to Consultant for review. Submit with reasonable promptness 
and in orderly sequence so as to not cause delay in the Work. Failure to submit in ample 
time is not considered sufficient reason for an extension of Contract Time or for Product 
substitutions or other deviations from the Drawings and Specifications. 

.2 Where required by authorities having jurisdiction, provide submittals to such authorities 
for review and approval. 

.3 Do not proceed with Work affected by a submittal until review is complete. 

.4 Present Shop Drawings, Product data, and samples in [SI metric] [imperial] units. Where 
items or information is not produced in [SI Metric] [imperial] units, converted values are 
acceptable. 

.5 Review submittals, provide verified field measurements where applicable, and affix 
Contractor’s review stamp prior to submission to Consultant. Contractor’s review stamp 
represents that necessary requirements have been determined and verified, and that the 
submittal has been checked and coordinated with requirements of the Work and Contract 
Documents. 

.6 Verify field measurements and that affected adjacent work is coordinated. 

.7 Submittals not meeting specified requirements will be returned with comments. 

.8 Reproduction of construction Drawings to serve as background for Shop Drawings is [not] 
permitted. [If construction Drawings are used for this purpose, remove references to 
Consultant.] 

.9 Do not propose Substitutions or deviations from Contract Documents via Shop Drawing, 
Product data and sample submittals. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 Indicate Products, methods of construction, and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of the Work.  

.2 Where Products attach or connect to other Products, indicate that such items have been 
coordinated, regardless of Section under which adjacent items will be supplied and 
installed. Indicate cross-references to Drawings, Specifications and other already reviewed 
Shop Drawings.  

.3 Accompany submittals with a transmittal information including: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 
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.4 Identification of each submittal item and quantity. 

.5 Other pertinent data. 

.4 Shop Drawing submittals shall include: 
.1 Date and revision dates. 
.2 Project title and number. 
.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 
.4 Contractor's stamp, date, and signature of Contractor's authorized representative 

responsible for Shop Drawing review, indicating that each Shop Drawing has been 
reviewed for compliance with Contract Documents and, where applicable, that field 
measurements have been verified. 

.5 Details of appropriate portions of the Work as applicable: 
.1 Fabrication. 
.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 
.3 Setting or erection details. 
.4 Capacities. 
.5 Performance characteristics. 
.6 Standards. 
.7 Operating weight. 
.8 Wiring diagrams. 
.9 Single line and schematic diagrams. 
.10 Relationships to other parts of the Work. 

.5 Product data submittals shall include material safety data sheets (MSDS) for all controlled 
Products.  

.6 Submit electronic copy of Shop Drawings where specified in the technical Specifications. 

.7 Submit electronic copy of Product data sheets or brochures where specified in the 
technical Specifications. 

.8 Where a submittal includes information not applicable to the Work, clearly identify 
applicable information and strike out non-applicable information.  

.9 Supplement standard information to include details applicable to Project.. 

.10 Allow __5___ Working Days for Consultant's review of each submittal and incorporate in 
submittals schedule specified in Section 01 32 00 – Construction Progress Documentation. 
Allow additional __3___ Working Days where sub-Consultant [or commissioning agent 
review is required. 

.11 If upon Consultant’s review no errors or omissions are discovered, or if only minor 
corrections are required as indicated, submittal will be returned and fabrication or 
installation of Work may proceed.  
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.12 If upon Consultant’s review significant errors or omissions are discovered, a so noted 
copy will be returned for correction and resubmission. Do not commence fabrication or 
installation. 

.13 Consultant’s notations on submittals are intended to ensure compliance with Contract 
Documents and are not intended to constitute a change in the Work requiring change to the 
Contract Price or Contract Time. If Contractor considers any Consultant’s notation to be 
a change in the Work, promptly notify Consultant in writing before proceeding with the 
Work. 

.14 Resubmit corrected submittals through same procedure indicated above, before any 
fabrication or installation of the Work proceeds. When resubmitting, notify Consultant in 
writing of any revisions other than those requested by Consultant. 

1.3 SAMPLES 

.1 Submit samples for Consultant’s review in duplicate where specified in the technical 
Specifications. Label samples as to origin, Project name, and intended use. 

.2 Deliver samples prepaid to Consultant's [business address] [site office]. 

.3 Notify Consultant in writing of any deviations in samples from requirements of Contract 
Documents. 

.4 Where a required colour, pattern or texture has not been specified, submit full range of 
available Products meeting other specified requirements. 

.5 Consultant selection from samples is not intended to change the Contract Price or 
Contract Time. If a selection would affect the Contract Price or Contract Time, notify 
Consultant in writing prior to proceeding with the Work. 

.6 Resubmit samples as required by Consultant to comply with Contract Documents. 

.7 Reviewed and accepted samples will establish the standard against which installed Work 
will be reviewed. 

END OF SECTION 
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1.1 HAZARDOUS BUILDING MATERIAL HANDLING

.1 Removal and/ or handling of all hazardous material shall be as per instructions provided in the 
Hazardous Material Assessment (Pre-Construction) report and drawings in Appendix 1, dated 
April 24th, 2024, and Hazardous Materials and Abatement Specifications dated April 15th, 2024 as 
provide by Pinchin Environmental.     

1.2    HERITAGE BUILDING DESIGNATION

.1 University Hall Building is one of 6 heritage buildings on McMaster University Campus 
designated to be of Cultural Heritage Value with restrictions under City of Hamilton By-Law No. 
08-002.

.2 The original architectural materials and features of the facades and roofs, including the stone 
ashlar and brick masonry walls, cut stone, door/window surrounds, mullions and tracery, stone 
entrance steps, carved stone ornamentation, wrought-iron are to remain intact. 

.3 Also important to the preservation of University Hall are the interior spaces identified as 
Convocation Hall and all of their original architectural finishes and features. 

END OF SECTION 
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1.1 REFERENCE STANDARDS 

.1 “Reference standards” means consensus standards, trade association standards, guides, 
and other publications expressly referenced in Contract Documents. 

.2 Where an edition or version date is not specified, referenced standards shall be deemed to 
be the latest edition or revision issued by the publisher at the time of bid closing. However 
if a particular edition or revision date of a specified standard is referenced in an applicable 
code or other regulatory requirement, the regulatory referenced edition or version shall 
apply. 

.3 Reference standards establish minimum requirements. If Contract Documents call for 
requirements that differ from a referenced standard, the more stringent requirements shall 
govern. 

.4 If compliance with two or more reference standards is specified and the standards 
establish different or conflicting requirements, comply with the most stringent 
requirement. Refer uncertainties to Consultant for clarification. 

.5 Within the Specifications, reference may be made to the following standards writing, 
testing, or certification organizations by their acronyms or initialisms: 
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.1 AA - Aluminum Association 

.2 ACI - American Concrete Institute 

.3 AISC - American Institute of Steel Construction 

.4 ANSI - American National Standards Institute 

.5 ASME - American Society of Mechanical Engineers 

.6 ASTM - American Society for Testing and Materials 

.7 AWMAC - Architectural Woodwork Manufacturers Association of Canada 

.8 AWPA - American Wire Producers Association 

.9 CaGBC - Canadian Green Building Council 

.10 CGSB - Canadian General Standards Board 

.11 CISC - Canadian Institute of Steel Construction 

.12 CPCI - Canadian Prestressed Concrete Institute 

.13 CSA - Canadian Standards Association 

.14 CSSBI - Canadian Sheet Steel Building Institute 

.15 CWB – Canadian Welding Bureau 

.16 ICEA - Insulated Cable Engineers Association 

.17 IEEE - Institute of Electrical and Electronics Engineers 

.18 IGMAC – Insulating Glass Manufacturers Association of Canada 

.19 LEED - Leadership in Energy and Environmental Design 

.20 MPP – Master Painters Institute 

.21 MSS - Manufacturers Standardization Society of the Valve and Fittings Industry 

.22 NAAMM - National Association of Architectural Metal Manufacturers 

.23 NEMA - National Electrical Manufacturers Association 

.24 NFPA - National Fire Protection Association 

.25 NHLA - National Hardwood Lumber Association 

.26 NLGA - National Lumber Grades Authority 

.27 SSPC – The Society for Protective Coatings 

.28 TTMAC - Terrazzo, Tile and Marble Association of Canada 

.29 ULC - Underwriters' Laboratories of Canada 

1.2 INDEPENDENT INSPECTION AND TESTING AGENCIES 

.1 Except as otherwise specified, Owner will retain and pay for independent inspection and 
testing agencies to inspect, test, or perform other quality control reviews of parts of the 
Work. 

.2 Retain and pay for inspection and testing that is for Contractor’s own quality control or is 
required by regulatory requirements. 

. 

.3 Employment of inspection and testing agencies by Contractor or Owner does not relieve 
Contractor from responsibility to perform the Work in accordance with Contract 
Documents.  

.4 Allow and arrange for inspection and testing agencies to have access to the Work, 
including access to off site manufacturing and fabrication plants. 
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.5 For inspection and testing required by Contract Documents or by authorities having 
jurisdiction, provide Consultant and inspection and testing agencies with timely 
notification in advance of required inspection and testing.  

.6 Submit test samples required for testing [in accordance with submittals schedule specified 
in Section 01 32 00 – Construction Progress Documentation]. 

.7 Provide labour, Construction Equipment and temporary facilities to obtain and handle test 
samples on site.  

1.3 INSPECTION AND TESTING AGENCY REPORTS 

.1 For inspection and testing required by Contract Documents or by regulatory requirements, 
and performed by Contractor retained inspection and testing agencies, submit to 
Consultant and Owner copies of reports. Submit within  5  days after completion of 
inspection and testing. 

.2 For inspection and testing performed by Owner retained inspection and testing agencies, 
copies of inspection and testing agency reports will be provided to Contractor. 

END OF SECTION 
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1.1 EXISTING BUILDING HEATING, VENTILATION, POWER, AND LIGHTING 

.1 Existing building heating, ventilation, power, and lighting may be relied upon and used 
during construction [except during hours or days when the building is not operational]. 

.2 Coordinate and make arrangements with the building operator [and pay any costs 
required] for provision of these services during hours or days when the building is not 
operational. 

END OF SECTION 



01 52 00 
CONSTRUCTION FACILITIES 

McMASTER UNIVERSITY HALL VENTILATION UPGRADES 
Project No. 20020136 
Date:  August 2025  Page 1 

CCDC Division 01 – Copyright 2020 

1.1 CONTRUCTION FACILITIES - GENERAL 

.1 Provide temporary construction facilities as necessary for performance of the Work and in 
compliance with applicable regulatory requirements. 

.2 Maintain temporary construction facilities in good condition for the duration of the Work. 

.3 Remove temporary construction facilities from Place of the Work when no longer 
required. 

1.2 CONSTRUCTION PARKING 

.1 Parking will not be permitted at Place of the Work. 

1.3 VEHICULAR ACCESS 

.1 Provide and maintain adequate access to Place of the Work. 

.2 Existing roads at Place of the Work may be used for access to Place of the Work, provided 
Contractor assumes responsibility for any damage caused by construction traffic, and 
prevents or promptly cleans up any mud tracking or material spillage.  

1.4 SITE OFFICES 

.1 Provide a temperature controlled and ventilated office, with suitable lighting, of sufficient 
size to accommodate site meetings and furnished with drawing laydown table. 

.1 . 

1.5 SANITARY FACILITIES 

.1 Provide sanitary facilities for workers. 

.2 Do not use permanent washroom facilities during construction. 

.3 Keep sanitary facilities clean and fully stocked with the necessary supplies. 

1.6 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection systems and equipment during 
construction. 

.1 . 

1.7 USE OF EXISTING ELEVATORS 

.1 Designated elevators may be used by construction personnel and for transporting 
Products. Co-ordinate use with Owner. 
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.2 Provide protective coverings for finish surfaces of cars and entrances. Assume 
responsibility for and make good any damage to existing elevators caused by construction 
personnel. 

1.8 PROJECT IDENTIFICATION SIGNS 

.1 Provide one Project identification sign. with graphics and text. .Graphics and text shall 
indicate name of Project, name . of Owner, .Consultant,  and Contractor.  

.2 . 

.3 Erect sign within three weeks of Contract award in location directed or approved by 
Consultant. 

.4 No other signs or advertisements, other than safety, warning, or directional signs, are 
permitted without Consultant’s prior approval. 

END OF SECTION 
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1.1 BARRIERS AND ENCLOSURES - GENERAL 

.1 Provide temporary barriers and enclosures necessary to protect the public and building 
occupants and to secure Place of the Work during performance of the Work. 

.2 Comply with applicable regulatory requirements. 

.3 Maintain temporary barriers and enclosures in good condition for the duration of the 
Work. 

.4 Remove temporary barriers and enclosures from Place of the Work when no longer 
required. 

1.2 FENCING 

.1 Erect temporary security and safety site fencing of type and height determined by 
Contractor, subject to applicable regulatory requirements. 

1.3 WEATHER ENCLOSURES 

.1 Provide weather tight enclosures to unfinished door and window openings, tops of shafts 
and other openings in floors and roofs.  

.1 Provide weather enclosures to protect floor areas where walls are not finished and to 
enclose work areas that require temporary heating.  

.2 Design weather enclosures to withstand wind pressure and snow loading requirements. 

1.4 DUST TIGHT [SCREENS] [PARTITIONS] 

.1 Provide dust tight polyethylene screens and/ or wood stud and plywood partitions to 
localize interior building areas from dust and noise generating activities. 

.2 Erect, maintain, and relocate screens/partitions as required to facilitate construction 
operations and Owner’s operational requirements. 

1.5 FIRE ROUTES 

.1 Maintain fire access routes, including overhead clearances, for use by emergency response 
vehicles. 

1.6 PROTECTION OF BUILDING FINISHES 

.1 Provide necessary temporary barriers and enclosures to protect existing and completed or 
partially completed finished surfaces from damage during performance of the Work. 

END OF SECTION 
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1.1 TEMPORARY CONTROLS - GENERAL 

.1 Provide temporary controls as necessary for performance of the Work and in compliance 
with applicable regulatory requirements. 

.2 Maintain temporary controls in good condition for the duration of the Work. 

.3 Remove temporary controls and Construction Equipment used to provide temporary 
controls from Place of the Work when no longer required. 

1.2 DUST AND PARTICULATE CONTROL 

.1 Implement and maintain dust and particulate control measures in accordance with 
applicable regulatory requirements. 

.2 Execute Work by methods that minimize dust from construction operations and spreading 
of dust on site or to adjacent properties. 

.3 Provide temporary enclosures to prevent extraneous materials resulting from sandblasting 
or similar operations from contaminating air beyond immediate work area. 

.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. . 

.5 Use appropriate covers on trucks hauling fine, dusty, or loose materials. 

1.3 POLLUTION CONTROL 

.1 Take measures to prevent contamination of soil, water, and atmosphere through 
uncontrolled discharge of noxious or toxic substances and other pollutants, potentially 
causing environmental damage. 

.2 Be prepared, by maintaining appropriate materials, equipment, and trained personnel on 
site, to intercept, clean up, and dispose of spills or releases that may occur. Promptly 
report spills and releases that may occur to: 

.1 authority having jurisdiction,  

.2 person causing or having control of pollution source, if known, and 

.3 Owner and Consultant. 

.4 Contact manufacturer of pollutant, if known and applicable, to obtain material safety data 
sheets (MSDS) and ascertain hazards involved and precautions and measures required in 
cleanup or mitigating actions. 

.5 Take immediate action to contain and mitigate harmful effects of the spill or release. 

END OF SECTION 
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1.1 GENERAL 

.1 Provide Products that are not damaged or defective, and suitable for purpose intended, 
subject to specified requirements. If requested by Consultant, furnish evidence as to type, 
source and quality of Products provided. 

.2 Unless otherwise specified, maintain uniformity of manufacture for like items throughout. 

.3 [Permanent manufacturer’s markings, labels, trademarks, and nameplates on Products are 
not acceptable in prominent locations, except where required by regulatory requirements 
or for operating instructions, or when located in mechanical or electrical rooms.] 

1.2 PRODUCT OPTIONS 

.1 Subject to the provisions of Section 01 25 00 –Substitution Procedures: 

.1 Wherever a Product or manufacturer is specified by a single proprietary name, 
provide the named Product only. 

.2 Wherever more than one Product or manufacturer is specified by proprietary name 
for a single application, provide any one of the named Products. 

.2 Wherever a Product is specified by reference to a standard only, provide any Product that 
meets or exceeds the specified standard. If requested by Consultant, submit information 
verifying that the proposed Product meets or exceeds the specified standard. 

.3 Wherever a Product is specified by descriptive or performance requirements only, provide 
any Product that meets or exceeds the specified requirements. If requested by Consultant, 
submit information verifying that the proposed Product meets or exceeds the specified 
requirements. 

1.3 PRODUCT AVAILABILITY AND DELIVERY TIMES 

.1 Promptly upon Contract award and periodically during construction, review and confirm 
Product availability and delivery times. Order Products in sufficient time to meet the 
construction progress schedule and the Contract Time. 

.2 If a specified Product is no longer available, promptly notify Consultant. Consultant will 
take action as required. 

.3 If delivery delays are foreseeable, for any reason, promptly notify Consultant. 

.1 If a delivery delay is beyond Contractor’s control, Consultant will provide direction. 

.2 If a delivery delay is caused by something that was or is within Contractor’s control, 
Contractor shall propose actions to maintain the construction progress schedule for 
Consultant’s review and acceptance.  

1.4 STORAGE, HANDLING, AND PROTECTION 
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.1 Store, handle, and protect Products during transportation to Place of the Work and before, 
during, and after installation in a manner to prevent damage, adulteration, deterioration 
and soiling.  

.2 Comply with manufacturer's instructions for storage, handling and protection. 

.3 Store packaged or bundled Products in original and undamaged condition with 
manufacturer's seals and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.4 Comply with the requirements of the workplace hazardous materials information system 
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials, including 
requirements for labeling and the provision of material safety data sheets (MSDS). 

.5 Store Products subject to damage from weather in weatherproof enclosures. 

.6 Store sheet Products on flat, solid, supports and keep clear of ground. Slope to shed 
moisture. 

.7 Remove and replace damaged Products. 

END OF SECTION 
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1.1 EXISTING UTILITIES AND STRUCTURES 

.1 Before commencing excavation, drilling or other earthwork, establish or confirm location 
and extent of all existing underground utilities and structures in work area.  

.2 Promptly notify Consultant if underground utilities, structures, or their locations differ 
from those indicated in Contract Documents or in available project information. 
Consultant will provide appropriate direction. 

.3 Record locations of maintained, re-routed and abandoned utility lines. 

1.2 VERIFICATION OF EXISTING CONDITIONS 

.1 Where work specified in any Section is dependent on the work of another Section or 
Sections having been properly completed, verify that work is complete and in a condition 
suitable to receive the subsequent work. Commencement of work of a Section that is 
dependent on the work of another Section or Sections having been properly completed, 
means acceptance of the existing conditions. 

.2 Verify that ambient conditions are suitable before commencing the work of any Section 
and will remain suitable for as long as required for proper setting, curing, or drying of 
Products used.  

.3 Ensure that substrate surfaces are clean, dimensionally stable, cured and free of 
contaminants. 

.4 Notify Consultant in writing of unacceptable conditions. 

END OF SECTION 
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1.1 SUMMARY 

.1 Except where otherwise specified in technical Specifications or otherwise indicated on 
Drawings, comply with requirements of this Section. 

1.2 MANUFACTURER’S INSTRUCTIONS 

.1 Install, erect, or apply Products in strict accordance with manufacturer's instructions. 

.2 Notify Consultant, in writing, of conflicts between Contract Documents and 
manufacturer’s instructions where, in Contractor’s opinion, conformance with Contract 
Documents instead of the manufacturer’s instructions may be detrimental to the Work or 
may jeopardize the manufacturer’s warranty.  

.3 Do not rely on labels or enclosures provided with Products. Obtain written instructions 
directly from manufacturers. 

.4 Provide manufacturer’s representatives with access to the Work at all times. Render 
assistance and facilities for such access so that manufacturer’s representatives may 
properly perform their responsibilities. 

1.3 CONCEALMENT 

.1 Conceal pipes, ducts, and wiring in floors, walls and ceilings in finished areas: 

.1 after review by Consultant and authority having jurisdiction, and 

.2 where locations differ from those shown on Drawings, after recording actual 
locations on as-built drawings. 

.2 Provide incidental furring or other enclosures as required. 

.3 Notify Consultant in writing of interferences before installation. 

1.4 FASTENINGS - GENERAL 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials. 

.2 Prevent electrolytic action and corrosion between dissimilar metals and materials by using 
suitable non-metallic strips, washers, sleeves, or other permanent separators to avoid 
direct contact. 

.3 Use non-corrosive fasteners and anchors for securing exterior work [and in spaces where 
high humidity levels are anticipated]. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 
positive permanent anchorage.  

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 
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.6 Do not use fastenings or fastening methods that may cause spalling or cracking of material 
to which anchorage is made. 

1.5 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 
for service. 

.2 Bolts shall not project more than one diameter beyond nuts. 

1.6 FIRE RATED ASSEMBLIES 

.1 When penetrating fire rated walls, ceiling, or floor assemblies, completely seal voids with 
fire-stopping materials, smoke seals, or both, in full thickness of the construction element 
as required to maintain the integrity of the fire rated assembly.   

1.7 LOCATION OF FIXTURES, OUTLETS AND DEVICES 

.1 Consider location of fixtures, outlets, and devices indicated on Drawings as approximate. 

.2 Locate fixtures, outlets, and devices to provide minimum interference, maximum usable 
space, and as required to meet safety, access, maintenance, acoustic, and regulatory, 
including barrier free, requirements. 

.3 Promptly notify Consultant in writing of conflicting installation requirements for fixtures, 
outlets, and devices. If requested, indicate proposed locations and obtain approval for 
actual locations. 

1.8 PROTECTION OF COMPLETED WORK AND WORK IN PROGRESS 

.1 Adequately protect parts of the Work completed and in progress from any kind of damage. 

.2 Promptly remove, replace, clean, or repair, as directed by Consultant, work damaged as a 
result of inadequate protection. 

.3 Do not load or permit to be loaded any part of the Work with a weight or force that will 
endanger the safety or integrity of the Work.  

1.9 REMEDIAL WORK 

.1 Notify Consultant of, and perform remedial work required to, repair or replace defective 
or unacceptable work. Ensure that properly qualified workers perform remedial work. 
Coordinate adjacent affected work as required. 

END OF SECTION 
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1.1 REQUEST FOR CUTTING, PATCHING AND REMEDIAL WORK 

.1 Submit written request in advance of cutting, coring, or alteration which affects or is likely 
to affect: 

.1 Structural integrity of any element of the Work. 

.2 Integrity of weather-exposed or moisture-resistant elements. 

.3 Efficiency, maintenance, or safety of any operational element. 

.4 Visual qualities of sight-exposed elements. 

.5 Work of Owner or other contractors. 

.6 Warranty of Products affected. 

.2 Include in request: 

.1 Identification of Project. 

.2 Location and description of affected work, including drawings or sketches as 
required. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed work, and Products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on work of Owner or other contractors. 

.7 Written permission of affected other contractors. 

.8 Date and time work will be executed. 

1.2 PRODUCTS 

.1 Unless otherwise specified, when replacing existing or previously installed Products in the 
course of cutting and patching work, use replacement Products of the same character and 
quality as those being replaced. 

.2 If an existing or previously installed Product must be replaced with a different Product, 
submit request for substitution in accordance with Section 01 25 00 - Substitution 
Procedures. 

1.3 PREPARATION 

.1 Inspect existing conditions in accordance with Section 01 71 00 - Examination and 
Preparation. 

.2 Provide supports to ensure structural integrity of surroundings; provide devices and 
methods to protect other portions of the Work from damage. 

.3 Provide protection from elements for areas that may be exposed by uncovering work. 

1.4 EXISTING UTILITIES 

.1 .Where the Work involves breaking into or connecting to existing services, give [authority 
having jurisdiction] [Owner] [Consultant] [48] [___] hours notice for necessary 
interruption of mechanical or electrical services.  
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.2 Maintain excavations free of water. 

.3 Keep duration of interruptions to a minimum. 

.4 Carry out interruptions after regular working hours of occupants, preferably on weekends, 
unless Owner’s prior written approval is obtained. 

.5 Protect and maintain existing active services. Record location of services, including depth, 
on as-built drawings. 

.6 Construct or erect barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures as required to protect pedestrian and vehicular traffic. 

1.5 CUTTING, PATCHING, AND REMEDIAL WORK 

.1 Coordinate and perform the Work to ensure that cutting and patching work is kept to a 
minimum. 

.2 Perform cutting, fitting, patching, and remedial work [including excavation and fill,] to 
make the affected parts of the Work come together properly and complete the Work. 

.3 Provide openings in non-structural elements of the Work for penetrations of mechanical 
and electrical work. 

.4 Perform cutting by methods to avoid damage to other work 

.5 Provide proper surfaces to receive patching, remedial work, and finishing. 

.6 Perform cutting, patching, and remedial work using competent and qualified specialists 
familiar with the Products affected, in a manner that neither damages nor endangers the 
Work.  

.7 Do not use pneumatic or impact tools without Consultant’s prior approval. 

.8 Ensure that cutting, patching, and remedial work does not jeopardize manufacturers’ 
warranties. 

.9 Refinish surfaces to match adjacent finishes. For continuous surfaces refinish to nearest 
intersection. For an assembly, refinish entire unit. 

.10 Fit work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces with 
suitable allowance for deflection, expansion, contraction, acoustic isolation, and 
firestopping. 

.11 Maintain fire ratings of fire rated assemblies where cutting, patching, or remedial work is 
performed. Completely seal voids or penetrations of assembly with firestopping material 
to full depth or with suitably rated devices. 

END OF SECTION 
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1.1 REGULATORY REQUIREMENTS 

.1 Comply with applicable regulatory requirements when disposing of waste materials. 

.2 Obtain permits from authorities having jurisdiction and pay disposal fees where required 
for disposal of waste materials and recyclables. 

1.2 GENERAL CLEANING REQUIREMENTS 

.1 Provide adequate ventilation during use of volatile or noxious substances. [Do not rely on 
building ventilation systems for this purpose.] 

.2 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 
as recommended by cleaning material manufacturer. 

.3 Prevent cross-contamination during the cleaning process. 

.4 Notify the Consultant of the need for cleaning caused by Owner or other contractors. 

1.3 PROGRESSIVE CLEANING AND WASTE MANAGEMENT 

.1 Maintain the Work in a tidy and safe condition, free from accumulation of waste materials 
and construction debris. 

.2 Provide appropriate, clearly marked, containers for collection of waste materials and 
recyclables. Locate containers where indicated on Drawings. (Suggested location shown 
on Campus Map Drawing) 

.3 Remove waste materials and recyclables from work areas, separate, and deposit in 
designated containers at end of each Working Day. Collect packaging materials for 
recycling or reuse. 

.4 Remove waste materials and recyclables from Place of the Work at regular intervals. 

.5 Clean interior building areas prior to start of finish work and maintain free of dust and 
other contaminants during finishing operations. 

.6 Schedule cleaning operations so that resulting dust, debris and other contaminants will not 
fall on wet, newly finished surfaces nor contaminate building systems. 

1.4 FINAL CLEANING 

.1 Before final cleaning, arrange a meeting at Place of the Work to determine the acceptable 
standard of cleaning. Ensure that Owner, Consultant, Contractor in attendance.  

.2 Remove from Place of the Work surplus Products, waste materials, recyclables, 
Temporary Work, and Construction Equipment not required to perform any remaining 
work.  
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.3 Provide professional cleaning by a qualified, established cleaning company. 

.4 Lock or otherwise restrict access to each room or area after completing final cleaning in 
that area.  

.5 Re-clean as necessary areas that have been accessed by Contractor’s workers prior to 
Owner occupancy.  

.6 Remove stains, spots, marks, and dirt from finished surfaces, electrical and mechanical 
fixtures, furniture fitments, walls, floors, etc.  

.7 Remove dust from lighting reflectors, lenses, lamps, bulbs, and other lighting surfaces. 

.8 Vacuum clean and dust exposed wall, floor, and ceiling surfaces, behind grilles, louvres 
and screens, and above suspended ceiling tiles  

.9 Clean mechanical, electrical, and other equipment. Replace filters for mechanical 
equipment if equipment is used during construction.  

.10 Remove waste material and debris from crawlspaces and other accessible concealed 
spaces. 

.11 Remove stains, spots, marks, and dirt from exterior facades. 

.12 Clean and sweep roof.  

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Dispose of waste materials and recyclables at appropriate municipal landfills and 
recycling facilities in accordance with applicable regulatory requirements. 

.2 Do not burn or bury waste materials at Place of the Work. 

.3 Do not dispose of volatile and other liquid waste such as mineral spirits, oil, paints and 
other coating materials, paint thinners, cleaners, and similar materials together with dry 
waste materials or on the ground, in waterways, or in storm or sanitary sewers. Collect 
such waste materials in appropriate covered containers, promptly remove from Place of 
the Work, and dispose of at recycling facilities or as otherwise permitted by applicable 
regulatory requirements.  

.4 Cover or wet down dry waste materials to prevent blowing dust and debris. 

END OF SECTION 
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1.1 READY-FOR-TAKEOVER 

.1 The prerequisites to attaining Ready-for-Takeover of the Work are described in the 
General Conditions of the Contract. 
 
 

1.2 INSPECTION AND REVIEW BEFORE READY-FOR-TAKEOVER 

.1 Contractor's Inspection: Before applying for the Consultant’s review to establish Ready-
for-Takeover of the Work: 

 
.1 Ensure that the specified prerequisites to Ready-for-Takeover of the Work are 

completed. 
 

.2 Conduct an inspection of the Work to identify defective, deficient, or incomplete 
work. 

 
.3 Prepare a comprehensive and detailed list of items to be completed or corrected. 

 
.4 Provide an anticipated schedule and costs for items to be completed or corrected.  

 
.2 Consultant’s Review: Upon receipt of the Contractor’s application for review, together 

with the Contractor’s list of items to be completed or corrected, the Consultant will 
review the Work. The Consultant will advise the Contractor whether or not the Work is 
Ready-for-Takeover and will provide the Contractor with a list of items, if any, to be 
added to the Contractor’s list of items to be completed or corrected. Provide the 
Consultant with a copy of the Contractor’s revised list. 

 
.3 Maintain the list of items to be completed or corrected and promptly correct or complete 

defective, deficient and incomplete work. The Contractor’s inspection and Consultant’s 
review procedures specified above shall be repeated until the Work is Ready-for-Takeover 
and no items remain on the Contractor’s list of items to be completed or corrected. 

.4 When the Consultant determines that the Work is Ready-for-Takeover, the Consultant will 
notify the Contractor and the Owner in writing to that effect. 

1.3 PREREQUISITES TO FINAL PAYMENT 

.1 After Ready-for-Takeover of the Work and before submitting an application for final 
payment in accordance with the General Conditions of Contract: 

.1 Correct or complete all remaining defective, deficient, and incomplete work. 
 
.2 Remove from the Place of the Work all remaining surplus Products, Construction 

Equipment, and Temporary Work.  
 
.3 Perform final cleaning and waste removal necessitated by the Contractor’s work 

performed after Ready-for-Takeover, as specified in Section 01 74 00 – Cleaning and 
Waste Management. 
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1.4 PARTIAL USER OCCUPANCY 

.1 If partial Owner occupancy of a part of the Work is required before the date of Ready-for-
Takeover of the entire Work of the Contract, the provisions of this Section shall apply, to 
the extent applicable, to that part of the Work that the Owner intends to occupy. 

 
1.5 SUBSTANTIAL PERFORMANCE OF THE WORK 

.1 The prerequisites to, and the procedures for, attaining substantial performance of the 
Work, or similar such milestone as provided for in the lien legislation applicable to the 
Place of the Work, shall be: 

 
.1 independent of those for attaining Ready-for-Takeover of the Work, and  
 
.2 in accordance with the lien legislation applicable to the Place of the Work. 

 
 

END OF SECTION 
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1.1 OPERATION AND MAINTENANCE MANUAL 

.1 Prepare a comprehensive operation and maintenance manual, in the language[s] of the 
Contract, using personnel qualified and experienced for this task. 

.2 Submit an initial draft of the operation and maintenance manual for Consultant’s review. 
If required by Consultant’s review comments, revise manual contents and resubmit for 
Consultant’s review. If required, repeat this process until Consultant accepts the draft 
manual in writing. 

.3 Submit final version to Owner in hard copy and electronic format. Provide [two (2) hard 
copies. 

1.2 OPERATION AND MAINTENANCE MANUAL FORMAT 

.1 Organize data in the form of an instructional manual. 

.2 Binders: vinyl, hard covered, three D-rings, loose leaf, 216 x 279 mm, with spine and face 
pockets. 

.3 When multiple binders are used, correlate data into related consistent groupings. Identify 
contents of each binder on spine. 

.4 Cover: Identify each binder with typed or printed title “Operation and Maintenance 
Manual”, name of Project or facility, and subject matter of contents. 

.5 Arrange content [by systems,] [process flow,] under Section numbers and sequence of 
Table of Contents. 

.6 Provide tabbed fly leaf for each separate Product or system, with typed description of 
Product and major component parts of equipment. 

.7 Text: Manufacturer's printed data, or typewritten data. 

.8 Drawings: provide with reinforced punched binder tab. Bind in with text; fold larger 
drawings to size of text pages. 

.9 Provide electronic copy of manual in PDF format. 

.10 Provide electronic copy of Shop Drawings in manual as1:1scaled CAD files in .dwg 
format on USB flash drive electronic media acceptable to Owner. 

1.3 OPERATION AND MAINTENANCE MANUAL – GENERAL CONTENT 

.1 Table of contents for each volume.  

.2 Introductory information including: 

.1 Date of manual submission. 
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.2 Complete contact information for Consultant, subconsultants, other consultants, and 
Contractor, with names of responsible parties. 

.3 Schedule of Products and systems indexed to content of volume. 

.4 For each Product or system, include complete contact information for Subcontractors, 
Suppliers and manufacturers, including local sources for supplies and replacement parts. 

.5 Product Data: mark each sheet to clearly identify specific products, options, and 
component parts, and data applicable to installation. Delete or strike out inapplicable 
information. Supplement with additional information as required.  

.6 Reviewed Shop Drawings. 

.7 Permits, certificates, letters of assurance and other relevant documents issued by or 
required by authorities having jurisdiction.  

.8 Warranties. 

.9 Operating and maintenance procedures, incorporating manufacturer's operating and 
maintenance instructions, in a logical sequence.  

.10 Training materials as specified in Section 01 79 00 - Demonstration and Training]. 

1.4 OPERATION AND MAINTENANCE MANUAL - EQUIPMENT AND SYSTEMS 
CONTENT 

.1 Each Item of Equipment and Each System: include description of unit or system and 
component parts. Give function, normal operation characteristics, and limiting conditions. 
Include performance curves, with engineering data and tests, and complete nomenclature 
and commercial number of replaceable parts.  

.2 Panel Board Circuit Directories: provide electrical service characteristics, controls, and 
communications. 

.3 Include installed colour coded wiring diagrams. 

.4 Operating Procedures: include start-up, break-in, and routine normal operating 
instructions and sequences. Include regulation, control, stopping, shut-down, and 
emergency instructions. Include summer, winter, and any special operating instructions. 

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting; 
disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and 
checking instructions. 

.6 Provide servicing and lubrication schedule, and list of lubricants required. 

.7 Include manufacturer's printed operation and maintenance instructions. 

.8 Include sequence of operation by controls manufacturer. 
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.9 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 
required for maintenance. 

.10 Provide installed control diagrams by controls manufacturer. 

.11 Provide Contractor's coordination drawings, with installed colour coded piping diagrams. 

.12 Provide charts of valve tag numbers, with location and function of each valve, keyed to 
flow and control diagrams. 

.13 Provide list of original manufacturer's spare parts, current prices, and recommended 
quantities to be maintained in storage. 

.14 Include testing and balancing reports. 

.15 Include additional content as specified in technical Specifications sections. 

1.5 OPERATION AND MAINTENANCE MANUAL - PRODUCTS AND FINISHES 
CONTENT 

.1 Include Product data, with catalogue number, options selected, size, composition, and 
colour and texture designations. Provide information for re-ordering custom manufactured 
Products. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 
methods, and recommended schedule for cleaning and maintenance. 

.3 Include an outline of requirements for routine and special inspections and for regular 
maintenance to ensure that on-going performance of the building envelope will meet the 
initial building envelope criteria. 

.4 Include additional content as specified in technical Specifications sections. 

1.6 OPERATION AND MAINTENANCE MANUAL - WARRANTIES CONTENT 

.1 Separate each warranty with index tab sheets keyed to Table of Contents listing. 

.2 List each warrantor with complete contact information. 

.3 Verify that documents are in proper form and contain full information. Ensure that 
warranties are for the correct duration and are in Owner’s name. 

.4 [Include maintenance bond(s)]. 

1.7 CONTRACTOR’S AS-BUILT DRAWINGS 

.1 Submit final as-built drawings in the form specified in Section 01 32 00 – Construction 
Progress Documentation to Consultant. 

1.8 SPARE PARTS, MAINTENANCE MATERIALS, AND SPECIAL TOOLS 
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.1 Supply spare parts, maintenance materials, and special tools in quantities specified in 
technical Specifications sections. 

.2 Ensure spare parts and maintenance materials are new, not damaged nor defective, and of 
same quality, manufacturer, and batch or production run as installed Products. 

.3 Provide tags for special tools identifying their function and associated Product. 

.4 Deliver to and store items at location directed by Owner at Place of the Work. Store in 
original packaging with manufacturer’s labels intact and in a manner to prevent damage or 
deterioration. 

.5 Catalogue all items and submit to Consultant an inventory listing organized by 
Specifications section. Include Consultant reviewed inventory listing in operation and 
maintenance manual. 

END OF SECTION 
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1.1 SUMMARY 

.1 Demonstrate and provide training to Owner’s personnel on operation and maintenance of 
equipment andsystems prior to scheduled date ofReady-for-Takeover of the Work. 

.2 Owner will provide list of personnel to receive training and will coordinate their 
attendance at agreed upon times. 

.3 Coordinate and schedule demonstration and training provided by Subcontractors and 
Suppliers. 

1.2 SUBMITTALS 

.1 Submit proposed dates, times, durations, and locations for demonstration and training of 
each item of equipment and each system for which demonstration and training is required. 
Allow sufficient time for training and demonstration for each item of equipment or 
system, or time as may be specified in technical Specifications.  

.2 Consultant and Owner will review submittal and advise Contractor of any necessary 
revisions. 

.3 Submit report(s) within [5]Working Days after completion of demonstration and training: 

.1 identifying time and date of each demonstration and training session, 

.2 summarizing the demonstration and training performed, and 

.3 including a list of attendees.  

1.3 PREREQUISITES TO DEMONSTRATION AND TRAINING 

.1 Testing, adjusting, and balancing has been performed in accordance with Contract 
Documents. 

.2 Equipment and systems are fully operational. 

.3 Copy of completed operation and maintenance manual is available for use in 
demonstration and training. 

.4 Conditions for demonstration and training comply with requirements specified in technical 
Specifications.  
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1.4 DEMONSTRATION AND TRAINING 

.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,and 
maintenance of each item of equipment and system. 

.2 Review operation and maintenance manual in detail to explain all aspects of operation and 
maintenance. 

.3 Prepare and insert additional information in operation and maintenance manual if 
required. 

END OF SECTION 
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1.1 COMMISSIONING AGENCY 

.1 Contractor shall retain and pay for a commissioning agency to provide commissioning 
services for the Project.  

1.2 CONTRACTOR RESPONSIBILITIES 

.1 Prepare each system ready for commissioning. Verify systems installation is complete and 
in operation. 

.2 Coordinate commissioning with and assist commissioning agency. 

.3 Perform and document verification, performance testing, adjusting, and balancing 
operations. 

.4 Cooperate with commissioning agency and provide access to equipment and systems. 

.5 Provide personnel and operate systems at designated times, and under conditions required 
for proper commissioning. 

.6 Make instruments available to commissioning agency to facilitate spot checks during 
commissioning. 

.7 Participate in commissioning meetings. 

.8 Complete commissioning forms as requested by commissioning agency. 

.9 Correct deficiencies identified in commissioning process. 

.10 Incorporate commissioning data into operation and maintenance manual. 

.11 Ensure that commissioning agency participates in demonstration and training as specified 
in Section 01 79 00 – Demonstration and Training. 

.12 Provide instruments necessary for commissioning. 

1.3 COMMISSIONING AGENCY RESPONSIBILITIES 

.1 The commissioning agency shall: 

.1 Prepare a commissioning plan, including systems to be commissioned, forms, 
checklists and responsibilities of commissioning team members. 

.2 Implement the commissioning plan and lead the commissioning team through 
start-up, verification, performance testing, training, and document preparation. 

.3 Convene, chair, prepare and distribute minutes of commissioning meetings. 

.4 Supervise commissioning activities and witness inspections and tests. 
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.5 Make periodic site visits for the purpose of selective checking of accuracy of 
commissioning form submissions, witness testing, and review of mock-ups. 

.6 Review content of operations and maintenance manual. 

.7 Provide instruments necessary for commissioning. 

1.4 CONSULTANT RESPONSIBILITIES 

.1 Consultant will: 

.1 Participate in commissioning meetings. 

.2 Coordinate commissioning agency’s involvement in Shop Drawing review process. 

.3 Review verification and performance test results and direct Contractor to correct 
defects or deficiencies in the Work. 

.4 Initiate Change Orders or Change Directives identified as necessary by the 
commissioning process. 

.5 Review final commissioning report. 

1.5 OWNER RESPONSIBILITIES 

.1 Owner will: 

.1 Assign operations and maintenance personnel to participate in meetings, and 
witnessing of demonstration, and training. 

.2 Designate a person to acknowledge receipt of reports. 
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1.6 SCHEDULE OF EQUIPMENT AND SYSTEMS TO BE COMMISSIONED 

SPEC NOTE:  Use this article to provide a comprehensive list of all equipment and systems to be 
commissioned. Ensure that individual technical Specification Sections include more detailed 
commissioning related requirements, as necessary. 

.1 Division [  ] – [            ] 

.1 [        ] 

.2 [        ] 

.3 [        ] 

.2 Division [  ] – [            ] 

.1 [        ] 

.2 [        ] 

.3 [        ] 

.3 Division [  ] – [            ] 

.1 [        ] 

.2 [        ] 

.3 [        ] 

 END OF SECTION 
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SUPPLEMENTARY CONDITIONS  
TO 

STIPULATED PRICE CONTRACT (CCDC 2-2020) 

GENERAL REFERENCE 

The Canadian Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020), consisting 
of the Agreement between Owner and Contractor, Definitions, General Conditions of the Stipulated Price 
Contract, Construction Documents and these Supplementary Conditions, are part of the Contract 
Documents. 

The following Supplementary Conditions shall amend and modify and be read in conjunction with the 
Canadian Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020). 

The form of Agreement between Owner and Contractor to be signed is the pre-printed Canadian 
Construction Documents Committee, Stipulated Price Contract (CCDC 2-2020). 

Section and paragraph references below are to the corresponding sections and paragraphs of the Agreement 
between Owner and Contractor, Definitions and General Conditions of the Canadian Construction 
Documents Committee, Stipulated Price Contract (CCDC 2-2020). Where a General Condition or 
paragraph of the General Conditions of Stipulated Price Contract (CCDC 2-2020) is deleted by these 
Supplementary Conditions, the numbering of the remaining General Conditions or paragraphs shall remain 
unchanged, and the numbering of the deleted item will be retained, unused. 

AGREEMENT 

A-1 The Work 

A-1.3 ADD the words “and attain Completion of the Work as soon as reasonably possible thereafter and 
in any event by the date which is 30 days following “Substantial Performance of the Work” at the 
end of paragraph 1.3. 

A-3 Contract Documents 

A-3.1 ADD the words “Supplementary Conditions, Schedule to Contract, Drawings, Specifications, 
Performance Bond and Labour and Material Bond” at the end of paragraph 3.1. 

A-5 Payment 

A-5.1 Amend paragraph 5.1.3 in the first line by deleting the words “…the issuance of the…” and 
replacing them with “…receipt of the Consultant’s…”.  

A-5.2 Delete paragraph 5.2.1 in its entirety and replace it with the following:  

 5.2 Interest 

.1 Should either party fail to make payments as they become due under the terms of 
the Contract or in an award by arbitration or court, interest shall also become due 
and payable on such unpaid amounts at the prime rate. Such interest shall be 
compounded on a monthly basis. The prime rate shall be the rate of interest quoted 
by the Bank of Canada for prime business loans, as it may change from time to 
time 
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A-6 Receipt of and Addresses for Notices 

A-6.2 ADD the words “prior to 4:00 p.m. on a Working Day and otherwise on the next following Working  
 Day” after the words “hand or courier” in the fifth line of paragraph 6.1. 

A-6.6 ADD new paragraph 6.6 as follows: 

“6.6 In addition to the addresses, requirements and timelines set out in Article 6, the following 
applies: 

.1 for the purposes of prompt payment provisions of the Construction Act, if 
applicable, and Part 5 – PAYMENT,  

(i)  applications for payment and Proper Invoices will be considered given or 
delivered by the Contractor to the Owner when they have been sent by the 
Contractor and such delivery can be verified; and  

(ii)  notices of non-payment will be considered to have been given or delivered 
by the Owner to the Contractor when they have been received by the 
Contractor and such receipt can be verified, and 

.2 for the purposes of the adjudication provisions of the Construction Act, if 
applicable, and other dispute notices, communications or delivery of documents to 
be given under the applicable Construction Act will: 

(i) in the case of the Owner, be given by the Contractor, by electronic mail, 
to facility.services@mcmaster.ca  and to the individuals and at the 
locations indicated in the Owner’s notice delivered to the Contractor prior 
to the commencement of the Work; and 

(ii) in the case of the Contractor, be given by the Owner, by electronic mail, 
to [insert email address] and to the individuals and at the locations 
indicated in the Contractor’s notice delivered to the Owner prior to the 
commencement of the Work.” 

A-9  Conflict of Interest 
 

ADD NEW ARTICLE A-9 – CONFLICT OF INTEREST:  

9.1  The Contractor, all of the Subcontractors and Suppliers and any of their respective advisors, 
partners, directors, officers, employees, agents, and volunteers shall not engage in any 
activity or provide any services where such activity or the provision of such services creates 
a conflict of interest (actually or potentially, in the sole opinion of the Owner) with the 
provision of the Work pursuant to the Contract. The Contractor acknowledges and agrees 
that a conflict of interest, as described in this Article A-9, includes, but is not limited to, 
the use of Confidential Information where the Owner has not specifically authorized such 
use.  

 

mailto:facility.services@mcmaster.ca
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9.2  The Contractor shall disclose to the Owner, in writing, without delay, any actual or 
potential situation that may be reasonably interpreted as either a conflict of interest or a 
potential conflict of interest, including the retention of any Subcontractor or Supplier that 
is directly or indirectly affiliated with or related to the Contractor.  

9.3  The Contractor covenants and agrees that it will not hire or retain the services of any 
employee or previous employee of the Owner where to do so constitutes a breach by such 
employee or previous employee of the Owner’s conflict of interest policy, as it may be 
amended from time to time, until after completion of the Work under the Contract.  

9.4  It is of the essence of the Contract that the Owner shall not have direct or indirect liability 
to any  Subcontractor or Supplier, and that the Owner relies on the maintenance of an 
arm's-length relationship between the Contractor and its Subcontractors and Suppliers. 
Consistent with this fundamental term of the Contract, the Contractor will not enter into 
any agreement or understanding with any Subcontractor or Supplier, whether as part of any 
contract or any written or oral collateral agreement, pursuant to which the parties thereto 
agree to cooperate in the presentation of a claim for payment against the Owner, directly 
or through the Contractor, where such claim is, in whole or in part, in respect of a disputed 
claim by the Subcontractor or Supplier against the Contractor, where the payment to the 
Subcontractor or Supplier by the Contractor is agreed to be conditional or contingent on 
the ability to recover those amounts or a portion thereof from the Owner, failing which the 
Contractor shall be saved harmless from all or a portion of those claims. The Contractor 
acknowledges that any such agreement would undermine the required arm's-length 
relationship and constitute a conflict of interest. For greater certainty, the Contractor shall 
only be entitled to advance claims against the Owner for amounts pertaining to 
Subcontractor or Supplier claims where the Contractor has actually paid or unconditionally 
acknowledged liability for those claims or where those claims are the subject of litigation 
or binding arbitration between the Subcontractor or Supplier and the Contractor has been 
found liable for those claims.  

9.5  Notwithstanding paragraph 7.1.2 of GC 7.1 - OWNER’S RIGHT TO PERFORM THE 
WORK, TERMINATE THE CONTRACTOR’S RIGHT TO CONTINUE WITH THE 
WORK, SUSPEND THE WORK OR TERMINATE THE CONTRACT, a breach of this 
Article by the Contractor, any of the Subcontractors, or any of their respective advisors, 
partners, directors, officers, employees, agents, and volunteers shall entitle the Owner to 
terminate the Contract, in addition to any other rights and remedies that the Owner has in 
the Contract, in law, or in equity. 

DEFINITIONS 

6. Contract Documents:  ADD at the end of the sentence the words “in writing”. 

-- ADD the following new definitions in the appropriate alphabetical order and renumber the 
definitions accordingly:  

“Actual Subcontract Costs 
Actual Subcontract Costs means in respect of each Subcontract between the Contractor and 
a Subcontractor or a Supplier the actual subcontract price or supply price set forth therein 
or calculated thereunder.” 
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“As-Built Drawings 
As-Built Drawings means CAD drawings prepared by the Contractor by amending a copy 
of the Drawings to reflect the changes from the Drawings which occur during construction 
including, but are not limited to, the exact location of major building components that were 
shown generally on the Drawings.   
 
“Commencement of the Work 
Commencement of the Work or commencing the Work means the commencement of the 
erection of hoarding at the Place of the Work or the mobilization of or entering into of the 
Place of the Work by the Contractor’s forces.” 

“Completion 
Completion means when all of the following have occurred: 

(a) Substantial Performance of the Work has been achieved; and 

(b) the Consultant has certified that: 

(i) the Contract is deemed to have been fully completed within the meaning 
of the Construction Act; or 

(ii) if any such legislation is not in force or does not contain such definition, 
the price of completion, correction of a known defect or last supply is not 
more than the lesser of 1 per cent of the Contract Price and $5,000.”  

“Confidential Information  

Confidential Information means all the information or material of the Owner that is of a 
proprietary or confidential nature, whether it is identified as proprietary or confidential or 
not, including but not limited to information and material of every kind and description 
(such as drawings and move-lists) which is communicated to or comes into the possession 
or control of the Contractor at any time, but Confidential Information shall not include 
information that:  

1) is or becomes generally available to the public without fault or breach on 
the part of the Contractor, including without limitation breach of any duty 
of confidentiality owed by the Contractor to the Owner or to any third 
party, but only after that information becomes generally available to the 
public;  

2)  the Contractor can demonstrate to have been rightfully obtained by the 
Contractor from a third party who had the right to transfer or disclose it to 
the Contractor free of any obligation of confidence;  

3)  the Contractor can demonstrate to have been rightfully known to or in the 
possession of the Contractor at the time of disclosure, free of any 
obligation of confidence; or  

4)  is independently developed by the Contractor without use of any 
Confidential Information.” 
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“Construction Act 
The Construction Act means the Construction Act, R.S.O. 1990, c.C.30 and regulations 
enacted thereunder, all as amended from time to time and subject to the application of the 
transition provisions in s. 87.3 of the Construction Act. Payment Legislation shall be 
deemed a reference to the Construction Act.”  

“Construction Budget 
Construction Budget means the construction budget included as one of the Contract 
Documents, as the same may be revised from time to time with the prior written approval 
of the Owner in its sole discretion.” 

“Construction Schedule 
Construction Schedule means the schedule for the performance of the Work provided by 
the Contractor pursuant to GC3.4, including any amendments to the Construction Schedule 
made pursuant to the Contract Documents and approved by the Owner.” 
 
“Force Majeure 
Force Majeure means any bona fide delay or state of affairs reasonably beyond the control 
of a party (other than as a result of financial incapacity of such party) which shall cause 
any party to be unable to fulfil or to be delayed or restricted in the fulfilment of such party’s 
obligations arising as a result of: 

(i)  labour disputes, fire, unusual delay by common carriers or unavoidable casualties;  

(iii)  enemy or hostile actions, sabotage, war, blockades, insurrections, riots, epidemics, 
washouts, nuclear and radiation activity or fall-out, civil disturbances, explosions, fire or 
other casualty, and acts of God (provided specifically that adverse weather conditions shall 
not be considered acts of God, even if such conditions are unusually adverse);  

(iv)  any injunction ordered by a court of competent jurisdiction; or 

(v)  disease, epidemics, pandemics (including COVID-19), power shortages or 
outages; or 

(vi) inability to obtain any required material, goods, equipment, service or labour, as a 
result of the circumstances described in (i)-(v) above, unless they are readily available, or 
easily substituted at prices which are not grossly excessive in the circumstances, or could 
have been previously acquired by the party had it completed reasonable efforts to anticipate 
the requirement of the Work.” 
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“Install 
Install means install and connect. Install has this meaning whether or not the first letter is 
capitalized.” 
 
“Labour Dispute 
Labour Dispute means any lawful or unlawful labour problems, work stoppage, labour 
disruption, strike, job action, slow down, lock-outs, picketing, refusal to work or continue 
to work, refusal to supply materials, cessation or work or other labour controversy which 
does, or might, affect the Work.” 

“Overhead  
Overhead means all site and head office operations and facilities, all site and head office 
administration and supervision, including project manager costs; all duties and taxes for 
permits and licenses required by the authorities having jurisdiction at the Place of the 
Work; all requirements of Division 1, including but not limited to submittals, warranty, 
quality control, insurance and bonding; calculations, testing and inspections; meals and 
accommodations; and, tools, expendables and clean-up costs.” 
 
“Proper Invoice 
Proper Invoice means an application for payment containing the information that may be 
required for the application for payment to constitute a “proper invoice” under the 
Construction Act, if applicable, and includes the following: 

(a) all of the information specified to be included in a proper invoice as set out in the 
Construction Act, if applicable, and including: 

(i) the Contractor’s name and address; 

(ii) the date of the application for payment and the period during which the 
Work was performed; 

(iii) information identifying the authority, whether in the Contract or 
otherwise, under which the Work was performed; 

(iv) a description, including quantity where appropriate, of the Work 
performed and Products supplied; 

(v) the amount payable for the Work performed, and the payment terms; and 

(vi) the name, title, telephone number and mailing address of the person to 
whom payment is to be sent; 

(b) for each application for payment after the first, an original statutory declaration in 
the most current form of CCDC 9A or other form of statutory declaration that 
includes the same unqualified declaration, certifying that all accounts of the 
Contractor have been paid in full, less only the amounts of holdback due to them 
for the relevant dates, that all liabilities incurred by the Contractor and its 
subcontractors and suppliers in carrying out the Contract have been discharged and 
that all liens under the Contract have expired or have been satisfied, discharged or 
provided for by payment; 
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(c) the total amount of expenditures to date and the total estimated expenditures to be 
made for the remaining balance of the Work; 

(d) true copies of all invoices and statements from Subcontractors and Supplier 
furnishing Work, Products, Construction Equipment purchased under cash 
allowances; 

(e) evidence that all bonds and insurance required under this Contract to be provided 
by the Contractor remain in good standing;  

(f) satisfactory evidence in the form of a certificate of clearance or good standing 
issued by the applicable workers’ compensation authority evidencing that the 
Contractor has made suitable provision for meeting any liability under the 
applicable workers’ compensation laws and regulations prior to the release of any 
monthly progress payment and;  

(g) an updated schedule showing approved baseline schedule and tracking of 
actual progress on project and;  

(h) any other criteria set out by the Owner in the form of Proper Invoice attached to 
these supplemental conditions at Appendix A.” 

“Provide 

Provide, when used in conjunction with Product, means to supply, install and put into 
service.” 

“Request for Information/RFI 

Request for Information or RFI means written documentation sent by the Contractor to the 
Owner or to the Owner’s representative or the Consultant requesting written clarification(s) 
and/or interpretation(s) of the Drawings and/or Specifications, Contract requirements 
and/or other pertinent information required to complete the Work of the Contract without 
applying for a change or changes to the Work.” 

 “Subcontract 

Subcontract means all subcontracts and supply agreements in respect of the performance 
of any part of the Work or the supply of any Products or other labour or materials in 
connection with the Work which are entered into by the Contractor with a Subcontractor 
or Supplier in accordance with GC 3.8 - SUBCONTRACTORS AND SUPPLIERS.” 

“Warranty Reserve 

Warranty Reserve means a reserve of one per cent (1%) of the Contract Price to be held 
by the Owner for the greater of i) one year; and ii) any extended warranty period as required 
under 12.3.5, following the date of Ready-for-Takeover and applied as set out in GC 12.3 
to remedy any Work that is under warranty and that may not be performed by the 
Contractor as otherwise required under the Contract Documents.  
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GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT 

GC 1.1 Contract Documents 

1.1.5 DELETE paragraph 1.1.5 in its entirety and REPLACE it with the following: 

“There are no other terms and conditions between the Owner and Contractor other than as expressed 
in the Contract Documents.  If there is a conflict within the Contract Documents: 
 
.1 the order of priority of documents, from highest to lowest, shall be 

- Supplementary Conditions, 
- the Agreement between the Owner and the Contractor, 
- the Definitions, 
- the General Conditions, 
- Division 1 of the Specifications, 
- technical Specifications, 
- material and finishing schedules, 
- the Drawings. 

.2 amendments to the Contract Documents shall govern over the documents so amended. 

.3 Add new paragraphs 1.1.53, 1.1.5.4, 1.1.5.5, 1.1.5.6, 1.1.5.7, 1.1.5.8, 1.1.5.9, 1.1.5.10, and 
1.1.5.11 as follows:  

1.1.5.3 noted materials and annotations on the Drawings shall govern over the graphic 
representation of the Drawings.  

1.1.5.4 finishes in the room finish schedules shall govern over those shown on the 
Drawings.  

1.1.5.5 Schedules of Division 01 – General Requirements of the Specifications shall form 
part of and be read in conjunction with the technical specification section as listed 
in the table of contents of the Specifications.  

1.1.5.6  architectural drawings shall have precedence over structural, plumbing, 
mechanical, electrical and landscape drawings insofar as outlining, determining 
and interpreting conflicts over the required design intent of all architectural layouts 
and architectural elements of construction, it being understood that the integrity 
and installation of the systems designed by the Consultant or its sub-Consultants 
are to remain with each of the applicable drawing disciplines.  

1.1.5.7 fixturing drawings provided by the Owner, if any, shall have precedence over 
architectural drawings insofar as outlining, determining and interpreting conflicts 
over the required design intent of all architectural layouts.  

1.1.5.8  should reference standards contained in the Specifications conflict with the 
Specifications, the Specifications shall govern. Should reference standards and 
Specifications conflict with each other or if certain requirements of the 
Specifications conflict with other requirements of the Specifications, the more 
stringent requirements shall govern. 

1.1.5.9   Drawings of larger scale shall govern over those of smaller scale of the same date.  
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1.1.5.10 dimensions shown on Drawings shall govern over dimensions scaled form 
Drawings. 

1.1.5.11 amended or later dated documents shall govern over earlier documents of the same 
type. 

1.1.9  ADD the following to the end of 1.1.9:  

The Specifications are divided into divisions and sections for convenience but shall be read as a 
whole and neither such division nor anything else contained in the Contract Documents will be 
construed to place responsibility on the Owner or the Consultant to settle disputes among the 
Subcontractors and Suppliers with respect to such divisions. The Drawings are, in part, 
diagrammatic and are intended to convey the scope of the Work and indicate general and 
appropriate locations, arrangements and sizes of fixtures, equipment and outlets. The Contractor 
shall obtain more accurate information about the locations, arrangements and sizes from study and 
coordination of the Drawings, including Shop Drawings and shall become familiar with conditions 
and spaces affecting those matters before proceedings with the Work. Where site conditions require 
reasonable minor changes in indicated locations and arrangements, the Contractor shall make such 
changes at no additional cost to the Owner. Similarly, where known conditions or existing 
conditions interfere with new installation and require relocation, the Contractor shall include such 
relocation in the Work. The Contractor shall arrange and install fixtures and equipment in such a 
way as to conserve as much headroom and space as possible. The schedules are those portions of 
the Contact Documents, wherever located and whenever issued, which compile information of 
similar content and may consist of drawings, tables and/or lists. 

1.1.12 ADD a new paragraph 1.1.12 as follows: 

1.1.12 The Consultant, on behalf of the Owner, shall provide the Contractor without charge, an 
electronic pdf/CAD drawings and version  of the Contract Documents, exclusive of those 
required by jurisdictional authorities and the Contractor is responsible to print as many 
copies as it requires at no cost to the Owner. The Consultant shall issue Issued for 
Construction set of Contract Documents in an electronic format to the Contractor. 
Additional copies can be purchased by the Contractor at the Consultant’s cost of 
reproduction, handling and sales tax. The Contract Documents shall be signed in triplicate 
(3) by the Owner and the Contractor, and each of the Contractor, the Owner and the 
Consultant shall retain one set of signed and sealed (if required by the governing law of the 
Contract) Contract Documents. 

1.1.13 ADD a new paragraph 1.1.13 as follows: 

1.1.13 If, at any time, the Contractor finds errors, inconsistencies, or omissions in the Contract 
Documents or has any doubt as to the meaning or intent of any part thereof, including 
laying out of the Work, the Contractor shall immediately notify the Consultant, and request 
instructions, a Supplemental Instruction, Change Order, or Change Directive, as the case 
may require, and the Contractor shall not proceed with the work affected until the 
Contractor has received such instructions, a Supplemental Instruction, Change Order or 
Change Directive. Neither the Owner nor the Consultant will be responsible for the 
consequences of any action of the Contractor based on oral instructions. Errors, 
inconsistencies and/or omissions in the Drawings and/or Specifications which do not allow 
completion of the Work of the Contract shall be brought to the Consultant’s attention prior 
to the execution of the Contract by means of an RFI. Notwithstanding the foregoing, errors, 
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inconsistencies, discrepancies and/or omissions shall not include lack of reference on the 
Drawings or in the Specifications to labour and/or Products that are required or normally 
recognized within respective trade practices as being necessary for the complete execution 
of the Work. The Contactor shall not use subsequent RFIs, issued during execution of the 
Work to establish a change and/or changes in the Work pursuant to Part 6 – CHANGES 
IN THE WORK. 

GC 1.5 Examination of Documents and Site  

.1 ADD new GC 1.5 – EXAMINATION OF DOCUMENTS AND SITE as follows:  

1.5.1  The Contractor declares and represents that in tendering for the Work, and in entering into 
a Contract with the Owner for the performance of the Work, it has either investigated for 
itself the character of the Work to be done and all local conditions, including the location 
of any utility which can be determined from the records or other information available at 
the offices of any person, partnership, corporation, including a municipal corporation and 
any board or commission thereof having jurisdiction or control over the utility that might 
affect its tender or its acceptance of the Work, or that, not having so investigated, the 
Contractor has assumed and does hereby assume all risk of conditions now existing or 
arising in the course of the Work which might or could make the Work, or any items thereof 
more expensive in character, or more onerous to fulfil, than was contemplated or known 
when the tender was made or the Contract signed.  

1.5.2  The Contractor also declares that in tendering for the Work and in entering into this 
Contract, other than any survey or geotechnical report furnished by the Owner, the 
Contractor did not and does not rely upon information furnished by the Owner or any of 
its agents or servants respecting the nature or confirmation of the ground at the site of the 
Work, or the location, character, quality or quantity of the materials to be removed or to be 
employed in the construction of Work, or the character of the construction machinery and 
equipment or facilities needed to perform the Work, or the general and local performance 
of the work under the Contract and expressly waives and releases the Owner from all claims 
with respect to the said information with respect to the Work.  

GC 1.6 Time is of the Essence  

.1 ADD new GC 1.6 - TIME IS OF THE ESSENCE OF THE CONTRACT as follows:  

1.6.1  All time limits stated in the Contract Documents are of the essence of the Contract. 

GC 2.2 Role of the Consultant 

2.2.6 DELETE from paragraph 2.2.6 the words “Except with respect to GC 5.1 - FINANCING 
INFORMATION REQUIRED OF THE OWNER” in the first line. 

2.2.12 Amend paragraph 2.2.12 by the addition of the following to the end of that paragraph:  

If, in the opinion of the Contractor, the Supplemental Instruction involves an adjustment in the 
Contract Price or in the Contract Time, it shall, within ten (10) Working Days of receipt of a 
Supplemental Instruction, provide the Consultant with a notice in writing to that effect. Failure to 
provide written notification within the time stipulated in this paragraph 2.2.12 shall be deemed an 
acceptance of the Supplemental Instruction by the Contractor, without any adjustment in the 
Contract Price or Contract Time. 



Supplementary Conditions to  Project: [Insert Name or Location of Project] 
Stipulated Price Contract (CCDC 2-2020) Page 11 

 

Feb 25 2021 R1 

2.2.15 ADD at the end of paragraph 2.2.15 the words “as well as a review to determine the date of 
Completion of the Work as provided herein.” 

2.2.19 ADD new paragraph 2.2.19 as follows: 

2.2.19  The Consultant or the Owner, acting reasonably, may from time to time require the 
Contractor to remove from the Project any personnel of the Contractor, including project 
managers, superintendents or Subcontractors. Such persons shall be replaced by the 
Contractor in a timely fashion to the satisfaction of the Consultant or the Owner, as the 
case may be, at no cost to the Owner. 

GC 2.3 Review and Inspection of the Work 

ADD new paragraph 2.3.8 as follows:  

2.3.8  The Consultant will conduct periodic reviews of the Work in progress, to determine general 
conformance with the requirements of the Contract Documents. Such reviews, or lack thereof, shall 
not give rise to any claims by the Contractor in connection with construction means, methods, 
techniques, sequences and procedures, nor in connection with construction safety at the Place of 
Work, responsibility for which belongs exclusively to the Contractor. 

GC 2.4 Defective Work 

2.4.1  ADD the following at the end of paragraph 2.4.1:  

The Contractor shall rectify, in a manner acceptable to the Owner and the Consultant, all defective 
work and deficiencies throughout the Work, whether or not they are specifically identified by the 
Consultant and in a manner and priority that does not adversely affect the day to day operations of 
the Owner or the progress of the Work. 

2.4.2 DELETE paragraph 2.4.2 in its entirety and replace it with the following:  

2.4.2 The Contractor shall promptly pay the Owner for costs incurred by the Owner, the Owner’s 
own forces or the Owner’s other contractors, for work destroyed or damaged or any 
alterations necessitated by the Contractor’s removal, replacement or re-execution of 
defective work. The Owner may request that the Contractor rectify any such deficiencies 
to other contractors’ work, at the Contractor’s expense. 

2.4.3 DELETE paragraph 2.4.3 in its entirety and REPLACE it with the following: 

“2.4.3 If in the opinion of the Consultant it is not expedient to correct defective Work or Work 
not performed as provided in the Contract Documents, the Owner may deduct from the 
amount otherwise due to the Contractor the lesser of (i) the difference in value between the 
Work as performed and that called for by the Contract Documents and (ii) the cost to rectify 
the defective or substandard Work. If the Owner and the Contractor do not agree on the 
difference in value or the cost to rectify the Work, they shall refer the matter to the 
Consultant for determination.” 

GC 3.2 Construction By Owner or Other Contractors 

3.2.2.1 Delete paragraph 3.2.2.1 in its entirety. 
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3.2.2.2 DELETE paragraph 3.2.2.2 in its entirety and substitute the words “require other contractors and 
the Owner’s own forces to comply with the requirements and instructions of the Contractor with 
respect to construction safety at the Place of the Work. 

ADD new paragraph 3.2.3.4 as follows: 

3.2.3.4  Subject to General Condition 9.4 - CONSTRUCTION SAFETY, assume overall 
responsibility for compliance with all aspects of the applicable health and safety legislation 
in the Place of the Work for the Owner’s own forces and for other contractors, including 
all of the responsibilities of the contractor, constructor, prime contractor or principal 
contractor as may apply in accordance with the applicable health and safety legislation of 
the Place of the Work as defined in the Occupational Health and Safety Act. 

ADD new paragraph 3.2.3.5 as follows: 

3.2.3.5 Take all reasonable, practical and prudent steps to provide for the coordination of the 
activities and work of other contractors and Owner’s own forces with the Work of the 
Contract. 

GC 3.4 Construction Schedule 

Delete paragraph 3.4.1 in its entirety and replace with the following:  

3.4.1  The Contractor shall:  

.1  within ten (10) calendar days of receiving written confirmation of the award of the 
Contract or a purchase order from the Owner, prepare and submit to the Owner 
and the Consultant for their review and acceptance, a Critical Path Method (CPM) 
construction schedule that indicates the timing of the activities of the Work and 
provides sufficient detail of the critical events and their inter-relationship to 
demonstrate the Work will be performed in conformity with the Contract Time and 
include all project phases and milestones in accordance with the Contract 
Documents. Such schedule is to include a delivery schedule for Products whose 
delivery is critical to the schedule for the Work or are required by the Contract to 
be included in a Products delivery schedule. The Contractor shall provide the 
schedule and any successor or revised schedules in both electronic format and hard 
copy. Once accepted by the Owner and the Consultant, the construction schedule 
submitted by the Contractor shall become the baseline construction schedule (the 
“Baseline Construction Schedule”). The Baseline Construction Schedule and any 
updated schedule provided in accordance with the Contract shall include a 
provision for contingency time to reflect normally adverse weather conditions 
appropriate to the season. Critical path must be clearly identified as a series of 
continuous activities with minimum total float; and,  

.2  employ construction scheduling software, where required by the Specifications, 
that permits the progress of the Work to be monitored in relation to the critical path 
established in the Baseline Construction Schedule; and, 

.3 provide the expertise and resources, such resources including manpower and 
equipment, as are necessary to maintain progress under the accepted baseline 
construction schedule or revised schedule accepted by the Owner pursuant to GC 
3.4 CONSTRUCTION SCHEDULE; and, 
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.4 provide the Construction Schedule on the first Monday of every calendar month, 
or in the event that day is a public holiday in the Province of Ontario, on the next 
business day, and any successor or revised schedules in both (editable) electronic 
format and hard copy. Once accepted by the Owner and the Consultant, the revised 
construction schedule submitted by the Contractor shall become the revised 
baseline construction schedule (the “Revised Baseline Construction Schedule”); 

.5 monitor the progress of the Work on a weekly basis relative to the baseline 
construction schedule, or any revised schedule accepted by the Owner pursuant to 
GC 3.4 CONSTRUCTION SCHEDULE, update and submit to the Consultant and 
Owner the electronic and hard copy schedule on a monthly basis, at a minimum, 
or as required by the Consultant and advise the Consultant and the Owner weekly 
in writing of any variation from the Baseline Construction Schedule or Revised 
Baseline Construction Schedule; and, 

.6  subject to the provisions of GC 6.5 DELAYS, provide overtime work without 
change to the Contract Price if such work is deemed necessary to meet the 
schedule; and, 

.7  ensure that the Contract Price shall include all costs required to phase or stage the 
Work. 

.8  Provide cash flow projections on a monthly basis to the date for Ready-for 
Takeover, that reflects the approved construction schedule.   

.2 Add new paragraph 3.4.2 as follows:  

3.4.2   If, after applying the expertise and resources required under subparagraph 3.9.1, the 
Contractor forms the opinion that the variation in the Baseline Construction Schedule or 
the Revised Baseline Construction Schedule, whichever applies, reported pursuant to 
subparagraph 3.4.1 cannot be recovered by the Contractor, it shall, in the same notice, 
indicate to the Consultant and  the Owner if the Contractor intends to apply for an extension 
of Contract Time as provided in PART 6 - CHANGES IN THE WORK. A written narrative 
identifying and demonstrating the reason, using the critical path, for the extension must 
accompany any request for extension to Contract Time. 

.3 Add a new paragraph 3.4.3 as follows: 

3.4.3 If, at any time, it should appear to the Owner or the Consultant that the actual progress of 
the Work is behind schedule or is likely to become behind schedule, or if the Contractor 
has given notice of such to the Owner or the Consultant pursuant to subparagraph 3.4.2, 
the Contractor shall, either at the request of the Owner or the Consultant, or following 
giving notice pursuant to subparagraph 3.4.2, take appropriate steps to cause the actual 
progress of the Work to conform to the schedule or minimize the resulting delay. Within 
five (5) calendar days of the request by the Owner or the Consultant or the notice being 
given pursuant to subparagraph 3.4.2, the Contractor shall produce and present to the 
Owner and the Consultant a plan demonstrating how the Contractor will achieve the 
recovery of the last accepted schedule.  

.4 Add new paragraph 3.4.4 as follows:  
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3.4.4  The Contractor is responsible for performing the Work within the Contract Time. Any 
schedule submissions revised from the accepted baseline construction schedule or revised 
schedule accepted by the Owner pursuant to GC 3.4 CONSTRUCTION SCHEDULE, 
during construction are not deemed to be approved extensions to the Contract Time. All 
extensions to the Contract Time must be made in accordance with the Contract Documents. 

GC 3.5 Supervision 

ADD new paragraph 3.5.3 as follows: 

3.5.3 The Owner may, at any time during the course of the Work, request the replacement of the 
appointed representative(s). Immediately upon receipt of the request, the Contractor shall 
make arrangements to appoint an acceptable replacement, which is approved by the Owner. 
The supervisory staff assigned to the Project shall also be fully competent to implement 
efficiently all requirements for scheduling, coordination, field engineering, reviews, 
inspections and submittals defined in the Specifications, and have minimum 5 years 
documented “Superintendent/Project Management” experience. 

GC 3.6 Subcontractors and Suppliers 

3.6.1.1 ADD at the end of paragraph 3.6.1.1 “including any warranties and service agreements which 
extend beyond the term of the Contract, and”. 

3.6.1.2 In subparagraph 3.6.1.2 after the words “the Contract Documents” insert the words “including any 
required surety bonding”. 

3.6.1.3 Delete the period at the end of paragraph 3.6.1.3 and add at the end: “and must be identified in the 
Supplementary Bid Forms in the area provided. Such identified personnel must not be changed 
without the written consent of the Owner and the Consultant and unless the supervisor proves to 
be unsatisfactory to the Owner and Consultant or ceases to be in the employ of the Contractor.” 

 3.6.2 Delete paragraph 3.6.2 in its entirety and replace with the following:  

3.6.2 Substitution of any Subcontractor and/or Suppliers after submission of the Contractor’s bid 
will not be accepted unless a valid reason is given in writing to and approved by the Owner, 
whose approval may be arbitrarily withheld. The reason for substitution must be provided 
to the Owner and to the original Subcontractor and/or Supplier and the Subcontractor 
and/or Supplier shall be given the opportunity to reply to the Contractor and Owner. The 
Contractor shall be fully aware of the capability of each Subcontractor and/or Supplier 
included in its bid, including but not limited to technical ability, financial stability and 
ability to maintain the proposed construction schedule. 

3.6.7 ADD a new paragraph 3.6.7 as follows: 

3.6.7 Where provided in the Contract, the Owner may assign to the Contractor, and the 
Contractor agrees to accept, any contract procured by the Owner for Work or services 
required on the Project that has been pre-tendered or pre-negotiated by the Owner, and 
upon such assignment, the Owner shall have no further liability to any party for such 
contract, it being acknowledged and agreed by the Contractor that the Contractor, in 
assuming such contract, shall be the constructor for the contract and is responsible for all 
health and safety obligations therein and therefor. 
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3.6.8 ADD a new paragraph 3.6.8 as follows: 

3.6.8 The Contractor covenants that each subcontract or supply contract which the Contractor 
enters into for the purpose of performing the Work shall expressly provide for the 
assignment thereof to the Owner (at the option of the Owner) and the assumption by the 
Owner of the obligations of the Contractor thereunder, upon the termination of the Contract 
and upon written notice by the Owner to the other parties to such subcontracts or supply 
contracts, without the imposition of further terms or conditions; provided, however, that 
until the Owner has given such notice, nothing herein contained shall be deemed to create 
any contractual or other liability upon the Owner for the performance of obligations under 
such subcontracts or supply contracts and the Contractor shall be fully responsible for all 
of its obligations and liabilities (if any) under such subcontracts and supply contracts. 

GC 3.7 Labour and Products 

3.7.3 DELETE 3.7.3 and substitute with the following:  

3.7.3 Products provided shall be new and shall conform to all current applicable specifications 
of the Canadian Standards Association, Canadian Standards Board or General Standards 
Board, ASTM, Ontario Building Code, Ontario Fire Code, fire safety standards, and all 
governmental authorities and regulatory agencies having jurisdiction at the Place of the 
Work, unless otherwise specified. Products which are not specified shall be of a quality 
consistent with those specified and their use acceptable to the Consultant. Products brought 
on to the Place of the Work by the Contractor shall be deemed to be the property of the 
Owner, but the Owner shall be under no liability for loss thereof or damage thereto arising 
from any cause whatsoever. The said Products shall be at the sole risk of the Contractor. 
Workmanship shall be, in every respect, first class and the Work shall be performed in 
accordance with the best modern industry practice. Any alternative Products proposed by 
the Contractor after award shall demonstrate how it shall offer a benefit to the Owner in 
terms of cost, performance quality or schedule before any such alternative Product is 
incorporated into the Work.  

3.7.4 ADD a new Paragraph 3.7.4 to read:  
 

“3.7.4  The Contractor shall pay all the workmen engaged by him in carrying out the Work not 
less than the minimum wages and employ them not more than the maximum hours of 
labour, as recognized for the respective workmen engaged and branches of trade in 
force for the Place of the Work and such legislation in effect in Province of Ontario.”  

 
3.7.5 ADD new Paragraph 3.7.5 to read:  
 

“3.7.5  The Contract Base Bid shall be based on the materials, equipment and apparatus 
specified in the Specifications.  

 
Contractors may quote alternatives if so requested in the Supplementary Bid Form. All 
manufactured articles, materials and equipment shall be applied, installed, connected, 
erected, tested and cleaned and conditioned as directed by the manufacturers unless 
specified to the contrary.”   

 
3.7.6 ADD new Paragraph 3.7.6 to read:  
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“3.7.6 There are no Construction Trade Union Requirements for this Project.   
 
 

GC 3.8 Shop Drawings 

3.8.8 ADD a new paragraph 3.8.8 as follows: 

“3.8.8 The Contractor shall maintain a copy of all Construction Documents on site and red line 
all changes or modifications that will serve as the basis for the preparation of As-Built Drawings.” 

GC 3.9 Contractor Standard of Care 

ADD a new General Condition 3.9—CONTRACTOR STANDARD OF CARE as follows: 

3.9.1  In performing its services and obligations under the Contract, the Contractor shall exercise 
the standard of care, skill and diligence that would normally be provided by an experienced 
and prudent contractor supplying similar services for similar projects. The Contractor 
acknowledges and agrees that throughout the Contract, the performance of the Contractor’s 
obligations, duties and responsibilities shall be judged against this standard. The Contractor 
shall exercise the same standard of care, skill and diligence in respect of any Products, 
personnel or procedures which it may recommend to the Owner.  

3.9.2  The Contractor further represents, covenants and warrants to the Owner that:  

.1  the personnel it assigns to the Project are appropriately experienced;  

.2  it has a sufficient staff of qualified and competent personnel to replace any of its 
appointed representatives, subject to the Owner’s approval, in the event of death, 
incapacity, removal or resignation; and  

.3  there are no pending, threatened or anticipated claims, liabilities or contingent 
liabilities that would have a material effect on the financial ability of the Contractor 
to perform its work under the Contract. 

GC 3.10  Occupancy of the Work 

ADD a new General Condition 3.10- OCCUPANCY OF THE WORK as follows: 

3.10.1 The Owner reserves the right to take possession of and use for any intended purpose any 
portion or all of the undelivered portion of the Project even though the Work may not be 
substantially performed, provided that such taking possession and use will not interfere, in 
any material way, with the progress of the Work. The taking of possession or use of any 
such portion of the Project shall not be deemed to be the Owner’s acknowledgement or 
acceptance of the Work or the Project, nor shall it relieve the Contractor of any of its 
obligations under the Contract. 

3.10.2  Whether the Project contemplates Work by way of renovations in buildings which will be 
in use or be occupied during the course of the Work or where the Project involves Work 
that is adjacent to a structure which is in use or is occupied, the Contractor, without in any 
way limiting its responsibilities under the Contract, shall take all reasonable steps to avoid 
interference with fire exits, building access and egress, continuity of electric power and all 
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other utilities, to suppress dust and noise and to avoid conditions likely to propagate mould 
or fungus of any kind and all other steps reasonably necessary to promote and maintain the 
safety and comfort of the users and occupants of such structures or adjacent structures. 

3.10.3 The Owner shall have the right to enter or, if compliant with the Ontario Building Code, 
occupy the Work in whole or in part for the purpose of placing fittings and equipment, or 
for other use before Substantial Performance of the Work, if, in the opinion of the 
Consultant, such entry and occupation does not prevent or substantially interfere with the 
Contractor in the performance of the Contract within the Contract Time. Such entry or 
occupation shall neither be considered as acceptance of the Work, nor in any way relieve 
the Contractor from its responsibility to complete the Contract. 

GC 4.1 Cash Allowances 

ADD a new paragraph 4.1.8 as follows: 

4.1.8 The Owner reserves the right to call, or to have the Contractor call, for competitive bids 
for portions of the Work, which are to be paid for from cash allowances. 

ADD a new paragraph 4.1.9: 

4.1.9   Any moneys spent from the cash allowances must be authorized by a Cash Allowance 
Authorization document from the Owner. 

GC 5.0 Proper Invoices 

5.0 Add a new GC 5.0 – PROPER INVOICES as follows: 

 “GC 5.0  PROPER INVOICES 

5.0.1 On the 25th day of each month during the Contract Time, the Contractor will deliver to the 
Consultant a draft invoice of the Contractor’s proposed application for payment for all of 
the Work performed by the Contractor in that month, including an estimate of the Work to 
be performed and Products to be delivered at the date of such application for payment but 
before the end of that month, in order to facilitate and expedite payments under GC 5.2 – 
APPLICATIONS FOR PAYMENT, GC 5.3 – PAYMENT and GC 5.5 – FINAL 
PAYMENT.  

5.0.2 The Contractor shall review with the Consultant and the Owner, at a scheduled time, the 
draft invoice and application for payment and the percentage of the Work completed for 
each item indicated in the schedule of values.  This procedure shall be complied with for 
each draft invoice and application for payment. 

5.0.3 Nothing in paragraphs 5.0.1 or 5.0.2 is intended to condition, pre-condition, prevent or 
delay the Contractor’s right to submit its applications for payment in accordance with this 
Contract and the Construction Act.” 

GC 5.1 Financing Information Required of the Owner 

DELETE GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER in its entirety.  

GC 5.2 Applications for Payment 
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5.2.1 Delete 5.2.1 and replace it with the following:  

“5.2.1 Notwithstanding GC 5.0, the Contractor will submit its applications for payment to the 
Consultant and the Owner monthly as the Work progresses at least 5 days after the end of 
the month to which the application for payment relates. The application for payment will 
indicate any changes, additions or updates made to the draft application submitted in 
accordance with paragraph 5.0.1.”  

5.2.2 Delete 5.2.2 and replace it with the following: 

“5.2.2 The Contractor will ensure that each application for payment for Work complies with the 
requirements set out in this Contract, and will include as part of it application for payment 
of all the documents and information required in this Part 5 – PAYMENT and required for 
a Proper Invoice. The Owner may, in its discretion, reject any application for payment that 
does not comply with GC 5.0, or the Owner may withhold up to 10% of the amounts 
otherwise payable in relation to that application for payment until such application for 
payment includes all of the documents and information required of a Proper Invoice and 
by this Contract and the Construction Act.”. 

GC 5.3 Payment  

ADD a new paragraph 5.3.2 as follows:  

“5.3.2 Payment will be mailed to the Contractor. The payment date shall be the date the cheque 
is mailed. Delay resulting from mail shall not be used in calculating the payment date or 
any other date for payment, non-payment or any subject matter that may be the subject of 
adjudication under the Construction Act.” 

GC 5.4 Substantial Performance of the Work And Payment of Holdback 

5.4.1 DELETE paragraph 5.4.1 and replace with the following:  

5.4.1 The Consultant will review the Work to verify the validity of the application and shall 
promptly, and in any event, no later than 20 calendar days after receipt of the Contractor’s 
complete deficiency list and application, the Consultant shall:  

.1  prepare a final deficiency list incorporating all items to be completed or corrected. 
Each item is to have an indicated value for correction or completion. Determination 
of the value is defined in GC 5.8 – DEFICIENCY HOLDBACK. The final 
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deficiency list complete with values is to be included with the Consultant’s draft 
verification and shall be reviewed with the Owner prior to 5.4.1.2.  

.2  having completed 5.4.1.1, the Consultant shall:  

.1  advise the Contractor in writing that the Work or the designated portion of 
the Work is not substantially performed and give reasons why, or  

.2  state the date of Substantial Performance of the Work in a certificate and 
issue a copy of that certificate to each the Owner and the Contractor. 

5.4.2 DELETE paragraph 5.4.2 in its entirety. 

5.4.5 DELETE paragraph 5.4.5 in its entirety. 

5.4.7 ADD new paragraph 5.4.7 as follows: 

“5.4.7 Immediately following the issuance by the Consultant of a certificate in accordance with 
paragraph 5.4.1.2, the Contractor shall, as applicable to the Place of the Work: 

.1 publish a copy of the certificate in a construction trade newspaper in the Province of the 
Place of the Work (upon publication, the Contractor shall provide the Consultant and the 
Owner with a certificate of publication from the construction trade newspaper); and  

.2 do such other act as is required by the lien legislation for the Place of the Work to initiate 
the requisite time period prior to the expiration of the holdback period; and, 

.3 complete the Work within sixty (60) calendar days and no payments will be processed 
between Substantial Performance of the Work and the completion of the Work as deemed 
by subsection 2(3) of the Construction Act 

ADD new paragraph 5.4.8 as follows:  

5.4.8 Prior to submitting its written application for Substantial Performance of the Work, the 
Contractor shall submit to the Consultant all:  

.1  guarantees;  

.2  warranties;  

.3  certificates;  

.4  final testing and balancing reports, as available;  

.5 commissioning reports; 

.6  distribution system diagrams;  

.7  spare parts;  

.8  operations and maintenance manuals, if not previously submitted to Consultant for review 
of Work;  
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.9  samples;  

.10  reports and correspondence from authorities having jurisdiction in the Place of the Work;  

.11  approved shop drawings;  

.12  municipal inspection certificates;  

.13 training manuals and overviews for the Owner’s operations staff 

.12  marked-up or red lined  drawings from the construction trailer  

and other materials or documentation required to be submitted under the Contract, together 
with written proof acceptable to the Owner and the Consultant that the Work has been 
substantially performed in conformance with the requirements of municipal, governmental, 
and utility authorities having jurisdiction in the Place of the Work. The Consultant shall 
refuse to certify Substantial Performance of the Work if the submittals referred to in this 
paragraph 5.4.8 are not provided by the Contractor. 

ADD a new paragraph 5.4.9 as follows:  

5.4.9 The Contractor shall submit full and complete digital (CAD and pdf format)  As-Built 
drawings to the Consultant within forty-five (45) days of the issuance of the certificate of 
Substantial Performance of the Work and the Owner shall be at liberty to withhold, from 
amounts otherwise payable to the Contractor, an amount not to exceed the greater of i) 
$10,000 and ii) one (1%) percent, of the Contract Price as security for the obligation of the 
Contractor to deliver such digital record or as built drawings. 

GC 5.5 Final Payment 

5.5.1 DELETE paragraph 5.5.1 and REPLACE it with the following: 

“5.5.1 When the Contractor has achieved Completion of the Work, the Contractor shall submit an 
application for final payment, which application shall include all of the documents and 
information required for a Proper Invoice and required by this Contract. The Contractor 
must, when applying for final payment, provide the Consultant with evidence satisfactory 
to the Consultant and the Owner that there are no liens registered against or otherwise 
claimed in respect of any portion of the Project or attend to vacating same as provided in 
GC 14.2.” 

5.5.2 DELETE the words “10 calendar days after the issuance of a final certificate for payment” and 
replace with “the earlier of 20 calendar days after the issuance of a final certificate for payment and 
28 calendar days after the receipt by the Owner of the Contractor’s application for final payment 
that includes all of the documents and information required for a Proper Invoice and by this 
Contract”. 

GC 5.8 Deficiency Holdback 

ADD a new General Condition 5.8- DEFICENCY HOLDBACK as follows: 

5.8 Notwithstanding any provisions contained in the Contract Documents concerning certification and 
release of monies to the Contractor, the Owner reserves the right to establish a deficiency holdback 
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amount of 1% of the Contract Price  to ensure a timely correction of all deficiencies and such 
holdback will be in addition to the monies retained towards the As-Built Drawings as per GC 5.4.9. 
The Contractor shall have 45 Days from the date of Substantial Performance of the Work to 
correct the deficiencies and claim the deficiency holdback amount. If the Contractor fails to 
comply or correct the deficiencies to the reasonably satisfaction of the Consultant or the 
Owner, the Owner shall use the deficiency holdback monies to use its own forces or 
employ other Contractors to complete or correct the deficiencies. The deficiency holdback shall 
not limit the Contractor’s obligation to correct any deficiencies to the Work. After review and 
verification that all deficiencies are made good to the complete satisfaction of the Consultant and 
the Owner, within the 60 day time period from the date of Substantial Performance of 
the Work, the Consultant shall issue the Certificate for Payment for deficiency holdback payment 
based on the corrected Work and any remaining deficiency holdback after application to the 
Owner’s costs if required or if elected to correct the deficiencies using its own forces or employing 
other contractors. The Owner shall pay the Contractor within 10 Working Days after the receipt of 
the Certificate including the Proper Invoice and all other required documentation from 
the Consultant.”   

GC 6.1 Owner’s Right to Make Changes 

6.1.3 ADD the following as new paragraph 6.1.3: 

“6.1.3 In the event of a Change Order or a Change Directive, the Contract Price shall be increased 
by the amount agreed by the parties based on the incremental cost to the Contractor, 
including Actual Subcontract Costs, if any, required to be incurred as a result of such 
Change Order or Change Directive and by an amount equal to five percent (5%) for the 
Contractor and ten percent (10%) for Subcontractors of such incremental costs, 
representing a reasonable allowance for additional overhead and profit associated with such 
Change Order or Change Directive.”   

6.1.4 ADD a new paragraph 6.1.4 as follows: 
 
“6.1.4 While submitting a price in response to a contemplated change order, value of changes 

shall be determined on the basis of the cost of Contractor’s direct costs for the Changes 
in the Work  plus a fixed percentage fee to cover the indirect costs such as 
administration, supervision, overhead and profit as follows:  

  
.1 Contractor’s fixed percentage fees while using his own forces shall be:  

Net price of materials and Place of the Work direct labour including 
statutory charges and burdens, plus 10% for overhead and profit;  

.2 Subcontractors’ charges shall be:  
Net price of materials and Place of the Work direct labour including 
statutory charges and burdens, plus 10% for overhead and profit;  

.3 Contractor’s percentage fees on all Subcontractor’s and Supplier’s charges 
shall be no more than 5%;   
.4 The Contractor and their Subcontractors must provide a sufficient breakdown 
of the costs involved while submitting a quote for the Changes in the Work and 
assist the Consultant and Owner to evaluate the quote. The fixed percentage cost 
must be shown as a separate line item on all quotes.   
.5 Pending final determination of value, payments on account of changes shall be 
made on the Consultant’s certificate.”  
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6.1.5 ADD a new paragraph 6.1.5 as follows: 
 

“6.1.6  It will be the Contractor’s responsibility to notify the Bonding Company of all changes in 
the Work so that the Performance Bond will not be invalidated. Any change to the 
Construction Cost by more than 10% shall obligate the Contractor to update all Bonds with 
the change in value and the cost of same shall be included in the Contractor’s cost for 
overhead. Contractor shall provide evidence of any such amended Bonds to reflect this 
change in value from time to time.”  

 

6.1.4    ADD the following as a new paragraph 6.1.4: 

            “6.1.4 Quotations for changes to the Work shall be accompanied by itemized breakdowns together 
with detailed, substantiating quotations or cost vouchers from Subcontractors and 
Suppliers, submitted in a format acceptable to the Consultant and including any costs 
associated with extensions in Contract Time. The Contractor agrees that changes resulting 
from construction coordination, including but not limited to, site surface conditions, site 
coordination, and Subcontractor and Supplier coordination are included in the Contract 
Price and the Contractor shall be precluded from making any claim for a change in the 
Contract Price as a result of such changes. When a change in the Work is proposed or 
required, the Contractor shall within 10 calendar days submit to the Consultant for review 
a claim for a change in Contract Price and/or Contract Time. Should 10 calendar days be 
insufficient to prepare the submission, the Contractor shall within 5 calendar days, advise 
the Consultant in writing of the proposed date of submission of the claim. Claims submitted 
after the dates prescribed herein will not be considered. 

GC 6.2 Change Order 

6.2.1 DELETE the words “method of adjustment or” in the third line of paragraph 6.2.1. 

ADD the words “in accordance with paragraph 6.1.3,” immediately following the words “Contract 
Price, if any,” in the third line of paragraph 6.2.1. 

ADD a new paragraph 6.2.3 as follows: 

“6.2.3 Allowances for overhead and profit shall cover all of the General Contractor's and 
Subcontractor's administrative and incidental costs relating to a change including, without 
limitation, costs relating to project managers, superintendents, assistants, watchpersons and 
administrative personnel, shop drawing production, head office and site office expenses, 
worker tools, temporary facilities, bonds, insurance, transportation, as-built drawings, 
cleanup and disposal of waste materials". 

ADD a new paragraph 6.2.4 as follows:  

6.2.4 Any change order agreed between the parties shall include any resulting change to the 
Contract Price or Contract Schedule and all of the Contractor’s direct or indirect costs 
resulting from the change order or changes to the Project. The change order shall be full 
compensation for the amendment to the Work, Project or Schedule. Any change order shall 
be deemed to be inclusive of all Contractor compensation for any impact that the change 
may have caused. The Contractor shall release the Owner from any and all liability, claims, 
damages, losses or costs related to the change or the change order.” 
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ADD new paragraph 6.2.5 

6.2.5 The method of adjustment of the Contract Price presented by the Contractor may be: 

.1 by quotation and acceptance of a lump sum. All quotations must contain an itemized and 
complete breakdown of costs, including hours and hourly rates of labour, payroll burden, 
itemized costs of materials, quantity of materials, Products, and all other costs to perform 
the change in the Work, including the Contractor’s mark-up fee set out in GC 6.1.3 and 
6.1.4 , such that the quotations are capable of being evaluated by the Consultant.  The 
Contractor shall require Subcontractors and Suppliers to supply similar information to the 
Consultant or 

.2 by unit prices set out in the Schedule of Prices listed in Article A-3 – CONTRACT 
DOCUMENTS or subsequently agreed upon in writing by the parties.  Unit prices shall 
include materials, labour, equipment, delivery, freight, handling, disposal, statutory 
charges, supervisions, testing, all applicable duties, brokerage charges, import charges, 
taxes, bonding, overhead, profit and all relative charges and expenses including, but not 
limited to, office administration charges such as disbursements, travel costs, printing and 
incidentals to the Contractor, and shall be the total cost to the Owner.  Adjustment to the 
Contract Price shall be based on a net quantity difference from the original quantity.  

 

GC6.3 Change Directive 

6.3.6  ADD the words “in accordance with paragraph 6.1.3” immediately following the word         
“determined” in the first line of paragraph 6.3.6. 

6.3.14 ADD new paragraph 6.3.14 as follows:  

”6.3.14  Notwithstanding the costs set out in paragraph 6.3.7, the actual costs payable to the 
Contractor under a Change Directive shall not exceed the percentage increase contemplated in 
general condition 6.1 and 6.2 for the calculation of Change Orders. Any over payment or 
underpayment upon execution of the Change Order resulting from a Change Directive shall be 
adjusted on the next Proper Invoice or upon release of the final holdback following Substantial 
Performance of the Work.  

 

GC 6.4 Concealed or Unknown Conditions 

DELETE paragraph 6.4.1 and replace with the following:  

6.4.1.1  Prior to the submission of the bid on which the Contract was awarded, the Contractor 
confirms that it investigated the Place of the Work and, in doing so, applied to that 
investigation the degree of care and skill required by paragraph 3.9.1.  

6.4.1.2  The Contractor is deemed to assume all risk of conditions or circumstances now existing 
or arising in the course of the Work which could make the work more expensive or more 
difficult to perform than was contemplated at the time the Contract was executed. No claim 
by the Contractor will be considered by the Owner or the Consultant in connection with 
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conditions which could reasonably have been ascertained by such investigation or other 
due diligence undertaken prior to the execution of the Contract.  

Amend paragraph 6.4.2 by adding a new first sentence as follows:  

Having regard to paragraph 6.4.1, if the Contractor believes that the conditions of the Place of the 
Work differ materially from those reasonably anticipated, differ materially from those indicated in 
the Contract Documents or were concealed from discovery notwithstanding the conduct of the 
investigation described in paragraph 6.4.1, it shall provide the Owner and the Consultant with 
Notice in Writing no later than five (5) Working Days after the first observation of such conditions.  

Amend the existing second sentence of paragraph 6.4.2 in the second line, following the word “materially” 
by adding the words “or were concealed from discovery notwithstanding the conduct of the investigation 
described in paragraph 6.4.1,”  

DELETE paragraph 6.4.3 in its entirety and substitute the following:  

6.4.3 If the Consultant makes a finding pursuant to paragraph 6.4.2 that no change in the Contract 
Price or the Contract Time is justified, the Consultant shall report in writing the reasons for 
this finding to the Owner and the Contractor.  

ADD a new paragraph 6.4.5 as follows:  

6.4.5  No claims for additional compensation or for an extension of Contract Time shall be 
allowed if the Contractor fails to give Notice in Writing to the Owner or Consultant, as 
required by paragraph 6.4.2. 

GC 6.5 Delays 

6.5.1 DELETE the words after the word “for” in the fourth line of paragraph 6.5.1, and add the words 
“…reasonable direct costs directly flowing from the delay, but excluding any consequential, 
indirect or special damages (including, without limitation, loss of profits, loss of opportunity or 
loss of productivity).” 

6.5.2 DELETE the words after the word “for” in the last sentence of paragraph 6.5.2, and add the words 
“…reasonable direct costs directly flowing from the delay, but excluding any consequential, 
indirect or special damages (including, without limitation, loss of profits, loss of opportunity or 
loss of productivity).” 

6.5.3 DELETE paragraph 6.5.3 in its entirety and REPLACE it with the following: 

“6.5.3  If the Contractor is delayed in the performance of the Work by Force Majeure, then the 
Contract Time shall be extended, and the Construction Schedule adjusted, for such 
reasonable time as the Consultant may recommend in consultation with the Contractor.  
The extension of time shall not be less than the time lost as a result of the event causing 
the delay, unless the Contractor agrees to a shorter extension. The Contractor shall not be 
entitled to payment for costs incurred by such delays unless such delays result from the 
actions of the Owner.”  

6.5.6   ADD new paragraphs 6.5.6, 6.5.7 and 6.5.8 as follows: 
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 6.5.6 If the Contractor is delayed in the performance of the Work by an act or omission of the 
Contractor or anyone directly or indirectly employed or engaged by the Contractor, or by 
any cause within the Contractor’s control, then the Contract Time may be extended for 
such reasonable time as the Owner may decide in consultation with the Consultant and the 
Contractor. The Owner shall be reimbursed by the Contractor for all reasonable costs 
incurred by the Owner as the result of such delay, including, but not limited to, the cost of 
all additional services required by the Owner from the Consultant or any sub-consultants, 
project managers, or others employed or engaged by the Owner, and in particular, the costs 
of the Consultant’s services during the period between the date of Substantial Performance 
of the Work stated in Article A-1 herein, as the same may be extended through the 
provision of these General Conditions, and any later or actual date of Substantial 
Performance of the Work achieved by the Contractor.  The Contractor acknowledges that 
the Contract Time is a material component to the Contract Reasonable costs and damages 
incurred by the Owner as a result of the delays identified in this Contract may also include, 
without limitation, student and staff relocation costs and expenses.  

6.5.7  Without limiting the obligations of the Contractor described in GC 3.2 – 
CONSTRUCTION BY OWNER OR OTHER CONTRACTORS or GC 9.4 – 
CONSTRUCTION SAFETY, the Owner or Consultant may, by notice in writing, direct 
the Contractor to stop the Work where the Owner or Consultant determines that there is an 
imminent risk to the safety of persons or property at the Place of the Work. In the event 
that the Contractor receives such notice, it shall immediately stop the Work and secure the 
site. The Contractor shall not be entitled to an extension of the Contract Time or to an 
increase in the Contract Price unless the resulting delay, if any, would entitle the Contractor 
to an extension of the Contact Time or the reimbursement of the Contractor’s costs as 
provided in paragraphs 6.5.1, 6.5.2 or 6.5.3.  

               6.5.8  No claim for delay shall be made and the Contract Time shall not be extended due to 
climatic conditions or arising from the Contractor’s efforts to maintain the Contract 
schedule. 

GC 7.1 Owners Right to Perform the Work, Terminate the Contractor’s Right to Continue with the 
Work or Terminate the Contract 

7.1.2 DELETE paragraph 7.1.2 in its entirety and replace it with the following:  

7.1.2 If the Contractor should neglect to prosecute the Work properly, fails or neglects to 
maintain the latest schedule provided pursuant to GC 3.5, or otherwise fails to comply with 
the requirements of the Contract, and if the Consultant has given a written statement to the 
Contractor that sufficient cause exists to justify such action, the Owner may notify the 
Contractor, in writing, that the Contractor is in default of the Contractor’s contractual 
obligations and instruct the Contractor to correct the default in the five (5) Working Days 
immediately following the receipt of such notice. 

7.1.3.4 ADD a new subparagraph 7.1.3.4 as follows:  

7.1.3.4 An “acceptable schedule” as referred to in subparagraph 7.1.3.2. means a schedule 
approved by the Consultant and the Owner wherein the default can be corrected within the 
balance of the Contract Time and shall not cause delay to any other aspect of the Work or 
the work of other contractors, and in no event shall it be deemed to give a right to extend 
the Contract Time. 
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7.1.4.1 In paragraph 7.1.4.1, delete sentence and replace with the following:  

Correct such default and deduct the cost, including Owner’s expenses, thereof from any 
payment then or thereafter due the Contractor.  

In subparagraph 7.1.5.3 delete the words: “however, if such cost of finishing the Work is less than the 
unpaid balance of the Contract Price, the Owner shall pay the Contractor the difference;”  

DELETE paragraph 7.1.6 in its entirety and add new paragraphs 7.1.6, 7.1.7, 7.1.8, 7.1.9. 7.1.10 and 7.1.11 
as follows:  

7.1.6  In addition to its right to terminate the Contract set out herein, the Owner may terminate 
this Contract at any time for any other reason and without cause upon giving the Contractor 
fifteen (15) Working Days Notice in Writing to that effect. In such event, the Contractor 
shall be entitled to be paid for all Work performed including reasonable profit, for loss 
sustained upon Products and Construction Equipment, and such other damages as the 
Contractor may have sustained as a result of the termination of the Contract, but in no event 
shall the Contractor be entitled to be compensated for any loss of profit on unperformed 
portions of the Work, or indirect, special, or consequential damages incurred.  

7.1.7  The Owner may suspend Work under this Contract at any time for any reason and without 
cause upon giving the Contractor Notice in Writing to that effect. In such event, the 
Contractor shall be entitled to be paid for all Work performed to the date of suspension and 
be compensated for all actual costs incurred arising from the suspension, including 
reasonable profit, for loss sustained upon Products and Construction Equipment, and such 
other damages as the Contractor may have sustained as a result of the suspension of the 
Work, but in no event shall the Contractor be entitled to be compensated for any indirect, 
special, or consequential damages incurred. In the event that the suspension continues for 
more than sixty (60) calendar days, the Contract shall be deemed to be terminated and the 
provisions of paragraph 7.1.6 shall apply.  

7.1.8  In the case of either a termination of the Contract or a suspension of the Work under GC 
7.1 - OWNER'S RIGHT TO PERFORM THE WORK, TERMINATE THE 
CONTRACTOR'S RIGHT TO CONTINUE WITH THE WORK, SUSPEND THE 
WORK, OR TERMINATE THE CONTRACT or GC 7.2 - CONTRACTOR’S RIGHT TO 
SUSPEND THE WORK OR TERMINATE THE CONTRACT, the Contractor shall use 
its best commercial efforts to mitigate the financial consequences to the Owner arising out 
of the termination or suspension, as the case may be.  

7.1.9  Upon the resumption of the Work following a suspension under GC 7.1 - OWNER'S 
RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR'S RIGHT TO 
CONTINUE WITH THE WORK, SUSPEND THE WORK OR TERMINATE THE 
CONTRACT or GC 7.2 - CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR 
TERMINATE THE CONTRACT, the Contractor will endeavour to minimize the delay 
and financial consequences arising out of the suspension.  

7.1.10  The Contractor's obligations under the Contract as to quality, correction, and warranty of 
the Work performed by the Contractor up to the time of termination or suspension shall 
continue after such termination of the Contract or suspension of the Work. 

7.1.11 Upon a termination of the Contract, the Owner may, but is not obliged to, publish a notice 
of termination in the form and manner prescribed in the Construction Act, if applicable. 



Supplementary Conditions to  Project: [Insert Name or Location of Project] 
Stipulated Price Contract (CCDC 2-2020) Page 27 

 

Feb 25 2021 R1 

For greater certainty, a termination in accordance with this GC 7.1 will be effective whether 
or not a notice of termination is published.” 

GC 7.2 Contractor’s Right to Suspend the Work or Terminate the Contract 

 .1 DELETE paragraph 7.2.2 in its entirety.  

 .2 DELETE subparagraphs 7.2.3.1, 7.2.3.2 and 7.2.3.3 in their entirety. 

 .3 DELETE the words “except for GC 5.1-FINANCING INFORMATION REQUIRED OF 
THE OWNER.” in subparagraph 7.2.3.4. 

 .4 Renumber paragraph 7.2.5 as paragraph 7.2.6. Add a new paragraph 7.2.5 as follows:  

7.2.5  If the default cannot be corrected within the 5 Working Days specified in paragraph 
7.2.4, the Owner shall be deemed to have cured the default if it:  

.1  commences correction of the default within the specified time;  

.2  provides the Contractor with an acceptable schedule for such correction; 
and,  

.3  completes the correction in accordance with such schedule.  

.5 Delete paragraph 7.2.6 entirely and replace with the following:  

7.2.6  If the Contractor terminates the Contract under the conditions described in GC 7.2 
– CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR TERMINATE 
THE CONTRACT, the Contractor shall be entitled to be paid for all Work 
performed to the date of termination, as determined by the Consultant. The 
Contractor shall also be entitled to recover the direct costs associated with 
termination, including the costs of demobilization and losses sustained on Products 
and Construction Equipment. The Contractor shall not be entitled to any recovery 
for any special, indirect or consequential losses, including loss of profit.  

.6 Add new paragraphs 7.2.7, 7.2.8 and 7.2.9 as follows  

7.2.7  The Contractor shall not be entitled to give notice of the Owner’s default or 
terminate the Contract in the event the Owner withholds certificates or payment or 
both in accordance with the Contract because of:  

(a)  the Contractor’s failure to pay all legitimate claims promptly, or  

(b) the failure of the Contractor to discharge construction liens which are registered 
against the title to the Place of the Work.  

7.2.8  The Contractor’s obligations under the Contract as to quality, correction and 
warranty of the Work performed by the Contractor up to the effective date of 
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termination shall continue in force and shall survive termination by the Contractor 
in accordance with paragraph 7.2.4.  

7.2.9  If the Contractor suspends the Work or terminates the Contract as provided for in 
GC 7.2 – CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR 
TERMINATE THE CONTRACT, the Contractor shall ensure the site and the 
Work are left in a safe, secure condition as required by authorities having 
jurisdiction at the Place of the Work and the Contract Documents. 

GC 8.1 Authority of the Consultant 

8.1.2 DELETE paragraph 8.1.2 and REPLACE it with the following: 

“8.1.2 If a dispute arises under the Contract in respect of a matter in which the Consultant has no 
authority under the Contract to make a finding, the procedures set out in GC 8.3 - 
NEGOTIATION, MEDIATION, AND ARBITRATION and GC 8.4 - RETENTION OF 
RIGHTS apply to that dispute with the necessary changes to detail as may be required.” 

8.1.3    DELETE paragraph 8.1.3 and REPLACE it with the following:  

               “8.1.3 If a dispute is not resolved promptly, the Consultant will give such instruction as in the 
Consultant’s opinion are necessary for the proper performance of the Work and to prevent 
delays pending settlement of the dispute. The parties shall act immediately according to 
such instructions, it being understood that by doing so neither party will jeopardize any 
claim the party may have.” 

GC 8.2  Adjudication 

8.2.2     ADD new paragraph 8.2.2 as follows: 

8.2.2 In addition to disputes that may be resolved by way of interim binding adjudication under 
the Construction Act, the parties may agree to resolve any other matter by interim binding 
adjudication under the same adjudication procedures as set out in the Construction Act. 
Subject to any further agreement or a decision by a court or arbitrator, a determination by 
an adjudicator will be binding on the parties in accordance with the Construction Act, and 
any instructions by the Consultant under GC 8.1 will be amended accordingly as necessary.  

GC 8.3 Negotiation, Mediation, and Arbitration  

8.3.9 ADD new paragraph 8.3.9 as follows: 

“8.3.9 Notwithstanding anything else in this Contract, in the event of a dispute relating to payment 
arising prior to the Completion of the Work, the parties shall adjudicate such dispute if 
permitted under, and in accordance with, the applicable Construction Act.  

8.3.10 ADD new paragraph 8.3.10 as follows: 

“8.3.10 The parties acknowledge and agree that the adjudication of a dispute in accordance with 
the applicable Construction Act will not pause, withdraw, discontinue, or prejudice any 
mediation, arbitration, or court proceeding that relates to the same matter and that was 
commenced prior to or after the delivery of a notice of adjudication under the applicable 
Construction Act relating to a dispute, unless the parties otherwise agree in writing.” 
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GC 9.1 Protection of Work and Property 

Delete subparagraph 9.1.1.1 in its entirety and substitute the following: 

9.1.1.1  errors in the Contract Documents which the Contractor could not have discovered applying 
the standard of care described in paragraph 3.9.1; 

Delete paragraph 9.1.2 in its entirety and substitute as follows:  

9.1.2  Before commencing any Work, the Contractor shall determine the locations of all 
underground or hidden utilities and structures indicated in or inferable from the Contract 
Documents, or that are inferable from an inspection of the Place of the Work exercising 
the degree of care and skill described in paragraph 3.9.1. 

Add new paragraph 9.1.5 as follows:  

9.1.5  With respect to any damage to which paragraphs 9.1.3 or 9.1.4 apply, the Contractor shall 
neither undertake to repair or replace any damage whatsoever to the work of other 
contractors, or to adjoining property, nor acknowledge that the same was caused or 
occasioned by the Contractor, without first consulting the Owner and receiving written 
instructions as to the course of action to be followed from either the Owner or the 
Consultant. Where, however, there is danger to life, the environment, or public safety, the 
Contractor shall take such emergency action as it deems necessary to remove the danger. 

GC 9.4 Construction Safety 

Delete paragraph 9.4.1 in its entirety and substitute as follows:  

9.4.1  The Contractor shall, at its sole cost, be solely responsible for construction safety at the 
Place of the Work and for compliance with the rules, regulations, and practices required by 
the applicable construction health and safety legislation and shall be responsible for 
initiating, maintaining and supervising all safety precautions and programs in connection 
with the performance of the Work. 

ADD new paragraphs 9.4.6 to 9.4.14 as follows: 

9.4.6  Prior to the commencement of the Work, the Contractor shall submit to the Owner:  

.1  the evidence of workplace safety/workers’ compensation compliance required by 
GC 10.4.1;  

.2  copies of the Contractor’s insurance policies having application to the Project or 
certificates of insurance, at the option of the Owner;  

.3  documentation setting out the Contractor’s in-house safety programs;  

.4  copies of any documentation or notices to be filed or delivered to the authorities 
having jurisdiction for the regulation of occupational health and safety at the Place 
of the Work.  

9.4.7  The Contractor shall indemnify and save harmless the Owner, its agents, trustees, officers, 
directors, employees, consultants, successors, appointees, and assigns from and against the 
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consequences of any and all safety infractions committed by the Contractor under the 
occupational health and safety legislation in force at the Place of the Work including the 
payment of legal fees and disbursements on a substantial indemnity basis.  

9.4.8  The Owner undertakes to include in its contracts with other contractors and in its 
instructions to its own forces the requirement that the other contractor or its own forces, as 
the case may be, comply with the policies and procedures of and the directions and 
instructions from the Contractor with respect to occupational health and safety and related 
matters.  

9.4.9  If the Owner is of the reasonable opinion that the Contractor has not taken such precautions 
as are necessary to ensure compliance with the requirements of paragraph 9.4.1, the Owner 
may take any remedial measures which it deems necessary, including stopping the 
performance of all or any portion of the Work, and the Owner may use its employees, the 
Contractor, any Subcontractor or any other contractors to perform such remedial measures.  

9.4.10  The Contractor shall file any notices or any similar document required pursuant to the 
Contract or the safety regulations in force at the Place of the Work. This duty of the 
Contractor will be considered to be included in the Work and no separate payment therefore 
will be made to the Contractor.  

9.4.11  Unless otherwise provided in the Contract Documents, the Contactor shall develop, 
maintain and supervise for the duration of the Work a comprehensive safety program that 
will effectively incorporate and implement all required safety precautions. The program 
shall, at a minimum, respond fully to the applicable safety regulations and general 
construction practices for the safety of persons or property, including, without limitation, 
any general safety rules and regulations of the Owner and any workers’ compensation or 
occupational health and safety statutes or regulations in force at the Place of the Work.  

9.4.12  The Contractor shall provide a copy of the safety program described in paragraph 9.4.7 
hereof to the Consultant for delivery to the Owner prior to the commencement of the Work, 
and shall, ensure, as far as it is reasonably practical to do so, that every employer and 
worker performing work in respect of the Project complies with such program.  

9.4.13  The Contractor shall arrange regular safety meetings, and shall supply and maintain, at its 
own expense, at its office or other well-known place at the job site, safety equipment 
necessary to protect the workers and general public against accident or injury as prescribed 
by the authorities having jurisdiction at the Place of the Work, including, without 
limitation, articles necessary for administering first-aid to any person and an emergency 
procedure for the immediate removal of any inured person to a hospital or a doctor’s care.  

9.4.14  The Contractor shall promptly report in writing to the Owner and the Consultant all 
accidents of any sort arising out of or in connection with the performance of the Work, 
whether on or adjacent to the job site, giving full details and statement of witnesses. If 
death or serious injuries or damages are caused, the accident shall be promptly reported by 
the Contractor to the Owner and the Consultant by telephone or messenger in addition to 
any reporting required under the applicable safety regulations. 

GC 10.1 Taxes and Duties 

Amend paragraph 10.1.2 by adding the following sentence to the end of the paragraph:  
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For greater certainty, the Contractor shall not be entitled to any mark-up for overhead or profit on 
any increase in such taxes and duties and the Owner shall not be entitled to any credit relating to 
mark-up for overhead or profit on any decrease in such taxes. The Contractor shall provide a 
detailed breakdown of additional taxes if requested by the Owner in a form satisfactory to the 
Owner. 

Add new paragraph 10.1.3 as follows:  

10.1.3  Where the Owner is entitled to an exemption or a recovery of sales taxes, customs duties, 
excise taxes or Value Added Taxes applicable to the Contract, the Contractor shall, at the 
request of the Owner, assist with the application for any exemption, recovery or refund of 
all such taxes and duties and all amounts recovered or exemptions obtained shall be for the 
sole benefit of the Owner. The Contractor agrees to endorse over to the Owner any cheques 
received from the federal or provincial governments, or any other taxing authority, as may 
be required to give effect to this paragraph. 

GC 10.2 Laws, Notices, Permits and Fees 

 Amend paragraph 12.2.2 by adding the words at the end 

 “The Contractor shall pay for, post, deliver and provide all required security deposits, development 
charges or similar levies required by the municipality, school boards or other public authorities 
having jurisdiction that are required to be paid at the same time as the issuance of any required 
permit, consent, approval or similar authorization to proceed with the Work.”  

Amend paragraph 10.2.5 by adding the words  

“Subject to paragraph 3.4” at the beginning of the paragraph. Add the following to the end of the 
second sentence: “…and no further Work on the affected components of the Contract shall proceed 
until these directives have been obtained by the Contractor from the Consultant.” 

Amend paragraph 10.2.6 by adding the following sentence to the end of the paragraph:  

In the event the Owner suffers loss or damage as a result of the Contractor’s failure to comply with 
paragraph 10.2.5 and notwithstanding any limitations described in paragraph 12.1.1, the Contractor 
agrees to indemnify and to hold harmless the Owner and the Consultant from and against any 
claims, demands, losses, costs, damages, actions suits or proceedings resulting from such failure 
by the Contractor.  

Add new paragraph 10.2.8 as follows:  

10.2.8  The Contractor shall furnish all certificates that are required or given by the appropriate 
governmental authorities as evidence that the Work as installed conforms with the laws 
and regulations of authorities having jurisdiction, including certificates of compliance for 
the Owner’s occupancy or partial occupancy. The certificates are to be final certificates 
giving complete clearance of the Work, in the event that such governmental authorities 
furnish such certificates. 

GC 11. 1 Insurance 

Delete the entirety of general condition 11.1 and CCDC 41 and replace with the following:  
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11.1.1   Without restricting the generality of GC 13 – INDEMNIFICATION AND WAIVER, or 
the responsibility of the Contractor under the Contract, insurance coverage will be 
arranged and paid for as follows: 

11.1.2 PROJECT- SPECIFIC INSURANCE 

.1 Contractor Procured Insurance Coverage 

The Contractor shall purchase and maintain the following types of insurance policies issued 
by insurance companies licensed to carry on business in Ontario: 

.1 “All Risks” Builders’ Risk and Boiler & Machinery Insurance Coverage 

This policy shall cover all risks of direct physical loss or damage to the Project, including 
the perils of earthquake and flood, subject to customary exclusions.  It shall cover all 
property forming part of the Project, including goods and materials to be incorporated in 
the Project while at the Project site or while in off-site storage.  It shall not provide coverage 
for contractors’ equipment other than scaffolding, formwork, fences, shoring, hoarding, 
falsework, tarpaulins and temporary buildings in connection with the construction 
operations.  

It shall be written in the joint names of the Owner, Contractor, Subcontractors of all tiers 
and the Consultant engaged on the Project, and exclude any such entities whose only 
function is to supply and/or transport materials, machinery or supplies to the Project site 
and who do not perform any installation or construction work at the Project site.   

It shall provide for a limit of coverage not less than the estimated final completed value of 
the Project, with a specified sub-limit for property in off-site storage and specified sub-
limit for transit risk.  It may also contain other sub-limits usual to this type of insurance. It 
shall contain a waiver of the Insurer’s subrogation rights against all Insureds and their 
officers, employees, servants, and agents, with the exception of architects, engineers, 
manufacturers and consultants for their errors or omissions in professional services. 
Furthermore, it shall provide that, in the event of loss or damage, payment shall be made 
to the Owner as their respective interests may appear and as trustees for the benefit of any 
and all Insureds. 

This policy shall be maintained continuously from commencement of the Work until the 
date of Ready-for-Takeover. Terms and conditions are for this anticipated period at project 
award and any extensions to this period will be subject to change based on market 
conditions. 

.2 Wrap-Up Liability Policy 

This policy shall cover the risks of liability for bodily injury, including death and property 
damage arising from activities at the Project site, subject to customary exclusions. It shall 
be written in the joint names of the Owner, Contractor, Subcontractors of all tiers and 
Consultant engaged on the Project, excluding any such entities whose only function is to 
supply and/or transport materials, machinery or supplies to the Project site and who do not 
perform any installation or construction work at the Project site. It shall provide for a limit 
of liability not less than $10,000,000 per occurrence for bodily injury, death, and damage 
to property including loss of use thereof, and a deductible of not more than $50,000 per 
occurrence. 
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This policy shall include the following coverage features: 

a. Premises and Operations Liability; 

b. Owners’ and Contractors’ Protective Liability; 

c. Products and Completed Operations Liability (Aggregate Limit); 

d. Blanket Contractual Liability; 

e. Cross Liability and Severability of Interests Clause; 

f. Contingent Employer’s Liability; 

g. Personal Injury Liability; 

h. “Occurrence” basis coverage for Bodily Injury and Property Damage; 

i. “Broad Form” Property Damage coverage, including “Broad Form” 
Completed Operations coverage; 

j. “Broad Form” Loss of Use of Property coverage; 

k. Coverage for shoring, blasting, excavating, underpinning, demolition, pile 
driving, caisson work, grading, tunnelling, and all work below ground 
surface; 

l. Non-Owned Automobile Liability insurance, including third party liability 
arising from use and operation of hired vehicles.  

m. Sudden and Accidental limited pollution coverage – IBC 2313 Form 240 
hour detection and reporting.  

This insurance shall be maintained continuously from commencement of the Work until 
the date of Ready-for-Takeover. The Products-Completed Operations Hazard coverage 
shall be for not less than 24 Months after the date of Ready-for-Takeover.  

.2 Evidence of Project-Specific Policies to be provided 

The Contractor shall promptly provide a Certificate of Insurance to any Insured Party upon 
request as evidence of the project-specific policies procured by the Contractor.  

.3 Supplementary Insurance 

The Owner does not represent that the project-specific insurance policies described in this 
Article 11.1.2 will be sufficient to protect the Contractor or any other Insured Parties 
against all of their responsibilities under this contract.  The Contractor and any other 
Insured Parties may obtain such additional insurance as they may consider necessary at 
their own expense. 
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11.1.3 OTHER INSURANCE 

.1 Contractor Insurance   

The Contractor shall purchase and maintain the following types of insurance policies 
issued by insurance companies licensed to carry on business in Ontario. The Contractor 
shall also require such insurance to be purchased and maintained, as applicable, by all 
Subcontractors engaged on the Project as described in this Article 11.1.3.  

Unless specified otherwise, the duration of each such insurance policy shall be from the 
date of commencement of the Work until the Project has been finally accepted by the 
Owner. 

.1 Automobile Insurance  

This insurance shall cover all licensed vehicles owned or leased for period in 
excess of 30 days by the Contractor.  It shall provide for third party liability limits 
not less than $5,000,000 inclusive for bodily injury and property damage plus 
statutory accident benefits. 

 .2 Contractors’ Equipment Insurance 

This policy shall cover all tools and equipment used at the project site by, or on 
behalf of, the Contractor against all risks of direct physical loss or damage, 
including the perils of earthquake and flood, subject to customary exclusions. This 
insurance shall be maintained continuously from commencement of the Work until 
all construction, erection, installation and testing has been completed and the 
Project has been finally accepted.   

All such Contractors’ Equipment Insurance policies shall contain a waiver of 
subrogation against the Owner, Contractor, and Consultants engaged on the 
Project, and shall provide for 30 days prior written notice of cancellation or 
material change to be given by the insurers to the Owner. 

.3 Commercial General Liability Insurance  

This policy shall cover the risks of liability for bodily injury and property damage 
arising from the operations and activities on and away from the Project site by the 
Contractor and shall include coverage for those to whom it is legally liable. This 
policy shall be subject to limits of liability not less than $10,000,000 per 
occurrence and a deductible of not more than $25,000 per occurrence. It shall 
include all of the coverage features listed in items (a) to (m) of Article 11.1.2.1.2 
of this contract in addition to coverage for difference in conditions and difference 
in limits in relation to the insurance coverage described in Article 11.1.2.1.2 

This insurance shall be maintained continuously from commencement of the Work 
until all construction, erection, installation and testing has been completed and the 
Project has been finally accepted by the Owner.   

The Products-Completed Operations Hazard coverage shall cover the risks of 
liability for bodily injury and property damage arising from the operations, 
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activities and Work performed on and away from the Project site and shall be 
maintained for 24 months after the Project has been finally accepted by the Owner.   

This insurance shall be secondary, with regards to operations and activities on the 
Project site, to the insurance described in Article 11.1.2.1.2 of this Contract 
Document for the time that such Wrap-Up Liability insurance is maintained, upon 
which this insurance shall become primary. This insurance shall be primary with 
regards to operations and activities away from the Project site. 

.4 Contractor’s Pollution Liability Insurance  

This policy shall cover claims for bodily injury, property damage, clean-up costs 
and related legal defence expenses for pollution conditions that result from, or are 
disrupted by, the services rendered in performance at the Project site. This policy 
shall have limits of not less than $5,000,000 per occurrence and in the aggregate, 
and a deductible of not more than $25,000 per occurrence.  Coverage shall include 
extensions for transported cargo and off-site disposal. The completed operations 
coverage shall be for not less than 24 Months after acceptance of the Project by 
the Owner. 

.5 Aircraft, Unmaned Aircraft (Drone) and Watercraft Liability (if applicable) 

If the Work at the Project site involves the use of owned or non-owned aircraft or 
watercraft directly or indirectly in the performance of the Work, appropriate 
Aircraft Liability and/or Watercraft Liability insurance must be purchased and 
maintained for the duration of such operations by the party responsible for such 
operations. This policy shall provide limits of liability not less than $5,000,000 per 
occurrence insuring against claims for bodily injury, including death and for 
property damage arising out of the use of such aircraft, drone or watercraft.  

.6 Marine Cargo and Charterer’s Liability Insurance (if applicable) 

If any property forming part of the Project, including goods and materials to be 
incorporated into the Project, is required to be transported by vessels as ocean 
marine cargo, appropriate Ocean Marine Cargo insurance must be purchased to 
cover such cargo for full replacement value, including transits and storage where 
applicable.  At the discretion of the Owner Delay-In Start-Up coverage may be 
requested. 

In addition, if an entire vessel is chartered for shipping equipment then Charterer’s 
Liability insurance must be purchased in amounts sufficient to protect and 
indemnify the Owner for all liability arising out of the chartering of such vessel.  

This insurance must be purchased and maintained for the duration of such 
operations by the party responsible for such operations.   

.2 Additional Insurance 

The Contractor shall purchase and maintain any additional insurance which it is 
required to carry by law or which it considers necessary to cover risks not 
otherwise covered by insurance specified in this section. 



Supplementary Conditions to  Project: [Insert Name or Location of Project] 
Stipulated Price Contract (CCDC 2-2020) Page 36 

 

Feb 25 2021 R1 

The Contractor shall also purchase and maintain, and cause each Subcontractor of 
any tier to purchase and maintain, such other insurance, or amendments to the 
foregoing policies, as the Owner may reasonably require and direct. 

.3 Acceptable Insurers and Policy Terms and Conditions 

All insurance policies described in this Article 11.1.3.1 to be maintained by the 
Contractor and Subcontractor of any tier shall be issued by insurance companies 
licensed to carry on business in Ontario and reasonably acceptable to the Owner. 
Such policies shall contain terms, conditions, exclusions, limits and deductibles 
reasonably acceptable to the Owner. 

  .4 Evidence of Insurance to be Provided 

Prior to commencement of the Work and upon the placement, renewal, amendment 
or extension of all or any part of the insurance policies described in this Article 
11.1.3.1, the Contractor shall promptly provide the Owner with certificates of 
insurance and, if requested by the Owner, true copies of the of the policies certified 
by an authorized representative of the insurers including all amending 
endorsements applicable to this contract. 

.5 Failure to Purchase or Maintain Insurance 

If the Contractor fails to provide evidence that insurance policies described in this 
Article 11.1.3.1 have been purchased or maintained, then the Owner shall have the 
right to purchase and maintain such insurance and the cost thereof shall be paid by 
the Contractor to the Owner on demand or the Owner may deduct the cost thereof 
from the amount which is due or may become due to the Contractor.  

.6 Notice of Cancellation 

Each policy of insurance described in this Article 11.1.3.1 that is maintained by 
the Contractor and Subcontractors shall provide that 30 days’ prior written notice 
be given to the Owner before any policy is suspended, materially detrimentally 
altered or cancelled. 

.7 Additional Insured 

Each policy of insurance described in this Article 11.1.3.1 that is maintained by 
the Contractor and Subcontractors (other than 11.1.3.1.1 Automobile Insurance 
and 11.1.3.1.2 Contractors’ Equipment Insurance) shall name the Owner and the 
Consultant as additional insureds and/or loss payees as applicable and as their 
interests may appear. 

.8 Waiver of Subrogation 

In addition to Article 11.1.3.1.2, to the extent available, all other policies (other 
than 11.1.3.1.1 Automobile Insurance) listed in Article 11.1.3.1 shall contain a 
waiver of subrogation rights which the insurers may have against the Owner 
whether the damage is caused by the act, omission or negligence of any of such 
persons. 
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.9 Notification of Other Claim 

In the event that a claim is made on another project that could jeopardize the 
coverage available for the Project, the Contractor shall provide prompt notice of 
such claim to the Owner. 

11.1.4 Preservation of Insurance Coverage 

The Contractor will not do or omit to do, or authorize or permit a Subcontractor to do or 
omit to do, anything that would prejudice, or result in loss of coverage under any policy of 
insurance required to be placed or maintained by the Owner, Contractor, or any 
Subcontractor of any tier. 

11.1.5 Waiver of Rights regarding property damage 

The Contractor hereby waives all rights of recourse against the Owner in respect of loss or 
damage to the Contractor’s owned, leased or hired property. The Contractor shall also 
include a provision in its contracts requiring all Subcontractors to waive all rights of 
recourse against the Owner in respect of loss or damage to the owned, leased or hired 
property of the Contractor and Subcontractor.  

11.1.6  Deductibles 

The Contractor shall be responsible for paying any deductible amounts under the policies 
of insurance maintained by or on the behalf of the Contractor.  

11.1.7  Contractor’s Liability 

The provisions of this Article 11.1 do not diminish, limit or otherwise affect the liability of 
the Contractor to the Owner, under or in relation to, any other provisions of the Contract. 

11.1.8 Owner’s Right to Reduce Coverage 

The Owner reserves the right to remove, waive, limit or reduce any of the coverages 
specified herein without cost or expense to the Owner. 

GC 11.2 Contract Security 

11.2.1  Add a new paragraph 11.2.1 as follows:  

11.2.1 The Contractor shall, prior to commencement of the Work, provide to the Owner: 

.1 a performance bond, in the form set out in the Contract Documents, in an amount 
equal to 50% of the Contract Price, covering the performance of the Contract 
including the Contractor’s requirements with respect to the correction of 
deficiencies and the fulfillment of all warranties; and  

.2 a labour and material payment bond, in the form set out in the Contract Documents, 
in an amount equal to 50% of the Contract Price covering payment for labour, 
Product, or both.  

11.2.2 ADD a new paragraph 11.2.2 as follows:  
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“Such bonds shall be issued by a duly licensed surety company, which is permitted under the 
Construction Act, authorized to transact a business of suretyship in the Province of Ontario and 
shall be maintained in good standing until the fulfillment of the Contract. The form of the labour 
and material bond, and the performance bond, if required under this Contract or under the 
Construction Act, shall be in accordance with, and in the for set out in, the Construction Act.” 

GC 12.1 READY FOR TAKEOVER 

Add to 12.1.1, the following additional provisions:  

.9 Delivery of all filters replaced as needed; 

.10 Delivery of all relevant LEED requirements including flush out completed; 

.11 Delivery of all required guarantees;  

.12  Delivery of all applicable and available warranties;  

.13  Delivery of all distribution system diagrams;  

.14  Delivery or surrender to Owner of all spare parts;  

.15  Delivery of all operations and maintenance manuals, if not previously submitted to 
Consultant for review of Work;  

.16  Delivery of samples;  

.17 Delivery of training manuals and video recordings for the Owner’s operations staff; 

.18 Return or surrender of all keys issued to the Contractor by the Owner for access of facilities 
at Place of Work. 

GC 12.3 Warranty 

12.3.7 ADD a new paragraph 12.3.7 as follows:  

“12.3.7 The Owner may establish a Warranty Reserve in addition to any other holdback, bond or 
security for the faithful performance by the Contractor of its warranty obligations in this GC 12.3 
and the Owner may encroach into the Warranty Reserve where the Contractor has failed to comply 
with the warranty provisions of GC 12.3.”  

GC 13.1 Indemnification 

13.1.1 DELETE GC 13.1-INDEMNIFICATION in its entirety and REPLACE it with the following: 

13.1.1  The Contractor shall indemnify and hold harmless the Owner, its parent, subsidiaries and 
affiliates, the Consultant and their respective partners, trustees, officers, directors, agents 
and employees from and against any and all claims, liabilities, expenses, demands, losses, 
damages, actions, costs, suits, or proceedings (hereinafter called “claims”), whether in 
respect of claims suffered by the Owner or in respect of claims by third parties, that directly 
or indirectly arise out of, or are attributable to, the acts or omissions of the Contractor, its 
employees, agents, Subcontractors, Suppliers or any other persons for whom it is in law 
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responsible (including, without limitation, claims that directly or indirectly arise out of, or 
are attributable to, loss of use or damage to the Work, the Owner’s property or equipment, 
the Contractor’s property or equipment or equipment or property adjacent to the Place of 
the Work or death or injury to the Contractor’s personnel).  

13.1.2  The provisions of GC 13.1 - INDEMNIFICATION shall survive the termination of the 
Contract, howsoever caused and no payment or partial payment, no issuance of a final 
certificate of payment and no occupancy in whole or in part of the Work shall constitute a 
waiver or release of any of the provisions of GC 13.1. 

GC 13.2 Waiver of Claims 

.1 In the fourth line of paragraph 13.2.1, add the words “claims for delay pursuant to GC 6.5 
DELAYS and” after the word “limitation”. Add the words “(collectively “Claims”)” after 
“Ready-for-Takeover” in the fourth line.  

.2 In paragraph 13.2.1.1, change the word “claims” to “Claims” and change the word “claim” 
to “Claim”.  

.3 In paragraph 13.2.1.2, change the word “claims” to “Claims”.  

.4 Delete paragraph 13.2.1.3 in its entirety.  

.5 In paragraph 13.2.1.4, change the word “claims” to “Claims”.  

.6 In paragraph 13.2.2, change the words “in paragraphs 13.2.1.2 and 13.2.1.3” to “in 
paragraph 13.2.1.2”. Change the word “claims” to “Claims” in both instances and change 
the word “claim” to “Claim”.  

.7 Delete paragraph 13.2.3 in its entirety.  

.8 Delete paragraph 13.2.4 in its entirety.  

.9 Delete paragraph 13.2.5 in its entirety.  

.10 In paragraph 13.2.6, change the word “claim” to “Claim” in all instances in the paragraph.  

.11 In paragraph 13.2.8, change “The party” to “The Contractor”. Change the word “claim” to 
“Claim” in all instances in the paragraph.  

.12 In paragraph 13.2.9, change “under paragraphs 12.2.1 or 12.2.3” to “under paragraph 
12.2.1”. Change both instances of the words “the party” to “the Contractor”. Change the word 
“claim” to “Claim” in all instances in the paragraph.  

GC 14.1 Other Provisions 

.1            Add new Part 14 OTHER PROVISIONS as follows:  

GC 14.1 OWNERSHIP OF MATERIALS  

14.1.1  Unless otherwise specified, all materials existing at the Place of the Work at the time of 
execution of the Contract shall remain the property of the Owner. All Work and Products 
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delivered to the Place of the Work by the Contractor shall be the property of the Owner. 
The Contractor shall remove all surplus or rejected materials as its property when notified 
in writing to do so by the Consultant. Notwithstanding that ownership of the Work and 
Products may vest in the Owner, the risk of all Work and Products shall remain with the 
Contractor until the Work and Products are accepted and assumed by the Owner as 
otherwise set out in the Contract. 

GC 14.2 CONSTRUCTION LIENS  

14.2.1  In the event that a claim for lien is registered against the Project by a Subcontractor, Sub-
subcontractor or Supplier, and provided the Owner has paid all amounts properly owing 
under the Contract, the Contractor shall, at its own expense:  

 .1  within 20 calendar days, ensure that any and all claims for lien and certificates of 
action are discharged, released, or vacated by the posting of security or otherwise; 
and  

 .2  in the case of written notices of lien, ensure that such notices are withdrawn, in 
writing.  

14.2.2  In the event that the Contractor fails to conform with the requirements of paragraph 14.2.1, 
the Owner may fulfil those requirements without Notice in Writing to the Contractor and 
set off and deduct from any amount owing to the Contractor, all costs and associated 
expenses, including the costs of posting security and all legal fees and disbursements 
associated with discharging or vacating the claim for lien or certificate of action and 
defending the action. If there is no amount owing by the Owner to the Contractor, then the 
Contractor shall reimburse the Owner for all of the said costs and associated expenses.  

14.2.3  Notwithstanding any other provision in the Contract, the Consultant shall not be obligated 
to issue a certificate and the Owner shall not be obligated to make payment to the 
Contractor if, at the time such certificate or payment was otherwise due:  

 .1  a claim for lien has been registered against the Project lands, or  

 .2  if the Owner has received written notice of a lien, or  

 .3  the Owner or Consultant reasonably believe that any party has purported to retain 
title to Products or materials in respect of which an application for payment has 
been made.  

14.2.4  Without limiting the foregoing, the Contractor shall, if requested by the Owner, defend, indemnify 
and save the Owner harmless from the amount of all such claims and the costs of defending any 
and all actions commenced against the Owner pursuant to the construction/builder’s lien legislation 
in force at the Place of the Work, including the legal costs of the Owner, unless the lien was a direct 
result of a breach of the Contract by the Owner or the non-payment by the Owner of a valid charge 
or claim under the Contract. 

14.2.5 GC 14.2 CONSTRUCTION LIENS, does not apply to construction liens claimed by the 
Contractor. 

END OF SUPPLEMENTARY CONDITIONS  



Supplementary Conditions to  Project: [Insert Name or Location of Project] 
Stipulated Price Contract (CCDC 2-2020) Page 41 

 

Feb 25 2021 R1 

APPENDIX B FOLLOWS 

 



RFQ No.:1104-2023 

Project Name: 20022838- AH Great Hall 102 reno 

Date: Aug. 2023 

Page 2 of 5  File – September 2021 
 

 

 

 

 

Appendix B – Proper Invoice Checklist 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

sargeoss
Rectangle

sargeoss
Text Box
RFQ No.: 1102 2025
Project Name: 20020136 UH HVAC System upgrade
Date: Aug.05, 2025



APPENDIX B 

PROPER INVOICE CHECKLIST OF CONTENTS 

A Proper Invoice shall include the following: 
□ all of the information specified to be included in a proper invoice as set out in the Construction Act, 
if applicable, and including: 

i. the Contractor’s name and address; 
ii. the date of the application for payment and the period during which the Work was performed; 

iii. information identifying the authority, whether in the Contract or otherwise, under which the Work 
was performed; 

iv. project name;
v. University issued Purchase Order number;

vi. progress draw number and invoice number;
iv. a description, including quantity where appropriate, of the Work performed and Products supplied; 
v. the amount payable for the Work performed, and the payment terms; 

vi. the name, title, telephone number and mailing address of the person to whom payment is to be sent; 
vii. current and accrued lien holdback;

viii. current and accrued deficiency holdback;
ix. current and accrued warranty holdback; and
x. project original contract value, project current value and value of approved changes to contract.

□ for each application for payment after the first, an original statutory declaration in the most current 
form of CCDC 9A or other form of statutory declaration that includes the same unqualified declaration, 
certifying that all accounts of the Contractor have been paid in full, less only the amounts of holdback due 
to them for the relevant dates, that all liabilities incurred by the Contractor and its subcontractors and 
suppliers in carrying out the Contract have been discharged and that all liens under the Contract have 
expired or have been satisfied, discharged or provided for by payment; 

□ the total amount of expenditures to date and the total estimated expenditures to be made for the 
remaining balance of the Work; 

□ true copies of all invoices and statements from Subcontractors and Supplier furnishing Work, 
Products, Construction Equipment purchased under cash allowances; 

□ evidence that all bonds and insurance required under this Contract to be provided by the Contractor 
remain in good standing;  

□ satisfactory evidence in the form of a certificate of clearance or good standing issued by the 
applicable workers’ compensation authority evidencing that the Contractor has made suitable provision for 
meeting any liability under the applicable workers’ compensation laws and regulations prior to the release 
of any monthly progress payment and;  

□ updated project schedule tracking actual progress against baseline schedule.
 
** Attention to 5.0.1 of these supplementary general conditions that requires a draft Proper Invoice in 

advance of the formal Proper Invoice such that “on the 25th day of each month during the Contract 
Time, the Contractor will deliver to the Consultant a draft invoice of the Contractor’s proposed 
application for payment for all of the Work performed by the Contractor in that month, including an 



estimate of the Work to be performed and Products to be delivered at the date of such application for 
payment but before the end of that month, in order to facilitate and expedite payments” 

Proper Invoice Checklist – other suggestions – add to list above as required and delete if not 
added

� Statutory Declaration 9B
� Copy of valid Insurance Certificate(s)
� Updated Project Schedule (Design and Construction)
� Schedule of Values (Construction)
� General Progress Report and Photos
� Consultant Site Review Reports (Bi-weekly)
� Cash Allowance invoices with backup

Periodically required by the Owner:
� Jurisdictional Reviews, as required (Inspections, ESA, MOL, TSSA, MOE etc.)
� Deficiency Review and Corrective Measures Log with Photos
� Compliance with Contract and Construction Act for Substantial Performance and Completion
� Prior to Substantial Performance Proper Invoice – Close out Documents:
o Occupancy Permit
o As-built drawings and Operation and Maintenance Manuals
o Start Up Reports/Commissioning Reports
o Warrantees, Gaurantees and Certificates
o Shop Drawings
o Extra Stock and Spare Parts
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Important Contact Information

Please provide the Project Manager/Supervisor with a 24 hour emergency telephone number the contractor can be reached 
in the event of an emergency. 
 
Contact information listed below for regular operating hours (non-holiday weekdays 8:30AM-4:30PM) and after-hours. 
 

CONTACT INFORMATION – REGULAR HOURS: 

Emergency and Security:   905-525-9141 x24281   33TUsecurity@mcmaster.ca U33T  
      905-522-4135 
      “Red Rocket” Emergency Phones 
      McMaster Safety App 
 
Facility Services Customer Service:   905-525-9141 x24740   33Tclerks@mcmaster.ca 33T  
 
Boiler Room (ET Clarke):   905-525-9141 x24426 
 
Parking:     905-525-9141 x24281   33Tparking@mcmaster.ca 33T  
 
Shipping and Receiving:   905-525-9141 x24512 
 
EOHSS     905-525-9141 x24352   33Teohss@mcmaster.ca 33T  

 

MCMASTER CONTACT INFORMATION – AFTER-HOURS: 

Emergency and Security:   905-525-9141 x24281   33Tsecurity@mcmaster.ca 33T  
      905-522-4135 
      “Red Rocket” Emergency Phones 
      McMaster Safety App 

 
Boiler Room (ET Clarke):   905-525-9141 x24426 
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Introduction 

The purpose of the Contractor Handbook is to provide important information in an easily accessible format and assist 
contractors and other vendors with effectively completing work at McMaster University facilities.   
 
The Contractor/Supervisor assumes the responsibility for the safety of their agents and employees and for the compliance 
of Sub-Contractors, and anything contained herein does not relieve the Contractor/Supervisor to ensure that their 
employees are fully familiar with McMaster University safety regulations prior to starting any work. 
 
McMaster University expects that all contractors and vendors will perform all work in keeping with the rules and regulations 
contained herein. It is expected that Contractors' employees and Facility Services employees will maintain a positive 
attitude towards safe work and safety procedures while working at McMaster. Employees sent off the job due to safety 
violations will not be allowed to work on any McMaster University job without further authorization from McMaster University. 
 
These Safety Regulations for all contractors and employees make reference to Provincial Acts and Regulations. Should any 
procedure set forth herein conflict with applicable federal, provincial, or local laws, the more stringent regulation shall apply. 
 
In addition to the rules set forth herein, contractors/employees working in or near an existing operating facility must be 
cognizant of and conform to McMaster's safety regulations for that area. 
 
All contractors/employees undertaking work at McMaster University will be assigned a Project Manager or designate 
(Supervisor), who will act as their primary contacts while the job is under construction. 
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Safety Requirements 

 
Contractors to refer and adhere to McMaster Risk Management Manuals (RMM’s).  All RMM’s can be referenced on the 
following website:  
33Thttps://hr.mcmaster.ca/employees/health_safety_well-being/our-safety/risk-management-manuals-rmms/ 33T 
 

1. RMM 100 Workplace and Environmental Health and Safety Policy 
2. RMM 102 Occupational Health and Safety Act 
3. RMM 111 Contracting Work Safety – Due Diligence Program 
4. RMM 201 Hot Work Program 
5. RMM 302 Safety Audits and Inspections 
6. RMM 304 Working Alone Program 
7. RMM 305 Confined Space Entry Program 
8. RMM 306 Lockout/Tagout Program 
9. RMM 307 Scaffolds and Powered Elevated Work Platforms Program 
10. RMM 310 Eye Protection Program 
11. RMM 311 Respiratory Protection Program 
12. RMM 312 Foot Protection Program 
13. RMM 313 Head Protection Program 
14. RMM 314 Working at Heights Protection Program 
15. RMM 315 Explosive Actuated Tools Safety Program 
16. RMM 316 Electrical Safety Program 
17. RMM 317 Machine Shop Safety Program 
18. RMM 320 Personal Protective Equipment Program 
19. RMM 321 Hand Protection Program 
20. RMM 401 Asbestos Management Control Program 
21. RMM 403 Noise Control and Hearing Program 
22. RMM 500 Designated Substances Control Program 
23. RMM 501 Hazardous Materials Management Systems Including WHMIS Program 
24. RMM 502 Hazardous Waste Management Program 
25. RMM 504 Compresses and Liquified Gases Program 
26. RMM 505 Transportation of Dangerous Goods 
27. RMM 1201 Fire Safety Plan 
28. RMM 1202 Spills to the Environment – Emergency Response and Reporting Program 
29. RMM 1204 First Aid Program 
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Applicable government Regulations 

 
The contractor/employee shall comply with the latest edition of the following documents, but not limited to, and in cases of 
conflict with this procedure, the more stringent rule or the Project Manager's/Supervisor's interpretation shall apply.  
 

 The Occupational Health and Safety Act 
 

 Construction Act 
 

 Occupational Health and Safety Regulation for Construction Projects 
 

 Occupational Health and Safety Regulations for Industrial Establishments 
 

 The Workplace Safety Insurance Act 
 

 Ontario Building Code Act 
 

 Ontario Fire Code / National Fire Protection Association 
 

 Environmental Protection Act 
 

 Workers' Compensation Board, First Aid Regulation 
 

 All applicable City of Hamilton by-laws 
 

Other applicable Convening Authorities' regulations which apply in specific situations and any subsequent Regulations as 
they come into effect. 
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Construction Safety Meeting 

Weekly safety meetings and updates are required for contractors performing ongoing and various jobs on the campus. The 
Contractor is to record minutes of these meetings, with a copy forwarded to the Owner. Topics discussed and any corrective 
action required or taken is to be noted in the minutes. The Owner may attend these meetings.  
 
It is the responsibility of the Contractor to ensure that their sub-contractors employees brought onto the site are fully 
instructed in McMaster University Safety Regulations and are qualified personnel prior to starting work. The employees 
should be instructed to review the checklists prior to starting work.  
 

Work Procedures 

No hazardous jobs shall commence at any time at McMaster University without Project Manager prior approval for the work 
procedure. 
All shutdown requests are to be submitted to the Project Manager using the “Shutdown Request Form” (refer to attachment) 
a minimum 72-hours in advance of requested shutdown date/time. 
Work procedures requiring approval prior to commencing are as follows, but not limited to: 
 

FIRE PROTECTION SHUTDOWN/OPERATION  

The Project Manager/Supervisor shall be notified at least one week in advance of any equipment to be shutdowns which 
affect fire protection systems or equipment.  
 
Except in an emergency, no person shall operate any fire hydrant valve, sprinkler system, or alter any part of the existing 
fire protection equipment, without notification and written permission from the Project Manager.  
 

CONFINED SPACE PROCEDURES 

No work requiring entry into a confined space such as sewers or tunnels shall commence without submitting of a confined 
space entry plan and rescue plan in accordance with RMM 305 Confined Space Entry Program and approval from Facility 
Services. 

ELECTRICAL & MECHANICAL SHUTDOWNS 

Electrical and mechanical shutdowns to be coordinated with Project Manager/Supervisor minimum 72-hours in advance to 
make necessary arrangements with building occupants or as advised by the Project Manager. RMM 306 Lockout/Tagout 
Program procedures to be followed.  Nature of work may require McMaster University Facility Services lock-out in addition 
to lock-out by contractor (high voltage equipment). 

ABATEMENT WORK 

Prior to abatement work proceeding a building occupant information session is to be held minimum 5-days in advance.  
Contractor to ensure they have reviewed and understand Designated Substance Materials Report (DSR) of Hazardous 
Materials provided through the project.  Contractor to coordinate with Project Manager scheduled start of abatement work. 
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Contractor to follow requirements as outlined in RMM 401 Asbestos Management Control Program. 
 
If hazardous material is suspected or discovered during work, in an area not initially noted as a hazardous material area, 
work must be stopped, and notification provided to the Project Manager/Supervisor for verification and updating of 
designated substance materials report.  

HOT WORKS 

All work requiring, but not limited to, open flame or torch application may not proceed without a Hot Works Permit issued by 
McMaster University Project Manager and displayed on site. 
 
Contractor to follow all procedures as per RMM 201 Hot Work Program. 
 
McMaster University Hot Works Permit requirements are to be the minimum requirements to be met before, during and after 
the work. 

EXCAVATION  

Prior to any site excavation contractors must obtain Ontario One Call permits and/or service locates for the area of work.  
Contractors to use “Utility Marx” (1-888-443-7505) for private service locates on campus. 
 
Locates to be provided to Project Manager/Supervisor prior to commencement of work.  

 
Operation of Vehicles on University Property  

All vehicles must obey the posted speed limits, contractors are to use the identified trucking routes (refer to trucking route 
attachment). Where there is no speed limit posted, the speed is 40 km/h maximum. 
 
Contractors to obey all posted signs and pavement markings.  Where no signage or markings are present, vehicles to 
provide Right-of-Way to pedestrians and bicycle traffic. 
 
All vehicles and equipment to be parked within the construction site or designated area pre-arranged with McMaster Project 
Manager/Supervisor and shall not obstruct emergency vehicles or public ways. 
 
Contractor to retain a record of all equipment associated with the project from all subcontractors. 
 
All contractor vehicles are required to have a valid parking permit obtained through McMaster Parking and Security Office. 
 
Contractors are responsible for any tickets/infractions received from McMaster Parking department. 
 
 

Road Closure  

Should the construction entail the blocking of any main or secondary road, Contractor concerned shall give the Project 
Manager/Supervisor at least one week notice, to enable proper provisions with Security, Parking and Transit Services and 
Environmental & Occupational Health Support Services, regarding the re-routing of emergency, pedestrian and vehicular 



 

 

|  mcmaster.ca <   9   > Contractor Handbook 

traffic. Contractor will be responsible for providing signage and manpower to facilitate the closure. 
 
The Project Manager/Supervisor must be notified when any blocked road is re-opened for normal traffic.  
 

Tools and Equipment Storage 

Tools and equipment to be stored in a safe and appropriate manner in a designated area within the construction site, or 
alternate location as directed by McMaster Project Manager/Supervisor.   
 
Mechanical and electrical rooms shall not be used as storage space or office space unless approved by McMaster 
University. 
 
If authorized by McMaster University the use of Mechanical or Electrical rooms for work areas must be maintained and 
clean at all times.  Including, but not limited to: 

 Clear path of travel 
 No obstruction to access of equipment, panels, valves etc. 
 No flammable materials permitted  
 No food, drink or lunch room provisions permitted 
 Where possible materials to be stored in separate delineated areas (cages, coned, roped 

areas etc.) 
 
Regarding exterior areas required for laydown, loading and unloading: 

 Staging areas to be setup as directed by contract 
 Keep streets, roads, loading docks clear of debris/equipment 
 Garbage container placement to be confirmed with Project Manager 
 Loading docks are to be used for active loading and unloading and are not to be blocked with 

parked vehicles and equipment when not actively in use 
 

Controlled Products  

Contractors and employees must comply with all aspects of the Workplace Hazardous Material Information System 
(WHMIS), (Ontario Regulation 860), comply with RMM 500 Designated Substances Control Program and RMM 501 
Hazardous Materials Management Systems Including WHMIS Program.  
 
Contractors/employees must have copies of Material Safety Data Sheets (MSDS) for all controlled products they bring onto 
University property readily available at the worksite. The Contractor/Supervisor must ensure that the information on the 
MSDS is up to date (MSDS are valid for three years from the date of production).  
 
Any McMaster University employee or any Contractor working at McMaster University may request, through the Project 
Manager/Supervisor, a copy of any or all MSDS for controlled products used by the Contractor, if the controlled products are 
used or contained in an area where McMaster employees or other Contractors may enter.  
 
If a contractor finds a Controlled Product in a construction area they will immediately contact McMaster Project Manager for 
review and determination if other trained personnel is required to remove products. 
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PPE (Personal Protective Equipment)  

The Contractor and their Sub-Contractors and Supervisor shall ensure that all personnel wear and use the safety equipment 
necessary to complete the work in a safe manner. This shall include, but not be limited to, the following: safety glasses, 
goggles, gloves, approved hearing protection, hard hats, respiratory protection, safety belts, ropes, face shields, footwear, 
or specialized safety equipment.  
 
Refer to RMM 320 Personal Protective Equipment Program. 
 
The Contractor/Supervisor will provide sufficient fire equipment for the work, construction areas, and all temporary buildings 
and equipment. The Contractor and Sub-Contractors and Supervisors shall ensure that all personnel are trained and 
capable of using this equipment in a safe manner. 
 
All contractors should be wearing some form of company identification while working on campus e.g. hard hat displaying 
company name, clothing displaying company name etc. 
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Smoking 

Effective January 1, 2018, McMaster University is a Smoke Free Campus. The University policy can be located on the 
University’s website per the following link:  
 
33Thttps://www.mcmaster.ca/policy/Employee/Tobacco%20&%20Smoke%20Free%20University%20Policy.pdf 33T 
 

Alcohol/Drugs  

The consumption of alcohol or drugs on work sites is prohibited. The University reserves the right to remove anyone who is 
intoxicated or under the influence of drugs or appears to be.  
 

Washroom Facilities  

Contractors/Supervisors are required to provide employees with sanitary facilities, and to maintain them at all building sites. 
Contractor's employees shall not use washroom facilities in existing buildings unless otherwise approved by Project 
Manager.  At the Project Manager’s discretion use of facilities can be revoked at anytime. 
 

Respectful Workplace Policies 

McMaster prioritizes a respectful workplace environment for all staff and third parties.  Information on McMaster’s respectful 
workplace policies can be found at: 33Thttps://equity.mcmaster.ca/publications/policies/ 33T 
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Campus Map 
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Alumni House.. . . . . . . . . . . . . . . . . . . . . . . . 7

Alumni Memorial Hall  
(University Club).. . . . . . . . . . . . . . . . . . . 8

Applied Dynamics Laboratory (ADL). 33

Arthur N. Bourns Building (ABB).. . . . 25

Bates Residence Building.. . . . . . . . . . . 40

Bertrand Russell Archives and  
Research Centre.. . . . . . . . . . . . . . . . . . . 82

Biology Greenhouse.. . . . . . . . . . . . . . . . . 30

Brandon Hall.. . . . . . . . . . . . . . . . . . . . . . . . . 36

Burke Science Building (BSB).. . . . . . . 11

Campus Services Building (CSB).. . . . 31

Canadian Martyrs CES Testing/ 
Exam Centre (Licensed Space).. . . . 91

Chester New Hall (CNH).. . . . . . . . . . . . . 23

Commons Building.. . . . . . . . . . . . . . . . . . . 28

Communications Research  
Laboratory (CRL).. . . . . . . . . . . . . . . . . . . 43

David Braley Athletic Centre (DBAC). 54

David Braley Health Sciences Centre  
(DBHSC).. . . . . . . . . . . . . . . . . . . . . . . . . . . 83

DeGroote School of Business (DSB).. 46

E.T. Clarke Centre (Security).. . . . . . . . . 12

Edwards Hall.. . . . . . . . . . . . . . . . . . . . . . . . 5

Engineering Technology Building  
(ETB).. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 56

General Sciences Building (GSB).. . . . 22

Gilmour Hall (GH).. . . . . . . . . . . . . . . . . . . . 20

H.G. Thode Library of Science and 
Engineering.. . . . . . . . . . . . . . . . . . . . . . . . 42

Hamilton Hall (HH).. . . . . . . . . . . . . . . . . . . 2

Health Sciences Centre  
(HSC/MUMC).. . . . . . . . . . . . . . . . . . . . . . 37

Health Sciences Complex  
Parking Structure.. . . . . . . . . . . . . . . . . . 44

Hedden Hall. . . . . . . . . . . . . . . . . . . . . . . . . . 45

Information Technology Building  
(ITB).. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 49

Institute for Applied Health Sciences  
(IAHS).. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 48

Ivor Wynne Centre  
(IWC - Athletic Centre).. . . . . . . . . . . . . 24

John Hodgins Engineering Building  
(JHE).. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 16

Kenneth Taylor Hall (KTH).. . . . . . . . . . . 38

L.R. Wilson Hall (LRW).. . . . . . . . . . . . . . 74

Les Prince Hall.. . . . . . . . . . . . . . . . . . . . . . . 53

Life Sciences Building (LSB).. . . . . . . . 39

Mary E. Keyes Residence. . . . . . . . . . . . 50

Matthews Hall.. . . . . . . . . . . . . . . . . . . . . . . 26

McKay Hall.. . . . . . . . . . . . . . . . . . . . . . . . . . 27

McMaster Children’s Centre.. . . . . . T33

McMaster Divinity College (MDC).. . . 17

McMaster University Student Centre  
(MUSC).. . . . . . . . . . . . . . . . . . . . . . . . . . . . 51

Michael DeGroote Centre for  
Learning and Discovery (MDCL).. . . 52

Mills Memorial Library / Alvin A. Lee 
Building / Museum of Art (MML).. . . 10

Moulton Hall.. . . . . . . . . . . . . . . . . . . . . . . . . 18

Nuclear Reactor.. . . . . . . . . . . . . . . . . . . . . 15

Nuclear Research Building (NRB).. . . 9

One James North (OJN).. . . . . . . . . . . . . 85

Parking Services.. . . . . . . . . . . . . . . . . . T32

Peter George Centre for Living and 
Learning (PGCLL).. . . . . . . . . . . . . . . . . . 89

Preliminary Laboratory.. . . . . . . . . . . . T13

Psychology Building (PC).. . . . . . . . . . . . 34

Refectory (The Phoenix / Bridges).. . . 4

Ron Joyce Stadium / Les Prince Field. 55

St. Paul’s Anglican Church.. . . . . . . . . . 73

Tandem Accelerator Building.. . . . . . . . 32

Temporary Building, Multi-Use.. . . TB26

Temporary Lecture Theatre.. . . . . . . T34

Togo Salmon Hall (TSH).. . . . . . . . . . . . . . 29

University Hall (UH).. . . . . . . . . . . . . . . . . . 1

Wallingford Hall.. . . . . . . . . . . . . . . . . . . . . 6

Whidden Hall.. . . . . . . . . . . . . . . . . . . . . . . . 19

Woodstock Hall.. . . . . . . . . . . . . . . . . . . . . . 35

47 Whitton Road.. . . . . . . . . . . . . . . . . . . . . 86

96 Forsyth Avenue North.. . . . . . . . . . . . 94

106 Forsyth Avenue North.. . . . . . . . . . . 95

182 Sterling Street.. . . . . . . . . . . . . . . . . . . . 87

CAMPUS MAP
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Trucking Routes 
 
 

  



 

 

 

 

 

 

 

 

 

 

 

 

Heavy Truck 
Information 
(Trucks over 4,500kg gross vehicle weight) 

 

All heavy trucks accessing McMaster 

University must follow these instructions: 
 

Trucks over 4,500 Kg PROHIBITED to enter campus via 

Sterling Street and Forsyth Avenue. 
 

When entering campus, heavy trucks must enter through the 

Main Street access to University avenue. 
 

When exiting campus, heavy trucks must leave through the 

University to Main Street access. 

 

 

 

 

 
 

Please note the following traffic regulations: 
 

Traffic must adhere to all Security & Parking rules & regulations. 
 

The core of campus on University Avenue and Sterling Street is a 

pedestrian priority area and all trucks must yield to pedestrians. 
 

The speed limit is 20 km/hr and is radar enforced. 



Truck Route 
 
 

 

 
 
 
 

 

2 3 
STERLING STREET 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

1    
 

 

 

 
MAIN STREET WEST 

 
 
 
 

Security and Parking 

(905) 525-9140 ext. 23476 

 

February 1, 2008 

U
N

IV
E
R
S
IT

Y
 A

V
E
N

U
E
 

F
O

R
S
Y
T
H

 A
V
E
N

U
E
 

In Out Prohibited 

1 All trucks over 4,500 Kg enter 

Main St. W. access to University Ave. 

2 All trucks exit University Ave. to Main St. W. 

3 Trucks over 4,500 Kg prohibited 
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Shutdown Request Form 

 



RFQ No.:1104-2023 

Project Name: 20022838- AH Great Hall 102 reno 

Date: Aug. 2023 

Page 4 of 5  File – September 2021 
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RFQ No.: 1102 2025
Project Name: 20020136 UH HVAC System upgrade
Date: Aug.05, 2025



Prequalified Mechanical Contractors – Oct 2017         MERX TF 03-17-629 
                           Term: 3 Yrs + 1 + 1 

Expiry Date: Oct 2022 
  

All Trade 
1477 Bishop Street North 
Cambridge, ON  M1R 7J4 
Tel:  519-740-1090 ext 275 
Cell: 519–240-1172 
Fax: 519-740-8776 
Contact:  Jason Double 
Email:  jdouble@alltradeindustrial.com 

Besseling Mechanical 
79 Covington Street 
Hamilton, ON  L8E 2Y4 
Tel:  905-560-0200 
Fax: 905-560-0505 
Contact:  Cam Besseling 
Email: cameron@besselingmechanical.com 

Brenner Mechanical Inc. 
630 Superior Drive 
Waterloo, ON  N2V 2C6 
Tel:  519-746-0439 
Fax: 519-746-2477 
Contact:  Michael Brenner 
Email:  mbrenner@brenner.ca 

Carmichael Engineering Ltd.    –for Controls 
3146 Lenworth Drive 
Mississauga, ON  L4X 2G1 
Tel:  905-625-4701 or 1-888-625-4701 
Fax: 905-625-4349 
Contact:  Robert Forest 
Email: rforest@carmichael-eng.ca 

Culliton Brothers Limited 
473 Douro Street 
Stratford, ON  N5A 6W3 
Tel:  519-271-1981 
Fax: 519-273-4885 
Contact: Sarah White 
Email:  estimating2@culliton.com 

E.S. Fox Limited 
P.O. Box 1010, 9127 Montrose Road 
Niagara Falls, ON  L2E 7J9 
Tel:  + 1 905 354-3700  
Tel: 905 851-8117 ext 5233 
Fax: 905-354-5599 
Contact: Don Bacon +Tammy Robinson + 
Christine Tharme + Kelly Caldwell 
Email:  don.bacon@esfox.com +  
tammy.robinson@esfox.com + 
christine.tharme@esfox.com + 
Kelly.Caldwell@esfox.com 
 

English & Mould Mechanical Contractors 
521 Piercey Rd., Unit 1 
Bolton, ON  L7E 5B5 
Tel:  905-857-7778 ext 221 
Fax: 905-857-9150 
Contact: Christopher Yee 
Email:  christopher@englishandmould.ca 

Geo. A. Kelson 
2 Bales Drive West 
Sharon, ON L0G 1V0 
Tel:  905-898-3400 I 416-745-3400 
Fax: 905-898-5491 
Contact: Tracy Moore 
Email:  tmoore@kelson.on.ca 
            gakelson@kelson.on.ca 

mailto:don.bacon@esfox.com
mailto:tammy.robinson@esfox.com
mailto:christine.tharme@esfox.com


Kirk Mechanical Limited 
1451 Grahams Lake 
Burlington, ON  L7S 1W5 
Tel:  905-681-0140 
Fax: 905-333-5299 
Contact: Robert Kirk 
Email:  kirkmech@bellnet.ca 
 

Keith’s Plumbing & Heating Inc. 
647 Parkdale Avenue North 
Hamilton, ON, L8H 5Z1 
Tel:: 905-544-8118 
Fax: 905-544-6815 
Contact:  Morgan Pickles 
Email:  morgan@keithsph.com 

L.J. Barton 
1341 Osprey Drive, Unit 4 
Ancaster, ON  L9G 4V5 
Tel:  905-304-1976 
Fax: 905-304-1607 
Contact: Estimating or Kim Kurcz 
Email:  estimating@ljbarton.com 

Lancaster Group 
195 Hempstead Drive 
Hamilton, ON  L8W 2E6 
Tel:  905-388-3800 
Fax: 905-575-7166 
Contact: Jason Gray 
Email:  info@lancastergroup.ca 

Mattina Mechanical 
211 Lanark Street, Unit A 
Hamilton, ON  L8E 2Z9 
Tel:  905-544-6380 
Fax: 905-544-3288 
Contact:  Domenic Mattina 
Email:  estimatingdepartment@mattina.ca 

Modern Niagara 
8125, Hwy 50 
Vaughan, ON L4H 4S6 
Tel:  416-749-6031 ext. 5299 
Cell: 416-320-7466  
Building Service: 416-748-3882 
Fax: 289-657-1100 
Contact: Amer Warde + Graham Kitching + 
Juan Bernal 
Email:  AWarde@modernniagara.com + 
Gkitching@modernniagara.com + 
jbernal@modernniagara.com  

Plan Group 
2740 Steeles Avenue West 
Vaughan, ON  L4K 4T4 
Tel:  416-635-9040 
Fax: 416-635-9764 
Contact: Paul Shewfelt 
Email:  pshewfelt@plan-group.com 

Procon 
401 Enterprise Drive 
Welland, ON  L3B 6H8 
Tel:  905-732-0322 
Fax: 905-732-3778 
Contact: Michael Leone 
Email:  procon@procon.ca + bids@procon.ca  
 

mailto:AWarde@modernniagara.com
mailto:Gkitching@modernniagara.com


Roberts Onsite 
209 Manitou Drive 
Kitchener, ON  N2C 1L4 
Tel:  519-578-2230 
Fax: 519-578-2979 
Contact:  Michael Birmingham 
Email: mbirmingham@robertsonsite.ca 
 
Or 
 
Black & McDonald Limited 
77, Railside Road 
Toronto, ON – M3A 1B2 
Tel: 647 – 794 – 4432 
Cell: 416 – 540 – 2581 
Contact: Jason Tanguay 
Email: jtanguay@blackandmcdonald.com  
 

Trade-Mark Industrial Inc. 
250 Royal Oak Drive 
Cambridge, ON  N3E 0A4 
Tel:  519-650-7444 
Fax: 519-650-5707 
Contact: Russ Straus 
Email:  rstraus@trade-markind.com 
 

Velocity Mechanical Inc. 
176 Forfar Avenue 
Kitchener, ON  N2B 3A1 
Tel:  519-896-1119 
Fax: 519-896-7898 
Contact: Peter Linseman 
Email:  peter@velocitymechanical.com 
 

WS Nicholls Construction Inc. 
48 Cowansview Road 
Cambridge, ON  N1R 7N3 
Tel:  519-740-3757         Cell: 226-338-7659 
Fax: 519-740-9752 
Contact: Alex Ilic + Michael Fournier 
Email:  alex.ilic@wsnicholls.com, 
wsnicholls@on.aibn.com, 
mfournier@wsnconstruction.com 
 

Revised 2017 

 
 
 
 
 
 
 
 
 
 
 
 

mailto:mbirmingham@robertsonsite.ca
mailto:alex.ilic@wsnicholls.com
mailto:mfournier@wsnconstruction.com


 

 

 

Prequalified Asbestos Contractors – Nov 2018 MERX TF 04-18/690  
Term: 3 Yrs + 1 + 1  
 Expiry Date: November 2023 

 
Caliber Environmental Construction Services Inc. Canviro Services Corp. 

 

 

636 Edward Ave., Building B, Unit 7 5149, Bradco Blvd,  
Richmond Hill, ON L4C 0V4 Mississauga, ON – L4W 2A6 
Tel: 905-884-5500 Tel: 905-502-0278 
Fax: 905-884-5515 Cell: 647-657-5755 
Contact: James Ball Contact:Michael Cicconi 
Email: info@caliberenv.com Email: mcicconi@canviro.ca  

Highpoint Environmental Services Inc.  

 

I & I Construction Services Ltd.  
265 Bartley Drive 70 Newkirk Road, Unit 6 
Toronto, ON M4A 2N7 Richmond Hill, ON L4C 3G3 
Tel: 416-279-0363 Tel: 905-884-1290 
Fax: 416-290-5955 Fax: 905-884-3267 
Contact: Richard Maxwell  Contact: John Watters + Edward Ted Barron 
Email: richard.maxwell@highpointenv.ca  Email: jwatters@iandi.ca + iandi@iandi.ca + 

tbarron@iandi.ca 

Inflector Environmental Services  McGowan Insulations Ltd. 
6961, McKeown Drive 345 Barton Street 

Greely, ON – K4P 1A2 Stoney Creek, ON L8E 2L2 
Tel: 613-798-8070 Tel: 905-549-1844 
Fax: 613-798-0908 Fax: 905-664-4884 
Contact: Jeffrey W Clarke  Contact: Robert McGowan, Jr. 
Email: operations@inflector.ca  Email: info@mcgowan.on.ca 

QM Environmental (QM LP) Tri-Phase Environmental Inc. 
3580, Laird Road, Unit # 1 446 Hazlehurst Road 
Mississauga, ON – L5L 5Z7 Mississauga, ON L5J 2Z7 
Tel: 416-253-6000 Tel: 905-823-7965 Ext. 203 
Fax: 416-253-6699 Fax: 905-823-7932 
Contact: Mark Reinhardt + Sean Carter Contact: Rachelle Atrache + Camille Atrache 

Email: mark.reinhardt@qmenv.com + sean@qmenv.com Email: rachelle@triphasegroup.com + 
catrache@triphasegroup.com  
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Prequalified Controls Contractors – August 2018 MERX TF 04-18/682  

Term: 3 Yrs + 1 + 1  
Expiry Date: August 2023 

 
Carmichaels Engineers Ltd. 
3146, Lenworth Drive,  
Mississauga, ON L4X 2G1 
Tel: 905-625-4701 
Fax: 905-625-4349 
 
Contact: Robert Forest + Ray Carmichael 
Email:   rforest@carmichael-eng.ca +       

                   rcarmichael@carmichael-eng.ca  
 
 

Regulvar Canada Inc.  
3510, Pharmacy Avenue, Unit 8 
Toronto, ON M1W 2T7 
Tel: 416-422-0531 Ext. 2401 
Cell: 647-631-3497 
Fax:416-422-4937 
 
Contact: Maxime Noel de Tilly 
Email: mnoel@regulvar.com  

Siemens Canada Ltd.  
1577, North Service Road East 
Oakville, ON – L6H 0H6 
Tel:905-465-8000 
Cell:905-541-7433 
Fax: 
 
Contact: Jake Rendulic 
Email: jake.rendulic@siemens.com  
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Pre-Qualified Electrical Contractors – Dec 2017    MERX TF 03-17-630 
                                                          Term: 3 Yrs + 1 + 1 
           Expiry Date: Dec 2022 
 
 
Accel Electrical Contractors Limited 
100 Haist Avenue, Unit A 
Woodbridge, ON  L4L 5V4 
Tel:  905-850-8668 
Fax: 905-850-3223 
Contact:  George Caufin 
Email:  estimating@accelelectric.com + 
georgecaufin@accelelectric.com  
             

Ainsworth Inc. 
131 Bermondsey Road 
Toronto, ON  M4A 1X4 
Tel:  416-751-4420 
Cell: 416-803-2641 (Adam) 
Fax:  
Contact:  Randy Topp + Adam Carr 
Email:  Randy.Topp@Ainsworth.com + 
estimating@ainsworth.com + 
adam.carr@ainsworth.com 

Cahill Electric Limited o/o 880530 Ontario 
Limited 
120 Lancing Drive, Unit # 6 
Hamilton, ON  L8W 3A1 
Tel:  905-388-0515 Ext. 2 
Fax: 905-388-0718 
Contact:  Chris Cahill 
Email:  chris@cahillelectric.ca 

Clairmont Electric Inc. 
1070 Botanical Drive 
Burlington, ON  L7T 1V2 
Tel:  905-296-6012 
Fax: 905-296-6015 
Contact:  Kelly Clairmont 
Email:  kclairmont@clairmontelectric.com 

Culliton Brothers Limited 
473 Douro Street 
Stratford, ON  N5A 6W3 
Tel:  519-271-1981 
Fax: 519-273-4885 
Contact: Sarah White 
Email:  sarah@cullitonbrothers.com 

ECCO Electric Limited 
47 Wright Street 
St. Catharines, ON  L2P 3J5 
Tel: 905-984-8544 
Fax: 905-984-8526 
Contact:  Ed 
Email:  egesch@eccoelectric.com + 
estimating@eccoelectric.com  

mailto:estimating@accelelectric.com
mailto:georgecaufin@accelelectric.com
mailto:Randy.Topp@Ainsworth.com
mailto:estimating@ainsworth.com
mailto:chris@cahillelectric.ca
mailto:egesch@eccoelectric.com


Energy Network 
125 West Beaver Creek Road, Unit 2 
Richmond Hill, ON  L4B 1C6 
Tel:  905-763-2946 x 201 
Fax: 905-763-2474 
Contact: Nikhil Bhatia 
Email:  info@ensinc.ca + nbhatia@ensinc.ca 
 

E.S. Fox Limited 
P.O. Box 1010, 9127 Montrose Road 
Niagara Falls, ON  L2E 7J9 
Tel:  + 1 905 354-3700 
Fax: 905-354-5599 
(Or) 
35 Goderich Road, Unit 1 – 3, 
Hamilton, Ontario – L8P 4P2 
Tel:  + 1 905 – 547 - 7225 
Fax: 905 – 547 - 5110 
Contact: Don Bacon + Tammy Robinson + 
Christine Tharme + Kelly Caldwell 
Email:  don.bacon@esfox.com + 
tammy.robinson@esfox.com +  
Christine.tharme@esfox.com + 
Kelly.Caldwell@esfox.com  

Holaco Installations Limited 
17 McKinstry St. 
Hamilton, ON  L8L 6C2 
Tel:  905-547-8551 
Cell: 905-531-9009 
Fax: 905-547-8899 
Contact: Dan Lancia + Ken Armstrong 
Email:  holaco@holaco.ca + 
karmstrong@holaco.ca  
 

Kraun Electric Inc. 
45 Wright Street 
St. Catharines, ON L2P 3J5 
Tel:  905-684-6895 ext 201 
Fax: 905-684-7829 
Contact: Aaron Jones / Kevin 
Email:  estimating@kraun.ca + 
aaron.jones@kraun.ca + kevin@kraun.ca 
 

Fairway Electrical 
P.O. Box 81125 Fiddlers Green Road 
Ancaster, ON  L9G 4X1 
Tel:  905-304-1133, Ext.  102 
Fax: 905-304-0698 
Contact: Cal Herd + Pierre Levasseur + Lisa 
Cacilhas 
Email:  cherd@fairwayelectrical.com + 
info@fairwayelectrical.com + 
lisa@fairwayelectrical.com + 
pierre@fairwayelectrical.com 
 

Guild Electric Limited 
470 Midwest Road 
Toronto, ON  M1P 4Y5 
Tel:  416-288-8222 
Fax: 416-288-0884  
Contact:  Mark Donner 
Email:  mark.donner@guildelectric.com 
 

mailto:info@ensinc.ca
mailto:don.bacon@esfox.com
mailto:estimating@kraun.ca
mailto:aaron.jones@kraun.ca
mailto:kevin@kraun.ca
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mailto:pierre@fairwayelectrical.com
mailto:mark.donner@guildelectric.com


Pelikan Inc. (A division of Spark Power) 
333 Centennial Parkway North 
Hamilton, ON  L8E 2X6 
Tel:  905-633-7780 ext.26 / Cell: 905-999-9700 
Fax: 905-633-7781 
Contact:  Keith MacLellan 
Email:  kmaclellan@sparkpower.ca 

Plan Group 
2740 Steeles Avenue West 
Vaughn, ON  L4K 4T4 
Tel: 416-635-9040 
Fax:  
Contact:  Kevin Martineau 
Email:  kmartineau@plan-group.com 

PRL-Guite Electric Limited 
84 Bigwin Road, Unit 2 
Hamilton, ON  L8W 3R4 
Tel:  905-549-6711 
Fax: 905-318-5708 
Contact:  Paul Leaker 
Email:  info@prlguite.ca 

Procon Constructions Inc. 
401 Enterprise Drive 
Welland, ON  L3B 6H8 
Tel:  905-732-0322 Ext. 27 
Fax: 905-732-3778 
Contact:  Michael Leone 
Email:  procon@procon.ca + 
mike.leone@procon.ca + 
lesther.corrales@procon.ca + 
greg.leone@procon.ca 

Quantum Lighting & Electric Co. 
110 Crockford Blvd. Unit 1 
Scarborough, ON  M1R 3C3 
Tel:  416-752-8882 
Cell: 416-676-2465 
Fax: 416-752-6225 
Contact:  Larry Shaw  
Email: larry@eama.ca 
Email:  larry@quantumelectric.ca 

Roberts Onsite 
209 Manitou Drive 
Kitchener, ON  N2C 1L4 
Tel:  519-578-2230 
Fax: 519-578-2979 
Contact:  Debbie Magnus 
Email:  DMagnus@robertsonsite.ca  
 
Or 
 
Black & McDonald Limited 
77, Railside Road 
Toronto, ON – M3A 1B2 
Tel: 647 – 794 – 4432 
Cell: 416 – 540 – 2581 
Contact: Jason Tanguay 
Email: jtanguay@blackandmcdonald.com 
+ bolan@blackandmcdonald.com 
 
 

mailto:kmaclellan@sparkpower.ca
mailto:procon@procon.ca
mailto:mike.leone@procon.ca
mailto:lesther.corrales@procon.ca
mailto:greg.leone@procon.ca
mailto:larry@quantumelectric.ca


T. Lloyd Electric Ontario Ltd. 
16 Harlowe Road, Unit 5 
Hamilton, ON  L8W 3R6 
Tel:  905-388-8916 
Fax: 905-388-7538 
Contact: Mark Lloyd + Paul Leskovec 
Email:  mark@tlloydelectric.ca + 
paul@tlloydelectric.ca 

Tiltran Power Services 
14719 Bayham Drive, RR#3 
Tillsonburg, ON  N4G 4G8 
Tel:  519-842-6458 
Fax: 519-842-7688 
Contact:  Ruud Wouters 
Email:  info@tiltran.ca + 
rwouters@tiltran.ca 

WS Nicholls Construction Inc. 
48 Cowansview Road 
Cambridge, ON  N1R 7N3 
Tel:  519-740-3757         Cell: 226-338-7659 
Fax: 519-740-9752 
Contact: Alex Ilic 
Email:  alex.ilic@wsnicholls.com + 
wsnicholls@on.aibn.com + 
ghutcheson@wsnicholls.com 
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RFQ No.:1104-2023 

Project Name: 20022838- AH Great Hall 102 reno 

Date: Aug. 2023 

Page 4 of 5  File – September 2021 
 

 

 

 

 

Appendix D - Prequalified Sub-Contractors 
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Appendix E - Technical Specifications & Drawings
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RFQ No.: 1102 2025
Project Name: 20020136 UH HVAC System upgrade
Date: Aug.05, 2025


