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CITY OF TORONTO

Request for Tenders for Toronto Accessibility Upgrades — Group 08
at Toronto

RFT No.: Doc3116480059
Contract No.: N/A

Issued: August 18", 2021




This Work Assignment Agreement entered into on the [Note to Finalization before
Execution: Insert Date of Execution]("Effective Date")

between
CITY OF TORONTO
(“Owner”)
and
® [Note to Finalization before Execution: Insert Legal Name of Contractor]

(“Contractor”)

WHEREAS Parts 1.1 (Prompt Payment) and Il.1 (Adjudication) of the Construction Act apply
with respect to this Agreement and all subcontracts thereunder as the Owner commenced a
procurement process for the improvement that is subject of the Agreement (“Procurement
Process”) on or after October 1, 2019;

WHEREAS the Owner issued Request for Supplier Qualifications No. RFSQ 3907-20-5021
dated April 3,2020 including Addendum No.1 dated April 14,2020, Addendum No.2 dated April
28,2020, Addendum No.3 dated April 30,2020, Addendum No.4 dated May 5,2020 and
Addendum No.5 dated May 8,2020 respectively, (collectively the “RFSQ") and in response to
the RFSQ, the Contractor submitted a response dated May 12,2020 (“RFSQ Response®);

WHEREAS the Contractor was appointed to the list of prequalified suppliers eligible to bid on
Work Assignments under the RFSQ ("Roster");

WHEREAS pursuant to the Master Service Agreement dated July 24, 2020 between the parties
for establishing a Roster for the provision of Capital Accessibility Upgrades Program for City
Buildings (the "Master Agreement") the Contractor agreed to execute Work Assignment
Agreements in the form of this Work Assignment Agreement;

WHEREAS the City issued RFT Doc3116480059, for a Work Assignment in accordance with the
Master Agreement in connection with Toronto Accessibility Upgrades — Group 08 at Toronto,
Ontario, and further issued [Note to Finalization: insert addenda and date of addenda];

WHEREAS the Contractor submitted a Work Assignment Bid dated [Note to Finalization: insert
date of Bid] in response to the RFT; and

WHEREAS the Contractor was awarded this Work Assignment Agreement to complete the
Work Assignment in accordance with all the terms and conditions of the Master Agreement and
this Work Assignment Agreement;

NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and
the Contractor agree as follows:



1.THE WORK

The Contractor shall:

1.1

1.2

1.3

1.4

perform the Work required by this Work Assignment Agreement for the Project located at
the Site;

do and fulfill everything indicated by this Work Assignment Agreement;

commence the Work on the Commencement Date and, subject to adjustment in
Contract Time as provided for in the Work Assignment Agreement, attain Substantial
Performance of the Work, by the Scheduled Date for Substantial Performance of the
Work, and otherwise perform the Work in accordance with the Construction Schedule;
and

apply the provisions, including in all schedules, of the Master Agreement to the Work
performed under this Work Assignment Agreement.

2. CONTRACT PRICE

2.1

2.2

2.3

24

The price for the Work (including any changes in the Work), which excludes Value
Added Taxes, is the sum of, if applicable:

.1 in respect of the Fixed Price Work, the Fixed Price; plus

.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus

.3 .3 inrespect of T&M Changes in the Work recorded in a Change Order, the T&M
Price, (the “Contract Price”).

Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by
the Owner to the Contractor.

The Contract Price shall only be subject to adjustment as provided in the Work
Assignment Agreement.

All amounts in the Work Assignment Agreement are expressed and payable in Canadian
currency, unless expressly noted otherwise.

3. DOCUMENTS COMPRISING THE AGREEMENT

3.1

The following documents whether attached hereto or referred to herein form an integral
part of the Work Assignment Agreement:

Master Agreement, including its Schedules A to | inclusive
Schedule A — Information Sheet (Work Assignment Agreement)
Schedule B — Pricing Form

Schedule C — Drawings and Specifications

Construction Schedule

Supplemental Instructions



any other document identified elsewhere in the Work Assignment Agreement as a
document forming part of the Work Assignment Agreement.

4.COUNTER PART AND ELECTRONIC SIGNATURE

4.1

This Agreement may be executed in counterpart and may be executed by electronic
signature that is received by the Owner in a file format acceptable to the Owner. Such
electronic signature shall be deemed to be an original signature for the purpose of this
Agreement with the same legal effect as an original signature.

The parties hereto have executed this Agreement by the hands of their duly authorized
representatives.

SIGNED AND DELIVERED
in the presence of:

CITY OF TORONTO
By:
Name: @
Title: ®

By:

| have authority to bind the corporation

Name: ®
Title: ®
| have authority to bind the corporation

® [Note to Finalization before Execution:
Insert Legal Name of Contractor]

By:

By:

Name: ®
Title: ®
| have authority to bind the corporation

Name: ®
Title: ®
| have authority to bind the corporation

® [Note to Finalization before Execution:
Authority stamp to be completed by the
Owner]



SCHEDULE A to WORK ASSIGNMENT AGREEMENT
INFORMATION SHEET — WORK ASSIGNMENT AGREEMENT
The following table provides information cross-referenced in the provisions and schedules of the

Master Agreement. All reference to GCs are located in Schedule D — General Conditions of the
Master Agreement.

Row | Input Information Reference | Description

A. Names and Information

A1 Project Sch. C, Accessibility Upgrades at nine (9) buildings at
Definition addresses outlined in row A.2 of this Information
81 & GC Sheet.

3.8.2.3(1)
A.2 Site Definition | The following items represent a building under the
97 Project and are each to be interpreted as one Site

and those Sites that are on not contiguous lands
are deemed to be each under a separate contract
for the purpose of substantial performance:

20 Beffort Rd - Fire Hall No. 145

1009 Sheppard Ave W - Fire Hall No. 143

1026 Finch Ave W - Finch Yard Building B

1026 Finch Ave W - Finch Yard Building D

1300 Sheppard Ave W - Toronto Animal

Shelter North Shelter

4100 Keele St - Fire Hall No. 141

7. 4330 Dufferin St - Emergency Service
Headquarters Parking Structure

8. 4330 Dufferin St - Fire, EMS HQ & EMS

akrwn =

o

Station 53
9. 5700 Bathurst St - Fire Hall No. 112 & EMS
Station 16
A3 Notice information GC "To be provided after award".
1.6.1.2,
GC1.6.1.3
&
GC1.6.14
A4 Identity of Contract | Sch. C, "To be provided after award".
Administrator Definition
24
A5 Identity of Owner Sch. C, "To be provided after award".
Representative Definition
70
A.6 Approved GC 3.8.3, | 1. Automatic Door Openers: Supply and Install by
Subcontractors GC 3.8.3.1 | ASSA ABLOY.

&




Row

Input Information

Reference

Description

GC 3.8.3.2

B. Pric

ing, Markups and Liq

uidated Dam

ages

B.1

Contractor’s Markup
for negotiated fixed
price and negotiated
unit price changes
in the Work
performed by
Contractor

Sch. E,
s. 2.2.3.1

Ten percent (10%)

B.2

Total Cumulative
Markup allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
negotiated fixed
price and negotiated
unit price changes
in the Work
performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

Sch. E,
s.2.2.3.2

Fifteen percent (15%)

B.3

T&M Percentage
Markup for changes
in the Work
performed by
Contractor

Sch. E,
s. 3.3.1

Ten percent (10%)

B.4

Total Cumulative
T&M Percentage
Markup allowed for
Contractor,
Subcontractors,
Suppliers and Sub-
subcontractors on
changes in the
Work performed by
Subcontractors,
Suppliers or Sub-
subcontractors (and
not performed by
the Contractor)

Sch. E,
s. 3.3.2

Fifteen percent (15%)

B.5

Markup for Cash
Allowance overages

GC6.1.4

Five percent (5%)




Row | Input Information Reference | Description
B.6 Amounts of Delay GC 7.6.1 1. 20 Beffort Dr - Fire Hall No. 145:
Liquidated $1,500.00 per Calendar Day
Damages
2. 1009 Sheppard Ave W - Fire Hall No. 143:
$1,500.00 per Calendar Day
3. 1026 Finch Ave W - Finch Yard Building B:
$1,500.00 per Calendar Day
4. 1026 Finch Ave W - Finch Yard Building D:
$1,500.00 per Calendar Day
5. 1300 Sheppard Ave W - Toronto Animal
Shelter North Shelter: $1,500.00 per
Calendar Day
6. 4100 Keele St - Fire Hall No. 141: $1,500.00
per Calendar Day
7. 4330 Dufferin St - Emergency Service
Headquarters Parking Structure: 1,500.00
per Calendar Day
8. 4330 Dufferin St - Fire, EMS HQ & EMS
Station 53: $1,500.00 per Calendar Day
9. 5700 Bathurst St - Fire Hall No. 112 & EMS
Station 16: $1,500.00 per Calendar Day
B.7 Changes in the Sch. E, s.
Work on a Time & | 3 Vertical Approach
Material Basis
B.8 | Schedule A Not Applicable
Schedule of Prices | Pricing
for Changes in the Form
Work
B.9 Invoice Period Sch. C, No change to default Invoice Period.
Definition
54
B.10 | Giving of a GC5.3.1 | To be submitted by sending to

Proper Invoice

APInvoice@toronto.ca with a copy to the Owner
Representative




Row | Input Information Reference | Description
C. Dates, Time Periods and Deadlines
CA1 Effective Date Sch. C, “To be finalized after award".
Definition
40
C.2 Commencement Sch. C, 14 Calendar Days after date of award by City
Date Definition
17 & GC
3.1.6
C.3 | Key Work Sch. C, Refer to the Construction Schedule included in
Milestones Definition Contract.
55
C4 Scheduled Date for | Sch. C, 1. 20 Beffort Dr - Fire Hall No. 145:
Substantial Definition 90 days from commencement of the work
Performance of the | 93
Work 2. 1009 Sheppard Ave W - Fire Hall No. 143:
60 days from commencement of the work
3. 1026 Finch Ave W - Finch Yard Building B:
40 days from commencement of the work
4. 1026 Finch Ave W - Finch Yard Building D:
90 days from commencement of the work
5. 1300 Sheppard Ave W - Toronto Animal
Shelter North Shelter: 70 days from
commencement of the work
6. 4100 Keele St - Fire Hall No. 141: 90 days
from commencement of the work
7. 4330 Dufferin St - Emergency Service
Headquarters Parking Structure: 140 days
from commencement of the work
8. 4330 Dufferin St - Fire, EMS HQ & EMS
Station 53: 140 days from commencement of
the work
9. 5700 Bathurst St - Fire Hall No. 112 & EMS
Station 16: 100 days from commencement of
the work
C.5 Scheduled Date for | Sch. C, 1. 20 Beffort Dr - Fire Hall No. 145:
Total Performance Definition 14 Days after Substantial Performance is
of the Work 94 achieved




Row | Input Information Reference | Description
2. 1009 Sheppard Ave W - Fire Hall No. 143: 14
Days after Substantial Performance is
achieved
3. 1026 Finch Ave W - Finch Yard Building B:
14 Days after Substantial Performance is
achieved
4. 1026 Finch Ave W - Finch Yard Building D:
14 Days after Substantial Performance is
achieved
5. 1300 Sheppard Ave W - Toronto Animal
Shelter North Shelter: 14 Days after
Substantial Performance is achieved
6. 4100 Keele St - Fire Hall No. 141: 14 Days
after Substantial Performance is achieved
7. 4330 Dufferin St - Emergency Service
Headquarters Parking Structure: 14 Days
after Substantial Performance is achieved
8. 4330 Dufferin St - Fire, EMS HQ & EMS
Station 53: 14 Days after Substantial
Performance is achieved
9. 5700 Bathurst St - Fire Hall No. 112 & EMS
Station 16: 14 Days after Substantial
Performance is achieved
C.6 Warranty Period Sch. C, No change to default Warranty Period
Definition
121
C.7 | Working Days Sch. C,
Definition | 8:00 PM to 6:00 AM, 7 days a week
126 9:00 AM to 5:00 PM, 7 days a week for Fire Halls
(not including 5700 Bathurst St)
C.8 | Number of Days for | GC 5.4.1.2
Contract Ten (10) Working Days
Administrator to
Issue a Certificate
for Payment
C.9 Deadline to GC 7.2.1 | No change to default of 10 Working Days

acknowledge a




Row | Input Information Reference | Description
Contemplated
Change Order
C.10 | Deadline to respond | GC 7.3.5 | No change to default of 10 Working Days
to a Change
Directive
C.11 | Suspension Period | GC 11.2.1 | No change to default of 60 Working Days
for Stop Work
Orders
D. Insurance, Contract Security, Bonds and Contractual Holdback
D.1 Insurance GC
Coverages 8.1.1.1, Refer to Information Sheet in Master Agreement.
GC
8.1.1.2,
GC8.1.1.3
& GC
8.1.3
D.2 | Additional Contract | GC 8.2.1 | Refer to Information Sheet in Master Agreement.
Security
D.3 Amount of the GC 8.4.1 2.5% retained from each Proper Invoice.
Contractual
Holdback
D.4 | Percentage by GC 8.4.3
which Contractual 0% reduction after Total Performance. Full release
Holdback is after Warranty Period, upon inspection and written
Reduced after Total certification from the Contract Administrator.
Performance of the
Work
D.5 Surety Bonds GC 8.3.1 No change to requirements in GC 8.3.1.
E. Miscellaneous
E.1. | Alternate order of GC 1.1.7.1 | (1) any amendment to the Agreement made in

priority of the
Agreement
Documents

accordance with the terms and conditions of
the Agreement shall take precedence only
over those specific provisions of the
Agreement expressly amended, in order of
most recent date issued (if any),

(2) Information Sheet and Pricing Form,

(3) the Master Service Agreement (excluding the
Schedules),

(4) the Schedules of the Master Service
Agreement in the following order: Schedule F
— Owner Policies, Procedures, By-Laws and
Other Requirements, Schedule D — General




Row

Input Information

Reference

Description

Conditions and all remaining Schedules other
than Schedule H,

(5) Supplemental Instructions,

(6) the Drawings (other than the material and
finishing schedules in the Drawings),

(7) the Specifications (other than the material
and finishing schedules in the
Specifications),

(8) material and finishing schedules in the
Drawings and Specifications,

(9) Construction Schedule, and
any other document identified elsewhere in the

Agreement as a document forming part of the
Agreement

E.2. Allowable Portion of | GC 3.8.1 Not Applicable, except for subcontracting work as
the Work for per Row A.6
Subcontracting

E.3. Accuracy of Utilities | GC 4.1.4.1 | No change to requirements
and Structures

E.4. Fair Wage Schedule | Sch. F, if Industrial, Commercial, Institutional (1.C.I.)

applicable | Schedule 2016 — 2019

E.5. Workforce Sch. F, if There is no requirement for a Workforce

Development Plan included Development Plan under this Agreement.




SCHEDULE B to WORK ASSIGNMENT AGREEMENT

PRICING FORM



SCHEDULE C to WORK ASSIGNMENT AGREEMENT
DRAWINGS AND SPECIFICATIONS, DSS REPORTS, ADDENDA, AND

MASTER AGREEMNT

Page 13



