
 
 

 

 

 

 

 
 

 

 
 

CITY OF TORONTO 
 

Request for Tenders for Toronto Accessibility Upgrades – Group  08 
at Toronto 

 

 

 

RFT No.: Doc3116480059 

Contract No.: N/A 

Issued: August 18th, 2021 
 

 

 

 

 

 

 

 

 

 



 
 

This Work Assignment Agreement entered into on the [Note to Finalization before 
Execution: Insert Date of Execution]("Effective Date")  

between 

CITY OF TORONTO 

(“Owner”) 

and 

 [Note to Finalization before Execution: Insert Legal Name of Contractor] 

(“Contractor”) 

 

WHEREAS Parts I.1 (Prompt Payment) and II.1 (Adjudication) of the Construction Act apply 
with respect to this Agreement and all subcontracts thereunder as the Owner commenced a 
procurement process for the improvement that is subject of the Agreement (“Procurement 
Process”) on or after October 1, 2019; 

WHEREAS the Owner issued Request for Supplier Qualifications No. RFSQ 3907-20-5021 
dated April 3,2020 including Addendum No.1 dated April 14,2020, Addendum No.2 dated April 
28,2020, Addendum No.3 dated April 30,2020, Addendum No.4 dated May 5,2020 and 
Addendum No.5 dated May 8,2020 respectively, (collectively the “RFSQ") and in response to 
the RFSQ, the Contractor submitted a response dated May 12,2020 (“RFSQ Response“);  

WHEREAS the Contractor was appointed to the list of prequalified suppliers eligible to bid on 
Work Assignments under the RFSQ ("Roster"); 

WHEREAS pursuant to the Master Service Agreement dated July 24, 2020 between the parties 
for establishing a Roster for the provision of Capital Accessibility Upgrades Program for City 
Buildings (the "Master Agreement") the Contractor agreed to execute Work Assignment 
Agreements in the form of this Work Assignment Agreement;  
 
WHEREAS the City issued RFT Doc3116480059,  for a Work Assignment in accordance with the 
Master Agreement in connection with Toronto Accessibility Upgrades – Group 08 at Toronto, 
Ontario, and further issued [Note to Finalization: insert addenda and date of addenda]; 

WHEREAS the Contractor submitted a Work Assignment Bid dated [Note to Finalization: insert 
date of Bid] in response to the RFT; and  
 
WHEREAS the Contractor was awarded this Work Assignment Agreement to complete the 
Work Assignment in accordance with all the terms and conditions of the Master Agreement and 
this Work Assignment Agreement; 
 
NOW THEREFORE in consideration of the mutual covenants herein contained, the Owner and 
the Contractor agree as follows:   
 

 



 
 

1.THE WORK 

The Contractor shall: 

1.1 perform the Work required by this Work Assignment Agreement for the Project located at 
the Site;  

1.2 do and fulfill everything indicated by this Work Assignment Agreement;  

1.3 commence the Work on the Commencement Date and, subject to adjustment in 
Contract Time as provided for in the Work Assignment Agreement, attain Substantial 
Performance of the Work, by the Scheduled Date for Substantial Performance of the 
Work, and otherwise perform the Work in accordance with the Construction Schedule; 
and 

1.4 apply the provisions, including in all schedules, of the Master Agreement to the Work 
performed under this Work Assignment Agreement. 

2.  CONTRACT PRICE 

2.1 The price for the Work (including any changes in the Work), which excludes Value 
Added Taxes, is the sum of, if applicable: 

.1 in respect of the Fixed Price Work, the Fixed Price; plus 

.2 in respect of the Unit Price Work, the Total Price of Unit Price Work; plus 

.3 .3   in respect of T&M Changes in the Work recorded in a Change Order, the T&M 
Price, (the “Contract Price”).  

2.2 Value Added Taxes in the percentage amount of thirteen percent (13%) are payable by 
the Owner to the Contractor.  

2.3 The Contract Price shall only be subject to adjustment as provided in the Work 
Assignment Agreement. 

2.4 All amounts in the Work Assignment Agreement are expressed and payable in Canadian 
currency, unless expressly noted otherwise. 

3. DOCUMENTS COMPRISING THE AGREEMENT 

3.1 The following documents whether attached hereto or referred to herein form an integral 
part of the Work Assignment Agreement: 

 Master Agreement, including its Schedules A to I inclusive 

 Schedule A – Information Sheet (Work Assignment Agreement) 

 Schedule B – Pricing Form 

 Schedule C – Drawings and Specifications 

 Construction Schedule 

 Supplemental Instructions 



 
 

 any other document identified elsewhere in the Work Assignment Agreement as a 
document forming part of the Work Assignment Agreement. 

 

4.COUNTER PART AND ELECTRONIC SIGNATURE 

4.1 This Agreement may be executed in counterpart and may be executed by electronic 
signature that is received by the Owner in a file format acceptable to the Owner. Such 
electronic signature shall be deemed to be an original signature for the purpose of this 
Agreement with the same legal effect as an original signature. 

 
The parties hereto have executed this Agreement by the hands of their duly authorized 
representatives.  

SIGNED AND DELIVERED 
in the presence of:  

CITY OF TORONTO  [Note to Finalization before Execution: 
Authority stamp to be completed by the 
Owner] 

By:   

 Name:   
 Title:   
 I have authority to bind the corporation  
By:   

 Name:   
 Title:   
 I have authority to bind the corporation  

 

 
 [Note to Finalization before Execution: 
Insert Legal Name of Contractor] 

By:  

 Name:  
 Title:  
 I have authority to bind the corporation 
By:  

 Name:  
 Title:  
 I have authority to bind the corporation 



 
 

SCHEDULE A to WORK ASSIGNMENT AGREEMENT 
 

INFORMATION SHEET – WORK ASSIGNMENT AGREEMENT 
 
The following table provides information cross-referenced in the provisions and schedules of the 
Master Agreement. All reference to GCs are located in Schedule D – General Conditions of the 
Master Agreement. 
 
Row Input Information Reference  Description 

A. Names and Information 

A.1  Project Sch. C, 
Definition 
81 & GC 
3.8.2.3(1) 

Accessibility Upgrades at nine (9) buildings at 
addresses outlined in row A.2 of this Information 
Sheet. 

A.2  Site Definition 
97 

The following items represent a building under the 
Project and are each to be interpreted as one Site 
and those Sites that are on not contiguous lands 
are deemed to be each under a separate contract 
for the purpose of substantial performance: 
 
1. 20 Beffort Rd - Fire Hall No. 145 
2. 1009 Sheppard Ave W - Fire Hall No. 143 
3. 1026 Finch Ave W - Finch Yard Building B 
4. 1026 Finch Ave W - Finch Yard Building D 
5. 1300 Sheppard Ave W - Toronto Animal 

Shelter North Shelter 
6. 4100 Keele St - Fire Hall No. 141 
7. 4330 Dufferin St - Emergency Service 

Headquarters Parking Structure  
8. 4330 Dufferin St - Fire, EMS HQ & EMS 

Station 53 
9. 5700 Bathurst St - Fire Hall No. 112 & EMS 

Station 16 
A.3  Notice information GC 

1.6.1.2, 
GC 1.6.1.3 
&  
GC 1.6.1.4 

"To be provided after award".  
 

A.4  Identity of Contract 
Administrator 

Sch. C, 
Definition 
24 

"To be provided after award".  
 

A.5  Identity of Owner 
Representative 

Sch. C, 
Definition 
70 

"To be provided after award".  
 

A.6  Approved 
Subcontractors 

GC 3.8.3, 
GC 3.8.3.1 
&  

1. Automatic Door Openers: Supply and Install by 
ASSA ABLOY. 
 



 
 

Row Input Information Reference  Description 

GC 3.8.3.2 

B. Pricing, Markups and Liquidated Damages 

B.1  Contractor’s Markup 
for negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Contractor 

Sch. E,  
s. 2.2.3.1 

Ten percent (10%)  
 
 

B.2  Total Cumulative 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
negotiated fixed 
price and negotiated 
unit price changes 
in the Work 
performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

Sch. E,  
s. 2.2.3.2 

Fifteen percent (15%)  
 
 
 

B.3  T&M Percentage 
Markup for changes 
in the Work 
performed by 
Contractor 

Sch. E,  
s. 3.3.1 

Ten percent (10%)  
 
 
 

B.4  Total Cumulative 
T&M Percentage 
Markup allowed for 
Contractor, 
Subcontractors, 
Suppliers and Sub-
subcontractors on 
changes in the 
Work performed by 
Subcontractors, 
Suppliers or Sub-
subcontractors (and 
not performed by 
the Contractor) 

Sch. E,  
s. 3.3.2 

 
Fifteen percent (15%)  
 
 
 

B.5  Markup for Cash 
Allowance overages  

GC 6.1.4  Five percent (5%)  
 
 



 
 

Row Input Information Reference  Description 

B.6  Amounts of Delay 
Liquidated 
Damages 

GC 7.6.1 1. 20 Beffort Dr - Fire Hall No. 145: 
$1,500.00 per Calendar Day 
 

2. 1009 Sheppard Ave W - Fire Hall No. 143: 
$1,500.00 per Calendar Day 

 
3. 1026 Finch Ave W - Finch Yard Building B: 

$1,500.00 per Calendar Day 
 
4. 1026 Finch Ave W - Finch Yard Building D: 

$1,500.00 per Calendar Day 
 
5. 1300 Sheppard Ave W - Toronto Animal 

Shelter North Shelter: $1,500.00 per 
Calendar Day 

 
6. 4100 Keele St - Fire Hall No. 141: $1,500.00 

per Calendar Day 
 
7. 4330 Dufferin St - Emergency Service 

Headquarters Parking Structure: 1,500.00 
per Calendar Day 

 
8. 4330 Dufferin St - Fire, EMS HQ & EMS 

Station 53: $1,500.00 per Calendar Day 
 
9. 5700 Bathurst St - Fire Hall No. 112 & EMS 

Station 16: $1,500.00 per Calendar Day 
B.7  Changes in the 

Work on a Time & 
Material Basis 

Sch. E, s. 
3 

 
Vertical Approach   
 
 

B.8  Schedule A 
Schedule of Prices 
for Changes in the 
Work 

 
Pricing 
Form 

Not Applicable 

B.9  Invoice Period Sch. C, 
Definition 
54 

No change to default Invoice Period. 
 
 

B.10 Giving of a  
Proper Invoice 

GC 5.3.1 To be submitted by sending to 
APInvoice@toronto.ca with a copy to the Owner 
Representative 
 
 
 



 
 

Row Input Information Reference  Description 

C. Dates, Time Periods and Deadlines 

C.1  Effective Date Sch. C, 
Definition 
40 

“To be finalized after award".  
 

C.2  Commencement 
Date 

Sch. C, 
Definition 
17 & GC 
3.1.6 

14 Calendar Days after date of award by City  

C.3  Key Work 
Milestones 

Sch. C, 
Definition 
55 

Refer to the Construction Schedule included in 
Contract. 

C.4  Scheduled Date for 
Substantial 
Performance of the 
Work 

Sch. C, 
Definition 
93 

1. 20 Beffort Dr - Fire Hall No. 145:  
90 days from commencement of the work 
 

2. 1009 Sheppard Ave W - Fire Hall No. 143:  
60 days from commencement of the work 

 
3. 1026 Finch Ave W - Finch Yard Building B: 

40 days from commencement of the work 
 
4. 1026 Finch Ave W - Finch Yard Building D: 

90 days from commencement of the work 
 
5. 1300 Sheppard Ave W - Toronto Animal 

Shelter North Shelter: 70 days from 
commencement of the work 

 
6. 4100 Keele St - Fire Hall No. 141: 90 days 

from commencement of the work 
 
7. 4330 Dufferin St - Emergency Service 

Headquarters Parking Structure: 140 days 
from commencement of the work 

 
8. 4330 Dufferin St - Fire, EMS HQ & EMS 

Station 53: 140 days from commencement of 
the work 

 
9. 5700 Bathurst St - Fire Hall No. 112 & EMS 

Station 16: 100 days from commencement of 
the work 

C.5  Scheduled Date for 
Total Performance 
of the Work 

Sch. C, 
Definition 
94 

1. 20 Beffort Dr - Fire Hall No. 145:  
14 Days after Substantial Performance is 
achieved 
 



 
 

Row Input Information Reference  Description 

2. 1009 Sheppard Ave W - Fire Hall No. 143: 14 
Days after Substantial Performance is 
achieved 

 
3. 1026 Finch Ave W - Finch Yard Building B: 

14 Days after Substantial Performance is 
achieved 

 
4. 1026 Finch Ave W - Finch Yard Building D: 

14 Days after Substantial Performance is 
achieved 

 
5. 1300 Sheppard Ave W - Toronto Animal 

Shelter North Shelter: 14 Days after 
Substantial Performance is achieved 

 
6. 4100 Keele St - Fire Hall No. 141: 14 Days 

after Substantial Performance is achieved 
 
7. 4330 Dufferin St - Emergency Service 

Headquarters Parking Structure: 14 Days 
after Substantial Performance is achieved 

 
8. 4330 Dufferin St - Fire, EMS HQ & EMS 

Station 53: 14 Days after Substantial 
Performance is achieved 

 
9. 5700 Bathurst St - Fire Hall No. 112 & EMS 

Station 16: 14 Days after Substantial 
Performance is achieved 

C.6  Warranty Period Sch. C, 
Definition 
121 

No change to default Warranty Period  
 
 

C.7  Working Days Sch. C, 
Definition 
126 

 
8:00 PM to 6:00 AM, 7 days a week  
9:00 AM to 5:00 PM, 7 days a week for Fire Halls 
(not including 5700 Bathurst St) 
  
 

C.8  Number of Days for 
Contract 
Administrator to 
Issue a Certificate 
for Payment 

GC 5.4.1.2  
Ten (10) Working Days 
 
 

C.9  Deadline to 
acknowledge a 

GC 7.2.1 No change to default of 10 Working Days 



 
 

Row Input Information Reference  Description 

Contemplated 
Change Order 

C.10 Deadline to respond 
to a Change 
Directive 

GC 7.3.5 No change to default of 10 Working Days 
 

C.11 Suspension Period 
for Stop Work 
Orders 

GC 11.2.1 No change to default of 60 Working Days 
 

D. Insurance, Contract Security, Bonds and Contractual Holdback 

D.1  Insurance 
Coverages 

GC 
8.1.1.1, 
GC 
8.1.1.2, 
GC 8.1.1.3 
& GC 
8.1.3 

 
Refer to Information Sheet in Master Agreement. 

D.2  Additional Contract 
Security 

GC 8.2.1 Refer to Information Sheet in Master Agreement. 
 

D.3  Amount of the 
Contractual 
Holdback 

GC 8.4.1 2.5% retained from each Proper Invoice. 
 
 

D.4  Percentage by 
which Contractual 
Holdback is 
Reduced after Total 
Performance of the 
Work 

GC 8.4.3  
0% reduction after Total Performance. Full release 
after Warranty Period, upon inspection and written 
certification from the Contract Administrator. 
 
 

D.5  Surety Bonds GC 8.3.1 No change to requirements in GC 8.3.1.  
 

E. Miscellaneous 

E.1. Alternate order of 
priority of the 
Agreement 
Documents 

GC 1.1.7.1 (1) any amendment to the Agreement made in 
accordance with the terms and conditions of 
the Agreement shall take precedence only 
over those specific provisions of the 
Agreement expressly amended, in order of 
most recent date issued (if any), 

(2) Information Sheet and Pricing Form, 

(3) the Master Service Agreement (excluding the 
Schedules), 

(4) the Schedules of the Master Service 
Agreement in the following order: Schedule F 
– Owner Policies, Procedures, By-Laws and 
Other Requirements, Schedule D – General 



 
 

Row Input Information Reference  Description 

Conditions and all remaining Schedules other 
than Schedule H, 

(5) Supplemental Instructions, 

(6) the Drawings (other than the material and 
finishing schedules in the Drawings),  

(7) the Specifications (other than the material 
and finishing schedules in the 
Specifications), 

(8) material and finishing schedules in the 
Drawings and Specifications, 

(9) Construction Schedule, and 

any other document identified elsewhere in the 
Agreement as a document forming part of the 
Agreement 

E.2. Allowable Portion of 
the Work for 
Subcontracting 

GC 3.8.1 Not Applicable, except for subcontracting work as 
per Row A.6 

E.3. Accuracy of Utilities 
and Structures 

GC 4.1.4.1 No change to requirements 

E.4. Fair Wage Schedule Sch. F, if 
applicable 

Industrial, Commercial, Institutional (I.C.I.) 
Schedule 2016 – 2019 

E.5. Workforce 
Development Plan 

Sch. F, if 
included 

There is no requirement for a Workforce 
Development Plan under this Agreement. 

 
 
 
 



 
 
 

SCHEDULE B to WORK ASSIGNMENT AGREEMENT 

PRICING FORM 
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SCHEDULE C to WORK ASSIGNMENT AGREEMENT 

DRAWINGS AND SPECIFICATIONS, DSS REPORTS, ADDENDA, AND  

MASTER AGREEMNT  

 
 
 
 
 
 
 


