


		SHEET LIST				
No.	NAME	REV. NO.	CURRENT REVISION	DATE		
GENERAL A-000	PHASE 1 COVER PAGE - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
<del>4-000</del>	COVER PAGE - PHASE I	1	1930ED FOR TENDER	09/22/21		
GEOTHER	RMAL					
G-101	GROUND HEAT EXCHANGER LAYOUT	1	ISSUED FOR TENDER	09/22/21		
G-102	GROUND HEAT EXCHANGER DETAILS	1	ISSUED FOR TENDER	09/22/21		
G-103	GROUND HEAT EXCHANGER DETAILS	1	ISSUED FOR TENDER	09/22/21		
CIVIL	EDOCIONA OFFINISHE CONTROL		LOCK FOR TOWNER	00/00/0		
C-101	EROSION & SEDIMENT CONTROL	1	ISSUED FOR TENDER	09/22/21		
C-102	SITE SERVICING PLAN	1	ISSUED FOR TENDER	09/22/21		
C-103	SITE GRADING PLAN	1	ISSUED FOR TENDER	09/22/21		
C-104	DETAILS	1	ISSUED FOR TENDER	09/22/21		
C-105	DRAINAGE AREAS	1	ISSUED FOR TENDER	09/22/21		
LANDSCA	DE					
LANDSCA L-100	LANDSCAPE SITE PLAN	1	ISSUED FOR TENDER	09/22/21		
L-100 L-101	LANDSCAPE SITE PLAN LANDSCAPE SITE PLAN ENLARGMENTS	1	ISSUED FOR TENDER	09/22/21		
L-101 L-102	LAYOUT PLAN AND DETAILS	1	ISSUED FOR TENDER	09/22/21		
L-102 L-103	LANDSCAPE DETAILS	1	ISSUED FOR TENDER	09/22/21		
		1				
L-104	LANDSCAPE DETAILS	1	ISSUED FOR TENDER	09/22/21		
L-105	LANDSCAPE DETAILS	1	ISSUED FOR TENDER	09/22/21		
A D C LITE	CTURAL - PHASE 1					
ARCHITE A-001	GENERAL NOTES	1	ISSUED FOR TENDER	09/22/21		
A-001 A-002	OBC MATRIX & LIFE SAFETY PLAN - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-002 A-003	DOOR SCHEDULE	1	ISSUED FOR TENDER	09/22/21		
		1				
A-004	GLAZING SCHEDULE	1	ISSUED FOR TENDER	09/22/21		
A-005	GLAZING SCHEDULE	1	ISSUED FOR TENDER	09/22/21		
A-100	SITE PLAN - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-101	SITE DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-102	SIGNAGE DETAIL	1	ISSUED FOR TENDER	09/22/21		
A-103	GARBAGE ENCLOSURE PLANS AND DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-200	FOUNDATION PLAN	1	ISSUED FOR TENDER	09/22/21		
A-201	FLOOR PLAN - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-202	WASHROOM FLOOR PLANS	1	ISSUED FOR TENDER	09/22/21		
A-203	WASHROOM FLOOR PLANS	1	ISSUED FOR TENDER	09/22/21		
A-204	WASHROOM DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-300	REFLECTED CEILING PLAN	1	ISSUED FOR TENDER	09/22/21		
A-400	ROOF PLAN - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-401	ROOF PLAN DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-500	EXTERIOR ELEVATIONS - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-501	EXTERIOR ELEVATIONS - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-502	BRICK PORTAL PLANS AND DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-600	BUILDING SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-601	BUILDING SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-700	WALL SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-701	WALL SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-702	WALL SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-703	WALL SECTIONS	1	ISSUED FOR TENDER	09/22/21		
A-800	SECTION DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-801	SECTION DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-802	SECTION DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-803	SECTION DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-804	PLAN DETAILS	1	ISSUED FOR TENDER	09/22/21		
A-900	INTERIOR FINISHES - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-902	FURNITURE AND EQUIPMENT PLAN - PHASE 1	1	ISSUED FOR TENDER	09/22/21		
A-920	INTERIOR ELEVATIONS AND MILLWORK	1	ISSUED FOR TENDER	09/22/21		
A-921	INTERIOR ELEVATIONS AND MILLWORK	1	ISSUED FOR TENDER	09/22/21		
A-922	INTERIOR ELEVATIONS AND TILE LAYOUT	1	ISSUED FOR TENDER	09/22/21		
			ISSUED FOR TENDER	09/22/21		
A-923	INTERIOR ELEVATIONS AND THE LAYOUT	1.1				
A-923 A-924	INTERIOR ELEVATIONS AND TILE LAYOUT INTERIOR ELEVATIONS AND MILLWORK	1	ISSUED FOR TENDER	09/22/21		

		REV.		
No.	NAME	NO.	CURRENT REVISION	DATE
STRUCTU	JRAL - PHASE 1			
S-100	GENERAL NOTES AND LOADING - SHEET 1 OF 2	1	ISSUED FOR TENDER	09/22/21
S-101	GENERAL NOTES AND LOADING - SHEET 2 OF 2	1	ISSUED FOR TENDER	09/22/21
S-102	DETAILS SHEET 1 OF 7	1	ISSUED FOR TENDER	09/22/21
S-103	DETAILS SHEET 2 OF 7	1	ISSUED FOR TENDER	09/22/21
S-104	DETAILS SHEET 3 OF 7	1	ISSUED FOR TENDER	09/22/21
S-105	DETAILS SHEET 4 OF 7	1	ISSUED FOR TENDER	09/22/21
S-106	DETAILS SHEET 5 OF 7	1	ISSUED FOR TENDER	09/22/21
S-107	DETAILS SHEET 6 OF 7	1	ISSUED FOR TENDER	09/22/21
S-108	DETAILS SHEET 7 OF 7	1	ISSUED FOR TENDER	09/22/21
S-200	FOUNDATION PLAN	1	ISSUED FOR TENDER	09/22/21
S-201	FLOOR SLAB PLAN	1	ISSUED FOR TENDER	09/22/21
S-202	MASONRY LINTEL PLAN	1	ISSUED FOR TENDER	09/22/21
S-203	ROOF FRAMING PLAN - OFFICE	1	ISSUED FOR TENDER	09/22/21
S-204	ROOF FRAMING PLAN - VEHICLE BAY	1	ISSUED FOR TENDER	09/22/21
S-401	FRAMING ELEVATIONS	1	ISSUED FOR TENDER	09/22/21
S-500	SECTIONS SHEET 1 OF 6	1	ISSUED FOR TENDER	09/22/21
S-501	SECTIONS SHEET 2 OF 6	1	ISSUED FOR TENDER	09/22/21
S-502	SECTIONS SHEET 3 OF 6	1	ISSUED FOR TENDER	09/22/21
S-503	SECTIONS SHEET 4 OF 6	1	ISSUED FOR TENDER	09/22/21
S-504	SECTIONS SHEET 5 OF 6	1	ISSUED FOR TENDER	09/22/21
S-505	SECTIONS SHEET 6 OF 6	1	ISSUED FOR TENDER	09/22/21
NAFOLIANII	041			
MECHANI			LOOLIED FOR TENDER	00/00/04
M-000	MECHANICAL SITE PLAN	0	ISSUED FOR TENDER	09/22/21
M-001	MECHANICAL SITE PLAN	-	ISSUED FOR TENDER	09/22/21
M-100	UNDERSLAB PLAN - DRAINAGE	0	ISSUED FOR TENDER	09/22/21
M-101 M-200	FLOOR PLAN - DRAINAGE FLOOR PLAN - PLUMBING & FIRE PROTECTION	0	ISSUED FOR TENDER	09/22/21
			ISSUED FOR TENDER	09/22/21
M-300	FIRST FLOOR PLAN - HVAC	0	ISSUED FOR TENDER	09/22/21
M-301	FLOOR PLAN - HYDRONIC HEATING & COOLING	0	ISSUED FOR TENDER	09/22/21
M-400	ROOF PLAN - MECHANICAL MECHANICAL ROOM ENLARGED PLAN-1	0	ISSUED FOR TENDER	09/22/21
M-500	MECHANICAL ROOM ENLARGED PLAN-2		ISSUED FOR TENDER	
M-501 M-502	WASHROOM ENLARGED PLAN	0	ISSUED FOR TENDER ISSUED FOR TENDER	09/22/21
M-503 M-504	MECHANICAL ENLARGED SECTION  MECHANICAL ISOMETRIC VIEWS	0	ISSUED FOR TENDER	09/22/21
M-505	MECHANICAL ISOMETRIC VIEWS		ISSUED FOR TENDER	
M-600	MECHANICAL ISOMETRIC VIEWS	0	ISSUED FOR TENDER	09/22/21
M-601	MECHANICAL SCHEMATICS II	0	ISSUED FOR TENDER	09/22/21
M-602	MECHANICAL SCHEMATICS III		ISSUED FOR TENDER	_
M-700	MECHANICAL SCHEDULES	0	ISSUED FOR TENDER	09/22/21
M-700				09/22/21
M-701 M-702	MECHANICAL SCHEDULES	0	ISSUED FOR TENDER ISSUED FOR TENDER	09/22/21
	MECHANICAL SCHEDULES			09/22/21
M-703 M-704	MECHANICAL SCHEDULES MECHANICAL SCHEDULES	0	ISSUED FOR TENDER ISSUED FOR TENDER	09/22/21
M-800			ISSUED FOR TENDER	09/22/21
	MECHANICAL STANDARD DETAILS	0		09/22/21
M-801 M-802	MECHANICAL STANDARD DETAILS	0	ISSUED FOR TENDER ISSUED FOR TENDER	09/22/21
M-802 M-803	MECHANICAL STANDARD DETAILS	0		09/22/21
M-803	MECHANICAL STANDARD DETAILS		ISSUED FOR TENDER ISSUED FOR TENDER	09/22/21
171-004	MECHANICAL STANDARD DETAILS	0	1000ED FOR TENDER	09/22/21

	SHEET LIST				
No.	NAME	REV. NO.	CURRENT REVISION	DAT	
ELECTRIC	CAL - PHASE 1	<u> </u>			
E-001	ELECTRICAL LEGEND AND GENERAL NOTES 1 OF 2	1	ISSUED FOR TENDER	09/22	
E-002	ELECTRICAL LEGEND AND GENERAL NOTES 2 OF 2	1	ISSUED FOR TENDER	09/22	
E-101	SITE LIGHTING PLAN	1	ISSUED FOR TENDER	09/22	
E-102	SITE POWER PLAN	1	ISSUED FOR TENDER	09/22	
E-103	ENLARGE SITE POWER PLAN	1	ISSUED FOR TENDER	09/22	
E-104	ELECTRICAL SITE DETAILS	1	ISSUED FOR TENDER	09/22	
E-105	ELECTRICAL SITE DETAILS	1	ISSUED FOR TENDER	09/22	
E-106	ELECTRICAL SITE DETAILS	1	ISSUED FOR TENDER	09/22	
E-107	ELECTRICAL SITE DETAILS	1	ISSUED FOR TENDER	09/22	
E-108	ELECTRICAL SITE DETAILS	1	ISSUED FOR TENDER	09/22	
E-201	OVERALL LIGHTING PLAN	1	ISSUED FOR TENDER	09/22	
E-202	ENLARGED PARTIAL LIGHTING PLAN SHEET 1 OF 2	1	ISSUED FOR TENDER	09/22	
E-203	ENLARGED PARTIAL LIGHTING PLAN SHEET 2 OF 2	1	ISSUED FOR TENDER	09/22	
E-301	POWER PLAN	1	ISSUED FOR TENDER	09/22	
E-302	MECHANICAL POWER PLAN	1	ISSUED FOR TENDER	09/22	
E-303	ROOF POWER PLAN	1	ISSUED FOR TENDER	09/22	
E-304	ENLARGED PLANS	1	ISSUED FOR TENDER	09/22	
E-401	SECURITY AND SYSTEMS PLAN	1	ISSUED FOR TENDER	09/22	
E-501	FIRE ALARM PLAN	1	ISSUED FOR TENDER	09/22	
E-502	FIRE ALARM ZONE PLAN, RISER DIAGRAM AND DETAILS	1	ISSUED FOR TENDER	09/22	
E-601	SINGLE LINE DIAGRAM	1	ISSUED FOR TENDER	09/22	
E-602	ELECTRICAL DETAILS	1	ISSUED FOR TENDER	09/22	
E-603	ELECTRICAL DETAILS	1	ISSUED FOR TENDER	09/22	
E-604	ELECTRICAL DETAILS	1	ISSUED FOR TENDER	09/22	
E-701	ELECTRICAL SCHEDULES	1	ISSUED FOR TENDER	09/22	
E-702	ELECTRICAL SCHEDULES	1	ISSUED FOR TENDER	09/22	
E-703	ELECTRICAL PHASE 1 & 2 SCHEDULES	1	ISSUED FOR TENDER	09/22	
E-704	ELECTRICAL PHASE 1 & 2 SCHEDULES	1	ISSUED FOR TENDER	09/22	

ALL MEASUREMENTS ARE TO BE VERIFIED BY THE CONTRACTOR ON SITE AND ANY DISCREPANCIES ARE TO BE REPORTED BEFORE PROCEEDING WITH THE WORK. THE REGION OF DURHAM ASSUMES NO RESPONSIBILITY FOR THE ACCURACY OF THE LOCATION OF EXISTING SERVICES AS INDICATED ON THIS DRAWING. DO NOT SCALE DRAWINGS.



PRIME CONSULTANT

NO. DATE. NAME

AECOM Canada Architects Ltd.
50 Sportsworld Crossing Road, Suite 290
Kitchener, Ontario, N2P 0A4
519 650 5313 tel 519 650 3424 fax

ARCHITECTS Z

BOY HOWARD TURNER

LICENCE

4845

REVISIONS

SUB CONSULTANT

www.aecom.com

DESIGN BY: JC / GG	SCALE:
DRAWN BY: TH / MR	DATE: 10/06/20
CHECKED BY: JC	CONSULTANT PROJECT NO. 60611569
APPROVED BY: RT	CLIENT FILE No.: 811/20

1 09/22/21 ISSUED FOR TENDER

NO DATE NAME REVISIONS



## THE REGIONAL MUNICIPALITY OF DURHAM

WORKS DEPARTMENT

DESIGN, CONSTRUCTION & ASSET MANAGEMENT

## NEW SEATON PARAMEDIC STATION AND TRAINING FACILITY IN PICKERING COVER PAGE - PHASE 1

PROPERTY NO.	FACILITIES CODE	FACILITIES PROJECT NO. P061-18-01
CONTRACT NO.	DRAWING NO.	SHEET NO.
T- 1160- 2021	A- 000	