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RELEASE 

IN THE MATTER OF a contract for      , known as York Region Contract No.      , entered 
into between The Regional Municipality of York (the “Region”) and       (the “Contractor”).   

KNOW ALL MEN BY THESE PRESENTS THAT the Contractor, on its own behalf and on behalf of 
its Subcontractors, and their respective heirs, executors, administrators, successors and assigns, 
as the case may be (the “Releasor”), for and in consideration of the payment or promise to pay 
the statutory holdback under the above-mentioned contract, and for other good and valuable 
consideration, hereby remises, releases and forever discharges the Region and its directors, 
officers, council members, partners, employees, agents, assigns and successors (the 
“Releasee”), of and from all manner of actions, causes of action, suits, debts, dues, sums of 
money, claims and demands whatsoever at law or in equity which the Releasor ever had, now 
has, or may have by reason of the above-mentioned contract, save and except any claim which 
the Releasor has arising out of: 

1. Claims pursuant to GC 7 – Claims, Disputes and Adjudication made prior to Substantial 
Performance of the Contract and still unsettled, as listed in the attached “Schedule of 
Outstanding Claims” 

2. The retention by the Region of the maintenance security, if applicable 

3. Pending/Unresolved Change Orders as listed in the attached “Schedule of 
Pending/Unresolved Change Orders” 

4. Quantities which have not been finalized 

With respect to item 1 above, the Contractor acknowledges and agrees that none of the claims 
listed in the attached “Schedule of Outstanding Claims” have been admitted, acknowledged or 
accepted by the Region as valid claims.  The Contractor further acknowledges that nothing in 
this Release prevents or estops the Region from disputing the validity, timeliness and quantum 
of the claims listed therein. 

Dated this    day of      , 20 . 

WITNESSED BY:      SIGNED, SEALED AND DELIVERED 

 

              
(Seal) 

 

              
(Seal) 
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SCHEDULE OF OUTSTANDING CLAIMS 

Description of Dispute Value of Dispute 

  

  

  

  

  

 

SCHEDULE OF PENDING/UNRESOLVED CHANGE ORDERS 

C.O. # Description of Change Order 
Value of Change 

Order 

   

   

   

   

   

   

   

 



Appendix A.2 

DECLARATION OF NO ADJUDICATION 

I,  
 (name) 

of  
 (name of Contractor) 

declare that: 

1. I am the   of 
  (title or position) 

  , 
 (name of Contractor) 

 and as such have knowledge of the facts herein declared. 

2. That   
 (name of Contractor) 

 entered into Contract No.   with The Regional Municipality of York for 
 (contract no) 

  

  
 (description of contract) 

3. That   
 (name of Contractor) 

 is not engaged in, nor aware of, any adjudication with respect to Contract No.   , 
 (contract no) 

 nor is it aware of any adjudication in which any subcontractors or suppliers are engaged, and has made 
reasonable enquiries to confirm this. 

Declared before me in  

  

 (City/Town)  

in the Province of    
 (Province)  Signature of Declarant 

on the  day of  , 20   

  
A Commissioner, etc.  
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RELEASE 

IN THE MATTER OF a contract for      , known as York Region Contract No.      , entered 
into between The Regional Municipality of York (the “Region”) and       (the “Contractor”).  

KNOW ALL MEN BY THESE PRESENTS THAT the Contractor, on its own behalf and on behalf of 
its Subcontractors, and their respective heirs, executors, administrators, successors and assigns, 
as the case may be (the “Releasor”), for and in consideration of the payment or promise to pay 
the statutory holdback under the above-mentioned contract, and for other good and valuable 
consideration, hereby remises, releases and forever discharges the Region and its directors, 
officers, council members, partners, employees, agents, assigns and successors (the 
“Releasee”), of and from all manner of actions, causes of action, suits, debts, dues, sums of 
money, claims and demands whatsoever at law or in equity which the Releasor ever had, now 
has, or may have by reason of the above-mentioned contract, save and except any claim which 
the Releasor has arising out of:  

1. Claims pursuant to GC 7 – Claims, Disputes and Adjudication made prior to Total 
Performance of the Contract and still unsettled, as listed in the attached “Schedule of 
Outstanding Claims” 

2. The retention by the Region of the maintenance holdback, if applicable  

3. Pending/Unresolved Change Orders as listed in the attached “Schedule of 
Pending/Unresolved Change Orders” 

4. Quantities that have not been finalized 

With respect to item 1 above, the Contractor acknowledges and agrees that none of the claims 
listed in the attached “Schedule of Outstanding Claims” have been admitted, acknowledged or 
accepted by the Region as valid claims.  The Contractor further acknowledges that nothing in 
this Release prevents or estops the Region from disputing the validity, timeliness and quantum 
of the claims listed therein. 

Dated this    day of      , 20 . 

WITNESSED BY:      SIGNED, SEALED AND DELIVERED 

 

              

(Seal) 

 

              

(Seal) 
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SCHEDULE OF OUTSTANDING CLAIMS 

Description of Dispute Value of Dispute 

  

  

  

  

  

 

SCHEDULE OF PENDING/UNRESOLVED CHANGE ORDERS 

C.O. # Description of Change Order 
Value of Change 

Order 

   

   

   

   

   

   

   

   

 



Appendix A.4 

DECLARATION OF COMPLETION OF SUBCONTRACT AND PAYMENT OF ACCOUNTS 

I,  of  
 (name)  (name of subcontractor) 

declare that: 

1. I am the   of  
 (title or position)  (name of subcontractor) 

 and as such have knowledge of the facts herein declared. 

2.  entered into a subcontract with  
 (name of subcontractor)  

  for the supply of the following services and/or  
 (name of contractor)  

 materials:  
 (description of work) 

 for York Region Contract No.   located at  

  

 (contract location) 

3. The supply of all services and materials required to be furnished under the subcontract have been 
completed in an acceptable manner. 

4. All assessments and levies under the Employment Standards Act, the Workplace Safety and Insurance Act 
or other social or labour legislation in respect of the subcontract have been duly paid, and the work is 
free of all liens and encumbrances. 

5. All claims for damage to property or injury to persons in respect of the subcontract, and of which the 
above named subcontractor has received notice, have been fully paid or settled. 

6. All accounts for labour, subcontracts, Products, construction machinery and equipment and other 
indebtedness which may have been incurred by the subcontractor in the performance of the work under 
the subcontract, and for which the Region might in any way be held responsible, have been duly paid 
except for statutory and contractual holdback monies properly retained. 

7. The above named subcontractor is not engaged in, nor aware of, any adjudication with respect to the  

 above-mentioned subcontract or York Region Contract No.   and has made 

  (contract no)  
 reasonable enquiries to confirm this. 

Declared before me in  

  

 (City/Town)  

in the Province of    
 (Province)  Signature of Declarant 

on the  day of  , 20   

  

A Commissioner, etc.  

 



Appendix A.5 

FULL AND FINAL RELEASE 

IN THE MATTER OF a subcontract for       entered into between       (the “Contractor”) and 
      (the “Subcontractor”) in relation to York Region Contract No.       entered into 
between The Regional Municipality of York (the “Region”) and the Contractor, which 
subcontract has been completed for the price of       (exclusive of tax). 

KNOW ALL MEN BY THESE PRESENTS THAT the Contractor and Subcontractor, on their own 
behalf and on behalf of their respective Subcontractors, heirs, executors, administrators, 
successors and assigns, as the case may be (the “Releasors”), for and in consideration of the 
payment or promise to pay the statutory holdback in relation to the above mentioned 
subcontract, and for other good and valuable consideration hereby remise, release and forever 
discharge the Region and its directors, officers, council members, partners, employees, agents, 
assigns and successors (the “Releasee”), of and from all manner of actions, causes of action, 
suits, debts, dues, sums of money, claims and demands whatsoever at law or in equity which 
the Releasors ever had, now have, or may have by reason of the above-mentioned subcontract, 
save and except any claim which the Releasors have arising out of: 

1. Claims pursuant to GC 7 – Claims, Disputes and Adjudication made prior to the date of 
completion of the subcontract and still unsettled, as listed in the attached “Schedule of 
Outstanding Claims” 

2. The retention by the Region of the maintenance holdback, if any 

With respect to item 1 above, the Contractor and Subcontractor acknowledge and agree that 
none of the claims listed in the attached “Schedule of Outstanding Claims” have been admitted, 
acknowledged or accepted by the Region as valid claims.  The Contractor and Subcontractor 
further acknowledge that nothing in this Release prevents or estops the Region from disputing 
the validity, timeliness and quantum of the claims listed therein. 

Dated this    day of      , 20  

 
WITNESSED BY:     SIGNED, SEALED AND DELIVERED 
 
       CONTRACTOR 

 
              

(Seal) 
 

       SUBCONTRACTOR 

 
              

(Seal) 
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SCHEDULE OF OUTSTANDING CLAIMS 
 

Description of Dispute Value of Dispute 

  

  

  

  

  

  

  

 
 



Appendix A.6

CONTRACTOR: Contractor Name

Division XXX

Item 

No. Spec. Description Unit Unit Price

Tender 

Quantity

 Tender 

Amount 

Previous 

Quantity

Current 

Quantity

Quantity 

to Date

Previous 

Amount

Current 

Amount

Amount to 

Date

% 

Complete

Projected Final 

Quanty

Projected 

Final Cost

Cost 

Over/Under

1 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

2 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

3 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

4 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

5 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

6 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

7 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

8 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

9 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

10 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

11 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

12 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

13 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

14 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

15 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

16 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

17 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

18 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

19 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

20 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

21 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

22 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

23 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

24 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

25 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

26 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

27 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

28 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

29 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

Total 0 -$    -$  -$    -$    -$   

PROPERTY SERVICES CONTRACT NO. XXX / YORK REGION PURCHASE ORDER NO. XXX

Brief Description of Contract

Work Period: xxx to xxx



Appendix A.6

CONTRACTOR: Contractor Name

PROPERTY SERVICES CONTRACT NO. XXX / YORK REGION PURCHASE ORDER NO. XXX

Brief Description of Contract

Work Period: xxx to xxx

Division XXX

Item 

No. Spec. Description Unit Unit Price

Tender 

Quantity

 Previous 

Quantity 

Current 

Quantity

Quantity to 

Date

Tender 

Amount

Previous 

Amount

Current 

Amount

Amount to 

Date

% 

Complete

Projected Final 

Quanty

Projected 

Final Cost

Cost 

Over/Under

30 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

31 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

32 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

33 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

34 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

35 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

36 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

37 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

38 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

39 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

40 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

41 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

42 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

43 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

44 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

45 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

46 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

47 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

48 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

49 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

50 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

51 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

52 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

53 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

54 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

55 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

56 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

57 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

58 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

Total 0 -$    -$  -$    -$    -$  



Appendix A.7

CONTRACTOR:

BILLING CONTACT INFORMATION:

Mailing Address

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00 0%

$0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00

$0.00 $0.00 $0.00 $0.00

CONTRACT TOTAL $0.00 $0.00 $0.00 $0.00

HST (13%) $0.00 $0.00 $0.00 $0.00
TOTAL CONTRACT $0.00 $0.00 $0.00 $0.00

-$    -$  -$   

-$    -$  -$   

-$    -$  -$   

-$    -$  -$   

-$    -$  -$   

-$    -$  -$   

-$     

By submitting this invoice, the Contractor declares that: 

1. all assessment and levies under the Employment Standards Act , the Workplace Safety and Insurance Act  or other social or labour legislation in respect of this Contract have been duly paid and the work is free of all liens and encumbrances;

2. all claims for damage to property or injury to persons in respect of this Contract for which the Contractor has received notice have been fully paid or settled; and

3. all accounts for labour, subcontracts, products, construction machinery and equipment and other indebtedness which may have been incurred by the Contractor in the performance of the work under this Contract,

and for which the Region might in any way be held responsible, have been fully paid except for statutory and contractual holdback monies properly retained, payments deferred by agreement, or payment withheld by reason of legitimate

dispute which has been identified to the party or parties from whom payment has been withheld.

 Amount to Date % Complete

Division XXX

Division XXX

Division XXX

 Tender Amount 

PROPERTY SERVICES CONTRACT NO. XXX / YORK REGION PURCHASE ORDER NO. XXX

Brief Description of Contract

Contractor Name

Contractor Address

 Current Amount  Amount Paid 

Less 3% Maintenance Security

Less Lien Holdback

Invoice # xxx

Invoice Date: xxx

Work Period: xxx to xxx

Deductions (e.g. asphalt payment adjustment)

Division XXX

Division XXX

Division XXX

Division XXX

Division XXX

Phone Number, Fax Number, Email Address

Division XXX

Division XXX

Division XXX

Name, Title

Total amount to be paid to Contractor in accordance with GC...

Division XXX

Division XXX

Division XXX

Division XXX

Subtotal

Plus HST

Division XXX

Cash Allowances

Change Orders

Credits (e.g. asphalt payment adjustment) 

Total Value of Work Completed to end of Work Period

Less 10% Statutory Holdback

GST/HST REGISTRATION #:    GST/HST Registration  #



CONTRACTOR: Contractor Name

Division XXX

Item 

No. Spec. Description Unit Unit Price

Tender 

Quantity

 Tender 

Amount 

Previous 

Quantity

Current 

Quantity

Quantity 

to Date

Previous 

Amount

Current 

Amount

Amount to 

Date

% 

Complete

Projected Final 

Quanty

Projected 

Final Cost

Cost 

Over/Under

1 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

2 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

3 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

4 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

5 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

6 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

7 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

8 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

9 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

10 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

11 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

12 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

13 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

14 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

15 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

16 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

17 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

18 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

19 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

20 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

21 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

22 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

23 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

24 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

25 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

26 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

27 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

28 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

29 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

Total 0 -$    -$  -$    -$    -$   

PROPERTY SERVICES CONTRACT NO. XXX / YORK REGION PURCHASE ORDER NO. XXX

Brief Description of Contract

Work Period: xxx to xxx



CONTRACTOR: Contractor Name

PROPERTY SERVICES CONTRACT NO. XXX / YORK REGION PURCHASE ORDER NO. XXX

Brief Description of Contract

Work Period: xxx to xxx

Division XXX

Item 

No. Spec. Description Unit Unit Price

Tender 

Quantity

 Previous 

Quantity 

Current 

Quantity

Quantity to 

Date

Tender 

Amount

Previous 

Amount

Current 

Amount

Amount to 

Date

% 

Complete

Projected Final 

Quanty

Projected 

Final Cost

Cost 

Over/Under

30 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

31 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

32 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

33 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

34 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

35 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

36 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

37 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

38 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

39 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

40 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

41 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

42 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

43 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

44 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

45 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

46 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

47 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

48 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

49 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

50 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

51 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

52 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

53 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

54 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

55 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

56 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

57 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

58 spec ref description unit -$    tender quantity -$  0 0 0 -$    -$  -$  0% 0 -$    -$   

Total 0 -$    -$  -$    -$    -$  



Appendix A.8 

5218665 

AODA TRAINING CERTIFICATE 

TO: THE REGIONAL MUNICIPALITY OF YORK (the “Region”) 

Pursuant to section 6 of Ontario Regulation 429/07, Accessibility Standards for Customer Service and 
Section 7 of Ontario Regulation 191/11, Integrated Accessibility Standards (the “Regulations”), made 
under the AODA, the Contractor shall ensure that all of its employees, agents, volunteers, or others 
engaged by the Contractor in the delivery of goods, services and/or facilities under this Contract receive 
training in connection with the provision of these goods, services and/or facilities to persons with 
disabilities.  Such training shall be provided in accordance with the Regulations and shall include, 
without limitation, a review of the purposes of the AODA, the requirements of the Regulations and the 
Human Rights Code as it pertains to persons with disabilities. 

The Contractor represents and certifies to the Region that: 

1. the AODA training provided by the Contractor includes the following:

a. A review of the purposes of the AODA, the requirements of the Regulations and the Human
Rights Code;

b. How to interact and communicate with persons with various types of disability including persons
with disabilities who use assistive devices or require the assistance of a guide animal, or a
support person.

c. How to use equipment or devices that are available on the premises that may assist in the
provision of goods and services to a person with a disability.

d. What to do if a person with a particular type of disability is having difficulty accessing the
Contractor’s goods or services.

2. the Contractor, its employees, agents, volunteers, and other persons engaged by the Contractor in
the provision of goods, services and/or facilities under this Contract have received the required
AODA training;

3. the required AODA training is delivered on an ongoing basis, including new employees, agents,
volunteers and other persons engaged by the Contractor;

4. the Contractor keeps a record of the training provided and the number of individuals who have
received AODA training;

5. under this Contract the AODA training is required by the following number of individuals: ______;
and

6. the following number of individuals have received AODA training as of the date of this Certificate:
________.

The source of the AODA training provided by the Contractor is: 

York Region Accessible Customer Service Training  

Integrated Accessibility Standards Training 

Alternate training program that meets the requirements listed above 

Signature: Contractor Name: 

Name: 

Date: 



 

YORK #254923      Page 1 of 19 
 

 APPENDIX B 

 
 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

Health and Safety Guide for Construction Contractors 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
Human Resource Services – Workplace Health, Safety, Wellness & Benefits Division 
Updated: February 2019 



 

YORK #254923      Page 2 of 19 
 

 

 

Table of Contents 
1. Introduction .......................................................................................................................... 3 

2. Definitions ............................................................................................................................. 3 

3. Responsibilities .................................................................................................................... 7 

4. Education and Prevention ................................................................................................... 8 

5. Pre-Work Hazard Assessment Form ................................................................................... 8 

6. General Health and Safety Requirements ........................................................................... 9 

Separation of Adjacent Construction Projects or Workplaces ......................................................... 9 

Public Safety .................................................................................................................................. 9 

Designated Substances ............................................................................................................... 10 

WHMIS and Controlled Materials ................................................................................................. 10 

Site Supervisor ............................................................................................................................. 10 

Stopping Unsafe Work/Stop Work Order ...................................................................................... 11 

Reporting Incidents and Ministry of Labour Visits ......................................................................... 11 

7. Site Safety Audits ............................................................................................................... 12 

York Region Site Safety Audit Process ........................................................................................ 12 

Consultant Site Safety Audit Process ........................................................................................... 12 

8. Program Review ................................................................................................................. 13 

9. Non-Compliance ................................................................................................................. 13 

10. Applicable Regulations and References ........................................................................... 13 

11. Appendices ......................................................................................................................... 13 

 



 

YORK #254923      Page 3 of 19 
 

1. Introduction  
 
This Guide is intended to ensure that, pursuant to the Occupational Health and Safety Act, 
the Regional Municipality of York (the “Region”) complies with its obligations as Owner and 
the General Contractor complies with its obligations as Constructor on Construction 
projects. 
 
This Guide serves as a guideline for bidders to ensure that adequate resources and 
appropriate measures are utilized to perform the Work safely and to ensure that appropriate 
procedures are established for monitoring and evaluating health and safety performance.  
 
The purpose of this Guide is to ensure that all Work undertaken by General Contractors is 
conducted in a manner that:  
 

 Considers and protects the health and safety of York Region residents and members 
of the public;  

 Considers and protects the health and safety of all Workers. 
 
All bidders are required to acknowledge that they have reviewed this Guide and the Pre-
Work Hazard Assessment Form. The General Contractor is required to submit a signed 
copy of the Pre-Work Hazard Assessment Form (template shown at Appendix A) prior to 
commencing Work. 
 
 

2. Definitions 
 

Accessibility for Ontarians with Disabilities Act: 
 
The Ontario Accessibility for Ontarians with Disabilities Act, 2005, S.O. 2005, c. 11 and its 
regulations. 
 
Bid Documents: 
 
The documentation issued by the Region in the form of a request for quotation, proposal or 
tender. Bidders submit their quotes, proposals or tenders in response to Bid Documents. 
 
Competent Person: 
 
A person who: 
 

(a) is qualified because of knowledge, training and experience to organize the Work and 
its performance, 

(b) is familiar with the Occupational Health and Safety Act and the regulations that apply 
to the Work, and 

(c) has knowledge of any potential or actual danger to health or safety in the Workplace.  
(Occupational Health and Safety Act, s. 1) 
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Construction: 
 
The erection, alteration, repair, dismantling, demolition, structural maintenance, painting, 
land clearing, earth moving, grading, excavating, trenching, digging, boring, drilling, 
blasting, or concreting, the installation of any machinery or plant, and any Work or 
undertaking in connection with a project but does not include any Work or undertaking 
underground in a mine. (Occupational Health and Safety Act, s. 1) 
 
Constructor: 
 
A person who undertakes a project for an Owner and includes an Owner who undertakes all 
or part of a project by himself or by more than one Employer. (Occupational Health and 
Safety Act, s. 1) 
 
Consultant: 
 
The person, firm or corporation, if any, retained by the Region to perform consulting 
services in relation to the Work. 
 
Contract: 
 
The undertaking by the Region and the General Contractor to perform their respective 
duties, responsibilities and obligations as prescribed in the Contract Documents and 
represents the entire agreement between the Region and the General Contractor. The 
Contract supersedes all prior negotiations, representations or agreements, either written or 
oral, except to the extent specifically referred to in the Contract. 
 
Contract Documents: 
 
Any documents that form part of the Contract, including any amendments incorporated 
before the execution of the Contract and any subsequent amendments made pursuant to 
the provisions of the Contract.  
 
Contractor Safety Specialist: 
 
A person employed or retained by the Region who conducts periodic Site Safety Audits to 
promote hazard awareness and ensure safe Work practices. 
 
Critical Injury: 
 
An injury of a serious nature that: 
 

(a) places life in jeopardy, 
(b) produces unconsciousness, 
(c) results in substantial loss of blood, 
(d) involves the fracture of an arm or leg, but not a finger or toe, 
(e) involves the amputation of an arm, leg or foot, but not a finger or toe, 
(f) consists of burns to a major portion of the body, or 
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(g) causes the loss of sight in an eye.  
(Occupational Health and Safety Act, Reg. 834, s.1) 

 
Designated Substance: 
 
A biological, chemical or physical agent or combination thereof prescribed as a designated 
substance to which the exposure to a Worker is prohibited, regulated, restricted, limited or 
controlled. (Occupational Health and Safety Act, s. 1) 
 
Employer: 
 
A person who employs one or more Workers or contracts for the services of one or more 
Workers and includes a [General] Contractor or Subcontractor who performs Work or 
supplies services and a [General] Contractor or Subcontractor who undertakes with an 
Owner, Constructor, [General] Contractor or Subcontractor to perform Work or supply 
services. (Occupational Health and Safety Act, s. 1) 
 
General Contractor: 
 
The person, firm or corporation with whom the Region enters into a Contract as a result of a 
request for quotation, proposal or tender. The obligations of the General Contractor include 
those of a Constructor as defined in the Occupational Health and Safety Act. 
 
Incident: 
 
An undesired event causing: 
 

(a) personal injury;  
(b) no injury, but is described as a near miss or potential for injury; and/or 
(c) damage to property or equipment. 

 
Occupational Health and Safety Act: 
 
The Ontario Occupational Health and Safety Act, R.S.O. 1990, c. O.1 and its regulations. 
 
Owner: 
 
A trustee, receiver, mortgagee in possession, tenant, lessee, or occupier of any lands or 
premises used or to be used as a Workplace, or a person who acts for or on behalf of an 
Owner as an agent or delegate. (Occupational Health and Safety Act, s. 1) 
 
In most cases, when the Region procures the services of a Constructor, the Region is 
considered to be the Owner.  
 
Pre-Work Hazard Assessment Form: 
 
A form which identifies all known hazards existing on the Site at the time the hazard 
assessment is conducted, including any Designated Substances that may be present on the 
Site. 
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Project Administrator/Coordinator: 
 
A person employed by the Region who reports to the Project Manager and is responsible 
for ensuring that the terms of the Contract are adhered to once the Contract has been 
awarded to a General Contractor. 
 
Project Manager: 
 
Any person employed by the Region who is responsible for ensuring that the terms of the 
Contract are adhered to and enforced. A Project Manager may delegate to a Project 
Administrator/Coordinator. 
 
Site: 
 
The designated site or location of the Work. 
 
Site Safety Audit: 
 
A process performed by the Contractor Safety Specialist to ensure safety compliance that 
includes, but is not limited to, a visual inspection of the Site, review of relevant documents, 
and interviews with Workers and representatives of the General Contractor.  The results of 
a Site Safety Audit are produced in a Site Safety Audit Report. 
 
Subcontractor: 
 
A person, firm or corporation having a direct contract with the General Contractor to perform 
a part or parts of the Work, supply products, or provide a service on behalf of the General 
Contractor.  
 
Supervisor: 
 
A person who has charge of a Workplace or authority over a Worker. (Occupational Health 
and Safety Act, s. 1) 
 
The Region: 
 
The Regional Municipality of York, its employees, authorized agents and representatives. 
 
Visitor: 
 
Any individual accessing the Site who is not a General Contractor, Subcontractor, 
Consultant, Worker or representative of the Region. 
 
Work: 
 
The total Construction and related services required by the Contract.  Work may include, 
but is not limited to, the supply of services, labour and materials for the installation, removal, 
application, demolition, erection, renovation, re-furbishing or construction of a building, 
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bridge, shaft, tunnel, caisson, trench, excavation, roadway, cofferdam, conduit, sewer, 
water-main, service connection, duct or well, and other undertakings.  
 
Worker: 
 
A person who performs Work or supplies services for monetary compensation. 
(Occupational Health and Safety Act, s. 1, in part) 
 
Workplace: 
 
Any land, premises, location or thing at, upon, in or near which a Worker works. 
(Occupational Health and Safety Act, s. 1) 
 
Workplace Hazardous Materials Information System (WHMIS): 
 
R.R.O. 1990, Reg. 860 of the Occupational Health and Safety Act. 
 
Workplace Safety and Insurance Act: 
 

The Ontario Workplace Safety and Insurance Act, 1997, S.O. 1997, c. 16, Sched. A and its 

regulations. 
 
 

3. Responsibilities 
 
The Owner shall: 
 

 Conduct a hazard assessment of the Site and provide a copy of the completed Pre-
Work Hazard Assessment Form to all bidders. 

 Conduct periodic Site Safety Audits and provide a copy of the completed Site Safety 
Audit Report to the General Contractor to ensure compliance with the Occupational 
Health and Safety Act and with the Contract. 

 
Bidders shall: 
 

 Review the Pre-Work Hazard Assessment Form completed by the Region prior to 
submitting any bid(s). 
 

General Contractors shall: 
 

 Comply with all of the terms of the Contract. 

 Comply with all health and safety requirements under the Occupational Health and 
Safety Act and the Workplace Safety and Insurance Act, and ensure that all 
Workers, Subcontractors and Visitors conduct themselves in a safe manner. 

 Acknowledge the appointment of Constructor as defined under the Occupational 
Health and Safety Act. 

 Review this Health and Safety Guide for Construction Contractors. 
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 Ensure all required documentation has been submitted to the Project Manager prior 
to commencing any Work. 

 Disclose any additional hazards located on the Site, apart from those identified on 
the Pre-Work Hazard Assessment Form, prior to and at any time during Construction 
activities to the Project Manager and individuals present at the Site. 

 Obtain any necessary information regarding the hazards located at the Site and 
communicate that information to all individuals present at the Site. 

 Allow the Contractor Safety Specialist to enter the Site to conduct periodic, 
unannounced Site Safety Audits to ensure the General Contractor is fulfilling its 
health and safety obligations under the Contract. 

 Understand that the Region may take any action to remedy any contravention of the 
Occupational Health and Safety Act, including stopping unsafe Work or terminating 
the Contract. 

 
 

4. Education and Prevention 
 
General Contractors: 
 
All General Contractors must ensure that their employees have completed training 
regarding all of the hazards associated with the Work, have valid trade certificates and/or 
licences, and follow established Work procedures. 
 
General Contractors are responsible for ensuring Site safety, including Site access for all 
persons. Where Region employees require Site-specific training to enter the Site, the 
General Contractor is responsible for the provision of such training. This may be in the form 
of a Site induction and/or orientation. 
 
 

5. Pre-Work Hazard Assessment Form 
 
The intent of the Pre-Work Hazard Assessment Form is to promote hazard awareness and 
to inform all bidders of any actual hazards that exist or may pose a potential problem during 
Construction, such as overhead or underground power lines or the presence of asbestos, 
etc.  
 
The Pre-Work Hazard Assessment Form assists bidders with making informed decisions 
about the hazards involved and enables them to budget the necessary time and resources 
to perform the Work safely.  The Pre-Work Hazard Assessment Form is a communication 
tool only and is not intended to be a comprehensive account or analysis of all possible 
hazards present on the Site. 
 
The Pre-Work Hazard Assessment Form identifies all known hazards existing on the Site at 
the time of the assessment, including but not limited to the following: 
 

o Electrical/Equipment Hazards 
o Physical Hazards 
o Chemical Hazards 
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o Biological Hazards 
o Hazardous Conditions 
o Public Safety Hazards 
o Designated Substances/Other materials 

 
All bidders will be provided with a copy of the completed Pre-Work Hazard Assessment 
Form.  All General Contractors must acknowledge the hazards identified at the time of the 
hazard assessment and agree, by signing the Pre-Work Hazard Assessment Form, to take 
every precaution reasonable in the circumstances to protect Workers from those hazards at 
all times. 
 
 

6. General Health and Safety Requirements 
 
Separation of Adjacent Construction Projects or Workplaces 
 
The General Contractor is expected to fully cooperate with the Region and its Consultant(s) 
to ensure a safe separation between two or more Construction projects or Workplaces. To 
ensure the Owner does not assume the role of Constructor, the General Contractor shall 
separate the Construction project(s) by space (physical) and/or time (schedule) as per the 
requirements of the Occupational Health and Safety Act. 

 
Public Safety 
 
The Region prioritizes the safety of all persons and the General Contractor must ensure 
that Work activities do not put members of the public in danger. Ensuring public safety 
during Construction activities includes but is not limited to: 
 
Site Access: 
 

 Managing Site access with suitable fencing/barriers that physically prevent people 
from entering the Site and prevent objects or material from unintentionally escaping 
the Site.  

 All materials and equipment shall be stored within the Site perimeter, preferably in 
secure compounds. 

 Prior to leaving the Site at any time, all openings of surfaces, excavations and 
fall/impalement hazards must be secured/covered and identified. 
 

Signage/Public Awareness: 
 

 The General Contractor shall make the public aware of all hazards. All Sites must 
have clear signs displayed along the perimeter of the Site and, at any entrance to the 
Site which is visible to pedestrians, specify the particular hazard(s) and advise that 
Construction is in progress. 
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Sidewalks: 
 

 In the event that a sidewalk is within the perimeter of or adjacent to the Site, the 
sidewalk shall be closed and identified as such well in advance of the closure, and 
an alternate route shall be provided, even if temporary.  

 All sidewalks and paths must be clean and free from debris. Consideration should be 
given to those individuals with mobility impairments, e.g. those who use wheelchairs.  

 Uniform surfaces and ramps shall be provided, as necessary, to comply with the 
Accessibility for Ontarians with Disabilities Act. It is important that the General 
Contractor ensure that pedestrians are inconvenienced by the Work as little as 
possible. 
 

Transit Bus Stops: 
 

 In the event that a bus stop is within the perimeter of or adjacent to the Site, it shall 
be relocated at the direction of York Region Transit. 
 

Vehicles/Equipment: 
 

 The General Contractor must take measures to ensure that vehicles entering and 
leaving the Site do not hit pedestrians.  

 Work areas are to be clearly identified per Ontario Traffic Manual Book 7 and 
separated from public roadways or walkways, e.g. paths and sidewalks.  

 In some situations, as per Ontario Traffic Manual Book 7, it will be necessary for the 
General Contractor to employ a traffic control person or retain a paid duty police 
officer(s) to direct traffic and maintain the safe flow of traffic per the Occupational 
Health and Safety Act. 
 

Designated Substances 
 
The Region shall ensure a current Designated Substance Survey (DSS) of the Site is 
conducted prior to procuring a General Contractor as per the requirements of the 
Occupational Health and Safety Act. The DSS will be a component of the Pre-Work Hazard 
Assessment and will be provided to all bidders if Designated Substances are present at the 
Site. 
 

WHMIS and Controlled Materials 
 
In addition to complying with WHMIS, the General Contractor shall inform the Region of the 
location of controlled substances and materials and shall ensure that these materials are 
not stored or used on the Site without the Region’s prior approval. 

 
Site Supervisor 
 
As per the Occupational Health and Safety Act, the General Contractor shall appoint a 
Competent Person as the Supervisor of the Site. In the event that the Site Supervisor must 
temporarily leave the Site for any time period, a designate Site Supervisor must be 
appointed and must also be a Competent Person. 
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Stopping Unsafe Work/Stop Work Order 
 

 Region employees are not permitted to direct or instruct Workers on how to perform 
their regular duties. However, in the event that a dangerous circumstance (as per the 
Occupational Health and Safety Act, s. 44) is observed by the Contractor Safety 
Specialist or a Region representative, they may intervene and stop the unsafe act or 
condition from continuing. 

 

 The Region and its Consultant(s) shall have the right to issue warnings and/or to 
stop Work if the General Contractor violates the Occupational Health and Safety Act 
or any health and safety requirement of the Contract. 

 

 A written stop work order will be issued when imminent danger is identified or where 
significant damage to equipment or property or environmental degradation could 
occur if the unsafe act or condition continues. 

 

 Stop work orders only involve those areas of the Site immediately concerned in the 
identified hazardous situation and are to be included in the order. 
 

 Written warnings and/or stop work orders shall be provided to individuals 
representing the General Contractor and the Region. 
 

 Work may not resume until the Region is satisfied that the imminent danger is 
eliminated. Notification to restart Work will be made to all parties advised of the 
original stop work order. 

 

 The Region reserves the right to have a hazard eliminated at the expense of the 
General Contractor. 

 
Reporting Incidents and Ministry of Labour Visits 
 
The General Contractor shall: 
 

 Immediately investigate all Incidents and immediately report the Incidents to the 
Project Manager and/or Ministry of Labour (if required). This includes all Critical 
Injuries, fatalities and those Incidents prescribed under Sections 11 and 12 of 
Regulation 213/91 of the Occupational Health and Safety Act. 

 

 Provide proof of Incident investigation to the Project Manager for any Incidents that 
occurred on the Site. 
 

 Notify the Region and its Consultant(s) of any report issued by the Ministry of 
Labour. All documentation, including investigation reports, Site visit reports and/or 
orders issued, shall immediately be forwarded to the Region and its Consultant(s). 
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7. Site Safety Audits 
 
York Region Site Safety Audit Process 
 

 The Contractor Safety Specialist may arrive at the Site unannounced and will report 
to the Site Supervisor.  
 

 If available, the Site Supervisor or Site health and safety representative will 
accompany the Contractor Safety Specialist to perform a Site walkthrough to conduct 
a Site Safety Audit.  
 

 If any deficiencies are noted or Workers are observed not to be performing their 
duties in a safe manner, the Site Supervisor will remedy any deficiencies and/or 
direct the Workers to perform their duties safely.  
 

 In the event that the Site Supervisor or their designate is unavailable, the Contractor 
Safety Specialist will conduct the Site Safety Audit on their own.  
 

 In the event that a dangerous circumstance is observed by the Contractor Safety 
Specialist, they will intervene and stop the unsafe act or condition from continuing 
and a written stop work order will be issued. 
 

 The Contractor Safety Specialist will not direct Workers on how to perform their 
regular duties. 
 

 All observations and recommendations will be documented in the Site Safety Audit 
Report (template shown at Appendix B).  
 

 The Site Safety Audit Report will be sent by email to individuals representing both 
the General Contractor and the Region, including Consultants and Project 
Administrators.  
 

 The General Contractor must review all concerns and comments, if any, made on the 
Site Safety Audit Report and take appropriate action(s) to immediately address 
and/or correct the concerns and comments. 
 

 After corrective action is taken, the General Contractor must advise all parties who 
received the Site Safety Audit Report in writing of the specific actions that were taken 
to correct the deficiencies.  

 
Consultant Site Safety Audit Process 

 

 In addition to the Contractor Safety Specialist conducting Site Safety Audits, the 
Consultant may conduct periodic inspections of the Site to ensure health and safety 
compliance.  Inspections may include visual inspections as well as testing and 
sampling, as required.  
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The General Contractor shall be responsible for any and all costs associated with delays as 
a result of the General Contractor’s failure to comply with the health and safety 
requirements outlined in the Contract.  
 
The General Contractor shall immediately address any non-compliance issues identified by 
the Consultant and shall provide the Consultant with a written report of action(s) taken to 
correct non-compliance of health and safety issues identified.  
 
The Consultant may stop the Work if non-compliance of health and safety regulations is not 
corrected. 
 

The Region and its Consultant shall have the right to document all health and safety 
concerns regarding the General Contractor’s health and safety compliance. 
 
 

8. Program Review 
 
The Region will review this Guide and make amendments as required. 
 
 

9. Non-Compliance 
 
The Region does not tolerate or condone unsafe Work procedures.  The failure of a 
General Contractor to comply with this Guide may result in the Region stopping the Work, 
terminating the Contract, and/or the General Contractor being subject to penalties, including 
but not limited to those set out in the Occupational Health and Safety Act and the 
Workplace Safety and Insurance Act.  

 
 

10. Applicable Regulations and References 
 
Occupational Health and Safety Act, R.S.O. 1990, c. O.1 
 
Workplace Safety and Insurance Act, 1997, S.O. 1997, c. 16, Sched. A 
 
Ontario Traffic Manual Book 7 (OTM) 2014 
 
Edwards, C. & Conlin, R.  Employer Liability for Contractors Under the Ontario 
Occupational Health and Safety Act, 2nd Edition. 2007 Thomson Carswell, Toronto, ON. 
 
 

11. Appendices 
 

A – Pre-Work Hazard Assessment Form 
B – Site Safety Audit Report 
 
 

http://www.ontario.ca/laws/statute/90o01
http://www.ontario.ca/laws/statute/97w16
pcdocs://YORK/5457417/R
pcdocs://YORK/5457417/R
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          Pre-Work Hazard Assessment Form 
This Pre-Work Hazard Assessment Form is a field observation of the physical conditions existing at the proposed 
work location as at the time of the hazard assessment.  The intent of this form is to promote hazard awareness and 
incident prevention, and to inform all bidders/General Contractors of any existing hazards that may pose a potential 
risk during work activities.  This form is a communication tool only and is not intended to be a comprehensive 
account or analysis of all possible and potential hazards present at the work site. 

Name of Project Manager: Project Number: 

Name, Title and Organization of person performing assessment: 

Proposed Work Location: Assessment Date: 

Description of Proposed Work: Assessment Time: 

 
Identify all known hazards existing at the time of the hazard assessment.  Check off if applicable  
ELECTRICAL/EQUIPMENT  BIOLOGICAL  

Overhead wires/lines  Increased risk of mould proliferation  

Live systems or high voltage equipment  Bird or bat droppings  

Overhead crane (must be re-certified before use)  Rodent or insect infestation  

Moving equipment (e.g. drive shafts, belts, gears)  Wildlife  

PHYSICAL  Contaminated sharps, syringes, broken glass  

Fire/explosion risk  Sewage, sludge, biohazards  

Heat  HAZARDOUS CONDITIONS  

High noise levels  Working at heights  

Vibration  Water/drowning/flooding  

High pressure or compressed air systems  Slip/trip hazards and uneven footing   

Indoor air quality issues (e.g. fumes, mists, dusts)  Excavation/ditch/culvert  

Non-ionizing radiation (e.g. UV, IR, radio 
frequency or lasers) 

 Concealed/buried services in ground OR in structure 
walls/floors (e.g. conduit, pipe, hydro, gas, water) 

 

Sufficient lighting and visibility of all work areas  Confined Space (Provide Confined Space Assessment)  

CHEMICAL  Is PPE required to enter the work area?  

Existing products in use e.g. chemicals, lubricants, 
solvents, treatments (Provide Safety Data Sheets) 

 Are site specific rescue plans required for the area?  

Traffic, railway and active roadway nearby  

Fuels (e.g. gasoline, diesel, natural gas, propane)  PUBLIC SAFETY  

Chemicals stored in approved cage/cabinet/room  Does the public have access to the work area?  

Explosion proof or grounded containers  Is the work area at/near a public transit stop?  

Compressed gas cylinders  Is there a history of violent/behavioural incidents?  

DESIGNATED SUBSTANCES/OTHER MATERIALS  OTHER  

Note: A Designated Substance Survey (DSS) must be 
completed when a designated substance is present in 
the work area 

Are other contractors/services entering the work area 
(e.g. snow clearing, landscaping, deliveries, hauling)? If 
yes, contact Property Services Branch 

 

Asbestos (e.g. walls, tiles, pipe insulation, coatings)  Is a security system currently in use?  

Lead (e.g. paint)  List others/comments:  

Mercury (e.g. thermostats, switches, bulbs)    

Silica (e.g. concrete blocks, mortar, bricks, floors)    

PCB’s (e.g. light ballasts, transformers, capacitors)    

Ozone depleting substances (e.g. coolants)    

Contaminated soil or water (e.g. oil, waste)    
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All bidders/General Contractors shall release and hold harmless York Region, its consultants, the local 
municipalities and their respective directors, officers, agents and employees from and against any claims, 
demands, losses, costs, damages, actions, suits or proceedings (including by any government agency) arising 
as a result of any omissions, misrepresentation, inconsistencies, or errors in the information or content 
stated in this form. 
 
All General Contractors must: 
 Advise anyone who may be affected of any additional hazards located on site prior to and at any time 
during work activities 
 Visit the proposed work location (if possible) to become familiar with the surroundings and any potential 
hazards that may be present 
 Understand that in the event of any conflicts, the requirements of Occupational Health and Safety Act and 
its regulations take precedence over any requirements of the contract or any directions provided 
 Ensure that training is provided to their employees and/or subcontracted employees to perform work 
based on the hazards identified in this form 
 Comply with all requirements under the Occupational Health and Safety Act and its regulations 
 Sign this form to acknowledge the hazards and conditions identified as existing at the time of this 
assessment, prior to the commencement of any work on site. 
 

 

To be completed by General Contractor 
By signing this form, I acknowledge, as the Authorized Representative of the General Contractor, 
the hazards outlined above in this Pre-Work Hazard Assessment Form and agree to take every 
precaution reasonable in the circumstances to protect employees, subcontractors, visitors and the 
public from those hazards at all times.  
(Please Print) 
Name of General Contractor: _______________________________________________________ 
 
Name and Title of Authorized Representative: _________________________________________ 
 
Signature of Authorized Representative: ______________________________________________ 
 
Date: ___________________________________________________________________________ 
 
 

Note: All shaded areas must be completed prior to commencing work. 
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Name or Location of Project: 
 

Audit Date: 
 

Time In: 
 

Time Out: 
 

Project Manager (General Contractor): 
 

Project Manager (York Region): 
 

Project Manager (Consultant): 
 

Site Supervisor (General Contractor): 
 

Project Number (York Region): 
 

Auditor (York Region): 
 

Description of Project Activity: 
 

Item 
( - Items Audited) 

Comments/Observations 

 Site Supervisor present/available onsite  
 

 Notices/permits/reports/regulations posted  
 

 Emergency Preparedness/Fire Safety  
 

 Site Orientation/Safety Meetings  

 Site Hazards Identified & Communicated  
 

 Site Conditions/Housekeeping & Hygiene  
 

 Equipment/Machinery Use and Condition  
 

 Chemical Handling/Materials Handling  
 

 Access/Egress  
 

 Scaffolds and Work Platforms  
 

 Fall Prevention/Protection 
 
 

 Protective Clothing, Equipment & Devices  

 Confined Spaces  
 

 Excavations  
 

 Underground Locates (Utilities)  
 

 Electrical Hazards  

 Traffic Control  
 

 
 Other hazards: 
 
 
 

 

SITE SAFETY AUDIT REPORT 
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 Site Supervisor informed verbally 
Auditor Comments: 
 

Site Representative (Contractor/Constructor): 
 

Action is required for Comments/Observations (#) to (#).  Please 
advise the Project Manager in writing when the required actions are 
taken. 

Project Manager (Client/Owner): 
 

 
 

 
This Site Safety Audit Report represents a brief observation of the physical conditions of the project site.  The intent of the 
report is to promote hazard awareness and/or alert the General Contractor to items that may result in injury or illness to 
workers, the general public, or other personnel and/or damage to property or equipment. 
 
This Site Safety Audit Report is not intended to be a complete or comprehensive report of all occupational health and 
safety contraventions present on the site and is not intended to identify all occupational health and safety requirements 
that the General Contractor must comply with under the Occupational Health and Safety Act and its regulations.  This Site 
Safety Audit Report does not, in any way, diminish or otherwise affect a General Contractor’s duties and obligations as a 
Constructor pursuant to the Occupational Health and Safety Act. 
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