PART 3 — DRAWINGS AND SPECIFICATIONS

RFT No. Doc4339591498, Contract No. N/A

This project consists of the renovation of the existing unoccupied youth shelter located at 25
Canterbury Place, Toronto. This renovation includes exterior brick wall repairs, sealant repairs,
replacement of windows and cement board siding, replacement of the roofing membrane, extensive
interior renovations and mechanical/electrical upgrades.

SCOPE OF THE WORK

The Contractor shall furnish all labour, materials, equipment and supervision for the renovation of
the existing building located at 25 Canterbury Place, Toronto in accordance with the drawings and
specifications including any addenda issued during the time of bidding. This work shall include, but
not be limited to the short summary below:

1.

Prior to starting construction, the Contractor is to obtain and post a Notice of Project from
the Ontario Ministry of Labour. Contractor shall provide a copy of the Contractors Health and
Safety Policy, as well as the Health and Safety Plan specifically for the project. These
documents shall be provided to the Consultant and the City.

Provide a construction sequencing and staging plan to the Consultant and City of Toronto

Project Manager indicating site access, safety barriers, fencing, hoarding, material staging
area, work area, phasing of work and disposal bin location. This plan must be approved by
the City of Toronto and consultant prior to any mobilization on site.

Protection of existing facility, and adjacent facilities, finishes, etc. during project. Any
damages caused by the contractor to existing facilities will be the contractors responsibility
to rectify. Refer to technical drawings and specifications prepared by the Consultant for
additional information.

Provide Pre-Construction photos and video survey copy to City Project Manager and
Consultant prior to start of Demolition and Construction.

Patching and making good of existing finished elements to match existing affected by the
new work and as indicated in the attached Construction Documents and any areas
damaged by trades during the work.

Scope of work may include, but not limited to the following:

a. Interior renovation of basement, ground floor, mezzanine, and second floor, including

reconfiguration of existing layout and new finishes.

b. Localized repointing and repair of cracked or spalled brick masonry as directed by
the consultant.
Replacement of cracked stone window sills as shown in the Drawings.
Wholesale replacement of exterior building control joint sealants.
Wholesale replacement of the existing main roof.
Replacement of existing make-up air unit, furnace and associated economized and
condensing unit, washroom exhaust fan, rooftop kitchen exhaust fan, and roof vents.
Replacement of all plumbing fixtures.
Relocation of existing fire alarms and installation of new smoke detectors.
Installation of new interior light fixtures on the ground floor and basement.
Repair all areas damaged by construction activity; specifically, the contractor shall
repair all damage resulting from the construction to the satisfaction of the consultant
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including repainting of surfaces in accordance with these specifications which have
been damaged.

k. Final cleaning of the structure, fixtures, piping, etc. and the disposal of all waste
productions and/or debris generated by the construction activity, as well as any
material present in the work area prior to the commencement of the work. The areas
requiring cleaning shall consist of all areas affected by the work.

7. Disposal of any construction materials/debris, in a legal manner, for this project on a daily
basis and in accordance with City of Toronto Construction, Renovation & Demolition Waste
Management Policy referenced in the attached Construction Documents.

8. Final and finish cleaning acceptable for handover to client prior to completion of each phase
of construction and as indicated in the attached Construction Documents, including but not
limited to the following areas:

a. Cleaning and repairs to the entire post-construction site per phase. Site is to be dust
and stain free.

b. Clean up of debris.

c. The Contractor is responsible to clean up and removal from the premises all waste
materials, rubbish, wrappings and salvages as generated by the construction.

9. Coordinate and administer all necessary inspections for Authorities having Jurisdiction
including but not limited to ESA inspections, TSSA, MOE, Building Department Inspections
and signoff, Fire alarm Verification, and HVAC and plumbing inspections and applications
for all occupancy permits. The complete approvals of these agencies is the responsibility of
Contractor, the City will provide the Building Permit.

10. Cooperate with Client and other agents working for or with the City of Toronto for general
work and regular building functions for the duration of the construction period.

WORKING HOURS

1. The Substantial Performance date indicated within the “COMMENCEMENT AND
COMPLETION DATE” section of this document must be achieved, Contractor shall include
in their bid price provision for all after hours work necessary to achieve Substantial
Performance.

2. The General Contractor must schedule and perform the work in accordance with the City of
Toronto Municipal Noise By-Law and include for all costs associated with this in their base
bid price.

SPECIAL NOTES

1. The areas of construction are to be clearly delineated and signed for safety purposes at all
times, including access to exits, and clear paths of travel. Where project work may cause
temporary or partial closure of the exits or egress to and from the site then alternate exits or
egress must be provided.

2. Emergency exiting and egress paths cannot be obstructed during construction. The
contractor shall ensure the work area is free and clear of debris at all times.
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3. Maintain adequate safety communication signage at all times in accordance with the Ontario
Health and Safety Act.

4. Full time site supervision is required while trades are on site throughout the work of this
contract. This includes any remaining work or deficiency rectification work that takes place
beyond the contractor making application for substantial performance or beyond substantial
performance of the work.

5. The Contractor shall keep a complete set of construction documents on site at all times
including but not limited to the following:

RFI's.

CO's.

Quotations.

Site Instructions.

CCN's.

Change Directives.

Drawings and Specifications.

Approved Shop Drawings.

Meeting Minutes.

Construction Schedule.

R R

6. The Contractor shall be responsible for providing and maintaining washroom facilities on
site.

7. Perior to the initial draft invoice being submitted the Contractor will provide a breakdown
schedule of values providing sufficient detail for review and acceptance by the Consultant
and the City. For each invoice submitted, the Contractor is to list the Invoice number,
payment number, all previous charges to date, percentage completion of each item of work,
the remaining charges for each item of work and which, if any, items have been charged to
the contingency or cash allowance. The City Project Manager and Consultant shall receive
draft invoices in advance of the time they are to be sent to the City Account Payable
department for processing. The Consultants validation for payment of the approved
Contractors invoice shall also reflect similar level of detail.

8. Payments from the Contingency Allowance will not be permitted without prior written
approval of the City's Project Manager via Change Orders. The unused portion is to be
identified as a 100% credit to the contract prior to any other Change Orders.

9. All Change Orders are to be prepared and executed by the Consultant. Payments from the
Cash Allowance will not be permitted without prior written approval of the City's Project
Manager via Cash Allowance Authorization subject to satisfactory submission details
provided by the Contractor. The unused portion is to be identified as a 100% credit to the
contract. All Cash Allowance Authorizations are to be prepared and executed by the
Consultant.

10. Prior to the start of any and all work, Contractor shall notify the Consultant of any
discrepancies or omissions which would interfere with the satisfactory completion of the
work.
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All work, whether shown or implied, unless specifically questioned, shall be considered fully
understood in all respects by the Contractor, and he will be responsible for any
misinterpretations or consequences thereof for all work shown on all contract documents.

The Consultant and the City reserve the right to allow other contractors to perform work in
connection with the project. The Contractor shall be responsible for coordination of work and
establishing schedules for all trades including the City trades such as Security. The
Contractor shall afford other contractors reasonable opportunity for the introduction and
storage of their materials and equipment for execution of their work.

No material substitutions shall be made unless previously approved in writing by the
Consultant and the City.

Both the Consultant and the City shall have access to the demised premises at all times.

Any construction tools and / or equipment used on project must follow OHSA guidelines or
any other code requirements having jurisdiction over tools and equipment.

Throughout the entire course of construction the Contractor and any other trade working on
job site must follow the current OHSA guidelines in addition to all codes having jurisdiction
as it relates to protective clothing: hard hats, gloves, eye protection, shoes and work
procedures.

All sub-contractor's shop drawings shall be submitted to the Consultant for review
throughout the Contractor prior to work being performed, unless otherwise noted. All
Contractors shall submit cuts, samples and finishes for written approval prior to ordering or
fabrication.

The City may at its own discretion require the G.C. to coordinate weekly project meetings as
the assignment progresses.

Further to General Requirements 1.7, Temporary Heating and Ventilation, the Contractor is
to maintain adequate heat levels to avoid damage to building systems and proper curing of
finishes.

The Contractor will staff the project with a Senior Project Manager, and for the site a full time
Gold Certified Site Superintendent.

Provide a two-week look ahead schedule and update the information weekly with work that
has been completed and the remaining work to do. This will be shared with the
Client/Operator so they are aware of the activities on site at all times.

COMMENCEMENT AND COMPLETION DATE

1.

The start date of this Contract is immediately upon receipt of a purchase order, issued by
the City of Toronto Project Manager and/or Purchasing Materials Management Division. The
scope of work is to commence immediately after the award of the Contract. The facility will
require 4-8 weeks notice before on site construction work can commence. Award is
conditional upon all approvals, bonding and insurance being in place. Continuous and
progressive operation shall be carried out until work is completed.
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2. The work as outlined in the Drawings and Specifications is to be completed within 35 weeks
from award of the Contract. The 100% completion date is to be completed as expeditiously
as possible. The Contractor is responsible to provide all the forces necessary to carry out
the work which entails providing a Site Superintendent, Forepersons (2) and Crews within
the facility meeting the specified timeframe. Should any work be delayed for any reason
other than what is permitted within the City of Toronto contract then the Contractor shall not
be entitled to any claims and will be subject to penalty via liquidated damages clauses noted
within Section 5A.

3. Completion dates of the Contract may be extended at the sole discretion of the City subject
to the required approvals being obtained in accordance with the applicable City of Toronto
contract clauses.
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SPECIFICATIONS, DRAWINGS & REPORTS

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

Document Title Discipline Pages
Cover Page A
000110 Table of Contents A 4
00 31 00 Information Available to Bidders A 2
DIVISION 01 - GENERAL REQUIREMENTS
Section Title Discipline Pages
011100 Summary of Work A 8
012100 Allowances A 3
012500 Substitution Procedures A 4
01 25 00.01 Request for Substitution Form A 2
01 26 00 Contract Modification Procedures A 5
01 26 15 Requests for Interpretation A 2
012617 Request for Interpretation Form A 1
0129 00 Payment Procedures A 2
01 3100 Coordination A 4
013119 Project Meetings A 1
013200 Construction Progress Documentation A 6
01 33 00 Submittal Procedures A 9
013525 Safety A 4
014000 Quality Requirements A 6
014100 Regulatory Requirements A 5
01 50 00 Temporary Controls and Facilities A 13
0157 16 Pest Control A 2
01 60 00 Products Requirements A 11
017100 Examination and Preparation A 3
017329 Cutting and Patching A 4
0174 00 Cleaning and Waste Management A 4
0177 00 Closeout Procedures A 4
0178 00 Closeout Submittals A 6
DIVISION 02 - EXISTING CONDITIONS
Section Title Discipline Pages
02 40 00 Demolition and Removals A 9
024113 Selective Demolition S 4
02 81 00.01 Hazardous Materials Abatement General HAZ
Provisions 14
02 87 13.14 Mould Abatement - Level 2 Precautions HAZ 7
- Dwg MR-01 - Basement HAZ 1
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Section

030129
03 01 31
03 01 32
030135
035113

Section

04 20 00

Section

051000
05 50 00

Section

06 05 73.13
06 10 00
06 20 00

Section

07 19 00
07 21 00
07 26 00
07 46 47
07 52 16
07 62 00
07 81 23
07 8500
07 92 00
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DIVISION 03 - CONCRETE

Title Discipline
Concrete Restoration - Pre-Packaged Material S
Shoring S
Concrete Removal - Percussive S
Concrete Reinforcement Preparation S
Cementitious Topping A

DIVISION 04 - MASONRY

Title Discipline
Unit Masonry A

DIVISION 05 - METALS

Title Discipline
Structural Steel S
Miscellaneous and Metal Fabrications A

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

Title Discipline
Fire-Retardant Wood Treatment A
Rough Carpentry S
Finish Carpentry A

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

Title Discipline
Water Repellent Sealer A

Thermal Insulation A

Vapour Retarders A

Fibre Concrete Panel Cladding A

SBS Modified Bituminous Membrane Roofing EC

Metal Flashing and Trim EC
Intumescent Fireproof Coating A
Firestopping and Smoke Seals A
Sealants A

Pages
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DIVISION 08 - OPENINGS

Section Title Discipline Pages
081113 Metal Doors and Frames A 6
08 44 00 Aluminum Work A 12
08 70 00 Finish Hardware A 5
- Hardware Schedule H 34
08 80 00 Glazing A 9
DIVISION 09 - FINISHES
Section Title Discipline Pages
09 21 16 Gypsum Board A 12
09 30 00 Tile A 10
09 30 27 Detectable/Tactile Tiles A 4
09 65 16 Resilient Sheet Flooring A 6
09 65 19 Resilient Tile Flooring A 5
09 83 00 Acoustical Panels A 4
09 91 00 Painting A 9
DIVISION 10 - SPECIALTIES
Section Title Discipline Pages
1028 13 Washroom Accessories A 6
10 80 00 Miscellaneous Specialties A 4
DIVISION 11 - EQUIPMENT
Section Title Discipline Pages
113113 Appliances and Equipment A 4
11 32 00 Owner Supplied and Contractor Installed Items A 4
DIVISION 12 - FURNISHINGS
Section Title Discipline Pages

1221 23 Window Coverings A 4
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DIVISION 22 - PLUMBING

Title

Refer to Mechanical Drawings for Mechanical Specifications.

Section

DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING

Discipline

M

Title

Refer to Mechanical Drawings for Mechanical Specifications.

Section

DIVISION 26 - ELECTRICAL

Title

Refer to Electrical Drawings for Electrical Specifications.

Section

2500 00
251100
251109
2514 00
251500
253000
2590 00

DIVISION 25 - INTEGRATED AUTOMATION (Separate Price Item)

Title

Mechanical Cover Page

Table of Contents

General Requirements

Basic Materials, Interface Devices and Sensors
Operator Interfaces

Field Panels

Software and Programming

Communication Devices

Sequences of Operation

APPENDICES
Title

- Designated Substances and Hazardous
Materials Report

- Assessment Letter for Asbestos Management
Program

- Investigation of Mould Growth

- Mould Remediation

Discipline

M

Discipline

E

Discipline

==L

Discipline
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DRAWINGS

Drawing No. |Drawing Title

A000 COVER SHEET

A001 OBC MATRIX AND FIRE SEPARATION DRAWINGS
A002 DOOR, CURTAIN WALL & SCREEN SCHEDULE
A010 SITE PLAN

A050 DEMO — BASEMENT FLOOR PLAN

A051 DEMO — GROUND FLOOR 1 PLAN

A052 DEMO — GROUND FLOOR 2 & MEZZANINE PLANS
A053 DEMO — SECOND FLOOR

A060 DEMO — REFLECTED CEILING PLANS

AQ070 DEMO — SECTIONS

A100 BASEMENT FLOOR PLAN

A101 GROUND FLOOR 1 PLAN

A102 GROUND FLOOR 2 & MEZZANINE PLANS
A103 SECOND FLOOR PLAN

A110 ROOF LEVEL PLAN

A120 REFLECTED CEILING PLANS

A200 EXTERIOR ELEVATIONS

A201 EXTERIOR ELEVATIONS

A300 BUILDING SECTIONS

A400 INTERIOR PLAN DETAILS

A410 INTERIOR SECTION DETAILS

A420

ROOF DETAILS
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A500 WASHROOM PLANS, INTERIOR ELEVATIONS,
AND ACCESSORIES

A501 WASHROOM PLANS, INTERIOR ELEVATIONS,
AND ACCESSORIES

A502 WASHROOM PLANS, INTERIOR ELEVATIONS,
AND ACCESSORIES

A503 WASHROOM PLANS, INTERIOR ELEVATIONS,
AND ACCESSORIES

AG00 STAIRS, RAMPS & LIFTS

A700 INTERIOR ELEVATIONS

A800 MILLWORK

A900 BASEMENT FINISH PLAN

A901 GROUND FLOOR 1 FINISH PLAN

A902 GROUND FLOOR 2 & MEZZANINE FINISH PLANS

A903 SECOND FLOOR FINISH PLAN

M-001 LEGEN & DRAWING LIST

DM-100 BASEMENT P&D DEMOLITION PLAN

DM-101 GROUND FLOOR 1 P&D DEMOLITION PLAN

DM-102 GROUND FLOOR 2 P&D DEMOLITION PLAN

DM-103 SECOND FLOOR P&D DEMOLITION PLAN

DM-200 BASEMENT HVAC DEMOLITION PLAN

DM-201 GROUND FLOOR 1 HVAC DEMOLITION PLAN

DM-202 GROUND FLOOR 2 HVAC DEMOLITION PLAN

DM-203 SECOND FLOOR HVAC DEMOLITION PLAN

DM-300 BASEMENT FIRE PROTECTION DEMOLITION

PLAN
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DM-301 GROUND FLOOR 1 FIRE PROTECTION
DEMOLITION PLAN

DM-302 GROUND FLOOR 2 FIRE PROTECTION
DEMOLITION LAN

DM-303 SECOND FLOOR FIRE PROTECTION DEMOLITION
PLAN

DM-400 ROOF DEMOLITION PLAN

M-100 BASEMENT P&D NEW PLAN

M-101 GROUND FLOOR 1 P&D NEW PLAN

M-102 GROUND FLOOR 2 P&D NEW PLAN

M-103 SECOND FLOOR P&D NEW PLAN

M-200 BASEMENT HVAC NEW PLAN

M-201 GROUND FLOOR 1 HVAC NEW PLAN

M-202 GROUND FLOOR 2 HVAC NEW PLAN

M-203 SECOND FLOOR HVAC NEW PLAN

M-300 BASEMENT FIRE PROTECTION NEW PLAN

M-301 GROUND FLOOR 1 FIRE PROTECTION NEW PLAN

M-302 GROUND FLOOR 2 FIRE PROTECTION NEW PLAN

M-303 SECOND FLOOR FIRE PROTECTION NEW PLAN

M-400 ROOF PLAN

M-500 MECHANICAL SCHEDULES

M-600 MECHANICAL DETAILS

E-001 ELECTRICAL LEGEND AND DRAWING LIST

E-002 ELECTRICAL SPECIFICATIONS AND GENERAL
NOTES

ED-201A REFLECTED CEILING PLANS — DEMOLITION —

BASEMENT
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ED-201B REFLECTED CEILING PLANS — DEMOLITION —
GROUND FLOOR

ED-201C REFLECTED CEILING PLANS — DEMOLITION —
SECOND FLOOR

ED-201D REFLECTED CEILING PLANS — DEMOLITION —
MEZZANINE

ED-301 BASEMENT FLOOR PLAN — DEMOLITION

ED-302 GROUND FLOOR 1 PLAN — DEMOLITION

ED-303 GROUND FLOOR 2 PLAN — DEMOLITION

ED-304A SECOND FLOOR PLAN — DEMOLITION

ED-305 ROOF PLAN — DEMOLITION

E-201A REFLECTED CEILING PLANS — BASEMENT

E-201B REFLECTED CEILING PLANS — GROUND FLOOR

E-201C REFLECTED CEILING PLANS — SECOND FLOOR

E-201D REFLECTED CEILING PLANS — MEZZANINE

E-301 BASEMENT FLOOR POWER & SYSTEMS PLAN

E-302 GROUND FLOOR 1 POWER & SYSTEMS PLAN

E-303 GROUND FLOOR 2 POWER & SYSTEMS PLAN

E-304A SECOND FLOOR POWER & SYSTEMS PLAN

E-304B SECOND FLOOR POWER & SYSTEMS PLAN

E-305 ROOF POWER & SYSTEMS PLAN

S1.1 GENERAL NOTES AND TYPICAL DETAILS

S1.2 GENERAL NOTES AND TYPICAL DETAILS

S2.1 1ST AND 2ND FLOOR RENOVATION PART PLAN

S2.2 ROOF FRAMING PLAN

R1.1 ROOF PLAN
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R2.1 SECTIONS AND DETAILS
R2.2 SECTIONS AND DETAILS
R2.3 SECTIONS AND DETAILS
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