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1.0 GENERAL NOTES: 2.0 GENERAL SCOPE OF WORK : 6.0 TEMPORARY WORK : 9.0 SHOP DRAWING REVIEW RESPONSIBILITY :
THE CONTRACTOR SHALL DESIGN, PROVIDE, ERECT, MAINTAIN, REMOVE AND ASSUME FULL AND SOLE AS PART OF THEIR FIELD SERVICES, RJC AND ITS SUB—CONSULTANTS WILL REVIEW SHOP DRAWINGS PERTAINING
(THESE NOTES APPLY TO ALL PHASES / ASPECTS OF THE PROJECT) " 'L'}'PC?RE,L"DE,_:RSAL’A,IBERSE'\F'O\FQ’EEBTCEF&{NTTH'S BUILDING INCLUDES INTERIOR RENOVATION, MECHANICAL AND ELECTRICAL RESPONSIBILITY FOR ALL TEMPORARY WORKS REQUIRED FOR THE SAFE AND COMPLETE EXECUTION OF THE WORKS. TO WORK SHOWN ON THE REVIEWING PARTY’S DRAWINGS BY MEANS OF APPROPRIATE RATIONAL SAMPLING
’ : PROCEDURES AND COMMENT ON THE ACCURACY WITH WHICH THE CONTRACTOR PREPARED THE DRAWINGS.
1. THESE DRAWINGS ARE TO PROVIDE A SCHEMATIC REPRESENTATION OF THE APPROXIMATE LAYOUT OF THE >IN PARTICULAR. THE WORK. BRIEFLY DESCRIBED BELOW. INCLUDES. BUT IS NOT NECESSARY LIMITED To THE IN THE EXECUTION OF THE TEMPORARY WORKS AND FOR THE DURATION OF THE CONTRACT, THE CONTRACTOR REVIEW OF SHOP DRAWINGS IS FOR THE SOLE PURPOSE OF ASCERTAINING CONFORMANCE WITH THE GENERAL
BUILDING IN THE AREA OF WORK. " FOLLOWING: ’ ' ’ SHALL MAKE ADEQUATE PROVISION FOR ALL LIKELY CONSTRUCTION LOADING AND PROVIDE SUFFICIENT BRACING DESIGN CONCEPT AND IS NOT AN APPROVAL OF THE DETAIL DESIGN INHERENT IN THE SHOP DRAWINGS,
» THE CONTRACTOR MUST REVIEW AND CONFIRM THE EXTENT OF EXISTING SITE CONDITIONS THAT WILL AFFECT OR ' AND PROPS TO KEEP THE WORKS IN PLUMB AND ALIGNMENT AND FREE FROM EXCESSIVE DEFLECTION. RESPONSIBILITY FOR WHICH SHALL REMAIN WITH THE CONTRACTOR SUBMITTING THEM. SUCH REVIEW SHALL NOT
: RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITY FOR ERRORS AND OMISSIONS IN THE SHOP DRAWINGS OR
WILL REQUIRE ADJUSTMENT IN ORDER TO COMPLETE THE WORK AS SHOWN ON THE DOCUMENTS PRIOR TO BIDDING. T O e A o B o D B i e ZANINE, (AND SECOND FLOOR, INCLUDING ACCESS OF HEAVY CONSTRUCTION EQUIPMENT AND ACCUMULATION OF CONSTRUCTION MATERIALS ON THE FOR MEETING ALL REQUIREMENTS OF THE CONTRACT DOCUMENTS. THE CONTRACTOR IS SOLELY RESPONSIBLE
5 DISCREPANCIES. AMBIGUITIES OR OMISSIONS N THE DRAWINGS SHALL BE BROUGHT T THE ATTENTION OF THE ‘ FLOORS ARE NOT PERMITTED, UNLESS SUCH HAVE BEEN CATERED FOR IN THE CONTRACTOR'S TEMPORARY WORK FOR INFORMATION PERTAINING TO THE FABRICATION PROCESS, TECHNIQUES OF CONSTRUCTION AND INSTALLATION,
" CONSULTANT IMMEDIATELY .2 LOCALIZED REPOINTING AND REPAIR OF CRACKED OR SPALLED BRICK MASONRY AS DIRECTED BY THE DESIGN TO THE SATISFACTION OF THE ENGINEER. AND FOR COORDINATION OF THE WORK OF ALL SUB—TRADES.
: CONSULTANT.
4 PARTIAL COPIES OF THE ORIGINAL CONSTRUCTION DRAWINGS ARE AVAIABLE FOR VIEWING AND REFERENCE COSTS OF ALL TEMPORARY WORKS ARE TO BE INCLUDED IN THE CONTRACT PRICE. 10.0 FIELD REVIEW BY READ JONES CHRISTOFFERSEN (RJC) AND
' .3 REPLACEMENT OF CRACKED STONE WINDOW SILLS AS SHOWN IN THE DRAWINGS. ITS SUB-CONSULTANTS :
B s BT CORDITIoy, SCALE FROMUTHIS DRAWING OR RELY ON ANY DRAWINGS AS ACCURATELY REFLECTING SUBMIT SHOP DRAWINGS FOR ALL TEMPORARY WORKS FOR REVIEW BEFORE FABRICATION COMMENCES. SHOP
' 4 WHOLESALE REPLACEMENT OF EXTERIOR BUILDING CONTROL JOINT SEALANTS DRAWINGS SHALL BE SEALED BY A PROFESSIONAL ENGINEER REGISTERED IN THE PROVINCE OF ONTARIO. READ JONES CHRISTOFFERSEN (RJC) AND ITS SUB—CONSULTANTS PROVIDES FIELD REVIEW ONLY FOR THE WORK
5. THE EXTENT OF WORK IS AS SHOWN ON THE DRAWINGS. . SHOWN ON THESE DRAWINGS. THIS REVIEW IS NOT A "FULL TIME” REVIEW BUT IS A PERIODIC REVIEW AT THE
5 WHOLESALE REPLACEMENT OF THE EXISTING MAIN ROOF 7.0 STAGING NOTES : SOLE DISCRETION OF RJC AND ITS SUB—CONSULTANTS IN ORDER TO ASCERTAIN THAT THE WORK IS IN GENERAL
G IR ST AT T AR T TE PR 10 COMNNC | cer or cuame we-up o s 4 sesone coouur o G | 1 SOUSKIOS 10 RO SV SS9 DR T M SEOrs T conel s | COVOMIG T T 74 A0 TSI Dot e B MG i s,
’ . UNIT, WASHROOM EXHAUST FAN, ROOFTOP KITCHEN EXHAUST FAN, AND ROOF VENTS. ACCESS MAY BE COMPRISED OF SCAFFOLDING, STAGING, SWING STAGES, FALSE WORK, COMBINATIONS OF THE - , »
7. THIS SET OF DRAWINGS DOES NOT INCLUDE COMPONENTS THAT MAY BE NECESSARY FOR CONSTRUCTION PROCEEDING OR OTHER METHODS APPROVED BY WORKERS' COMPENSATION BOARD OF ONTARIO. e o TS O R am i A oy e O [ REMATIS THE
" SAFETY. THE CONTRACTOR IS RESPONSIBLE FOR SAFETY IN AND AROUND THE JOB SITE DURING CONSTRUCTION -/ REPLACEMENT OF ALL PLUMBING FIXTURES O A T D R N O R haton or S METTS. RJC AND 173
_ : ALL ACCESS SHALL BE SUITABLE FOR THE SAFE AND EFFICIENT PERFORMANCE OF THE WORK. CONTRACTOR TO S S AL O B R R i S O L L N RO, ANy OF
.8 RELOCATION OF EXISTING FIRE ALARMS AND INSTALLATION OF NEW SMOKE DETECTORS. SUBMIT A PLAN OF THE BUILDING (PROVIDED) INDICATING THE TYPE OF ACCESS TO BE EMPLOYED ON EACH — :
8. THE USE OF THESE DRAWINGS IS LIMITED TO THAT EXTENT IDENTIFIED IN THE REVISIONS COLUMNS. DO NOT PORTION OF THE BUILDING, IN ACCORDANCE WITH THE TEMPORARY WORKS NOTES BELOW, IF REQUESTED BY THE CONSULTANT. THEM TO CARRY OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
CONSTRUCT FROM THESE DRAWINGS UNLESS MARKED ”ISSUED FOR CONSTRUCTION” BY READ JONES
CHRISTOREERSEN, LTD. OR THE. RELEVANT SUB - CONSULTANTS .9 INSTALLATION OF NEW INTERIOR LIGHT FIXTURES ON THE GROUND FLOOR AND BASEMENT.
: : ALL ACCESS SHALL BE CAPABLE OF RESISTING ITS DEAD LOAD AND THE LIVE LOAD OF THE WORKERS AND PROVIDE 24 HOURS ADVANCE NOTICE OF EACH REQUIRED FIELD REVIEW. FIELD REVIEWS SHALL BE SCHEDULED
9. ALL DIMENSIONS TAKEN FROM THE DRAWINGS SHALL BE CHECKED ON SITE PRIOR TO START OF WORK. THE .10 REPAR ALL AREAS DAMAGED BY CONSTRUCTION ACTIVITY; SPECIALLY, THE CONTRACTOR SHALL REPAR ALL STORED MATERIALS. LIVE LOADING TO CONFORM TO CAN/CSA S269.2 M87, ACCESS SCAFFOLD FOR CONSTRUCTION 10 BE CARRIED OUT DURING NORMAL BUSINESS HOURS UNLESS SPECIAL ARRANGEMENTS ARE MADE WITH RJC
" CONTRACTOR SHALL BE RESPONSIBLE FOR THE CORRECTNESS OF SUCH MEASUREMENTS AND REPORT TO THE DAMACE RESULTING FROM THE CONSTRUCTION TO_THE SATISFACTION OF THE CONSULTANT INCLUDING PURPOSES, CLAUSE 5.2.1.(B). AND TS SUB=CONSULTANTS.
ENGINGER 1N WRITING AL DISCREPANCIES. BETWEEN  MEASUREMENTS. AT BUILDING AND THOSE. SHOWN. ON REPAINTING OF SURFACES IN ACCORDANCE WITH THESE SPECIFICATIONS WHICH HAVE BEEN DAMAGED.
PHASING OF ACCESS IS ACCEPTABLE THE WORK TO BE REVIEWED SHALL BE GENERALLY COMPLETE.
DRAWINGS PRIOR TO COMMENCING WORK. .11 FINAL CLEANING OF THE STRUCTURE, FIXTURES, PIPING, ETC., AND THE DISPOSAL OF ALL WASTE '
10. THE CONTRACTOR SHALL REVIEW ALL THE DRAWINGS AND CHECK DIMENSIONS BEFORE CONSTRUCTION. REPORT PRODUCTIONS AND/ OR DEBRIS GENERATED BY THE CONSTRUCTION ACTIVITY, AS WELL AS ANY MATERIAL A STAGING AREA FOR A GARBAGE DISPOSAL BIN WILL BE MADE AVAILABLE FOR THE CONTRACTOR'S USE. 11.0 WASTE REMOVAL AND CLEANING:
DISCREPANCIES BETWEEN THESE DRAWINGS AND SITE CONDITION TO THE ENGINEER IMMEDIATELY. EFL‘EASENTC; 'gHLEE (V:Vgﬁglsz*Rgé iﬂ%éﬁ;ﬂ&gggEgsEyggnggKTHE WORK. THE AREAS REQUIRING CONTRACTOR TO CONFIRM WITH CITY AT START OF PROJECT. COMPLY WITH THE REQUIREMENTS OF SECTION 01 11 MAINTAIN THE PLACE OF THE WORK IN ACCESSIBLE COMMON AREAS AND ADJACENT PUBLIC PROPERTIES FREE
11, SECTION MARK SHOWN THUS n DENGTE SECTION 1 ON DRAWING S1.1 01 & 01 56 00 FOR THIS STAGING AREA, ALONG WITH THE AREA OF WORK. FROM ACCUMULATIONS OF WASTE MATERIALS AND RUBBISH.
' \$1.Y/ o 3. IT IS THE CONTRACTOR’S RESPONSIBILITY TO PROVIDE ALL LABOR, MATERIAL, EQUIPMENT AND SUPERVISION TO
THE SITE ACCESS WAYS SHALL NOT BE BLOCKED BY MATERIALS OR DELIVERIES AT ANY TIME. ALL DELIVERIES OF PROVIDE ON—SITE CONTAINERS FOR COLLECTION OF WASTE MATERIALS AND RUBBISH OR REMOVE AND DISPOSE
12. THE DESIGN TEAM'S FIELD SERVICES: THE DESIGN TEAM WILL PROVIDE FIELD SERVICE DURING CONSTRUCTION COMPLETE THE REPAIRS OUTLINED IN THESE DOCUMENTS TAKING INTO ACCOUNT ALL SITE CONDITIONS, NOISE MATERIAL AND EQUIPMENT SHALL BE VIA SPADINA AVE TO THE DESIGNATED STAGING AREA. OF WASTE DALY
10 SATISRY THEMSELVES. Bv MEANS OF A RATIONAL SAMPLING PROGEDURE WHIGH THEY IN THEIR SOLE RESTRICTIONS, BY LAWS, WORK AREA RESTRICTIONS, PROTECTION REQUIREMENTS, ETC. NO EXTRAS FOR :
DISCRETION CONSIDER NECESSARY, TO DETERMINE THAT THE CONTRACTOR IS CARRYING OUT THAT WORK IN INCONVENIENCES WILL BE ENTRAINED AFTER THE AWARD OF THE CONTRACT. DO NOT OVERLOAD THE STRUCTURE WITH ACCESS EQUIPMENT OR STOCKPILED MATERIALS.
' DISPOSAL OF WASTE PRODUCTS TO BE PERFORMED IN STRICT ACCORDANCE WITH THE PRODUCT
CENERAL CONFORMANCE WITH THE CONTRACT DOCUMENTS. THE FIELD SERVICES PROVIDED APPLY ONLY TO MANUFACTURER’S SAFETY DATA SHEET AND IN ACCORDANCE WITH THE PROVINCIAL WASTE CONTROL REGULATIONS
THAT WORK SHOWN ON THE REVIEWING PARTY’S DRAWINGS. THE PERFORMANCE OF THE CONTRACT IS NOT THE 3.0 EXISTING CONDITIONS : 8.0 RENOVATION NOTES : :
DESIGN TEAM’S RESPONSIBILITY NOR ARE THE FIELD SERVICES RENDERED FOR THE CONTRACTOR'S BENEFIT. THE
CONTRACTOR IS SOLELY RESPONSIBLE FOR QUALITY CONTROL AND PERFORMING THE WORK IN ACCORDANCE 1. THIS SET OF DRAWINGS IS BASED ON THE EXISTING DRAWINGS AVAILABLE AT THE TIME OF DESIGN AND LIMITED THE CONTRACT DOCUMENTS ARE BASED ON ASSUMED AS—BUILT DIMENSIONS FOR THE EXISTING BUILDING SEAL OFF ALL WORK AREAS TO PREVENT DUST AND DEBRIS GENERATED BY CONSTRUCTION FROM AFFECTING
WITH THE CONTRACT DOCUMENTS. REVIEW UNDERTAKEN BY THE DESIGN TEAM. NOTIFY THE CONSULTANT OF ANY DISCREPANCIES FOR CLARIFICATION, STRUCTURE AND ASSUMPTIONS IN ACCORDANCE WITH DETAILING AND PLACING PRACTICE. THESE ASSUMPTIONS MAY OTHER AREAS, INCLUDING AREAS REQUIRED FOR CONSTRUCTION ACCESS. ANY DUST AND DEBRIS THAT ESCAPES
PRIOR TO UNDERTAKING WORK. WORK UNDERTAKEN BY THE CONTRACTOR WITHOUT SEEKING APPROPRIATE VARY FROM THE ACTUAL ON—SITE CONDITIONS. THE CONTRACTOR SHALL IMMEDIATELY INFORM THE CONSULTANT FROM THE WORK AREAS IS TO BE CLEANED UP' IN A TIMELY FASHION. IF IT 1S DEEMED BY THE CONSULTANT
13. CONTRACTOR WILL BE RESPONSIBLE TO REPAIR/RESTORE/REPAINT ALL EXISTING FINISHES DAMAGED AS A CLARIFICATION MAY BE CONSIDERED DEFICIENT AT THE DESIGN TEAM’S DISCRETION AND THE CONTRACTOR’S OF ANY ACTUAL VARIATIONS FROM THE ASSUMED CONDITIONS. THAT CLEANING HAS NOT BEEN PERFORMED IN A TIMELY FASHION, THE OWNER MAY CONTRACT AND
RESULT OF CONSTRUCTION OR REMOVED IN ORDER TO ALLOW CONSTRUCTION TO BE UNDERTAKEN. RESPONSIBILITY TO CORRECT AT THEIR OWN COST. B LR T R erom T UATION. THE COST OF THE INDEPENDENT CLEANER WILL BE
MINOR MODIFICATIONS TO SUIT TOLERANCES OF + 2” WILL BE REQUIRED TO THE WORK INDICATED ON THESE :
14. PROVIDE SIGNAGE AS REQUIRED TO ENSURE SAFE WORK AREA IS MAINTAINED, AND TO INFORM OF 4.0 PHASING NOTES: DRAWINGS TO REFLECT ACTUAL SITE CONDITIONS. THE CONTRACTOR WILL COOPERATE WITH THE CONSULTANT AND 12.0 FINAL CLEANING:
CONSTRUCTION ACTIVITY. REFER TO SECTION 01 10 01 AND SIGNAGE GENERAL NOTES. RJC IN THIS REGARD. MINOR MODIFICATIONS WILL BECOME THE RESPONSIBILITY OF THE CONTRACTOR AND WILL
1. THE WORK SHALL BE UNDERTAKEN IN A SINGLE PHASE. NOT RESULT IN A CHANGE IN THE CONTRACT PRICE. CONTRACTOR IS RSPONSIBLE TO CLEAN ALL AREAS AFFECTED BY THE WORK TO AN AS NEW CONDITION.
15. APPROXIMATE TYPE AND AND LOCATION OF SIGNS HAS BEEN SHOWN, HOWEVER ADDITIONAL SIGNAGE MAY BE REMOVAL ALL DEBRIS GENERATED BY CONSTRUCTION.
REQUIRED. 2. CONTRACTOR SHALL HAVE COMPLETE AND SOLE ACCESS TO THE WORK AREA UNTIL APRIL 30, 2023 ENSURE THAT ALL NECESSARY JOB DIMENSIONS ARE TAKEN AND ALL TRADES ARE COORDINATED FOR THE
, PROPER EXECUTION OF THE WORK. THE CONTRACTOR SHALL ASSUME COMPLETE RESPONSIBILITY FOR THE REMOVE ALL GREASE, DUST, DIRT, STAINS, LABELS, FINGERPRINTS, AND OTHER FOREIGN MATERIALS IMMEDIATELY
16. I(T IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL ENTR)ANCE AND EXIT WAYS TO THE BUILDING 3. CONTRACTOR TO ENSURE ACCESS TO WORK AREA IS RESTRICTED TO CONTRACTOR'S STAFF, CONSULTANTS, AND ACCURACY AND COMPLETENESS OF SUCH DIMENSIONS, AND FOR COORDINATION. PRIOR TO THE OWNER’S FINAL INSPECTION. CLEAN TO ”"AS NEW” CONDITION.
INCLUDING STORAGE ROOMS, MECHANICAL ROOMS, STAIRWELLS, ETC.) REMAIN OPEN AT ALL TIMES. PROVIDE OWNER.
TEMPORARY ACCESS RAMPS/STAIRS AS REQUIRED. PRIOR TO FABRICATION OF ANY STRUCTURAL MEMBERS, THE CONTRACTOR SHALL COMPLETE THIS SITE REVIEW OF PRIOR T0 THE WORK BEING CONSIDERED TOTALLY PERFORMED. THE CONTRACTOR SHALL REMOVE THEIR
e CONTRACTOR SHALL NOT IMPEDE OR CLOSE ANY EMERGENGY EGRESS ROUTES DURING. CONSTRUGTION. A8 4. ﬁggﬁs% TCZ)OEEE BUILDING AND REGULAR OPERATION OF THE BUILDING AS A SHELTER WILL COMMENCE ON g)r(e:;mg “Fr;EFTg;T IZ\IIE\IIIYENDSE)CNRSEF;NNIDCIé:soNTIEI)RI\ngé\LII;RIIDCI)F\IA?EI}lrgIOSI\ITiR'g_CI)N(I;ENVE(L)JSE PROPER FIT OF NEW WORK TO REMAINING PRODUCTS, TOOLS, CONSTRUCTION MACHINERY AND EQUIPMENT FROM SUITES.
" THE FACILITY WILL BE OCCUPIED. CONSULT AND COMPLY WITH THE RELEVANT AUTHORITIES HAVING JURISDICTION ' '
TO ENSURE THE REQUIRED EMERGENCY EGRESS ROUTES ARE PROVIDED AND MAINTAINED DURING 5.0 HOARDING NOTES : COMMENCEMENT OF CONSTRUCTION OR ANY PART THEREOF CONSTITUTES ACCEPTANCE OF EXISTING CONDITIONS ALL VERTICAL AND HORIZONTAL SURFACES, SYSTEMS, FIXTURES, AND EQUIPMENT, ETC. SHALL BE CLEANED OF
CONSTRUCTION. AND MEANS DIMENSIONS AND ELEVATIONS HAVE BEEN CONSIDERED, VERIFIED AND ARE ACCEPTABLE. ALL DUST, GREASE OR SPRAY ACCUMULATIONS WITHIN SUITES AND COMMON AREAS.
18. THIS SET OF DRAWINGS ALONG WITH THE SPECIFICATIONS FORM THE CONTRACT DOCUMENTS AND MUST BE 1. gg%ﬁ’g‘gﬂ’ﬁ ch)clTToerAlblﬁ A1NOD O“qA'NTA'N HOARDING AND PROTECTION AROUND WORK OUTSIDE THE BUILDING AS ANY OPENINGS THAT ARE NOT SHOWN OR INDICATED ON THE STRUCTURAL DRAWINGS SHALL BE REPORTED TO FLOORS SHALL BE SWEPT CLEAN AND THEN MOPPED.
READ AND INTERPRETED IN CONJUNCTION WITH ONE ANOTHER. - RJC FOR REVIEW. THESE OPENINGS MAY NOT BE ALLOWED, MAY HAVE TO BE MOVED, OR MAY REQUIRE
6. THE CONTRACTOR 1S 10 PROTECT IN PLACE. ALL SURFACE MOUNTED FIXTURES (L. LIGHTS, SOKS 2. IF REQUIRED, PROTECTION BETWEEN OCCUPIED BUILDING AND WORK AREA SHALL BE COMPLETELY DUST AND éggmgglgh sFTFgect)J&TgﬁéL WORK AND DETAILING. DO NOT PROCEED WITH THESE OPENINGS WITHOUT WRITTEN 13.0 SIGNAGE NOTES :
- . ’ , WATER TIGHT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES AS A RESULT OF DUST INGRESS. :
CONTRACTOR SHALL PROVIDE ALL REQUIRED SIGNAGE NECESSARY TO PROTECT THE PUBLIC FROM THE
DOWNSPOUTS, CONDUIT, ETC.) DURING THE COURSE OF WORK. DAMAGE TO SURFACE MOUNTED FIXTURES WILL
BE THE CONTRACTOR'S RESPONSIBILITY NEW OPENINGS TO BE CUT THROUGH EXISTING FLOOR SLAB OR WALLS SHALL BE CLEARLY MARKED OUT BY THE CONSTRUCTION, AND INFORM THE PUBLIC THAT CONSTRUCTION ACTMVITY IS IN PROGRESS.
. 3. WALKWAYS SHALL BE CONSTRUCTED IF REQUIRED TO MAINTAIN SAFE ACCESS TO ALL BUILDING ENTRANCE/EXITS. CONTRACTOR. THE CONTRACTOR SHALL NOTIFY RJC ONCE THE MARKING OUT HAS BEEN COMPLETED SO THAT RJC
CAN REVIEW THE PROPOSED LOCATIONS OF ALL NEW OPENINGS. DO NOT PROCEED WITH CUTTING OF NEW ADDITIONAL SIGNS MAY BE REQUIRED AT THE DISCRETION OF THE OWNER OR CONSULTANT AS CONSTRUCTION
20. ALL WORK IS TO BE IN ACCORDANCE WITH THE 2012 ONTARIO BUILDING CODE. OPENINGS WITHOUT THE APPROVAL OF RJC. PROGRESSES. NO EXTRAS WILL BE ENTERTAINED FOR SIGNAGE REQUIREMENTS.
SIGNAGE WILL BE REQUIRED AT ALL ENTRANCES TO THE BUILDING, AND HOARDED EXTERIOR AREAS. THIS
SIGNAGE SHALL CONSIST OF THE STANDARD "MEN AT WORK” SIGN WITH ADDITIONAL SIGNS INDICATING THAT
"THIS AREA IS CLOSED DUE TO CONSTRUCTION — DO NOT ENTER'”.



mailto:toronto@rjc.ca

ARCHITECTURAL SHEET LIST

A000 COVER SHEET

A001 OBC MATRIX AND FIRE SEPARATION DRAWINGS

A002 ASSEMBLIES SCHEDULE, NOTES, AND LEGENDS

A002A EXISTING ASSEMBLIES SCHEDULE

A003 DOOR, CURTAIN WALL & SCREEN SCHEDULE

A004 ROOM FINISH SCHEDULE

A010 SITE PLAN

A050 DEMO - BASEMENT FLOOR PLAN

A051 DEMO - GROUND FLOOR 1 PLAN

A052 DEMO - GROUND FLOOR 2 & MEZZANINE PLANS

A053 DEMO - SECOND FLOOR

A0GO DEMO - BASEMENT REFLECTED CEILING PLAN

A0G1 DEMO - GROUND FLOOR 1 REFLECTED CEILING PLAN

A062 DEMO - GROUND FLOOR 2 & MEZZANINE REFLECTED CEILING PLANS

A063 DEMO - SECOND FLOOR REFLECTED CEILING PLANS

A100 BASEMENT FLOOR PLAN

A101 GROUND FLOOR 1 PLAN

A102 GROUND FLOOR 2 & MEZZANINE PLANS

A103 SECOND FLOOR PLAN

A110 ROOF LEVEL PLAN

A120 BASEMENT REFLECTED CEILING PLAN

A121 GROUND FLOOR 1 REFLECTED CEILING PLAN

A122 GROUND FLOOR 2 & MEZZANINE REFLECTED CEILING PLANS

A123 SECOND FLOOR REFLECTED CEILING PLAN

A200 EXTERIOR ELEVATIONS

A201 EXTERIOR ELEVATIONS

A400 PLAN DETAILS

A410 SECTION DETAILS

A500 WASHROOM PLANS, INTERIOR ELEVATIONS, AND ACCESSORIES

A501 WASHROOM PLANS, INTERIOR ELEVATIONS, AND ACCESSORIES

A502 WASHROOM PLANS, INTERIOR ELEVATIONS, AND ACCESSORIES

AT700 INTERIOR ELEVATIONS

AT701 INTERIOR ELEVATIONS

A800 MILLWORK

A801 MILLWORK

A900 BASEMENT FINISH PLAN

A901 GROUND FLOOR 1 FINISH PLAN

A902 GROUND FLOOR 2 & MEZZANINE FINISH PLANS

A903 SECOND FLOOR FINISH PLAN

E

partners

Creative Thinking
Practical Results

architectural

KEY PLAN

TAGS DRAWING TAGS ASSEMBLY TAGS
ABBREVIATIONS MAY OR MAY NOT INCLUDE PERIOD PUNCTUATION.
ABBREVIATIONS APPLY TO ARCHITECTURAL DOCUMENTS ONLY.
SIM
DOOR TAG iz DETAIL NUMBER EXTERIOR WALL TAG
REFER TO DOOR SCHEDULE W DRAWING SHEET NUMBER ARCH ARCHITECTURAL
INTERIOR PARTITION TA! BF BARRIER FREE
SIM SECTION NUMBER 0 0 G C/IC CENTRE TO CENTRE
WINDOW TAG % DRAWING SHEET NUMBER CF CEILING FINISH
REFER TO WINDOW SCHEDULE CL CENTER LINE
ROOF TAG CIv CIVIL
CONT CONTINUOUS
W SCREEN & CURTAIN WALL TAG EXTERIOR ELEVATION NUMBER FLOOR TAG DIA DIAMETER
\FSh/ REFER TO SCREEN & CURTAIN WALL SCHEDULES 1 {(A01)> 1 DRAWING SHEET NUMBER DIM DIMENSION
FRAME TYPE (REFER TO FRAME SCHEDULE) N7 DWG DRAWING
1 C#
ELEV ELEVATION
GLAZING & OPERABLE PANEL TAG 1
REFER TO GLAZING & OPERABLE TYPE SCHEDULES A INTERIOR ELEVATION NUMBER (REFER TO ASSEMBLIES SCHEDULES) EQ EQUAL
! (@) ! DRAWING SHEET NUMBER GEOTECH GEOTECHNICAL
FAAP FIRE ANNUNCIATOR AND ALARM PANEL
MILLWORK TAG EXTERIOR WALL TAG FCL FINISH CEILING ELEVATION
REFER TO MILLWORK DRAWINGS FFE FINISH FLOOR ELEVATION
FRR FIRE RESISTANCE RATING
@ GRID BUBBLE INTERIOR PARTITION TAG D FLOOR DRAIN
PLUMBING FIXTURE & SPECIALTY HR HOUR
@ EQUIPMENT TAG ROOF TAG MAX MAXIMUM
REFER TO WASHROOM DRAWINGS SPOT ELEVATION MECH MECHANICAL
$ (ABOVE FINISH FLOOR) MIN MINIMUM
FLOOR TAG N/A NOT APPLICABLE
.‘I\?AQ:-II;'ERT(? lf;ETLQ\iNT SCHEDULE & SPECIFICATION ROOM e NOT 1N CONTRACT
NAME ROOM TAG ciX NO. NUMBER
305% SOFFIT/CEILING TAG NTS NOT 10 SCALE
KEYNOTES 0BC ONTARIO BUILDING CODE
REFER TO SHEET SPECIFIC KEYNOTE SCHEDULE (REFER TO EXISTING ASSEMBLIES SCHEDULES) 0.C. ON CENTRE
REVISION TAG ows. OPENWEB STEEL JOIST
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
3 CENTRELINE RM ROOM
RO ROUGH OPENING
RTU ROOF TOP UNIT
RWL RAIN WATER LEADER
SCH SCHEDULE
SF SQUARE FEET
SIM SIMILAR
/2, VIEW OF DINING ROOM COUNTER SEATING SM SQUARE METER
A000 SPEC SPECIFICATION
sTC SOUND TRANSMISSION CLASS
STRUC STRUCTURAL
GENERAL NOTES TBD TO BE DETERMINED
T/0 TOP OF
TYP TYPICAL
1 THE CONTRACTOR WILL VERIFY ALL DIMENSIONS FOR THE WORK AND SHALL REPORT ANY DISCREPANCIES TO THE ARCHITECT PRIOR TO COMMENCEMENT OF THE 35“30 3“;@?&%@“ OTHERWISE
WORK. VAR VARIES
VIF VERIFY IN FIELD
2. DO NOT SCALE FROM DRAWINGS, USED STATED DIMENSIONS ONLY. Wi WASHROOM
3, ALL DRAWINGS AND SPECIFICATIONS ARE THE PROPERTY OF LGA ARCHITECTURAL PARTNERS. ALL COPYRIGHT CONDITIONS ARE RESERVED BY THE ARCHITECT WITH
RESPECT TO THESE DOCUMENTS. THESE DOCUMENTS SHALL NOT BE DUPLICATED OR USED FOR OTHER THAN THE PURPOSE FOR WHICH THEY WERE ISSUED.
4 NO CHANGES OR SUBSTITUTIONS SHALL BE MADE TO THE WORK DESCRIBED IN THESE DRAWINGS OR SPECIFICATIONS WITHOUT THE EXPRESS WRITTEN
AUTHORIZATION OF THE ARCHITECT. REFER TO THE SPECIFICATION FOR THE FULL LIST OF REQUIREMENTS AND PROCEDURES THAT MUST BE FOLLOWED TO MAKE
ANY SUBSTITUTIONS. THE ARCHITECT RESERVES THE RIGHT TO REFUSE ANY REQUEST FOR SUBSTITUTION.
5, THE ARCHITECTURAL DRAWINGS SHALL BE READ IN CONJUNCTION WITH THE LANDSCAPE, STRUCTURAL, ELECTRICAL, MECHANICAL, CIVIL, GEOTECHNICAL,
ENVIRONMENTAL CONSULTANTS DOCUMENTS, DRAWINGS, SPECIFICATIONS, AND OTHER ABATEMENT CONTRACT DOCUMENTS. ANY DISCREPANCIES ARE TO BE
REPORTED TO THE ARCHITECT PRIOR TO ANY EXECUTION OF RELATED WORK.
6. THE CONTRACTORS SHALL ENSURE THAT MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS.
7. THE CONTRACTORS SHALL ENSURE THAT THE LOCATIONS OFALL UNDERGROUND SERVICES ARE IDENTIFIED PRIOR TO THE COMMENCEMENT OF WORK AND
EXCAVATIONS. THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR ANY DAMAGE TO UNDERGROUND SERVICES THEY HAVE COMMITTED.
8. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN INFORMATION SHALL BE INFERRED FROM THE
ARCHITECTURAL DRAWINGS.
9. ALL MECHANICAL COMPONENTS TO BE TAKEN OFF THE MECHANICAL DOCUMENTS. NO MECHANICAL DESIGN INFORMATION SHALL BE INFERRED FROM THE
ARCHITECTURAL DRAWINGS. PHASING LEGEND
10.  ALL ELECTRICAL COMPONENTS TO BE TAKEN OFF THE ELECTRICAL DOCUMENTS. NO ELECTRICAL DESIGN INFORMATION SHALL BE INFERRED FROM THE
ARCHITECTURAL DRAWINGS.
1. THE ARCHITECTURAL DRAWINGS ARE TO BE READ IN COLOR. IT IS THE CONTRACTOR RESPONSIBILITY TO PRINT AND DISTRIBUTE TO ALL RELEVANT STAKEHOLDERS [ ] EXISTING CONSTRUCTION TO REMAIN
THE CONTRACT DRAWINGS IN COLOR.
12 WHERE COLOURS OR FINISH SELECTIONS HAVE NOT BEEN MADE, THE ARCHITECT SHALL HAVE SELECTION FROM THE FULL RANGE OF AVAILABLE OPTIONS WITHOUT [ ] NEWCONSTRUCTION
LIMITATION AND AT NO ADDITIONAL COST.
13, CONTRACTOR TO SITE VERIFY AND CONFIRM SITE CONDITIONS AND REMEDIATION SCOPE OF WORK PRIOR TO AWARD. ™ = J77 7 EXISTING CONSTRUCTION TO BE DEMOLISHED
14, CONTRACTOR TO ENSURE REINSTATEMENT AND CONTINUITY OF ALL FIRE SEPARATIONS AND FIRESTOPPING AS REQUIRED TO SUIT THE ROUGH-IN AND
IMPLEMENTATION OF THE PROPOSED SCOPE OF NEW WORK.
City Of Toronto RJC Engineers LGA Architectural Partners The HIDI Group Total Opening Consultants
Shelter, Support, & Housing Administration 100 University Ave 310 Spadina Ave, Suite 100B 155 Gordon Baker Rd, Suite 200 895 Don Mills Rd, Suite 900

Toronto, Ontario, M5H 4H2
416.977. 5335

Toronto, Ontario, M5T 2E8
416. 203.7600

Toronto, Onta

rio, M2H 3N5 North York, Ontario, M3C 1W3

416. 364. 2100 647.288. 8063

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.
The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.
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ONTARIO BUILDING CODE DATA MATRIX

PART 11 - RENOVATION OF EXISTING BUILDING

NAME OF PRACTICE: LGA ARCHITECTURAL PARTNERS

CERTIFICATE OF PRACTICE NUMBER: NO. 5162

ADDRESS: 100B-310 SPADINA AVENUE, TORONTO, ON. M5T 2E8
CONTACT: DREW ADAMS

NAME OF PROJECT: CITY OF TORONTO CANTERBURY INTERIOR ALTERATIONS
PROJECT LOCATION: 25 CANTERBURY PL, NORTH YORK, ON

DATE: 2023.11.10

Creative Thinking
Practical Results

5

architectural
partners

KEY PLAN

11.00 | BUILDING CODE VERSION O.REG. 332/12 LAST AMENDMENT: O.REG. 861 / 21 OBC REFERENCE
11.01 | PROJECT TYPE RENOVATION [A]1.1.2.
DESCRIPTION: INTERIOR ALTERATION OF 3 STOREY BUILDING AND REPAIRS TO EXTERIOR ENVELOPE
11.02 | MAJOR OCCUPANCY CLASSIFICATION | GROUP / DIVISION: DESCRIPTION: USE: 31.21.(1)
C RESIDENTIAL OCCUPANCIES YOUTH SHELTER
11.03 | SUPERIMPOSED MAJOR OCCUPANCIES | NO 9.10.2.3.
11.04 | BUILDING AREA (m2) DESCRIPTION: EXISTING (m?): NEW (m2): TOTAL (m2): [A]1.4.1.2.
RENOVATION 3626 0 3626
GROSS AREA (m2) FLOOR LEVEL: DESCRIPTION: EXISTING (m2): NEW (m2): TOTAL (m2): [A]1.4.1.2.
GROUND FLOOR 1 INTERIOR RENOVATION 186.6 0 3626
GROUND FLOOR 2 INTERIOR RENOVATION 176 0 408.1
SECOND FLOOR INTERIOR RENOVATION 408.1 0 408.1
TOTAL (m2): 770.7 0 7707
11.05 | BUILDING HEIGHT 3 STOREYS ABOVE GRADE +13 m ABOVE AVERAGE GRADE (UNCHANGED) [A] 1.4.1.2. AND 9.10.4.
1 STOREYS BELOW GRADE
11.06 | NUMBER OF STREETS 1 STREET 9.10.20
11.07 | EXISTING BUILDING CLASSIFICATION | GROUP 'C' UP TO 3 STOREYS, SPRINKLERED (ENTIRE BUILDING) CHANGE IN MAJOR OCCUPANCY: NO 3.2.2.48 AND 11.2.1.1
11.08 | RENOVATION TYPE BASIC RENOVATION [ | 11.3.3.1
EXTENSIVE RENOVATION [] 11332
11.09 | OCCUPANT LOAD OCCUPANT LOAD BASED ON: ~ DESIGN OF BUILDING 11.4.24
INCREASE IN OCCUPANT LOAD: NO
ENTIRE BUILDING: 50 PERSONS
1110 | PLUMBING FIXTURE REQUIREMENTS RATIO: MALE : FEMALE = 50 : 50 EXCEPT AS NOTED OTHERWISE 9.31. AND 3.7.4.
FLOOR LEVEL: AREA: OCCUPANT LOAD: OBC SENTENCE: FIXTURES REQUIRED: | FIXTURES PROVIDED:
GROUND FLOOR RMS 102 12 T3.746 4 5 (RESIDENTS TO
USE SUITE WC'S)
GROUND FLOOR RMS 103, 104, 105 6 T3.747 2 2
SECOND FLOOR RMS 201-205 1 PERSONS/ROOM 9.31.4.1.(1)(d) 5 5
11.11 | BARRIER-FREE DESIGN COMPLIANT W/ OBC 11.3.3.1.(1) 11.3.3.1.(1)
BARRIER FREE DESIGN OF GROUND FLOOR MAINTAINED
1112 | REDUCTION IN PERFORMANCE LEVEL: | STRUCTURAL: NO 11.4.2.1
BY INCREASE IN OCCUPANT LOAD: NO 11422
BY CHANGE OF MAJOR OCCUPANCY NO (HAZARD INDEX FOR BUILDING REMAINS UNCHANGED) 11423
PLUMBING: NO 11.4.2.4
SEWAGE-SYSTEMS: NO 11425
EXTENSION OF COMBUSTIBLE CONSTRUCTION: NO 11426
1113 | COMPENSATING CONSTRUCTION: N/A 11.4.3.1
STRUCTURAL: N/A 11432
INCREASE IN OCCUPANT LOAD: N/A 11433
CHANGE IN MAJOR OCCUPANCY: N/A 11.4.3.4
PLUMBING: N/A 11435
SEWAGE SYSTEMS: N/A 11436
EXTENSION OF COMBUSTIBLE CONSTRUCTION: N/A 11.43.7
1114 | COMPLIANCE ALTERNATIVES PROPOSED: NO 11.5.1
11.15 | NOTES 01 ALL REFERENCES ARE TO DIVISION B OF THE ONTARIO BUILDING CODE UNLESS PRECEDED BY [A] FOR DIVISION A AND [C] FOR DIVISION C. 1151
02 THE EXISTING BUILDING IS NOT EQUIPED WITH A FIRE ALARM SYSTEM.
- - 0HOUR F.R.R.
oo oo 3/4 HOUR F.R.R.
eco eece 1HOUR F.R.R.
OIS © © © © G 2HOUR FRR
EGRESS PATH OF TRAVEL
SERVICE AREAS EXCLUDED
FROM BARRIER FREE ACCESS
PER O.B.C.
V N EXIT DOOR
AN CONVENIENCE DOOR
1. REFER TO SPECIFICATIONS FOR FULL REQUIREMENTS.
2. FOR BASE OF WALL FOR ALL EXISTING FIRE RATED PARTITIONS, REINSTATE AND/OR INSTALL MISSING OR DAMAGED FIRESTOP AS PART OF BASE CONTRACT.
3, BOTTOM OF ALL EXISTING STEEL COLUMNS, VISIBLE AT THE TIME OF TENDER WHERE FIRESTOP IS MISSING OR DAMAGED IS TO BE REINSTATED AS PART OF THE BASE CONTRACT.
4. NEW FIRE DAMPERS ARE REQUIRED FOR ALL EXISTING DUCTS IN FIRE RATED SEPARATIONS, VISIBLE AT THE TIME OF TENDER WHERE DAMPERS ARE MISSING OR DAMAGED AND ARE TO BE REINSTATED AS PART OF THE BASE

CONTRACT.

o o

ALL FIRESTOPPING REQUIRED BY THE SCHEDULE OF FIRESTOP AND SMOKE SEAL LOCATIONS ARE TO BE COMPLETED AS PART OF THE BASE CONTRACT.
ALL FIRESTOPPING REQUIRED THE COMPLETE THE REMEDIATION SCOPE IN FULL IS TO BE COMPLETE AS PART OF THE BASE CONTRACT.

7. THE FIRESTOPPING CASH ALLOWANCE IS STRICTLY TO BE USED TO REMEDIATE ANY UNFORESEEN EXISTING CONDITIONS WHERE FIRESTOP IS DISCOVERED TO BE DAMAGED AND/OR MISSING.

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.
The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.

3 | ISSUED FOR CONSTRUCTION 2024-04-22
2 |ISSUED FOR TENDER 2023-12-08
1 [ISSUED FOR PERMIT 2023-11-27
NO.| DESCRIPTION | DATE | BY |

7,
’, ’Il
"y,

Z\ RANIEL BARTMAN
7 LICENCE
‘e ", 9584 \\\‘\

(] A\
TTIITTI

Project Name

25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3
APPLICATION #

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

Sheet Title

OBC MATRIX AND FIRE
SEPARATION DRAWINGS

Drawn By Scale  As indicated

Designed By Date ISSUE DATE

RJC Project Number 230810

Sheet Number Revision

A001 2




ASSEMBLIES SCHEDULE

C - SUSPENDED CEILING ASSEMBLIES

R - ROOF ASSEMBLIES TYPE DIAGRAM DESCRIPTION ASSEMBLY-SPECIFIC NOTES PERFORMANCE
TYPE DIAGRAM DESCRIPTION ASSEMBLY-SPECIFIC NOTES PERFORMANCE —_— | SUSPENDED GYPSUM BOARD CEILING NOTE: ALL DRYWALL GRID SYSTEM SUPPORT CATEGORY | REQUIRED | PROVIDED
WITH SUPPORT GRID SYSTEM FRAMING, HANGERS AND TIE WIRE TO BE HOT-DIPPED -
_ CATEGORY | REQUIRED | PROVIDED (1 | GALVANIZED. ;
MODIFIED EXISTING ROOF NOTE: EXISTING FIRE RATED ASSEMBLY
R-VALUE VAR MAIN BEAM AND CROSS TEE DRYWALL NOTE: WIRE TIE HANGERS ARE NOT TO BE FASTENED STC RATING -
R1 REFER TO BUILDING ENVELOPE R-DRAWINGS
(FOR DIRECTION AND DETAILS) S REQURED GRID SYSTEM SUPPPORT FRAMING AS BACK TO PLYWOOD ROOF DECKING. CONTRACTOR
RSIVALUE AS REQUIRED @ REQUIRED C/W WIRE TIE HANGERS TO PROVIDE ADDITIONAL ENGINEERED FRAMING AS
CELINGHEGHT | 16mm  GYPSUM BOARD REQUIRED TO SUPPORT CEILING ASSEMBLY AND
P —— VAR  FINISH, REFER TO FINISH PLANS ASSOCIATED FIXTURES.
o) ; ’// f{a
<t s E
P - INTERIOR PARTITION AND FURRING ASSEMBLIES i€ | =
| RN T NN - s’ - ‘/\:7
TYPE DIAGRAM DESCRIPTION ASSEMBLY-SPECIFIC NOTES PERFORMANCE =
. CATEGORY | REQUIRED | PROVIDED
g?I'J"E";)WOOD STUDS WITH GYPSUM BOARD (BOTH NOTE: DIRECT ATTACH ACOUSTICAL TILE CEILING NOTE: CUSTOM TILE SIZE TO BE 914 x 2438mm. CATEGORY | REQUIRED | PROVIDED
FRR WITH BEVELED EDGE, BASED ON ARMSTRONG TECTUM —
VAR  FINISH, REFER TO FINISH PLANS CEILING DIRECT ATTACH PANELS.
F2X  EXISTING FIRE RATED ASSEMBLY
13mm  GYPSUM BOARD STC RATING
19mm  1X FURRING STRIPS SPACED 610mm O.C. STC RATING
89mm  38mm x 89mm WOOD STUDS
ATTACHED TO FRAMING ABOVE
89mm  INS-03 BATT INSULATION
19mm  ACOUSTICAL TILE C/W BEVELED
13mm  GYPSUM BOARD egiailio
VAR  FINISH, REFER TO FINISH PLANS
SIMILAR TO P1 EXCEPT: A
16mm  GYPSUM BOARD ON INWARD SIDE OF 8
ASSEMBLY +
89mm WOOD STUDS WITH GYPSUM BOARD (BOTH NOTE: CATEGORY | REQUIRED | PROVIDED
SIDES) & RESILIENT CHANNEL — — pppe—
VAR  FINISH, REFER TO FINISH PLANS OBC $8-2 TYPICAL SUBFLOOR ASSEMBLY
16mm  TYPE "X" GYPSUM BOARD STC RATING
Bomm 38 x 89mm WOOD STUDS TYPE DIAGRAM DESCRIPTION ASSEMBLY-SPECIFIC NOTES PERFORMANCE
89mm  INS-03 BATT INSULATION
14mm  0.5mm x 14mm DEEP x 67mm WIDE RESILIENT
METAL CHANNEL NEW 9mm SUBFLOOR THROUGHOUT GROUND CATEGORY | REQUIRED | PROVIDED
16mm  TYPE "X" GYPSUM BOARD FLOOR 1, GROUND FLOOR 2, & SECOND FLOOR — -
VAR  FINISH, REFER TO FINISH PLANS TYP.
omm  EXTERIOR GRADE PLYWOOD SUBFLOOR
SIMILAR TO P2 EXCEPT: SCREWED AND GLUED OVER EXISTING STC RATING -
13mm  GYPSUM BOARD ON OUTWARD SIDE OF 16mm WOOD SUBSTRATE
ASSEMBLY F2X  EXISTING FIRE RATED ASSEMBLY
140mm WOOD STUDS WITH GYPSUM BOARD NOTE: CATEGORY | REQUIRED | PROVIDED
(BOTH SIDES) —
@ VAR  FINISH, REFER TO FINISH PLANS
13mm  GYPSUM BOARD STC RATING
140mm  38mm x 140mm WOOD STUDS
140mm  INS-03 BATT INSULATION
13mm  GYPSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS
92mm STEEL STUDS WITH GYPSUM BOARD NOTE: CATEGORY | REQUIRED | PROVIDED
(BOTH SIDES) -
‘z VAR  FINISH, REFER TO FINISH PLANS
16mm  GYPSUM BOARD sTC
92mm  STEEL STUD FRAMING
92mm  INS-03 BATT INSULATION
16mm  GYPSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS
92mm STEEL STUDS WITH GYPSUM BOARD NOTE: CATEGORY | REQUIRED | PROVIDED
(BOTH SIDES) & RESILIENT CHANNEL — R R PER
‘@ VAR  FINISH, REFER TO FINISH PLANS OBC SB-2
16mm  TYPE "X" GYPSUM BOARD sTC
92mm  STEEL STUD FRAMING
92mm  INS-03 BATT INSULATION
14mm  0.5mm x 14mm DEEP x 67mm WIDE RESILIENT
METAL CHANNEL
16mm  TYPE "X" GYPSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS
38mm STEEL STUDS WITH TILE BACKER BOARD NOTE: CATEGORY | REQUIRED | PROVIDED
(BOTH SIDES) —
‘@ VAR  FINISH, REFER TO FINISH PLANS
13mm  TILE BACKER BOARD sTC
38mm  STEEL STUD FRAMING
38mm  INS-03 BATT INSULATION
13mm  TILE BACKER BOARD
VAR  FINISH, REFER TO FINISH PLANS
92mm STEEL STUDS WITH GYPSUM BOARD (ONE NOTES: CATEGORY | REQUIRED | PROVIDED
SIDE) —
1. UNLESS NOTED OTHERWISE, SPECIFIED
92mm  STEEL STUD FRAMING INSULATION TO FILL ENTIRE DEPTH AND
92mm  INS-03 BATT INSULATION HEIGHT OF STUD CAVITY. sTC
16mm  GYPSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS
89mm WOOD STUDS WITH GYPSUM BOARD (ONE NOTE: CATEGORY | REQUIRED | PROVIDED
SIDE) —
1. UNLESS NOTED OTHERWISE, SPECIFIED
89mm  38mm x 89mm WOOD STUD FRAMING INSULATION TO FILL ENTIRE DEPTH AND
e s 89mm  INS-03 BATT INSULATION HEIGHT OF STUD CAVITY. sTC
e 13mm  GPYSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS
89mm WOOD STUDS WITH GYPSUM BOARD (BOTH NOTE: CATEGORY | REQUIRED | PROVIDED
SIDES) —
‘@ VAR  FINISH, REFER TO FINISH PLANS
13mm  TYPE "X" GYPSUM BOARD STC RATING
89mm  38mm x 89mm WOOD STUDS
89mm  INS-03 BATT INSULATION
16mm  TYPE "X" GYPSUM BOARD
VAR  FINISH, REFER TO FINISH PLANS

ASSEMBLY GENERAL NOTES

10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

FOR ALL ASSEMBLIES IN THE CONTRACT DOCUMENTS WITH A DESIGNATED
LISTING FROM ONE OF THE TESTING AUTHORITIES (E.G. ULC) IT IS THE FULL
RESPONSIBILITY OF THE CONTRACTOR TO INDEPENDENTLY RESEARCH AND
PROVIDE THE COMPLETE PUBLISHED ASSEMBLY AS DESCRIBED BY THE
ASSOCIATED TESTING AUTHORITIES. THE DESCRIPTION OF THE ASSEMBLIES
NOTED IN THE CONTRACT DRAWINGS ARE NOTED "AS BASIS OF DESIGN" AND
MAY NOT REPRESENT THE FULL CRITERIA AS DEFINED BY THE TESTING
AUTHORITIES.

UNLESS OTHERWISE NOTED, ALL PARTITIONS (INCLUDING BUT NOT LIMITED TO
ALL COMPONENTS THAT MAKE UP THE PARTITION) AND FURRING ASSEMBLIES
ARE TO EXTEND FROM STRUCTURAL ASSEMBLY TO U/S OF STRUCTURAL
ASSEMBLY ABOVE.

IN'ADDITION TO THIS PAGE, REFER ALSO TO FIRE SEPARATION DRAWINGS FOR
REQUIRED FIRE SEPARATION RATINGS. THE CONTRACTOR IS TO ENSURE THE
CONTINUITY OF ALL FIRE SEPARATIONS AS REQUIRED AND PROVIDE ULC
LISTED FIRESTOPPING SYSTEMS FOR ALL CONDITIONS.

THE CONTRACTOR IS TO PROVIDE ULC-LISTED FIRESTOP SYSTEMS AS
REQUIRED FOR ALL BUILDING SERVICE PENETRATIONS THROUGH RATED
ASSEMBLIES AND TO ENSURE THE CONTINUITY OF RATED ASSEMBLIES.
COORDINATE WITH MECHANICAL AND ELECTRICAL CONTRACT DOCUMENTS.

THE CONTRACTOR IS TO PROVIDE ENGINEERED SHOP DRAWINGS, SIGNED AND
SEALED BY A STRUCTURAL P.ENG LICENSED WITHIN THE PROVINCE OF
ONTARIO FOR ALL STEEL STUD FRAMING DENOTED AS LOAD BEARING METAL
STUDS. FOR NON-LOAD BEARING STUDS WALLS, CONTRACTOR TO ENGINEER
FRAMING SYSTEM TO LIMIT DEFLECTION AS REQUIRED BY WALL FINISHES.
REFER TO SPECIFICATION.

THE CONTRACTOR IS TO PROVIDE ENGINEERED SHOP DRAWINGS SIGNED AND
SEALED BY A STRUCTURAL P.ENG FOR ALL THE LOAD BEARING STEEL STUD
AND STEEL STUD FRAMING AS REQUIRED TO SUPPORT ALL EXTERIOR CURTAIN
WALL, STOREFRONT GLAZING AND PUNCH WINDOW SYSTEMS AND ALL
INTERIOR SCREENS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
COORDINATE STUD SPACING AND CONFIGURATION AS REQUIRED TO MEET
CURTAIN WALL, STOREFRONT, PUNCH WINDOW, AND INTERIOR SCREEN
SUPPLIER REQUIREMENTS. REFER TO SPECIFICATION.

CONTRACTOR TO PROVIDE TILE BACKER IN LIEU OF GYPSUM BOARD AT ALL
ASSEMBLIES TO RECEIVE TILE FINISHES, REFER TO FINISH PLANS. REFER TO
SPECIFICATIONS.

IN AREAS WITH HIGH VAPOUR CONTENT (INCLUDING BUT NOT LIMITED TO
KITCHENS, WASHROOMS, LAUNDRY ROOMS, WASHER/DRYER CLOSETS)
CONTRACTOR TO PROVIDE MOISTURE AND MOULD-RESISTANT GYPSUM BOARD
IN LIEU OF REGULAR GYPSUM BOARD. THE CONTRACTOR IS TO VERIFY THAT
THE MOISTURE AND MOULD-RESISTANT GYPSUM BOARD MEETS ALL THE ULC
RATING REFERENCED IN THE ASSEMBLY SCHEDULE.

CONTRACTOR TO PROVIDE CONT. ACOUSTICAL SEALANT (BOTH SIDES) AT TOP
AND BOTTOM OF ALL INTERIOR STUD AND GYPSUM BOARD PARTITIONS.
PROVIDE ULC-LISTED FIRE STOPPING SEALANT AT ALL RATED PARTITIONS AS
REQUIRED. IN ADDITION TO THIS PAGE, REFER ALSO TO FIRE SEPARATION
DRAWINGS.

CONTRACTOR TO COORDINATE ACCESS PANELS LOCATED WITHIN SUSPENDED
GYPSUM BOARD CEILING ASSEMBLIES TO BE PAINTED OUT TO MATCH THE
SURROUNDING CEILING FINISH. CONTRACTOR TO PROVIDE ULC-LISTED ACCESS
PANEL WHERE PANEL IS LOCATED IN A RATED CEILING. IN ADDITION TO THIS
PAGE, REFER ALSO TO FIRE SEPARATION DRAWINGS. ALL ACCESS PANEL
LOCATIONS IDENTIFIED IN THE MECHANICAL DOCUMENTS ARE TO BE
CONFIRMED ON SITE WITH THE ARCHITECT PRIOR TO INSTALLATION.

CONTRACTOR TO COORDINATE ALL ACCESS PANELS LOCATED WITHIN
EXTERIOR SOFFITS TO BE PAINTED OUT TO MATCH THE SURROUNDING SOFFIT
FINISH.

UNLESS NOTED OTHERWISE, ASSEMBLIES ABOVE OR BELOW DOORS,
WINDOWS, EXTERIOR OPENINGS AND INTERIOR SCREENS ARE TO BE THE SAME
AS THE TYPE DENOTED ON EITHER SIDE

CONTRACTOR TO PROVIDE 19mm FIRE RATED PLYWOOD BLOCKING AND STUD
REINFORCING IN WALLS FOR INSTALLATION OF ALL ELEMENTS NEEDING
BLOCKING/REINFORCEMENT, INCLUDING BUT NOT LIMITED TO ALL FIXTURES,
PLUMBING ACCESSORIES, ADULT CHANGE TABLES, MILLWORK, EQUIPMENT,
ELECTRIC PANELS, ROOF ACCESS LADDER ECT. CONTRACTOR TO
DESIGN/BUILD ALL BLOCKING AND STUD REINFORCING AS REQUIRED. FULLY
COORDINATE ALL ADDITIONAL SUPPORT REQUIRED FOR ANCHORAGE OF
MECHANICAL EQUIPMENT OR DUCTS AND ELECTRICAL FIXTURES. WHERE
BLOCKING IS REQUIRED IN AREAS WITH HIGH VAPOUR CONTENT (SEE ABOVE)
PROVIDE EXTERIOR GRADE PLYWOOD BLOCKING AND METAL STUD
REINFORCING IN WALLS.

ALL R AND RSI VALUES SHOWN ARE NOMINAL. REFER TO SPECIFICATION FOR
FULL LISTING OF INSULATION TYPES AND WEATHER BARRIER TYPES.

ALL GWB WITHIN 1200mm OF FF TO BE ABUSE RESISTANT. CONTRACTOR TO
COORDINATE.

CONTRACTOR TO PROVIDE ALL PLUMBING CHASES AND MECHANICAL SHAFTS
IN'ADDITION TO ASSEMBLIES. CONTRACTOR TO COORDINATE REQUIRED
DIMENSIONS AND REVIEW W/ ARCHITECT WHEN LAYING OUT WALLS.

CONTRACTOR TO MAINTAIN AND MAKE GOOD ALL EXISTING FIRE SEPARATIONS
AND FIRE RESISTANCE RATINGS IMPACTED BY THE WORK. AT EXISTING
PARTITIONS THAT ARE TO REMAIN, FIRE STOPPING SEALANT TO BE RE-APPLIED
BEFORE WALL BASE GYPSUM IS PATCHED AND REPAIRED AT ALL WALLS
WITHIN SCOPE OF WORK.

WHERE PROPOSED WALLS EXTEND FROM EXISTING WALLS, CONTRACTOR TO
CONFIRM THICKNESS OF ASSEMBLY AND MATCH.

IF FLOOR DRAINS ARE LOCATED IN A ROOM CONTRACTOR TO COORDINATE
SLOPING FLOOR TOWARD THE DRAIN. THE CONTRACTOR TO REFERENCE THE
MECHANICAL DOCUMENTS TO DETERMINE WHICH ROOMS HAVE FLOOR DRAINS.
THE CONTRACTOR IS RESPONSIBLE TO REPAIR ANY FLOORS THAT DO NOT
HAVE POSITIVE SLOPE TO THE PROPER FLOOR DRAIN.

THE CONTRACTOR SHALL CONFIRM THE EXISTING WALL, FLOOR, CEILING, AND
ROOF ASSEMBLIES ON SITE AND SHOULD NOT RELY ON THE CONTRACT
DOCUMENTS AND AS-BUILT DRAWINGS TO BASE ANY DECISIONS REQUIRED
FOR ANY WORK TO THESE EXISTING ELEMENTS

CONTRACTOR TO REPAIR EXISTING EXTERIOR WALL VAPOUR OR AIR BARRIERS
DISTURBED BY THE WORK. ADVISE CONSULTANT OF INSTANCES WHERE THIS IS
DISCOVERED.

CONTRACTOR TO COORDINATE MINIMUM STUD SPACE REQUIRED TO SUPPORT
EQUIPMENT AS NOTED ON ARCHITECTURAL AND CONSULTANT DRAWINGS.
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NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.
The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.
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23, CONTRACTOR TO ISOLATE ALL MECHANICAL PIPES, DUCTS, AND EQUIPMENT
FROM INTERIOR PARTITIONS TO AVOID ACOUSTIC NOISE TRANSFER.
2, CONTRACTOR TO MAINTAIN CONTINUITY OF BUILDING ENVELOPE AIR AND
AIRIVAPOUR BARRIER AT TRANSITIONS AND PENETRATIONS.
25, CONTRACTOR TO COORDINATE VERTICAL SERVICE SPACES THAT DO NOT
EXTEND THROUGH THE ROOF AND/OR DO NOT TERMINATE AT HORIZONTAL
FIRE RATED ASSEMBLY (ROOF, FLOOR, MEZZANINE, ECT.) MUST BE ENCLOSED
AT THE TOP AND/OR BOTTOM WITH A ULC CONSTRUCTION ASSEMBLY HAVING A
FIRE RESISTANCE RATING NOT LESS THAN THAT REQUIRED FOR THE VERTICAL
SERVICE SPACE WALLS (OBC 3.6.2.6(2) & (3)).
INS-3  BATT ACOUSTIC INSULATION
SWP-1  SHEET APPLIED WATERPROOFING MEMBRANE
TRM-1 WATERPROOFING TRANSITION MEMBRANE
SUM-1  SHEET APPLIED UNCOUPLING MEMBRANE
VRB2  SHEET VAPOUR-RETARDER WALLS
AVB-1 AR AND WATER BARRIER
TRM-2 AR AND WATER BARRIER TRANSITION MEMBRANE
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EXISTING ASSEMBLIES REMEDIATION SCHEDULE

W - EXISTING EXTERIOR WALLS

P- EXISTING INTERIOR WALL ASSEMBLIES (RATED)

TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING INTERIOR WOOD FRAME PARTITION NOTE: CATEGORY | REQUIRED | TESTEDTO
—_— 1 LAYER 12.7mm TYPE 'X' GYPSUM BOARD REINSTATE 3/4 HR
38mm X 89mm WOOD STUDS @ 400 O/C 12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED,
., | 1 LAYER 12.7mm TYPE X' GYPSUM BOARD TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD ULC W302 34 HR
EXISTING INTERIOR WOOD FRAME PARTITION NOTE: CATEGORY | REQUIRED | TESTEDTO
[
1 LAYER 15.9mm TYPE 'X' GYPSUM BOARD REINSTATE THR
38mm X 140mm WOOD STUDS @ 400 O/C 15.9mm TYPE X' GYPSUM BOARD WHERE REQUIRED,
1 LAYER 15.9mm TYPE X' GYPSUM BOARD TO +-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD ULC W302 1HR
.
EXISTING INTERIOR WOOD FRAME PARTITION CATEGORY | REQUIRED | TESTEDTO
' ) NOTE:
15.9mm CGC SHEETROCK FIRECODE "C" GYPSUM BOARD, 1HR
i J CAULK PERIPHERY REINSTATE
= ' 38mm X 89mm WOOD STUDS @ 400 O/C 15.9mm FIRECODE "C" GYPSUM BOARD, 76MM MINERAL ULC W302 1HR
76mm MINERAL WOOL BATTS WITHIN FRAMING - OPEN WOOL BATTS, RESILIENT METAL CHANNEL &
FACE TO RES. SURFACE ACOUSTIC SEALANT AT BASE PLATE WHERE - g -
0.5mm x 14mm DEEP x 67mm WIDE RESILIENT METAL REQUIRED, TO +/-1300MM AFF TYPICAL U.O.N, VERIFY o BLE
CHANNEL @ 600 O/C ON STUDS IN FIELD oo
15.9mm CGC SHEETROCK FIRECODE "C" GYPSUM BOARD, 903
CAULK PERIPHERY
_PROVIDE ACOUSTIC SEALANT AT BASE PLATE, TYPICAL
P - EXISTING INTERIOR PARTITION AND FURRING ASSEMBLIES (NON-RATED)
TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING INTERIOR WOOD FRAME FURRING NOTE:
@ 12.7mm GYPSUM BOARD REINSTATE
—_— 38mm X 89mm WOOD STUDS @ 400 O/C 12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED.
TO +/-1300MM AFF TYPICAL U.ON. VERIFY IN FIELD
EXISTING INTERIOR WOOD FRAME PARTITION NOTE:
12.7mm GYPSUM BOARD REINSTATE
: . 38mm X 89mm WOOD STUDS @ 400 O/C 12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED.
12.7mm GYPSUM BOARD TO +-1300MM AFF TYPICAL U.ON. VERIFY IN FIELD
EXISTING INTERIOR WOOD FRAME PARTITION NOTE:
' ' 12.7mm GYPSUM BOARD REINSTATE
38mm X 140mm WOOD STUDS @ 400 O/C 12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED.
12.7mm GYPSUM BOARD TO +-1300MM AFF TYPICAL U.ON, VERIFY IN FIELD
COLUMN PROTECTION
CATEGORY | REQUIRED | TESTEDTO
314 HR 314 HR
TYP. 3/4 HR FIRE RATED STEEL COLUMN NOTE:
PROTECTION
C STRUCTURAL COLUMN, REFER TO STRUCTURAL FOR SIZE
AND THICKNESS
CORNER 16mm TYPE 'X' GYPSUM BOARD ON 41mm STEEL STUDS AS
BEAD, TYP. PER (OBC S.G. 26)
COLUMN PROTECTION
CATEGORY | REQUIRED | TESTEDTO
34 HR 34 HR
TYP. 3/4 HR FIRE RATED STEEL BEAM NOTE:

PROTECTION

STRUCTURAL BEAM, REFER TO STRUCTURAL FOR SIZE
AND THICKNESS

2 LAYERS 16mm TYPE X' GWB ON 43x25mm CHANNEL
BRACKETS (AS PER ULC DESIGN NO.0503)

EXISTING ASSEMBLY SCHEDULE
GENERAL NOTES

NOTES:

1. PROVIDE MOISTURE RESISTANT GYPSUM BOARD IN SHOWER ROOMS WHERE NOT
CERAMITC TILE FINISH. PROVIDE CEMENT BOARD BACK-UP BEHIND ALL CERAMIC
TILE APPLICATIONS.

2.IN ALL FRAMED WASHROOMS WALLS PROVIDE 89mm MIN SOUND BATT
INSULATION.

3. FOR ALL WASHROOM, SHOWER ROOM, JANITOR ROOM, LAUNDRY ROOM, TOILET
ROOM AND WASHER/DRYER ROOM FLOORS ON LEVELS 1 & 2 PROVIDE WATER
MEMBRANE LINER ON PLYWOOD SHEATHING & CONTINUING UP WALL 150mm BEHIND
WALL BOARD.

4. PROVIDE ABUSE-RESISTANT GYPSUM WALLBOARD TYPICAL FOR ALL WALLS
(INCLUDING TYPE 'X' IF AVAILABLE) UNLESS NOTED OTHERWISE.

5. IN ROOMS WITH FLOOR DRAINS OR IN-FLOOR SHOWER DRAINS USE THICKSET TO
SLOPE FINISHED FLOOR TO DRAIN.

6. SEE MECH FOR RECESSED TYPE ACCESS DOORS IN NON-RATED
CEILINGS/FLOORS.

PROVIDE GWB OR PLYWOOD IN RECESSED ACCESS DOORS. FINISH IN DOOR TO BE
FLUSH W/ ADJACENT SURFACE.

7. ALL STEEL STUDS, FURRING AND RESILIENT CHANNELS TO BE GALVANIZED.

8. ALL NON-RATED PARTITIONS TO EXTEND TO U/S TYPE 'X' GWB OF RATED FLOOR
ASSEMBLY & NOT INTERRUPT RATED ASSEMBLY.

9. PROVIDE THRESHOLDS AT ALL FLOOR FINISH TRANSITIONS TO ENSURE FLOOR
FINISHES ARE EQUAL.
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TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING MASONRY VENEER ON WOOD STUDS NOTE:
SlivestinntineesiViehi
@ Z% \/\/\/\/\/\/\///1 NVIKY 1 LAYER 12.7mm GWB REINSTATE
- S— - 6 mil. POLY VAPOUR BARRIER 1 LAYER 12.7mm GWB
EXXXHHXHXIXRARAIAAAXARX X 38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL) 6 mil. POLY VAPOUR BARRIER
89mm MINERAL FIBRE BATT INSULATION (R13.5) (OVERLAP & TAPE TO TIE INTO EXISTING)
9.5mm EXTERIOR SHEATHING BOARD 89mm MINERAL FIBRE BATT INSULATION (R13.5)
40mm POLYSTYRENE BOARD INSULATION (R8 MIN)
SPUNBONDED OLEFIN (A.B) REFER TO DETAIL 1/R2.3
38mm AIR SPACE
90mm MASONRY VENEER
EXISTING MASONRY VENEER ON WOOD STUDS (3/4- NOTE:
S Slveetiuatiinti v G HRF.RR)
X% \/ \/ \/ \/ \/ \/ \/ \/\ /\ REINSTATE
; S S — SAME AS W3 ABOVE, EXCEPT USE 12.7mm TYPE X' GWB 1 LAYER 12.7mm TYPE 'X' GWB
BEKCIIOAIAAXX AN (NOTE: DIMENSION OF ASSEMBLY = 279mm) 6 mil. POLY VAPOUR BARRIER
@ (OVERLAP & TAPE TO TIE INTO EXISTING)
89mm MINERAL FIBRE BATT INSULATION (R13.5)
REFER TO DETAIL 1/R2.3
EXISTING MASONRY VENEER ON WOOD STUDS (1- NOTE:
I G Viai HRF.RR)
m \/ \/ \/ \/ \( \/ \/ \/ REINSTATE
; E——— SAME AS W3 ABOVE, EXCEPT USE 15.9mm TYPE 'X' GWB 1 LAYER 15.9mm TYPE 'X' GWB
KX AKX ACAHX XA A X (NOTE: DIMENSION OF ASSEMBLY = 282mm) 6 mil. POLY VAPOUR BARRIER
@ (OVERLAP & TAPE TO TIE INTO EXISTING)
89mm MINERAL FIBRE BATT INSULATION (R13.5)
REFER TO DETAIL 1/R2.3
[ | EXISTING WOOD SIDING ON WOOD STUDS NOTE:
T N T T
Z% \/\/\/\/\/\/\/\“ VIV 1 LAYER 12.7mm GWB REINSTATE
e : 6 mil. POLY VAPOUR BARRIER 1 LAYER 12.7mm GWB
W 38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL) 6 mil. POLY VAPOUR BARRIER
89mm MINERAL FIBRE BATT INSUALTION (R13.5) (OVERLAP & TAPE TO TIE INTO EXISTING)
9.5mm EXTERIOR SHEATHING BOARD 89mm MINERAL FIBRE BATT INSULATION (R13.5)
40mm POLYSTYRENE BOARD INSULATION (R8 MIN)
SPUNBONDED OLEFIN (A.B.) REFER TO DETAIL 1/R2.3
19mm X 89mm P.T. WOOD STRAPPING @ 400 O/C
12.5mm HORIZONTAL WOOD SIDING - CHANNEL PROFILE
EXISTING WINDOW WALL RAINSCREEN ON WOOD NOTE:
I T T T T STUDS
\/\/\/\/\/\/\//( /y /\ REINSTATE
g 1 LAYER 12.7mm GWB 1 LAYER 12.7mm GWB
6 mil. POLY VAPOUR BARRIER 6 mil. POLY VAPOUR BARRIER
38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL) (OVERLAP & TAPE TO TIE INTO EXISTING)
89mm MINERAL FIBRE BATT INSULATION (R13.5) 89mm MINERAL FIBRE BATT INSULATION (R13.5)
ﬂl F'I 9.5mm EXTERIOR SHEATHING BOARD
SPUNBONDED OLEFIN (A.B.) REFER TO DETAIL 1/R2.3
38mm AIR SPACE
152mm ALUMINUM WINDOW WALL W/ EXTERIOR GLAZED
SPANDREL
GLASS W/ METAL BACKPAN W/ POLYSTYRENE
BOARD INSULATION
-TEMPERED GLASS, BACK-PAINTED
EXISTING WINDOW WALL RAINSCREEN ON WOOD STUDS NOTE:
,® e GRS ea e (3/4-hr FRR)
\/\/\/\/\/\/\/\/} } a (\ REINSTATE
el SAME AS W6 ABOVE, EXCEPT USE 12.7mm TYPE 'X' GWB 1 LAYER 12.7mm TYPE 'X' GWB
(NOTE: DIMENSION OF ASSEMBLY = 264mm) 6 mil. POLY VAPOUR BARRIER
(OVERLAP & TAPE TO TIE INTO EXISTING)
89mm MINERAL FIBRE BATT INSULATION (R13.5)
= |5
REFER TO DETAIL 1/R2.3
F - EXISTING FLOOR ASSEMBLIES
TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING WOOD JOIST FLOOR NOTE: CATEGORY | REQUIRED | TESTEDTO
@ FLOOR FINISH - SEE FINISH SCHEDULE REINSTATE 3/4 HR 3/4 HR
15.9mm T&G PLYWOOD, OSB OR WAFERBOARD 89mm FIBREGLASS BATT INSULATION FRICTION FIT DESIGN NO.
FLOOR JOISTS (SEE STRUCTURAL) BETWEEN BOTTOM FLANGES TJIFCA
89mm FIBREGLASS BATT INSULATION FRICTION FIT 12.5mm RESILIENT METAL CHANNEL @ 400mm O/C 45-06
I BETWEEN BOTTOM FLANGES 15.9mm DOMTAR "FIRE-SHIELD G, TYPE X", WESTROC S0STC 50 STC
) 12.5mm RESILIENT METAL CHANNEL @ 400mm O/C "FIREBOARD C" DESIGN NO
9008000800 15.9mm DOMTAR "FIRE-SHIELD G, TYPE X", WESTROC OR USG/CGC "SHEETROCK, FIRE CODE C" GYPSUM TRCA
e "FIREBOARD C" BOARD 1506
OR USG/CGC "SHEETROCK, FIRE CODE C" GYPSUM BOARD (FURRING & 12.7mm GWB (AR) - SEE REFLECTED
(FURRING & 12.7mm GWB (AR) - SEE REFLECTED CEILING CEILING PLANS)
PLANS)
R - EXISTING ROOF ASSEMBLIES
TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING HIGH LEVEL ROOF NOTE:
@ REFER TO RJC "R" SERIES DRAWINGS FOR NEW ROOF REINSTATE
SYSTEM 178mm MINERAL FIBRE BATT INSULATION (R26 MIN) -
19mm ROOF SHEATHING, SLOPE TO DRAINS CUT TO FIT JOIST PROFILE
38x114 TAPERED WOOD SLEEPERS PERPENDICULAR TO 6 mil POLY VAPOUR BARRIER
JOSTS @ 400 O/C (VENTILATION SPACE) 16mm RESILIENT CHANNELS
ROOF JOISTS (SEE STRUCTURAL) 2 LAYER 12.7mm GWB
178mm MINERAL FIBRE BATT INSULATION (R26 MIN) - CUT (FURRING & 12.7mm GWB (AR) - SEE REFLECTED
TO FIT JOIST PROFILE CEILING PLANS)
6 mil POLY VAPOUR BARRIER
16mm RESILIENT CHANNELS SEAL AND TAPE NEW 6 mil POLY TO EXISTING.
2 LAYER 12.7mm GWB REMOVE ADDITIONAL GYPSUM CEILING AS REQUIRED
(FURRING & 12.7mm GWB (AR) - SEE REFLECTED CEILING IN ORDER TO ACHIEVE MIN. 4" OVERLAP WITH
PLANS) EXISTING POLY.
C - EXISTING CEILING ASSEMBLIES
TYPE DIAGRAM DESCRIPTION ASSEMBLY REMEDIATION-SPECIFIC NOTES | PERFORMANCE
EXISTING BULKHEAD NOTE:
@ FRAMING AS REQUIRED - SEE REFLECTED CEILING PLANS REINSTATE

12.7mm GWB

FRAMING AS REQUIRED - SEE REFLECTED CEILING PLANS
12.7mm GWB

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.

The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.
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WINDOW SCHEDULE

CURTAIN WALL & SCREEN GENERAL NOTES

CONTRACTOR TO CONFIRM ALL FINISHES, LOCATIONS,
AND NUMBERS AND NOTIFY CONSULTANT OF ANY
DISCREPANCIES.

ALL EXTERIOR WINDOWS ARE TO BE INSULATED &
HAVE THERMALLY BROKEN FRAMES. FILL FRAMES AND
SPACE BETWEEN FRAMES AND ADJACENT MATERIALS
WITH SPRAY FOAM INSULATION.

CONTRACTOR TO COORDINATE WINDOW WIDTHS AND
DETAILS WITH ON-SITE CONDITIONS. CONTRACTOR TO
PRODUCE SHOP DRAWINGS OF WINDOW ASSEMBLIES
BASED ON SITE CONDITIONS.

WHERE THE BOTTOM SILL OF CURTAIN WALL,
WINDOWS AND SCREENS IS LESS THAN 1070mm
MEASURED FROM THE FINISH FLOOR ARE TO BE
DESIGNED AS GUARDS. CONTRACTOR TO PRODUCE
SHOP DRAWINGS STAMPED BY A QUALIFIED
PROFESSIONAL ENGINEER CONFIRMING THAT CURTAIN
WALL, WINDOWS, AND SCREENS CAN RESIST THE
FORCES REQUIRED BY A GUARD AS WELL AS OTHER
LOADS DICTATED IN THE ONTARIO BUILDING CODE.

FOR ALL OPERABLE CURTAIN WALL, WINDOWS, AND
SCREENS, THE OPENING IS TO BE LIMITED TO 100mm
MAX IN ANY DIRECTION WHERE THE BOTTOM SILL OF
THE OPERABLE CURTAIN WALL, WINDOWS AND
SCREENS IS LESS THAN 1070MM MEASURED FROM
THE FINISH FLOOR.

CONTRACTOR TO ASSUME ALL GLAZING TO BE
TEMPERED UNLESS OTHERWISE SPECIFIED.

FRAME TYPE SCHEDULE

TAG

DESCRIPTION

FS1

ALUMINUM CURTAIN WALL

FS4

HOLLOW METAL SCREEN

REFER TO SPEC.
SECTION 08 80 00

GLAZING TYPE SCHEDULE

OF GLAZING TYPE

FOR FULL DESCRIPTION

TAG

DESCRIPTION

GL1

DOUBLE GLAZED, TEMPERED IGU

GL3

LAMINATED TEMPERED GLAZING

GL4

TEMPERED GLAZING

GL5

TEMPERED ACOUSTIC GLAZING

OPERABLE TYPE SCHEDULE

TAG

DESCRIPTION

OP1

AWNING OPERABLE (GLAZING TYPE = GL1)

+1- 2500 RO.
;ﬁ'”- 393 +- 3937 602 R.O.
oLt 7 N GL1 7 s
/ )
S d ) S
S ,1 \\ S
2 70 _
N /
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TOFFGRD2MEZZANNE T/O FIF SECOND FLOOR d . .
2.582m 5300 m
S S = com
N . Fst S .‘E’
PROFILES TO MATCH EXISTING. REFER TO TYPICAL JAMB DETAIL 4/A400.
Sim

REMOVE OPERABLE PANEL FROM
EXISTING ALUMINUM FRAME AND

REPLACE WITH NEW SPANDREL
PANEL WITH BACKPAN.

T/O F/IF GRD 2 MEZZANINE | —H——{| TIOFIFGRD2MEZZANNE
2.582m 2.582m
WA
\_FS1_“/
é Sim
5
A410
|
|
|
|
W |
@MF/,FSIE&ND,F@{, I&/ I
5.300 m ! ]

BACK-PAINTED GLASS

COLOUR BP1: BENJAMIN MOORE
COLOUR OC-72 PINK DAMASK TO
MATCH EXISTING. VERIFY IN FIELD.

M REMOVE OPERABLE PANEL FROM 4/

EXISTING ALUMINUM FRAME AND
REPLACE WITH NEW SPANDREL
PANEL WITH BACKPAN.

BACK PAINTED GLASS

COLOUR BP3: BENJAMIN MOORE
COLOUR 2043-60 SUMMER GREEN TO
MATCH EXISTING. VERIFY IN FIELD.

W18

REMOVE FIXED GLAZING PANEL
FROM EXISTING ALUMINUM FRAME
AND REPLACE WITH NEW SPANDREL
PANEL WITH BACKPAN.

BACK-PAINTED GLASS

COLOUR BP1: BENJAMIN MOORE
COLOUR OC-72 PINK DAMASK TO
MATCH EXISTING. VERIFY IN FIELD.
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NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.

The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.

DOOR SCHEDULE DOOR & FRAME NOTES
PANEL SIZE PANEL CONSTRUCTION FRAME CONSTRUCTION
R p— N
PANEL WIDTH | PANEL HEIGHT | THICKNESS | PANELS | TYPE | MATERIAL FINISH TYPE | MATERIAL | FINISH ’ ' )
DO14A 1531 2035 45 2 B HM PN N/A N/A N/A GL3 ADO, CLO, EL, KP, PB INSULATED DOOR.
D014B o7 2135 15 1 A M PN A Y PN NA 2. REFER TO DOOR HARDWARE DOCUMENTS FOR ALL
D100 1651 2135 45 2 B AL PN B AL PN GL3 ADO, CLO, CR, DB, WS, TH, |ACTIVE PANEL 965mm WIDE, SIDE PANEL 600mm WIDE. REMOTELY OPERATED EL & ADO. CONTROL DOOR HARDWARE REQUIREMENTS.
EL, PB LOCATED UNDER COUNTER AT RECEPTION INTAKE (121), LEFT PANEL TO HAVE DOOR PULL, NO PULL
HARDWARE ON RIGHT. 3. REFER TO ARCHITECTURAL FLOOR PLANS FOR DOOR
D100A 1651 2135 45 2 B HM PN B HM PN GL3 ADO, CR, CLO, PB SWING DIRECTION.
D100B 965 2135 45 1 C HM PN A HM PN GL3 ADO, CR,EL,KP, ML,PB | INSULATED DOOR PANEL. REMOTELY OPERATED EL & ADO. CONTROL LOCATED UNDER COUNTER AT
O T S TR N R 50 CRLEL KR 75 NSUATED DOORPANEL . REFERTOELECIRICAL DOCUVENTS FOR AL

D102 965 2135 45 1 A HM PN A HM PN N/A CLO, CR, ES INSULATED DOOR PANEL. :

D120 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, ES, KP, PB lMNssUTLéFIiDE B%OEMPEAFL\AGEELNwED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH 5 CONTRACTOR TO CONFIRM ALL FINISHES, LOGATIONS,

D121 965 2135 45 1 D HM PN A HM PN GL3 ADO CR, ES, KP, PB INSULATED DOOR PANEL. QUANTITIES, AND NOTIFY CONSULTANT OF ANY

D106 965 2135 45 1 A HM PN A HM PN N/A CLO, CH, KP INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH DISCREPANCIES.

MASTER KEY IN EMERGENCY.
D114 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, ES, KP, PB lMNssUTLéFIiDE B%OEMPQIGEELNTCH\\A(ED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH 6. ALL DOORS IN FIRE SEPARATIONS REQUIRE DOOR
D115 965 2135 45 1 A HM PN A HM PN N/A CLO, CH, KP INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH géaEEﬁEEREGARDLESS IF NOTED IN THE HARDWARE
MASTER KEY IN EMERGENCY. :

D119 865 2035 45 1 A HM PN A HM PN N/A 20MN  |KP INSULATED DOOR PANEL.

D123 965 2135 45 1 C HM PN A HM PN GL3 KP 7. ALL EXIT DOORS TO HAVE HARDWARE IN

D125 965 2135 45 1 A HM PN A HM PN N/A CLO, CR, ES INSULATED DOOR PANEL. CONFORMANCE TO 0.B.C EXIT REQUIREMENTS.

D203 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, EL, KP, PB INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH GENERAL CONTRACTOR TO COORDINATE

MASTER KEY IN EMERGENCY. INSTALLATION AND LOCATIONS WITH DOOR AND
D204 867 2135 45 1 E HM PN A HM PN N/A HARDWARE MANUFACTURER.
D219 965 2035 45 1 A HM PN A HM PN N/A CR INSULATED DOOR PANEL.
D221A 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KB I EVERGENCY. 8. ALLEXTERIOR DOORS TO BE INSULATED & HAVE
D221B 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH THERMALLY BROKEN FRAMES. FILL FRAMES AND
MASTER KEY IN EMERGENCY. SPACE BETWEEN FRAMES AND ADJACENT MATERIALS
D221C 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH W/ SPRAY FOAM INSULATION TO FULLY SEAL AGAINST
MASTER KEY IN EMERGENCY. ALL AIR INFILTRATION. PROVIDE WEATHERSTRIPPING
D221D 820 2135 45 1 A HM PN A HM PN N/A CH lMNssUTLéFIiDE YD%OII;MPEARI\ICEELNEYMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH AND THERMALLY-BROKEN THRESHOLDS AT ALL
D221W 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH EXTERIOR DOORS AND HINGED SIDELITES, UNLESS
MASTER KEY IN EMERGENCY. NOTED OTHERWISE.
D221X 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY. 9. ALL GLAZING AT INTERIOR DOORS AND SCREENS TO BE
D221Y 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH FULLY TEMPERED, UNLESS NOTED OTHERWISE.
MASTER KEY IN EMERGENCY.
D221Z 820 2135 45 1 A HM PN A HM PN N/A CH lMNssUTLéFIiDE YD%OII;MPEARI\ICEELNEYMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH 10. ALL GLAZING IN EXTERIOR OPENINGS TO BE
o022 % 2135 5 1 c i oN . m oN m oo : INSULATED GLAZING UNITS. REFER TO WINDOW,
CURTAIN WALL AND DOOR SCHEDULES, AS WELL AS
REFER TO HARDWARE SCHEDULE FOR FULL HARDWARE SCOPE. SPECIFICATIONS FOR FULL DESCRIPTION.
INSULATED DOOR PANELS AT ALL BEDROOMS, BATHROOMS, AND OFFICES TYP.
11. PROVIDE ACOUSTIC SEALANT AND FILL FRAME
INSULATION AT ALL DOORS AND SCREENS IN
DOOR SCHEDULE " EXISTING ACOUSTICALLY RATED WALL ASSEMBLIES. PROVIDE
PANEL SIZE ACOUSTIC GASKETS AT ALL DOORS AND HINGED
DOOR NO. NO. OF R;ll'l:\l)ll\_iG PROPOSED SCOPE EE'EEIS]'SECSH[II:IIQSVOV%%T,I\%A#_IIE_; RATED WALL ASSEMBLIES
PANEL WIDTH | PANEL HEIGHT | THICKNESS | PANELS COMMENTS '
760 2035 45 1

D001 915 2035 45 1 W/ 760mm OPERABLE PANEL REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. 12. COORDINATE FRAME SETTING HEIGHTS WITH FLOOR

DO01A 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. FINISHES, REFER TO FINISH PLANS.
D001B 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.
D001C 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. 13. COORDINATE DOOR HARDWARE REQUIREMENTS WITH

D002 915 2035 45 1 45MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. FRAME MANUFACTURER WHERE DOORS ARE LOCATED

D003 915 2035 45 1 45 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. WITHIN AN ALUMINIUM FRAME SUCH AS CURTAIN WALL,

D004 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. WINDOW WALL, OR STOREFRONT GLAZING.

D005 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D006 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. 14. COORDINATE HOLLOW METAL FRAME THROAT SIZING

D007 760 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. WITH INTERIOR PARTITIONS AS INDICATED ON THE

D008 760 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. ARCHITECTURAL FLOOR PLANS AND ASSEMBLIES

D009 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. SCHEDULE.

D011 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D012 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D013 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. 15. COORDINATE HOLLOW METAL FRAME ANCHORS WITH

D014 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. INTERIOR PARTITIONS AS INDICATED ON THE
D014C 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. ARCHITECTURAL FLOOR PLANS AND ASSEMBLIES
DO14D 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. SCHEDULE.

DO14E 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D015 1220 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. 16. PROVIDE MANUFACTURERS FLOOR ANCHOR STRAPS
D0158 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. FOR ALL HOLLOW METAL JAMB FRAMES AND MULLION
D015C 900 2150 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. FLOOR ANCHORS FOR HOLLOW METAL MULLIONS.

D101 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. ANCHORS TO BE FIRE RATED TYPE.

D103 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D103A 1830 1135 17. SITE VERIFY AND COORDINATE EXISTING PARTITION

D104 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. THICKNESSES WITH FRAME THROAT WHEN INSTALLING

D109 867 2135 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. NEW DOOR FRAMES WITHIN EXISTING CONSTRUCTION.

D116 867 2135 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D105 915 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D107 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D108 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D109A 900 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D116A 810 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D1168 2440 2035 45 2 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D117 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D118 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D124 915 2135 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D200 1220 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D200A 1220 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. HARDWARE LEGEND
D200B 2400 2150 45 2 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D200C 2745 1330 20 MIN ADO AUTOMATIC DOOR OPENER

D201 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. CH COAT HOOK

D202 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. CLO  CLOSER

D206 760 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. cM CENTRE MULLION

D207 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. CR CARD READER

D210 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. DC DOOR CONTACT

D211 965 2135 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. DB HEAVY DUTY DOOR PIN

D212 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D213 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. DP DOOR PULL

D214 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. DS DOOR STOP

D215 865 2035 45 1 20 MIN REMOVE AND REPLACE RATED ACOUSTIC WOOD DOOR PANEL ED PANIC BAR EXIT DEVICE

D216 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. EHO  ELECTRIC HOLD OPEN

D217 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. EL ELECTRIC LATCH

D218 810 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. ES ELECTRIC STRIKE
D218A 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. ESC  ELECTRIC SCREAMER

D220 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. HO HOLD OPEN, MAGNETIC

D228 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. KP KICKPLATE, SS.

D229 865 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR. ML MAGLOCK
D300A 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. PB PUSH BUTTON
D3008 1220 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. PH PANIC HARDWARE
D300C 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR. PHA  PANIC HARDWARE W/ ALARM OVERRIDE

REFER TO HARDWARE SCHEDULE FOR FULL REMEDIATION AND HARDWARE SCOPE. PP PUSH/PULL
S DOOR SIGNAGE
TH THRESHOLD
WS WEATHER STRIPPING
DOOR PANEL ELEVATIONS DOOR MATERIAL LEGEND
AL ALUMINUM
PANEL WIDTH PANEL WIDTH PANEL WIDTH PANEL WIDTH PANEL WIDTH AWV WOOD VENEER ALUMINUM FRAME (FIRE RATED)
152 152 152 152 152 152 152 152 AN CLEAR ANOD|ZED
- s | ' = s ‘ | ' . N = - . NI T BA BATT INSULATION
/ 1 — —— CF CLEAR FINISH
/ VA / Z 7 / HM HOLLOW METAL
7 )/ 7 7 / HMI HOLLOW METAL, INSULATED
= / = / = / £ / Z e y / Pl POLYISO INSULATION
2 / S S 2 / 2 PN PAINT (PNT-1, REFER TO WALL FINISH SCHEDULE)
; ; ; ; ‘ ; SCW SOLID CORE WOOD
= \ = = \ = \ =
& \ = N = \ £ \ & \?VTD \?VT(SACl)'\Ig
\ \ \ - \
\ AN AN 8 \
\ \ \ \
\ < L \ \ <
TYPEA - TYPEB - TYPE C - TYPED - TYPEE -
SOLID SINGLE FULL GLASS HALF GLASS NARROW LITE SOLID SINGLE
DOOR DOOR DOOR DOOR LOUVRE DOOR
IN FRAME DETAILS GRAPHIC OF WALL ASSEMBLIES ARE GENERIC ONLY-CONTRACTOR
TYPICAL DOOR FRAME DETAILS MUST REFERENCE ASSEMBLY TYPES FOR EXACT WIDTH & COMPOSITION OF WALLS DOOR FRAME TYPES
STUD & DRYWALL PARTITION, 51 51 51 51
REFER TO PLANS AND CMU PARTITION, REFER TO PLANS SCREEN. REFER TO PLANS AND # # il #
ASSEMBLIES FOR TYPE AND ASSEMBLIES FOR TYPE INTERIOR SCREEN SCHEDULE 53— 53 o
HOLLOW METAL DOOR FRAME HOLLOW METAL DOOR FRAME HOLLOW METAL DOOR FRAME i
A
ACOUSTIC SEALANT TYP. ACOUSTIC SEALANT TYP. ACOUSTIC SEALANT TYP. RENDIRBL |
HOLLOW METAL OR SOLID HOLLOW METAL OR SOLID HOLLOW METAL DOOR PANEL I
CORE WOOD DOOR PANEL CORE WOOD DOOR PANEL I
I
i
I
I
I
HOLLOW METAL FRAME HOLLOW METAL FRAME HOLLOW METAL FRAME — — — — — L -
IN STUD & GYPSUM WALL BOARD PARTITION IN CONCRETE MASONRY UNIT PARTITION IN HOLLOW METAL SCREEN TYPE A TYPE B
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FINISH SCHEDULE ROOM FINISH SCHEDULE - LEGEND
ROOM NO. ROOM NAME FLOOR WALL BASE WALL CEILING WINDOW COVERING ADDITIONAL FINISH NOTES TAG TYPE FORMAT AND COLOUR F C reat | Ve T h I n kl n g
. e - L e — - AlP-1 ACOUSTICAL INTERIOR PANELS, TYPE 1 ARMSTRONG TECTUM DIRECTED ATTACHED ACOUSTIC INTERIOR PANELS, 15" P ra Ct I ca I Res u Its
B EXIST. STAIR EXIST., CON-1, TAI-1, LINS-1 EXIST. PAINT TYPE 1 (PNT-1) EXIST. N/A s i
c EXIST. STAIR RSR-1, PNT-2 RSS-1, RBR-1 PAINT TYPE 1 (PNT-1) EXIST. N/A BB BULLETIN BOARD, TYPE f FORBOBULLETIN BOARD, 2185
BB-2 BULLETIN BOARD, TYPE 2 FORBO BULLETIN BOARD, 2203
D EXIST. STAR EXIST. EXIST. PAINT TYPE 1 (PNT-1) EXIST. NA CON-1 CONCRETE FLOOR SEALER HIGH TRACTION CONCRETE SEALER
E EXIST. STAR EXIST. EXIST. PAINT TYPE 1 (PNT-1) EXIST. N/A CRT-1 CERAMIC TILE, TYPE 1 OLYMPIA TILE, COLOUR & DIMENSION COLLECTION, 100mmx400mm, WARM WHITE BRIGHT
001 MULTI-PURPOSE ROOM CONCRETE FLOOR PAINT TYPE 2 (PNT-2) RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1), PAINT TYPE 3 (PNT-3) PAINT TYPE 1 (PNT-1) N/A EXISTING MURAL ON WEST WALL TO REMAIN LINS-1 LINOLEUM SHEET, TYPE 1 FORBO, MARMOLEUM MCS SHEET, 3411 SUNNY DAY
002 MECHANICAL ROOM EXIST. EXIST. PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) NIA N.I.C LINS-2 LINOLEUM SHEET, TYPE 2 FORBO, MARMOLEUM MCS SHEET, 3846 CORN
003 MECHANICAL ROOM EXIST. EXIST. PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A N.LC LINS-3 LINOLEUM SHEET, TYPE 3 FORBO, MARMOLEUM MCS SHEET, 3174 SAHARA
004 CLINIC VINYL COMPOSITE TILE (VCT-1) RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PLM HIGH PRESSURE L AMINATE, TYPE f ARBORITE LAMINATE, 8517 GA SAGUENAY
PNT-1 PAINT, TYPE 1 BENJAMIN MOORE, 2148-70 MOUNTAIN PEAK WHITE
005 PRIVATE OFFICE EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT2 CONCRETE FLOOR PAINT ONE COLOUR TO MATCH EXISTING (LIGHT GREY) g
006 MECHANICAL ROOM EXIST. EXIST. PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT3 PAINT, TYPE 3 BENJAMIN MOORE, 2107-60 SEA FROTH arc h Itectura |
007 STORAGE VINYL COMPOSITE TILE (VCT-1) RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT-4 PAINT, TYPE 4 BENJAMIN MOORE, HC-124 CALDWELL GREEN
008 STAFF WIC EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT-5 PAINT, TYPE 5 BENJAMIN MOORE, 699 GARDEN OASIS p artners
009 STAFF ROOM EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT-6 PAINT, TYPE 6 BENJAMIN MOORE, HC-159 PHILIPSBURG BLUE
011 ELECTRICAL ROOM EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PNT7 PAINT, TYPE 6 BENJAMIN MOORE, 1645 POLARIS BLUE
PRT-1 PORCELAIN TILE, TYPE 1 OLYMPIA TILE, SPECTRA SERIES, 305mmx305mm, ANTRACITE (CHARCOAL)
012 JANITOR ROOM EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) NIA PRT-2 PORCELAIN TILE, TYPE 2 OLYMPIA TILE, QUEBEC MOSAIC, 48mmx48mm, GOLD GRANITE UNGLAZED
013 OFFICE EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A PRT-3 PORCELAIN TILE, TYPE 3 OLYMPIA TILE, QUEBEC MOSAIC, 48mmx48mm, MOTTLED GREY UNGLAZED NORTH
014 LOUNGE EXIST. RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1), PAINT TYPE 3 (PNT-3) PAINT TYPE 1 (PNT-1) N/A PRT-4 PORCELAIN TILE, TYPE 4 EQUIPE, STROMBOLI, 92mmx368mm, VIRIDIAN GREEN
014A STORAGE VINYL COMPOSITE TILE (VCT-1) RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A RBR-1 RUBBER BASEBOARD, TYPE 1 TO MATCH EXISTING ¢
015 CORRIDOR EXIST., VINYL COMPOSITE TILE (VCT-1) RUBBER WALL BASE (RBR-1) PAINT TYPE 1 (PNT-1), BULLETIN BOARD TYPE 1 (BB-1) PAINT TYPE 1 (PNT-1) N/A RSR-1 RUBBER STAIR RISERS, TYPE f JOHNSONITE, RUBBER STAIR RISERS, TO MATCH EXISTING
RSS-1 RUBBER STAIR STRINGERS, TYPE 1 JOHNSONITE, RUBBER STAIR STRINGERS, TO MATCH EXISTING
100 VESTIBULE PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A S COUNTERTOP SOLID SURFACE CORIAN SOLID SURFACE, SAVANNAH
101 HARM REDUCTION/PROGRAM RM LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 1 (PNT-1) ACOUSTIC CEILING TILE (AIP-1), PAINT (PNT-3) PRIVACY FILM TAH TACTILE INDCATOR STAINLESS STEEL
102 BF BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE VCT-1 VINYL COMPOSITE TILE, TYPE 1 AMERICAN BILTRITE, PURE IMAGINE AP, 457mmX457mm, 32 APPALACHAIN TRAIL
103 COMMUNAL KITCHEN PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) EXIST. PAINT TYPE 1 (PNT-1) N/A
PAINT TYPE T (PNT-T), PAINT TYPE 3 (PNT-3), PAINT TYPE 4 (PNT-4), PAINT TYPE 6
(PNT-6), ACOUSTIC CEILING TILE (AIP-1), BULLETIN BOARD TYPE 1 (BB-1),
104 DINING ROOM LINOLEUM SHEET, TYPE 1 (LINS-1), LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 1 (LINS-1), ROLLED WALL BASE, TYPE 2 (LINS-2) BULLETIN BOARD TYPE 2 (88-2) ACOUSTIC CEILING TILE (AIP-1), PAINT (PNT-3) MANUAL ROLLER SHADE REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR WALL FINISH LOCATIONS
105 SHARED OFFICE EXIST. ROLLED WALL BASE, TYPE 1 (LINS-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) MANUAL ROLLER SHADE
106 wiC PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 1 (CRT-1) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
107 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
108 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
109 CORRIDOR LINOLEUM TILE ROLLED WALL BASE, TYPE 1 (LINS-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
114 BF WIC PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 1 (CRT-1) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
115 wic PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 1 (CRT-1) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS. KEY PLAN
PAINT TYPE 1 (PNT-1), PAINT TYPE 3 (PNT-3), PAINT TYPE 6 (PNT-6), BULLETIN
116 CORRIDOR LINOLEUM SHEET, TYPE 1 (LINS-1) ROLLED WALL BASE, TYPE 1 (LINS-1) BOARD TYPE 2 (BB-2) PAINT TYPE 1 (PNT-1) N/A REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR WALL FINISH LOCATIONS
17 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
118 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
119 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
120 BF W.C. PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 1 (CRT-1) PAINT TYPE 1 (PNT-1) N/A
121 RECEPTION INTAKE LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1), BULLETIN BOARD TYPE 1 (BB-1) MANUAL ROLLER SHADE
123 OPEN LOUNGE LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 1 (PNT-1), PAINT TYPE 3 (PNT-3) PAINT TYPE 1 (PNT-1) MANUAL ROLLER SHADE
124 WID PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
125 PRIVATE OFFICE LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) MANUAL ROLLER SHADE
201 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
202 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
203 BF W.C. PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 1 (CRT-1) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
204 WID PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
206 JANITOR ROOM PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
207 WID PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
210 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
211 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
212 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
213 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
214 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
215 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
216 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE
217 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR PAINT LOCATIONS.
PAINT TYPE 1 (PNT-1), PAINT TYPE 3 (PNT-3), PAINT TYPE 4 (PNT-4), PAINT TYPE 6
218 CORRIDOR LINOLEUM SHEET, TYPE 1 (LINS-1), LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 1 (LINS-1), ROLLED WALL BASE, TYPE 2 (LINS-2) (PNT-6), BULLETIN BOARD TYPE 1 (BB-1), BULLETIN BOARD TYPE 2 (BB-2) PAINT TYPE 1 (PNT-1) N/A REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR WALL AND FLOOR FINISH LOCATIONS.
219 SHARED OFFICE LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 3 (PNT-3) PAINT TYPE 1 (PNT-1) MANUAL ROLLER SHADE
220 LAUNDRY PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A
221 ALL-GENDER W.C. PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 1 (CRT-1), CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221A SHOWER PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
218 SHOWER PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221C SHOWER PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221D SHOWER PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) PORCELAIN TILE, TYPE 2 (PRT-2), PORCELAIN TILE, TYPE 3 (PRT-3) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221W W.C. PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221X W.C. PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
221Y W.C. PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
212 W.C. PORCELAIN TILE, TYPE 2 (PRT-2) PORCELAIN TILE, TYPE 2 (PRT-2) CERAMIC TILE, TYPE 2 (CRT-2) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
222 JANITOR/STORAGE PORCELAIN TILE, TYPE 1 (PRT-1) PORCELAIN TILE, TYPE 1 (PRT-1) PAINT TYPE 1 (PNT-1) PAINT TYPE 1 (PNT-1) N/A FULL HEIGHT WALL TILE. REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR FINISH LOCATIONS.
228 BEDROOM LINOLEUM SHEET, TYPE 3 (LINS-3) ROLLED WALL BASE, TYPE 3 (LINS-3) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) PAINT TYPE 1 (PNT-1), PAINT TYPE 7 (PNT-7) MANUAL ROLLER SHADE REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR PAINT LOCATIONS
229 PROGRAMME SPACE LINOLEUM SHEET, TYPE 2 (LINS-2) ROLLED WALL BASE, TYPE 2 (LINS-2) PAINT TYPE 1 (PNT-1), PAINT TYPE 5 (PNT-5) PAINT TYPE 1 (PNT-1) MANUAL ROLLER SHADE REFER TO FINISH PLANS AND INTERIOR ELEVATIONS FOR PAINT LOCATIONS

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect.
The contractor shall be responsible for checking and verifying all
levels and dimensions and shall report all discrepancies to the
architect and obtain clarification prior to commencing work.
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