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(THESE NOTES APPLY TO ALL PHASES / ASPECTS OF THE PROJECT)

1.�THESE DRAWINGS ARE TO PROVIDE A SCHEMATIC REPRESENTATION OF THE APPROXIMATE LAYOUT OF
THE BUILDING IN THE AREA OF WORK.

2.�THE CONTRACTOR MUST REVIEW AND CONFIRM THE EXTENT OF EXISTING SITE CONDITIONS THAT WILL
AFFECT OR {WILL REQUIRE ADJUSTMENT IN ORDER TO COMPLETE THE WORK AS SHOWN ON THE
DOCUMENTS PRIOR TO BIDDING.}

3.�DISCREPANCIES, AMBIGUITIES OR OMISSIONS IN THE DRAWINGS SHALL BE BROUGHT TO THE ATTENTION
OF THE CONSULTANT IMMEDIATELY.

4.�PARTIAL COPIES OF THE ORIGINAL CONSTRUCTION DRAWINGS ARE AVAILABLE FOR VIEWING AND
REFERENCE PURPOSES ONLY. DO NOT SCALE FROM THIS DRAWING OR RELY ON ANY DRAWINGS AS
ACCURATELY REFLECTING THE AS-BUILT CONDITION.

5.�THE EXTENT OF WORK IS AS SHOWN ON THE DRAWINGS.

6.�DUST PROTECTION, SITE PROTECTION AND SIGNAGE TO BE INSTALLED AROUND THE SITE PRIOR TO
COMMENCING WORK AS PER SECTION 01 10 01, THESE NOTES AND PHASING DRAWINGS.

7.�THIS SET OF DRAWINGS DOES NOT INCLUDE COMPONENTS THAT MAY BE NECESSARY FOR
CONSTRUCTION SAFETY. THE CONTRACTOR IS RESPONSIBLE FOR SAFETY IN AND AROUND THE JOB SITE
DURING CONSTRUCTION.

8.�THE USE OF THESE DRAWINGS IS LIMITED TO THAT EXTENT IDENTIFIED IN THE REVISIONS COLUMNS. DO
NOT CONSTRUCT FROM THESE DRAWINGS UNLESS MARKED "ISSUED FOR CONSTRUCTION" BY READ JONES
CHRISTOFFERSEN LTD. OR THE RELEVANT SUB-CONSULTANTS.

9.�ALL DIMENSIONS TAKEN FROM THE DRAWINGS SHALL BE CHECKED ON SITE PRIOR TO START OF WORK.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CORRECTNESS OF SUCH MEASUREMENTS AND
REPORT TO THE ENGINEER IN WRITING ALL DISCREPANCIES BETWEEN MEASUREMENTS AT BUILDING AND
THOSE SHOWN ON DRAWINGS PRIOR TO COMMENCING WORK.

10.�THE CONTRACTOR SHALL REVIEW ALL THE DRAWINGS AND CHECK DIMENSIONS BEFORE
CONSTRUCTION. REPORT DISCREPANCIES BETWEEN THESE DRAWINGS AND SITE CONDITION TO THE
ENGINEER IMMEDIATELY.

11.�SECTION MARK SHOWN THUS       DENOTE SECTION 1 ON DRAWING S1.1.

12.�THE DESIGN TEAM'S FIELD SERVICES: THE DESIGN TEAM WILL PROVIDE FIELD SERVICE DURING
CONSTRUCTION TO SATISFY THEMSELVES, BY MEANS OF A RATIONAL SAMPLING PROCEDURE WHICH THEY
IN THEIR SOLE DISCRETION CONSIDER NECESSARY, TO DETERMINE THAT THE CONTRACTOR IS CARRYING
OUT THAT WORK IN GENERAL CONFORMANCE WITH THE CONTRACT DOCUMENTS. THE FIELD SERVICES
PROVIDED APPLY ONLY TO THAT WORK SHOWN ON THE REVIEWING PARTY'S DRAWINGS. THE
PERFORMANCE OF THE CONTRACT IS NOT THE DESIGN TEAM'S RESPONSIBILITY NOR ARE THE FIELD
SERVICES RENDERED FOR THE CONTRACTOR'S BENEFIT. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR
QUALITY CONTROL AND PERFORMING THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

13.�CONTRACTOR WILL BE RESPONSIBLE TO REPAIR/RESTORE/REPAINT ALL EXISTING FINISHES {DAMAGED
AS A RESULT OF CONSTRUCTION OR REMOVED IN ORDER TO ALLOW CONSTRUCTION TO BE UNDERTAKEN.

}14.�PROVIDE SIGNAGE AS REQUIRED TO ENSURE SAFE WORK AREA IS MAINTAINED, AND TO INFORM OF
CONSTRUCTION ACTIVITY. REFER TO SECTION 01 10 01 AND SIGNAGE GENERAL NOTES.

15.�{APPROXIMATE TYPE AND AND LOCATION OF SIGNS HAS BEEN SHOWN, HOWEVER ADDITIONAL SIGNAGE
MAY BE REQUIRED.
}
16.�IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL ENTRANCE AND EXIT WAYS TO THE
BUILDING (INCLUDING STORAGE ROOMS, MECHANICAL ROOMS, STAIRWELLS, ETC.) REMAIN OPEN AT ALL
TIMES. PROVIDE TEMPORARY ACCESS RAMPS/STAIRS AS REQUIRED.

17.�THE CONTRACTOR SHALL NOT IMPEDE OR CLOSE ANY EMERGENCY EGRESS ROUTES DURING
CONSTRUCTION, AS THE FACILITY WILL BE OCCUPIED. CONSULT AND COMPLY WITH THE RELEVANT
AUTHORITIES HAVING JURISDICTION TO ENSURE THE REQUIRED EMERGENCY EGRESS ROUTES ARE
PROVIDED AND MAINTAINED DURING CONSTRUCTION.

18.�THIS SET OF DRAWINGS ALONG WITH THE SPECIFICATIONS FORM THE CONTRACT DOCUMENTS AND
MUST BE READ AND INTERPRETED IN CONJUNCTION WITH ONE ANOTHER.

19.�THE CONTRACTOR IS TO PROTECT IN PLACE ALL SURFACE MOUNTED FIXTURES (I.E. LIGHTS, SIGNS,
DOWNSPOUTS, CONDUIT, ETC.) DURING THE COURSE OF WORK. DAMAGE TO SURFACE MOUNTED FIXTURES
WILL BE THE CONTRACTOR'S RESPONSIBILITY.

2.0     GENERAL  SCOPE  OF  WORK :1.0     GENERAL  NOTES : 2.0     GENERAL  SCOPE  OF  WORK :

S1.1

1

1.�THE CONTRACTOR SHALL DESIGN, PROVIDE, ERECT, MAINTAIN, REMOVE AND ASSUME FULL AND SOLE {RESPONSIBILITY FOR ALL TEMPORARY
WORKS REQUIRED FOR THE SAFE AND COMPLETE EXECUTION OF THE WORKS.
}
2.�IN THE EXECUTION OF THE TEMPORARY WORKS AND FOR THE DURATION OF THE CONTRACT, THE CONTRACTOR SHALL MAKE ADEQUATE
PROVISION FOR ALL LIKELY CONSTRUCTION LOADING AND PROVIDE SUFFICIENT BRACING AND PROPS TO KEEP THE WORKS IN PLUMB AND
ALIGNMENT AND FREE FROM EXCESSIVE DEFLECTION.

3.�ACCESS OF HEAVY CONSTRUCTION EQUIPMENT AND ACCUMULATION OF CONSTRUCTION MATERIALS ON THE FLOORS ARE NOT PERMITTED,
UNLESS SUCH HAVE BEEN CATERED FOR IN THE CONTRACTOR'S TEMPORARY WORK DESIGN TO THE SATISFACTION OF THE ENGINEER.

4.�COSTS OF ALL TEMPORARY WORKS ARE TO BE INCLUDED IN THE CONTRACT PRICE.

5.�SUBMIT SHOP DRAWINGS FOR ALL TEMPORARY WORKS FOR REVIEW BEFORE FABRICATION COMMENCES. SHOP DRAWINGS SHALL BE SEALED
BY A PROFESSIONAL ENGINEER REGISTERED IN THE PROVINCE OF ONTARIO.

1.�THE CONTRACT DOCUMENTS ARE BASED ON ASSUMED AS-BUILT DIMENSIONS FOR THE EXISTING BUILDING STRUCTURE AND
ASSUMPTIONS IN ACCORDANCE WITH DETAILING AND PLACING PRACTICE. THESE ASSUMPTIONS MAY VARY FROM THE ACTUAL ON-SITE
CONDITIONS. THE CONTRACTOR SHALL IMMEDIATELY INFORM THE  CONSULTANT OF ANY ACTUAL VARIATIONS FROM THE ASSUMED
CONDITIONS.

2.�MINOR MODIFICATIONS TO SUIT TOLERANCES OF %%P 2" WILL BE REQUIRED TO THE WORK INDICATED ON THESE  DRAWINGS TO REFLECT
ACTUAL SITE CONDITIONS. THE CONTRACTOR WILL COOPERATE WITH THE CONSULTANT AND RJC IN THIS REGARD. MINOR MODIFICATIONS
WILL BECOME THE RESPONSIBILITY OF THE CONTRACTOR AND WILL NOT RESULT IN A CHANGE IN THE CONTRACT PRICE.

3.�ENSURE THAT ALL NECESSARY JOB DIMENSIONS ARE TAKEN AND ALL TRADES ARE COORDINATED FOR THE PROPER EXECUTION OF THE
WORK. THE CONTRACTOR SHALL ASSUME COMPLETE RESPONSIBILITY FOR THE ACCURACY AND COMPLETENESS OF SUCH DIMENSIONS, AND
FOR COORDINATION.

4.�PRIOR TO FABRICATION OF ANY STRUCTURAL MEMBERS, THE CONTRACTOR SHALL COMPLETE THIS SITE REVIEW OF CRITICAL "TIE-IN"
DIMENSIONS AND CONFIRM ALL DIMENSIONS TO ENSURE PROPER FIT OF NEW WORK TO EXISTING. REPORT ANY DISCREPANCIES TO RJC
PRIOR TO STARTING WORK.

5.�COMMENCEMENT OF CONSTRUCTION OR ANY PART THEREOF CONSTITUTES ACCEPTANCE OF EXISTING CONDITIONS AND MEANS
DIMENSIONS AND ELEVATIONS HAVE BEEN CONSIDERED, VERIFIED AND ARE ACCEPTABLE.

6.�ANY OPENINGS THAT ARE NOT SHOWN OR INDICATED ON THE STRUCTURAL DRAWINGS SHALL BE REPORTED TO RJC FOR REVIEW. THESE
OPENINGS MAY NOT BE ALLOWED, MAY HAVE TO BE MOVED, OR MAY REQUIRE ADDITIONAL STRUCTURAL WORK AND DETAILING. DO NOT
PROCEED WITH THESE OPENINGS WITHOUT WRITTEN PERMISSION FROM RJC.

7.�NEW OPENINGS TO BE CUT THROUGH EXISTING FLOOR SLAB OR WALLS SHALL BE CLEARLY MARKED OUT BY THE CONTRACTOR. THE
CONTRACTOR SHALL NOTIFY RJC ONCE THE MARKING OUT HAS BEEN COMPLETED SO THAT RJC CAN REVIEW THE PROPOSED LOCATIONS OF
ALL NEW OPENINGS. DO NOT PROCEED WITH CUTTING OF NEW OPENINGS WITHOUT THE APPROVAL OF RJC.

\pxi-3,l3,sm1,t3;1.�THIS SET OF DRAWINGS IS BASED ON THE EXISTING DRAWINGS AVAILABLE AT THE TIME OF DESIGN AND LIMITED REVIEW UNDERTAKEN BY THE DESIGN TEAM. NOTIFY THE CONSULTANT OF ANY DISCREPANCIES FOR CLARIFICATION, PRIOR TO UNDERTAKING WORK. WORK UNDERTAKEN BY THE CONTRACTOR WITHOUT SEEKING APPROPRIATE CLARIFICATION MAY BE CONSIDERED DEFICIENT AT THE DESIGN TEAM'S DISCRETION AND THE CONTRACTOR'S RESPONSIBILITY TO CORRECT AT THEIR OWN COST.

1.�CONTRACTOR TO PROVIDE SAFE ACCESS TO EXECUTE THE WORK SPECIFIED IN THE CONTRACT DOCUMENTS.
ACCESS MAY BE COMPRISED OF SCAFFOLDING, STAGING, SWING STAGES, FALSE WORK, COMBINATIONS OF THE
PROCEEDING OR OTHER METHODS APPROVED BY WORKERS' COMPENSATION BOARD OF ONTARIO.

2.�ALL ACCESS SHALL BE SUITABLE FOR THE SAFE AND EFFICIENT PERFORMANCE OF THE WORK. CONTRACTOR
TO SUBMIT A PLAN OF THE BUILDING (PROVIDED) INDICATING THE TYPE OF ACCESS TO BE EMPLOYED ON EACH
{PORTION OF THE BUILDING, IN ACCORDANCE WITH THE TEMPORARY WORKS NOTES BELOW, IF REQUESTED BY
THE CONSULTANT.
}
3.�ALL ACCESS SHALL BE CAPABLE OF RESISTING ITS DEAD LOAD AND THE LIVE LOAD OF THE WORKERS AND
STORED MATERIALS. LIVE LOADING TO CONFORM TO CAN/CSA S269.2 M87, ACCESS SCAFFOLD FOR
CONSTRUCTION PURPOSES, CLAUSE 5.2.1.(B).

4.�PHASING OF ACCESS IS ACCEPTABLE.

5.�A STAGING AREA FOR A GARBAGE DISPOSAL BIN WILL BE MADE AVAILABLE FOR THE CONTRACTOR'S USE.
CONTRACTOR TO CONFIRM WITH CITY AT START OF PROJECT. COMPLY WITH THE REQUIREMENTS OF SECTION
01 11 01 & 01 56 00 FOR THIS STAGING AREA, ALONG WITH THE AREA OF WORK.

6.�THE SITE ACCESS WAYS SHALL NOT BE BLOCKED BY MATERIALS OR DELIVERIES AT ANY TIME. ALL DELIVERIES
OF MATERIAL AND EQUIPMENT SHALL BE VIA SPADINA AVE TO THE DESIGNATED STAGING AREA.

1.�THE WORK SHALL BE UNDERTAKEN IN A SINGLE PHASE.

2.�CONTRACTOR SHALL HAVE COMPLETE AND SOLE ACCESS TO THE WORK AREA UNTIL APRIL 30, 2023.

3.�CONTRACTOR TO ENSURE ACCESS TO WORK AREA IS RESTRICTED TO CONTRACTOR'S STAFF, CONSULTANTS, AND OWNER.

4.�ACCESS TO THE BUILDING AND REGULAR OPERATION OF THE BUILDING AS A SHELTER WILL COMMENCE ON APRIL 1, 2023

4.0     PHASING  NOTES :

6.0     TEMPORARY  WORK :

5.0     HOARDING  NOTES :

7.0     STAGING  NOTES :

8.0     RENOVATION  NOTES :3.0     EXISTING  CONDITIONS :

1.�READ JONES CHRISTOFFERSEN (RJC) AND ITS SUB-CONSULTANTS PROVIDES FIELD REVIEW ONLY FOR THE WORK SHOWN ON THESE
DRAWINGS. THIS REVIEW IS NOT A "FULL TIME" REVIEW BUT IS A PERIODIC REVIEW AT THE SOLE DISCRETION OF RJC AND ITS
SUB-CONSULTANTS IN ORDER TO ASCERTAIN THAT THE WORK IS IN GENERAL CONFORMANCE WITH THE PLANS AND SUPPORTING
DOCUMENTS PREPARED BY THE REVIEWING PARTY. FIELD REVIEW BY RJC AND ITS SUB-CONSULTANTS IS NOT CARRIED OUT FOR THE
CONTRACTOR'S BENEFIT, NOR DOES IT MAKE RJC AND ITS SUB-CONSULTANTS GUARANTORS OF THE CONTRACTOR'S WORK. IT REMAINS
THE CONTRACTOR'S RESPONSIBILITY TO BUILD THE WORK IN CONFORMANCE WITH THE DOCUMENTS. RJC AND ITS SUB-CONSULTANTS
SHALL NOT BE RESPONSIBLE FOR THE ACTS OR OMISSIONS OF THE CONTRACTOR, SUB-CONTRACTOR, OR ANY OTHER PERSONS
PERFORMING ANY OF THE WORK OR FOR THE FAILURE OF ANY OF THEM TO CARRY OUT THE WORK IN ACCORDANCE WITH THE
CONTRACT DOCUMENTS.

2.�PROVIDE 24 HOURS ADVANCE NOTICE OF EACH REQUIRED FIELD REVIEW. FIELD REVIEWS SHALL BE SCHEDULED TO BE CARRIED OUT
DURING NORMAL BUSINESS HOURS UNLESS SPECIAL ARRANGEMENTS ARE MADE WITH RJC AND ITS SUB-CONSULTANTS.

3.�THE WORK TO BE REVIEWED SHALL BE GENERALLY COMPLETE.

10.0    FIELD  REVIEW  BY  READ  JONES  CHRISTOFFERSEN  (RJC) AND
ITS  SUB-CONSULTANTS :

13.0   SIGNAGE  NOTES :

1.�MAINTAIN THE PLACE OF THE WORK IN ACCESSIBLE COMMON AREAS AND ADJACENT PUBLIC PROPERTIES FREE FROM ACCUMULATIONS
OF WASTE MATERIALS AND RUBBISH.

2.�PROVIDE ON-SITE CONTAINERS FOR COLLECTION OF WASTE MATERIALS AND RUBBISH OR REMOVE AND DISPOSE OF WASTE DAILY.

3.�DISPOSAL OF WASTE PRODUCTS TO BE PERFORMED IN STRICT ACCORDANCE WITH THE PRODUCT MANUFACTURER'S SAFETY DATA
SHEET AND IN ACCORDANCE WITH THE PROVINCIAL WASTE CONTROL REGULATIONS.

4.�SEAL OFF ALL WORK AREAS TO PREVENT DUST AND DEBRIS GENERATED BY CONSTRUCTION FROM AFFECTING OTHER AREAS,
INCLUDING AREAS REQUIRED FOR CONSTRUCTION ACCESS. ANY DUST AND DEBRIS THAT ESCAPES FROM THE WORK AREAS IS TO BE
CLEANED UP IN A TIMELY FASHION. IF IT IS DEEMED BY THE CONSULTANT THAT CLEANING HAS NOT BEEN PERFORMED IN A TIMELY
FASHION, THE OWNER MAY CONTRACT AND INDEPENDENT CLEANER TO RECTIFY THE SITUATION. THE COST OF THE INDEPENDENT
CLEANER WILL BE BACK-CHARGED TO THE CONTRACTOR.

11.0     WASTE REMOVAL AND CLEANING:

1.�CONTRACTOR IS RSPONSIBLE TO CLEAN ALL AREAS AFFECTED BY THE WORK TO AN AS NEW CONDITION. REMOVAL ALL
DEBRIS GENERATED BY CONSTRUCTION.

2.�REMOVE ALL GREASE, DUST, DIRT, STAINS, LABELS, FINGERPRINTS, AND OTHER FOREIGN MATERIALS IMMEDIATELY PRIOR
TO THE OWNER'S FINAL INSPECTION. CLEAN TO "AS NEW" CONDITION.

3.�PRIOR TO THE WORK BEING CONSIDERED TOTALLY PERFORMED, THE CONTRACTOR SHALL REMOVE THEIR REMAINING
PRODUCTS, TOOLS, CONSTRUCTION MACHINERY AND EQUIPMENT FROM SUITES.

4.�ALL VERTICAL AND HORIZONTAL SURFACES, SYSTEMS, FIXTURES, AND EQUIPMENT, ETC. SHALL BE CLEANED OF ALL DUST,
GREASE OR SPRAY ACCUMULATIONS WITHIN SUITES AND COMMON AREAS.

5.�FLOORS SHALL BE SWEPT CLEAN AND THEN MOPPED.

12.0     FINAL CLEANING:

\pxl3,sm1;AS
9.0   SHOP  DRAWING  REVIEW  RESPONSIBILITY :

ISSUED FOR  TENDER - December 8 , 2023

Younge Street

NORTH

Churchill Ave.
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ISSUED FOR  90% COORDINATION - November 7 , 2023

ISSUED FOR  PERMIT - December 8 , 2023
ISSUED FOR CONSTRUCTION - April 24 , 2024ISSUED FOR CONSTRUCTION - April 22 , 2024
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ANNOTATION LEGEND ABBREVIATIONS

ABBREVIATIONS MAY OR MAY NOT INCLUDE PERIOD PUNCTUATION. 

ABBREVIATIONS APPLY TO ARCHITECTURAL DOCUMENTS ONLY.

1. THE CONTRACTOR WILL VERIFY ALL DIMENSIONS FOR THE WORK AND SHALL REPORT ANY DISCREPANCIES TO THE ARCHITECT PRIOR TO COMMENCEMENT OF THE 

WORK. 

2. DO NOT SCALE FROM DRAWINGS, USED STATED DIMENSIONS ONLY.

3. ALL DRAWINGS AND SPECIFICATIONS ARE THE PROPERTY OF LGA ARCHITECTURAL PARTNERS. ALL COPYRIGHT CONDITIONS ARE RESERVED BY THE ARCHITECT WITH 

RESPECT TO THESE DOCUMENTS. THESE DOCUMENTS SHALL NOT BE DUPLICATED OR USED FOR OTHER THAN THE PURPOSE FOR WHICH THEY WERE ISSUED. 

4. NO CHANGES OR SUBSTITUTIONS SHALL BE MADE TO THE WORK DESCRIBED IN THESE DRAWINGS OR SPECIFICATIONS WITHOUT THE EXPRESS WRITTEN 

AUTHORIZATION OF THE ARCHITECT. REFER TO THE SPECIFICATION FOR THE FULL LIST OF REQUIREMENTS AND PROCEDURES THAT MUST BE FOLLOWED TO MAKE 

ANY SUBSTITUTIONS. THE ARCHITECT RESERVES THE RIGHT TO REFUSE ANY REQUEST FOR SUBSTITUTION.

5. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN CONJUNCTION WITH THE LANDSCAPE, STRUCTURAL, ELECTRICAL, MECHANICAL, CIVIL, GEOTECHNICAL, 

ENVIRONMENTAL CONSULTANTS DOCUMENTS, DRAWINGS, SPECIFICATIONS, AND OTHER ABATEMENT CONTRACT DOCUMENTS. ANY DISCREPANCIES ARE TO BE 

REPORTED TO THE ARCHITECT PRIOR TO ANY EXECUTION OF RELATED WORK. 

6. THE CONTRACTORS SHALL ENSURE THAT MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS. 

7. THE CONTRACTORS SHALL ENSURE THAT THE LOCATIONS OFALL UNDERGROUND SERVICES ARE IDENTIFIED PRIOR TO THE COMMENCEMENT OF WORK AND 

EXCAVATIONS. THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR ANY DAMAGE TO UNDERGROUND SERVICES THEY HAVE COMMITTED. 

8. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS. 

9. ALL MECHANICAL COMPONENTS TO BE TAKEN OFF THE MECHANICAL DOCUMENTS. NO MECHANICAL DESIGN INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS. 

10. ALL ELECTRICAL COMPONENTS TO BE TAKEN OFF THE ELECTRICAL DOCUMENTS. NO ELECTRICAL DESIGN INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS. 

11. THE ARCHITECTURAL DRAWINGS ARE TO BE READ IN COLOR. IT IS THE CONTRACTOR RESPONSIBILITY TO PRINT AND DISTRIBUTE TO ALL RELEVANT STAKEHOLDERS 

THE CONTRACT DRAWINGS IN COLOR.

12. WHERE COLOURS OR FINISH SELECTIONS HAVE NOT BEEN MADE, THE ARCHITECT SHALL HAVE SELECTION FROM THE FULL RANGE OF AVAILABLE OPTIONS WITHOUT 

LIMITATION AND AT NO ADDITIONAL COST.

13. CONTRACTOR TO SITE VERIFY AND CONFIRM SITE CONDITIONS AND REMEDIATION SCOPE OF WORK PRIOR TO AWARD.

14. CONTRACTOR TO ENSURE REINSTATEMENT AND CONTINUITY OF ALL FIRE SEPARATIONS AND FIRESTOPPING AS REQUIRED TO SUIT THE ROUGH-IN AND 

IMPLEMENTATION OF THE PROPOSED SCOPE OF NEW WORK.
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MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 10.9m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 6.9m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 15.3m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 17.0m

MAX ALLOWABLE TRAVEL DISTANCE 45m

MULTI-PURPOSE

ROOM
001

LOUNGE
014

OFFICE
013

STAFF

ROOM
009

PRIVATE

OFFICE
005

CLINIC
004

CORRIDOR
015

ELECTRICAL

ROOM
011

JANITOR

ROOM
012

MECHANICAL

ROOM
006

STAFF W/C
008

MECHANICAL

ROOM
002

MECHANICAL

ROOM
003

TRAVEL DISTANCE 12.5m

MAX ALLOWABLE TRAVEL DISTANCE 45m

OPEN TO 

BELOW

MAIN ENTANCE

+/- 2810

+
/-

 2
39

5

TRAVEL DISTANCE 15.8m

MAX ALLOWABLE TRAVEL DISTANCE 45m

+
/-

 1
35

0

TRAVEL DISTANCE 6.7m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 12.7m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 9.1m

MAX ALLOWABLE TRAVEL DISTANCE 45m

DINING

ROOM
104

COMMUNAL

KITCHEN
103

HARM

REDUCTION/

PROGRAM

RM
101

BF W.C.
120

RECEPTION

INTAKE
121

VESTIBULE
100

STAIR 1
020

BF

BEDROOM
10217

91

+
/-

 1
30

3
+

/-
 1

53
0

+
/-

 9
50

TRAVEL DISTANCE 17.0m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 7.4m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 11.3m

MAX ALLOWABLE TRAVEL DISTANCE 45m

BEDROOM
108

BEDROOM
107 W/C

106

SHARED

OFFICE
105

CORRIDOR
031

W/C
115

BF W/C
114

BEDROOM
117

BEDROOM
118

BEDROOM
119

STAIR 1
025

+
/-

 1
67

8
+

/-
 1

69
5

+
/-

 1
70

0

+
/-

 1
44

0

TRAVEL DISTANCE 15.3m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 15.1m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 19.6m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 24.6m 

MAX ALLOWABLE TRAVEL DISTANCE 45m

+
/-

 1
15

0

+
/-

 1
72

0

+/- 5045

BEDROOM
210

BEDROOM
211

BEDROOM
212

BEDROOM
213

BEDROOM
214

BEDROOM
215

BEDROOM
216

BEDROOM
217

BF W.C.
203

SHARED

OFFICE
219

ALL-GENDER

W.C.
221

BEDROOM
228

PROGRAMME

SPACE
229

BEDROOM
201

BEDROOM
202

LAUNDRY
220

W/D
207

JANITOR

ROOM
206

CORRIDOR
218

OPEN TO BELOW

OPEN

LOUNGE
123

PRIVATE

OFFICE
125

TRAVEL DISTANCE 19.9m

MAX ALLOWABLE TRAVEL DISTANCE 45m

TRAVEL DISTANCE 14.5m

MAX ALLOWABLE TRAVEL DISTANCE 45m

OPEN TO BELOW

ONTARIO BUILDING CODE DATA MATRIX

PART 11 - RENOVATION OF EXISTING BUILDING

NAME OF PRACTICE:

CERTIFICATE OF PRACTICE NUMBER:

ADDRESS:

CONTACT:

NAME OF PROJECT:

PROJECT LOCATION:

DATE:

LGA ARCHITECTURAL PARTNERS

NO. 5162

100B-310 SPADINA AVENUE, TORONTO, ON. M5T 2E8

DREW ADAMS

CITY OF TORONTO CANTERBURY INTERIOR ALTERATIONS

25 CANTERBURY PL, NORTH YORK, ON

2023.11.10

11.00

11.01

BUILDING CODE VERSION

PROJECT TYPE

11.02 

11.03

11.04

SUPERIMPOSED MAJOR OCCUPANCIES

BUILDING AREA (m2)

O.REG. 332 / 12

RENOVATION

DESCRIPTION: INTERIOR ALTERATION OF 3 STOREY BUILDING AND REPAIRS TO EXTERIOR ENVELOPE

GROUP / DIVISION:

C

NO

DESCRIPTION:

RENOVATION

FLOOR LEVEL:

GROUND FLOOR 1 

TOTAL (m2):

GROUND FLOOR 2

11.05

11.06

BUILDING HEIGHT

NUMBER OF STREETS

11.09 

3

1

1 STREET

11.11 BARRIER-FREE DESIGN

11.10 PLUMBING FIXTURE REQUIREMENTS RATIO:

FLOOR LEVEL:

GROUND FLOOR

SECOND FLOOR

AREA:

RMS 103, 104, 105

MALE : FEMALE = 50 : 50 EXCEPT AS NOTED OTHERWISE

RMS 201-205 

OCCUPANT LOAD:

6

1 PERSONS/ROOM

11.15 NOTES
01 ALL REFERENCES ARE TO DIVISION B OF THE ONTARIO BUILDING CODE UNLESS PRECEDED BY [A] FOR DIVISION A AND [C] FOR DIVISION C.

02 THE EXISTING BUILDING IS NOT EQUIPED WITH A FIRE ALARM SYSTEM.

OBC SENTENCE:

9.31.4.1.(1)(d)

FIXTURES REQUIRED:

2

5

FIXTURES PROVIDED:

2

5

9.31. AND 3.7.4.

STOREYS ABOVE GRADE

STOREYS BELOW GRADE

11.3.3.1.(1)

DESCRIPTION:

INTERIOR RENOVATION

INTERIOR RENOVATION

EXISTING (m2):

362.6

EXISTING (m2):

186.6

176

770.7

NEW (m2):

0

NEW (m2):

0

0

0

±13 m ABOVE AVERAGE GRADE  (UNCHANGED)

TOTAL (m2):

362.6

TOTAL (m2):

362.6

408.1

770.7

LAST AMENDMENT: O.REG. 861 / 21 OBC REFERENCE

[A] 1.1.2.

DESCRIPTION:

RESIDENTIAL OCCUPANCIES

USE:

YOUTH SHELTER

9.10.2.3.

[A] 1.4.1.2.

[A] 1.4.1.2.

3.1.2.1. (1)

[A] 1.4.1.2. AND 9.10.4.

9.10.20

11.4.2.1

MAJOR OCCUPANCY CLASSIFICATION

GROSS AREA (m2)

OCCUPANT LOAD

11.08 RENOVATION TYPE 11.3.3.1BASIC RENOVATION

11.07 EXISTING BUILDING CLASSIFICATION 3.2.2.48 AND 11.2.1.1GROUP 'C' UP TO 3 STOREYS, SPRINKLERED (ENTIRE BUILDING) CHANGE IN MAJOR OCCUPANCY: NO

OCCUPANT LOAD BASED ON: DESIGN OF BUILDING

INCREASE IN OCCUPANT LOAD: NO

ENTIRE BUILDING: 50 PERSONS

COMPLIANT W/ OBC 11.3.3.1.(1)

BARRIER FREE DESIGN OF GROUND FLOOR MAINTAINED

11.12 REDUCTION IN PERFORMANCE LEVEL: 11.4.2.1STRUCTURAL:

BY INCREASE IN OCCUPANT LOAD:

NO

NO

NO (HAZARD INDEX FOR BUILDING REMAINS UNCHANGED)BY CHANGE OF MAJOR OCCUPANCY

PLUMBING:

SEWAGE-SYSTEMS:

NO

NO

EXTENSION OF COMBUSTIBLE CONSTRUCTION: NO

11.4.2.2

11.4.2.3

11.4.2.4

11.4.2.5

11.4.2.6

11.13 COMPENSATING CONSTRUCTION: 11.4.3.1N/A

STRUCTURAL: N/A

N/AINCREASE IN OCCUPANT LOAD:

CHANGE IN MAJOR OCCUPANCY:

PLUMBING:

N/A

N/A

SEWAGE SYSTEMS: N/A

EXTENSION OF COMBUSTIBLE CONSTRUCTION: N/A

11.4.3.2

11.4.3.3

11.4.3.4

11.4.3.5

11.4.3.6

11.4.3.7

11.14 COMPLIANCE ALTERNATIVES PROPOSED: 11.5.1NO

11.5.1

GROUND FLOOR RMS 102 12 T.3.7.4.6 4 5 (RESIDENTS TO 

USE SUITE WC'S)

T.3.7.4.7

EXTENSIVE RENOVATION 11.3.3.2

SECOND FLOOR INTERIOR RENOVATION 408.1 0 408.1

FIRESTOP NOTES

1. REFER TO SPECIFICATIONS FOR FULL REQUIREMENTS.

2. FOR BASE OF WALL FOR ALL EXISTING FIRE RATED PARTITIONS, REINSTATE AND/OR INSTALL MISSING OR DAMAGED FIRESTOP AS PART OF BASE CONTRACT.

3. BOTTOM OF ALL EXISTING STEEL COLUMNS, VISIBLE AT THE TIME OF TENDER WHERE FIRESTOP IS MISSING OR DAMAGED IS TO BE REINSTATED AS PART OF THE BASE CONTRACT.

4. NEW FIRE DAMPERS ARE REQUIRED FOR ALL EXISTING DUCTS IN FIRE RATED SEPARATIONS, VISIBLE AT THE TIME OF TENDER WHERE DAMPERS ARE MISSING OR DAMAGED AND ARE TO BE REINSTATED AS PART OF THE BASE 

CONTRACT. 

5. ALL FIRESTOPPING REQUIRED BY THE SCHEDULE OF FIRESTOP AND SMOKE SEAL LOCATIONS ARE TO BE COMPLETED AS PART OF THE BASE CONTRACT.

6. ALL FIRESTOPPING REQUIRED THE COMPLETE THE REMEDIATION SCOPE IN FULL IS TO BE COMPLETE AS PART OF THE BASE CONTRACT.

7. THE FIRESTOPPING CASH ALLOWANCE IS STRICTLY TO BE USED TO REMEDIATE ANY UNFORESEEN EXISTING CONDITIONS WHERE FIRESTOP IS DISCOVERED TO BE DAMAGED AND/OR MISSING.

Sheet Title

Project Name

Drawn By

Designed By

RJC Project Number

Sheet Number Revision

Date

Scale

NORTH

Seal

KEY PLAN

C
A

N
T

E
R

B
U

R
Y

 P
L

AREA
OF
WORK

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect. 
The contractor shall be responsible for checking and verifying all 
levels and dimensions and shall report all discrepancies to the 
architect and obtain clarification prior to commencing work.

As indicated

2

25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

OBC MATRIX AND FIRE
SEPARATION DRAWINGS

ISSUE DATE

230810

A001

APPLICATION #

1 : 150
A001

CODE - BASEMENT FLOOR PLAN1

1 : 150
A001

CODE - GROUND FLOOR 1 PLAN2

1 : 150
A001

CODE - GROUND FLOOR 2 PLAN3

1 : 150
A001

CODE - SECOND FLOOR PLAN4

1 : 150
A001

CODE - ROOF PLAN5

1 : 150
A001

CODE - GROUND FLOOR 2 PART PLAN6

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22



R - ROOF ASSEMBLIES

TYPE DIAGRAM DESCRIPTION

MODIFIED EXISTING ROOF

(REFER TO BUILDING ENVELOPE R-DRAWINGS 

FOR DIRECTION AND DETAILS)

PERFORMANCEASSEMBLY-SPECIFIC NOTES

NOTE: 
CATEGORY REQUIRED PROVIDED

R-VALUE

RSI-VALUE

R1

ASSEMBLY GENERAL NOTES

1. FOR ALL ASSEMBLIES IN THE CONTRACT DOCUMENTS WITH A DESIGNATED 

LISTING FROM ONE OF THE TESTING AUTHORITIES (E.G. ULC) IT IS THE FULL 

RESPONSIBILITY OF THE CONTRACTOR TO INDEPENDENTLY RESEARCH AND 

PROVIDE THE COMPLETE PUBLISHED ASSEMBLY AS DESCRIBED BY THE 

ASSOCIATED TESTING AUTHORITIES. THE DESCRIPTION OF THE ASSEMBLIES 

NOTED IN THE CONTRACT DRAWINGS ARE NOTED "AS BASIS OF DESIGN" AND 

MAY NOT REPRESENT THE FULL CRITERIA AS DEFINED BY THE TESTING 

AUTHORITIES.

2. UNLESS OTHERWISE NOTED, ALL PARTITIONS (INCLUDING BUT NOT LIMITED TO 

ALL COMPONENTS THAT MAKE UP THE PARTITION) AND FURRING ASSEMBLIES 

ARE TO EXTEND FROM STRUCTURAL ASSEMBLY TO U/S OF STRUCTURAL 

ASSEMBLY ABOVE.

3. IN ADDITION TO THIS PAGE, REFER ALSO TO FIRE SEPARATION DRAWINGS FOR 

REQUIRED FIRE SEPARATION RATINGS. THE CONTRACTOR IS TO ENSURE THE 

CONTINUITY OF ALL FIRE SEPARATIONS AS REQUIRED AND PROVIDE ULC 

LISTED FIRESTOPPING SYSTEMS FOR ALL CONDITIONS.

4. THE CONTRACTOR IS TO PROVIDE ULC-LISTED FIRESTOP SYSTEMS AS 

REQUIRED FOR ALL BUILDING SERVICE PENETRATIONS THROUGH RATED 

ASSEMBLIES AND TO ENSURE THE CONTINUITY OF RATED ASSEMBLIES. 

COORDINATE WITH MECHANICAL AND ELECTRICAL CONTRACT DOCUMENTS.

5. THE CONTRACTOR IS TO PROVIDE ENGINEERED SHOP DRAWINGS, SIGNED AND 

SEALED BY A STRUCTURAL P.ENG LICENSED WITHIN THE PROVINCE OF 

ONTARIO FOR ALL STEEL STUD FRAMING DENOTED AS LOAD BEARING METAL 

STUDS. FOR NON-LOAD BEARING STUDS WALLS, CONTRACTOR TO ENGINEER 

FRAMING SYSTEM TO LIMIT DEFLECTION AS REQUIRED BY WALL FINISHES. 

REFER TO SPECIFICATION.

6. THE CONTRACTOR IS TO PROVIDE ENGINEERED SHOP DRAWINGS SIGNED AND 

SEALED BY A STRUCTURAL P.ENG FOR ALL THE LOAD BEARING STEEL STUD 

AND STEEL STUD FRAMING AS REQUIRED TO SUPPORT ALL EXTERIOR CURTAIN 

WALL, STOREFRONT GLAZING AND PUNCH WINDOW SYSTEMS AND ALL 

INTERIOR SCREENS. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO 

COORDINATE STUD SPACING AND CONFIGURATION AS REQUIRED TO MEET 

CURTAIN WALL, STOREFRONT, PUNCH WINDOW, AND INTERIOR SCREEN 

SUPPLIER REQUIREMENTS. REFER TO SPECIFICATION.

7. CONTRACTOR TO PROVIDE TILE BACKER IN LIEU OF GYPSUM BOARD AT ALL 

ASSEMBLIES TO RECEIVE TILE FINISHES, REFER TO FINISH PLANS. REFER TO 

SPECIFICATIONS.

8. IN AREAS WITH HIGH VAPOUR CONTENT (INCLUDING BUT NOT LIMITED TO 

KITCHENS, WASHROOMS, LAUNDRY ROOMS, WASHER/DRYER CLOSETS) 

CONTRACTOR TO PROVIDE MOISTURE AND MOULD-RESISTANT GYPSUM BOARD 

IN LIEU OF REGULAR GYPSUM BOARD. THE CONTRACTOR IS TO VERIFY THAT 

THE MOISTURE AND MOULD-RESISTANT GYPSUM BOARD MEETS ALL THE ULC 

RATING REFERENCED IN THE ASSEMBLY SCHEDULE.

9. CONTRACTOR TO PROVIDE CONT. ACOUSTICAL SEALANT (BOTH SIDES) AT TOP 

AND BOTTOM OF ALL INTERIOR STUD AND GYPSUM BOARD PARTITIONS. 

PROVIDE ULC-LISTED FIRE STOPPING SEALANT AT ALL RATED PARTITIONS AS 

REQUIRED. IN ADDITION TO THIS PAGE, REFER ALSO TO FIRE SEPARATION 

DRAWINGS.

10. CONTRACTOR TO COORDINATE ACCESS PANELS LOCATED WITHIN SUSPENDED 

GYPSUM BOARD CEILING ASSEMBLIES TO BE PAINTED OUT TO MATCH THE 

SURROUNDING CEILING FINISH. CONTRACTOR TO PROVIDE ULC-LISTED ACCESS 

PANEL WHERE PANEL IS LOCATED IN A RATED CEILING. IN ADDITION TO THIS 

PAGE, REFER ALSO TO FIRE SEPARATION DRAWINGS. ALL ACCESS PANEL 

LOCATIONS IDENTIFIED IN THE MECHANICAL DOCUMENTS ARE TO BE 

CONFIRMED ON SITE WITH THE ARCHITECT PRIOR TO INSTALLATION.

11. CONTRACTOR TO COORDINATE ALL ACCESS PANELS LOCATED WITHIN 

EXTERIOR SOFFITS TO BE PAINTED OUT TO MATCH THE SURROUNDING SOFFIT 

FINISH.

12. UNLESS NOTED OTHERWISE, ASSEMBLIES ABOVE OR BELOW DOORS, 

WINDOWS, EXTERIOR OPENINGS AND INTERIOR SCREENS ARE TO BE THE SAME 

AS THE TYPE DENOTED ON EITHER SIDE

13. CONTRACTOR TO PROVIDE 19mm FIRE RATED PLYWOOD BLOCKING AND STUD 

REINFORCING IN WALLS FOR INSTALLATION OF ALL ELEMENTS NEEDING 

BLOCKING/REINFORCEMENT, INCLUDING BUT NOT LIMITED TO ALL FIXTURES, 

PLUMBING ACCESSORIES, ADULT CHANGE TABLES, MILLWORK, EQUIPMENT, 

ELECTRIC PANELS, ROOF ACCESS LADDER ECT. CONTRACTOR TO 

DESIGN/BUILD ALL BLOCKING AND STUD REINFORCING AS REQUIRED. FULLY 

COORDINATE ALL ADDITIONAL SUPPORT REQUIRED FOR ANCHORAGE OF 

MECHANICAL EQUIPMENT OR DUCTS AND ELECTRICAL FIXTURES. WHERE 

BLOCKING IS REQUIRED IN AREAS WITH HIGH VAPOUR CONTENT (SEE ABOVE) 

PROVIDE EXTERIOR GRADE PLYWOOD BLOCKING AND METAL STUD 

REINFORCING IN WALLS. 

14. ALL R AND RSI VALUES SHOWN ARE NOMINAL. REFER TO SPECIFICATION FOR 

FULL LISTING OF INSULATION TYPES AND WEATHER BARRIER TYPES.

15. ALL GWB WITHIN 1200mm OF FF TO BE ABUSE RESISTANT. CONTRACTOR TO 

COORDINATE.

16. CONTRACTOR TO PROVIDE ALL PLUMBING CHASES AND MECHANICAL SHAFTS 

IN ADDITION TO ASSEMBLIES. CONTRACTOR TO COORDINATE REQUIRED 

DIMENSIONS AND REVIEW W/ ARCHITECT WHEN LAYING OUT WALLS.

17. CONTRACTOR TO MAINTAIN AND MAKE GOOD ALL EXISTING FIRE SEPARATIONS 

AND FIRE RESISTANCE RATINGS IMPACTED BY THE WORK. AT EXISTING 

PARTITIONS THAT ARE TO REMAIN, FIRE STOPPING SEALANT TO BE RE-APPLIED 

BEFORE WALL BASE GYPSUM IS PATCHED AND REPAIRED AT ALL WALLS 

WITHIN SCOPE OF WORK. 

18. WHERE PROPOSED WALLS EXTEND FROM EXISTING WALLS, CONTRACTOR TO 

CONFIRM THICKNESS OF ASSEMBLY AND MATCH. 

19. IF FLOOR DRAINS ARE LOCATED IN A ROOM CONTRACTOR TO COORDINATE 

SLOPING FLOOR TOWARD THE DRAIN. THE CONTRACTOR TO REFERENCE THE 

MECHANICAL DOCUMENTS TO DETERMINE WHICH ROOMS HAVE FLOOR DRAINS. 

THE CONTRACTOR IS RESPONSIBLE TO REPAIR ANY FLOORS THAT DO NOT 

HAVE POSITIVE SLOPE TO THE PROPER FLOOR DRAIN.

20. THE CONTRACTOR SHALL CONFIRM THE EXISTING WALL, FLOOR, CEILING, AND 

ROOF ASSEMBLIES ON SITE AND SHOULD NOT RELY ON THE CONTRACT 

DOCUMENTS AND AS-BUILT DRAWINGS TO BASE ANY DECISIONS REQUIRED 

FOR ANY WORK TO THESE EXISTING ELEMENTS

21. CONTRACTOR TO REPAIR EXISTING EXTERIOR WALL VAPOUR OR AIR BARRIERS 

DISTURBED BY THE WORK. ADVISE CONSULTANT OF INSTANCES WHERE THIS IS 

DISCOVERED.

22. CONTRACTOR TO COORDINATE MINIMUM STUD SPACE REQUIRED TO SUPPORT 

EQUIPMENT AS NOTED ON ARCHITECTURAL AND CONSULTANT DRAWINGS.

23. CONTRACTOR TO ISOLATE ALL MECHANICAL PIPES, DUCTS, AND EQUIPMENT 

FROM INTERIOR PARTITIONS TO AVOID ACOUSTIC NOISE TRANSFER.

24. CONTRACTOR TO MAINTAIN CONTINUITY OF BUILDING ENVELOPE AIR AND 

AIR/VAPOUR BARRIER AT TRANSITIONS AND PENETRATIONS.

25. CONTRACTOR TO COORDINATE VERTICAL SERVICE SPACES THAT DO NOT 

EXTEND THROUGH THE ROOF AND/OR DO NOT TERMINATE AT HORIZONTAL 

FIRE RATED ASSEMBLY (ROOF, FLOOR, MEZZANINE, ECT.) MUST BE ENCLOSED 

AT THE TOP AND/OR BOTTOM WITH A ULC CONSTRUCTION ASSEMBLY HAVING A 

FIRE RESISTANCE RATING NOT LESS THAN THAT REQUIRED FOR THE VERTICAL 

SERVICE SPACE WALLS (OBC 3.6.2.6(2) & (3)).

ASSEMBLIES SCHEDULE

P - INTERIOR PARTITION AND FURRING ASSEMBLIES

TYPE DIAGRAM DESCRIPTION PERFORMANCEASSEMBLY-SPECIFIC NOTES

REQUIRED PROVIDED
89mm WOOD STUDS WITH GYPSUM BOARD (BOTH 

SIDES) 

VAR FINISH, REFER TO FINISH PLANS

13mm GYPSUM BOARD

89mm 38mm x 89mm WOOD STUDS

89mm INS-03 BATT INSULATION

13mm GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE:

-STC RATING -

-FRR -

CATEGORY

P1

REQUIRED PROVIDED
140mm WOOD STUDS WITH GYPSUM BOARD 

(BOTH SIDES) 

VAR FINISH, REFER TO FINISH PLANS

13mm GYPSUM BOARD

140mm 38mm x 140mm WOOD STUDS

140mm INS-03 BATT INSULATION

13mm GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: 

-STC RATING -

-FRR -

CATEGORY

P3

CATEGORY REQUIRED PROVIDED

- -

- -

STC

FRR

38mm STEEL STUDS WITH TILE BACKER BOARD

(BOTH SIDES)

VAR FINISH, REFER TO FINISH PLANS

13mm TILE BACKER BOARD

38mm STEEL STUD FRAMING

38mm INS-03 BATT INSULATION

13mm TILE BACKER BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: 

P6

16
92

92mm STEEL STUDS WITH GYPSUM BOARD (ONE 

SIDE)

92mm STEEL STUD FRAMING

92mm INS-03 BATT INSULATION

16mm GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTES:

1. UNLESS NOTED OTHERWISE, SPECIFIED 

INSULATION TO FILL ENTIRE DEPTH AND 

HEIGHT OF STUD CAVITY.

CATEGORY REQUIRED PROVIDED

- -

- -

STC

FRR
P7

CATEGORY REQUIRED PROVIDED

- -

- -

STC

FRR

92mm STEEL STUDS WITH GYPSUM BOARD 

(BOTH SIDES)

VAR FINISH, REFER TO FINISH PLANS

16mm GYPSUM BOARD

92mm STEEL STUD FRAMING

92mm INS-03 BATT INSULATION

16mm GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: 

P4

13

89mm WOOD STUDS WITH GYPSUM BOARD (ONE 

SIDE)

89mm 38mm x 89mm WOOD STUD FRAMING

89mm INS-03 BATT INSULATION

13mm GPYSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: 

1. UNLESS NOTED OTHERWISE, SPECIFIED 

INSULATION TO FILL ENTIRE DEPTH AND 

HEIGHT OF STUD CAVITY.

CATEGORY REQUIRED PROVIDED

- -

- -

STC

FRR
P8

C - SUSPENDED CEILING ASSEMBLIES

TYPE DIAGRAM DESCRIPTION PERFORMANCEASSEMBLY-SPECIFIC NOTES

-STC RATING -

-FRR -

CATEGORY REQUIRED PROVIDED
SUSPENDED GYPSUM BOARD CEILING 

WITH SUPPORT GRID SYSTEM

EXISTING FIRE RATED ASSEMBLY

VAR MAIN BEAM AND CROSS TEE DRYWALL 

GRID SYSTEM SUPPPORT FRAMING AS 

REQUIRED C/W WIRE TIE HANGERS 

16mm GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: ALL DRYWALL GRID SYSTEM SUPPORT 

FRAMING, HANGERS AND TIE WIRE TO BE HOT-DIPPED 

GALVANIZED.

NOTE: WIRE TIE HANGERS ARE NOT TO BE FASTENED 

BACK TO PLYWOOD ROOF DECKING. CONTRACTOR 

TO PROVIDE ADDITIONAL ENGINEERED FRAMING AS 

REQUIRED TO SUPPORT CEILING ASSEMBLY AND 

ASSOCIATED FIXTURES. 

- -

- -

STC RATING

FRR

CATEGORY REQUIRED PROVIDED
DIRECT ATTACH ACOUSTICAL TILE CEILING 

WITH  

F2X EXISTING FIRE RATED ASSEMBLY

19mm 1X FURRING STRIPS SPACED 610mm O.C. 

ATTACHED TO FRAMING ABOVE

19mm ACOUSTICAL TILE C/W BEVELED 

REGULAR EDGES

NOTE: CUSTOM TILE SIZE TO BE 914 x 2438mm, 

BEVELED EDGE, BASED ON ARMSTRONG TECTUM 

CEILING DIRECT ATTACH PANELS. 

+
/-

 4
3

16

C1

C2

+
/-

 3
8

REQUIRED PROVIDED
89mm WOOD STUDS WITH GYPSUM BOARD (BOTH 

SIDES) & RESILIENT CHANNEL

VAR FINISH, REFER TO FINISH PLANS

16mm TYPE "X" GYPSUM BOARD

89mm 38mm x 89mm WOOD STUDS

89mm INS-03 BATT INSULATION

14mm 0.5mm x 14mm DEEP x 67mm WIDE RESILIENT 

METAL CHANNEL

16mm TYPE "X" GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE:

-STC RATING -

1 HRFRR 1 HR PER

OBC SB-2

CATEGORY

P2

CATEGORY REQUIRED PROVIDED

- -STC

FRR

92mm STEEL STUDS WITH GYPSUM BOARD 

(BOTH SIDES) & RESILIENT CHANNEL

VAR FINISH, REFER TO FINISH PLANS

16mm TYPE "X" GYPSUM BOARD

92mm STEEL STUD FRAMING

92mm INS-03 BATT INSULATION

14mm 0.5mm x 14mm DEEP x 67mm WIDE RESILIENT 

METAL CHANNEL

16mm TYPE "X" GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE: 

P5
1.0HR 1.0HR PER

OBC SB-2

REQUIRED PROVIDED
89mm WOOD STUDS WITH GYPSUM BOARD (BOTH 

SIDES) 

VAR FINISH, REFER TO FINISH PLANS

13mm TYPE "X" GYPSUM BOARD

89mm 38mm x 89mm WOOD STUDS

89mm INS-03 BATT INSULATION

16mm TYPE "X" GYPSUM BOARD

VAR FINISH, REFER TO FINISH PLANS

NOTE:

-STC RATING -

-FRR -

CATEGORY

P9

P2A
SIMILAR TO P2 EXCEPT:

13mm GYPSUM BOARD ON OUTWARD SIDE OF 

ASSEMBLY

P1A
SIMILAR TO P1 EXCEPT:

16mm GYPSUM BOARD ON INWARD SIDE OF 

ASSEMBLY

TYPICAL SUBFLOOR ASSEMBLY 

TYPE DIAGRAM DESCRIPTION PERFORMANCEASSEMBLY-SPECIFIC NOTES

CATEGORY REQUIRED PROVIDED
NEW 9mm SUBFLOOR THROUGHOUT GROUND 

FLOOR 1, GROUND FLOOR 2, & SECOND FLOOR

9mm EXTERIOR GRADE PLYWOOD SUBFLOOR 

SCREWED AND GLUED OVER EXISTING 

16mm WOOD SUBSTRATE

F2X EXISTING FIRE RATED ASSEMBLY

- -

- -

STC RATING

FRR
TYP.

9

V
A

R
IE

S

AS REQUIRED @ 

CHANGE IN 

CEILING HEIGHT

19

INSULATION LEGEND

INS-3 BATT ACOUSTIC INSULATION

MEMBRANE LEGEND

SWP-1 SHEET APPLIED WATERPROOFING MEMBRANE

TRM-1 WATERPROOFING TRANSITION MEMBRANE

SUM-1 SHEET APPLIED UNCOUPLING MEMBRANE

VRB-2 SHEET VAPOUR-RETARDER, WALLS

AVB-1 AIR AND WATER BARRIER 

TRM-2 AIR AND WATER BARRIER TRANSITION MEMBRANE
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P- EXISTING INTERIOR WALL ASSEMBLIES (RATED)

TYPE DIAGRAM DESCRIPTION

EXISTING INTERIOR WOOD FRAME PARTITION

1 LAYER 12.7mm TYPE 'X' GYPSUM BOARD

38mm X 89mm WOOD STUDS @ 400 O/C 

1 LAYER 12.7mm TYPE 'X' GYPSUM BOARD

PERFORMANCEASSEMBLY REMEDIATION-SPECIFIC NOTES

NOTE: 

REINSTATE

12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED, 

TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD

CATEGORY REQUIRED TESTED TO

ULC W302

P1X

EXISTING ASSEMBLY SCHEDULE

GENERAL NOTES
EXISTING ASSEMBLIES REMEDIATION SCHEDULE

P - EXISTING INTERIOR PARTITION AND FURRING ASSEMBLIES (NON-RATED)

TYPE DIAGRAM DESCRIPTION PERFORMANCE

EXISTING INTERIOR WOOD FRAME FURRING

12.7mm GYPSUM BOARD

38mm X 89mm WOOD STUDS @ 400 O/C

NOTE:

REINSTATE

12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED, 

TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD

P7AX

NOTE: 

REINSTATE

12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED, 

TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD

P8X

NOTE: 

REINSTATE

12.7mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED, 

TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD

P9X

NOTE: 

REINSTATE

15.9mm TYPE 'X' GYPSUM BOARD WHERE REQUIRED, 

TO +/-1300MM AFF TYPICAL U.O.N, VERIFY IN FIELD

CATEGORY REQUIRED

P4X

W - EXISTING EXTERIOR WALLS

TYPE DIAGRAM DESCRIPTION PERFORMANCE

EXISTING MASONRY VENEER ON WOOD STUDS

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

9.5mm EXTERIOR SHEATHING BOARD

40mm POLYSTYRENE BOARD INSULATION (R8 MIN)

SPUNBONDED OLEFIN (A.B)

38mm AIR SPACE

90mm MASONRY VENEER

11
5

EXISTING INTERIOR WOOD FRAME PARTITION

1 LAYER 15.9mm TYPE 'X' GYPSUM BOARD

38mm X 140mm WOOD STUDS @ 400 O/C 

1 LAYER 15.9mm TYPE 'X' GYPSUM BOARD

17
2

P5X

13
4

EXISTING INTERIOR WOOD FRAME PARTITION

15.9mm CGC SHEETROCK FIRECODE "C" GYPSUM BOARD, 

CAULK PERIPHERY

38mm X 89mm WOOD STUDS @ 400 O/C

76mm MINERAL WOOL BATTS WITHIN FRAMING - OPEN 

FACE TO RES. SURFACE

0.5mm x 14mm DEEP x 67mm WIDE RESILIENT METAL 

CHANNEL @ 600 O/C ON STUDS

15.9mm CGC SHEETROCK FIRECODE "C" GYPSUM BOARD, 

CAULK PERIPHERY

-PROVIDE ACOUSTIC SEALANT AT BASE PLATE, TYPICAL

W3X

W3AX

W3BX

W4X

W6X

W6AX

F - EXISTING FLOOR ASSEMBLIES

TYPE DIAGRAM DESCRIPTION PERFORMANCE

F2X

R - EXISTING ROOF ASSEMBLIES

TYPE DIAGRAM DESCRIPTION PERFORMANCE

R1AX

11
5

10
2

16
6

27
9

18
3

EXISTING INTERIOR WOOD FRAME PARTITION

12.7mm GYPSUM BOARD

38mm X 89mm WOOD STUDS @ 400 O/C

12.7mm GYPSUM BOARD

EXISTING INTERIOR WOOD FRAME PARTITION

12.7mm GYPSUM BOARD

38mm X 140mm WOOD STUDS @ 400 O/C

12.7mm GYPSUM BOARD

EXISTING MASONRY VENEER ON WOOD STUDS (3/4-

HR F.R.R.)

SAME AS W3 ABOVE, EXCEPT USE 12.7mm TYPE 'X' GWB

(NOTE: DIMENSION OF ASSEMBLY = 279mm)

EXISTING MASONRY VENEER ON WOOD STUDS (1-

HR F.R.R.)

SAME AS W3 ABOVE, EXCEPT USE 15.9mm TYPE 'X' GWB

(NOTE: DIMENSION OF ASSEMBLY = 282mm)

EXISTING WOOD SIDING ON WOOD STUDS

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL)

89mm MINERAL FIBRE BATT INSUALTION (R13.5)

9.5mm EXTERIOR SHEATHING BOARD

40mm POLYSTYRENE BOARD INSULATION (R8 MIN)

SPUNBONDED OLEFIN (A.B.)

19mm X 89mm P.T. WOOD STRAPPING @ 400 O/C

12.5mm HORIZONTAL WOOD SIDING - CHANNEL PROFILE

EXISTING WINDOW WALL RAINSCREEN ON WOOD 

STUDS

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

38mm X 89mm WOOD STUDS @ 400 O/C (SEE STRUCTURAL)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

9.5mm EXTERIOR SHEATHING BOARD

SPUNBONDED OLEFIN (A.B.)

38mm AIR SPACE

152mm ALUMINUM WINDOW WALL W/ EXTERIOR GLAZED 

SPANDREL

GLASS W/ METAL BACKPAN W/ POLYSTYRENE 

BOARD INSULATION

  -TEMPERED GLASS, BACK-PAINTED

EXISTING WINDOW WALL RAINSCREEN ON WOOD STUDS 

(3/4-hr F.R.R)

SAME AS W6 ABOVE, EXCEPT USE 12.7mm TYPE 'X' GWB

(NOTE: DIMENSION OF ASSEMBLY = 264mm)

EXISTING WOOD JOIST FLOOR

FLOOR FINISH - SEE FINISH SCHEDULE

15.9mm T&G PLYWOOD, OSB OR WAFERBOARD

FLOOR JOISTS (SEE STRUCTURAL)

89mm FIBREGLASS BATT INSULATION FRICTION FIT 

BETWEEN BOTTOM FLANGES

12.5mm RESILIENT METAL CHANNEL @ 400mm O/C

15.9mm DOMTAR "FIRE-SHIELD G, TYPE X", WESTROC 

"FIREBOARD C"

OR USG/CGC "SHEETROCK, FIRE CODE C" GYPSUM BOARD

(FURRING & 12.7mm GWB (AR) - SEE REFLECTED CEILING 

PLANS)

EXISTING HIGH LEVEL ROOF

REFER TO RJC "R" SERIES DRAWINGS FOR NEW ROOF 

SYSTEM

19mm ROOF SHEATHING, SLOPE TO DRAINS

38x114 TAPERED WOOD SLEEPERS PERPENDICULAR TO 

JOSTS @ 400 O/C (VENTILATION SPACE)

ROOF JOISTS (SEE STRUCTURAL)

178mm MINERAL FIBRE BATT INSULATION (R26 MIN) - CUT 

TO FIT JOIST PROFILE

6 mil POLY VAPOUR BARRIER

16mm RESILIENT CHANNELS

2 LAYER 12.7mm GWB 

(FURRING & 12.7mm GWB (AR) - SEE REFLECTED CEILING 

PLANS)

ULC W302

3/4 HR

3/4 HR

1 HR

1 HR

TESTED TO

CATEGORY REQUIRED

ULC W302

1 HR

1 HR

TESTED TO

STC 50 STC 

CGC TABLE 

BBN

760903

50 STC

CATEGORY REQUIRED

3/4 HR

TESTED TO

50 STC 

DESIGN NO. 

TJ/FCA 

45-06

50 STC

3/4 HR

DESIGN NO. 

TJ/FCA 

45-06

30
1

NOTE: 

REINSTATE

15.9mm FIRECODE "C" GYPSUM BOARD, 76MM MINERAL 

WOOL BATTS, RESILIENT METAL CHANNEL & 

ACOUSTIC SEALANT AT BASE PLATE WHERE 

REQUIRED, TO +/-1300MM AFF TYPICAL U.O.N, VERIFY 

IN FIELD

NOTES:

1. PROVIDE MOISTURE RESISTANT GYPSUM BOARD IN SHOWER ROOMS WHERE NOT 

CERAMITC TILE FINISH. PROVIDE CEMENT BOARD BACK-UP BEHIND ALL CERAMIC 

TILE APPLICATIONS.

2. IN ALL FRAMED WASHROOMS WALLS PROVIDE 89mm MIN SOUND BATT 

INSULATION. 

3. FOR ALL WASHROOM, SHOWER ROOM, JANITOR ROOM, LAUNDRY ROOM, TOILET 

ROOM AND WASHER/DRYER ROOM FLOORS ON LEVELS 1 & 2 PROVIDE WATER 

MEMBRANE LINER ON PLYWOOD SHEATHING & CONTINUING UP WALL 150mm BEHIND 

WALL BOARD.

4. PROVIDE ABUSE-RESISTANT GYPSUM WALLBOARD TYPICAL FOR ALL WALLS 

(INCLUDING TYPE 'X' IF AVAILABLE) UNLESS NOTED OTHERWISE.

5. IN ROOMS WITH FLOOR DRAINS OR IN-FLOOR SHOWER DRAINS USE THICKSET TO 

SLOPE FINISHED FLOOR TO DRAIN.

6. SEE MECH FOR RECESSED TYPE ACCESS DOORS IN NON-RATED 

CEILINGS/FLOORS.

PROVIDE GWB OR PLYWOOD IN RECESSED ACCESS DOORS. FINISH IN DOOR TO BE 

FLUSH W/ ADJACENT SURFACE.

7. ALL STEEL STUDS, FURRING AND RESILIENT CHANNELS TO BE GALVANIZED.

8. ALL NON-RATED PARTITIONS TO EXTEND TO U/S TYPE 'X' GWB OF RATED FLOOR 

ASSEMBLY & NOT INTERRUPT RATED ASSEMBLY.

9. PROVIDE THRESHOLDS AT ALL FLOOR FINISH TRANSITIONS TO ENSURE FLOOR 

FINISHES ARE EQUAL.

ASSEMBLY REMEDIATION-SPECIFIC NOTES

ASSEMBLY REMEDIATION-SPECIFIC NOTES

ASSEMBLY REMEDIATION-SPECIFIC NOTES

ASSEMBLY REMEDIATION-SPECIFIC NOTES

NOTE: 

REINSTATE

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

1 LAYER 12.7mm TYPE 'X' GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

1 LAYER 15.9mm TYPE 'X' GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

1 LAYER 12.7mm GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

1 LAYER 12.7mm TYPE 'X' GWB

6 mil. POLY VAPOUR BARRIER

(OVERLAP & TAPE TO TIE INTO EXISTING)

89mm MINERAL FIBRE BATT INSULATION (R13.5)

REFER TO DETAIL 1/R2.3

NOTE: 

REINSTATE

89mm FIBREGLASS BATT INSULATION FRICTION FIT 

BETWEEN BOTTOM FLANGES

12.5mm RESILIENT METAL CHANNEL @ 400mm O/C

15.9mm DOMTAR "FIRE-SHIELD G, TYPE X", WESTROC 

"FIREBOARD C"

OR USG/CGC "SHEETROCK, FIRE CODE C" GYPSUM 

BOARD

(FURRING & 12.7mm GWB (AR) - SEE REFLECTED 

CEILING PLANS)

NOTE: 

REINSTATE

178mm MINERAL FIBRE BATT INSULATION (R26 MIN) -

CUT TO FIT JOIST PROFILE

6 mil POLY VAPOUR BARRIER

16mm RESILIENT CHANNELS

2 LAYER 12.7mm GWB 

(FURRING & 12.7mm GWB (AR) - SEE REFLECTED 

CEILING PLANS)

SEAL AND TAPE NEW 6 mil POLY TO EXISTING. 

REMOVE ADDITIONAL GYPSUM CEILING AS REQUIRED 

IN ORDER TO ACHIEVE MIN. 4" OVERLAP WITH 

EXISTING POLY.

27
9

28
2

30
1

C - EXISTING CEILING ASSEMBLIES

TYPE DIAGRAM DESCRIPTION PERFORMANCE

C1X

EXISTING BULKHEAD

FRAMING AS REQUIRED - SEE REFLECTED CEILING PLANS

12.7mm GWB 

ASSEMBLY REMEDIATION-SPECIFIC NOTES

NOTE: 

REINSTATE

FRAMING AS REQUIRED - SEE REFLECTED CEILING PLANS

12.7mm GWB 

COLUMN PROTECTION

COLUMN PROTECTION

TYP. 3/4 HR FIRE RATED STEEL COLUMN 

PROTECTION

STRUCTURAL COLUMN, REFER TO STRUCTURAL FOR SIZE 

AND THICKNESS

16mm TYPE 'X' GYPSUM BOARD ON 41mm STEEL STUDS AS 

PER (OBC S.G. 2.6.)

CORNER 

BEAD, TYP.

TYP. 3/4 HR FIRE RATED STEEL BEAM 

PROTECTION

STRUCTURAL BEAM, REFER TO STRUCTURAL FOR SIZE 

AND THICKNESS

2 LAYERS 16mm TYPE 'X' GWB ON 43x25mm CHANNEL 

BRACKETS (AS PER ULC DESIGN NO.0503)

F
2X

CATEGORY REQUIRED

3/4 HR

TESTED TO

3/4 HR

CATEGORY REQUIRED TESTED TO

SX

BX

NOTE: 

NOTE: 
3/4 HR 3/4 HR
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CURTAIN WALL & SCREEN GENERAL NOTES

1. CONTRACTOR TO CONFIRM ALL FINISHES, LOCATIONS, 

AND NUMBERS AND NOTIFY CONSULTANT OF ANY 

DISCREPANCIES.

2. ALL EXTERIOR WINDOWS ARE TO BE INSULATED & 

HAVE THERMALLY BROKEN FRAMES.  FILL FRAMES AND 

SPACE BETWEEN FRAMES AND ADJACENT MATERIALS 

WITH SPRAY FOAM INSULATION.

3. CONTRACTOR TO COORDINATE WINDOW WIDTHS AND 

DETAILS WITH ON-SITE CONDITIONS. CONTRACTOR TO 

PRODUCE SHOP DRAWINGS OF WINDOW ASSEMBLIES 

BASED ON SITE CONDITIONS.

4. WHERE THE  BOTTOM SILL OF CURTAIN WALL, 

WINDOWS AND SCREENS IS  LESS THAN 1070mm 

MEASURED FROM THE FINISH FLOOR  ARE TO BE 

DESIGNED AS GUARDS. CONTRACTOR TO PRODUCE

SHOP DRAWINGS  STAMPED BY A QUALIFIED 

PROFESSIONAL ENGINEER CONFIRMING THAT CURTAIN 

WALL, WINDOWS, AND SCREENS CAN RESIST THE 

FORCES REQUIRED BY A GUARD AS WELL AS OTHER 

LOADS DICTATED IN THE ONTARIO BUILDING CODE.

5. FOR ALL OPERABLE CURTAIN WALL, WINDOWS, AND 

SCREENS, THE OPENING IS TO BE LIMITED TO 100mm

MAX IN ANY DIRECTION WHERE THE  BOTTOM SILL OF 

THE OPERABLE CURTAIN WALL, WINDOWS AND 

SCREENS IS  LESS THAN 1070MM MEASURED FROM 

THE FINISH FLOOR.      

6. CONTRACTOR TO ASSUME ALL GLAZING TO BE 

TEMPERED UNLESS OTHERWISE SPECIFIED.

T/O F/F BSMT
-3.200 m

FS4
S001

D014A

GL3GL3

3226 R.O.

20
86

 R
.O

.

1096+/- 548

T/O F/F GRD 1
0.000 m

FS1
W01

+/- 2500 R.O.

21
99

 R
.O

.

THRESHOLD TO CONTINUE ALONG 

FULL BASE OF OPENING

D100

+/- 393 +/- 393

GL1 GL1

T/O F/F GRD 1
0.000 m

FS4
S100

21
86

 R
.O

.

1753 R.O.

D100A

T/O F/F GRD 2 MEZZANINE
2.582 m

D125

FS4
S125A

GL3

1651 R.O.

21
86

 R
.O

.

610

TYPE BTYPE A

REMOVABLE 

MULLION

DOOR FRAME TYPES

TYPE A -

SOLID SINGLE 

DOOR

PANEL WIDTH

P
A

N
E

L 
H

E
IG

H
T

DOOR PANEL ELEVATIONS

51

51

51

51

PANEL WIDTH

P
A

N
E

L 
H

E
IG

H
T

152 152

17
8

22
4

TYPE B -

FULL GLASS 

DOOR

PANEL WIDTH

P
A

N
E

L 
H

E
IG

H
T

152 152

17
8

10
67

TYPE C -

HALF GLASS 

DOOR

PANEL WIDTH

P
A

N
E

L 
H

E
IG

H
T

152 152

17
8

TYPE D -

NARROW LITE 

DOOR

10
67

51 51

1. REFER TO SPECIFICATIONS FOR FULL DESCRIPTION OF 

ALL DOOR, SCREEN, AND GLAZING TYPES.

2. REFER TO DOOR HARDWARE DOCUMENTS FOR ALL 

DOOR HARDWARE REQUIREMENTS.

3. REFER TO ARCHITECTURAL FLOOR PLANS FOR DOOR 

SWING DIRECTION.

4. REFER TO ELECTRICAL DOCUMENTS FOR ALL 

ADDITIONAL DOOR REQUIREMENTS.

5. CONTRACTOR TO CONFIRM ALL FINISHES, LOCATIONS, 

QUANTITIES, AND NOTIFY CONSULTANT OF ANY 

DISCREPANCIES.

6. ALL DOORS IN FIRE SEPARATIONS REQUIRE DOOR 

CLOSERS REGARDLESS IF NOTED IN THE HARDWARE 

SCHEDULE.

7. ALL EXIT DOORS TO HAVE HARDWARE IN 

CONFORMANCE TO O.B.C EXIT REQUIREMENTS.   

GENERAL CONTRACTOR TO COORDINATE 

INSTALLATION AND LOCATIONS WITH DOOR AND 

HARDWARE MANUFACTURER. 

8. ALL EXTERIOR DOORS TO BE INSULATED & HAVE 

THERMALLY BROKEN FRAMES. FILL FRAMES AND 

SPACE BETWEEN FRAMES AND ADJACENT MATERIALS 

W/ SPRAY FOAM INSULATION TO FULLY SEAL AGAINST 

ALL AIR INFILTRATION.  PROVIDE WEATHERSTRIPPING 

AND THERMALLY-BROKEN THRESHOLDS AT ALL 

EXTERIOR DOORS AND HINGED SIDELITES, UNLESS 

NOTED OTHERWISE.

9. ALL GLAZING AT INTERIOR DOORS AND SCREENS TO BE 

FULLY TEMPERED, UNLESS NOTED OTHERWISE.

10. ALL GLAZING IN EXTERIOR OPENINGS TO BE 

INSULATED GLAZING UNITS. REFER TO WINDOW, 

CURTAIN WALL AND DOOR SCHEDULES, AS WELL AS 

SPECIFICATIONS FOR FULL DESCRIPTION.

11. PROVIDE ACOUSTIC SEALANT AND FILL FRAME 

INSULATION AT ALL DOORS AND SCREENS IN 

ACOUSTICALLY RATED WALL ASSEMBLIES. PROVIDE 

ACOUSTIC GASKETS AT ALL DOORS AND HINGED 

SITELITES IN ACOUSTICALLY RATED WALL ASSEMBLIES 

UNLESS OTHERWISE NOTED.

12. COORDINATE FRAME SETTING HEIGHTS WITH FLOOR 

FINISHES, REFER TO FINISH PLANS.

13. COORDINATE DOOR HARDWARE REQUIREMENTS WITH 

FRAME MANUFACTURER WHERE DOORS ARE LOCATED 

WITHIN AN ALUMINIUM FRAME SUCH AS CURTAIN WALL, 

WINDOW WALL, OR STOREFRONT GLAZING.

14. COORDINATE HOLLOW METAL FRAME THROAT SIZING 

WITH INTERIOR PARTITIONS AS INDICATED ON THE 

ARCHITECTURAL FLOOR PLANS AND ASSEMBLIES 

SCHEDULE.

15. COORDINATE HOLLOW METAL FRAME ANCHORS WITH 

INTERIOR PARTITIONS AS INDICATED ON THE 

ARCHITECTURAL FLOOR PLANS AND ASSEMBLIES 

SCHEDULE.

16. PROVIDE MANUFACTURERS FLOOR ANCHOR STRAPS 

FOR ALL HOLLOW METAL JAMB FRAMES AND MULLION 

FLOOR ANCHORS FOR HOLLOW METAL MULLIONS. 

ANCHORS TO BE FIRE RATED TYPE.

17. SITE VERIFY AND COORDINATE EXISTING PARTITION 

THICKNESSES WITH FRAME THROAT WHEN INSTALLING 

NEW DOOR FRAMES WITHIN EXISTING CONSTRUCTION.

DOOR & FRAME NOTES

ADO AUTOMATIC DOOR OPENER

CH COAT HOOK

CLO CLOSER

CM CENTRE MULLION

CR CARD READER

DC DOOR CONTACT

DB HEAVY DUTY DOOR PIN

DP DOOR PULL

DS DOOR STOP

ED PANIC BAR EXIT DEVICE

EHO ELECTRIC HOLD OPEN

EL ELECTRIC LATCH

ES ELECTRIC STRIKE

ESC ELECTRIC SCREAMER

HO HOLD OPEN, MAGNETIC

KP KICKPLATE, SS.

ML MAGLOCK

PB PUSH BUTTON

PH PANIC HARDWARE

PHA PANIC HARDWARE W/ ALARM OVERRIDE

PP PUSH / PULL

S DOOR SIGNAGE

TH THRESHOLD

WS WEATHER STRIPPING

HARDWARE LEGEND

AL ALUMINUM

AWV WOOD VENEER ALUMINUM FRAME (FIRE RATED)

AN CLEAR ANODIZED

BA BATT INSULATION

CF CLEAR FINISH

HM HOLLOW METAL

HMI HOLLOW METAL, INSULATED

PI POLYISO INSULATION

PN PAINT (PNT-1, REFER TO WALL FINISH SCHEDULE)

SCW SOLID CORE WOOD

ST STAIN

WD WOOD

DOOR MATERIAL LEGEND

PANEL WIDTH

P
A

N
E

L 
H

E
IG

H
T

TYPE E -

SOLID SINGLE 

LOUVRE DOOR

152152

22
4

TYPICAL DOOR FRAME DETAILS

HOLLOW METAL DOOR FRAME

HOLLOW METAL OR SOLID 

CORE WOOD DOOR PANEL

STUD & DRYWALL PARTITION, 

REFER TO PLANS AND 

ASSEMBLIES FOR TYPE

HOLLOW METAL FRAME

IN STUD & GYPSUM WALL BOARD PARTITION 

IN FRAME DETAILS GRAPHIC OF WALL ASSEMBLIES ARE GENERIC ONLY-CONTRACTOR 

MUST REFERENCE ASSEMBLY TYPES FOR EXACT WIDTH & COMPOSITION OF WALLS

ACOUSTIC SEALANT TYP.

HOLLOW METAL FRAME

IN CONCRETE MASONRY UNIT PARTITION

HOLLOW METAL DOOR FRAME

HOLLOW METAL OR SOLID 

CORE WOOD DOOR PANEL

CMU PARTITION, REFER TO PLANS 

AND ASSEMBLIES FOR TYPE

ACOUSTIC SEALANT TYP.

HOLLOW METAL DOOR FRAME

HOLLOW METAL DOOR PANEL

SCREEN. REFER TO PLANS AND 

INTERIOR SCREEN SCHEDULE

HOLLOW METAL FRAME

IN HOLLOW METAL SCREEN 

ACOUSTIC SEALANT TYP.

T/O F/F GRD 1
0.000 m

FS4
S101

D101AGL5GL5

3411 R.O.

EQ EQ

21
86

 R
.O

.

T/O F/F SECOND FLOOR
5.300 m

FS4
S219

GL3

D219

GL3

24
00

 R
.O

.

2023 R.O.

GL3

10
70

T/O F/F GRD 2 MEZZANINE
2.582 m

FS4
S125B

GL6

2103 R.O.

FS4
S123

GL6

10
70

11
80

 R
.O

.

1563 R.O.

T/O F/F SECOND FLOOR
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A003

GLAZING TYPE SCHEDULE

TAG DESCRIPTION

GL1 DOUBLE GLAZED, LAMINATED TEMPERED IGU

GL3 LAMINATED TEMPERED GLAZING

GL5 ACOUSTIC GLAZING

GL6

OPERABLE TYPE SCHEDULE

TAG DESCRIPTION

OP1 AWNING OPERABLE (GLAZING TYPE = GL1)

FRAME TYPE SCHEDULE

TAG DESCRIPTION

FS1 ALUMINUM CURTAIN WALL

FS4 HOLLOW METAL SCREEN

REFER TO SPEC. 
SECTION 08 80 00
FOR FULL DESCRIPTION 
OF GLAZING TYPE

INTERIOR SCREEN SCHEDULE

WINDOW SCHEDULE DOOR SCHEDULE

DOOR NO.

PANEL SIZE PANEL CONSTRUCTION FRAME CONSTRUCTION

GLAZING
FIRE

RATING
HARDWARE COMMENTS

PANEL WIDTH PANEL HEIGHT THICKNESS
NO. OF
PANELS TYPE MATERIAL FINISH TYPE MATERIAL FINISH

D014A 1531 2035 45 2 B HM PN N/A N/A N/A GL3 ADO, CLO, EL, KP, PB INSULATED DOOR.

D014B 867 2135 45 1 A HM PN A HM PN N/A

D100 1651 2135 45 2 B HM PN B HM PN GL3 ADO, CLO, CR, DB, WS, TH,
EL, PB

ACTIVE PANEL 965mm WIDE, SIDE PANEL 600mm WIDE. REMOTELY OPERATED EL & ADO. CONTROL
LOCATED UNDER COUNTER AT RECEPTION INTAKE (121), LEFT PANEL TO HAVE DOOR PULL, NO PULL
HARDWARE ON RIGHT.

D100A 1651 2135 45 2 B HM PN B HM PN GL3 ADO, CR, CLO, PB

D100B 965 2135 45 1 C HM PN A HM PN GL3 ADO, CR, EL, KP, ML, PB INSULATED DOOR PANEL. REMOTELY OPERATED EL & ADO. CONTROL LOCATED UNDER COUNTER AT
RECEPTION INTAKE (121)

D101A 1100 2135 45 1 A HM PN A HM PN N/A ADO, CR, EL, KP, ML, PB INSULATED DOOR PANEL.

D102 965 2135 45 1 A HM PN A HM PN N/A CLO, CR, ES INSULATED DOOR PANEL.

D120 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, ES, KP, PB INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D121 965 2135 45 1 D HM PN A HM PN GL3 ADO  CR, ES, KP, PB INSULATED DOOR PANEL.

D106 965 2135 45 1 A HM PN A HM PN N/A CLO, CH, KP INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D114 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, ES, KP, PB INSULATED DOOR PANEL.TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D115 965 2135 45 1 A HM PN A HM PN N/A CLO, CH, KP INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D119 865 2035 45 1 A HM PN A HM PN N/A 20 MIN KP INSULATED DOOR PANEL.

D123 965 2135 45 1 C HM PN A HM PN GL3 KP

D125 965 2135 45 1 A HM PN A HM PN N/A CLO, CR, ES INSULATED DOOR PANEL.

D203 965 2135 45 1 A HM PN A HM PN N/A ADO, CH, EL, KP, PB INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D204 867 2135 45 1 E HM PN A HM PN N/A

D219 965 2035 45 1 A HM PN A HM PN N/A CR INSULATED DOOR PANEL.

D221A 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221B 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221C 867 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221D 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221W 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221X 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221Y 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D221Z 820 2135 45 1 A HM PN A HM PN N/A CH INSULATED DOOR PANEL. TIMED ALARM SYSTEM TO NOTIFY REMOTE LOCATION. UNLOCKS WITH
MASTER KEY IN EMERGENCY.

D222 867 2135 45 1 E HM PN A HM PN N/A CLO

DOOR SCHEDULE - EXISTING

DOOR NO.

PANEL SIZE
FIRE

RATING
COMMENTS

PROPOSED SCOPE

PANEL WIDTH PANEL HEIGHT THICKNESS
NO. OF
PANELS

760 2035 45 1

D001 915 2035 45 1 W/ 760mm OPERABLE PANEL REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D001A 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D001B 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D001C 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D002 915 2035 45 1 45 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D003 915 2035 45 1 45 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D004 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D005 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D006 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D007 760 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D008 760 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D009 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D011 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D012 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D013 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D014 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D014C 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D014D 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D014E 1516 2135 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D015 1220 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D015B 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D015C 900 2150 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D101 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D103 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D103A 1830 1135

D104 1800 2150 45 2 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D109 867 2135 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D116 867 2135 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D105 915 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D107 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D108 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D109A 900 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D116A 810 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D116B 2440 2035 45 2 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D117 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D118 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D124 915 2135 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D200 1220 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D200A 1220 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D200B 2400 2150 45 2 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D200C 2745 1330 20 MIN

D201 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D202 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D206 760 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D207 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D210 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D211 965 2135 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D212 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D213 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D214 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D215 865 2035 45 1 20 MIN REMOVE AND REPLACE DOOR PANEL.

D216 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D217 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D218 810 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D218A 915 2035 45 1 20 MIN REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D220 915 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D228 865 2035 45 1 20 MIN REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D229 865 2035 45 1 REMOVE SIGNAGE, STRIP, AND REFINISH WOOD DOOR.

D300A 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D300B 1220 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

D300C 915 2035 45 1 REMOVE SIGNAGE, PATCH, REPAIR, AND REPAINT METAL DOOR.

EXISTING WINDOW WALL ALTERATIONS SCHEDULE

REFER TO HARDWARE SCHEDULE FOR FULL HARDWARE SCOPE.

INSULATED DOOR PANELS AT ALL BEDROOMS, BATHROOMS, AND OFFICES TYP.

REFER TO HARDWARE SCHEDULE FOR FULL REMEDIATION AND HARDWARE SCOPE.

PROFILES TO MATCH EXISTING. REFER TO TYPICAL JAMB DETAIL 4/A400.

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

GL4 GL4

TEMPERED GLAZINGGL4
TEMPERED ACOUSTIC GLAZINGGL5

REMOVE AND REPLACE RATED ACOUSTIC WOOD DOOR PANEL

AL AL

TEMPERED IGU
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ROOM FINISH SCHEDULE

Author

Designer ISSUE DATE

230810

A004

FINISH SCHEDULE

ROOM NO. ROOM NAME FLOOR WALL BASE WALL CEILING WINDOW COVERING ADDITIONAL FINISH NOTES

ROOM FINISH SCHEDULE - LEGEND

TAG TYPE FORMAT AND COLOUR

AIP-1 ACOUSTICAL INTERIOR PANELS, TYPE 1 ARMSTRONG TECTUM DIRECTED ATTACHED ACOUSTIC INTERIOR PANELS, 1.5"

BB-1 BULLETIN BOARD, TYPE 1 FORBO BULLETIN BOARD, 2185

BB-2 BULLETIN BOARD, TYPE 2 FORBO BULLETIN BOARD, 2203

CON-1 CONCRETE FLOOR SEALER HIGH TRACTION CONCRETE SEALER

CRT-1 CERAMIC TILE, TYPE 1 OLYMPIA TILE, COLOUR & DIMENSION COLLECTION, 100mmx400mm, WARM WHITE BRIGHT

LINS-1 LINOLEUM SHEET, TYPE 1 FORBO, MARMOLEUM MCS SHEET, 3411 SUNNY DAY

LINS-2 LINOLEUM SHEET, TYPE 2 FORBO, MARMOLEUM MCS SHEET, 3846 CORN

LINS-3 LINOLEUM SHEET, TYPE 3 FORBO, MARMOLEUM MCS SHEET, 3174 SAHARA

PLM-1 HIGH PRESSURE LAMINATE, TYPE 1 ARBORITE LAMINATE, S517 CA, SAGUENAY

PNT-1 PAINT, TYPE 1 BENJAMIN MOORE, 2148-70 MOUNTAIN PEAK WHITE

PNT-2 CONCRETE FLOOR PAINT ONE COLOUR TO MATCH EXISTING (LIGHT GREY)

PNT-3 PAINT, TYPE 3 BENJAMIN MOORE, 2107-60 SEA FROTH

PNT-4 PAINT, TYPE 4 BENJAMIN MOORE, HC-124 CALDWELL GREEN

PNT-5 PAINT, TYPE 5 BENJAMIN MOORE, 699 GARDEN OASIS

PNT-6 PAINT, TYPE 6 BENJAMIN MOORE, HC-159 PHILIPSBURG BLUE

PNT-7 PAINT, TYPE 6 BENJAMIN MOORE, 1649 POLARIS BLUE

PRT-1 PORCELAIN TILE, TYPE 1 OLYMPIA TILE, SPECTRA SERIES, 305mmx305mm, ANTRACITE (CHARCOAL)

PRT-2 PORCELAIN TILE, TYPE 2 OLYMPIA TILE, QUEBEC MOSAIC, 48mmx48mm, GOLD GRANITE UNGLAZED

PRT-3 PORCELAIN TILE, TYPE 3 OLYMPIA TILE, QUEBEC MOSAIC, 48mmx48mm, MOTTLED GREY UNGLAZED

PRT-4 PORCELAIN TILE, TYPE 4 EQUIPE, STROMBOLI, 92mmx368mm, VIRIDIAN GREEN

RBR-1 RUBBER BASEBOARD, TYPE 1 TO MATCH EXISTING

RSR-1 RUBBER STAIR RISERS, TYPE 1 JOHNSONITE, RUBBER STAIR RISERS, TO MATCH EXISTING

RSS-1 RUBBER STAIR STRINGERS, TYPE 1 JOHNSONITE, RUBBER STAIR STRINGERS, TO MATCH EXISTING

SSM-1 COUNTERTOP SOLID SURFACE CORIAN SOLID SURFACE, SAVANNAH

TAI-1 TACTILE INIDCATOR STAINLESS STEEL

VCT-1 VINYL COMPOSITE TILE, TYPE 1 AMERICAN BILTRITE, PURE IMAGINE AP, 457mmX457mm, 32 APPALACHAIN TRAIL

NO. DESCRIPTION DATE BY

3        ISSUED FOR CONSTRUCTION                       2024-04-22
2        ISSUED FOR PERMIT                                      2023-12-08
1        ISSUED FOR PERMIT                                      2023-11-27
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EXISTING TWO (2) STOREY BUILDING

TREE PROTECTION REQUIREMENTS

01 TREE PROTECTION BARRIERS MUST BE A PLYWOOD OR PLASTIC WEB HOARDING OR EQUIVALENT AS APPROVED BY URBAN FORESTRY

02 TREE PROTECTION BARRIERS FOR TREES SITUATED ON THE CITY ROAD ALLOWANCE WHERE VISIBILITY MUST BE MAINTAINED CAN BE

1.2m (4ft.) HIGH AND CONSIST OF ORANGE PLASTIC WEB SNOW FENCING ON A WOOD FRAME MADE OF 2"x4"s.

03 WHERE SOME EXCAVATE OR FILL HAS TO BE TEMPORARILY LOCATED NEAR A TREE PROTECTION BARRIER, PLYWOOD MUST BE USED

NO MATERIAL ENTERS THE TREE PROTECTION ZONE.

04 ALL SUPPORTS AND BRACING SHOULD BE OUTSIDE THE TREE PROTECTION ZONE. ALL SUCH SUPPORTS SHOULD MINIMIZE DAMAGING

ROOTS OUTSIDE THE TREE PROTECTION BARRIER.

05 NO CONSTRUCTION ACTIVITY, GRADE CHANGES, SURFACE TREATMENT OR EXCAVATIONS OF ANY KIND IS PERMITTED WITHIN THE TREE

PROTECTION ZONE.

06 SEDIMENT CONTROL FENCING SHALL BE INSTALLED IN LOCATIONS INDICATED IN AN URBAN FORESTRY APPROVED TREE PROTECTION

PLAN. THE SEDIMENT CONTROL FENCING MUST BE INSTALLED TO ONTARIO PROVINCIAL STANDARD (OPSD-219.110) AND TO

SATISFACTION OF URBAN FORESTRY.
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1. THE DEMOLITION DRAWINGS ILLUSTRATE A GENERAL 

SCOPE OF WORK.  IT IS THE FULL RESPONSIBILITY OF 

THE CONTRACTOR TO DETERMINE THE FULL SCOPE OF 

DEMOLITION REQUIRED USING EXISTING SITE 

CONDITIONS (SOME DEMOLITION WORK HAS BEEN 

COMPLETED DURING MOULD INVESTIGATION) AND THE 

COMPLETE CONTRACT DOCUMENT SETS INCLUSIVE OF 

ALL DISCIPLINES INCLUDING BUT NOT LIMITED TO 

ARCHITECTURAL, ELECTRICAL, MECHANICAL, CIVIL, 

LANDSCAPE, AND STRUCTURAL TO ACHIEVE THE FINAL 

SCOPE OF WORK.

2. ALL DIMENSIONS ARE TO BE VERIFIED ON SITE. NO 

DIMENSIONS ARE TO BE INFERRED FROM THE 

DEMOLITION DRAWINGS. DRAWINGS ARE NOT TO BE 

SCALED FOR CONSTRUCTION AND/OR DEMOLITION 

PURPOSES. DRAWINGS ARE IN METRIC. DIMENSIONS 

ARE SHOWN IN MILLIMETERS UNLESS OTHERWISE 

NOTED.

3. REMOVE WALL BASE THROUGHOUT, EXCEPT FOR IN 

MECHANICAL/ELECTRICAL + STORAGE AREAS NOT IN 

SCOPE

4. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS 

AND FLOORING TO REMAIN, THIS INCLUDES WALLS 

SURFACES THAT ARE AFFECTED BY DEMOLITION AS 

WELL AS EXISTING SURFACES THAT HAVE EXISTING 

CRACKS, DENTS AND OTHER DAMAGE. WHERE EXISTING 

SURFACES THAT ARE TO REMAIN ARE DISTURBED, 

MAKE GOOD EXISTING SURFACE OR ENTIRE PLANE OF 

SURFACE BACK TO NEAREST CORNER OR CHANGE IN 

MATERIAL.

5. CONTRACTOR TO SUPPLY AND INSTALL ALL 

NECESSARY HOARDING TARPS, ETC TO PROTECT 

WORK AND MAINTAIN A DUST FREE ENVIRONMENT IN 

SURROUNDING AREAS.

6. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS 

BETWEEN EXISTING STRUCTURES IDENTIFIED AS TO BE 

REMOVED AND EXISTING STRUCTURES IDENTIFIED AS 

TO REMAIN.

7. REMOVE EXISTING INTERIOR PARTITIONS AND GLAZING, 

INCLUDING ASSOCIATED FRAMING AS NOTED ON DEMO 

PLANS. PARTITIONS SHALL BE REMOVED FULL HEIGHT 

TO STRUCTURE ABOVE UNLESS OTHERWISE NOTED.

8. REMOVAL OF EXISTING FLOOR FINISHES SHALL 

INCLUDE MORTAR BED, UNDERLAYMENT (INCLUDING 

6mm PLYWOOD) OR OTHER CLEAVAGE MEMBRANES, 

UNDERPAD, BASE, FLOOR MOULDING AND TRANSITION 

STRIPS TO EXISTING STRUCTURE BELOW. WHERE 

DAMAGE TO SUBFLOOR IS FOUND, SUBFLOOR TO BE 

REMOVED AND REPLACED.

9. CONTRACTOR TO VERIFY AND GET AUTHORIZATION 

FROM MUNICIPAL AUTHORITIES, CONSULTANTS AND 

OWNER BEFORE DISCONNECTING ANY SERVICES.

10. CONTRACTOR TO COORDINATE WITH STRUCTURAL,  

MECHANICAL & ELECTRICAL DOCUMENTS ALL NEW 

OPENINGS TO BE CUT INTO THE EXISTING AND NEW 

ROOF.

11. PROVIDE WASTE AUDIT REPORTS IN CONFORMANCE 

WITH AUTHORITIES HAVING JURISDICTION AS 

REQUIRED.

12. REFER TO DEMOLITION AND REMOVALS SPECIFICATION 

FOR ADDITIONAL REQUIREMENTS.

13. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN 

CONJUNCTION WITH THE AS-BUILT, STRUCTURAL, 

ELECTRICAL, MECHANICAL CONSULTANTS DOCUMENTS. 

ANY DISCREPANCIES ARE TO BE REPORTED TO THE 

ARCHITECT PRIOR TO ANY EXECUTION OF RELATED 

WORK. REFER TO ELECTRICAL & MECHANICAL 

DEMOLITION PLANS AND COORDINATE.

14. THE CONTRACTORS SHALL ENSURE THAT THE 

LOCATIONS OF ALL SERVICES ARE IDENTIFIED PRIOR 

TO THE COMMENCEMENT OF WORK AND EXCAVATIONS. 

THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR 

ANY DAMAGE TO SERVICES THEY HAVE COMMITTED.

15. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE 

STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN 

INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS.

16. THE CONTRACTOR SHALL NOT USE THIS DRAWING TO 

INFER ANY SITE DIMENSIONS BUT SHALL USE THE 

OFFICIAL SURVEY.

17. ALL GEODETIC INFORMATION ON THIS PLAN IS FOR 

REFERENCE ONLY. 

NOTES ON DESIGNATED SUBSTANCES

1. IN NO WAY SHOULD THE CONTRACTOR ASSUME THE 

SITE/BUILDING IS 100% FREE OF DESIGNATED 

SUBSTANCES AND AS SUCH THE CONTRACTOR SHOULD 

TAKE EVERY PRECAUTION WHEN WORKING IN THE 

BUILDINGS. 

2. SHOULD THE CONTRACTOR COME IN CONTACT WITH 

ANY MATERIALS THAT LOOK SUSPICIOUS THEY SHOULD 

IMMEDIATELY STOP WORK, BOARD THE AREA OFF, 

TARP WITH PLASTIC AND SEAL, AND CONTACT THE 

CONSULTANTS IMMEDIATELY. THE OWNERS 

ENVIRONMENTAL CONSULTANT WILL BE ENGAGED TO 

INVESTIGATE FURTHER.

DEMOLITION GENERAL NOTESDEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE DEMOLISHED

EXISTING DOOR AND FRAME TO REMAIN

(HARDWARE IS PER HARDWARE SCHEDULE 

FOR REMEDIAL SCOPE)

EXISTING DOOR AND FRAME TO BE 

DEMOLISHED

DEMOLITION KEYNOTES

01 RESERVED

02 DEMOLISH EXISTING OPERABLE PARTITION

+ TRACK, SUPPORTING STRUCTURE TO

REMAIN

10 REMOVE EXISTING FLOOR ELECTRICAL

PENETRATION (STUB-UP). CONTRACTOR TO

INCLUDE FOR REPLACEMENT OF

SUBFLOORING BELOW DUE TO

ANTICIPATED WATER DAMAGE.

04 DEMOLISH EXISTING PLUMBING FIXTURES +

ACCESSORIES. ROUGH-INS TO REMAIN, CAP

+ SEAL

18 REMOVE PAINT FINISH ON FLOOR AND

PREPARE SURFACE FOR NEW FINISH,

REFER TO FINISH PLANS

05 REMOVE + DISPOSE OF EXISTING

FLOORING, SHOWER TRAYS + FLOOR BASE

INCLUDING ADHESIVE RESIDUE, GROUT +

6mm PLYWOOD UNDERLAY WHERE

EXISTING. WHERE DAMAGE TO SUBFLOOR

(WATER, ETC) IS FOUND, SUBFLOOR TO BE

DEMOLISHED

03 ALL EXISTING COMMERCIAL KITCHEN

EQUIPMENT TO BE REVIEWED FOR

FUNCTIONALITY BEFORE CONTRACTOR TO

REMOVE AND STORE EXISTING

COMMERCIAL KITCHEN

EQUIPMENT/APPLIANCES AND WASHERS

AND DRYERS. EQUIPMENT TO BE

INSPECTED AND REPAIRED AS REQUIRED

AFTER RE-INSTALLATION IN EXISTING

LOCATIONS

19 REMOVE EXISTING STAIR TREAD ANTI-SLIP

FINISH AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS

23 REMOVE LAYER OF EXISTING GWB FROM

FLOOR TO CEILING

08 KITCHEN FLOORING + BOTTOM WALL TILE

TO BE DEMOLISHED, CONTRACTOR TO

INCLUDE FOR NEW REPLACEMENT TILES TO

MATCH FOR ANY ADDITIONAL DAMAGE TO

TILES ABOVE DURING REMOVAL.

09 REMOVE EXISTING WALK-IN FRIDGE.

CONTRACTOR TO INCLUDE FOR

REPLACEMENT OF SUBFLOORING BELOW

DUE TO ANTICIPATED WATER DAMAGE.

11 DEMOLISH EXISTING WOOD VENEER WALL

PANELS AND CORNER CUPBOARD. PATCH

AND REPAIR WALL GWB AS REQUIRED.

14 REMOVE EXISTING FLOOR DRAIN & COVER,

CAP AND SEAL ROUGH-IN BELOW. PREPARE

FLOOR TO RECIEVE NEW FINISH WERE

APPLICABLE. REFER TO MECHANICAL

12 EXISTING ELECT. PANEL TO BE RELOCATED.

PATCH AND REPAIR GWB AS REQUIRED.

REFER TO ELECTRICAL.

13 FLOOR DRAIN ROUGH-IN TO REMAIN, NEW

DRAIN TO REPLACE + TIE IN TO NEW

FLOORING FINISH WHERE APPLICABLE

06 DEMOLISH EXISTING ENTRANCE DOORS

AND SIDELITES. CONTRACTOR TO

CONSTRUCT TEMPORARY ENTRANCE TO

SECURE BUILDING DURING DEMOLITION.

15 EXISTING OPENING AND FRAMING BELOW

TO BE DEMOLISHED. REFER TO PROPOSED

PLANS AND DOOR SCHEDULE FOR

REQUIRED HEIGHT.

16 NEW PUNCH OPENING IN EXISTING WALL,

NOT FLOOR TO CEILING. COORDINATE WITH

PROPOSED INTERIOR ELEVATIONS &

MILLWORK DRAWINGS FOR REQUIRED

ROUGH OPENING DIMENSIONS.

17 REMOVE PROTECTIVE METAL BARS,

EXISTING SCREEN, AND SILL.

20 FLOORING PREVIOUSLY DEMOLISHED

07 SALVAGE PLAQUES AND RETURN TO

OWNER.

21 REMOVE TWO ROWS OF EXISTING TILE

FLOOR FINISH TO RECIEVE NEW SCREEN

INSTALL AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS.

KEYNOTE GENERAL NOTE:

1. REFER TO OTHER DISCIPLINES INCLUDING BUT NOT LIMITED TO 

MECHANICAL/ELECTRICAL FOR FULL SCOPE OF WORK.

2. IN THE EVENT ANY DEMOLITIONS REMAIN WITHOUT CORRECTIVE OR 

REPLACEMENT SCOPE NOTED IN PROPOSED WORK, ASSUME LIKE-FOR-LIKE 

REPLACEMENT AND VERIFY PRIOR TO PROCEEDING.

3. ASSUME PATCH AND REPAIR OF ALL DEMOLITIONS TO MAKE GOOD.

22 TRENCH THROUGH CONCRETE SLAB AS

REQUIRED FOR NEW SANITARY DRAIN

CONNECTION. REFER TO MECH.

EXISTING AREA OF FLOOR DEMOLISHED, 

REMOVE 6mm UNDERLAYMENT

APPROX. EXTENT OF EXISTING WALL 

ASSEMBLY DEMOLITION/ REINSTATEMENT 

FOR NEW ROUGH-IN, REFER TO MECH AND 

ELECTRICAL 

24 REMOVE PARTITION GWB, FRAMING, AND

INSULATION AS REQUIRED TO

ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

25 REMOVE SUBFLOOR AND INSULATION AS

REQUIRED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

26 EXISTING MURAL TO REMAIN. PROTECT

WITH PLASTIC SHEETING FOR DURATION.

27 NEW FLOOR OPENING AT NEW DUCT

LOCATION. REFER TO MECH.
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REMOVE MILLWORK LEDGE

REMOVE TV 

WALLMOUNT BRACKET

REMOVE FIRST TWO COURSES/ROWS 

OF TILE FROM FLOOR TO RECEIVE 

WATERPROOFING/WALL BASE. 

SALVAGE FOR SMALL TILE PATCHING 

AS NEEDED.

REMOVE AND SALVAGE PAPER 

TOWEL DISPENSER AND PLACE 

JANITOR ROOM. DEMO AND REMOVE 

ADDITIONAL ACCESSORY

EXISTING 

EXPOSED 

DUCTWORK

EXISTING EXPOSED 

DUCTWORK ABOVE

N.I.C.

N.I.C.

07

REMOVE/INFILL EXISTING SCREEN 

AND HEADER ABOVE. COORDINATE 

REFRAMING WITH INSTALL OF 

PROPOSED TRANSFER GRILLE, 

REFER TO MECH.

24

24

1. THE DEMOLITION DRAWINGS ILLUSTRATE A GENERAL 

SCOPE OF WORK.  IT IS THE FULL RESPONSIBILITY OF 

THE CONTRACTOR TO DETERMINE THE FULL SCOPE OF 

DEMOLITION REQUIRED USING EXISTING SITE 

CONDITIONS (SOME DEMOLITION WORK HAS BEEN 

COMPLETED DURING MOULD INVESTIGATION) AND THE 

COMPLETE CONTRACT DOCUMENT SETS INCLUSIVE OF 

ALL DISCIPLINES INCLUDING BUT NOT LIMITED TO 

ARCHITECTURAL, ELECTRICAL, MECHANICAL, CIVIL, 

LANDSCAPE, AND STRUCTURAL TO ACHIEVE THE FINAL 

SCOPE OF WORK.

2. ALL DIMENSIONS ARE TO BE VERIFIED ON SITE. NO 

DIMENSIONS ARE TO BE INFERRED FROM THE 

DEMOLITION DRAWINGS. DRAWINGS ARE NOT TO BE 

SCALED FOR CONSTRUCTION AND/OR DEMOLITION 

PURPOSES. DRAWINGS ARE IN METRIC. DIMENSIONS 

ARE SHOWN IN MILLIMETERS UNLESS OTHERWISE 

NOTED.

3. REMOVE WALL BASE THROUGHOUT, EXCEPT FOR IN 

MECHANICAL/ELECTRICAL + STORAGE AREAS NOT IN 

SCOPE

4. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS 

AND FLOORING TO REMAIN, THIS INCLUDES WALLS 

SURFACES THAT ARE AFFECTED BY DEMOLITION AS 

WELL AS EXISTING SURFACES THAT HAVE EXISTING 

CRACKS, DENTS AND OTHER DAMAGE. WHERE EXISTING 

SURFACES THAT ARE TO REMAIN ARE DISTURBED, 

MAKE GOOD EXISTING SURFACE OR ENTIRE PLANE OF 

SURFACE BACK TO NEAREST CORNER OR CHANGE IN 

MATERIAL.

5. CONTRACTOR TO SUPPLY AND INSTALL ALL 

NECESSARY HOARDING TARPS, ETC TO PROTECT 

WORK AND MAINTAIN A DUST FREE ENVIRONMENT IN 

SURROUNDING AREAS.

6. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS 

BETWEEN EXISTING STRUCTURES IDENTIFIED AS TO BE 

REMOVED AND EXISTING STRUCTURES IDENTIFIED AS 

TO REMAIN.

7. REMOVE EXISTING INTERIOR PARTITIONS AND GLAZING, 

INCLUDING ASSOCIATED FRAMING AS NOTED ON DEMO 

PLANS. PARTITIONS SHALL BE REMOVED FULL HEIGHT 

TO STRUCTURE ABOVE UNLESS OTHERWISE NOTED.

8. REMOVAL OF EXISTING FLOOR FINISHES SHALL 

INCLUDE MORTAR BED, UNDERLAYMENT (INCLUDING 

6mm PLYWOOD) OR OTHER CLEAVAGE MEMBRANES, 

UNDERPAD, BASE, FLOOR MOULDING AND TRANSITION 

STRIPS TO EXISTING STRUCTURE BELOW. WHERE 

DAMAGE TO SUBFLOOR IS FOUND, SUBFLOOR TO BE 

REMOVED AND REPLACED.

9. CONTRACTOR TO VERIFY AND GET AUTHORIZATION 

FROM MUNICIPAL AUTHORITIES, CONSULTANTS AND 

OWNER BEFORE DISCONNECTING ANY SERVICES.

10. CONTRACTOR TO COORDINATE WITH STRUCTURAL,  

MECHANICAL & ELECTRICAL DOCUMENTS ALL NEW 

OPENINGS TO BE CUT INTO THE EXISTING AND NEW 

ROOF.

11. PROVIDE WASTE AUDIT REPORTS IN CONFORMANCE 

WITH AUTHORITIES HAVING JURISDICTION AS 

REQUIRED.

12. REFER TO DEMOLITION AND REMOVALS SPECIFICATION 

FOR ADDITIONAL REQUIREMENTS.

13. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN 

CONJUNCTION WITH THE AS-BUILT, STRUCTURAL, 

ELECTRICAL, MECHANICAL CONSULTANTS DOCUMENTS. 

ANY DISCREPANCIES ARE TO BE REPORTED TO THE 

ARCHITECT PRIOR TO ANY EXECUTION OF RELATED 

WORK. REFER TO ELECTRICAL & MECHANICAL 

DEMOLITION PLANS AND COORDINATE.

14. THE CONTRACTORS SHALL ENSURE THAT THE 

LOCATIONS OF ALL SERVICES ARE IDENTIFIED PRIOR 

TO THE COMMENCEMENT OF WORK AND EXCAVATIONS. 

THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR 

ANY DAMAGE TO SERVICES THEY HAVE COMMITTED.

15. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE 

STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN 

INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS.

16. THE CONTRACTOR SHALL NOT USE THIS DRAWING TO 

INFER ANY SITE DIMENSIONS BUT SHALL USE THE 

OFFICIAL SURVEY.

17. ALL GEODETIC INFORMATION ON THIS PLAN IS FOR 

REFERENCE ONLY. 

NOTES ON DESIGNATED SUBSTANCES

1. IN NO WAY SHOULD THE CONTRACTOR ASSUME THE 

SITE/BUILDING IS 100% FREE OF DESIGNATED 

SUBSTANCES AND AS SUCH THE CONTRACTOR SHOULD 

TAKE EVERY PRECAUTION WHEN WORKING IN THE 

BUILDINGS. 

2. SHOULD THE CONTRACTOR COME IN CONTACT WITH 

ANY MATERIALS THAT LOOK SUSPICIOUS THEY SHOULD 

IMMEDIATELY STOP WORK, BOARD THE AREA OFF, 

TARP WITH PLASTIC AND SEAL, AND CONTACT THE 

CONSULTANTS IMMEDIATELY. THE OWNERS 

ENVIRONMENTAL CONSULTANT WILL BE ENGAGED TO 

INVESTIGATE FURTHER.

DEMOLITION GENERAL NOTESDEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE DEMOLISHED

EXISTING DOOR AND FRAME TO REMAIN

(HARDWARE IS PER HARDWARE SCHEDULE 

FOR REMEDIAL SCOPE)

EXISTING DOOR AND FRAME TO BE 

DEMOLISHED

DEMOLITION KEYNOTES

01 RESERVED

02 DEMOLISH EXISTING OPERABLE PARTITION

+ TRACK, SUPPORTING STRUCTURE TO

REMAIN

10 REMOVE EXISTING FLOOR ELECTRICAL

PENETRATION (STUB-UP). CONTRACTOR TO

INCLUDE FOR REPLACEMENT OF

SUBFLOORING BELOW DUE TO

ANTICIPATED WATER DAMAGE.

04 DEMOLISH EXISTING PLUMBING FIXTURES +

ACCESSORIES. ROUGH-INS TO REMAIN, CAP

+ SEAL

18 REMOVE PAINT FINISH ON FLOOR AND

PREPARE SURFACE FOR NEW FINISH,

REFER TO FINISH PLANS

05 REMOVE + DISPOSE OF EXISTING

FLOORING, SHOWER TRAYS + FLOOR BASE

INCLUDING ADHESIVE RESIDUE, GROUT +

6mm PLYWOOD UNDERLAY WHERE

EXISTING. WHERE DAMAGE TO SUBFLOOR

(WATER, ETC) IS FOUND, SUBFLOOR TO BE

DEMOLISHED

03 ALL EXISTING COMMERCIAL KITCHEN

EQUIPMENT TO BE REVIEWED FOR

FUNCTIONALITY BEFORE CONTRACTOR TO

REMOVE AND STORE EXISTING

COMMERCIAL KITCHEN

EQUIPMENT/APPLIANCES AND WASHERS

AND DRYERS. EQUIPMENT TO BE

INSPECTED AND REPAIRED AS REQUIRED

AFTER RE-INSTALLATION IN EXISTING

LOCATIONS

19 REMOVE EXISTING STAIR TREAD ANTI-SLIP

FINISH AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS

23 REMOVE LAYER OF EXISTING GWB FROM

FLOOR TO CEILING

08 KITCHEN FLOORING + BOTTOM WALL TILE

TO BE DEMOLISHED, CONTRACTOR TO

INCLUDE FOR NEW REPLACEMENT TILES TO

MATCH FOR ANY ADDITIONAL DAMAGE TO

TILES ABOVE DURING REMOVAL.

09 REMOVE EXISTING WALK-IN FRIDGE.

CONTRACTOR TO INCLUDE FOR

REPLACEMENT OF SUBFLOORING BELOW

DUE TO ANTICIPATED WATER DAMAGE.

11 DEMOLISH EXISTING WOOD VENEER WALL

PANELS AND CORNER CUPBOARD. PATCH

AND REPAIR WALL GWB AS REQUIRED.

14 REMOVE EXISTING FLOOR DRAIN & COVER,

CAP AND SEAL ROUGH-IN BELOW. PREPARE

FLOOR TO RECIEVE NEW FINISH WERE

APPLICABLE. REFER TO MECHANICAL

12 EXISTING ELECT. PANEL TO BE RELOCATED.

PATCH AND REPAIR GWB AS REQUIRED.

REFER TO ELECTRICAL.

13 FLOOR DRAIN ROUGH-IN TO REMAIN, NEW

DRAIN TO REPLACE + TIE IN TO NEW

FLOORING FINISH WHERE APPLICABLE

06 DEMOLISH EXISTING ENTRANCE DOORS

AND SIDELITES. CONTRACTOR TO

CONSTRUCT TEMPORARY ENTRANCE TO

SECURE BUILDING DURING DEMOLITION.

15 EXISTING OPENING AND FRAMING BELOW

TO BE DEMOLISHED. REFER TO PROPOSED

PLANS AND DOOR SCHEDULE FOR

REQUIRED HEIGHT.

16 NEW PUNCH OPENING IN EXISTING WALL,

NOT FLOOR TO CEILING. COORDINATE WITH

PROPOSED INTERIOR ELEVATIONS &

MILLWORK DRAWINGS FOR REQUIRED

ROUGH OPENING DIMENSIONS.

17 REMOVE PROTECTIVE METAL BARS,

EXISTING SCREEN, AND SILL.

20 FLOORING PREVIOUSLY DEMOLISHED

07 SALVAGE PLAQUES AND RETURN TO

OWNER.

21 REMOVE TWO ROWS OF EXISTING TILE

FLOOR FINISH TO RECIEVE NEW SCREEN

INSTALL AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS.

KEYNOTE GENERAL NOTE:

1. REFER TO OTHER DISCIPLINES INCLUDING BUT NOT LIMITED TO 

MECHANICAL/ELECTRICAL FOR FULL SCOPE OF WORK.

2. IN THE EVENT ANY DEMOLITIONS REMAIN WITHOUT CORRECTIVE OR 

REPLACEMENT SCOPE NOTED IN PROPOSED WORK, ASSUME LIKE-FOR-LIKE 

REPLACEMENT AND VERIFY PRIOR TO PROCEEDING.

3. ASSUME PATCH AND REPAIR OF ALL DEMOLITIONS TO MAKE GOOD.

22 TRENCH THROUGH CONCRETE SLAB AS

REQUIRED FOR NEW SANITARY DRAIN

CONNECTION. REFER TO MECH.

EXISTING AREA OF FLOOR DEMOLISHED, 

REMOVE 6mm UNDERLAYMENT

APPROX. EXTENT OF EXISTING WALL 

ASSEMBLY DEMOLITION/ REINSTATEMENT 

FOR NEW ROUGH-IN, REFER TO MECH AND 

ELECTRICAL 

24 REMOVE PARTITION GWB, FRAMING, AND

INSULATION AS REQUIRED TO

ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

25 REMOVE SUBFLOOR AND INSULATION AS

REQUIRED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

26 EXISTING MURAL TO REMAIN. PROTECT

WITH PLASTIC SHEETING FOR DURATION.

27 NEW FLOOR OPENING AT NEW DUCT

LOCATION. REFER TO MECH.
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1. THE DEMOLITION DRAWINGS ILLUSTRATE A GENERAL 

SCOPE OF WORK.  IT IS THE FULL RESPONSIBILITY OF 

THE CONTRACTOR TO DETERMINE THE FULL SCOPE OF 

DEMOLITION REQUIRED USING EXISTING SITE 

CONDITIONS (SOME DEMOLITION WORK HAS BEEN 

COMPLETED DURING MOULD INVESTIGATION) AND THE 

COMPLETE CONTRACT DOCUMENT SETS INCLUSIVE OF 

ALL DISCIPLINES INCLUDING BUT NOT LIMITED TO 

ARCHITECTURAL, ELECTRICAL, MECHANICAL, CIVIL, 

LANDSCAPE, AND STRUCTURAL TO ACHIEVE THE FINAL 

SCOPE OF WORK.

2. ALL DIMENSIONS ARE TO BE VERIFIED ON SITE. NO 

DIMENSIONS ARE TO BE INFERRED FROM THE 

DEMOLITION DRAWINGS. DRAWINGS ARE NOT TO BE 

SCALED FOR CONSTRUCTION AND/OR DEMOLITION 

PURPOSES. DRAWINGS ARE IN METRIC. DIMENSIONS 

ARE SHOWN IN MILLIMETERS UNLESS OTHERWISE 

NOTED.

3. REMOVE WALL BASE THROUGHOUT, EXCEPT FOR IN 

MECHANICAL/ELECTRICAL + STORAGE AREAS NOT IN 

SCOPE

4. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS 

AND FLOORING TO REMAIN, THIS INCLUDES WALLS 

SURFACES THAT ARE AFFECTED BY DEMOLITION AS 

WELL AS EXISTING SURFACES THAT HAVE EXISTING 

CRACKS, DENTS AND OTHER DAMAGE. WHERE EXISTING 

SURFACES THAT ARE TO REMAIN ARE DISTURBED, 

MAKE GOOD EXISTING SURFACE OR ENTIRE PLANE OF 

SURFACE BACK TO NEAREST CORNER OR CHANGE IN 

MATERIAL.

5. CONTRACTOR TO SUPPLY AND INSTALL ALL 

NECESSARY HOARDING TARPS, ETC TO PROTECT 

WORK AND MAINTAIN A DUST FREE ENVIRONMENT IN 

SURROUNDING AREAS.

6. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS 

BETWEEN EXISTING STRUCTURES IDENTIFIED AS TO BE 

REMOVED AND EXISTING STRUCTURES IDENTIFIED AS 

TO REMAIN.

7. REMOVE EXISTING INTERIOR PARTITIONS AND GLAZING, 

INCLUDING ASSOCIATED FRAMING AS NOTED ON DEMO 

PLANS. PARTITIONS SHALL BE REMOVED FULL HEIGHT 

TO STRUCTURE ABOVE UNLESS OTHERWISE NOTED.

8. REMOVAL OF EXISTING FLOOR FINISHES SHALL 

INCLUDE MORTAR BED, UNDERLAYMENT (INCLUDING 

6mm PLYWOOD) OR OTHER CLEAVAGE MEMBRANES, 

UNDERPAD, BASE, FLOOR MOULDING AND TRANSITION 

STRIPS TO EXISTING STRUCTURE BELOW. WHERE 

DAMAGE TO SUBFLOOR IS FOUND, SUBFLOOR TO BE 

REMOVED AND REPLACED.

9. CONTRACTOR TO VERIFY AND GET AUTHORIZATION 

FROM MUNICIPAL AUTHORITIES, CONSULTANTS AND 

OWNER BEFORE DISCONNECTING ANY SERVICES.

10. CONTRACTOR TO COORDINATE WITH STRUCTURAL,  

MECHANICAL & ELECTRICAL DOCUMENTS ALL NEW 

OPENINGS TO BE CUT INTO THE EXISTING AND NEW 

ROOF.

11. PROVIDE WASTE AUDIT REPORTS IN CONFORMANCE 

WITH AUTHORITIES HAVING JURISDICTION AS 

REQUIRED.

12. REFER TO DEMOLITION AND REMOVALS SPECIFICATION 

FOR ADDITIONAL REQUIREMENTS.

13. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN 

CONJUNCTION WITH THE AS-BUILT, STRUCTURAL, 

ELECTRICAL, MECHANICAL CONSULTANTS DOCUMENTS. 

ANY DISCREPANCIES ARE TO BE REPORTED TO THE 

ARCHITECT PRIOR TO ANY EXECUTION OF RELATED 

WORK. REFER TO ELECTRICAL & MECHANICAL 

DEMOLITION PLANS AND COORDINATE.

14. THE CONTRACTORS SHALL ENSURE THAT THE 

LOCATIONS OF ALL SERVICES ARE IDENTIFIED PRIOR 

TO THE COMMENCEMENT OF WORK AND EXCAVATIONS. 

THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR 

ANY DAMAGE TO SERVICES THEY HAVE COMMITTED.

15. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE 

STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN 

INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS.

16. THE CONTRACTOR SHALL NOT USE THIS DRAWING TO 

INFER ANY SITE DIMENSIONS BUT SHALL USE THE 

OFFICIAL SURVEY.

17. ALL GEODETIC INFORMATION ON THIS PLAN IS FOR 

REFERENCE ONLY. 

NOTES ON DESIGNATED SUBSTANCES

1. IN NO WAY SHOULD THE CONTRACTOR ASSUME THE 

SITE/BUILDING IS 100% FREE OF DESIGNATED 

SUBSTANCES AND AS SUCH THE CONTRACTOR SHOULD 

TAKE EVERY PRECAUTION WHEN WORKING IN THE 

BUILDINGS. 

2. SHOULD THE CONTRACTOR COME IN CONTACT WITH 

ANY MATERIALS THAT LOOK SUSPICIOUS THEY SHOULD 

IMMEDIATELY STOP WORK, BOARD THE AREA OFF, 

TARP WITH PLASTIC AND SEAL, AND CONTACT THE 

CONSULTANTS IMMEDIATELY. THE OWNERS 

ENVIRONMENTAL CONSULTANT WILL BE ENGAGED TO 

INVESTIGATE FURTHER.

DEMOLITION GENERAL NOTESDEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE DEMOLISHED

EXISTING DOOR AND FRAME TO REMAIN

(HARDWARE IS PER HARDWARE SCHEDULE 

FOR REMEDIAL SCOPE)

EXISTING DOOR AND FRAME TO BE 

DEMOLISHED

DEMOLITION KEYNOTES

01 RESERVED

02 DEMOLISH EXISTING OPERABLE PARTITION

+ TRACK, SUPPORTING STRUCTURE TO

REMAIN

10 REMOVE EXISTING FLOOR ELECTRICAL

PENETRATION (STUB-UP). CONTRACTOR TO

INCLUDE FOR REPLACEMENT OF

SUBFLOORING BELOW DUE TO

ANTICIPATED WATER DAMAGE.

04 DEMOLISH EXISTING PLUMBING FIXTURES +

ACCESSORIES. ROUGH-INS TO REMAIN, CAP

+ SEAL

18 REMOVE PAINT FINISH ON FLOOR AND

PREPARE SURFACE FOR NEW FINISH,

REFER TO FINISH PLANS

05 REMOVE + DISPOSE OF EXISTING

FLOORING, SHOWER TRAYS + FLOOR BASE

INCLUDING ADHESIVE RESIDUE, GROUT +

6mm PLYWOOD UNDERLAY WHERE

EXISTING. WHERE DAMAGE TO SUBFLOOR

(WATER, ETC) IS FOUND, SUBFLOOR TO BE

DEMOLISHED

03 ALL EXISTING COMMERCIAL KITCHEN

EQUIPMENT TO BE REVIEWED FOR

FUNCTIONALITY BEFORE CONTRACTOR TO

REMOVE AND STORE EXISTING

COMMERCIAL KITCHEN

EQUIPMENT/APPLIANCES AND WASHERS

AND DRYERS. EQUIPMENT TO BE

INSPECTED AND REPAIRED AS REQUIRED

AFTER RE-INSTALLATION IN EXISTING

LOCATIONS

19 REMOVE EXISTING STAIR TREAD ANTI-SLIP

FINISH AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS

23 REMOVE LAYER OF EXISTING GWB FROM

FLOOR TO CEILING

08 KITCHEN FLOORING + BOTTOM WALL TILE

TO BE DEMOLISHED, CONTRACTOR TO

INCLUDE FOR NEW REPLACEMENT TILES TO

MATCH FOR ANY ADDITIONAL DAMAGE TO

TILES ABOVE DURING REMOVAL.

09 REMOVE EXISTING WALK-IN FRIDGE.

CONTRACTOR TO INCLUDE FOR

REPLACEMENT OF SUBFLOORING BELOW

DUE TO ANTICIPATED WATER DAMAGE.

11 DEMOLISH EXISTING WOOD VENEER WALL

PANELS AND CORNER CUPBOARD. PATCH

AND REPAIR WALL GWB AS REQUIRED.

14 REMOVE EXISTING FLOOR DRAIN & COVER,

CAP AND SEAL ROUGH-IN BELOW. PREPARE

FLOOR TO RECIEVE NEW FINISH WERE

APPLICABLE. REFER TO MECHANICAL

12 EXISTING ELECT. PANEL TO BE RELOCATED.

PATCH AND REPAIR GWB AS REQUIRED.

REFER TO ELECTRICAL.

13 FLOOR DRAIN ROUGH-IN TO REMAIN, NEW

DRAIN TO REPLACE + TIE IN TO NEW

FLOORING FINISH WHERE APPLICABLE

06 DEMOLISH EXISTING ENTRANCE DOORS

AND SIDELITES. CONTRACTOR TO

CONSTRUCT TEMPORARY ENTRANCE TO

SECURE BUILDING DURING DEMOLITION.

15 EXISTING OPENING AND FRAMING BELOW

TO BE DEMOLISHED. REFER TO PROPOSED

PLANS AND DOOR SCHEDULE FOR

REQUIRED HEIGHT.

16 NEW PUNCH OPENING IN EXISTING WALL,

NOT FLOOR TO CEILING. COORDINATE WITH

PROPOSED INTERIOR ELEVATIONS &

MILLWORK DRAWINGS FOR REQUIRED

ROUGH OPENING DIMENSIONS.

17 REMOVE PROTECTIVE METAL BARS,

EXISTING SCREEN, AND SILL.

20 FLOORING PREVIOUSLY DEMOLISHED

07 SALVAGE PLAQUES AND RETURN TO

OWNER.

21 REMOVE TWO ROWS OF EXISTING TILE

FLOOR FINISH TO RECIEVE NEW SCREEN

INSTALL AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS.

KEYNOTE GENERAL NOTE:

1. REFER TO OTHER DISCIPLINES INCLUDING BUT NOT LIMITED TO 

MECHANICAL/ELECTRICAL FOR FULL SCOPE OF WORK.

2. IN THE EVENT ANY DEMOLITIONS REMAIN WITHOUT CORRECTIVE OR 

REPLACEMENT SCOPE NOTED IN PROPOSED WORK, ASSUME LIKE-FOR-LIKE 

REPLACEMENT AND VERIFY PRIOR TO PROCEEDING.

3. ASSUME PATCH AND REPAIR OF ALL DEMOLITIONS TO MAKE GOOD.

22 TRENCH THROUGH CONCRETE SLAB AS

REQUIRED FOR NEW SANITARY DRAIN

CONNECTION. REFER TO MECH.

EXISTING AREA OF FLOOR DEMOLISHED, 

REMOVE 6mm UNDERLAYMENT

APPROX. EXTENT OF EXISTING WALL 

ASSEMBLY DEMOLITION/ REINSTATEMENT 

FOR NEW ROUGH-IN, REFER TO MECH AND 

ELECTRICAL 

24 REMOVE PARTITION GWB, FRAMING, AND

INSULATION AS REQUIRED TO

ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

25 REMOVE SUBFLOOR AND INSULATION AS

REQUIRED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

26 EXISTING MURAL TO REMAIN. PROTECT

WITH PLASTIC SHEETING FOR DURATION.

27 NEW FLOOR OPENING AT NEW DUCT

LOCATION. REFER TO MECH.
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1. THE DEMOLITION DRAWINGS ILLUSTRATE A GENERAL 

SCOPE OF WORK.  IT IS THE FULL RESPONSIBILITY OF 

THE CONTRACTOR TO DETERMINE THE FULL SCOPE OF 

DEMOLITION REQUIRED USING EXISTING SITE 

CONDITIONS (SOME DEMOLITION WORK HAS BEEN 

COMPLETED DURING MOULD INVESTIGATION) AND THE 

COMPLETE CONTRACT DOCUMENT SETS INCLUSIVE OF 

ALL DISCIPLINES INCLUDING BUT NOT LIMITED TO 

ARCHITECTURAL, ELECTRICAL, MECHANICAL, CIVIL, 

LANDSCAPE, AND STRUCTURAL TO ACHIEVE THE FINAL 

SCOPE OF WORK.

2. ALL DIMENSIONS ARE TO BE VERIFIED ON SITE. NO 

DIMENSIONS ARE TO BE INFERRED FROM THE 

DEMOLITION DRAWINGS. DRAWINGS ARE NOT TO BE 

SCALED FOR CONSTRUCTION AND/OR DEMOLITION 

PURPOSES. DRAWINGS ARE IN METRIC. DIMENSIONS 

ARE SHOWN IN MILLIMETERS UNLESS OTHERWISE 

NOTED.

3. REMOVE WALL BASE THROUGHOUT, EXCEPT FOR IN 

MECHANICAL/ELECTRICAL + STORAGE AREAS NOT IN 

SCOPE

4. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS 

AND FLOORING TO REMAIN, THIS INCLUDES WALLS 

SURFACES THAT ARE AFFECTED BY DEMOLITION AS 

WELL AS EXISTING SURFACES THAT HAVE EXISTING 

CRACKS, DENTS AND OTHER DAMAGE. WHERE EXISTING 

SURFACES THAT ARE TO REMAIN ARE DISTURBED, 

MAKE GOOD EXISTING SURFACE OR ENTIRE PLANE OF 

SURFACE BACK TO NEAREST CORNER OR CHANGE IN 

MATERIAL.

5. CONTRACTOR TO SUPPLY AND INSTALL ALL 

NECESSARY HOARDING TARPS, ETC TO PROTECT 

WORK AND MAINTAIN A DUST FREE ENVIRONMENT IN 

SURROUNDING AREAS.

6. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS 

BETWEEN EXISTING STRUCTURES IDENTIFIED AS TO BE 

REMOVED AND EXISTING STRUCTURES IDENTIFIED AS 

TO REMAIN.

7. REMOVE EXISTING INTERIOR PARTITIONS AND GLAZING, 

INCLUDING ASSOCIATED FRAMING AS NOTED ON DEMO 

PLANS. PARTITIONS SHALL BE REMOVED FULL HEIGHT 

TO STRUCTURE ABOVE UNLESS OTHERWISE NOTED.

8. REMOVAL OF EXISTING FLOOR FINISHES SHALL 

INCLUDE MORTAR BED, UNDERLAYMENT (INCLUDING 

6mm PLYWOOD) OR OTHER CLEAVAGE MEMBRANES, 

UNDERPAD, BASE, FLOOR MOULDING AND TRANSITION 

STRIPS TO EXISTING STRUCTURE BELOW. WHERE 

DAMAGE TO SUBFLOOR IS FOUND, SUBFLOOR TO BE 

REMOVED AND REPLACED.

9. CONTRACTOR TO VERIFY AND GET AUTHORIZATION 

FROM MUNICIPAL AUTHORITIES, CONSULTANTS AND 

OWNER BEFORE DISCONNECTING ANY SERVICES.

10. CONTRACTOR TO COORDINATE WITH STRUCTURAL,  

MECHANICAL & ELECTRICAL DOCUMENTS ALL NEW 

OPENINGS TO BE CUT INTO THE EXISTING AND NEW 

ROOF.

11. PROVIDE WASTE AUDIT REPORTS IN CONFORMANCE 

WITH AUTHORITIES HAVING JURISDICTION AS 

REQUIRED.

12. REFER TO DEMOLITION AND REMOVALS SPECIFICATION 

FOR ADDITIONAL REQUIREMENTS.

13. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN 

CONJUNCTION WITH THE AS-BUILT, STRUCTURAL, 

ELECTRICAL, MECHANICAL CONSULTANTS DOCUMENTS. 

ANY DISCREPANCIES ARE TO BE REPORTED TO THE 

ARCHITECT PRIOR TO ANY EXECUTION OF RELATED 

WORK. REFER TO ELECTRICAL & MECHANICAL 

DEMOLITION PLANS AND COORDINATE.

14. THE CONTRACTORS SHALL ENSURE THAT THE 

LOCATIONS OF ALL SERVICES ARE IDENTIFIED PRIOR 

TO THE COMMENCEMENT OF WORK AND EXCAVATIONS. 

THE CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR 

ANY DAMAGE TO SERVICES THEY HAVE COMMITTED.

15. ALL STRUCTURAL COMPONENTS TO BE TAKEN OFF THE 

STRUCTURAL DOCUMENTS. NO STRUCTURAL DESIGN 

INFORMATION SHALL BE INFERRED FROM THE 

ARCHITECTURAL DRAWINGS.

16. THE CONTRACTOR SHALL NOT USE THIS DRAWING TO 

INFER ANY SITE DIMENSIONS BUT SHALL USE THE 

OFFICIAL SURVEY.

17. ALL GEODETIC INFORMATION ON THIS PLAN IS FOR 

REFERENCE ONLY. 

NOTES ON DESIGNATED SUBSTANCES

1. IN NO WAY SHOULD THE CONTRACTOR ASSUME THE 

SITE/BUILDING IS 100% FREE OF DESIGNATED 

SUBSTANCES AND AS SUCH THE CONTRACTOR SHOULD 

TAKE EVERY PRECAUTION WHEN WORKING IN THE 

BUILDINGS. 

2. SHOULD THE CONTRACTOR COME IN CONTACT WITH 

ANY MATERIALS THAT LOOK SUSPICIOUS THEY SHOULD 

IMMEDIATELY STOP WORK, BOARD THE AREA OFF, 

TARP WITH PLASTIC AND SEAL, AND CONTACT THE 

CONSULTANTS IMMEDIATELY. THE OWNERS 

ENVIRONMENTAL CONSULTANT WILL BE ENGAGED TO 

INVESTIGATE FURTHER.

DEMOLITION GENERAL NOTESDEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

EXISTING CONSTRUCTION TO BE DEMOLISHED

EXISTING DOOR AND FRAME TO REMAIN

(HARDWARE IS PER HARDWARE SCHEDULE 

FOR REMEDIAL SCOPE)

EXISTING DOOR AND FRAME TO BE 

DEMOLISHED

DEMOLITION KEYNOTES

01 RESERVED

02 DEMOLISH EXISTING OPERABLE PARTITION

+ TRACK, SUPPORTING STRUCTURE TO

REMAIN

10 REMOVE EXISTING FLOOR ELECTRICAL

PENETRATION (STUB-UP). CONTRACTOR TO

INCLUDE FOR REPLACEMENT OF

SUBFLOORING BELOW DUE TO

ANTICIPATED WATER DAMAGE.

04 DEMOLISH EXISTING PLUMBING FIXTURES +

ACCESSORIES. ROUGH-INS TO REMAIN, CAP

+ SEAL

18 REMOVE PAINT FINISH ON FLOOR AND

PREPARE SURFACE FOR NEW FINISH,

REFER TO FINISH PLANS

05 REMOVE + DISPOSE OF EXISTING

FLOORING, SHOWER TRAYS + FLOOR BASE

INCLUDING ADHESIVE RESIDUE, GROUT +

6mm PLYWOOD UNDERLAY WHERE

EXISTING. WHERE DAMAGE TO SUBFLOOR

(WATER, ETC) IS FOUND, SUBFLOOR TO BE

DEMOLISHED

03 ALL EXISTING COMMERCIAL KITCHEN

EQUIPMENT TO BE REVIEWED FOR

FUNCTIONALITY BEFORE CONTRACTOR TO

REMOVE AND STORE EXISTING

COMMERCIAL KITCHEN

EQUIPMENT/APPLIANCES AND WASHERS

AND DRYERS. EQUIPMENT TO BE

INSPECTED AND REPAIRED AS REQUIRED

AFTER RE-INSTALLATION IN EXISTING

LOCATIONS

19 REMOVE EXISTING STAIR TREAD ANTI-SLIP

FINISH AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS

23 REMOVE LAYER OF EXISTING GWB FROM

FLOOR TO CEILING

08 KITCHEN FLOORING + BOTTOM WALL TILE

TO BE DEMOLISHED, CONTRACTOR TO

INCLUDE FOR NEW REPLACEMENT TILES TO

MATCH FOR ANY ADDITIONAL DAMAGE TO

TILES ABOVE DURING REMOVAL.

09 REMOVE EXISTING WALK-IN FRIDGE.

CONTRACTOR TO INCLUDE FOR

REPLACEMENT OF SUBFLOORING BELOW

DUE TO ANTICIPATED WATER DAMAGE.

11 DEMOLISH EXISTING WOOD VENEER WALL

PANELS AND CORNER CUPBOARD. PATCH

AND REPAIR WALL GWB AS REQUIRED.

14 REMOVE EXISTING FLOOR DRAIN & COVER,

CAP AND SEAL ROUGH-IN BELOW. PREPARE

FLOOR TO RECIEVE NEW FINISH WERE

APPLICABLE. REFER TO MECHANICAL

12 EXISTING ELECT. PANEL TO BE RELOCATED.

PATCH AND REPAIR GWB AS REQUIRED.

REFER TO ELECTRICAL.

13 FLOOR DRAIN ROUGH-IN TO REMAIN, NEW

DRAIN TO REPLACE + TIE IN TO NEW

FLOORING FINISH WHERE APPLICABLE

06 DEMOLISH EXISTING ENTRANCE DOORS

AND SIDELITES. CONTRACTOR TO

CONSTRUCT TEMPORARY ENTRANCE TO

SECURE BUILDING DURING DEMOLITION.

15 EXISTING OPENING AND FRAMING BELOW

TO BE DEMOLISHED. REFER TO PROPOSED

PLANS AND DOOR SCHEDULE FOR

REQUIRED HEIGHT.

16 NEW PUNCH OPENING IN EXISTING WALL,

NOT FLOOR TO CEILING. COORDINATE WITH

PROPOSED INTERIOR ELEVATIONS &

MILLWORK DRAWINGS FOR REQUIRED

ROUGH OPENING DIMENSIONS.

17 REMOVE PROTECTIVE METAL BARS,

EXISTING SCREEN, AND SILL.

20 FLOORING PREVIOUSLY DEMOLISHED

07 SALVAGE PLAQUES AND RETURN TO

OWNER.

21 REMOVE TWO ROWS OF EXISTING TILE

FLOOR FINISH TO RECIEVE NEW SCREEN

INSTALL AND PREPARE SURFACE FOR NEW

FINISH, REFER TO FINISH PLANS.

KEYNOTE GENERAL NOTE:

1. REFER TO OTHER DISCIPLINES INCLUDING BUT NOT LIMITED TO 

MECHANICAL/ELECTRICAL FOR FULL SCOPE OF WORK.

2. IN THE EVENT ANY DEMOLITIONS REMAIN WITHOUT CORRECTIVE OR 

REPLACEMENT SCOPE NOTED IN PROPOSED WORK, ASSUME LIKE-FOR-LIKE 

REPLACEMENT AND VERIFY PRIOR TO PROCEEDING.

3. ASSUME PATCH AND REPAIR OF ALL DEMOLITIONS TO MAKE GOOD.

22 TRENCH THROUGH CONCRETE SLAB AS

REQUIRED FOR NEW SANITARY DRAIN

CONNECTION. REFER TO MECH.

EXISTING AREA OF FLOOR DEMOLISHED, 

REMOVE 6mm UNDERLAYMENT

APPROX. EXTENT OF EXISTING WALL 

ASSEMBLY DEMOLITION/ REINSTATEMENT 

FOR NEW ROUGH-IN, REFER TO MECH AND 

ELECTRICAL 

24 REMOVE PARTITION GWB, FRAMING, AND

INSULATION AS REQUIRED TO

ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

25 REMOVE SUBFLOOR AND INSULATION AS

REQUIRED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

26 EXISTING MURAL TO REMAIN. PROTECT

WITH PLASTIC SHEETING FOR DURATION.

27 NEW FLOOR OPENING AT NEW DUCT

LOCATION. REFER TO MECH.
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+/- 2375 mm AFF

+/- 2855 mm AFF

+/- 2700 mm AFF

+/- 2375 mm AFF

1. MAKE GOOD AND MAINTAIN FIRE SEPERATION AT 

UNDERSIDE OF RATED FLOOR/ROOF ASSEMBLY ABOVE 

IMPACTED  BY REMOVAL AND REINSTATEMENT OF 

SUSPENDED CEILING BELOW AS REQUIRED FOR 

REMOVAL AND REINSTATEMENT TO COORDINATE WITH 

ELEC/MECH DEMOLITION AND PROPOSED 

INSTALLATION. 

2. MAKE GOOD ALL SURFACES TO REMAIN THAT ARE 

AFFECTED BY DEMOLITION. WHERE EXISTING 

SURFACES ARE DISTURBED. MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO 

NEAREST CORNER OR CHANGE IN MATERIAL.

3. ALL SALVAGED AND REMOVED ITEMS ARE TO BE 

CONFIRMED WITH CLIENT IN WALK THROUGH PRIOR TO 

START OF DEMOLITION.

RCP DEMOLITON GENERAL NOTESRCP DEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

RCP DEMOLITION KEYNOTES

01 DEMOLISH CEILING AND HANGING

SUPPORTS

03 DEMOLISH BASKETBALL NET AND

ASSOCIATED SUPPORT/STRUCTURE. PATCH

AND REPAIR AND DAMAGE RESULTING

FROM REMOVAL

02 REMOVE CEILING FAN AND PROTECTIVE

COVERING.

EXISTING LIGHT FIXTURES TO BE DEMOLISHED

EXISTING CONSTRUCTION TO BE DEMOLISHED

04 REMOVE AND REINSTATE EXISTING LIGHT

FIXTURES IN NEW CEILING

EXISTING WOOD FRAMING/ UNDERSIDE OF 

WOOD JOIST

05 REMOVE UNDERSIDE OF EXISTING

SUSPENDED CEILING/FLOOR ASSEMBLY AS

REQUIRED TO COORDINATE WITH

ELEC/MECH DEMOLITION AND PROPOSED

INSTALLATION, COORDINATE WITH

MECH.ELEC.

06 REMOVE UNDERSIDE OF EXISTING

CEILING/FLOOR ASSEMBLY AND INSULATION

IN JOIST CAVITY AS REQUIRED TO

COMPLETE MOULD REMEDIATION ABOVE,

REFER TO MOULD REMEDIATION

SPECIFICATION.

07 PLACEHOLDER

08 REMOVE PROJECTOR FOR REINSTALLATION

09 REMOVE PROJECTOR SCREEN FOR

REINSTALLATION

10 DEMOLISH CEILING IN PREPARATION FOR

NEW SHAFT. REFER TO MECH.
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+/- 4945 mm AFF
+/- 4945 mm AFF
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+/- 2335 mm AFF
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+/- 2335 mm AFF
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1. MAKE GOOD AND MAINTAIN FIRE SEPERATION AT 

UNDERSIDE OF RATED FLOOR/ROOF ASSEMBLY ABOVE 

IMPACTED  BY REMOVAL AND REINSTATEMENT OF 

SUSPENDED CEILING BELOW AS REQUIRED FOR 

REMOVAL AND REINSTATEMENT TO COORDINATE WITH 

ELEC/MECH DEMOLITION AND PROPOSED 

INSTALLATION. 

2. MAKE GOOD ALL SURFACES TO REMAIN THAT ARE 

AFFECTED BY DEMOLITION. WHERE EXISTING 

SURFACES ARE DISTURBED. MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO 

NEAREST CORNER OR CHANGE IN MATERIAL.

3. ALL SALVAGED AND REMOVED ITEMS ARE TO BE 

CONFIRMED WITH CLIENT IN WALK THROUGH PRIOR TO 

START OF DEMOLITION.

RCP DEMOLITON GENERAL NOTESRCP DEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

RCP DEMOLITION KEYNOTES

01 DEMOLISH CEILING AND HANGING

SUPPORTS

03 DEMOLISH BASKETBALL NET AND

ASSOCIATED SUPPORT/STRUCTURE. PATCH

AND REPAIR AND DAMAGE RESULTING

FROM REMOVAL

02 REMOVE CEILING FAN AND PROTECTIVE

COVERING.

EXISTING LIGHT FIXTURES TO BE DEMOLISHED

EXISTING CONSTRUCTION TO BE DEMOLISHED

04 REMOVE AND REINSTATE EXISTING LIGHT

FIXTURES IN NEW CEILING

EXISTING WOOD FRAMING/ UNDERSIDE OF 

WOOD JOIST

05 REMOVE UNDERSIDE OF EXISTING

SUSPENDED CEILING/FLOOR ASSEMBLY AS

REQUIRED TO COORDINATE WITH

ELEC/MECH DEMOLITION AND PROPOSED

INSTALLATION, COORDINATE WITH

MECH.ELEC.

06 REMOVE UNDERSIDE OF EXISTING

CEILING/FLOOR ASSEMBLY AND INSULATION

IN JOIST CAVITY AS REQUIRED TO

COMPLETE MOULD REMEDIATION ABOVE,

REFER TO MOULD REMEDIATION

SPECIFICATION.

07 PLACEHOLDER

08 REMOVE PROJECTOR FOR REINSTALLATION

09 REMOVE PROJECTOR SCREEN FOR

REINSTALLATION

10 DEMOLISH CEILING IN PREPARATION FOR

NEW SHAFT. REFER TO MECH.
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1. MAKE GOOD AND MAINTAIN FIRE SEPERATION AT 

UNDERSIDE OF RATED FLOOR/ROOF ASSEMBLY ABOVE 

IMPACTED  BY REMOVAL AND REINSTATEMENT OF 

SUSPENDED CEILING BELOW AS REQUIRED FOR 

REMOVAL AND REINSTATEMENT TO COORDINATE WITH 

ELEC/MECH DEMOLITION AND PROPOSED 

INSTALLATION. 

2. MAKE GOOD ALL SURFACES TO REMAIN THAT ARE 

AFFECTED BY DEMOLITION. WHERE EXISTING 

SURFACES ARE DISTURBED. MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO 

NEAREST CORNER OR CHANGE IN MATERIAL.

3. ALL SALVAGED AND REMOVED ITEMS ARE TO BE 

CONFIRMED WITH CLIENT IN WALK THROUGH PRIOR TO 

START OF DEMOLITION.

RCP DEMOLITON GENERAL NOTESRCP DEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

RCP DEMOLITION KEYNOTES

01 DEMOLISH CEILING AND HANGING

SUPPORTS

03 DEMOLISH BASKETBALL NET AND

ASSOCIATED SUPPORT/STRUCTURE. PATCH

AND REPAIR AND DAMAGE RESULTING

FROM REMOVAL

02 REMOVE CEILING FAN AND PROTECTIVE

COVERING.

EXISTING LIGHT FIXTURES TO BE DEMOLISHED

EXISTING CONSTRUCTION TO BE DEMOLISHED

04 REMOVE AND REINSTATE EXISTING LIGHT

FIXTURES IN NEW CEILING

EXISTING WOOD FRAMING/ UNDERSIDE OF 

WOOD JOIST

05 REMOVE UNDERSIDE OF EXISTING

SUSPENDED CEILING/FLOOR ASSEMBLY AS

REQUIRED TO COORDINATE WITH

ELEC/MECH DEMOLITION AND PROPOSED

INSTALLATION, COORDINATE WITH

MECH.ELEC.

06 REMOVE UNDERSIDE OF EXISTING

CEILING/FLOOR ASSEMBLY AND INSULATION

IN JOIST CAVITY AS REQUIRED TO

COMPLETE MOULD REMEDIATION ABOVE,

REFER TO MOULD REMEDIATION

SPECIFICATION.

07 PLACEHOLDER

08 REMOVE PROJECTOR FOR REINSTALLATION

09 REMOVE PROJECTOR SCREEN FOR

REINSTALLATION

10 DEMOLISH CEILING IN PREPARATION FOR

NEW SHAFT. REFER TO MECH.
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1. MAKE GOOD AND MAINTAIN FIRE SEPERATION AT 

UNDERSIDE OF RATED FLOOR/ROOF ASSEMBLY ABOVE 

IMPACTED  BY REMOVAL AND REINSTATEMENT OF 

SUSPENDED CEILING BELOW AS REQUIRED FOR 

REMOVAL AND REINSTATEMENT TO COORDINATE WITH 

ELEC/MECH DEMOLITION AND PROPOSED 

INSTALLATION. 

2. MAKE GOOD ALL SURFACES TO REMAIN THAT ARE 

AFFECTED BY DEMOLITION. WHERE EXISTING 

SURFACES ARE DISTURBED. MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO 

NEAREST CORNER OR CHANGE IN MATERIAL.

3. ALL SALVAGED AND REMOVED ITEMS ARE TO BE 

CONFIRMED WITH CLIENT IN WALK THROUGH PRIOR TO 

START OF DEMOLITION.

RCP DEMOLITON GENERAL NOTESRCP DEMOLITION LEGEND

EXISTING CONSTRUCTION TO REMAIN

RCP DEMOLITION KEYNOTES

01 DEMOLISH CEILING AND HANGING

SUPPORTS

03 DEMOLISH BASKETBALL NET AND

ASSOCIATED SUPPORT/STRUCTURE. PATCH

AND REPAIR AND DAMAGE RESULTING

FROM REMOVAL

02 REMOVE CEILING FAN AND PROTECTIVE

COVERING.

EXISTING LIGHT FIXTURES TO BE DEMOLISHED

EXISTING CONSTRUCTION TO BE DEMOLISHED

04 REMOVE AND REINSTATE EXISTING LIGHT

FIXTURES IN NEW CEILING

EXISTING WOOD FRAMING/ UNDERSIDE OF 

WOOD JOIST

05 REMOVE UNDERSIDE OF EXISTING

SUSPENDED CEILING/FLOOR ASSEMBLY AS

REQUIRED TO COORDINATE WITH

ELEC/MECH DEMOLITION AND PROPOSED

INSTALLATION, COORDINATE WITH

MECH.ELEC.

06 REMOVE UNDERSIDE OF EXISTING

CEILING/FLOOR ASSEMBLY AND INSULATION

IN JOIST CAVITY AS REQUIRED TO

COMPLETE MOULD REMEDIATION ABOVE,

REFER TO MOULD REMEDIATION

SPECIFICATION.

07 PLACEHOLDER

08 REMOVE PROJECTOR FOR REINSTALLATION

09 REMOVE PROJECTOR SCREEN FOR

REINSTALLATION

10 DEMOLISH CEILING IN PREPARATION FOR

NEW SHAFT. REFER TO MECH.
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ABOVE

18

1. ALL DIMENSIONS ARE TAKEN TO THE FINISH FACE OF 

THE INTERIOR PARTITIONS AND EXTERIOR WALLS, 

UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS AT INTERIOR DOORS ARE TAKEN TO 

THE OUTSIDE EDGE OF DOOR FRAME, UNLESS NOTED 

OTHERWISE.

3. LOCATE ROUGH OPENINGS OF INTERIOR DOORS 

100mm FROM INSIDE FACE OF INTERSECTING 

PARTITION, UNLESS NOTED OTHERWISE.

4. CLOSET DOORS TO BE CENTERED ALONG INTERIOR 

CLOSET WIDTH, UNLESS NOTED OTHERWISE.

5. ALL DIMENSIONS AT INTERIOR SCREENS ARE TAKEN 

TO THE OUTSIDE EDGE OF THE SCREEN FRAME, 

UNLESS NOTED OTHERWISE.

6. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF FLOOR 

DRAIN AND AREA DRAIN TYPES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

7. REVIEW WASHROOM ELEVATIONS, INTERIOR 

ELEVATIONS, & MILLWORK DRAWINGS AND PROVIDE 

BLOCKING AS REQUIRED FOR PROPOSED 

ACCESSORIES PRIOR TO INSTALLATION OF GWB. 

8. FIELD REVIEW EXTENT OF EXISTING ASSEMBLIES 

REMOVED FOR MOULD ABATEMENT. REINSTATE AS 

REQUIRED, REFER TO EXISTING ASSEMBLY 

REMEDIATION SCHEDULE FOR FURTHER 

DETAIL/DIRECTION

9. WHERE SUBFLOOR WAS REQUIRED TO BE 

DEMOLISHED,  SUBFLOOR TO BE REPLACED WITH 

WITH NEW TO MATCH EXISTING THICKNESS + TYPE. 

10. ASSUME MAJOR AND MINOR PATCH AND REPAIRS TO 

ALL EXISTING GWB. MAKE GOOD THROUGHOUT, 

WHERE THERE ARE PENETRATIONS, CRACKS, 

DAMAGE, UNEVENNESS, AND FAULTS. PAINT FINISH 

UNLESS OTHERWISE SPECIFIED.

11. PRIOR TO PATCHING GWB AND INSTALLING WALL 

BASE, PROVIDE DIATOMACEOUS EARTH IN BOTTOM 

OF EACH WALL CAVITY + PROVIDE FIRE SEALANT AT 

ALL FIRE SEPARATIONS AT WALL BASE.

12. INSTALL NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TYPICAL THROUGHOUT GROUND FLOOR 1, 

GROUND FLOOR 2, AND SECOND FLOOR. AS PER TYP. 

ASSEMBLY DETAIL, REFER TO SHEET A002

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYNOTES

01 INFILL OPERABLE WINDOW WITH SPANDREL AND

BACKPAN AND WALL ASSEMBLY AS PER DETAIL.

PROVIDE TILE BACKER BOARD IN PREPARATION

FOR SHOWER INSTALL

02 STAINLESS STEEL SERVERY C/W FRAMED

SUPPORT. COORDINATE WITH EXISTING SECURITY

SCREEN IN EXISTING OPENING

03 PROVIDE NEW DRAIN + DRAIN COVER ON EXISTING

ROUGH-IN. RETAIN EXISTING HEIGHT OF FLOOR

DRAIN, ENSURE FLOOR MAINTAINS POSITIVE

SLOPE TO DRAIN AT LOWEST POINT. REFER TO

MECHANICAL

04 ADD LEVELING COMPOUND + PREPARE FOR NEW

FLOOR FINISHES. MAINTAIN POSITIVE SLOPE TO

NEW DRAINS WHERE INDICATED. GRIND DOWN

PROTRUSIONS, TYP.

05 PROPOSED SINK LOCATION, REFER TO

MECHANICAL

06 SCREEN FRAME TO ALIGN WITH ADJACENT WALL

FLOOR PLAN LEGEND

AUTOMATIC DOOR OPENER BUTTON LOCATION,

REFER TO DOOR SCHEDULE

FLOOR DRAIN, REFER TO MECHANICAL

FLOOR DRAIN IN EXISTING ROUGH-IN, 

REFER TO MECHANICAL

EXISTING FLOOR DRAIN TO REMAIN

+/- 690

690

EXISTING DIMENSION

PROPOSED  DIMENSION

07 NEW LOCATION OF HAND WASHING SINK, REFER

TO MECHANICAL

08 RESERVED

09 MAKE GOOD DRYWALL DAMAGE AND/OR HOLE.

APPROX. EXTENT OF EXISTING WALL ASSEMBLY 

REINSTATEMENT, VERIFY ON SITE

10 PROVIDE BLOCKING AS REQUIRED FOR WALL

MOUNTED FIXTURE CARRIER

11 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON EXISTING WOOD STUD. REFER TO FIRE

SEPERATION DRAWINGS FOR REQUIRED

CONTINOUS FIRE RATING AND EXISTING

ASSEMBLY REMEDIATION SCHEDULE FOR

FURTHER DETAIL/DIRECTION

12 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON 14mm RESILIENT CHANNEL ON EXISTING WOOD

STUD. REFER TO FIRE SEPERATION DRAWINGS

FOR REQUIRED CONTINOUS FIRE RATING AND

EXISTING ASSEMBLY REMEDIATION SCHEDULE

FOR FURTHER DETAIL/DIRECTION

13 INFILL EXISTING OPENING IN FRAMING WITH WALL

ASSEMBLY "P1A" OR "P2A". REFER TO INTERIOR

ELEVATIONS FOR EXTENT.

14 REINSTATE PARTITION GWB, FRAMING, AND

INSULATION REMOVED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

15 REINSTATE SUBFLOOR AND INSULATION REMOVED

TO ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

16 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

REINSTATE FIRESTOP AT BOTTOM OF WALL

17 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

18 STRIP AND REFINISH CLEAR FINISH WOOD

ASSEMBLY COMPONENTS THROUGH-OUT (WOOD

HANDRAIL AND PLY GUARD PANELS, ETC). PATCH,

PRIME AND REPAINT STEEL COMPONENTS

THROUGH-OUT (GUARD POST, FRAME, CLIPS,

STRINGER, STEEL PAN TREADS, ETC). PREPARE

CONCRETE TREAD FOR NEW FINISH, REFER TO

FINISH PLAN.

Sheet Title

Project Name

Drawn By

Designed By

RJC Project Number

Sheet Number Revision

Date

Scale

NORTH

Seal

KEY PLAN

C
A

N
T

E
R

B
U

R
Y

 P
L

AREA
OF
WORK

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect. 
The contractor shall be responsible for checking and verifying all 
levels and dimensions and shall report all discrepancies to the 
architect and obtain clarification prior to commencing work.

1 : 50

2

25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

BASEMENT FLOOR PLAN

Author

Designer ISSUE DATE

230810

A100

1 : 50
A100

BASEMENT1

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22



DN

DN

UP

?
?

?
?

1

2

3

4

5

A B C D E F

OPEN TO BELOW

A2011

A200

1

A200

3

A201 2

1694

1

A501

EX. STAIR
A

EX. STAIR
B

81.0 m²

DINING

ROOM
104

23.0 m²

COMMUNAL

KITCHEN
103

19.9 m²

HARM

REDUCTION/

PROGRAM

RM
101

VESTIBULE
100

7.7 m²

RECEPTION

INTAKE
121

7.7 m²

BF W.C.
120

4.9 m²

BF

BEDROOM
102

+/- 2250 +/- 6660 +/- 2868 +/- 8537 +/- 5425

+
/-

 1
70

0
+

/-
 3

28
0

+
/-

 4
21

0
+

/-
 4

85
0

+
/-

 1
40

40

+/- 25740

FD

02

P
O

S
IT

IV
E

 S
LO

P
E

P
O

S
IT

IV
E

 S
LO

P
E

POSITIVE SLOPEPOSITIVE SLOPE

OPEN TO ABOVE

A7001

P2

P1

D121

D
10

0B

D
10

2

D101AD120

FS4
S101

P2

7

A410

FS1
W01

FS4
S100

D116

D109 D104

D
10

3

P1

D101

D
10

3A

M02

M03

EAST

M05

M06
A700

10

9

11

8

A700 5

03

03

6

3

2

06

EXHAUST HOOD ABOVE

13
07

12
49

07

08

08

500

M07

A200

2

09

09

09

09

RE-FILM EXISTING WINDOWS

R
E

-F
IL

M
 E

X
IS

T
IN

G
 W

IN
D

O
W

S

WINDOW FILM

INSTALL

09 PATCH HOLES AND FINISH 

WITH TILE SALVAGED FROM 

REMOVALS, OR MATCHING 

NEW, TYPICAL. PROVIDE 

THREE (3) SAMPLES OF 

CLOSET MATCH FOR 

ARCHITECT APPROVAL.

REPLACE DAMAGED TILE 

WITH MATCH.

09

09

REPLACE DAMAGED TILE 

WITH MATCH.

A70012

A700

13

60
0

ACTIVE

LEAF

650

NEW MILLWORK PARCEL 

LEDGE AND WINDOW PASS

EXISTING STEEL COLUMN 

TO REMAIN

LINE OF EXISTING STAIR 

LANDING ABOVE

NEW MILLWORK BENCH

NEW MILLWORK SERVERY

NEW MILLWORK CAFE-

STYLE WINDOW COUNTER

+/- 1980 +/- 8590

+/- 8305 +/- 4115 +/- 1185

+
/-

 3
36

5
+

/-
 5

12
0

+
/-

 3
39

0

+/- 1980 +/- 8225 2560 1714 +/- 2810

+/- 6435

2456

19
30

31
65

+
/-

 1
99

4

+/- 4694

+
/-

 3
28

5

+/- 1770

+
/-

 8
85

0
17

90
14

55

+
/-

 2
59

1

+/- 2424
+/- 2915

PATCH & 

REPAIR

D015C

63
8

61
0

EXTENT OF BULKHEAD ABOVE

ALIGN

P8

F
S

1
W

02

NEW MILLWORK SHELVING

60
2

8

A800

4

A800

14

A800

1

A801

5

A801

M04

P2

P2

P2

P2

P2

PATCH ASSEMBLY, REINSTATE 

FIRESTOP AT BOTTOM OF WALL

10

10

3

A410

1

A400

D100

11

A800

ACTIVE

LEAF

2

A400

INFILL ROUGH OPENING WITH 

NEW TRANSFER GRILLE,

REFER TO MECH 

14

14

P8X

P8X

7

P1X

D100A

P2

ABOVE

18

P2

AS REQUIRED TO ENCLOSE AS-BUILT POWER/DATA

200

1. ALL DIMENSIONS ARE TAKEN TO THE FINISH FACE OF 

THE INTERIOR PARTITIONS AND EXTERIOR WALLS, 

UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS AT INTERIOR DOORS ARE TAKEN TO 

THE OUTSIDE EDGE OF DOOR FRAME, UNLESS NOTED 

OTHERWISE.

3. LOCATE ROUGH OPENINGS OF INTERIOR DOORS 

100mm FROM INSIDE FACE OF INTERSECTING 

PARTITION, UNLESS NOTED OTHERWISE.

4. CLOSET DOORS TO BE CENTERED ALONG INTERIOR 

CLOSET WIDTH, UNLESS NOTED OTHERWISE.

5. ALL DIMENSIONS AT INTERIOR SCREENS ARE TAKEN 

TO THE OUTSIDE EDGE OF THE SCREEN FRAME, 

UNLESS NOTED OTHERWISE.

6. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF FLOOR 

DRAIN AND AREA DRAIN TYPES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

7. REVIEW WASHROOM ELEVATIONS, INTERIOR 

ELEVATIONS, & MILLWORK DRAWINGS AND PROVIDE 

BLOCKING AS REQUIRED FOR PROPOSED 

ACCESSORIES PRIOR TO INSTALLATION OF GWB. 

8. FIELD REVIEW EXTENT OF EXISTING ASSEMBLIES 

REMOVED FOR MOULD ABATEMENT. REINSTATE AS 

REQUIRED, REFER TO EXISTING ASSEMBLY 

REMEDIATION SCHEDULE FOR FURTHER 

DETAIL/DIRECTION

9. WHERE SUBFLOOR WAS REQUIRED TO BE 

DEMOLISHED,  SUBFLOOR TO BE REPLACED WITH 

WITH NEW TO MATCH EXISTING THICKNESS + TYPE. 

10. ASSUME MAJOR AND MINOR PATCH AND REPAIRS TO 

ALL EXISTING GWB. MAKE GOOD THROUGHOUT, 

WHERE THERE ARE PENETRATIONS, CRACKS, 

DAMAGE, UNEVENNESS, AND FAULTS. PAINT FINISH 

UNLESS OTHERWISE SPECIFIED.

11. PRIOR TO PATCHING GWB AND INSTALLING WALL 

BASE, PROVIDE DIATOMACEOUS EARTH IN BOTTOM 

OF EACH WALL CAVITY + PROVIDE FIRE SEALANT AT 

ALL FIRE SEPARATIONS AT WALL BASE.

12. INSTALL NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TYPICAL THROUGHOUT GROUND FLOOR 1, 

GROUND FLOOR 2, AND SECOND FLOOR. AS PER TYP. 

ASSEMBLY DETAIL, REFER TO SHEET A002

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYNOTES

01 INFILL OPERABLE WINDOW WITH SPANDREL AND

BACKPAN AND WALL ASSEMBLY AS PER DETAIL.

PROVIDE TILE BACKER BOARD IN PREPARATION

FOR SHOWER INSTALL

02 STAINLESS STEEL SERVERY C/W FRAMED

SUPPORT. COORDINATE WITH EXISTING SECURITY

SCREEN IN EXISTING OPENING

03 PROVIDE NEW DRAIN + DRAIN COVER ON EXISTING

ROUGH-IN. RETAIN EXISTING HEIGHT OF FLOOR

DRAIN, ENSURE FLOOR MAINTAINS POSITIVE

SLOPE TO DRAIN AT LOWEST POINT. REFER TO

MECHANICAL

04 ADD LEVELING COMPOUND + PREPARE FOR NEW

FLOOR FINISHES. MAINTAIN POSITIVE SLOPE TO

NEW DRAINS WHERE INDICATED. GRIND DOWN

PROTRUSIONS, TYP.

05 PROPOSED SINK LOCATION, REFER TO

MECHANICAL

06 SCREEN FRAME TO ALIGN WITH ADJACENT WALL

FLOOR PLAN LEGEND

AUTOMATIC DOOR OPENER BUTTON LOCATION,

REFER TO DOOR SCHEDULE

FLOOR DRAIN, REFER TO MECHANICAL

FLOOR DRAIN IN EXISTING ROUGH-IN, 

REFER TO MECHANICAL

EXISTING FLOOR DRAIN TO REMAIN

+/- 690

690

EXISTING DIMENSION

PROPOSED  DIMENSION

07 NEW LOCATION OF HAND WASHING SINK, REFER

TO MECHANICAL

08 RESERVED

09 MAKE GOOD DRYWALL DAMAGE AND/OR HOLE.

APPROX. EXTENT OF EXISTING WALL ASSEMBLY 

REINSTATEMENT, VERIFY ON SITE

10 PROVIDE BLOCKING AS REQUIRED FOR WALL

MOUNTED FIXTURE CARRIER

11 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON EXISTING WOOD STUD. REFER TO FIRE

SEPERATION DRAWINGS FOR REQUIRED

CONTINOUS FIRE RATING AND EXISTING

ASSEMBLY REMEDIATION SCHEDULE FOR

FURTHER DETAIL/DIRECTION

12 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON 14mm RESILIENT CHANNEL ON EXISTING WOOD

STUD. REFER TO FIRE SEPERATION DRAWINGS

FOR REQUIRED CONTINOUS FIRE RATING AND

EXISTING ASSEMBLY REMEDIATION SCHEDULE

FOR FURTHER DETAIL/DIRECTION

13 INFILL EXISTING OPENING IN FRAMING WITH WALL

ASSEMBLY "P1A" OR "P2A". REFER TO INTERIOR

ELEVATIONS FOR EXTENT.

14 REINSTATE PARTITION GWB, FRAMING, AND

INSULATION REMOVED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

15 REINSTATE SUBFLOOR AND INSULATION REMOVED

TO ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

16 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

REINSTATE FIRESTOP AT BOTTOM OF WALL

17 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

18 STRIP AND REFINISH CLEAR FINISH WOOD

ASSEMBLY COMPONENTS THROUGH-OUT (WOOD

HANDRAIL AND PLY GUARD PANELS, ETC). PATCH,

PRIME AND REPAINT STEEL COMPONENTS

THROUGH-OUT (GUARD POST, FRAME, CLIPS,

STRINGER, STEEL PAN TREADS, ETC). PREPARE

CONCRETE TREAD FOR NEW FINISH, REFER TO

FINISH PLAN.
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2

REINSTATE 

ASSEMBLY, FULL 

HEIGHT

REINSTATE 

ASSEMBLY, UP 

TO ± 600MM

REINSTATE 

ASSEMBLY, UP 

TO ± 1200MM

REPLACE DOOR IN 

EXISTING FRAME

REINSTATE 

ASSEMBLY, UP 

TO ± 1200MM

REINSTATE 

ASSEMBLY, UP 

TO ± 1200MM

REINSTATE BATT INSULATION AND VAPOUR 

BARRIER. REMOVE ADDITIONAL DRYWALL 

FOR TIE-IN TO EXISTING VAPOUR BARRIER 

AS REQUIRED. TYPICAL FOR ALL EXTERIOR 

WALLS WITH DRYWALL REINSTATEMENT.

09

REINSTATE 

ASSEMBLY, UP 

TO ± 1200MM

REINSTATE 

ASSEMBLY, UP 

TO ± 1200MM

REINSTATE 

ASSEMBLY 

FULL HEIGHT
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FS1
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Sim
3
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8
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Sim

1. ALL DIMENSIONS ARE TAKEN TO THE FINISH FACE OF 

THE INTERIOR PARTITIONS AND EXTERIOR WALLS, 

UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS AT INTERIOR DOORS ARE TAKEN TO 

THE OUTSIDE EDGE OF DOOR FRAME, UNLESS NOTED 

OTHERWISE.

3. LOCATE ROUGH OPENINGS OF INTERIOR DOORS 

100mm FROM INSIDE FACE OF INTERSECTING 

PARTITION, UNLESS NOTED OTHERWISE.

4. CLOSET DOORS TO BE CENTERED ALONG INTERIOR 

CLOSET WIDTH, UNLESS NOTED OTHERWISE.

5. ALL DIMENSIONS AT INTERIOR SCREENS ARE TAKEN 

TO THE OUTSIDE EDGE OF THE SCREEN FRAME, 

UNLESS NOTED OTHERWISE.

6. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF FLOOR 

DRAIN AND AREA DRAIN TYPES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

7. REVIEW WASHROOM ELEVATIONS, INTERIOR 

ELEVATIONS, & MILLWORK DRAWINGS AND PROVIDE 

BLOCKING AS REQUIRED FOR PROPOSED 

ACCESSORIES PRIOR TO INSTALLATION OF GWB. 

8. FIELD REVIEW EXTENT OF EXISTING ASSEMBLIES 

REMOVED FOR MOULD ABATEMENT. REINSTATE AS 

REQUIRED, REFER TO EXISTING ASSEMBLY 

REMEDIATION SCHEDULE FOR FURTHER 

DETAIL/DIRECTION

9. WHERE SUBFLOOR WAS REQUIRED TO BE 

DEMOLISHED,  SUBFLOOR TO BE REPLACED WITH 

WITH NEW TO MATCH EXISTING THICKNESS + TYPE. 

10. ASSUME MAJOR AND MINOR PATCH AND REPAIRS TO 

ALL EXISTING GWB. MAKE GOOD THROUGHOUT, 

WHERE THERE ARE PENETRATIONS, CRACKS, 

DAMAGE, UNEVENNESS, AND FAULTS. PAINT FINISH 

UNLESS OTHERWISE SPECIFIED.

11. PRIOR TO PATCHING GWB AND INSTALLING WALL 

BASE, PROVIDE DIATOMACEOUS EARTH IN BOTTOM 

OF EACH WALL CAVITY + PROVIDE FIRE SEALANT AT 

ALL FIRE SEPARATIONS AT WALL BASE.

12. INSTALL NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TYPICAL THROUGHOUT GROUND FLOOR 1, 

GROUND FLOOR 2, AND SECOND FLOOR. AS PER TYP. 

ASSEMBLY DETAIL, REFER TO SHEET A002

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYNOTES

01 INFILL OPERABLE WINDOW WITH SPANDREL AND

BACKPAN AND WALL ASSEMBLY AS PER DETAIL.

PROVIDE TILE BACKER BOARD IN PREPARATION

FOR SHOWER INSTALL

02 STAINLESS STEEL SERVERY C/W FRAMED

SUPPORT. COORDINATE WITH EXISTING SECURITY

SCREEN IN EXISTING OPENING

03 PROVIDE NEW DRAIN + DRAIN COVER ON EXISTING

ROUGH-IN. RETAIN EXISTING HEIGHT OF FLOOR

DRAIN, ENSURE FLOOR MAINTAINS POSITIVE

SLOPE TO DRAIN AT LOWEST POINT. REFER TO

MECHANICAL

04 ADD LEVELING COMPOUND + PREPARE FOR NEW

FLOOR FINISHES. MAINTAIN POSITIVE SLOPE TO

NEW DRAINS WHERE INDICATED. GRIND DOWN

PROTRUSIONS, TYP.

05 PROPOSED SINK LOCATION, REFER TO

MECHANICAL

06 SCREEN FRAME TO ALIGN WITH ADJACENT WALL

FLOOR PLAN LEGEND

AUTOMATIC DOOR OPENER BUTTON LOCATION,

REFER TO DOOR SCHEDULE

FLOOR DRAIN, REFER TO MECHANICAL

FLOOR DRAIN IN EXISTING ROUGH-IN, 

REFER TO MECHANICAL

EXISTING FLOOR DRAIN TO REMAIN

+/- 690

690

EXISTING DIMENSION

PROPOSED  DIMENSION

07 NEW LOCATION OF HAND WASHING SINK, REFER

TO MECHANICAL

08 RESERVED

09 MAKE GOOD DRYWALL DAMAGE AND/OR HOLE.

APPROX. EXTENT OF EXISTING WALL ASSEMBLY 

REINSTATEMENT, VERIFY ON SITE

10 PROVIDE BLOCKING AS REQUIRED FOR WALL

MOUNTED FIXTURE CARRIER

11 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON EXISTING WOOD STUD. REFER TO FIRE

SEPERATION DRAWINGS FOR REQUIRED

CONTINOUS FIRE RATING AND EXISTING

ASSEMBLY REMEDIATION SCHEDULE FOR

FURTHER DETAIL/DIRECTION

12 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON 14mm RESILIENT CHANNEL ON EXISTING WOOD

STUD. REFER TO FIRE SEPERATION DRAWINGS

FOR REQUIRED CONTINOUS FIRE RATING AND

EXISTING ASSEMBLY REMEDIATION SCHEDULE

FOR FURTHER DETAIL/DIRECTION

13 INFILL EXISTING OPENING IN FRAMING WITH WALL

ASSEMBLY "P1A" OR "P2A". REFER TO INTERIOR

ELEVATIONS FOR EXTENT.

14 REINSTATE PARTITION GWB, FRAMING, AND

INSULATION REMOVED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

15 REINSTATE SUBFLOOR AND INSULATION REMOVED

TO ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

16 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

REINSTATE FIRESTOP AT BOTTOM OF WALL

17 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

18 STRIP AND REFINISH CLEAR FINISH WOOD

ASSEMBLY COMPONENTS THROUGH-OUT (WOOD

HANDRAIL AND PLY GUARD PANELS, ETC). PATCH,

PRIME AND REPAINT STEEL COMPONENTS

THROUGH-OUT (GUARD POST, FRAME, CLIPS,

STRINGER, STEEL PAN TREADS, ETC). PREPARE

CONCRETE TREAD FOR NEW FINISH, REFER TO

FINISH PLAN.
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REPLACE GLAZING WITH 

SPANDREL IN EXISTING FRAME

REINSTATE BATT INSULATION AND VAPOUR 

BARRIER. REMOVE ADDITIONAL DRYWALL 

FOR TIE-IN TO EXISTING VAPOUR BARRIER 

AS REQUIRED. TYPICAL FOR ALL EXTERIOR 

WALLS WITH DRYWALL REINSTATEMENT. 

REFER TO DETAIL 1/R2.3.

REINSTATE 

ASSEMBLY 

FULL HEIGHT

REINSTATE 

ASSEMBLY 

FULL HEIGHT

REINSTATE BATT INSULATION AND VAPOUR 

BARRIER. REMOVE ADDITIONAL DRYWALL 

FOR TIE-IN TO EXISTING VAPOUR BARRIER 

AS REQUIRED. TYPICAL FOR ALL EXTERIOR 

WALLS WITH DRYWALL REINSTATEMENT.

REINSTATE ASSEMBLY, 

UP TO ± 1300MM, 

TYPICAL FOR ALL 

BEDROOMS U.N.O.

REINSTATE ASSEMBLY, 

UP TO ± 1300MM, 

TYPICAL FOR ALL 

BEDROOMS U.N.O.

REINSTATE 

DRYWALL FULL 

HEIGHT

EXISTING FIRE 

SHUTTER, SERVICE AND 

TEST PER NFPA 80 TO 

ENSURE GOOD 

WORKING ORDER

REINSTATE ENVELOPE ASSEMBLY 

BELOW WINDOW SILL +/-150MM
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1. ALL DIMENSIONS ARE TAKEN TO THE FINISH FACE OF 

THE INTERIOR PARTITIONS AND EXTERIOR WALLS, 

UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS AT INTERIOR DOORS ARE TAKEN TO 

THE OUTSIDE EDGE OF DOOR FRAME, UNLESS NOTED 

OTHERWISE.

3. LOCATE ROUGH OPENINGS OF INTERIOR DOORS 

100mm FROM INSIDE FACE OF INTERSECTING 

PARTITION, UNLESS NOTED OTHERWISE.

4. CLOSET DOORS TO BE CENTERED ALONG INTERIOR 

CLOSET WIDTH, UNLESS NOTED OTHERWISE.

5. ALL DIMENSIONS AT INTERIOR SCREENS ARE TAKEN 

TO THE OUTSIDE EDGE OF THE SCREEN FRAME, 

UNLESS NOTED OTHERWISE.

6. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF FLOOR 

DRAIN AND AREA DRAIN TYPES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

7. REVIEW WASHROOM ELEVATIONS, INTERIOR 

ELEVATIONS, & MILLWORK DRAWINGS AND PROVIDE 

BLOCKING AS REQUIRED FOR PROPOSED 

ACCESSORIES PRIOR TO INSTALLATION OF GWB. 

8. FIELD REVIEW EXTENT OF EXISTING ASSEMBLIES 

REMOVED FOR MOULD ABATEMENT. REINSTATE AS 

REQUIRED, REFER TO EXISTING ASSEMBLY 

REMEDIATION SCHEDULE FOR FURTHER 

DETAIL/DIRECTION

9. WHERE SUBFLOOR WAS REQUIRED TO BE 

DEMOLISHED,  SUBFLOOR TO BE REPLACED WITH 

WITH NEW TO MATCH EXISTING THICKNESS + TYPE. 

10. ASSUME MAJOR AND MINOR PATCH AND REPAIRS TO 

ALL EXISTING GWB. MAKE GOOD THROUGHOUT, 

WHERE THERE ARE PENETRATIONS, CRACKS, 

DAMAGE, UNEVENNESS, AND FAULTS. PAINT FINISH 

UNLESS OTHERWISE SPECIFIED.

11. PRIOR TO PATCHING GWB AND INSTALLING WALL 

BASE, PROVIDE DIATOMACEOUS EARTH IN BOTTOM 

OF EACH WALL CAVITY + PROVIDE FIRE SEALANT AT 

ALL FIRE SEPARATIONS AT WALL BASE.

12. INSTALL NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TYPICAL THROUGHOUT GROUND FLOOR 1, 

GROUND FLOOR 2, AND SECOND FLOOR. AS PER TYP. 

ASSEMBLY DETAIL, REFER TO SHEET A002

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYNOTES

01 INFILL OPERABLE WINDOW WITH SPANDREL AND

BACKPAN AND WALL ASSEMBLY AS PER DETAIL.

PROVIDE TILE BACKER BOARD IN PREPARATION

FOR SHOWER INSTALL

02 STAINLESS STEEL SERVERY C/W FRAMED

SUPPORT. COORDINATE WITH EXISTING SECURITY

SCREEN IN EXISTING OPENING

03 PROVIDE NEW DRAIN + DRAIN COVER ON EXISTING

ROUGH-IN. RETAIN EXISTING HEIGHT OF FLOOR

DRAIN, ENSURE FLOOR MAINTAINS POSITIVE

SLOPE TO DRAIN AT LOWEST POINT. REFER TO

MECHANICAL

04 ADD LEVELING COMPOUND + PREPARE FOR NEW

FLOOR FINISHES. MAINTAIN POSITIVE SLOPE TO

NEW DRAINS WHERE INDICATED. GRIND DOWN

PROTRUSIONS, TYP.

05 PROPOSED SINK LOCATION, REFER TO

MECHANICAL

06 SCREEN FRAME TO ALIGN WITH ADJACENT WALL

FLOOR PLAN LEGEND

AUTOMATIC DOOR OPENER BUTTON LOCATION,

REFER TO DOOR SCHEDULE

FLOOR DRAIN, REFER TO MECHANICAL

FLOOR DRAIN IN EXISTING ROUGH-IN, 

REFER TO MECHANICAL

EXISTING FLOOR DRAIN TO REMAIN

+/- 690

690

EXISTING DIMENSION

PROPOSED  DIMENSION

07 NEW LOCATION OF HAND WASHING SINK, REFER

TO MECHANICAL

08 RESERVED

09 MAKE GOOD DRYWALL DAMAGE AND/OR HOLE.

APPROX. EXTENT OF EXISTING WALL ASSEMBLY 

REINSTATEMENT, VERIFY ON SITE

10 PROVIDE BLOCKING AS REQUIRED FOR WALL

MOUNTED FIXTURE CARRIER

11 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON EXISTING WOOD STUD. REFER TO FIRE

SEPERATION DRAWINGS FOR REQUIRED

CONTINOUS FIRE RATING AND EXISTING

ASSEMBLY REMEDIATION SCHEDULE FOR

FURTHER DETAIL/DIRECTION

12 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON 14mm RESILIENT CHANNEL ON EXISTING WOOD

STUD. REFER TO FIRE SEPERATION DRAWINGS

FOR REQUIRED CONTINOUS FIRE RATING AND

EXISTING ASSEMBLY REMEDIATION SCHEDULE

FOR FURTHER DETAIL/DIRECTION

13 INFILL EXISTING OPENING IN FRAMING WITH WALL

ASSEMBLY "P1A" OR "P2A". REFER TO INTERIOR

ELEVATIONS FOR EXTENT.

14 REINSTATE PARTITION GWB, FRAMING, AND

INSULATION REMOVED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

15 REINSTATE SUBFLOOR AND INSULATION REMOVED

TO ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

16 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

REINSTATE FIRESTOP AT BOTTOM OF WALL

17 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

18 STRIP AND REFINISH CLEAR FINISH WOOD

ASSEMBLY COMPONENTS THROUGH-OUT (WOOD

HANDRAIL AND PLY GUARD PANELS, ETC). PATCH,

PRIME AND REPAINT STEEL COMPONENTS

THROUGH-OUT (GUARD POST, FRAME, CLIPS,

STRINGER, STEEL PAN TREADS, ETC). PREPARE

CONCRETE TREAD FOR NEW FINISH, REFER TO

FINISH PLAN.
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NEW NOSING 

TO MATCH 

EXISTING

1. ALL DIMENSIONS ARE TAKEN TO THE FINISH FACE OF 

THE INTERIOR PARTITIONS AND EXTERIOR WALLS, 

UNLESS NOTED OTHERWISE.

2. ALL DIMENSIONS AT INTERIOR DOORS ARE TAKEN TO 

THE OUTSIDE EDGE OF DOOR FRAME, UNLESS NOTED 

OTHERWISE.

3. LOCATE ROUGH OPENINGS OF INTERIOR DOORS 

100mm FROM INSIDE FACE OF INTERSECTING 

PARTITION, UNLESS NOTED OTHERWISE.

4. CLOSET DOORS TO BE CENTERED ALONG INTERIOR 

CLOSET WIDTH, UNLESS NOTED OTHERWISE.

5. ALL DIMENSIONS AT INTERIOR SCREENS ARE TAKEN 

TO THE OUTSIDE EDGE OF THE SCREEN FRAME, 

UNLESS NOTED OTHERWISE.

6. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF FLOOR 

DRAIN AND AREA DRAIN TYPES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

7. REVIEW WASHROOM ELEVATIONS, INTERIOR 

ELEVATIONS, & MILLWORK DRAWINGS AND PROVIDE 

BLOCKING AS REQUIRED FOR PROPOSED 

ACCESSORIES PRIOR TO INSTALLATION OF GWB. 

8. FIELD REVIEW EXTENT OF EXISTING ASSEMBLIES 

REMOVED FOR MOULD ABATEMENT. REINSTATE AS 

REQUIRED, REFER TO EXISTING ASSEMBLY 

REMEDIATION SCHEDULE FOR FURTHER 

DETAIL/DIRECTION

9. WHERE SUBFLOOR WAS REQUIRED TO BE 

DEMOLISHED,  SUBFLOOR TO BE REPLACED WITH 

WITH NEW TO MATCH EXISTING THICKNESS + TYPE. 

10. ASSUME MAJOR AND MINOR PATCH AND REPAIRS TO 

ALL EXISTING GWB. MAKE GOOD THROUGHOUT, 

WHERE THERE ARE PENETRATIONS, CRACKS, 

DAMAGE, UNEVENNESS, AND FAULTS. PAINT FINISH 

UNLESS OTHERWISE SPECIFIED.

11. PRIOR TO PATCHING GWB AND INSTALLING WALL 

BASE, PROVIDE DIATOMACEOUS EARTH IN BOTTOM 

OF EACH WALL CAVITY + PROVIDE FIRE SEALANT AT 

ALL FIRE SEPARATIONS AT WALL BASE.

12. INSTALL NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TYPICAL THROUGHOUT GROUND FLOOR 1, 

GROUND FLOOR 2, AND SECOND FLOOR. AS PER TYP. 

ASSEMBLY DETAIL, REFER TO SHEET A002

FLOOR PLAN GENERAL NOTES

FLOOR PLAN KEYNOTES

01 INFILL OPERABLE WINDOW WITH SPANDREL AND

BACKPAN AND WALL ASSEMBLY AS PER DETAIL.

PROVIDE TILE BACKER BOARD IN PREPARATION

FOR SHOWER INSTALL

02 STAINLESS STEEL SERVERY C/W FRAMED

SUPPORT. COORDINATE WITH EXISTING SECURITY

SCREEN IN EXISTING OPENING

03 PROVIDE NEW DRAIN + DRAIN COVER ON EXISTING

ROUGH-IN. RETAIN EXISTING HEIGHT OF FLOOR

DRAIN, ENSURE FLOOR MAINTAINS POSITIVE

SLOPE TO DRAIN AT LOWEST POINT. REFER TO

MECHANICAL

04 ADD LEVELING COMPOUND + PREPARE FOR NEW

FLOOR FINISHES. MAINTAIN POSITIVE SLOPE TO

NEW DRAINS WHERE INDICATED. GRIND DOWN

PROTRUSIONS, TYP.

05 PROPOSED SINK LOCATION, REFER TO

MECHANICAL

06 SCREEN FRAME TO ALIGN WITH ADJACENT WALL

FLOOR PLAN LEGEND

AUTOMATIC DOOR OPENER BUTTON LOCATION,

REFER TO DOOR SCHEDULE

FLOOR DRAIN, REFER TO MECHANICAL

FLOOR DRAIN IN EXISTING ROUGH-IN, 

REFER TO MECHANICAL

EXISTING FLOOR DRAIN TO REMAIN

+/- 690

690

EXISTING DIMENSION

PROPOSED  DIMENSION

07 NEW LOCATION OF HAND WASHING SINK, REFER

TO MECHANICAL

08 RESERVED

09 MAKE GOOD DRYWALL DAMAGE AND/OR HOLE.

APPROX. EXTENT OF EXISTING WALL ASSEMBLY 

REINSTATEMENT, VERIFY ON SITE

10 PROVIDE BLOCKING AS REQUIRED FOR WALL

MOUNTED FIXTURE CARRIER

11 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON EXISTING WOOD STUD. REFER TO FIRE

SEPERATION DRAWINGS FOR REQUIRED

CONTINOUS FIRE RATING AND EXISTING

ASSEMBLY REMEDIATION SCHEDULE FOR

FURTHER DETAIL/DIRECTION

12 REINSTATE REMOVED GWB WITH FIRE RATED GWB

ON 14mm RESILIENT CHANNEL ON EXISTING WOOD

STUD. REFER TO FIRE SEPERATION DRAWINGS

FOR REQUIRED CONTINOUS FIRE RATING AND

EXISTING ASSEMBLY REMEDIATION SCHEDULE

FOR FURTHER DETAIL/DIRECTION

13 INFILL EXISTING OPENING IN FRAMING WITH WALL

ASSEMBLY "P1A" OR "P2A". REFER TO INTERIOR

ELEVATIONS FOR EXTENT.

14 REINSTATE PARTITION GWB, FRAMING, AND

INSULATION REMOVED TO ACCOMODATE NEW

PLUMBING ROUGH-IN, REFER TO MECH

15 REINSTATE SUBFLOOR AND INSULATION REMOVED

TO ACCOMODATE NEW PLUMBING ROUGH-IN,

REFER TO MECH

16 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

REINSTATE FIRESTOP AT BOTTOM OF WALL

17 REINSTATE CONCRETE SLAB REMOVED FOR MECH

WORK.

18 STRIP AND REFINISH CLEAR FINISH WOOD

ASSEMBLY COMPONENTS THROUGH-OUT (WOOD

HANDRAIL AND PLY GUARD PANELS, ETC). PATCH,

PRIME AND REPAINT STEEL COMPONENTS

THROUGH-OUT (GUARD POST, FRAME, CLIPS,

STRINGER, STEEL PAN TREADS, ETC). PREPARE

CONCRETE TREAD FOR NEW FINISH, REFER TO

FINISH PLAN.
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1. REFER TO ELECTRICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

LUMINAIRE TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

2. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

DIFFUSER TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

3. REFER TO MECHANICAL AND ELECTRICAL DOCUMENTS 

FOR OTHER ITEMS TO BE INCORPORATED BUT NOT 

SHOWN ON THE ARCHITECTURAL REFLECTED CEILING 

PLAN. IF SUCH ITEMS ARE DRAWN IN ARCHITECTURAL 

DRAWINGS, IT IS FOR LOCATION ONLY.

4. REFLECTED CEILING PLANS ARE TO BE READ IN 

CONJUNCTION WITH DETAILS AND DRAWINGS SHOWN 

ELSEWHERE WITHIN THE CONTRACT DOCUMENTS. IN 

THE EVENT OF DISCREPANCIES THE MORE STRINGENT 

REQUIREMENTS GOVERN (IE. GYPSUM BULKHEADS 

SHOWN ON REFLECTED CEILING PLANS MAY NOT 

APPEAR IN BUILDING SECTIONS BUT ARE REQUIRED 

TO BE INCORPORATED.

5. UNLESS NOTED OTHERWISE: ALL INTERIOR PARTITION 

ASSEMBLIES AND BULKHEADS TO CONTINUE TO U/S 

OF FLOOR SHEATHING/DECK/SLAB/ AND ROOF 

SHEATHING/DECK/SLAB, WITH U/S OF BULKHEADS A 

MIN OF 25mm BELOW ADJACENT ACOUSTIC TILE 

FINISH.

6. ALL EXPOSED MECHANICAL AND ELECTRICAL 

SERVICES AND STRUCTURE TO PE PAINTED. REFER TO 

MECHANICAL AND ELECTRICAL DOCUMENTS FOR 

SPECIFIC EXCLUSIONS. ALLOW FOR TWO COLOURS 

FROM MANUFACTURES FULL RANGE, UNLESS 

OTHERWISE NOTED.

7. COORDINATE THE HEIGHT OF BULKHEADS WITH 

CEILING HEIGHTS AND INTERIOR DETAILS 

THROUGHOUT.

8. ALL BULKHEADS CONTAINING MECHANICAL AND/OR 

ELECTRICAL ELEMENTS (FOR EXAMPLE. AIR 

DIFFUSERS), TO BE FRAMED AND FURRED 

ACCORDINGLY TO ALLOW FOR CLEARANCES AND 

PASSAGE OF ALL SUCH ELEMENTS.

9. PROVIDE ADDITIONAL FRAMING AND HANGERS AS 

REQUIRED TO BRIDGE AROUND INTERFACES, 

INCLUDING BUT NOT LIMITED TO MECHANICAL, 

ELECTRICAL, STRUCTURAL, AND PARTITIONS.

10. CEILING ACCESS PANELS: ABOVE SUSPENDED 

CEILINGS, LOCATE MECHANICAL AND ELECTRICAL 

ITEMS THAT NEED ACCESS, WITHIN 600mm 

HORIZONTALLY AND 1000mm VERTICALLY FROM ALL 

CEILING ACCESS PANELS.

11. CONTRACTOR TO PROVIDE CONDUIT LAYOUT SHOP 

DRAWINGS FOR ALL SURFACE MOUNTED CONDUIT AT 

EXPOSED CEILING LOCATIONS, AND EXPOSED 

COLUMN LOCATIONS, FOR CONSULTANT REVIEW 

PRIOR TO INSTALLATION. RUN CONDUIT HIDDEN 

ALONG BEAM LENGTHS AND BETWEEN JOISTS IN 

CAVITY. BENDS TO BE 90 DEGREES.

12. ALL EXISTING CEILINGS THROUGHOUT TO BE PAINTED

REFLECTED CEILING PLAN GENERAL NOTES

REFLECTED CEILING PLAN FIXTURE LEGEND

REFLECTED CEILING PLAN KEYNOTES

01 PROPOSED IMPACT RESISTANT LIGHT

FIXTURES, REFER TO ELEC.

02 ALIGN REINSTATED GYPSUM CEILING TO

EXISTING HEIGHT AND MAKE GOOD.

03 PROVIDE CEILING MOUNTED CURTAIN

TRACK, MANUALLY OPERATED WITH

OPAQUE FULL HEIGHT CURTAIN

04 CEILING FINISH TO CONTINUE ON SIDE OF

BULKHEAD, PATTERN TO CONTINUE

05 CEILING FINISH PATTERN TO BEGIN IN THIS

LOCATION

REFER TO ELECTRICAL FOR FULL FIXTURE LEGEND.

06 PROPOSED FIXTURE TO BE INSTALLED IN

LOCATION OF DEMOLISHED FIXTURE

RCP LEGEND

EXISTING CONSTRUCTION TO REMAIN

NEW GWB CEILING, PAINTED

07 MAKE GOOD DRYWALL DAMAGE VERIFY ON

SITE.

08 REINSTATE FIRE RATED BEAM ENCLOSURE

ABOVE

09 REINSTATE FIRE RATED COLUMN

ENCLOSURE

10 REINSTATE CEILING ASSEMBLY REMOVED

TO ACCOMMODATE WITH NEW MECHANICAL

INSTALLATION, REFER TO MECH.

EXISTING GWB CEILING, PAINTED

11 NEW ROLLER SHADE TYP. REFER TO

SPECIFICATIONS. VERIFY AS-BUILT WINDOW

OPENING SIZE IN FIELD TYP.

PROPOSED PENDANT FIXTURE 1 - BOTTOM OF FIXTURE AT 

2914mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 2 - BOTTOM OF FIXTURE AT 

3182mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 3 - BOTTOM OF FIXTURE AT 

3048mm AFF UNLESS OTHERWISE NOTED ON DRAWING 
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+/-

C1

4200 mm AFF
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1. REFER TO ELECTRICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

LUMINAIRE TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

2. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

DIFFUSER TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

3. REFER TO MECHANICAL AND ELECTRICAL DOCUMENTS 

FOR OTHER ITEMS TO BE INCORPORATED BUT NOT 

SHOWN ON THE ARCHITECTURAL REFLECTED CEILING 

PLAN. IF SUCH ITEMS ARE DRAWN IN ARCHITECTURAL 

DRAWINGS, IT IS FOR LOCATION ONLY.

4. REFLECTED CEILING PLANS ARE TO BE READ IN 

CONJUNCTION WITH DETAILS AND DRAWINGS SHOWN 

ELSEWHERE WITHIN THE CONTRACT DOCUMENTS. IN 

THE EVENT OF DISCREPANCIES THE MORE STRINGENT 

REQUIREMENTS GOVERN (IE. GYPSUM BULKHEADS 

SHOWN ON REFLECTED CEILING PLANS MAY NOT 

APPEAR IN BUILDING SECTIONS BUT ARE REQUIRED 

TO BE INCORPORATED.

5. UNLESS NOTED OTHERWISE: ALL INTERIOR PARTITION 

ASSEMBLIES AND BULKHEADS TO CONTINUE TO U/S 

OF FLOOR SHEATHING/DECK/SLAB/ AND ROOF 

SHEATHING/DECK/SLAB, WITH U/S OF BULKHEADS A 

MIN OF 25mm BELOW ADJACENT ACOUSTIC TILE 

FINISH.

6. ALL EXPOSED MECHANICAL AND ELECTRICAL 

SERVICES AND STRUCTURE TO PE PAINTED. REFER TO 

MECHANICAL AND ELECTRICAL DOCUMENTS FOR 

SPECIFIC EXCLUSIONS. ALLOW FOR TWO COLOURS 

FROM MANUFACTURES FULL RANGE, UNLESS 

OTHERWISE NOTED.

7. COORDINATE THE HEIGHT OF BULKHEADS WITH 

CEILING HEIGHTS AND INTERIOR DETAILS 

THROUGHOUT.

8. ALL BULKHEADS CONTAINING MECHANICAL AND/OR 

ELECTRICAL ELEMENTS (FOR EXAMPLE. AIR 

DIFFUSERS), TO BE FRAMED AND FURRED 

ACCORDINGLY TO ALLOW FOR CLEARANCES AND 

PASSAGE OF ALL SUCH ELEMENTS.

9. PROVIDE ADDITIONAL FRAMING AND HANGERS AS 

REQUIRED TO BRIDGE AROUND INTERFACES, 

INCLUDING BUT NOT LIMITED TO MECHANICAL, 

ELECTRICAL, STRUCTURAL, AND PARTITIONS.

10. CEILING ACCESS PANELS: ABOVE SUSPENDED 

CEILINGS, LOCATE MECHANICAL AND ELECTRICAL 

ITEMS THAT NEED ACCESS, WITHIN 600mm 

HORIZONTALLY AND 1000mm VERTICALLY FROM ALL 

CEILING ACCESS PANELS.

11. CONTRACTOR TO PROVIDE CONDUIT LAYOUT SHOP 

DRAWINGS FOR ALL SURFACE MOUNTED CONDUIT AT 

EXPOSED CEILING LOCATIONS, AND EXPOSED 

COLUMN LOCATIONS, FOR CONSULTANT REVIEW 

PRIOR TO INSTALLATION. RUN CONDUIT HIDDEN 

ALONG BEAM LENGTHS AND BETWEEN JOISTS IN 

CAVITY. BENDS TO BE 90 DEGREES.

12. ALL EXISTING CEILINGS THROUGHOUT TO BE PAINTED

REFLECTED CEILING PLAN GENERAL NOTES

REFLECTED CEILING PLAN FIXTURE LEGEND

REFLECTED CEILING PLAN KEYNOTES

01 PROPOSED IMPACT RESISTANT LIGHT

FIXTURES, REFER TO ELEC.

02 ALIGN REINSTATED GYPSUM CEILING TO

EXISTING HEIGHT AND MAKE GOOD.

03 PROVIDE CEILING MOUNTED CURTAIN

TRACK, MANUALLY OPERATED WITH

OPAQUE FULL HEIGHT CURTAIN

04 CEILING FINISH TO CONTINUE ON SIDE OF

BULKHEAD, PATTERN TO CONTINUE

05 CEILING FINISH PATTERN TO BEGIN IN THIS

LOCATION

REFER TO ELECTRICAL FOR FULL FIXTURE LEGEND.

06 PROPOSED FIXTURE TO BE INSTALLED IN

LOCATION OF DEMOLISHED FIXTURE

RCP LEGEND

EXISTING CONSTRUCTION TO REMAIN

NEW GWB CEILING, PAINTED

07 MAKE GOOD DRYWALL DAMAGE VERIFY ON

SITE.

08 REINSTATE FIRE RATED BEAM ENCLOSURE

ABOVE

09 REINSTATE FIRE RATED COLUMN

ENCLOSURE

10 REINSTATE CEILING ASSEMBLY REMOVED

TO ACCOMMODATE WITH NEW MECHANICAL

INSTALLATION, REFER TO MECH.

EXISTING GWB CEILING, PAINTED

11 NEW ROLLER SHADE TYP. REFER TO

SPECIFICATIONS. VERIFY AS-BUILT WINDOW

OPENING SIZE IN FIELD TYP.

PROPOSED PENDANT FIXTURE 1 - BOTTOM OF FIXTURE AT 

2914mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 2 - BOTTOM OF FIXTURE AT 

3182mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 3 - BOTTOM OF FIXTURE AT 

3048mm AFF UNLESS OTHERWISE NOTED ON DRAWING 
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1. REFER TO ELECTRICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

LUMINAIRE TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

2. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

DIFFUSER TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

3. REFER TO MECHANICAL AND ELECTRICAL DOCUMENTS 

FOR OTHER ITEMS TO BE INCORPORATED BUT NOT 

SHOWN ON THE ARCHITECTURAL REFLECTED CEILING 

PLAN. IF SUCH ITEMS ARE DRAWN IN ARCHITECTURAL 

DRAWINGS, IT IS FOR LOCATION ONLY.

4. REFLECTED CEILING PLANS ARE TO BE READ IN 

CONJUNCTION WITH DETAILS AND DRAWINGS SHOWN 

ELSEWHERE WITHIN THE CONTRACT DOCUMENTS. IN 

THE EVENT OF DISCREPANCIES THE MORE STRINGENT 

REQUIREMENTS GOVERN (IE. GYPSUM BULKHEADS 

SHOWN ON REFLECTED CEILING PLANS MAY NOT 

APPEAR IN BUILDING SECTIONS BUT ARE REQUIRED 

TO BE INCORPORATED.

5. UNLESS NOTED OTHERWISE: ALL INTERIOR PARTITION 

ASSEMBLIES AND BULKHEADS TO CONTINUE TO U/S 

OF FLOOR SHEATHING/DECK/SLAB/ AND ROOF 

SHEATHING/DECK/SLAB, WITH U/S OF BULKHEADS A 

MIN OF 25mm BELOW ADJACENT ACOUSTIC TILE 

FINISH.

6. ALL EXPOSED MECHANICAL AND ELECTRICAL 

SERVICES AND STRUCTURE TO PE PAINTED. REFER TO 

MECHANICAL AND ELECTRICAL DOCUMENTS FOR 

SPECIFIC EXCLUSIONS. ALLOW FOR TWO COLOURS 

FROM MANUFACTURES FULL RANGE, UNLESS 

OTHERWISE NOTED.

7. COORDINATE THE HEIGHT OF BULKHEADS WITH 

CEILING HEIGHTS AND INTERIOR DETAILS 

THROUGHOUT.

8. ALL BULKHEADS CONTAINING MECHANICAL AND/OR 

ELECTRICAL ELEMENTS (FOR EXAMPLE. AIR 

DIFFUSERS), TO BE FRAMED AND FURRED 

ACCORDINGLY TO ALLOW FOR CLEARANCES AND 

PASSAGE OF ALL SUCH ELEMENTS.

9. PROVIDE ADDITIONAL FRAMING AND HANGERS AS 

REQUIRED TO BRIDGE AROUND INTERFACES, 

INCLUDING BUT NOT LIMITED TO MECHANICAL, 

ELECTRICAL, STRUCTURAL, AND PARTITIONS.

10. CEILING ACCESS PANELS: ABOVE SUSPENDED 

CEILINGS, LOCATE MECHANICAL AND ELECTRICAL 

ITEMS THAT NEED ACCESS, WITHIN 600mm 

HORIZONTALLY AND 1000mm VERTICALLY FROM ALL 

CEILING ACCESS PANELS.

11. CONTRACTOR TO PROVIDE CONDUIT LAYOUT SHOP 

DRAWINGS FOR ALL SURFACE MOUNTED CONDUIT AT 

EXPOSED CEILING LOCATIONS, AND EXPOSED 

COLUMN LOCATIONS, FOR CONSULTANT REVIEW 

PRIOR TO INSTALLATION. RUN CONDUIT HIDDEN 

ALONG BEAM LENGTHS AND BETWEEN JOISTS IN 

CAVITY. BENDS TO BE 90 DEGREES.

12. ALL EXISTING CEILINGS THROUGHOUT TO BE PAINTED

REFLECTED CEILING PLAN GENERAL NOTES

REFLECTED CEILING PLAN FIXTURE LEGEND

REFLECTED CEILING PLAN KEYNOTES

01 PROPOSED IMPACT RESISTANT LIGHT

FIXTURES, REFER TO ELEC.

02 ALIGN REINSTATED GYPSUM CEILING TO

EXISTING HEIGHT AND MAKE GOOD.

03 PROVIDE CEILING MOUNTED CURTAIN

TRACK, MANUALLY OPERATED WITH

OPAQUE FULL HEIGHT CURTAIN

04 CEILING FINISH TO CONTINUE ON SIDE OF

BULKHEAD, PATTERN TO CONTINUE

05 CEILING FINISH PATTERN TO BEGIN IN THIS

LOCATION

REFER TO ELECTRICAL FOR FULL FIXTURE LEGEND.

06 PROPOSED FIXTURE TO BE INSTALLED IN

LOCATION OF DEMOLISHED FIXTURE

RCP LEGEND

EXISTING CONSTRUCTION TO REMAIN

NEW GWB CEILING, PAINTED

07 MAKE GOOD DRYWALL DAMAGE VERIFY ON

SITE.

08 REINSTATE FIRE RATED BEAM ENCLOSURE

ABOVE

09 REINSTATE FIRE RATED COLUMN

ENCLOSURE

10 REINSTATE CEILING ASSEMBLY REMOVED

TO ACCOMMODATE WITH NEW MECHANICAL

INSTALLATION, REFER TO MECH.

EXISTING GWB CEILING, PAINTED

11 NEW ROLLER SHADE TYP. REFER TO

SPECIFICATIONS. VERIFY AS-BUILT WINDOW

OPENING SIZE IN FIELD TYP.

PROPOSED PENDANT FIXTURE 1 - BOTTOM OF FIXTURE AT 

2914mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 2 - BOTTOM OF FIXTURE AT 

3182mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 3 - BOTTOM OF FIXTURE AT 

3048mm AFF UNLESS OTHERWISE NOTED ON DRAWING 
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NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect. 
The contractor shall be responsible for checking and verifying all 
levels and dimensions and shall report all discrepancies to the 
architect and obtain clarification prior to commencing work.
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1. REFER TO ELECTRICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

LUMINAIRE TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

2. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

DIFFUSER TYPES AND QUANTITIES, REFER TO 

ARCHITECTURAL FOR LOCATION ONLY.

3. REFER TO MECHANICAL AND ELECTRICAL DOCUMENTS 

FOR OTHER ITEMS TO BE INCORPORATED BUT NOT 

SHOWN ON THE ARCHITECTURAL REFLECTED CEILING 

PLAN. IF SUCH ITEMS ARE DRAWN IN ARCHITECTURAL 

DRAWINGS, IT IS FOR LOCATION ONLY.

4. REFLECTED CEILING PLANS ARE TO BE READ IN 

CONJUNCTION WITH DETAILS AND DRAWINGS SHOWN 

ELSEWHERE WITHIN THE CONTRACT DOCUMENTS. IN 

THE EVENT OF DISCREPANCIES THE MORE STRINGENT 

REQUIREMENTS GOVERN (IE. GYPSUM BULKHEADS 

SHOWN ON REFLECTED CEILING PLANS MAY NOT 

APPEAR IN BUILDING SECTIONS BUT ARE REQUIRED 

TO BE INCORPORATED.

5. UNLESS NOTED OTHERWISE: ALL INTERIOR PARTITION 

ASSEMBLIES AND BULKHEADS TO CONTINUE TO U/S 

OF FLOOR SHEATHING/DECK/SLAB/ AND ROOF 

SHEATHING/DECK/SLAB, WITH U/S OF BULKHEADS A 

MIN OF 25mm BELOW ADJACENT ACOUSTIC TILE 

FINISH.

6. ALL EXPOSED MECHANICAL AND ELECTRICAL 

SERVICES AND STRUCTURE TO PE PAINTED. REFER TO 

MECHANICAL AND ELECTRICAL DOCUMENTS FOR 

SPECIFIC EXCLUSIONS. ALLOW FOR TWO COLOURS 

FROM MANUFACTURES FULL RANGE, UNLESS 

OTHERWISE NOTED.

7. COORDINATE THE HEIGHT OF BULKHEADS WITH 

CEILING HEIGHTS AND INTERIOR DETAILS 

THROUGHOUT.

8. ALL BULKHEADS CONTAINING MECHANICAL AND/OR 

ELECTRICAL ELEMENTS (FOR EXAMPLE. AIR 

DIFFUSERS), TO BE FRAMED AND FURRED 

ACCORDINGLY TO ALLOW FOR CLEARANCES AND 

PASSAGE OF ALL SUCH ELEMENTS.

9. PROVIDE ADDITIONAL FRAMING AND HANGERS AS 

REQUIRED TO BRIDGE AROUND INTERFACES, 

INCLUDING BUT NOT LIMITED TO MECHANICAL, 

ELECTRICAL, STRUCTURAL, AND PARTITIONS.

10. CEILING ACCESS PANELS: ABOVE SUSPENDED 

CEILINGS, LOCATE MECHANICAL AND ELECTRICAL 

ITEMS THAT NEED ACCESS, WITHIN 600mm 

HORIZONTALLY AND 1000mm VERTICALLY FROM ALL 

CEILING ACCESS PANELS.

11. CONTRACTOR TO PROVIDE CONDUIT LAYOUT SHOP 

DRAWINGS FOR ALL SURFACE MOUNTED CONDUIT AT 

EXPOSED CEILING LOCATIONS, AND EXPOSED 

COLUMN LOCATIONS, FOR CONSULTANT REVIEW 

PRIOR TO INSTALLATION. RUN CONDUIT HIDDEN 

ALONG BEAM LENGTHS AND BETWEEN JOISTS IN 

CAVITY. BENDS TO BE 90 DEGREES.

12. ALL EXISTING CEILINGS THROUGHOUT TO BE PAINTED

REFLECTED CEILING PLAN GENERAL NOTES

REFLECTED CEILING PLAN FIXTURE LEGEND

REFLECTED CEILING PLAN KEYNOTES

01 PROPOSED IMPACT RESISTANT LIGHT

FIXTURES, REFER TO ELEC.

02 ALIGN REINSTATED GYPSUM CEILING TO

EXISTING HEIGHT AND MAKE GOOD.

03 PROVIDE CEILING MOUNTED CURTAIN

TRACK, MANUALLY OPERATED WITH

OPAQUE FULL HEIGHT CURTAIN

04 CEILING FINISH TO CONTINUE ON SIDE OF

BULKHEAD, PATTERN TO CONTINUE

05 CEILING FINISH PATTERN TO BEGIN IN THIS

LOCATION

REFER TO ELECTRICAL FOR FULL FIXTURE LEGEND.

06 PROPOSED FIXTURE TO BE INSTALLED IN

LOCATION OF DEMOLISHED FIXTURE

RCP LEGEND

EXISTING CONSTRUCTION TO REMAIN

NEW GWB CEILING, PAINTED

07 MAKE GOOD DRYWALL DAMAGE VERIFY ON

SITE.

08 REINSTATE FIRE RATED BEAM ENCLOSURE

ABOVE

09 REINSTATE FIRE RATED COLUMN

ENCLOSURE

10 REINSTATE CEILING ASSEMBLY REMOVED

TO ACCOMMODATE WITH NEW MECHANICAL

INSTALLATION, REFER TO MECH.

EXISTING GWB CEILING, PAINTED

11 NEW ROLLER SHADE TYP. REFER TO

SPECIFICATIONS. VERIFY AS-BUILT WINDOW

OPENING SIZE IN FIELD TYP.

PROPOSED PENDANT FIXTURE 1 - BOTTOM OF FIXTURE AT 

2914mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 2 - BOTTOM OF FIXTURE AT 

3182mm AFF UNLESS OTHERWISE NOTED ON DRAWING 

PROPOSED PENDANT FIXTURE 3 - BOTTOM OF FIXTURE AT 

3048mm AFF UNLESS OTHERWISE NOTED ON DRAWING 
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NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect. 
The contractor shall be responsible for checking and verifying all 
levels and dimensions and shall report all discrepancies to the 
architect and obtain clarification prior to commencing work.
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ELEVATION LEGEND

EXTERIOR WALL MOUNTED LIGHT FIXTURE, 

REFER TO ELECTRICAL

OVERFLOW SCUPPER, REFER TO MECHANICAL

ELEVATION REPAIR KEYNOTES

01 REPOINT BRICK AS REQUIRED, TYPICAL

LOCATION SHOWN. REFER TO DETAIL 2/R2.3.

02 REPLACE PRECAST CONCRETE WINDOW SILL,

ENSURE 5% SLOPE AND REINSTATE WINDOW

SILL SEALANT AND BACKER ROD. REFER TO

DETAIL 4/R2.3.

04 ROUTE OUT MORTAR ON PRECAST CONCRETE

COPING AND WINDOW SILL JOINTS. REINSTATE

WITH BACKER ROD AND SEALANT. REFER TO

DETAIL 4/R2.3.

03 REMOVE PRECAST CONCRETE COPING AND

GRIND EXISTING DRIP EDGE TO 10x10mm.

REINSTATE WITH PROPER OVERHANG SO DRIP

EDGE IS PROUD OF WALL BELOW FOR CORRECT

DRAINAGE.  ENSURE PRECAST CONCRETE

COPING SLOPES MIN 2% AWAY FROM

LANDING/STAIR.

05 REMOVE AND REPLACE SEALANT AT CONTROL

JOINTS AND AROUND THE PERIMETER OF BRICK

PENETRATIONS. REFER TO DETAIL 4/R2.3.

GRAPHIC LEGEND

GENERAL LOCATION OF REQUIRED BRICK AND 

MORTAR REPOINTING 

CONTROL JOINT/BRICK PENITRATION SEALANT

PRECAST SILLS

DAMAGED BRICK & MORTAR

PRECAST COPING

06 REMOVE AND REINSTALL SNAP CAP. REPLACE

SEALANT AS REQUIRED.

07 REMOVE AND REPLACE DAMAGED BRICKS AS

REQUIRED. REFER TO DETAIL 3/R2.3.

08 GRIND EXISTING DRIP EDGE TO 10x10mm.

15 NEW SPANDREL PANEL IN EXISTING FRAME,

REFER TO WINDOW SCHEDULE

10 NEW WINDOW INSTALLED IN EXISTING ASSEMBLY

REFER TO STRUCTURAL AND WINDOW

SCHEDULE

11 REMOVE AND REINSTATE BRICKS WHERE

BRICKS HAVE SETTLED. REINSTATE AND ENSURE

MORTAR JOINT ALIGNMENT PER CSA A371.

REFER TO DETAIL 3/R2.3.

DAMAGED CAST IN PLACE LANDING

12 REPAIR CONCRETE SURFACE TOPPING AND

SQUARE OFF FRONT EDGE OF THE STOOP.

13 SAND AND REPAINT WOOD BOARDS ON GUARD.

14 REPLACE MISSING WOOD BOARDS ON GUARD

AND PAINT ENTIRE GUARD.

15 REVIEW IN FIELD, PATCH AND REPAIR DAMAGED

FLASHING AND CLADDING
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GENERAL BRICK & MORTAR REPAIR NOTES

1. THE REPAIR DRAWINGS ILLUSTRATE A GENERAL SCOPE OF WORK.  

IT IS THE FULL RESPONSIBILITY OF THE CONTRACTOR TO 

DETERMINE THE FULL SCOPE OF REPAIR REQUIRED USING 

EXISTING SITE CONDITIONS AND THE COMPLETE CONTRACT 

DOCUMENT SETS INCLUSIVE OF ALL DISCIPLINES INCLUDING BUT 

NOT LIMITED TO ARCHITECTURAL, ELECTRICAL, MECHANICAL, 

STRUCTURAL AND ARBORIST TO ACHIEVE THE FINAL SCOPE OF 

WORK.

2. ALL DIMENSIONS OF EXISTING ELEMENTS ARE +/- DIMENSIONS, 

CONTRACTOR TO CONFIRM ON SITE AND NOTIFY DISCREPANCIES 

TO CONSULTANT.

3. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS AND 

FLOORING TO REMAIN THAT ARE AFFECTED BY REPAIR. WHERE 

EXISTING SURFACES ARE DISTURBED MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO NEAREST 

CORNER OR CHANGE IN MATERIAL.

4. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS BETWEEN EXISTING 

STRUCTURES IDENTIFIED AS TO BE REMOVED AND EXISTING 

STRUCTURES IDENTIFIED AS TO REMAIN.

5. REMOVE EXISTING SIGNAGE AS REQUIRED AND STORE FOR 

REINSTALLATION.

6. CONTRACTOR TO VERIFY AND GET AUTHORIZATION FROM 

MUNICIPAL AUTHORITIES, CONSULTANTS AND OWNER BEFORE 

DISCONNECTING ANY SERVICES.

7. CONTRACTOR TO VERIFY ALL EXTERIOR EQUIPMENT PRIOR TO 

STARTING CONSTRUCTION. CONTRACTOR TO COORDINATE WITH 

MECHANICAL AND ELECTRICAL DOCUMENTS. 

8. DEMOLISH ALL UN-USED CONDUIT AND CABLE. VERIFY WITH 

CONSULTANT PRIOR TO REMOVAL. SEE ELECTRICAL.

RESTORATION SCOPE OF WORK NOTES

1. SOUNDING AND MARKING: FOR ALL RESTORATION SCOPE OF WORK, 

READ SPECIFICATIONS FOR THE APPLICABLE SECTIONS AND AS PER 

SPECIFICATIONS, CONTRACTOR TO SOUND ALL SURFACES IN SCOPE 

OF WORK AND MARKOUT THE DIFFERENT REPAIRS ON THE BUILDING 

FOR CONSULTANT REVIEW AND APPROVAL PRIOR TO STARTING 

REMOVALS AND REPAIRS.

2. QUANTITIES AND UNITS OF MEASURE: REFER TO BID FORM FOR ALL 

ASSUMED QUANTITIES AND UNITS OF MEASURE TO BE USED. ALL 

UNIT RATES PROVIDED TO BE USED FOR ADDITIONAL OR REMOVED 

QUANTITIES.
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T/O F/F GRD 1
0.000 m

U/S ROOF DECK
8.580 m

T/O PARA
11.365 m

T/O F/F GRD 2
2.000 m
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REMOVE AND REINSTATE BRICKS AROUND 

NEW WINDOW OPENING AS REQUIRED. 

REFER TO DETAIL 3/R2.3

T/O F/F GRD 1
0.000 m

U/S ROOF DECK
8.580 m
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11.365 m
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2.582 m
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 4
78

3

VERIFY ON SITE

+/- 2075
07

VERIFY ON SITE

+/- 1585

1314

ELEVATION LEGEND

EXTERIOR WALL MOUNTED LIGHT FIXTURE, 

REFER TO ELECTRICAL

OVERFLOW SCUPPER, REFER TO MECHANICAL

ELEVATION REPAIR KEYNOTES

01 REPOINT BRICK AS REQUIRED, TYPICAL

LOCATION SHOWN. REFER TO DETAIL 2/R2.3.

02 REPLACE PRECAST CONCRETE WINDOW SILL,

ENSURE 5% SLOPE AND REINSTATE WINDOW

SILL SEALANT AND BACKER ROD. REFER TO

DETAIL 4/R2.3.

04 ROUTE OUT MORTAR ON PRECAST CONCRETE

COPING AND WINDOW SILL JOINTS. REINSTATE

WITH BACKER ROD AND SEALANT. REFER TO

DETAIL 4/R2.3.

03 REMOVE PRECAST CONCRETE COPING AND

GRIND EXISTING DRIP EDGE TO 10x10mm.

REINSTATE WITH PROPER OVERHANG SO DRIP

EDGE IS PROUD OF WALL BELOW FOR CORRECT

DRAINAGE.  ENSURE PRECAST CONCRETE

COPING SLOPES MIN 2% AWAY FROM

LANDING/STAIR.

05 REMOVE AND REPLACE SEALANT AT CONTROL

JOINTS AND AROUND THE PERIMETER OF BRICK

PENETRATIONS. REFER TO DETAIL 4/R2.3.

GRAPHIC LEGEND

GENERAL LOCATION OF REQUIRED BRICK AND 

MORTAR REPOINTING 

CONTROL JOINT/BRICK PENITRATION SEALANT

PRECAST SILLS

DAMAGED BRICK & MORTAR

PRECAST COPING

06 REMOVE AND REINSTALL SNAP CAP. REPLACE

SEALANT AS REQUIRED.

07 REMOVE AND REPLACE DAMAGED BRICKS AS

REQUIRED. REFER TO DETAIL 3/R2.3.

08 GRIND EXISTING DRIP EDGE TO 10x10mm.

15 NEW SPANDREL PANEL IN EXISTING FRAME,

REFER TO WINDOW SCHEDULE

10 NEW WINDOW INSTALLED IN EXISTING ASSEMBLY

REFER TO STRUCTURAL AND WINDOW

SCHEDULE

11 REMOVE AND REINSTATE BRICKS WHERE

BRICKS HAVE SETTLED. REINSTATE AND ENSURE

MORTAR JOINT ALIGNMENT PER CSA A371.

REFER TO DETAIL 3/R2.3.

DAMAGED CAST IN PLACE LANDING

12 REPAIR CONCRETE SURFACE TOPPING AND

SQUARE OFF FRONT EDGE OF THE STOOP.

13 SAND AND REPAINT WOOD BOARDS ON GUARD.

14 REPLACE MISSING WOOD BOARDS ON GUARD

AND PAINT ENTIRE GUARD.

15 REVIEW IN FIELD, PATCH AND REPAIR DAMAGED

FLASHING AND CLADDING

GENERAL BRICK & MORTAR REPAIR NOTES

1. THE REPAIR DRAWINGS ILLUSTRATE A GENERAL SCOPE OF WORK.  

IT IS THE FULL RESPONSIBILITY OF THE CONTRACTOR TO 

DETERMINE THE FULL SCOPE OF REPAIR REQUIRED USING 

EXISTING SITE CONDITIONS AND THE COMPLETE CONTRACT 

DOCUMENT SETS INCLUSIVE OF ALL DISCIPLINES INCLUDING BUT 

NOT LIMITED TO ARCHITECTURAL, ELECTRICAL, MECHANICAL, 

STRUCTURAL AND ARBORIST TO ACHIEVE THE FINAL SCOPE OF 

WORK.

2. ALL DIMENSIONS OF EXISTING ELEMENTS ARE +/- DIMENSIONS, 

CONTRACTOR TO CONFIRM ON SITE AND NOTIFY DISCREPANCIES 

TO CONSULTANT.

3. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS AND 

FLOORING TO REMAIN THAT ARE AFFECTED BY REPAIR. WHERE 

EXISTING SURFACES ARE DISTURBED MAKE GOOD EXISTING 

SURFACE OR ENTIRE PLANE OF SURFACE BACK TO NEAREST 

CORNER OR CHANGE IN MATERIAL.

4. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS BETWEEN EXISTING 

STRUCTURES IDENTIFIED AS TO BE REMOVED AND EXISTING 

STRUCTURES IDENTIFIED AS TO REMAIN.

5. REMOVE EXISTING SIGNAGE AS REQUIRED AND STORE FOR 

REINSTALLATION.

6. CONTRACTOR TO VERIFY AND GET AUTHORIZATION FROM 

MUNICIPAL AUTHORITIES, CONSULTANTS AND OWNER BEFORE 

DISCONNECTING ANY SERVICES.

7. CONTRACTOR TO VERIFY ALL EXTERIOR EQUIPMENT PRIOR TO 

STARTING CONSTRUCTION. CONTRACTOR TO COORDINATE WITH 

MECHANICAL AND ELECTRICAL DOCUMENTS. 

8. DEMOLISH ALL UN-USED CONDUIT AND CABLE. VERIFY WITH 

CONSULTANT PRIOR TO REMOVAL. SEE ELECTRICAL.

RESTORATION SCOPE OF WORK NOTES

1. SOUNDING AND MARKING: FOR ALL RESTORATION SCOPE OF WORK, 

READ SPECIFICATIONS FOR THE APPLICABLE SECTIONS AND AS PER 

SPECIFICATIONS, CONTRACTOR TO SOUND ALL SURFACES IN SCOPE 

OF WORK AND MARKOUT THE DIFFERENT REPAIRS ON THE BUILDING 

FOR CONSULTANT REVIEW AND APPROVAL PRIOR TO STARTING 

REMOVALS AND REPAIRS.

2. QUANTITIES AND UNITS OF MEASURE: REFER TO BID FORM FOR ALL 

ASSUMED QUANTITIES AND UNITS OF MEASURE TO BE USED. ALL 

UNIT RATES PROVIDED TO BE USED FOR ADDITIONAL OR REMOVED 

QUANTITIES.
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INSULATION LEGEND

INS-3 BATT ACOUSTIC INSULATION

MEMBRANE LEGEND

SWP-1 SHEET APPLIED WATERPROOFING MEMBRANE

TRM-1 WATERPROOFING TRANSITION MEMBRANE

SUM-1 SHEET APPLIED UNCOUPLING MEMBRANE

VRB-2 SHEET VAPOUR-RETARDER, WALLS

AVB-1 AIR AND WATER BARRIER 

TRM-2 AIR AND WATER BARRIER TRANSITION MEMBRANE

P2

P1A

FS4
S125B

FS4
S123

PRIVATE

OFFICE
125

OPEN

LOUNGE
123

CORNER BEAD TYP.

PROPOSED SCREEN FRAME 

TO MATCH EXISTING 

TYPICAL.

4

P2A

REMOVE WOOD TRIM JAMBS, SILL, AND HEADER

PRIVATE

OFFICE
125

ALIGN ALIGN

HARM

REDUCTION/

PROGRAM

RM
101

CARRY AVB-1 INTO 

ROUGH OPENING 

FOR FULL DEPTH OF 

89x140mm WOOD 

STUD

LAP AND ADHERE 

VCB-1 TO EXISTING 

VAPOUR BARRIER 

LAP AND ADHERE 

VCB-1 TO EXISTING 

VAPOUR BARRIER 

REPLACE EXISTING WINDOW WITH 

NEW SPANDREL/INSULATED 

BACKPAN. PROVIDE NEW 

SPANDREL GLASS

LAP AND ADHERE AVB-1 

OVER EXSTING AIR 

BARRIER (100mm MIN) 

INFILL WALL 

ASSEMBLY TO TIE 

INTO EXISTING 

TYPICAL

INFILL WALL 

ASSEMBLY TO TIE 

INTO EXISTING 

TYPICAL

F

P8

F
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1
W

02

BF

BEDROOM
102

INTERIOR EXTERIOR

LAP AND ADHERE VCB-1 TO EXISTING 

VAPOUR BARRIER (100mm MIN)

LAP AND ADHERE VCB-1 TO EXISTING 

VAPOUR BARRIER 

PNT-1

PNT-1

PNT-1

CARRY AVB-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

SHINGLE LAP AND ADHERE AVB-1 TO EXISTING 

AIR BARRIER (100mm MIN)13

REINSTATE REMOVED BRICKS AROUND 

WINDOW PERIMETER REQUIRED TO INSTALL 

NEW WINDOW 

CONT. PERIMETER BACKER ROD AND SEALANT

PROVIDE FRAMING AROUND NEW WINDOW 

OPENING AS REQUIRED

PAINTED WOOD SILL/HEAD/JAMB TO MATCH 

EXISTING

25
26

CARRY AVB-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

SEAL FRAME TO AVB-1

NEW OPERABLE AWNING 

WINDOW TO MATCH EXISTING

FS1
W01

HARM

REDUCTION/

PROGRAM

RM
101

VESTIBULE
100

INTERIOR

EXTERIOR
LAP AND ADHERE AVB-1 

OVER EXISTING AIR 

BARRIER (100mm MIN)

5

INTERIOR

EXTERIOR

LAP AND ADHERE VCB-1 

TO EXISTING VAPOUR 

BARRIER

LAP AND ADHERE 

VCB-1 TO EXISTING 

VAPOUR BARRIER

INFILL WALL ASSEMBLY 

TO TIE INTO EXISTING 

TYPICAL

LAP AND ADHERE AVB-1 

OVER EXISTING AIR 

BARRIER (100mm MIN)

REMOVE EXISTING AWNING 

WINDOW INSERT AND 

REPLACE WITH NEW 

INSULATED GALVANIZED 

METAL BACKPAN AND 

SPANDREL GLAZING

LAP AND ADHERE AVB-1 

OVER EXISTING AIR 

BARRIER (100mm MIN)
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INSULATION LEGEND

INS-3 BATT ACOUSTIC INSULATION

MEMBRANE LEGEND

SWP-1 SHEET APPLIED WATERPROOFING MEMBRANE

TRM-1 WATERPROOFING TRANSITION MEMBRANE

SUM-1 SHEET APPLIED UNCOUPLING MEMBRANE

VRB-2 SHEET VAPOUR-RETARDER, WALLS

AVB-1 AIR AND WATER BARRIER 

TRM-2 AIR AND WATER BARRIER TRANSITION MEMBRANE

T/O F/F GRD 2
2.000 m

W/C
115P3

17
8

LAP & ADHERE TRM-1 TO SWP-1 (50mm MIN) & SEAL 

AROUND PERIMETER OF PENETRATION , TYP.

PREFABRICATED WATERPROOF SHOWER NICHE.

REFER TO WASHROOM ELEVATIONS.

EXISTING PLYWOOD SUBFLOOR

SHEET APPLIED UNCOUPLING MEMBRANE (SUM-1)

THIN SET MORTAR

FLOOR FINISH, REFER TO FINISH PLANS 

& WASHROOM PLANS

WATERPROOF CORNER TRANSITION STRIP BEYOND

2% MIN SLOPE 2% MIN SLOPE

CARRY SWP-1 OVER SHOWER DRAIN 

FLANGE (50mm MIN)

APPLY FIRESTOP SEALANT 

AROUND PERIMETER OF DRAIN

SWP-1

TYPICAL WASHROOM ACCESSORY WALL PENETRATION.

REFER TO WASHROOM ELEVATIONS FOR LOCATION

WALL FINISH, REFER TO FINISH PLANS & WASHROOM 

ELEVATIONS

THIN SET MORTAR

LAP & ADHERE TRM-1 WHERE THERE IS A BREAK IN  

SWP-1 (5Omm MIN EACH SIDE)  

PREFORMED CORNER BEYOND, TYP.

EXTENT OF TRM-1 BEYOND

MORTAR BED

EXTENT OF PREFABRICATED WATERPROOF SHOWER 

NICHE BEYOND SWP-1

114

0'
 -

 6
"

15
4

PREFABRICATED SOLID SURFACE WATERPROOF CURB SILL

305

30
5

15
5

150

SECURE NEW 9MM EXTERIOR GRADE PLYWOOD 

SUBFLOOR TO EXISTING SUBFLOOR BELOW.

PREFORMED TRM-1 THROUGH MEMBRANE 

PENETRATION STRIP  

LAP & ADHERE TRM-1 WHERE THERE IS A 

BREAK IN  SWP-1 (5Omm MIN EACH SIDE)  

PREFABRICATED SHOWER CURB

LAP & ADHERE TRM-1 TO SWP-1 & SUM-1 

(5Omm MIN EACH SIDE)  

TOP OF  SHOWER WALL BASE BEYOND

T/O F/F GRD 1
0.000 m

E

COMMUNAL

KITCHEN
103

DINING

ROOM
104

EXISTING SUBFLOOR

SECURE NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TO EXISTING SUBFLOOR BELOW.

SHEET APPLIED UNCOUPLING MEMBRANE (SUM-1)

THIN SET MORTAR

NEW TILE FLOORING.

REFER TO FINISH PLANS

CONT TILE J TRIM

EXISTING TILE WALL FINISH.

CARRY SWP-1 UP EXISTING WALL 

150mm MIN 

P9X

LAP & ADHERE TRM-1 TO SWP-1 & SUM-1 (5Omm MIN EACH SIDE)

PEST CONTROL POWDER. 

REFER TO SPECIFICATION

NEW SHEET FLOORING.

REFER TO FINISH PLANS

SECURE NEW 9mm EXTERIOR GRADE PLYWOOD 

SUBFLOOR TO EXISTING SUBFLOOR BELOW.

T/O F/F SECOND FLOOR
5.300 m

CORRIDOR
218

BEDROOM
215

+
/-

 1
30

0

FIRESTOP SEALANT

APPLY PEST CONTROL POWDER TO INTERIOR OF 

WALL ASSEMBLY PRIOR TO REINSTATING GWB, TYP.

REFER TO .....

EXISTING SUBFLOOR

SECURE NEW 9mm EXTERIOR GRADE PLYWOOD 

UNDERLAYMENT TO EXISTING SUBFLOOR BELOW.

NEW SHEET FLOORING.

REFER TO FINISH PLANS

REINSTATED GWB, REFER TO PLANS FOR LOCATION AND 

EXTENT.

REINSTATE ACOUSTIC AND FIREPROOF BATT INSULATION.

REFER TO ASSEMBLIES SCHEDULE AND PLANS

P5X

EXISTING GWB

A
LI

G
N

A
LI

G
N

MAKE GOOD GWB DAMAGE AT REINSTATMENT 

CONNECTION, TYP.

COVE FORMER AND CAP

0'
 -
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"

15
2

R 16

T/O F/F SECOND FLOOR
5.300 m

BF W.C.
203 P4

LINE OF SHOWER 

BOUNDARY BEYOND

2% MIN SLOPE2% MIN SLOPE

EXISTING PLYWOOD SUBFLOOR

THIN SET MORTAR

FLOOR FINISH, REFER TO FINISH PLANS 

& WASHROOM PLANS

PREFORMED TRM-1 CORNER BEYOND, TYP

LAP & ADHERE TRM-1 OVER SUM-1 & 

SWP-1 (50mm MIN EACH)

LAP & ADHERE TRM-1 OVER BREAK IN 

SWP-1 (50mm MIN)

WALL FINISH & WALL BASE, REFER TO FINISH 

PLANS & WASHROOM ELEVATIONS

CONT TILE J TRIM

CARRY SWP-1 OVER SHOWER DRAIN 

FLANGE (50mm MIN)

APPLY FIRESTOP SEALANT 

AROUND PERIMETER OF DRAIN

SPLASHGUARD SHOWER PROFILE 

SEALED TO FLOOR FINISH
SECURE NEW 9MM EXTERIOR GRADE PLYWOOD 

SUBFLOOR TO EXISTING SUBFLOOR BELOW.

MORTAR BED

TILE BACKER BOARD

T/O F/F GRD 2
2.000 m

F

PNT-1
FS1
W02

INTERIOREXTERIOR

BF

BEDROOM
102

25
25

PAINTED WOOD SILL/HEAD/JAMB TO MATCH EXISTING

PROVIDE FRAMING AROUND NEW 

WINDOW OPENING AS REQUIRED

REINSTATE REMOVED BRICKS 

AROUND WINDOW PERIMETER 

REQUIRED TO INSTALL NEW 

WINDOW

SHINGLE LAP AND ADHERE AVB-1 

OVER EXISTING AIR BARRIER 

(100mm MIN)

CARRY AVP-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

LAP AND ADHERE VCB-1 TO EXISTING 

VAPOUR BARRIER 

LAP AND ADHERE VCB-1 TO EXISTING 

VAPOUR BARRIER 

CARRY AVP-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

NEW OPERABLE AWNING 

WINDOW TO MATCH EXISTING

LAP AND ADHERE TRM-1 TO SUM-1 (50mm MIN)

EXISTING 19mm PLYWOOD SUBFLOOR

CARRY SWP-1 OVER SHOWER DRAIN 

FLANGE AND ADHERE 

APPLY FIRESTOP SEALANT 

AROUND PERIMETER OF DRAIN

SECURE NEW 9mm EXTERIOR GRADE PLYWOOD 

UNDERLAYMENT TO EXISTING SUBFLOOR BELOW.

5

LAP AND ADHERE VCB-1 TO EXISTING VAPOUR 

BARRIER 

LAP AND ADHERE VCB-1 TO EXISTING VAPOUR 

BARRIER 

INFILL WALL ASSEMBLY TO TIE INTO EXISTING 

TYPICAL

LAP AND ADHERE AVB-1 OVER EXISTING 

AIR BARRIER (100mm MIN)

REMOVE EXISTING AWNING WINDOW INSERT AND 

REPLACE WITH NEW INSULATED GALVANIZED 

METAL BACKPAN AND SPANDREL GLAZING

LAP AND ADHERE AVB-1 OVER EXISTING AIR 

BARRIER (100mm MIN)

4

LAP AND ADHERE VCB-1 TO EXISTING VAPOUR 

BARRIER 

LAP AND ADHERE VCB-1 TO EXISTING VAPOUR 

BARRIER 

CARRY AVB-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

CARRY AVB-1 INTO ROUGH OPENING FOR 

FULL DEPTH OF 89x140mm WOOD STUD

INFILL WALL ASSEMBLY TO TIE INTO EXISTING 

TYPICAL
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WASHROOM KEYNOTES

1. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

PLUMBING FIXTURE TYPES.

2. REFER TO SPECIFICATIONS FOR FULL DESCRIPTION 

OF WASHROOM, ASSEMBLIES, FINISHES, 

ACCESSORIES AND EQUIPMENT.

3. REFER TO SPECIFICATIONS FOR THE TYPICAL FINISH 

OF CERTAIN MATERIALS, FINISH TYPES, TRANSITION 

STRIPS, AND CORNER PROTECTION.

4. UNLESS NOTED OTHERWISE, PROVIDE CORNER 

PROTECTION AT ALL OUTSIDE CORNERS OF THE 

WALL TILE FINISHES.

5. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.  SLOPE 

FLOOR FINISH TO DRAIN.

6. EXTEND FLOOR FINISHES UNDER ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

7. EXTEND WALL FINISHES BEHIND ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

8. FINISH WALLS PRIOR TO INSTALLATION OF ALL 

WALL-MOUNTED GRILLES, OUTLET COVERS, AND 

FIXTURES.

9. PROVIDE BLOCKING APPROPRIATE TO SUPPORT 

FURNITURE, FIXTURES, EQUIPMENT, ACCESSORIES, 

AND MILLWORK.

10. PROVIDE ALL WASHROOM FIXTURES AND 

ACCESSORIES SHOWN IN ELEVATION, EVEN WHEN 

NOT SHOWN IN PLAN.

11. PROVIDE SHOP DRAWINGS IN PLAN AND ELEVATION, 

SHOWING COORDINATION OF FIXTURES , 

ACCESSORIES, MECHANICAL, AND ELECTRICAL.  

INCLUDING BUT NOT LIMITED TO; ACCESS PANELS, 

WATER SUPPLY AND DRAINAGE, LAVATORY 

SHROUDS, SOAP DISPENSING APPARATUS, ECT. 

12. REFER TO MOUNTING HEIGHTS LEGEND FOR ALL WC 

ACCESSORIES, UNLESS OTHERWISE NOTED.

WASHROOM GENERAL NOTES

02 INFILL WINDOW, REFER TO ELEVATION, WINDOW

SCHEDULE & DETAILS

01 NEW PLUMBING FIXTURE, REFER TO MECH

03 SHOWER CURB, REFER TO DETAIL ON A410

04 INFILL WINDOW BEYOND, REFER TO ELEVATION,

WINDOW SCHEDULE & DETAILS
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CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

WASHROOM PLANS, INTERIOR
ELEVATIONS, AND
ACCESSORIES

ISSUE DATE
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A500
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WASHROOM - 1061
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WASHROOM - 106 - NORTH3

1 : 25
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WASHROOM - 106 - EAST2

1 : 25
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WASHROOM - 106 - WEST4

1 : 25
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WASHROOM - 106 - SOUTH5

1 : 25
A500

BARRIER FREE & TYP. W.C. - 11411

1 : 25
A500

BARRIER FREE & TYP. W.C. - 114 - EAST12

1 : 25
A500

BARRIER FREE & TYP. W.C. - 114 - NORTH13

1 : 25
A500

BARRIER FREE & TYP. W.C. - 114 - SOUTH14

1 : 25
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BARRIER FREE & TYP. W.C. - 114 - WEST15
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TYPICAL W.C. -  1156
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FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1

1 : 25
A500

114 - PARTIAL WALL - SOUTH16

1 : 25
A500

114 - PARTIAL WALL - NORTH17

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3 ADDENDA #4 2024-01-16

4        ISSUED FOR CONSTRUCTION                       2024-04-22
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WASHROOM KEYNOTES

1. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

PLUMBING FIXTURE TYPES.

2. REFER TO SPECIFICATIONS FOR FULL DESCRIPTION 

OF WASHROOM, ASSEMBLIES, FINISHES, 

ACCESSORIES AND EQUIPMENT.

3. REFER TO SPECIFICATIONS FOR THE TYPICAL FINISH 

OF CERTAIN MATERIALS, FINISH TYPES, TRANSITION 

STRIPS, AND CORNER PROTECTION.

4. UNLESS NOTED OTHERWISE, PROVIDE CORNER 

PROTECTION AT ALL OUTSIDE CORNERS OF THE 

WALL TILE FINISHES.

5. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.  SLOPE 

FLOOR FINISH TO DRAIN.

6. EXTEND FLOOR FINISHES UNDER ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

7. EXTEND WALL FINISHES BEHIND ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

8. FINISH WALLS PRIOR TO INSTALLATION OF ALL 

WALL-MOUNTED GRILLES, OUTLET COVERS, AND 

FIXTURES.

9. PROVIDE BLOCKING APPROPRIATE TO SUPPORT 

FURNITURE, FIXTURES, EQUIPMENT, ACCESSORIES, 

AND MILLWORK.

10. PROVIDE ALL WASHROOM FIXTURES AND 

ACCESSORIES SHOWN IN ELEVATION, EVEN WHEN 

NOT SHOWN IN PLAN.

11. PROVIDE SHOP DRAWINGS IN PLAN AND ELEVATION, 

SHOWING COORDINATION OF FIXTURES , 

ACCESSORIES, MECHANICAL, AND ELECTRICAL.  

INCLUDING BUT NOT LIMITED TO; ACCESS PANELS, 

WATER SUPPLY AND DRAINAGE, LAVATORY 

SHROUDS, SOAP DISPENSING APPARATUS, ECT. 

12. REFER TO MOUNTING HEIGHTS LEGEND FOR ALL WC 

ACCESSORIES, UNLESS OTHERWISE NOTED.
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02 INFILL WINDOW, REFER TO ELEVATION, WINDOW

SCHEDULE & DETAILS

01 NEW PLUMBING FIXTURE, REFER TO MECH

03 SHOWER CURB, REFER TO DETAIL ON A410

04 INFILL WINDOW BEYOND, REFER TO ELEVATION,

WINDOW SCHEDULE & DETAILS
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FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1
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WASHROOM KEYNOTES

1. REFER TO MECHANICAL DOCUMENTS AND 

SPECIFICATIONS FOR FULL DESCRIPTION OF 

PLUMBING FIXTURE TYPES.

2. REFER TO SPECIFICATIONS FOR FULL DESCRIPTION 

OF WASHROOM, ASSEMBLIES, FINISHES, 

ACCESSORIES AND EQUIPMENT.

3. REFER TO SPECIFICATIONS FOR THE TYPICAL FINISH 

OF CERTAIN MATERIALS, FINISH TYPES, TRANSITION 

STRIPS, AND CORNER PROTECTION.

4. UNLESS NOTED OTHERWISE, PROVIDE CORNER 

PROTECTION AT ALL OUTSIDE CORNERS OF THE 

WALL TILE FINISHES.

5. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.  SLOPE 

FLOOR FINISH TO DRAIN.

6. EXTEND FLOOR FINISHES UNDER ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

7. EXTEND WALL FINISHES BEHIND ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND 

MILLWORK.

8. FINISH WALLS PRIOR TO INSTALLATION OF ALL 

WALL-MOUNTED GRILLES, OUTLET COVERS, AND 

FIXTURES.

9. PROVIDE BLOCKING APPROPRIATE TO SUPPORT 

FURNITURE, FIXTURES, EQUIPMENT, ACCESSORIES, 

AND MILLWORK.

10. PROVIDE ALL WASHROOM FIXTURES AND 

ACCESSORIES SHOWN IN ELEVATION, EVEN WHEN 

NOT SHOWN IN PLAN.

11. PROVIDE SHOP DRAWINGS IN PLAN AND ELEVATION, 

SHOWING COORDINATION OF FIXTURES , 

ACCESSORIES, MECHANICAL, AND ELECTRICAL.  

INCLUDING BUT NOT LIMITED TO; ACCESS PANELS, 

WATER SUPPLY AND DRAINAGE, LAVATORY 

SHROUDS, SOAP DISPENSING APPARATUS, ECT. 

12. REFER TO MOUNTING HEIGHTS LEGEND FOR ALL WC 

ACCESSORIES, UNLESS OTHERWISE NOTED.

WASHROOM GENERAL NOTES

02 INFILL WINDOW, REFER TO ELEVATION, WINDOW

SCHEDULE & DETAILS

01 NEW PLUMBING FIXTURE, REFER TO MECH

03 SHOWER CURB, REFER TO DETAIL ON A410

04 INFILL WINDOW BEYOND, REFER TO ELEVATION,

WINDOW SCHEDULE & DETAILS
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FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1
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1. DO NOT INFER DOOR HARDWARE INFORMATION FROM 

DISPLAYED DWGS, REFER TO HARDWARE SCHEDULE 

ALWAYS.

2. ALL ELEC EQUIPMENT TO BE CENTERED W/ OTHER 

FIXTURES. ON ELEVATIONS WITH MORE THEN ONE ELEC 

EQUIPMENT, GANG TOGETHER AND SPACE EQUALLY. 

LOCATIONS + ALIGNMENTS TO BE REVIEWED WITH 

ARCHITECT

INTERIOR ELEVATION GENERAL NOTES

INTERIOR ELEVATION KEYNOTES

01 REMOVE AND REPLACE EXHAUST GRILLE, REFER TO

MECHANICAL

02 INSTALL EXISTING LOCKERS

03 REINSTATE FIRE RATED BEAM ENCLOSURE ASSEMBLY,

REFER TO REMEDIATION ASSEMBLY SCHEDULE A002A

04 REINSTATE F2X ASSEMBLY, REFER TO REMEDIATION

ASSEMBLY SCHEDULE A002A

05 REINSTATE FIRE RATED COLUMN ENCLOSURE ASSEMBLY,

REFER TO REMEDIATION ASSEMBLY SCHEDULE A002A

INTERIOR ELEVATION LEGEND

APPROX. EXTENT OF DRYWALL REINSTATEMENT

06 REINSTATE/TIE-IN VAPOUR BARRIER TYPICAL, REFER TO

DETAIL 1/R2.3
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ISSUE DATE

230810

A700

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

1 : 50
A700

VESTIBULE 100 - NORTH1

1 : 50
A700

DINING ROOM 104 - NORTH8

1 : 50
A700

DINING ROOM 104 - SOUTH9

1 : 50
A700

DINING ROOM 104 - EAST10

1 : 50
A700

DINING ROOM 104 - WEST11

1 : 50
A700

HARM REDUCTION/PROGRAM RM 101 - SOUTH5

1 : 50
A700

HARM REDUCTION/PROGRAM RM 101 - WEST6

1 : 50
A700

VESTIBULE 100 - SOUTH2

1 : 50
A700

VESTIBULE 100 - EAST3

1 : 50
A700

PRIVATE OFFICE 125 - NORTH14

1 : 50
A700

PRIVATE OFFICE 125 - SOUTH15

1 : 50
A700

STAFF ROOM 009 - EAST4

1 : 50
A700

MEZZANINE LANDING RAILING - NORTH12

1 : 50
A700

MEZZANINE LANDING RAILING - WEST13

1 : 50
A700

TYPICAL BEDROOM - NORTH18

1 : 50
A700

TYPICAL BEDROOM - EAST19

1 : 50
A700

TYPICAL BEDROOM - SOUTH20

1 : 50
A700

TYPICAL BEDROOM - WEST21

1 : 50
A700

TYPICAL CORNER BEDROOM - WEST22

1 : 50
A700

TYPICAL CORNER BEDROOM - NORTH23

1 : 50
A700

TYPICAL CORNER BEDROOM - EAST24

1 : 50
A700

TYPICAL CORNER BEDROOM - SOUTH25

1 : 50
A700

TYP. BEDROOM DOOR ELEVATION16

1 : 50
A700

TYP. PUBLIC ROOM DOOR ELEVATION17

1 : 50
A700

HARM REDUCTION/PROGRAM RM 101 - EAST7

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3 ADDENDA #4 2024-01-16

4        ISSUED FOR CONSTRUCTION                       2024-04-22
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25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

INTERIOR ELEVATIONS

Author

Designer ISSUE DATE

230810

A701

1 : 50
A701

MULTI-PURPOSE ROOM 001 - NORTH1

1 : 50
A701

MULTI-PURPOSE ROOM 001 - WEST2

1 : 50
A701

MULTI-PURPOSE ROOM 001 - EAST4

1 : 50
A701

MULTI-PURPOSE ROOM 001 - SOUTH3

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3 ADDENDA #4 2024-01-16

4        ISSUED FOR CONSTRUCTION                       2024-04-22
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25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

MILLWORK

ISSUE DATE

230810

A800

FINISH SCHEDULE - MILLWORK

TAG DESCRIPTION

BBP-1 19mm BALTIC BIRCH PLYWOOD (G2S), CLEAR FINISH

PLM-1 PLASTIC LAMINATE PLYWOOD

SSM-1 SOLID SURFACE MATERIAL

ST-1 STAINLESS STEEL COUNTER

ST-2 STAINLESS STEEL BASE

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

MILLWORK FIXTURE & APPLIANCE SCHEDULE

TAG DESCRIPTION

SK1 SINK, DOUBLE

1 : 25
A800

M02 -  RECEPTION INTAKE COUNTER9

1 : 25
A800

MILLWORK SECTION10

1 : 25
A800

M03 - BANQUETTE SEATING - SOUTH5

1 : 25
A800

M03 - BANQUETTE SEATING - EAST6

1 : 25
A800

MILLWORK SECTION7

1 : 25
A800

M05 - DINING ROOM COUNTER SEATING15

1 : 25
A800

MILLWORK SECTION16

1 : 25
A800

M01 - CLINIC SINK2

1 : 25
A800

MILLWORK SECTION3

1 : 25
A800

M02 - PD INTAKE COUNTER8

1 : 25
A800

M01 - CLINIC SINK1

1 : 25
A800

M03 - BANQUET SEATING4

1 : 25
A800

M05 - DINING ROOM COUNTER SEATING14

1 : 25
A800

M04 - SHELVING11

1 : 25
A800

M04 - HARM REDUCTION SHELVING12

1 : 25
A800

MILLWORK SECTION13

1 : 25
A800

M05 - PLAN DETAIL18

1 : 25
A800

M05 SOUTH17

1 : 25
A800

HARM REDUCTION WALL PANEL19

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22
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CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

MILLWORK

ISSUE DATE

230810

A801

1 : 25
A801

M07 - RECEPTION INTAKE SITTING DESK5

1 : 25
A801

M08 - WASHROOM COUNTER8

1 : 25
A801

M07 - RECEPTION INTAKE SITTING DESK6

1 : 25
A801

M08 - WASHROOM COUNTER9

1 : 25
A801

MILLWORK SECTION7

1 : 25
A801

MILLWORK SECTION10

1 : 25
A801

M06 - SERVERY COUNTER & CABINETS (LOWER)1

1 : 25
A801

M06 - SERVERY COUNTER & CABINETS (LOWER)2

1 : 25
A801

SERVERY COUNTER & CABINETS (LOWER)3

1 : 25
A801

M0911

1 : 25
A801

M1015

1 : 25
A801

M09 - ALL GENDER W/R COUNTER12

1 : 25
A801

ALL GENDER WASHROOM COUNTER14

1 : 25
A801

M10 - ALL GENDER W/R COUNTER16

1 : 25
A801

ALL GENDER W/R COUNTER18

1 : 25
A801

M06 SOUTH4

1 : 25
A801

M09 WEST13

1 : 25
A801

M10 WEST17

FINISH SCHEDULE - MILLWORK

TAG DESCRIPTION

BBP-1 19mm BALTIC BIRCH PLYWOOD (G2S), CLEAR FINISH

PLM-1 PLASTIC LAMINATE PLYWOOD

SSM-1 SOLID SURFACE MATERIAL

ST-1 STAINLESS STEEL COUNTER

ST-2 STAINLESS STEEL BASE

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

MILLWORK FIXTURE & APPLIANCE SCHEDULE

TAG DESCRIPTION

SK1 SINK, DOUBLE

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22
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EXTENT OF FINISHES.

15. WHEN TRANSITION BETWEEN DISSIMILAR FLOOR 
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CENTERLINE OF CLOSED DOOR LEAF.
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WALL BASE DETAILS. 
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BASEMENT FINISH PLAN1

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22



DN

DN

UP

A7001

OPEN TO BELOW

EX. STAIR
A

EX. STAIR
B

DINING

ROOM
104

COMMUNAL

KITCHEN
103

HARM

REDUCTION/

PROGRAM

RM
101

VESTIBULE
100RECEPTION

INTAKE
121

BF W.C.
120

BF

BEDROOM
102

FD

P
O

S
IT

IV
E

 S
LO

P
E

P
O

S
IT

IV
E

 S
LO

P
E

POSITIVE SLOPEPOSITIVE SLOPE

OPEN TO ABOVE

PRT-1

LINS-2

PNT-1

LINS-2

LINS-3

PNT-1

LINS-3

LINS-2

PNT-1

LINS-2

PRT-2
PRT-1

LINS-2

LINS-2

PNT-1

PRT-1

PNT-1

A700

10

9

11

8

A700 5

6

3

2

BB-1

BB-1

AIP1

ABOVE WINDOW 

HEADER TO 

CEILING

PRT-1

EXIST.

CRT-1

PRT-2

CON-1

02

A70012

A700

13

PRIME & 

REPAINT 

COLUMN

A700 5

LINS-1

PNT-1

LINS-1

PRT-3

CRT-1

PRT-3

PNT-3

PNT-3

PNT-7

PNT-6

BB-2

PNT-4

BB-1

7
BB-1

REMOVE FIRST TWO COURSES/ROWS 

OF EXISTING WALL TILE FROM FLOOR 

TO RECEIVE WATERPROOFING/WALL 

BASE. SALVAGE FOR SMALL TILE 

PATCHING AS NEEDED.

TAI-1

CON-1

02

NEW NOSING TO 

MATCH EXISTING

FINISH PLAN GENERAL NOTES

1. REFER TO SPECIFICATIONS FOR THE TYPICAL FINISH OF 

CERTAIN MATERIALS, FINISH TYPES, TRANSITION STRIPS, 

AND CORNER PROTECTION.

2. PROVIDE CORNER PROTECTION AT ALL OUTSIDE 

CORNERS OF WALL FINISHES , UNLESS NOTED 

OTHERWISE.

3. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.

4. EXTEND FLOOR FINISHES UNDER ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND MILLWORK.

5. EXTEND WALL FINISHES BEHIND ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND MILLWORK.

6. PROVIDE WALL BASE FINISH ON ALL MILLWORK BASES. 

UNLESS NOTED OTHERWISE, MILLWORK BASE TO MATCH 

ADJACENT WALL BASE FINISH.

7. EXTEND WALL FINISHES UNDER ALL WALL-MOUNTED 

ACOUSTICAL PANELS.

8. FINISH WALLS PRIOR TO INSTALLATION OF ALL WALL-

MOUNTED GRILLES, OUTLET COVERS, AND FIXTURES.

9. ALL EXPOSED MECHANICAL AND ELECTRICAL SERVICES 

TO BE PAINTED UNLESS OTHERWISE NOTED.  ALLOW 

FOR TWO COLOURS UNLESS NOTED OTHERWISE.

10. PAINTING OF SPRINKLER AND STANDPIPE SYSTEMS TO 

CONFORM TO NFPA-13, NFPA-14, AND THE 

REQUIREMENTS OF ALL AUTHORITIES HAVING 

JURISDICTION.

11. PAINTING OF NATURAL GAS LINES TO CONFORM TO 

TSSA GUIDELINES, AND THE REQUIREMENTS OF ALL 

AUTHORITIES HAVING JURISDICTION.

12. WHERE PAINT IS INDICATED OVER INTUMESCENT 

COATINGS, ENSURE COMPATIBILITY OF PAINT WITH 

PROVIDED INTUMESCENT COATING SYSTEM.

13. REFER TO WASHROOM PLANS AND INTERIOR 

ELEVATIONS FOR WASHROOM FINISHES.

14. REFER TO INTERIOR ELEVATIONS FOR MORE DETAIL ON 

EXTENT OF FINISHES.

15. WHEN TRANSITION BETWEEN DISSIMILAR FLOOR 

FINISHES IS SHOWN AT DOOR, LOCATE TRANSITION ON 

CENTERLINE OF CLOSED DOOR LEAF.

16. REFER TO SHEET A901 FOR TYPICAL TRANSITION AND 

WALL BASE DETAILS. 

FINISH PLAN KEYNOTES

01 REFER TO WASHROOM DRAWINGS FOR

WASHROOM FINISHES

02 SEAL CONCRETE WHERE EXISTING STAIR

FINISH WAS REMOVED

03 REFER TO MILLWORK DRAWINGS FOR

MILLWORK FINISHES

04 PROVIDE PRIVACY FILM TO ONE SIDE OF

GLAZING

FINISH PLAN LEGEND

?

?

?

FLOORING FINISH

WALL BASE FINISH

WALL FINISH

XYZ-#

XYZ-#

XYZ-#

CG - 51mm x 51mm x 915mm S.S. CORNER GUARD

STARTING AT TOP OF WALL BASE

15
2

CONT TILE J TRIM

SWP-1

ACOUSTIC SEALANT

FIRESTOP SEALANT

9mm EXTERIOR GRADE PLYWOOD UNDRELAYMENT

PEST CONTROL POWDER

NEW WALL TILE. REFER TO FINISH PLANS.

TRM-1

EXISTING SUBFLOOR

SUM-1

THIN SET MORTAR

NEW TILE FLOORING. REFER TO FINISH PLANS.

NEW WALL BASE TILE. REFER TO FINISH PLANS.

15
2 ROLLED WALL BASE. REFER TO FINISH PLANS.

9mm EXTERIOR GRADE PLYWOOD UNDERLAYMENT

R 16

PEST CONTROL POWDER

COVE FORMER AND CAP

16mm EXISTING SUBFLOOR

PAINTED WALL. REFER TO FINISH PLANS.

ACOUSTIC SEALANT

FIRESTOP SEALANT

PEST CONTROL POWDER

FINISH SEALANT FOR PEST CONTROL

RUBBER WALL BASE

FINISH SEALANT FOR 
PEST CONTROL

PAINTED WALL. REFER TO FINISH PLANS.

9mm EXTERIOR GRADE PLYWOOD UNDRELAYMENT

EXISTING SUBFLOOR

10
2

ACOUSTIC SEALANT

FIRESTOP SEALANT

NEW LINOLEUM SHEET FLOORING. 
REFER TO FINISH PLANS

NEW FLOOR TILE. REFER TO FINISH PLANS

THIN SET MORTAR

9mm EXTERIOR GRADE PLYWOOD UNDERLAYMENT

13
m

m
 M

A
X

TRANSITION

EXISTING SUBFLOOR

ADHESIVE SUM-1

20
3

EXISTING WALL TILE. REMOVE FIRST TWO 
COURSES OF WALL TILE FROM FLOOR TO INSTALL 
NEW WATERPROOFING AND 203mm TILE BASE

CONT TILE J TRIM

ACOUSTIC SEALANT

FIRESTOP SEALANT

9mm EXTERIOR GRADE PLYWOOD UNDRELAYMENT

EXISTING SUBFLOOR

SUM-1

THIN SET MORTAR

NEW TILE FLOORING. REFER TO FINISH PLANS.

SWP-1

PEST CONTROL POWDER

TRM-1

NEW WALL BASE TILE. REFER TO FINISH PLANS.

CONT TILE J TRIM

15
2

ACOUSTIC SEALANT

FIRESTOP SEALANT

9mm EXTERIOR GRADE PLYWOOD UNDRELAYMENT

PAINTED WALL. REFER TO FINISH PLANS.

EXISTING SUBFLOOR

SUM-1

THIN SET MORTAR

NEW TILE FLOORING. REFER TO FINISH PLANS.

SWP-1

PEST CONTROL POWDER

TRM-1

NEW TILE WALL BASE. REFER TO FINISH PLANS.

WALL TILE. REFER TO FINISH PLANS.

THIN SET MORTAR

SWP-1

STAINLESS STEEL OPEN CORNER TRIM WITH 

SQUARED REVEAL SURFACE

Sheet Title

Project Name

Drawn By

Designed By

RJC Project Number

Sheet Number Revision

Date

Scale

NORTH

Seal

KEY PLAN

C
A

N
T

E
R

B
U

R
Y

 P
L

AREA
OF
WORK

NOTE: This drawing is the property of the architect and may not be
reproduced or used without the expressed consent of the architect. 
The contractor shall be responsible for checking and verifying all 
levels and dimensions and shall report all discrepancies to the 
architect and obtain clarification prior to commencing work.

As indicated

2

25 CANTERBURY PL
NORTH YORK, ON, M2N 0E3

CITY OF TORONTO
CANTERBURY INTERIOR
ALTERATIONS

GROUND FLOOR 1 FINISH
PLAN

Author

Designer ISSUE DATE

230810

A901

1 : 50
A901

GROUND FLOOR 1 FINISH PLAN1

1 : 5
A901

TYPICAL DETAIL @ W/C TILE WALL BASE5

1 : 5
A901

TYPICAL DETAIL @ LINOLEUM WALL BASE6

1 : 5
A901

TYPICAL DETAIL @ RUBBER WALL BASE2

1 : 5
A901

TYPICAL TRANSITION @ LINOLEUM TO TILE7

1 : 5
A901

TYPICAL DETAIL @ KITCHEN TILE WALL BASE4

1 : 5
A901

TYPICAL DETAIL @ TILE WALL BASE3

1 : 5
A901

TYPICAL DETAIL @ TILE OPEN CORNER8

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1
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CERTAIN MATERIALS, FINISH TYPES, TRANSITION STRIPS, 

AND CORNER PROTECTION.

2. PROVIDE CORNER PROTECTION AT ALL OUTSIDE 

CORNERS OF WALL FINISHES , UNLESS NOTED 

OTHERWISE.

3. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.
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8. FINISH WALLS PRIOR TO INSTALLATION OF ALL WALL-

MOUNTED GRILLES, OUTLET COVERS, AND FIXTURES.
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TSSA GUIDELINES, AND THE REQUIREMENTS OF ALL 

AUTHORITIES HAVING JURISDICTION.

12. WHERE PAINT IS INDICATED OVER INTUMESCENT 

COATINGS, ENSURE COMPATIBILITY OF PAINT WITH 

PROVIDED INTUMESCENT COATING SYSTEM.
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ELEVATIONS FOR WASHROOM FINISHES.

14. REFER TO INTERIOR ELEVATIONS FOR MORE DETAIL ON 

EXTENT OF FINISHES.

15. WHEN TRANSITION BETWEEN DISSIMILAR FLOOR 

FINISHES IS SHOWN AT DOOR, LOCATE TRANSITION ON 

CENTERLINE OF CLOSED DOOR LEAF.

16. REFER TO SHEET A901 FOR TYPICAL TRANSITION AND 

WALL BASE DETAILS. 
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FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1
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1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22



D

ALL-GENDER

W.C.
221

EX.
CORRIDOR

218

EX. STAIR
B

EX. STAIR
A

EX. STAIR
D

BEDROOM
201

BEDROOM
202

BF W.C.
203

SHARED

OFFICE
219

SHOWER
221A

SHOWER
221B

SHOWER
221C

SHOWER
221D

PROGRAMME

SPACE
229

BEDROOM
228

LAUNDRY
220

JANITOR

ROOM
206

W/D
207

BEDROOM
210

BEDROOM
211

BEDROOM
212

BEDROOM
213

BEDROOM
214

BEDROOM
215

BEDROOM
216

BEDROOM
217

OPEN TO BELOW

W.C.
221W

W.C.
221X

W.C.
221Y

W.C.
221Z

JANITOR/

STORAGE
222

PRT-2

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-3

LINS-3

PNT-1

LINS-2

LINS-2

PNT-1

LINS-3

LINS-3

PNT-1

LINS-1

LINS-1

PNT-1

LINS-2

PNT-3

PRT-2

PRT-1

PRT-1

PNT-1

PRT-1

CRT-1

PRT-2

CRT-1

PRT-1

PNT-1

EXTERIOR PATIO 

BEYOND SCOPE

A700

20

19

18

21
A700

25

22

23

24

W/D
204

PRT-1

PRT-1

PNT-1

PRT-1

PRT-1

PNT-1

PRT-2

PRT-1

PRT-1

PNT-1

LINS-2 LINS-2

LINS-2

PNT-3

PRT-2

PRT-4

PRT-2

PRT-2

PRT-4

PRT-2

PRT-2

PRT-4

PRT-2

PRT-2

PRT-4

PRT-2

PRT-2

PRT-4

PRT-2

PRT-4

PRT-3

PRT-3

PRT-4

PRT-3

PRT-3

PRT-4

PRT-3

PRT-3

PRT-4

PRT-3

PRT-3

CRT-1

PRT-3

PRT-3

A700

16

PNT-3

PNT-7 PNT-7 PNT-7

PNT-3

PNT-3

PNT-7 PNT-5 PNT-7 PNT-7

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

PNT-4

BB-1

PNT-6

BB-2

PNT-7 PNT-7 PNT-7 PNT-7 PNT-7

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

PNT-6

BB-2

A700

17

SIM

SIM
SIM

SIM

TAI-1

CON-1

02

NEW NOSING 

TO MATCH 

EXISTING

FINISH PLAN GENERAL NOTES

1. REFER TO SPECIFICATIONS FOR THE TYPICAL FINISH OF 

CERTAIN MATERIALS, FINISH TYPES, TRANSITION STRIPS, 

AND CORNER PROTECTION.

2. PROVIDE CORNER PROTECTION AT ALL OUTSIDE 

CORNERS OF WALL FINISHES , UNLESS NOTED 

OTHERWISE.

3. SET FLOOR DRAINS TO ENSURE DRAIN COVERS ARE 

FLUSH WITH ADJACENT FLOOR FINISHES.

4. EXTEND FLOOR FINISHES UNDER ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND MILLWORK.

5. EXTEND WALL FINISHES BEHIND ALL FURNITURE, 

FIXTURES, EQUIPMENT, ACCESSORIES, AND MILLWORK.

6. PROVIDE WALL BASE FINISH ON ALL MILLWORK BASES. 

UNLESS NOTED OTHERWISE, MILLWORK BASE TO MATCH 

ADJACENT WALL BASE FINISH.

7. EXTEND WALL FINISHES UNDER ALL WALL-MOUNTED 

ACOUSTICAL PANELS.

8. FINISH WALLS PRIOR TO INSTALLATION OF ALL WALL-

MOUNTED GRILLES, OUTLET COVERS, AND FIXTURES.

9. ALL EXPOSED MECHANICAL AND ELECTRICAL SERVICES 

TO BE PAINTED UNLESS OTHERWISE NOTED.  ALLOW 

FOR TWO COLOURS UNLESS NOTED OTHERWISE.

10. PAINTING OF SPRINKLER AND STANDPIPE SYSTEMS TO 

CONFORM TO NFPA-13, NFPA-14, AND THE 

REQUIREMENTS OF ALL AUTHORITIES HAVING 

JURISDICTION.

11. PAINTING OF NATURAL GAS LINES TO CONFORM TO 

TSSA GUIDELINES, AND THE REQUIREMENTS OF ALL 

AUTHORITIES HAVING JURISDICTION.

12. WHERE PAINT IS INDICATED OVER INTUMESCENT 

COATINGS, ENSURE COMPATIBILITY OF PAINT WITH 

PROVIDED INTUMESCENT COATING SYSTEM.

13. REFER TO WASHROOM PLANS AND INTERIOR 

ELEVATIONS FOR WASHROOM FINISHES.

14. REFER TO INTERIOR ELEVATIONS FOR MORE DETAIL ON 

EXTENT OF FINISHES.

15. WHEN TRANSITION BETWEEN DISSIMILAR FLOOR 

FINISHES IS SHOWN AT DOOR, LOCATE TRANSITION ON 

CENTERLINE OF CLOSED DOOR LEAF.

16. REFER TO SHEET A901 FOR TYPICAL TRANSITION AND 

WALL BASE DETAILS. 

FINISH PLAN KEYNOTES

01 REFER TO WASHROOM DRAWINGS FOR

WASHROOM FINISHES

02 SEAL CONCRETE WHERE EXISTING STAIR

FINISH WAS REMOVED

03 REFER TO MILLWORK DRAWINGS FOR

MILLWORK FINISHES

04 PROVIDE PRIVACY FILM TO ONE SIDE OF

GLAZING

FINISH PLAN LEGEND

?

?

?

FLOORING FINISH

WALL BASE FINISH

WALL FINISH

XYZ-#

XYZ-#

XYZ-#

CG - 51mm x 51mm x 915mm S.S. CORNER GUARD

STARTING AT TOP OF WALL BASE
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SECOND FLOOR FINISH PLAN1

FINISH SCHEDULE - FLOOR

TAG DESCRIPTION

CON-1 CONCRETE STAIR TREAD SEALER

LINS-1 LINOLEUM SHEET, TYPE 1

LINS-2 LINOLEUM SHEET, TYPE 2

LINS-3 LINOLEUM SHEET, TYPE 3

PNT-2 CONCRETE FLOOR PAINT

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

TAI-1 STAINLESS STEEL TACTILE STAIR INDICATOR

VCT-1 VINYL COMPOSITION TILE, TYPE 1

FINISH SCHEDULE - WALLS

TAG DESCRIPTION

BB-1 BULLETIN BOARD

BB-2 BULLETIN BOARD

CRT-1 CERAMIC TILE, TYPE 1

LINS-1 ROLLED WALL BASE FINISH, TYPE 1

LINS-2 ROLLED WALL BASE FINISH, TYPE 2

LINS-3 ROLLED WALL BASE FINISH, TYPE 3

PNT-1 PAINT, TYPE 1, COLOURS TBD

PNT-3 PAINT, TYPE 3, COLOURS TBD

PNT-6 PAINT, TYPE 6, COLOURS TBD

PNT-7 PAINT, TYPE 7, COLOURS TBD

PNT-X PAINT, TYPE X, COLOURS TBD

PRT-1 PORCELAIN TILE, TYPE 1

PRT-2 PORCELAIN TILE, TYPE 2

PRT-3 PORCELAIN TILE, TYPE 3

PRT-4 PORCELAIN TILE, TYPE 4

RBR-1 RUBBER WALL BASE FINISH, TYPE 1

NO. DESCRIPTION DATE BY

1 ISSUED FOR PERMIT 2023-11-27

2 ISSUED FOR TENDER 2023-12-08

3        ISSUED FOR CONSTRUCTION                       2024-04-22
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All drawings, plans, models, designs, specifications and other documents
prepared by Read Jones Christoffersen Ltd. ("RJC") and used in connection
with this project are instruments of service for the work shown in them (the
"Work") and as such are and remain the property of RJC whether the Work
is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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All drawings, plans, models, designs, specifications and other documents
prepared by Read Jones Christoffersen Ltd. ("RJC") and used in connection
with this project are instruments of service for the work shown in them (the
"Work") and as such are and remain the property of RJC whether the Work
is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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All drawings, plans, models, designs, specifications and other documents
prepared by Read Jones Christoffersen Ltd. ("RJC") and used in connection
with this project are instruments of service for the work shown in them (the
"Work") and as such are and remain the property of RJC whether the Work
is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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All drawings, plans, models, designs, specifications and other documents
prepared by Read Jones Christoffersen Ltd. ("RJC") and used in connection
with this project are instruments of service for the work shown in them (the
"Work") and as such are and remain the property of RJC whether the Work
is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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8.0     SHOP  DRAWING  REVIEW  RESPONSIBILITY :

1.0     GENERAL  NOTES :

7.0     FIELD  REVIEW  BY  READ  JONES  CHRISTOFFERSEN  (RJC)

6.0     TEMPORARY  WORK :

          AND  ITS  SUB-CONSULTANTS :

\pxl3;AS PART OF THEIR FIELD SERVICES, RJC AND ITS SUB-CONSULTANTS WILL REVIEW SHOP DRAWINGS PERTAINING TO WORK SHOWN ON THE REVIEWING PARTY'S DRAWINGS BY MEANS OF APPROPRIATE RATIONAL SAMPLING PROCEDURES AND COMMENT ON THE ACCURACY WITH WHICH THE CONTRACTOR PREPARED THE DRAWINGS. REVIEW OF SHOP DRAWINGS IS FOR THE SOLE PURPOSE OF ASCERTAINING CONFORMANCE WITH THE GENERAL DESIGN CONCEPT AND IS NOT AN APPROVAL OF THE DETAIL DESIGN INHERENT IN THE SHOP DRAWINGS, RESPONSIBILITY FOR WHICH SHALL REMAIN WITH THE CONTRACTOR SUBMITTING THEM. SUCH REVIEW SHALL NOT RELIEVE THE CONTRACTOR OF HIS RESPONSIBILITY FOR ERRORS AND OMISSIONS IN THE SHOP DRAWINGS OR FOR MEETING ALL REQUIREMENTS OF THE CONTRACT DOCUMENTS. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR INFORMATION PERTAINING TO THE FABRICATION PROCESS, TECHNIQUES OF CONSTRUCTION AND INSTALLATION, AND FOR COORDINATION OF THE WORK OF ALL SUB-TRADES.

(THESE NOTES APPLY TO ALL AREAS OF WORK / ASPECTS OF PROJECT)

1.�THESE DRAWINGS ARE TO PROVIDE A SCHEMATIC REPRESENTATION OF THE APPROXIMATE
LAYOUT OF THE LOCATION OF THE BUILDING IN THE AREA OF THE WORK.

2.�THE CONTRACTOR MUST REVIEW AND CONFIRM THE EXTENT OF EXISTING SITE CONDITIONS THAT
WILL AFFECT OR WILL REQUIRE ADJUSTMENT IN ORDER TO COMPLETE THE WORK AS SHOWN ON THE
DOCUMENTS PRIOR TO BIDDING.

3.�DISCREPANCIES, AMBIGUITIES OR OMISSIONS IN THE DRAWINGS SHALL BE BROUGHT TO THE
ATTENTION OF THE CONSULTANT IMMEDIATELY.

4.�PARTIAL COPIES OF THE ORIGINAL CONSTRUCTION DRAWINGS ARE AVAILABLE FOR VIEWING AND
REFERENCE PURPOSES ONLY. DO NOT SCALE FROM THIS DRAWING OR RELY ON ANY DRAWINGS AS
ACCURATELY REFLECTING THE AS-BUILT CONDITION.

5.�THE EXTENT OF WORK IS AS SHOWN ON THE DRAWINGS.

6.�HOARDING, DUST PROTECTION, SITE PROTECTION AND SIGNAGE TO BE INSTALLED AROUND THE
SITE PRIOR TO COMMENCING WORK AS PER SECTION 01 56 00, THESE NOTES AND PHASING
DRAWINGS.

7.�THIS SET OF DRAWINGS DOES NOT INCLUDE COMPONENTS THAT MAY BE NECESSARY FOR
CONSTRUCTION SAFETY. THE CONTRACTOR IS RESPONSIBLE FOR SAFETY IN AND AROUND THE JOB
SITE DURING CONSTRUCTION, AND FOR DESIGN AND ERECTION OF ALL TEMPORARY STRUCTURES
REQUIRED TO COMPLETE THE WORK.

8.�THE USE OF THESE DRAWINGS IS LIMITED TO THAT EXTENT IDENTIFIED IN THE REVISIONS
COLUMNS. DO NOT CONSTRUCT FROM THESE DRAWINGS UNLESS MARKED "ISSUED FOR
CONSTRUCTION" BY READ JONES CHRISTOFFERSEN LTD. OR THE RELEVANT SUB-CONSULTANTS.

9.�ALL DIMENSIONS TAKEN FROM THE DRAWINGS SHALL BE CHECKED ON SITE PRIOR TO START OF
WORK. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE CORRECTNESS OF SUCH
MEASUREMENTS AND REPORT TO THE ENGINEER IN WRITING ALL DISCREPANCIES BETWEEN
MEASUREMENTS AT BUILDING AND THOSE SHOWN ON DRAWINGS PRIOR TO COMMENCING WORK.

10.�THE CONTRACTOR SHALL REVIEW ALL THE DRAWINGS AND CHECK DIMENSIONS BEFORE
CONSTRUCTION. REPORT DISCREPANCIES BETWEEN THESE DRAWINGS AND SITE CONDITION TO THE
ENGINEER IMMEDIATELY.

11.�SECTION MARK SHOWN THUS       DENOTE SECTION 1 ON DRAWING S1.1.

12.�THE DESIGN TEAM'S FIELD SERVICES: THE DESIGN TEAM WILL PROVIDE FIELD SERVICE DURING
THE CONSTRUCTION PHASE OF THE WORK TO SATISFY THEMSELVES, BY MEANS OF A RATIONAL
SAMPLING PROCEDURE WHICH THEY IN THEIR SOLE DISCRETION CONSIDER NECESSARY, TO
DETERMINE THAT THE CONTRACTOR IS CARRYING OUT THAT WORK IN CONFORMANCE WITH THE
CONTRACT DOCUMENTS. THE FIELD SERVICES PROVIDED APPLY ONLY TO THAT WORK SHOWN ON
THE REVIEWING PARTY'S DRAWINGS. THE PERFORMANCE OF THE CONTRACT IS NOT THE DESIGN
TEAM'S RESPONSIBILITY NOR ARE THE FIELD SERVICES RENDERED FOR THE CONTRACTOR'S
BENEFIT. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR QUALITY CONTROL AND PERFORMING THE
WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

13.�CONTRACTOR WILL BE RESPONSIBLE TO REPAIR/RESTORE/REPAINT ALL EXISTING FINISHES AND
LANDSCAPING DAMAGED AS A RESULT OF CONSTRUCTION OR REMOVED IN ORDER TO ALLOW
CONSTRUCTION TO BE UNDERTAKEN.

14.�PROVIDE SIGNAGE AS REQUIRED TO ENSURE SAFE VEHICLE AND PEDESTRIAN TRAFFIC FLOW
THROUGH AND AROUND WORK AREAS IS MAINTAINED.

15.�APPROXIMATE TYPE AND LOCATION OF SIGNS HAS BEEN SHOWN, HOWEVER ADDITIONAL
SIGNAGE MAY BE REQUIRED.

16.�THIS SET OF DRAWINGS ALONG WITH THE SPECIFICATIONS FORM THE CONTRACT DOCUMENTS
AND MUST BE READ AND INTERPRETED IN CONJUNCTION WITH ONE ANOTHER.

17.�THE CONTRACTOR IS TO LOCATE ALL BURIED SERVICES (I.E. ELECTRICAL, IRRIGATION, ETC.)
BELOW GRADE AND AFFECTED BY THE WORK PRIOR TO REMOVALS. CARE IS TO BE TAKEN NOT TO
DAMAGE SERVICES DURING REMOVAL. COST OF REPAIRS TO BE PAID THROUGH CONTINGENCY
ALLOWANCE PROVIDED THE DAMAGES ARE NOT A RESULT OF CONTRACTOR NEGLIGENCE.

18.�THE CONTRACTOR IS TO PROTECT IN PLACE OR TEMPORARILY REMOVE/REINSTATE OR
RELOCATE ALL SURFACE MOUNTED FIXTURES (I.E. LIGHTS, SIGNS, DOWNSPOUTS, CONDUIT, ETC.)
DURING THE COURSE OF WORK. NO EXTRAS WILL BE ENTERTAINED FOR REMOVAL, RELOCATION,
REINSTATEMENT, OR PROTECTION OF VISIBLE SURFACE MOUNTED FEATURES TO EXECUTE THE
WORK. DAMAGE TO SURFACE MOUNTED FIXTURES TO REMAIN WILL BE THE CONTRACTOR'S
RESPONSIBILITY.

19.�PROVIDE MEANS FOR PROTECTING OCCUPIED AREAS BELOW THE WORK AREA EXTERIOR WALLS
AND ROOF FROM WATER AND MEMBRANE LEAKAGE BETWEEN THE REMOVAL AND REINSTALLATION
OF THE ROOFING AND WATERPROOFING SYSTEMS.

.1�CONTRACTOR TO SUBMIT METHOD OF PROTECTION TO BE USED FOR REVIEW TO THE
CONSULTANT PRIOR TO REMOVAL OF EXISTING SYSTEMS.

S1.1

1

1.�THE CONTRACTOR SHALL DESIGN, PROVIDE, ERECT, MAINTAIN, REMOVE AND ASSUME FULL AND SOLE RESPONSIBILITY FOR
ALL TEMPORARY WORKS REQUIRED FOR THE SAFE AND COMPLETE EXECUTION OF THE WORKS.

2.�IN THE EXECUTION OF THE TEMPORARY WORKS AND FOR THE DURATION OF THE CONTRACT, THE CONTRACTOR SHALL MAKE
ADEQUATE PROVISION FOR ALL LIKELY CONSTRUCTION LOADING AND PROVIDE SUFFICIENT BRACING AND PROPS TO KEEP THE
WORKS IN PLUMB AND ALIGNMENT AND FREE FROM EXCESSIVE DEFLECTION.

3.�ACCESS OF HEAVY CONSTRUCTION EQUIPMENT AND ACCUMULATION OF CONSTRUCTION MATERIALS ON THE FLOORS ARE
NOT PERMITTED, UNLESS SUCH HAVE BEEN CATERED FOR IN THE CONTRACTOR'S TEMPORARY WORK DESIGN TO THE
SATISFACTION OF THE ENGINEER.

4.�COSTS OF ALL TEMPORARY WORKS ARE TO BE INCLUDED IN THE CONTRACT PRICE.

5.�SUBMIT SHOP DRAWINGS FOR ALL TEMPORARY WORKS FOR REVIEW BEFORE FABRICATION COMMENCES. SHOP DRAWINGS
SHALL BE SEALED BY A PROFESSIONAL ENGINEER REGISTERED IN THE PROVINCE OF ONTARIO.

1.�READ JONES CHRISTOFFERSEN (RJC) AND ITS SUB-CONSULTANTS PROVIDES FIELD REVIEW ONLY FOR THE WORK SHOWN
ON THESE DRAWINGS. THIS REVIEW IS NOT A "FULL TIME" REVIEW BUT IS A PERIODIC REVIEW AT THE SOLE DISCRETION OF RJC
AND ITS SUB-CONSULTANTS IN ORDER TO ASCERTAIN THAT THE WORK IS IN GENERAL CONFORMANCE WITH THE PLANS AND
SUPPORTING DOCUMENTS PREPARED BY THE REVIEWING PARTY. FIELD REVIEW BY RJC AND ITS SUB-CONSULTANTS IS NOT
CARRIED OUT FOR THE CONTRACTOR'S BENEFIT, NOR DOES IT MAKE RJC AND ITS SUB-CONSULTANTS GUARANTORS OF THE
CONTRACTOR'S WORK. IT REMAINS THE CONTRACTOR'S RESPONSIBILITY TO BUILD THE WORK IN CONFORMANCE WITH THE
DOCUMENTS. RJC AND ITS SUB-CONSULTANTS SHALL NOT BE RESPONSIBLE FOR THE ACTS OR OMISSIONS OF THE
CONTRACTOR, SUB-CONTRACTOR, OR ANY OTHER PERSONS PERFORMING ANY OF THE WORK OR FOR THE FAILURE OF ANY OF
THEM TO CARRY OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

2.�PROVIDE 24 HOURS ADVANCE NOTICE OF EACH REQUIRED FIELD REVIEW. FIELD REVIEWS SHALL BE SCHEDULED TO BE
CARRIED OUT DURING NORMAL BUSINESS HOURS UNLESS SPECIAL ARRANGEMENTS ARE MADE WITH RJC AND ITS
SUB-CONSULTANTS.

3.�THE WORK TO BE REVIEWED SHALL BE GENERALLY COMPLETE.

2.0   RENOVATIONS

3.0   DESIGN CODE :

4.0   DESIGN LOADS

5.0   NON-STRUCTURAL ELEMENTS
1.�"NON-STRUCTURAL" OR "SECONDARY STRUCTURAL" ELEMENTS ARE NOT PART OF THE
STRUCTURAL DESIGN SHOWN ON THESE DRAWINGS. SUCH ELEMENTS ARE DESIGNED,
DETAILED AND REVIEWED IN THE FIELD BY OTHERS. THEY APPEAR ON DRAWINGS OTHER
THAN THESE DRAWINGS OF READ JONES CHRISTOFFERSEN LTD. WHERE STRUCTURAL
ENGINEERING RESPONSIBILITY IS REQUIRED FOR THESE ELEMENTS, THIS SHALL BE
PROVIDED BY SPECIALTY STRUCTURAL ENGINEERS, WHO SHALL PREPARE ALL SUBMITTALS
UNDER THEIR SEAL AND SIGNATURE AND ALSO PROVIDE ANY LETTERS REQUIRED BY
BUILDING PERMIT AUTHORITIES.

2.�EXAMPLES OF NON-STRUCTURAL ELEMENTS INCLUDE, BUT ARE NOT LIMITED TO:

A.�ARCHITECTURAL COMPONENTS SUCH AS GUARDRAILS, HANDRAILS, FLAG POSTS,
CANOPIES, CEILINGS, MILLWORK, ETC.
B.�LANDSCAPE ELEMENTS SUCH AS BENCHES, LIGHT POSTS, PLANTERS, ETC.
C.�CLADDING, GLAZING, WINDOW MULLIONS, INTERIOR STUD WALLS AND EXTERIOR STUD
WALLS.
D.�ARCHITECTURAL PRECAST, PRECAST CLADDING.
E.�SKYLIGHTS.
F.�MECHANICAL AND ELECTRICAL EQUIPMENT, COMPONENTS, AND THEIR ATTACHMENT
DETAILS.
G.�WINDOW WASHING EQUIPMENT AND ITS ATTACHMENTS.
H.�ESCALATORS, ELEVATORS, AND CONVEYING SYSTEMS.
I.�   GLASS BLOCK AND ITS ATTACHMENTS.
J.�BRICK OR BLOCK VENEERS AND THEIR ATTACHMENTS.
K.�DESIGN AND FIELD REVIEW OF SEISMIC RESTRAINT FOR SECONDARY STRUCTURAL
ELEMENTS AND OPERATIONAL AND FUNCTIONAL COMPONENTS INCLUDING MECHANICAL AND
ELECTRICAL EQUIPMENT.
L.�NON-STRUCTURAL CONCRETE TOPPINGS.
M.�DESIGN AND FIELD REVIEW OF NON-LOAD BEARING MASONRY

3.�DESIGNS PRODUCED BY THE SPECIALTY ENGINEER SHALL CONSIDER STRENGTH,
STABILITY, SERVICEABILITY AND INTEGRITY REQUIREMENTS �UNDER GRAVITY AND SEISMIC
LOADING IN ACCORDANCE WITH THE CURRENT EDITION OF APPLICABLE DESIGN CODES AND
ALL OTHER DESIGN REQUIREMENTS INDICATED IN THE DRAWINGS AND SPECIFICATIONS.

4.�CONTRACTOR SHALL COORDINATE THE DESIGN OF ALL NON-STRUCTURAL �ELEMENTS
DESIGNED BY ONE OR MORE SPECIALTY ENGINEERS AND �CONNECTING TO ELEMENTS
DESIGNED BY OTHER SPECIALTY ENGINEERS TO ENSURE THE STRENGTH, STABILITY,
SERVICEABILITY AND INTEGRITY �OF THE FINAL CONSTRUCTION.

5.�SHOP DRAWINGS FOR NON-STRUCTURAL ELEMENTS WHICH MAY AFFECT THE PRIMARY
STRUCTURAL SYSTEM SHALL BE SUBMITTED TO READ JONES CHRISTOFFERSEN LTD.
INDICATE CLEARLY THE METHOD OF �ATTACHMENT AND MAGNITUDE OF ALL FORCES
(SPECIFIED AND FACTORED) THAT THE STRUCTURE MUST WITHSTAND. THESE DRAWINGS
WILL BE REVIEWED ONLY FOR THE EFFECT OF THE ELEMENT ON THE PRIMARY STRUCTURAL

{

6.�FOR STONE OR MASONRY CLADDING, SEISMIC FORCES MAY GOVERN.

7.�THE DESIGN WIND LOAD TO BE USED FOR INTERIOR STUDS AND PARTITIONS IS 0.25 KPA �(UNFACTORED) UNLESS
NOTED OTHERWISE.

8.�THE MAXIMUM ALLOWABLE DEFLECTIONS FOR GLAZING, STUDS, PARTITIONS AND CLADDING �UNDER THE WIND LOADS
SHOWN ABOVE SHALL MEET THE ARCHITECTURAL SPECIFICATIONS, �THE NATIONAL BUILDING CODE AND THE
MANUFACTURER'S SPECIFICATIONS. IN NO CASE �SHALL THE DEFLECTIONS EXCEED THE FOLLOWING:

A.�ELEMENTS SUPPORTING BRICK VENEER ------�L/720, MAX. 25mm

B.�ELEMENTS SUPPORTING PRECAST PANELS
��OR STUCCO -----------------------  L/360, MAX. 25mm

C.�ELEMENTS SUPPORTING WOOD SIDING,
��METAL SIDING OR EXTERIOR INSULATION -----�L/180, MAX. 25mm

E.�ELEMENTS SUPPORTING GLAZING ----------- L/180, MAX. 25mm}

1.�STRUCTURAL STEEL SECTIONS SHALL BE NEW AND CONFORM TO THE FOLLOWING:

A.�WIDE FLANGE BEAMS AND WWF SECTIONS -------------�CSA G40.21 350W
B.�MISCELLANEOUS ROLLED SECTIONS (EXCEPT WIDE FLANGES) --�CSA G40.21 300W
C.�HOLLOW STRUCTURAL SECTIONS (CLASS C U.N.O.) --------�CSA G40.21 350W
D.�ROLLED PLATES -----------------------------�CSA G40.21 300W
E.�BOLTS (SEE PLANS AND DETAILS) -----------------��ASTM A325 OR
�����������������������������������ASTM A490
F.�STRUCTURAL STEEL ANCHOR RODS (U.N.O.) --�---------�ASTM F1554
���GRADE 36 MINIMUM
G.�REINFORCING BAR ANCHOR BOLTS ----------------��CAN/CSA-G30.18R,
���GRADE 400

2.�DESIGN FORCES INDICATED ON DRAWINGS FOR STRUCTURAL STEEL WORK ARE FACTORED FORCES UNLESS
NOTED OTHERWISE. FORCES ARE VERTICAL SHEAR FORCES U.N.O.

�METRIC

A.�FORCES ------------------------------------------��kN
B.�MOMENTS -----------------------------------------��kN-m
C.�LINE LOADS ----------------------------------------�kN/m
D.�DISTRIBUTED LOADS ----------------------------------��kPa

SEE "GENERAL NOTES - LOADS" FOR DEFINITIONS AND VALUES OF LIVE LOAD, DEAD LOAD AND SUPERIMPOSED
DEAD LOAD. SEE ALSO PLANS FOR OTHER LOAD/FORCE REQUIREMENTS.

3.�ALL CONNECTIONS TO BE DESIGNED BY FABRICATOR UNLESS NOTED OTHERWISE. ALL BEAM CONNECTIONS
TO BE STANDARD FRAME BEAM CONNECTIONS OR EQUIVALENT, UNLESS NOTED OTHERWISE.

4.�SHOP DRAWINGS SHALL BE PREPARED UNDER THE DIRECTION OF A SPECIALTY STRUCTURAL ENGINEER. FOR
THOSE CONNECTIONS AND COMPONENTS DESIGNED BY THE FABRICATOR. THIS ENGINEER OR THEIR
REPRESENTATIVE SHALL VISIT THE SITE TO REVIEW IN PLACE THE CONNECTIONS AND COMPONENTS DESIGNED
BY THIS ENGINEER TO SATISFY THEMSELVES THAT THESE CONNECTIONS AND COMPONENTS COMPLY WITH
THEIR DESIGN ON THE SHOP DRAWINGS. THIS ENGINEER SHALL PROVIDE A LETTER TO RJC TO THIS EFFECT. THIS
ENGINEER SHALL ALSO PROVIDE SEALED SKETCHES FOR ALL FIELD MODIFICATIONS MADE TO THEIR DESIGN.

5.�PRIOR TO SUBMITTING SHOP DRAWINGS THE CONTRACTOR SHALL NOTIFY RJC IN WRITING THAT THE
FABRICATOR IS CERTIFIED TO A MINIMUM OF DIVISION 2 OF CSA W47.1.

6.�DRAWINGS OF COMPONENTS AND CONNECTIONS DESIGNED BY THE FABRICATOR'S SPECIALTY STRUCTURAL
ENGINEER SHALL BE SIGNED AND SEALED BY THIS ENGINEER OR A LETTER SHALL BE SUBMITTED AT THE END OF
SHOP DRAWING PRODUCTION SIGNED AND SEALED BY THIS ENGINEER, IDENTIFYING WHAT WAS DESIGNED AND
LISTING THE FINAL DRAWINGS WITH DATES AND REVISION NUMBERS.

7.�CONNECTIONS AND SPLICES NOT SHOWN ON THE STRUCTURAL DRAWINGS BUT REQUESTED BY THE
FABRICATOR MUST BE ACCEPTABLE TO RJC AND DETAILED ON THE SHOP DRAWINGS. TESTING OF THESE
CONNECTIONS SHALL BE AT THE DISCRETION OF RJC AND TO THE CONTRACTORS ACCOUNT.

8.�SUBMIT SHOP DRAWINGS FOR REVIEW PRIOR TO START OF STEEL FABRICATION.

9.�FABRICATION, ERECTION, STRUCTURAL DESIGN, AND DETAILING OF ALL STEEL SHALL BE IN ACCORDANCE
WITH CAN/CSA-S16.

10.�FILLET WELDS SHALL BE 5mm MINIMUM U.N.O.

11.�BOLTS SHALL BE A325 6mm Ø  MINIMUM U.N.O.

12.�BOLTED CONNECTIONS SHALL HAVE A MINIMUM OF TWO BOLTS IN EACH CONNECTED PIECE AND BE
DESIGNED AS BEARING CONNECTIONS, U.N.O.

13.�ALL WELDED HEADED STUDS AND WELDED DEFORMED BAR ANCHORS SHALL BE INSTALLED AS PER THE
MANUFACTURERS SPECIFICATIONS AND RECOMMENDATIONS OR SHOP FILLET WELDED. ANY FIELD FILLET
WELDED DEFORMED BARS OR STUDS WILL BE REJECTED. SEE PLANS, SECTIONS, DETAILS, AND SCHEDULES FOR
LOCATIONS ETC., THE CONTRACTOR SHALL CO-ORDINATE THE DESIGN, SUPPLY, AND INSTALLATION OF ALL
STUDS AND ANCHORS, INCLUDING, BUT NOT LIMITED TO STUDS AND DEFORMED BAR ANCHORS ON COMPOSITE
BEAMS, DRAG STRUTS, EMBEDDED PLATES, ETC.

14.�UNLESS NOTED OTHERWISE, COLUMN CAP PLATES SHALL BE 16 mm THICK AND COLUMN BASE PLATES SHALL
BE 20mm MINIMUM THICK.

15.�PROVIDE 6mm CAP PLATES FOR ALL HSS MEMBERS U.N.O.

16.�CONNECTION DETAILS SHOWN ON THE STRUCTURAL DRAWINGS SHALL NOT BE ALTERED BY THE
CONTRACTOR WITHOUT WRITTEN APPROVAL FROM READ JONES CHRISTOFFERSEN LTD.

17.�THIS SYMBOL:
 ������MEANS BEAM IS MOMENT CONNECTED THROUGH SUPPORTING �������                BEAM OR COLUMN.
PROVIDE FULL STRENGTH MOMENT CONNECTION U.N.O.

18.�FRAME ROOF AND FLOOR OPENINGS GREATER THAN 450mm IN ACCORDANCE WITH THE DETAILS IN THE
GENERAL NOTES UNLESS NOTED OTHERWISE ON THE PLANS.

19.�UNLESS NOTED OTHERWISE ON THE PLANS, REFER TO THE DETAILS IN THE GENERAL NOTES FOR FRAMING
FOR SUPPORT OF ROOF TOP MECHANICAL EQUIPMENT.

20.�STEEL TO BE EXPOSED IN FINISHED WORK SHALL BE CLEANED, PREPARED, PRIMED AND PAINTED IN
ACCORDANCE WITH CSA STANDARD S16 AND THE ARCHITECTURAL DRAWINGS AND PAINTING SPECIFICATION.

21.�DESIGN DRAWINGS INCLUDE ARCHITECTURAL, MECHANICAL, AND ELECTRICAL DRAWINGS. SEE ALSO
ARCHITECTURAL DRAWINGS FOR ROOF AND FLOOR ELEVATIONS, ROOF SLOPES, EDGE DETAILS, AND ADDITIONAL
DIMENSIONS AND DETAILS. WHERE ELEVATIONS, ROOF SLOPES, ETC., ARE SHOWN ON THE STRUCTURAL
DRAWINGS, THEY MUST BE CONFIRMED WITH THE ARCHITECTURAL DRAWINGS.

22.�UNLESS NOTED OTHERWISE, DO NOT OVERSIZE HOLES IN STEEL TO FIT ANY ANCHOR LOCATIONS. FOR
COLUMN BASE PLATE HOLES, UNLESS NOTED OTHERWISE ON DRAWINGS, FOLLOW STANDARD PRACTICE WHICH
IS TO USE SLIGHTLY OVERSIZED HOLES. USE 6mm OVERSIZED HOLE DIAMETER FOR COLUMN ANCHOR RODS UP
TO AND INCLUDING 27mm DIAMETER, AND 12mm OVERSIZED HOLE DIAMETER FOR COLUMN ANCHOR RODS

9.0 STRUCTURAL STEEL 10.0   WOOD FRAMING
GENERAL

1.�PRIOR TO INSTALLING ANY WOOD FRAME, THE CONTRACTOR IS TO SURVEY THE SUPPORTING CONCRETE SLAB
FOR LEVELNESS. WHERE THE FLOOR IS OUT OF LEVEL BY MORE THAN 13mm FROM A HORIZONTAL DATUM BETWEEN
ADJACENT HIGH POINTS, CONTRACTOR IS TO EITHER LEVEL THE SLAB WITH A SELF LEVELING COMPOUND OR POUR
LEVELING CURBS UNDER ALL BEARING WALLS.

2.�THE CONTRACTOR IS TO ENSURE THAT SHOP DRAWINGS FOR ALL SYSTEMS AND COMPONENTS THAT ARE
DESIGNED BY OTHERS ARE PREPARED AHEAD AND SUBMITTED FOR REVIEW BY RJC AND THE ARCHITECT PRIOR TO
INSTALLATION. THIS INCLUDES ENGINEERED WOOD SHOP DRAWINGS, ROOF ANCHORS, ROOF TOP MECHANICAL
UNITS, OR OTHER ELEMENTS DESIGNED BY THE CONTRACTOR'S TRADES WHICH MAY AFFECT THE WOOD FRAME.

3.�THE CONTRACTOR IS TO COORDINATE A MEETING WITH THEIR TRADES AND RJC TO REVIEW THE ANTICIPATED
BUILDING MOVEMENTS WHICH CAN OCCUR DURING CONSTRUCTION AND CONTINUE AFTER THE BUILDING IS IN
SERVICE DUE TO WOOD SHRINKAGE. THE CONTRACTOR IS TO ENSURE THAT ALL TRADES ARE AWARE OF THE
POTENTIAL BUILDING MOVEMENT AND HOW MUCH THEY NEED TO ACCOMMODATE FOR IN THEIR DETAILS AND
CONNECTIONS. SEE SHRINKAGE NOTES.

4.�ALL FRAMING INCLUDING BACK FRAMING AND THE REMEDIATION OF ALL DEFICIENCIES IS TO BE SIGNED OFF BY
RJC PRIOR TO INSTALLING ANY CONCRETE TOPPING.

5.�THE CONTRACTOR IS TO ENGAGE THE BUILDING ENVELOPE CONSULTANT TO MONITOR THE GENERAL MOISTURE
CONTENT OF THE WOOD STRUCTURE DURING CONSTRUCTION INCLUDING BOTH THE INTERIOR FRAMING AND
EXTERIOR WALLS. THE WOOD STRUCTURE IS TO BE DRIED SUCH THAT THE MAXIMUM MOISTURE CONTENT IS BELOW
19% FOR ALL WOOD ELEMENTS PRIOR TO APPLYING FINISHES OR CLOSING IN ANY OF THE WOOD COMPONENTS. THE
WOOD SHOULD BE LEFT TO DRY WITH AT LEAST ONE EXPOSED FACE UNTIL THE BUILDING ENVELOPE CONSULTANT
HAS PROVIDED APPROVAL.

CONTRACTOR REQUIREMENTS

1.�{STUDS AND BUILT-UP POSTS} TO BE S-P-F NO.1/NO.2 GRADE OR BETTER EXCEPT IN SHEAR WALLS WHERE D.FIR NO.1/NO.2 GRADE OR BETTER IS REQUIRED. STUDS MAY BE FINGER-JOINTED (MAXIMUM 3 JOINTS PER STUD) EXCEPT IN SHEAR
WALLS. REFER TO WOOD SHEAR WALL NOTES FOR ADDITIONAL REQUIREMENTS. FINGER JOINTED STUDS IN FIRE SEPARATIONS SHALL HAVE HEAT RESISTANT ADHESIVE (HSA).

2.�{JOISTS} TO BE S-P-F NO.1/NO.2 GRADE OR BETTER.

3.�{BUILT-UP BEAMS AND HEADERS} TO BE S-P-F NO.1/NO.2 GRADE OR BETTER.

4.�{WALL PLATES} TO BE S-P-F NO.1/NO.2 GRADE OR BETTER EXCEPT IN SHEAR WALLS WHERE D.FIR NO.1/NO.2 GRADE OR BETTER IS REQUIRED. REFER TO WOOD SHEAR WALL NOTES FOR ADDITIONAL REQUIREMENTS. WALL PLATES SHALL BE
KILN-DRIED AND MAY BE FINGER JOINTED EXCEPT IN SHEAR WALLS.

5.�{POSTS AND BEAMS} TO BE S-P-F NO.2 GRADE OR BETTER.

6.�ALL DIMENSION LUMBER TO BE SURFACED FOUR SIDES ("S4S").

7.�{PLYWOOD} TO BE DOUGLAS FIR SHEATHING GRADE.

8.�{O.S.B.} TO CONFORM TO CSA O325.

9.�{TIMBER CONNECTION HARDWARE} TO BE SIMPSON STRONG-TIE, OR EQUIVALENT APPROVED BY RJC. COMPLETE WITH NAILS SUPPLIED BY MANUFACTURER. DO NOT USE P NAILS.

10.�{NAILS} SHALL BE COMMON ROUND STEEL WIRE NAILS OR PNEUMATIC NAILS (P NAILS) WITH MINIMUM DIAMETERS PER THE FOLLOWING TABLE. NAILS ARE CALLED UP BY LENGTH AND SHALL CONFORM TO THE FOLLOWING TABLE:

11.�{MISCELLANEOUS STEEL} TO BE CSA G40.21 OR APPROVED EQUIVALENT.

12.�{ANCHOR RODS} SHALL BE ASTM F1554 GRADE 36 OR APPROVED EQUIVALENT. ANCHOR RODS SHALL BE DEFORMED, THREADED ALONG THEIR FULL LENGTH OR HOOKED 40mm AT THE BOTTOM.

13.�{BOLTS} SHALL BE ASTM A307 OR APPROVED EQUIVALENT, USED WITH STANDARD CUT STEEL WASHERS UNLESS NOTED OTHERWISE ON DRAWINGS.

14.�MOISTURE CONTENT OF ALL TIMBER ELEMENTS SHALL NOT EXCEED 19% AT THE TIME OF CONSTRUCTION OR FABRICATION.

MATERIALS

LENGTH P NAIL DIAMETERCOMMON NAIL DIAMETER
51mm

\pxt4,8,12,16,20,24,28,32,36,40,44,48,52,56,60,64,68,72,76,80,84,88,92,96,100,104,108,112,116,120,124,128;NOTE: 75mm P NAILS WITH A 3.33mm DIAMETER MAY BE SUBSTITUTED FOR 75mm COMMON NAILS PROVIDED ADDITIONAL NAILS ARE USED OR THE SPECIFIED NAIL SPACING IS REDUCED PER THE FOLLOWING TABLE:
3" x 0.131" P NAIL  SPACING

(20% MORE NAILS REQUIRED)
3" x 0.144" COMMON NAIL SPACING

SPECIFIED ON DRAWINGS

64mm

76mm

83mm

89mm

102mm

114mm

125mm

2.84mm

3.25mm

3.66mm

3.66mm

4.06mm

4.88mm

5.38mm

5.89mm

2.87mm

3.33mm

3.76mm

3.76mm

4.11mm

NOT APPLICABLE

NOT APPLICABLE

NOT APPLICABLE
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3. B.T.ISSUED FOR PERMIT Dec. 08, 23
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11.0  LINTELS

{\Fromans|c0;\C256;OVER ALL OPENINGS IN MASONRY WALLS PROVIDE THE FOLLOWING LINTELS, UNLESS OTHERWISE SHOWN.}

\A1;150 MIN. TYP.

\A
1;

20
0 

M
IN

.

BLOCK WYTHES

CLEAR SPAN
mm

140mm WALL 190mm WALL 240mm WALL 290mm WALL

UP TO 1200

1201 TO 1800

1800 TO  2400

2401 TO  3000

{\Fromans|c0;\C256;2 - L89x64x6.4LLV}

{\Fromans|c0;\C256;2 - L89x64x7.9LLV}

{\Fromans|c0;\C256;2 - L89x64x9.5LLV}

{\Fromans|c0;\C256;2 - L89x89x7.9}{\Fromans|c0;\C256;2 - L127x89x7.9LLV}{\Fromans|c0;\C256;2 - L127x89x9.5LLV}

{\Fromans|c0;\C256;2 - L152x89x9.5LLV}

{\Fromans|c0;\C256;L89x89x7.9 + L127x89x7.9LLV}
{\Fromans|c0;\C256;L127x89x7.9LLV + L127x127x7.9}
{\Fromans|c0;\C256;L127x89x9.5LLV + L127x127x9.5}
{\Fromans|c0;\C256;L152x89x9.5LLV + L127x127x9.5}

{\Fromans|c0;\C256;3-L89x89x7.9}

{\Fromans|c0;\C256;3-L127x89x7.9 LLV}

{\Fromans|c0;\C256;3-L127x89x9.5 LLV}

{\Fromans|c0;\C256;3-L152x89x9.5 LLV}

CLEAR SPAN
mm

WALL
THICKNESS mm

DEPTH mm REINFORCING
(TOP AND BOTTOM)

UP TO 1200

1201 TO 1800

1800 TO  2400

2401 TO  3000

BLOCK WYTHES

∂

∂

∂

∂

∂

∂

∂

∂

CLEAR SPAN mm SIZE

UP TO 1200

1201 TO 1800

1800 TO  2400

{\Fromans|c0;\C256;L 89x89x7.9}

{\Fromans|c0;\C256;L 127x89x7.9 (LLV)}

{\Fromans|c0;\C256;L 152x89x7.9 (LLV)}

{\Fromans|c0;\C256;FOR EACH 100mm LENGTH OF WALL}

\A1;100% SOLID MASONRY BEARING

\A1;ALL SOLID MASONRY WHEN PIERS ARE LESS THAN 600 WIDE

LINTEL BEARING ON
MASONRY

\A1;CONCRETE OR STEEL COLUMN
\A1;5mm FILET WELD (STEEL COL.) OR L90x90x10 c/w 2-M20 ANCHORS (CONC. COL.)

LINTEL BEARING
ON COLUMN

\A1;BLOCKING TO BE TOE-NAILED WITH 2-75mm LONG NAILS EACH SIDE, EACH END TYPICAL U.N.O.

1.�NAILING SHALL CONFORM TO THE BUILDING CODE PART 9, AND "WOOD BUILDING TECHNOLOGY" PUBLISHED BY THE CANADIAN WOOD COUNCIL. NAILING CALLED UP ON THESE DRAWINGS (E.G. FOR SHEATHING) IS BASED ON COMMON NAILS. SEE NOTE 10 UNDER MATERIALS FOR COMMON NAIL SIZES.

2.�UNLESS NOTED OTHERWISE NAIL ALL WALL, FLOOR, AND ROOF SHEATHING TO FRAMING MEMBERS WITH 64mm NAILS. SPACE NAILS AT 150mm O/C AT ALL SUPPORTED EDGES OF SHEATHING SHEETS AND AT 300mm O/C AT ALL INTERMEDIATE SUPPORTS. FLOOR SHEATHING SHALL BE GLUED TO THE JOISTS IN ADDITION TO NAILING. SEE SHEAR WALL SCHEDULE OR DIAPHRAGM NAILING SCHEDULE FOR ADDITIONAL REQUIREMENTS.

3.�DO NOT OVERDRIVE NAILS. NAILS OVERDRIVEN BY MORE THAN 10% OF PANEL THICKNESS MAY BE REJECTED.

4.�ALL PNEUMATICALLY DRIVEN NAILS ARE TO HAVE FULL ROUND HEADS. PNEUMATIC NAILS THAT HAVE CLIPPED OR MOON SHAPED HEADS ARE NOT PERMITTED. MOST STRIP STYLE NAILERS USE CLIPPED OR MOON SHAPED HEADS. THEREFORE, ONLY COIL STYLE NAILERS THAT USE NAILS WITH FULL ROUND HEADS SHALL BE USED.

5.�DO NOT USE PNEUMATICALLY DRIVEN NAILS WITH JOIST HANGERS OR CONNECTING HARDWARE. NAILS FOR HARDWARE SHOULD BE AS SPECIFIED OR SUPPLIED BY MANUFACTURER.

NAILING

PERMITTED NOT PERMITTED

SHEATHING NAILING PATTERN

'X' = 150mm O/C (WALLS, FLOORS, AND ROOF)
'Y' =  300mm O/C (WALLS, FLOORS, AND ROOF)

FACTORED LOADWORKING LOAD
REQUIRED SHEAR RESISTANCE (kN)

JOIST SIZE

INDIVIDUAL MEMBERS MAY NOT BE SPLICED BETWEEN SUPPORTS.

\A1;75mm TYP.

\A1;75
mm TY

P.
19

m
m

 M
IN

.
TY

P.

\A1;JOIST

\A1;64mm NAILS

\pxi-4,l4,t8,12,16,20,24,28,32,36,40,44,48,52,56,60,64,68,72,76,80,84,88,92,96,100,104,108,112,116,120,124,128;1.�PROVIDE A MOISTURE BARRIER BETWEEN WOOD ELEMENTS AND ALL CONCRETE OR MASONRY. THIS CAN BE A SHEET OF LIGHT-GAUGE (0.61mm MINIMUM) GALVANIZED METAL, ASPHALT IMPREGNATED BUILDING PAPER (7.5 kg PER 10m²), CLOSED-CELL FOAM GASKET MATERIAL, TYPE S ROLL ROOFING. SHEET POLYETHYLENE NOT PERMITTED. ALL JUNCTIONS AND TERMINATIONS TO BE LAPPED (50mm MINIMUM) AND SEALED. BUTT JOINTS IN MOISTURE BARRIERS NOT PERMITTED.
MOISTURE BARRIERS

1.�REFER TO PLAN AND JOIST SCHEDULE FOR JOIST TYPE, SIZE, AND SPACING.

2.�DIMENSIONAL LUMBER JOISTS SHALL HAVE CROSS-BRIDGING OR FULL-DEPTH BLOCKING AT 1800mm O/C ALONG THE SPAN FOR ALL SPANS GREATER THAN
3600mm. CROSS BRIDGING SHALL CONSIST OF 38 x 38 TIMBER OR APPROVED STEEL BRIDGING. TJI JOISTS SHALL BE BLOCKED AS PER MANUFACTURERS
REQUIREMENTS. JOISTS SHALL HAVE FULL-DEPTH BLOCKING OVER LOAD BEARING WALLS, DROPPED BEAMS OR HEADERS. SEE TYPICAL LOAD BEARING WALL AND
SHEAR WALL CONNECTIONS BETWEEN FLOORS FOR ADDITIONAL BLOCKING REQUIREMENTS.

3.�TRIM OPENINGS IN FLOORS AND ROOFS (E.G. STAIRS, FIREPLACES, SKYLIGHTS, ETC.) WITH DOUBLE JOISTS UNLESS NOTED OTHERWISE.

4.�PROVIDE DOUBLE JOISTS UNDER PARALLEL FRAME WALLS UNLESS NOTED OTHERWISE.

5.�PROVIDE 38 x FULL DEPTH BLOCKING BETWEEN JOISTS UNDER PERPENDICULAR FRAME WALLS UNLESS NOTED OTHERWISE.

6.�STAIRS AND STRINGERS SHALL BE FRAMED IN ACCORDANCE WITH THE BUILDING CODE PART 9, UNLESS NOTED OTHERWISE.

7.�JOISTS ARE TO BE FLUSH UNLESS NOTED OTHERWISE. USE JOIST HANGERS OR FRAMING ANCHORS TO CONNECT JOISTS.

8.�UNLESS NOTED OTHERWISE JOIST HANGERS OR FRAMING ANCHORS SHALL BE CAPABLE OF DEVELOPING THE SHEAR STRENGTH OF THE SUPPORTED MEMBER.

JOISTS
\A1;JO

IST

\A1;INDICATES DIRECTION OF JOISTS. THE TERM "JOIST" REFERS TO CONVENTIONAL SAWN TIMBER JOISTS AND TJI'S.\A1;INDICATES EXTENT OF JOISTS

\A1;PARALLEL LOAD BEARING OR NON-LOAD BEARING WALL

\A1;PERPENDICULAR LOAD BEARING WALL

\A1;J
OIST

\A1;38 X FULL DEPTH BLOCKING

FLUSH JOISTS

≥

BEAMS

\A1;HAN
GER \A1;75mm NAILS SPACED ON A 75mm X 75mm GRID. TOTAL NUMBER OF NAILS TO MATCH TOTAL NUMBER OF NAILS IN BEAM HANGER (50% ON EACH SIDE)

\A1;NAILS AS PER NOTE B ABOVE
\A1;BUILT-UP BEAM

\A1;SUPPORTED BEAM

\A1;FLUSH BEAM TYPICAL U.N.O.

\A1;DROPPED BEAM DESIGNATED AS (D.B.) ON PLAN\A1;BLOCKING BETWEEN JOISTS

\A1
;D/3

\A1
;D/3

\A1
;D/3

UNIFORM LOAD

\A1;8 X DIA.

OF LARGER HOLE
CLEAR MINIMUM

NO POINT LOADS FROM POSTS ABOVE

MAXIMUM HOLE
DIAMETER

BEAM DEPTH
{NOTES:}

1.�MAXIMUM 3 HOLES PER SPAN.

2.�CONTACT RJC FOR OTHER CONDITONS.

\A1;JOISTS

\A1;BLOC
KING

\A1;JOISTS
\A1;FLUSH BEAM SEE PLAN
\A1;SEE PLAN FOR NUMBER OF STUDS, MINIMUM 2 STUDS TOTAL

\A1;JOISTS

\A1;BLOC
KING

\A1;JOISTS

\A1;BLOCKING

\A1;MINIMUM 1 FULL HEIGHT STUD\A1;SEE PLAN FOR NUMBER OF STUDS\A1;DROPPED BEAM, SEE PLAN

\A1;JOISTS

\A1;BLOC
KING

\A1;MINIMUM 1 FULL HEIGHT STUD\A1;SEE PLAN FOR NUMBER OF STUDS

\A1;1 CRIPPLE STUD UNDER BEAM

\A1;JOISTS

\A1;BLOCKING

\A1;DROPPED BEAM, SEE PLAN

SPAN LESS THAN 1200mm

SPAN 1200mm OR GREATER

\A1;2 CRIPPLE STUD UNDER BEAM

\A1;HATCHED AREA INDICATES ZONE WHERE HOLES PERMITTED

1.�A.�{ROOF SHEATHING}�{SLOPED ROOF (SLOPE GREATER THAN 15%)}
������12.5mm PLYWOOD WITH H-CLIPS AT
������UNSUPPORTED JOINTS.
������{FLAT ROOF (SLOPE 15% MAXIMUM)}
������15.5mm TONGUE AND GROOVE PLYWOOD.

A.�{FLOOR SHEATHING}��15.5mm TONGUE AND GROOVE PLYWOOD
������IF NO CONCRETE TOPPING IS USED.
������(ANY JOINT WITHOUT A TONGUE AND GROOVE
������CONNECTION SHALL BE BLOCKED WITH A
������38 x 89). 15.5mm BUTT JOINT PLYWOOD IF
������38 mm CONCRETE TOPPING IS USED.

B.�{EXTERIOR WALL} ��9.5mm PLYWOOD ON EXTERIOR SIDE TYP.
�{SHEATHING}����12.5mm PLYWOOD SHEATHING IF WALLS
������CLAD WITH VERTICAL STRAPPING OR BRICK
������VENEER SEE ALSO ARCHITECTURAL FOR
������ADDITIONAL SHEATHING REQUIREMENTS.

C.�{SHEAR WALL}��SEE SHEAR WALL SCHEDULE FOR SHEATHING
�{SHEATHING}���REQUIREMENTS AT SHEAR WALL LOCATIONS.

2.�LAY FLOOR AND ROOF SHEATHING WITH THE SURFACE GRAIN AT RIGHT ANGLES TO THE JOISTS. STAGGER THE JOINTS PARALLEL TO THE JOISTS.

3.�DRYWALL OR SHEATHING ON LOAD BEARING WALLS OR SHEAR WALLS SHALL BE FASTENED DIRECTLY TO THE STUDS, WITHOUT THE USE OF RESILIENT METAL
CHANNELS.

SHEATHING

\A1;END JOINTS OF PANELS MUST BE SUPPORTED
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\A1;REPAIR EXTERIOR CONCRETE LANDING PER DETAIL 5/S2.1

\A1;INSTALL NEW LINTEL ABOVE NEW WINDOW. REFER TO ARCH. DWGS FOR WINDOW LAYOUT, SIZE, AND ELEVATION. REFER TO LINTEL GENERAL NOTES.

DEMOLITION  NOTES:

RESTORATION  NOTES:

WOOD FRAMING REPAIR SCHEDULE

REPAIR QUANTITY
\A1;FLOOR SHEATHING REPAIRS

\A1;25 SQ.FT

\A1;LINTEL BEAM REPLACEMENT \A1;3 LOCATIONS x 4 LIN. FT.

1

2

3

4

5

E F

LINE OF CANOPY ABOVE\A1;LINE OF CANOPY ABOVE

A B

SANDBLAST PATCH AREA TO REMOVE ALL LOOSE MATERIAL, PLACE CEMENT SLURRY BONDING AGENT AND PLACE A NEW BONDED CONCRETE TOPPING PRIOR TO NEW TOPPING INSTALLATION

CHIP DOWN EXISTING SLAB-ON-GRADE AND INSTALL NEW BONDED CONCRETE TOPPING

13
m

m
M

IN
.

\A1;PROVIDE 13mm DEEP SAWCUT AT EXTENT OF REPAIRS

5

S2.1

SLAB-ON-GRADE
RESURFACING DETAIL
N.T.S.

900mm
MIN.

\A1;REMOVE AND DISPOSE OF EXISTING CONCRETE SLAB ON GRADE AND WELDED WIRE MESH\A1;PROVIDE FULL DEPTH SAWCUT AT EXTENT OF REMOVALS

\A1;R
EFER

 TO M
ECH.

 DWG
S \A1;REMOVE AND DISPOSE OF EXISTING SUB GRADE MATERIAL

DO NOT DISTURB
EXISTING SUB BASE
TO REMAIN

\A1;PROTECT EXISTING SLAB ON GRADE TO REMAIN

3
TYP. SLAB ON GRADE TRENCH -
DEMOLITION DETAIL (FOR DRAIN PIPING)
N.T.S.

4

TYP. SLAB ON GRADE TRENCH -
RESTORATION DETAIL (FOR DRAIN PIPING)
N.T.S.

\A1;15M @400-450 LG. c.c. DOWELS MID DEPTH EPOXY ANCHORED TO SLABNEW WWM 152x152x0.25{
PLACED AT MID-HEIGHT
} \A1;PREPARE EDGES OF EXISTING SLAB, APPLY CEMENT SLURRY AND PLACE NEW 125mm THK. CONCRETE SLAB ON GRADE

\A1;BACKFILL EXCAVATION WITH GRANULAR 'A' COMPACTED TO 98% STD. PROCTOR\A1;19mm CRUSHED LIMESTONE

DO NOT DISTURB
EXISTING SUB BASE
TO REMAIN

\A1;NEW BELOW GRADE SERVICE. REFER TO MECH. FOR PIPE SIZE AND MATERIAL

\A1;150mm900mm
MIN.

EXISTING SLAB-ON-GRADE TO REMAIN

EXIST. BASEMENT
LEVEL

\A1;EXIST. S.O.G. \A1;EXIST. S.O.G.\A1;\pxqc;EXIST. FIRST FLOOR

1

2

3

4

5

UP

DN

J3

B2

FB
7

B2

L2

L1

FB5 (CANT.)

ML1

J2

W
 3

1
0
x
4
5

C1

C200x17

P1(A)

ML1

J2

W 310x28

FB2

J3

DJ

C1

L1

ML1

L1

ML1

J2

REMOVE AND REPLACE TWO EXIST. LINTEL BEAMS ABOVE
STAIR LANDING WITH NEW 2.0E
MICROLLAM LVL 3-1/2"x9-1/2" dp. BEAM. PROVIDE TEMPORARY
SUPPORT FOR EXISTING 2ND FLOOR AND STAIR LANDING
FRAMING TO REMAIN, PRIOR TO COMMENCING REMOVALS

EXISTING LINTEL
2 PLY-1 {}" x9 {}" DP. LVL
1.9E MICROLLAM TO BE REMOVED

\A1;REMOVE AND REPLACE EXISTING DETERIORATED FLOOR SHEATHING PER WOOD SHEATHING GENERAL NOTES, AS DIRECTED BY THE CONSULTANT
1370
(4'-6")

\A1;PROVIDE 4-1/2" DIA. CORE THROUGH EXIST. C200x17 AND WOOD JOISTS FOR NEW  FLOOR DRAIN PIPE, MIN 4'-6" FROM END SUPPORT (AT MID-DEPTH). REFER TO ARCH. AND MECH. FOR DRAIN AND PIPE LAYOUT
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OPEN TO
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P1
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MAIN ROOF FRAMING PLAN
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\A1;EXISTING EXHAUST FAN TO BE DEMOLISHED AND REPLACED WITH NEW (TYP.)

\A1;REMOVE AND REPLACE EXIST. DETERIORATED FLOOR SHEATHING PER WOOD SHEATHING GENERAL NOTES, AS DIRECTED BY THE CONSULTANT

DEMOLITION  NOTES:

RESTORATION  NOTES:

RTU  SCHEDULE

MARK MAX WEIGHT (Lbs)

\A1;RTU-1

\A1;1050

\A1;RTU-2 \A1;1000

\A1;RTU-3 \A1;725

\A1;RTU-4 \A1;1300

\A1;1075

\A1;CU-1 \A1;225

\A1;EF-1, EF-2 \A1;325

\A1;EXISTING EXHAUST FAN TO BE DEMOLISHED AND REPLACED WITH NEW (TYP.)

\A1;REMOVE AND REPLACE EXISTING LINTEL ABOVE STAIR LANDING w/ NEW 3 1/2"x9-1/4" LVL 2.0E MICROLLAM, PROVIDE TEMPORARY SUPPORT FOR EXISTING ROOF FRAMING TO REMAIN, PRIOR TO COMMENCING REMOVALS
\A1;EXISTING 2PLY 1-3/4" x9-1/4" LVL 1.9E MICROLLAM TO BE REMOVED

\A1;RTU-4

\A1;RTU-3

\A1;RT
U-2

\A1;CU-1

\A1;RTU-1 EF
-2

G

GGGG

G

~

~
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1

R1.1
ROOF PLAN
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A B C D E F

1

2

3

4

5

DN

DN

DN
\A1;ED

\A1;ED \pxqc;STAIR #1

\pxqc;STAIR #2

\pxqc;STAIR #4

NEW MECHANICAL CURB. REFER TO DETAIL 3/R2.1
PROVIDE NEW PITCH POCKET CURBS AS REQUIRED
FOR MISC CONDUIT PENETRATIONS. REFER TO DETAIL

6

R2.1

4

R2.2

\A1;NEW DUCT THROUGH CURB. REMOVE AND REPLACE EXISTING CURB PER DETAIL 4/R2.1
\A1;NEW ROOF VENT STACK FLASHING. REFER TO DETAIL 8/R?

5

R2.1

\A1;NEW EXHAUST FAN CURB. REFER TO DETAIL 3/R2.1. PROVIDE NEW PITCH POCKET CURBS AS REQUIRED FOR MISC CONDUIT PENETRATIONS. REFER TO DETAIL 5/R2.2

4

R2.2

3

R2.2

2

R2.2

\A1;REMOVE AND DISPOSE OF EXISTING PLANTER

4

R2.2

5

R2.1

REMOVE EXISTING TPO CONE FLASHING AT
FENCE POSTS AND INSTALL LIQUID APPLIED
PMMA MEMBRANE TIE-IN TO NEW MEMBRANE. REFER TO DETAIL 2/R2.1. EXISTING FENCE
POSTS AND PANELING TO REMAIN TYPICAL

REMOVE AND DISPOSE OF EXISTING CONVENTIONAL
TPO ROOF DOWN TO THE WOOD SHEATHING DECK.
INSTALL NEW 2-PLY MODIFIED BITUMEN SYSTEM.
REINSTATE EXISTING CONCRETE PAVERS ON NEW
ADJUSTABLE PEDESTALS. REFER TO DETAIL 1/R2.1

\A1;REMOVE AND DISPOSE OF EXISTING PLANTER

\A1;SUPPLY AND INSTALL NEW DRAIN. REFFER TO DETAIL 7/R2.1 (TYP.)

5

R2.1

\A
1;

SL
O

PE

\A1;SL
OPE

\A1;SLOPE

\A
1;

SL
O

PE

\A
1;

SL
O

PE

\A1;REMOVE AND REINSTATE LOOSE FASCIA FLASHING

\A1;RTU-4

\A1;RTU-3

\A1;RT
U-2

\A1;CU-1

\A1;RTU-1 EF
-2

G

GGGG

G

~

~

~ G ~\A1;PROVIDE NEW TAPERED CRICKETS WHERE SHOWN

\A1;SLOPE \A1;SLOPE
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TYPICAL ASSEMBLY:

∂
∂

∂
∂
∂

{NOTE:}
SEE SPECIFIC DETAIL FOR
TERMINATION OF FLASHING

1

R2.1
TYPICAL ROOF ASSEMBLY
1:3

\A1;50

\A1;MODIFIED BITUMEN FLASHINGS

\A1;100 \A1;100

\A1;50

2

TYPICAL SECTION
AT ROOF FENCE POST
1:3

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1 PROVIDE 100mm WIDE STRIP OF MEMBRANE FIRE STOP TAPE AT ALL UPTURNS AND JOINTS IN PROTECTION BOARD

\A1
;76

300
MIN.

\A1;INSTALL EQUIPMENT IN A BED OF MASTIC

\A1;NEW PREFINISHED METAL FLASHING

3
TYPICAL MECHANICAL
CURB DETAIL
1:3

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING

\A1;NEW EXTERIOR 13mm PLYWOOD AND INSULATED 38x140 @400 o.c. STUD WALL CURB\A1;PROVIDE NEW INTERIOR POLY ON INSIDE OF CURB, SEAL TO EXISTING CEILING POLY

\A1;NEW 16mm TYPE X DRYWALL

\A1;100

NEW EXTERIOR 13mm
PLYWOOD AND INSULATED
38x102
@400 o.c STUD WALL CURB\A1;INSTALL NEW SEALANT AND BACKER ROD BETWEEN NEW DUCT AND CURB

\A1;NEW REINFORCED LIQUID APPLIED PMMA MEMBRANE FLASHING

\A1;NEW DUCT INSTALLATION FOLLOWING INSTALLATION OF LIQUID APPLIED FLASHING

\A1;NEW DUCT

4

TYPICAL DUCT
THROUGH CURB DETAIL
1:3

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1

\A1;NEW 16mm TYPE X DRYWALL

\A1;SEAL DUCT TO BASE OF CURB

\A1;PROVIDE NEW INTERIOR POLY ON INSIDE OF CURB, SEAL TO EXISTING CEILING POLY

\A1;REMOVE EXISTING TPO CONE FLASHING AND INSTALL NEW REINFORCED LIQUID APPLIED PMMA MEMBRANE

\A1;EXISTING STEEL FENCE

EXISTING
FENCE
POST

\A1;200\A1;200

\A1;REMOVE AND REPLACE EXTERIOR 13mm PLYWOOD

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING

5
PARAPET DETAIL
AT WINDOW WALL
1:5

6

PARAPET DETAIL
AT BRICK VENEER
1:5

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1

\A1;REMOVE AND REPLACE EXTERIOR 13mm PLYWOOD

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING

\A1;NEW PREFINISHED METAL FLASHING

\A1;EXISTING DRAIN/PIPE

CONNECT NEW DRAIN TO
EXISTING DRAIN LINE

\A1;EMBED DRAIN FLANGE IN ROOFING CEMENT AS PER MANUFACTURER RECOMMENDATIONS
\A1;SUPPLY AND INSTALL NEW DRAIN COMPLETE WITH STRAINER AND ACCESSORIES

\A1;NEW TAPERED POLYISO SUMP AROUND DRAIN. SUMP SLOPE TO BE MIN. 4% AND PROVIDE A SMOOTH TRANSITION BETWEEN THE LEVEL OF THE EXISTING DRAIN AND THICKNESS OF THE NEW ROOF

1000x1000mm REINFORCING
BASE
SHEET CENTERED ON

NEW ROOF DRAIN DETAIL
1:5

\A1;NEW PREFINISHED METAL FLASHING

EXIST.
METAL
FLASHING

\A1;30
%%D

\A1;SUPPLY AND INSTALL NEW ALUMINUM STACK JACK FLASHING TO VENT THE ROOF ASSEMBLY

8 ROOF VENT STACK FLASHING
1:5

CAP SHEETREINFORCING MEMBRANEBASE SHEET MEMBRANE
EMBED FLANGE INTO ROOFING CEMENT

R2.1
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1

R2.2
ROOF ANCHOR DETAIL
1:52

CEMENT BOARD
CLADDING AT ROOF
1:5

3
TYPICAL CURTAIN
WALL SILL AT ROOF
1:5

63 M
IN

.

SEAL AVB MEMBRANE TO PENETRATION

POLYETHER HYBRID SEALANT
POURABLE POLYETHER BASED SEALANT

RAISE EXISTING PENETRANT AS NEEDED (WHERE POSSIBLE) TO ACCOMMODATE NEW THICKNESS OF ROOF ASSEMBLY
EXISTING PENETRANT

\A1;APPLY ADDITIONAL CANT BEAD OF SEALANT ONCE PITCH POCKET SEALANT HAS CURED

5

R2.2
TYPICAL PITCH POCKET
1:5

4

R2.2
TYPICAL DOOR SILL AT ROOF
1:5

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1\A1;\pxql;SLOPE

REMOVE AND STORE THRESHOLD TO
FACILITATE MEMBRANE INSTALLATION.
REINSTATE THRESHOLD AND SEAL TO METAL
FLASHING AND DOOR FRAME

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING

\A1;NEW PREFINISHED METAL FLASHING

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1

30
0

 M
IN

.

\A1;EMBED FLANGE INTO ROOFING CEMENT

\A1;EXISTING PIPE. EXTEND AS REQUIRED TO ACHIEVE MIN. FLASHING HEIGHT

\A1;MASTIC AND GRANULES

\A1;SPUN ALUMINUM FLASHING

\A1;EPDM BASE SEAL BONDED TO METAL SLEEVE

\A1;EPDM TRIPLE GROMMET SEAL

\A1;REINFORCING MEMBRANE
NEW 2-PLY
REINFORCED

\A
1;2

00

\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1
\A1;NEW TERMINATION BAR AND MASTIC

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING\A1;\pxql;TYPICAL ROOF ASSEMBLY, REFER TO DETAIL 1/R2.1
\A1;NEW PREFINISHED METAL FLASHING

\A1;REMOVE AND REINSTATE EXISTING WINDOW PRESSURE PLATE TO FACILITATE MEMBRANE TERMINATION. REPLACE EXISTING WINDOW ANTI-ROTATION INSULATION WITH NEW 100psi STYROFOAM INSULATION \A
1;

25

\A1;CONTINUOUS SEALNT

\A1
;25

\A1;NEW 2-PLY MODIFIED BITUMEN FLASHING\A1;NEW PREFINISHED METAL FLASHING
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\A1
;%

%P
12

00
\A1

;10
0

\A1;REINSTATE NEW MINERAL FIBER INSULATION, 6mil POLY VAPOUR BARRIER AND DRYWALL WHERE PREVIOUSLY REMOVED DURING MOLD REMEDIATION. CAREFULLY REMOVE 100mm OF DRYWALL IN ORDER TO TAPE AND SEAL NEW POLY TO EXISTING. SEAL POLY TO ROUGH OPENING
1

R2.3
TYPICAL EXTERIOR WALL REPAIR DETAIL
1:25

3 BRICK REPLACEMENT DETAIL
N.T.S.

2 MORTAR JOINT REPAIR DETAIL
N.T.S.

EXISTING MARBLE

EXISTING MORTAR

\A
1;

25
m

m

WIDTH TO MATCH EXISTING\A1;CUT OUT EXISTING MORTAR 25mm AND INSTALL NEW MORTAR IN TWO LIFTS TO MATCH EXISTING PROFILE

EXTERIOR

EXISTING MASONRY BRICK UNITS

TOOL JOINTS TO MATCH EXISTING PROFILE

REMOVE AND REPLACE ALL DAMAGED, CRACKED AND DETERIORATED MASONRY BLOCK UNITS. UNIT IS TO BE REMOVED INCLUDING ALL MORTAR. LOCATION TO BE CLEANED, A NEW MORTAR BED APPLIED AND NEW UNIT INSTALLED. SLIDE INTO PLACE WITH A COMPLETE MORTAR INSTALLATION AROUND UNIT.

NEW BRICK TO MATCH EXISTING, U.N.O.

JO
IN

T
W

ID
TH

0.5 x JOINT WIDTH
(6mm MINIMUM)

REMOVE EXISTING SEALANT AND BACKER ROD.
PREPARE SURFACE AND INSTALL NEW SEALANT
COMPLETE WITH NEW BACKER ROD
AND WEEP HOLES. TIE INTO EXISTING DOUBLE
STAGE JOINT
+ DRAINAGE CAVITY

\A1;EXISTING BRICK WALL

BACKER ROD

NOTES:

4

R2.3
TYPICAL BUTT JOINT SEALANT DETAIL
N.T.S.

\A1;EXISTING BRICK WALL

R2.3
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All drawings, plans, models, designs, specifications and other documents
prepared by Read Jones Christoffersen Ltd. ("RJC") and used in connection
with this project are instruments of service for the work shown in them (the
"Work") and as such are and remain the property of RJC whether the Work
is executed or not, and RJC reserves the copyright in them and in the Work
executed from them, and they shall not be used for any other work or project.

These drawings are "design drawings" only. They may not be suitable for
use as shop drawings. Use of these drawings as base drawings for "shop
drawings" is not permitted unless written permission containing certain
conditions and limitations is obtained from RJC. The work "as constructed"
may vary from what is shown on these drawings.

Use of these drawings is limited to that identified in the Revision column.
Do not construct from these drawings unless marked "Issued for
Construction" by RJC in the Revision column, and then only for the parts
noted. The drawings shall not be used for "pricing", "costing", or "tender"
unless so indicated in the Revision column. "Pricing" or "Costing" drawings
are not complete and any prices based on such drawings must allow for this.
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Drawing Notes

KEY PLAN

25 Canterbury Place
Toronto, Ontario

TOR.127042.0004

PHASE 1
RENOVATION

1. A.M.

Younge Street

Churchill Ave.

Canterbury Ave.

ISSUED FOR 90% COORDINATION Nov. 7, 23

2. B.T.ISSUED FOR TENDER Dec. 8, 23

3. B.T.ISSUED FOR PERMIT Dec. 8, 23

4. B.T.ISSUED FOR CONSTRUCTION Apr. 22, 24
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