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Firm Name:
CANNON DESIGN LTD.

Certification of Practice Number
The certificate or Practice Number of the holder is the holder's BCDN

Name of Project    Toanche Level 03 Renovations - Stage 3

Project No.   00000.00

Location    500 Church St. Penetanguishene, ON

Ontario's 2012 Building Code
Data Matrix Part 3 or 9

The architect noted above has exercised 
responsible control with respect to design 

activities. The architect's seal number is the 
architect's BCDN.

OBC Reference

References are to Division B unless noted 
[A] for Division A or [C] for Division C
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Project Description

Major Occupancy (s)    Group B, Division 1, Care and Treatment (Psychiatric) Major 
Occupancy  with Detention Quarters

Gross Area

1,097 m²

Number of Storeys Above grade  3 Below grade  1

Number of Streets/Fire Fighter Access  1

Building Classification    Group B Division 1

Standpipe required

Fire Alarm required

Water Services/Supply is Adequate

High building

Construction Restrictions

Mezzanine(s) Area m²    N/A

Occupant load based on

Barrier-free Design

Hazardous Substances

Required 
Fire 

Resistance 
Rating 
(FRR)

Spatial Separation - Construction of Exterior Walls

Wall

Refer to Specification Section "Summary of Work" section 01 11 
00

Building Area (m²)

31,733.76 m²

Sprinkler System 
Proposed

Existing Basement + 
Addition:
1st Floor

2nd Floor

3rd thru Service 
Penthouse Floor

2006 Building Code Data Matrix, Part 3 or 9, Updated February 28, 2007

New Part 11 Part 3 Part 9

Addition

Alteration

entire building

selected compartments

selected floor areas

basement

Not required

in lieu of roof 
rating

Yes No

Yes No

Yes No

Yes No

Combustible 
permitted

Combustib
e

Non-combustible 
required

Non-combustible

Both

Both

m²/person design of building

Yes

Yes

No (Explain)   Note:

No

Occupancy

Occupancy

Occupancy

Occupancy

Load

Load

Load

Load

persons

persons

persons

persons

11.1 to 11.4 1.1.2. [A] & 9.10.1.3

1.4.1.2 [A]3.2.2

3.2.2 1.4.1.2 [A]

3.2.1.1 & 3.2.2.15

3.2.2.10. & 3.2.5.

3.2.2.36 9.10.2

9.10.20.

1.4.1.2 [A] & 9.10.4

3.2.4.7 9.10.8.2.

N/A3.2.9.1. (1)

9.10.18.

N/A

N/A

9.10.6.

9.10.4.1.

9.9.1.3.

3.2.4.

3.2.5.7.

3.2.6.

3.2.2.15
3.2.2.36

3.2.1.1.(3)-(8)

3.1.17.

Occupant notes:

3.1.2.1(1) 9.10.2

3.2.4.8

3.2.4.9

3.2.5.13 INDEX

3.8. 9.5.2.

9.10.1.3.(4)3.3.1.2 & 3.3.1.19.

3.1.7 9.10.8.

9.10.9.

3.2.3.1 9.10.14.

Horizontal Assemblies
FRR (Hours)

Listed Design No.
or Description (SG-2)

Area of 
EBF 
(m²)

L.D.
(m)

L/H or
H/L

Permitted 
Max. % of 
Openings

Proposed 
% of 

Openings

FRR 
(Hours)

Listed 
Design or 

Description

Comb
Const

Comb. Constr. 
Nonc.

Cladding

Non-Comb
Constr.

Floors 2 Hours

Roof No 
Rating

D/F/A

B/A

B/D

B

200

260

170

170

Precast Conc. 

FIRE EXTINGUISHER CABINET

FIRE EXTINGUISHER

FIRE HOSE VALVE CABINET 
OR STANDPIPE CONNECTION

FIRE ALARM ANNUNCIATOR PANEL

FIRE DEPARTMENT CONNECTION

HORIZONTAL EXIT

EXIT

ANN

FE

FEC

FHV

EXIT STAIR

EGRESS PATH/ TRAVEL DISTANCE

XX'  

- TOTAL EXIT ACCESS TRAVEL DISTANCE

LEGEND

1 HOUR FIRE

1 HOUR FIRE / SMOKE BARRIER

2 HOUR FIRE

2 HOUR FIRE / SMOKE  BARRIER

RESIST PASSAGE OF SMOKE (CORRIDORS)

EXIT PASSAGE CORRIDOR

1125A

SUITE EXIT

SUITE EXIT DISTANCE

XX'  

- SUITE TRAVEL DISTANCE

EXIT SIGN

PATIENT CARE SUITE (NON-SLEEPING)

SUITE
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150

150

600

360

250

150

200

150

100

100

150

A.
REMOVE ALL FIRE EXTINGUISHERS IN WORK AREA AND 
TURN OVER TO OWNER.

B.
PATCH OUT FLOORS AND WALLS AT REMOVED 
PARTITIONS TO MATCH EXISTING ADJACENT FINISHES 
WHERE FINISHES ARE NOT SCHEDULED.

C.
FILL AND/ OR GRIND FLOORS AT REMOVED PARTITIONS 
AS REQUIRED TO PROVIDE SMOOTH TRANSITION, SLOPE 
NOT TO EXCEED 1/16" PER FOOT.

D.
FILL AND/ OR GRIND FLOORS AT AREAS OF DEMOLITION 
AS REQUIRED TO PROVIDE A SMOOTH TRANSITION WITH 
EXISTING CORRIDORS.

E.
WHERE A NEW DOOR, VIEW WINDOW, MECHANICAL 
DUCTWORK PENETRATION OR OPENING IS CUT 
THROUGH AS EXISTING MASONRY WALL, PROVIDE A 
LOOSE LINTEL AS REQUIRED ON THE LOOSE LINTEL 
SCHEDULE INDICATED ON THE STRUCTURAL 
DOCUMENTS.  SEE MECHANICAL DOCUMENTS FOR 
LOCATIONS AND SIZES OF DUCTWORK.

F. 
COORDINATE REMOVALS WITH DEMOLITION DRAWINGS 
OF OTHER TRADES.

G.
REMOVE WALL SIGNAGE COMPLETE AND RETURN TO 
OWNER.   PATCH OUT WALLS TO MATCH EXISTING, OR 
READY TO RECEIVE FINISHES AS INDICATED IN ROOM 
FINISH SCHEDULE.

GENERAL NOTES

1. 
REMOVE PARTITION(S) INCLUDING DOOR(S), FRAME(S), AND VIEW WINDOW(S) 
COMPLETE TO EXTENT INDICATED.  PATCH OUT FLOOR, BASE, CEILING AND
ADJACENT WALLS TO MATCH EXISTING OR READY TO RECEIVE FINISHES AS
INDICATED ON ROOM FINISH SCHEDULE.

2.
REMOVE PARTITION AS REQUIRED TO INSTALL DOOR(S) AND FRAME(S).
PATCH OUT FLOOR, BASE AND WALLS TO MATCH EXISTING, OR READY TO
RECEIVE FINISHES AS INDICATED IN ROOM FINISH SCHEDULE. 
(INSTALL LINTEL WHERE REQUIRED).

3. 
REMOVE RESILIENT BASE AND ADHESIVE COMPLETE AND PREPARE SUBSTRATE TO 
RECEIVE FINISHES AS SCHEDULED ON ROOM FINISH SCHEDULE.

4. 
REMOVE CARPET/ CARPET BASE INCLUDING MECHANICAL ATTACHMENTS, 
ADHESIVES, ETC. COMPLETE TO EXPOSE CONCRETE.   PREPARE CONCRETE TO 
RECEIVE FLOORING AS INDICATED ON ROOM FINISH SCHEDULE.

5. 
REMOVE PLASTER/ GWB CEILINGS COMPLETE INCLUDING LATH, ALL HANGERS
AND SUPPORTS, CURTAIN TRACKS, LIGHTS, GRILLES, ETC. PATCH CEILING TO MATCH 
ADJACENT PLASTER TEXTURE.

6. 
COMPLETELY REMOVE EXISTING ACOUSTICAL TILE CEILING ASSEMBLY INCLUDING 
ALL HANGERS AND SUPPORTS.  COORDINATE REMOVAL OF LIGHTS, GRILLES, 
SPEAKERS, SMOKE DETECTORS, EXPANSION JOINTS ETC. WITH OTHER TRADES.  
COORDINATE WITH MECHANICAL/ELECTRICAL/PLUMBING FOR DEVICES TO REMAIN 
AND FOR THE INSTALLATION OF NEW FIXTURES.  PREPARE FOR NEW CEILING 
CONSTRUCTION.

7. 
REMOVE LAMINATE SILL COMPLETE. PATCH ALL DISTURBED SURFACES READY TO 
RECEIVE NEW FINISHES AS INDICATED IN THE ROOM FINISH SCHEDULE AS REQUIRED 
TO INSTALL INTERIOR RETROFIT WINDOWS.

8.
REMOVE DOOR AND FRAME COMPLETE. REMOVE MASONRY AS REQUIRED TO 
INSTALL NEW DOOR AND FRAME AFTER FLOOR TOPPING IS INSTALLED AND INSTALL 
LINTEL. PATCH OUT FLOOR, BASE AND WALLS  READY TO RECEIVE FINISHES AS 
INDICATED ON THE ROOM FINISH SCHEDULE.

9. 
REMOVE AND DISPOSE OF EXISTING LOCKERS COMPLETE.  PATCH AND PREP BASE 
AND WALL REMAINING TO RECEIVE NEW FINISHES. 

10.
COMPLETELY REMOVE EXISTING SOFFIT ASSEMBLY   

11. 
REMOVE DOOR AND FRAME COMPLETE. INFILL OPENING TO MATCH ADJACENT WALL 
CONSTRUCTION OR AS INDICATED IN THE FLOOR PLANS AND PROVIDE NEW FINISH 
AS INDICATED IN THE ROOM FINISH SCHEDULE.

12.
CAREFULLY REMOVE AND DISPOSE OF EXISTING TILE COMPLETE, BACK TO EXISTING 
SOUND STRUCTURE. PATCH AND PREP AREA TO REMAIN TO RECEIVE NEW FINISHES 
AS INDICATED IN ROOM FINISH SCHEDULE. 

13. 
COMPLETELY REMOVE AND DISPOSE OF EXISTING CASEWORK, MILLWORK AND 
COUNTERS, INCLUDING HARDWARE, COMPLETE.  PATCH ALL DISTURBED WALL AND 
FLOOR CONSTRUCTION AND PREP TO RECEIVE NEW FINISHES AS INDICATED ON THE 
ROOM FINISH SCHEDULE.

14.
COMPLETELY REMOVE AND DISPOSE OF EXISTING TOILET ROOM ACCESSORIES, 
MIRROR, CHELVING, AND ALL OTHER FIXTURES.

N

A
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STANDARD ABBREVIATIONS A01
@ -At
ADJ -Adjustable
AIFB -Asphalt Impregnated Fibre Board
ALT -Alternate
ARCH -Architectural
A. ROD(A.R.) -Anchor Rod
ASL -Accumulated Snow Loading

B (BOT) -Bottom
BEW -Bottom Each Way
BLDG -Building
BLL -Bottom Lower Layer
BM -Beam
BML -Bottom Middle Layer
BNT -Base Nominal Thickness
B.O.F. -Bottom of Footing
BP -Baseplate
BSMT -Basement
BUL -Bottom Upper Layer

C -Standard Channel
CA -Column Above
CANT -Cantilever
C/C (o/c) -Centre to Centre
CJ -Control Joint
CL -Centreline
COL -Column
COMP -Compressible
CONC -Concrete
CONST -Construction
CONST JT ( CJT) -Construction Joint
CONT (CONTIN) -Continuous
C/W -Complete With

D.FIR -Douglas Fir
DET -Detail
DIAG -Diagonal
Ø (DIA) -Diameter
DIM -Dimension
DJ -Double Joist
DL -Dead Load
DO -Ditto
DWG -Drawing
DWL -Dowel
DT -Double Tee

E-W -East-West
EA -Each
EE -Each End
EF -Each Face
ELECT -Electrical
ELEV (EL)-Elevation / Elevator
EQ -Equal
ES -Each Side
EW -Each Way
EXIST -Existing
EXP. JT. -Expansion Joint
EXT -Exterior

FDN -Foundation
FF -Far Face
FIN -Finished
FL -Floor
FMC -Full Moment Connection
FT -Foot / Feet
FTG -Footing

GA -Gauge
GALV -Galvanized
GEN -General

H (HOR) -Horizontal
HEF -Horizontal Each Face
HIF -Horizontal Inside Face
HOF -Horizontal Outside Face
HSC -Horizontally Slotted Connection
HSS -Hollow Structural Section

IF -Inside Face
INT -Interior
INV -Invert

JT -Joint

kg -Kilogram
kN.m -Kilo Newton Metres
kN/m² -Kilo Newton per Square Metre
kN/m -Kilo Newton per Metre
kPa -Kilo Pascals

L -Angle
LB. -Pounds
LG -Long
LL -Live Load / Lower Layer
LLH -Long Leg Horizontal
LLV -Long Leg Vertical
LSSJ -Long Span Steel Joists
LVL -Laminated Veneer Lumber

m -Metre
MAX -Maximum
MECH -Mechanical
MEZZ -Mezzanine
MIN -Minimum
MISC -Miscellaneous
ML -Middle Layer
MLL -Middle Lower Layer
mm -Millimetre
MOM, (M)-Moment
MPa -Mega Pascals
MUL -Middle Upper Layer

N -Newton
N-S -North-South
NF -Near Face
NIC -Not in Contract
No.(#) -Number
NTS -Not to Scale

OWSJ -Open Web Steel Joist

Pa -Pascal
PC -Precast
PL -Plate
PLF -Pounds per Lineal Foot
PREL -Preliminary
PROJ -Projection
PSF -Pounds per Square Foot
PSI -Pounds per Square Inch
PSL -Parallel Strand  Lumber
PT -Pressure Treated

R -Reaction
RAD -Radius
REF -Reference
REINF -Reinforcing
REQ'D -Required
REV -Revision/Revised
Rf -Factored Vertical Reaction
R/W -Reinforced With

S -Standard Beam
SDF -Step Down Footing
SDL -Superimposed Dead Load
SECT -Section
SL -Slab
SQ -Square
SOG -Slab on Grade
S.P.F. -Spruce/Pine/Fir
SPEC -Specifications
ST -Steel
STD -Standard
STR -Straight
STRUCT -Structural

T -Top
TEMP -Temperature
Tf -Factored Tension Force
TJ -Tie Joist
TLL -Top Lower Layer
TMf -Factored Torsional Moment
TML -Top Middle Layer
TOD, T/D-Top of Deck
T.O.F. -Top of Footing
TOS, T/S-Top of Slab
TOST -Top of Steel
TSF -Tons per Square Foot
TUL -Top Upper Layer
TYP -Typical

UL -Upper Layer
U/N -Unless Noted 
U.N.O. -Unless Noted Otherwise
U/S -Underside
USD -Underside of Deck

V (VERT)-Vertical
VBF -Vertically Braced Framing
VEF -Vertical Each Face
VIF -Vertical Inside Face
VOF -Vertical Outside Face
VSC -Vertically Slotted Connection

W -Wide Flange Beam
WP -Wall Plate
WWF -Welded WideFlange Beam
WWF (WWM) -Welded Wire Fabric/ Mesh

STANDARD LAP ABBREVIATIONS

CLS -Compression Lap Splice
CDL -Compression Development Length
HEL -Hook Embedment Length
TLS -Tension Lap Splice
TDL -Tension Development Length

GENERAL NOTES A02

1. GENERAL

1.1. DESIGN AND CONSTRUCTION IS TO CONFORM TO THE REQUIREMENTS OF THE 2012 ONTARIO BUILDING CODE, AND ANY APPLICABLE REQUIREMENTS 
OR BY-LAW OF THE AUTHORITY HAVING JURISDICTION. REFER ALSO TO TYPICAL DETAILS, NOTES UNDER PLANS AND SCHEDULES ON THE STRUCTURAL 
DRAWINGS, AND TO THE SPECIFICATION. ALL CODES, MANUALS, STANDARDS AND SPECIFICATIONS REFERRED TO SHALL BE THE SPECIFIC EDITION 
REFERENCED IN APPLICABLE BUILDING CODE INCLUDING ALL REVISIONS AND ADDENDA.
ALL DIMENSIONS, OTHER THAN PURELY STRUCTURAL DIMENSIONS SHOWN ON THE STRUCTURAL DRAWINGS MUST BE CHECKED AGAINST THE 
ARCHITECTURAL DRAWINGS AND ANY INCONSISTENCIES REPORTED TO THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. STRUCTURAL 
DRAWINGS MUST NOT BE SCALED.

1.2. REFER TO ARCHITECTURAL, MECHANICAL AND ELECTRICAL DRAWINGS FOR LOCATIONS AND SIZES OF OPENINGS, TRENCHES, PITS, SUMPS, EQUIPMENT, 
SLEEVES, DEPRESSIONS, GROOVES AND CHAMFERS NOT INDICATED ON THE STRUCTURAL DRAWINGS. UNLESS SPECIFICALLY NOTED OTHERWISE, THE
ABOVE ITEMS WHERE SHOWN ON THE STRUCTURAL DRAWINGS ARE INDICATED ONLY APPROXIMATELY AS TO SIZE AND LOCATION.

1.3. UNLESS SPECIFICALLY NOTED OTHERWISE ON THE DRAWINGS, NO PROVISION HAS BEEN MADE IN THE DESIGN FOR CONDITIONS OCCURRING DURING
CONSTRUCTION. THE CONTRACTOR IS TO PROVIDE ALL NECESSARY BRACING AND SHORING REQUIRED FOR STRESSES AND INSTABILITY OCCURRING 
FROM ANY CAUSE DURING CONSTRUCTION. THE CONTRACTOR SHALL ACCEPT FULL RESPONSIBILTY FOR ALL SUCH MEASURES. IT SHALL ALSO BE THE 
RESPONSIBLITY OF THE CONTRACTOR TO PROVIDE ALL NECESSARY BRACING, SHORING, SHEET PILING OR OTHER TEMPORARY SUPPORTS OF 
SAFEGUARD ALL EXISTING OR ADJACENT STRUCTURES AFFECTED BY THIS WORK. CONTRACTOR TO PROVIDE SHOP DRAWINGS FOR CONSULTANTS 
REVIEW.

LINTEL NOTES A07

UNLESS OTHERWISE SHOWN OR NOTED ON THE STRUCTURAL DRAWINGS, PROVIDE LINTELS OVER ALL OPENINGS IN MASONRY WALLS, AS FOLLOWS:
1. FOR OPENINGS UP TO 1200 mm (4'-0") CLEAR;

1.1. ONE ANGLE 90 x 90 x 6 ( 3 1/2" x 3 1/2" x 1/4") FOR EACH 100mm (4") OF WALL THICKNESS OR PORTION THEREOF.
OR

1.2. 200mm (8") DEEP MASONRY LINTEL BLOCK REINFORCED WITH 1-10M BOTTOM FOR EACH 100mm (4") OF WALL THICKNESS OR PORTION THEREOF.
2. FOR OPENINGS FROM 1200mm (4'-0") CLEAR TO 1800mm (6'-0") CLEAR;

2.1. ONE ANGLE 125 x 90 x 8 LONG LEG VERTICAL ( 5"x 3 1/2" x 5/16") FOR EACH 100mm (4") OF WALL THICKNESS OR PORTION THEREOF.
OR

2.2. 200mm (8") DEEP MASONRY LINTEL BLOCK REINFORCED WITH 1-15M BOTTOM FOR EACH 100mm (4") OF WALL THICKNESS OR PORTION THEREOF.
3. ALL LINTELS TO BEAR 150mm (6") MINIMUM AT EACH END ON SOLID MASONRY, UNLESS SHOWN OTHERWISE.
4. PAIRS OF LINTEL ANGLES ARE TO BE BOLTED OR WELDED TOGETHER, PRIOR TO SHIPMENT, AT MAXIMUM 450mm (18") CENTRES.
5. MASONRY LINTEL BLOCKS MAY ONLY BE USED IN LOAD-BEARING WALLS WITH PERMISSION AND MUST BE FILLED WITH 20 MPa CONCRETE. MORTAR IS 

NOT ACCEPTABLE AND WILL BE REJECTED.
6. STEEL LINTELS ARE TO BE SUPPLIED BY STEEL CONTRACTOR BUT PLACED BY GENERAL CONTRACTOR OR MASONRY SUB- CONTRACTOR.
7. STEEL CONTRACTOR TO SUPPLY ALL NECESSARY DIRECTIONS REQUIRED FOR PLACING STEEL LINTELS.
8. WHILE EVERY EFFORT HAS BEEN MADE TO SHOW ON THE STRUCTURAL DRAWINGS EACH AND EVERY LINTEL OVER DOORS, MECHANICAL AND 

ELECTRICAL SERVICES, RECESSES AND POCKETS ETC., THROUGH LOAD-BEARING MASONRY WALLS, IT IS THE GENERAL CONTRACTOR'S RESPONSIBILITY 
TO CO-ORDINATE AND SUPPLY ALL LINTELS REQUIRED THROUGH ALL WALLS (INCLUDING NON-LOAD BEARING WALLS) THROUGHOUT THE PROJECT. 
UNLESS OTHERWISE DIRECTED, LINTELS SHALL CONFORM TO THE ABOVE REQUIREMENTS.

9. REFER ALSO TO TYPICAL DETAILS.

M01ANON-LOAD BEARING BLOCK WALL LINTELS

STRUCTURAL STEEL LINTELS

90 (4")

75mm X 8mm PL
(3"x5/16" PL)

1-L89x89x6.4 OR
2-L44x44x4.8

1-L127x89x7.9 (LLV)

1-L127x127x7.9

2-L89x89x6.4

L152x102x7.9 (LLV)+ 
L127x127x7.9

WALL OPENING 
CLEAR SPAN

300mm TO 500mm
(12" TO 22")

550mm TO 1200mm
(22" TO 4'-0")

1200mm TO 1830mm
(4'-0" TO 6'-0")

1830mm TO 2440mm
(6'-0" TO 8'-0")

2440mm TO 3080mm
(8'-0" TO 10'-0")

140 (6") 190 (8") 240 (10") 290 (12")

125mm X 8mm PL
(5"x5/16" PL)

175mm X 8mm PL
(7"x5/16" PL)

225mm X 8mm PL
(9"x5/16" PL)

275mm X 8mm PL
(11"x5/16" PL)

MASONRY BLOCK THICKNESS

1-L127x89x6.4 (LLH) OR
2-L64x44x6.4

L102x89x6.4 (LLH) + 
L127x89x6.4 (LLH) 

3-L89x89x6.4

1-L127x89x7.9 (LLV) OR
2-L51x38x6.4(LLV)

2-L89x89x6.4
1-L127x127x7.9 OR
2-L89x64x6.4 (LLV)

L102x89x6.4 (LLH) + 
L127x89x6.4 (LLH) 

3-L89x89x6.4

1-L127x127x7.9 OR
2-L89x64x7.9 (LLV)

2-L127x89x6.4 (LLV)
L102x102x7.9 + L127x102x7.9 

(LLH) 
3-L127x89x6.4 (LLV)

3-L127x89x7.9 (LLV)2-L127x89x7.9 (LLV)1-L127x89x9.5 (LLV)

MASONRY BEAM LINTELS
WALL OPENING 

CLEAR SPAN

0mm TO 1200mm
(0" TO 4'-0")

1200mm TO 1830mm
(4'-0" TO 6'-0")

1830mm TO 2440mm
(6'-0" TO 8'-0")

2440mm TO 3080mm
(8'-0" TO 10'-0")

140 (6") 190 (8") 240 (10") 290 (12")

MASONRY BLOCK THICKNESS

390 (16") DEEP
1-10M B

390 (16") DEEP
1-15M B

190 (8") DEEP
1-10M B

190 (8") DEEP
1-10M B

STRUCTURAL STEEL LINTEL NOTES:
1. WHEN PROVIDING MULTIPLE ANGLES SEE DIAGRAMS FOR ORIENTATION. BOLT DOUBLE ANGLES BACK TO BACK USING 16mmØ BOLTS 

OR PROVIDE 6mmX50mm (1/4"x2") LONG WELDS @450mm (18") O/C STARTING AT 100mm (4") MAX FROM THE EACH END OF THE LINTEL.
2. SAWCUT WEBS OF BLOCK IN COURSE OF BLOCK OVER OPENING AS NECESSARY TO INSTALL ANGLES.
3. ALTERNATIVES PROVIDED FOR CASES WHERE EXPOSED FACE OF SINGLE ANGLE IS NOT ACCEPTABLE. 

MASONRY BEAM LINTEL NOTES:
1. BEAM MUST BE FILLED WITH MASONRY GROUT (MORTAR IS NOT ACCEPTABLE). REFER TO M03 FOR DETAILS.
2. TEMPORARILY SHORE LINTEL UNTIL GROUT HAS REACHED FULL DESIGN STRENGTH.

W200x27 +
225x6.4 PL. BOTTOM

3080mm TO 3660mm
(10'-0" TO 12'-0")

N/A
W200x27 +

175x6.4 PL. BOTTOM
N/AN/A

390 (16") DEEP
1-10M B

390 (16") DEEP
1-10M B

390 (16") DEEP
1-10M B

390 (16") DEEP
1-15M B

390 (16") DEEP
1-10M B

390 (16") DEEP
1-10M B

390 (16") DEEP
1-10M B

390 (16") DEEP
1-15M B

390 (16") DEEP
1-15M B

390 (16") DEEP
1-15M B

390 (16") DEEP
1-15M B

390 (16") DEEP
3-10M B

M01BNON-LOAD BEARING BLOCK WALL LINTEL DETAILS

REINFORCE AS 
NOTED

FULL MORTAR BED 
(TYP.)

SINGLE COURSE MASONRY 
LINTEL

AS
 N

O
TE

D

LI
N

TE
L 

D
EP

TH

DOUBLE COURSE 
MASONRY LINTEL

BOTTOM 
REINFORCEMENT AS 
NOTED

FULL MORTAR BED 
(TYP.)

WIDTH

BLOCK

(8
")

 19
0

SINGLE COURSE 
PRECAST LINTEL

SINGLE ANGLE TWO ANGLE W SECTION +PLATE THREE ANGLE

STRUCTURAL STEEL LINTEL DETAILS

LINTEL DETAILS

IF APPLICABLE,
LOCATION OF 
CONTROL JOINTS 
WHERE NOTED IN 
ARCH DETAILS

SOLID MASONRY BEARING

LINTEL (SEE DETAILS BELOW)

EA. END
200mm(8") TYP.

50mm (2") REDUCTION FOR 
DOOR FRAME

CLEAR SPAN

(SINGLE REBAR T&B)

MASONRY AND PRECAST BEAM LINTEL DETAILS

MASONRY LINTEL 

BLOCK
(2) 190 HIGH OR   

(1) 390 HIGH
MASONRY LINTEL 

BLOCK

SINGLE ANGLE 
WITH EXPOSED 
FACE

PROVIDE BLOCK 
ON EACH SIDE 
OF BEAM

TYPICAL LINTEL SIZES ON M01A 
APPLY  WHERE THERE IS MIN. CLEAR 
SPAN/2 + 200MM OF 
UNINTERRUPTED WALL ABOVE. FOR 
SITUATIONS NOT CONFORMING 
WITH THIS REQUIREMENT SIZE MUST 
BE VERIFIED BY CONTRACTOR AND 
REPORT DISCREPANCIES TO OUR 
OFFICE/ENGINEER.

45°

GROUT TOP 
COURSE SOLID

N
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PROJECT NO:

S1-01

DESIGN NOTES AND 
DRAWING LIST

DESIGN CRITERIA NOTES

1. GENERAL
1.1. THE STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE WITH THE REQUIREMENTS OF THE 2012 ONTARIO BUILDING CODE

(OBC). ALL CODES, MANUALS, STANDARDS, AND SPECIFICATIONS REFERRED TO SHALL BE THE LATEST EDITIONS
INCLUDING ALL REVISIONS AND ADDENDA AS REFERENCED IN THE OBC.

1.2 BUILDING IMPORTANCE CATEGORY (TABLE 4.1. 2.1 B OF OBC) IS:NORMAL.
1.3. MISCELLANEOUS METAL:

1.3.1 . PROVIDE SHOP DRAWINGS TO THE ARCHITECT PRIOR TO FABRICATION; STAMPED, SIGNED AND DATED BY A
PROFESSIONAL ENGINEER.

1.3.2. DESIGN ALL GUARDS TO MEET LATERAL LOADS DESCRIBED IN OBC CLAUSE 4.1.5.14.
1.3.3. DESIGN ALL HANDRAILS TO MEET LOADS DESCRIBED IN OBC CLAUSE 3.4.6.5(12).
1 .3.4. DESIGN ALL STAIRS TO SUPPORT A MINIMUM LIVE LOAD OF 4 ,8kPa.

1.4. PROVIDE SHOP DRAWINGS TO THE ARCHITECT PRIOR TO FABRICATION, STAMPED, SIGNED AND DATED BY A
PROFESSIONAL ENGINEER.

1.5. IT IS THE RESPONSIBILITY OF THE CONTRACTOR WHO IS SUPPLYING AND INSTALLING NON-STRUCTURAL COMPONENTS
AND EQUIPMENT, THAT ALL NON-STRUCTURAL ELEMENTS AND EQUIPMENT (AND THEIR CONNECTIONS TO THE
STRUCTURE) LISTED IN TABLE 4.1 .8.18 OF THE OBC ARE DESIGNED IN ACCORDANCE WITH CLAUSE 4.1.8.18.

1.6 CONTRACTOR IS TO DESIGN AND DETAIL ALL MASONRY PARTITION WALLS, TAKING INTO ACCOUNT SLEEVES, DUCT
PENETRATIONS AND DOOR OPENINGS. CONTRACTOR SHALL DESIGN. PROVIDE AND INSTALL ANY ANCILLARY STEEL
(POSTS, TOP OF WALL RESTRAINTS, ETC.) AND MASONRY REINFORCEMENT (REBAR), AS REQUIRED TO SATISFY THE
DESIGN OF MASONRY PARTITIONS. THE MASONRY REINFORCEMENT PROVIDED SHALL NOT BE LESS THAN THAT
INDICATED ON THE TYPICAL DETAILS. CONTRACTOR SHALL SUBMIT TO THE ARCHITECT MASONRY PARTITION DESIGN
CALCULATIONS AND DRAWINGS, STAMPED AND SIGNED BY LICENSED PROFESSIONAL ENGINEER.

RESTORATION DRAWING LIST

SHEET NUMBER SHEET NAME

S1-01 DESIGN NOTES AND DRAWING LIST

S1-02 LEVEL 3 LOADING PLAN CIRCA 2022

S1-03 EXISTING 3RD FLOOR PLAN

S1-04 EXISTING 6TH FLOOR PLAN
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EXISTING 3RD FLOOR PLAN

N.T.SS1-03

EXISTING 3RD FLOOR PLAN1

1. STRUCTURAL INFORMATION WAS TAKEN FROM DRAWING S10 PREPARED BY 
GILLELAND & JANIS ARCHITECTS BEARING THE SEAL OF M.S.YOLLES P.ENG DATED 
15.6.67

2. ORIGINAL LOADING CIRCA 1967
        LIVE LOAD = 40PSF + 45PSF PARTITION ALLOWANCE WITH THE   EXECPTION OF 

CORRIDOERS, FOYER AND DINING AREAS LL=100PSF

3.  THE LEVEL 3 SLAB HAS BEEN CHECKED BASED ON LOADING INDICATED ON DRAWING 
S1-02 AND BASED ON OUR SELECTED CALCULATIONS THE 3RD FLOOR SLAB IS 
CAPABLE OF SUPPORTING THE LOADING INDICATED WITHOUT ANY ADVERSE 
EFFECTS

     
4. CONTRACTOR TO X-RAY/SCAN ALL PROPOSED FLOOR PENETRATIONS AND NOTIFY 

ENGINEER 24HRS IN ADVANCE FOR ONSITE REVIEW PRIOR TO ANY CORING TAKING 
PLACE.

EXISTING 3RD FLOOR SLAB

1 : 100S1-03

WEST EXTERIOR SHAFT WALL2

1 : 100S1-03

EAST EXTERIOR SHAFT WALL3
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EXISTING 6TH FLOOR PLAN

N.T.SS1-04

EXISTING 6TH FLOOR PLAN1

1. STRUCTURAL INFORMATION WAS TAKEN FROM DRAWING S10 PREPARED BY 
GILLELAND & JANIS ARCHITECTS BEARING THE SEAL OF M.S.YOLLES P.ENG DATED 
15.6.67

2. ORIGINAL LOADING CIRCA 1967
        LIVE LOAD = 40PSF + 45PSF PARTITION ALLOWANCE WITH THE   EXECPTION OF 

CORRIDORS AND DINING AREAS LL=100PDF
              

EXISTING 6TH FLOOR SLAB
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1. ENCLOSE ALL EXPOSED DUCTS, PIPES, CONDUITS, ETC. IN FINISHED SPACE WITH CONSTRUCTION AND FINISH TO MATCH
ADJACENT CONSTRUCTION U.N.O. 

2. PROVIDE ACCESS PANELS OF APPROPRIATE SIZE, TYPE AND FIRE RATING FOR ALL CONCEALED ITEMS THAT REQUIRE
ADJUSTMENT, MAINTENANCE, MONITORING, ETC. COORDINATE LOCATIONS WITH ARCHITECT.

3. DO NOT DETERMINE DIMENSIONS AND SIZE OF THE GRAPHIC REPRESENTATIONS SHOWN ON THE DRAWINGS BY USING
MEASURING DEVICES (DO NOT "SCALE"). RELY ON THE NUMERIC DIMENSIONS SHOWN ON THE DRAWINGS FOR MEASUREMENT.

4. DIMENSIONS ARE TAKEN FROM CENTERLINE OF STRUCTURE, FACE OF CONCRETE OR FINISHED FACE OF PARTITIONS U.N.O.
SEE PARTITION TYPES SHEETS (A1000 SERIES) FOR PARTITION THICKNESS AND MATERIALS.

5. CENTER ITEMS IN CEILING PANELS U.N.O.

6. ALL PLUMBING WALLS SHALL HAVE MOISTURE RESISTANT GYPSUM WALL BOARD; REGARDLESS OF WALL PROTECTION.
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ADMIN ADMINISTRATION
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AGF     ARCHITECTURAL GLASS FLOORING
AHU     AIR HANDLING UNIT
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ALUM     ALUMINUM
ACMP ALUMINUM COMPOSITE METAL PANEL
APC     ACOUSTICAL PANEL CEILING
APPROX   APPROXIMATE
ARCH     ARCHITECT(URAL)
ASN     ABRASIVE STAIR NOSING
ASSM ASSEMBLY
AST ASSISTANT
ATC     ACOUSTICAL TILE CEILING
ATM AUTOMATIC TELLER MACHINE
AUTO     AUTOMATIC
AV AUDIO VISUAL
AWP ACOUSTICAL WALL PANEL

BG BUMPER GUARD
BR BACKER ROD
BLDG BUILDING
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CJ CONTROL JOINT
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CLIN CLINICAL
CLN CLEAN
CLO CLOSET
CLR CLEAR(ANCE)
CLRM CLASSROOM
CMT CERAMIC MOSAIC TILE
CMTB CERAMIC MOSAIC TILE BASE
CMU CONC MASONRY UNIT
CNTN CANTEEN
CNSTR CONSTRUCTION
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COL COLUMN
COMM COMMUNICATION
COMP COMPUTER
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CONC CONCRETE
CONF CONFERENCE
CONT CONTINUOUS
CORR CORRIDOR
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CR CRASH RAIL
CRD CARD READER 
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CTR CENTRE
CTRL CONTROL
CUH CABINET UNIT HEATER
CW CASEWORK

HDW HARDWARE
HG HALF GLASS
HLDG HOLDING
HM HOLLOW METAL
HORIZ HORIZONTAL
HOSP HOSPITAL
HP HIGH POINT
HPC HIGH PERFORMANCE COATING
HPL HIGH PRESSURE DECORATIVE LAMINATE
HR HANDRAIL
HRG HEARING
HSKP HOUSEKEEPING
HSS HOLLOW STRUCTURAL SECTION
HT HEIGHT
HVAC HEATING-VENT-AIR CONDITIONING
HWB HEAT WELDING BEAD

IC INTERCOM
ID INSIDE DIAMETER
INFO INFORMATION
INSUL INSULATION(ED)
INT INTERIOR
INTVW INTERVIEW
ISOL ISOLATION

JAN JANITOR
JT JOINT

KIT KITCHEN
KNETTE KITCHENETTE 

LAB LABORATORY
LAM LAMINATE(D)
LAV LAVATORY
LDRY LAUNDRY
LGT LENGTH
LH LEFT HAND
LIB LIBRARY
LIN LINOLEUM
LNG LOUNGE
LM LIQUID MEMBRANE
LP LOW POINT
LT LIGHT
LTWT LIGHTWEIGHT
LVG LIVING
LVT LUXURY VINYL TILE

M MALE
MACH    MACHINE
MARB    MARBLE
MARSH MARSHALLING
MAS    MASONRY
MATL    MATERIAL
MAX    MAXIMUM
MB    MARKER BOARD
MECH    MECHANICAL
MED MEDICATION
MES    METAL EDGE STRIP
MEZZ MEZZANINE
MFR    MANUFACTURER(D)
MFRC MASTIC FIRE RESISTANT COATING
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MISC    MISCELLANEOUS
MLTM MULTIMEDIA
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MPC    METAL PANEL CEILING
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NO    NUMBER
NOM    NOMINAL
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NTS    NOT TO SCALE
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SECT      SECTION
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SGT      STRUCTURAL GLAZED TILE
SHR SHOWER
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SLLYPT SALLY PORT
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SNT SEALANT
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SPEC     SPECIFY(ICATION) PROJECT MANUAL
SPF SPRAY APPLIED POLYURETHANE FOAM
SPLY SUPPLY
SQ     SQUARE
SRTY SECURITY
SS     SOLID SURFACE(ING)
SST     STAINLESS STEEL
ST     STONE
STC     SOUND TRANSMISSION CLASS
STD     STANDARD
STF STAFF
STL     STEEL
STNG SEATING
STOR STORAGE
STRUCT   STRUCTURE(AL)
SUPP SUPPORT
SUSP     SUSPENDED
SV     SHEET VINYL
SVC SERVICES
SVRY SERVERY
SW SECURE WINDOW 
SWC     SPECIAL WALL COATING
SWSF SHAFT WALL SYSTEM FRAMING

T     TREAD
T&G    TONGUE & GROOVE
TB     TACK BOARD
TBD     TO BE DETERMINED
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TEMP     TEMPORARY
TER     TERRAZZO
TERB     TERRAZZO BASE
TEXT     TEXTURE
THK     THICK(NESS)
THPY THERAPY
TLT TOILET
TOS     TOP OF STEEL
TOW     TOP OF WALL
TP     TANGENT POINT
TRMT TREATMENT
TRSLT    TRANSLUCENT
TS     TACKABLE SURFACE
TSTRM TESTING ROOM
TYP    TYPICAL

UC UNDERCOUNTER
UNO UNLESS NOTED OTHERWISE
UPH UPHOLSTERY
UTIL UTILITY

VAC VACUUM
VCT VINYL COMPOSITION TILE
VEND VENDING
VEST VESTIBULE
VET VINYL ENHANCED TILE
VID VIDEO
VIF VERIFY IN FIELD
VNL VINYL
VSTG VISITING
VSTN VISITATION 
VTR VENT THROUGH ROOF
VWC VINYL WALL COVERING
VWG VIEWING

DELIB DELIBERATIONS
DEMO DEMOLISH(ITION)
DEPT DEPARTMENT
DIA DIAMETER
DIAG DIAGONAL
DIM DIMENSION
DN DOWN
DNG DINING
DS DOWNSPOUT
DWGS DRAWINGS

EA EACH
EIFS EXTERIOR INSUL FINISH SYSTEM
EJ EXPANSION JOINT
ELEC ELECTRIC(AL)
EL ELEVATION
ELEV ELEVATOR
EM ENTRANCE MATS
EMB ELECTRONIC MARKER BOARD
EMER EMERGENCY
ENGRD ENGINEERED
EOS EDGE OF SLAB
EQ EQUAL
EQUIP EQUIPMENT
EO EQUIPMENT BY OTHER
ER EPOXY RESIN
EST ESTIMATE(D)
EXH EXHAUST
EXIST EXISTING
EXP EXPANSION
EXPD EXPOSED
EXT EXTERIOR
EXTRD EXTRUDED
EWC ELECTRIC WATER COOLER

F FEMALE
FA FA STROBE
FAM FAMILY
FB FLOOR BOX
FD FLOOR DRAIN
FDTN FOUNDATION
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FG FOOT GRILLE
FHC FIRE HOSE CABINET
FIN FINISH(ED)
FLASH'G FLASHING
FLR FLOOR
FRNC FORENSIC
FS FA SPEAKER
FSS FA SPEAKER/STROBE
FT FOOT/FEET
FTG FOOTING
FTNS FITNESS
FWP FABRIC WRAPPED PANEL

GA GAUGE / GAGE
GALV GALVANIZED
GEN GENERAL
GFRC GLASS FIBER REINF CONCRETE
GFRG GLASS FIBER REINF GYPSUM
GL GLASS
GLMT GLASS MOSAIC TILE
GLMU GLASS MASONRY UNIT
GLT GLASS TILE
GRP GROUP
GST GLASS STAIR TREAD
GWB GYPSUM WALL BOARD
GYP GYPSUM

OBSV OBSERVATION
OC    ON CENTER
OD    OUTSIDE DIAMETER
OFC OFFICE
OFCI    OWNER FURN CONTR INST
OFOI    OWNER FURN OWNER INST
OH    OVERHEAD
OPH OPPOSITE HAND
OPNG    OPENING
OPP    OPPOSITE
ORD    OVERFLOW ROOF DRAIN

PAKG PACKAGING
PAT PATIENT
PBD    PARTICLE BOARD
PCC    PRECAST CONCRETE
PCF    POUNDS PER CUBIC FOOT
PCONC    POLISHED CONCRETE
PERF    PERFORATE(D)
PHARM PHARMACY
PHOTOC PHOTOCOPY
PL    PLATE
PLP    PLASTIC PANEL
PLSHD   POLISHED
PLUMB PLUMBING
P/C PLUMBING CLOSET
P. LAM PLASTIC LAMINATE
PLYWD    PLYWOOD 
PMT   PORCELAIN MOSAIC TILE
PNT   PAINT(ED)
PO PRECAST OPENING
PREFAB  PREFABRICATED
PREFIN  PREFINISHED
PRT   POLY RESIN TILE
PRT PRINT
PS PA SPEAKER
PSF   POUNDS PER SQUARE FOOT
PSI   POUNDS PER SQUARE INCH
PT   PORCELAIN TILE
PT PHYSICAL THERAPY
PTB   PORCELAIN TILE BASE
PUB PUBLIC

QT    QUARRY TILE
QTB    QUARRY TILE BASE
QTY    QUANTITY

R RISER
RAD RADIUS
RAF RESILIENT ATHLETIC FLOORING
RBF RUBBER FLOORING
RBRT RUBBER TILE
RCP REFLECTED CLG PLAN
RCPT RECEPTION
RCY RECYCLED (ING)
RD ROOF DRAIN
REC RECORDS
REF REFER(ENCE) TO
REFG REFRIGERATOR
REINF REINFORCED(ING)
REQD REQUIRED
RES RESILIENT
RESB RESILIENT BASE
REV REVISE (ISION)
RF RESINOUS FLOORING
RFG ROOFING
RH RIGHT HAND
RM ROOM
RO ROUGH OPENING
ROW RIGHT OF WAY
RSN RESILIENT STAIR NOSING
RST RESILIENT STAIR TREAD
RT RESILIENT TILE
RTU ROOF TOP UNIT
RV RIGID VINYL

W/ WITH
WAF WOOD ATHLETIC FLOORING
WB WHITEBOARD
WAIT WAITING
WCV     WALL COVERING
WD     WOOD
WDWTR    WINDOW TREATMENT
WKST WORKSTATION
WP      WORK POINT
WPC     WOOD PANEL CEILING
WR WASHROOM
WRK WORK
WT     WEIGHT
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CABINET
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NOTE:
STOP WALL PROTECTION SYSTEMS 25mm FROM 
WALL-MOUNTED EQUIPMENT, TYPICAL. SEE 
FLOOR PLANS FOR LOCATIONS
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REFLECTED CEILING PLAN LEGENDMATERIAL SYMBOLS

PLAN SYMBOLS GENERAL NOTES

ABBREVIATIONS

TYPICAL MOUNTING HEIGHTS



DN

UP

DN

UP

DN

UP

A-Ae

C-CeB-B

J.e J

3e 6e

2e

1e

D.e

E.e

C.e

F.e

Bxee

15e

16e

Me

13e

12xe

12e

11e

10e

9xe

9e

Ke

He

Ge

Be

K

H

14.e

17.1

16

17.2

18

19

20

6xe

7xe

8xe

7e

8e Ce

De

Ee

Fe

Ne

Pe

Qe

Qxe

4e

12y

Gx

5e

Gx.e

16y

Le L

PICU LOUNGE/
ACTIVITY

3106

SUPPORT
ROOM

3107 A

PATIENT
ROOM,

PRIVATE

3109

LAUNDRY

3003

CONSULT

3017A

CONSULT

3017B

CONSULT

3017C

ACTIVITY/
RECREATION/

GROUP

3012

DINING ROOM/
MULTI-USE

3017

FOOD
SERVICE
STAGING/
SERVERY/
SUPPORT

3018 A

PATIENT
ROOM,

PRIVATE

3101

PATIENT
ROOM,

PRIVATE

3103

PATIENT
ROOM,

PRIVATE

3104

PATIENT
ROOM,

PRIVATE

3105

OBS.

3009

SECLU.

3009A
BLOOD
DRAW/
EXAM

3019 D

QUIET
ASSESSMENT/

INTERVIEW

3008

FAMILY
VISIT

3024 C

SOILED
UTILITY

3001 A

PATIENT
ROOM,

PRIVATE

3005

PATIENT
ROOM,

PRIVATE

3004

STORAGE,
EQUIPMENT,

CLIENT
BELONGINGS

3025

TEAM
WORKROOM/

REPORT/
CONF./
STAFF
BREAK
ROOM

3023 A

OFFICE,
CLINICAL/

CONSULTATION

3002 C

WASHROOM
STAFF

3016
PATIENT
ROOM,

PRIVATE

3021

PATIENT
ROOM,

PRIVATE

3022

HOUSEKEEPING
ROOM

3011 B

CLEAN
SUPPLY

3003A

PATIENT
ROOM,

PRIVATE

3210

PATIENT
ROOM,

PRIVATE

3209

PATIENT
ROOM,

SEMI-PRIVATE

3207

BARIATRIC
PATIENT
ROOM,

SEMI-PRIVATE

3206

BARIATRIC
PATIENT
ROOM,

SEMI-PRIVATE

3205

PATIENT
ROOM,

SEMI-PRIVATE

3204
PATIENT
ROOM,

PRIVATE

3202

WASHROOM,
PATIENT

STANDARD

3208 E

BARIATRIC
WASHROOM,

ENSUITE

3205A G

BARIATRIC
WASHROOM,

ENSUITE

3206A GPATIENT
NUTRITION

CENTRE

3017D

NORTH "C"
STAIR

ST201

CENTRE "A"
STAIR

ST001 ELEVATOR

E003

ELEVATOR

E002

WEST "B"
STAIR

ST101

ELEVATOR

E001

PHONE
BOOTH,
CLIENT

3015

3106

31093103

3104

3105

3101
C101

3012

C003

3008

3009

3009A

3005

3004

3003

C001 C002

3001

3025

30243002

3023

3022

3021

3019

C2013017

3202

3210

3204

3206A

3205

3205A

3017C

3017B

3017A
3012A

3107

ACCESS 
CONTROL IN/ 

OUT

LOCKERS

3023A

3003A

A0201

1

A0601

32

A0201

2

A0601

56
55

A0601

58 59
60

A060133 34

A0601
35

MWU

MWU

A0201

3

A0201

4

A0201

5

A0201

7

A0201

6

MECH

3006

CLOSET

3014

3011
A0201

6

A0201

7

3203

WASHROOM,
PATIENT

STANDARD

3203 E

ST101 ST201

3018

ST001

OPH
OPH

A0601

14

A0601

16

A0601

17

A0601

9

A06
01

7

A0601

46

A060147

A0601

43
42

44

A0601

41

A0601

18

3016

A0601

19

57

A06
01

1 2

CORRIDOR

C002

CORRIDOR

C001

CORRIDOR

C003

CORRIDOR

C101

CORRIDOR

C201

CORRIDOR

C004

13

15

3206

3102

3108

3208

3209

SW-2

SW-4

SW-1

SW-1

SW-2

SW-4

SW-5

SW-5

SW-1

SW-4

SW-2

SW-5

SW-2

SW-4

SW-2

SW-3

SW-3

SW-4

SW-1

SW-1

SW-4

SW-3

SW-4

E003

MEDICATION
ROOM

3013E A

CHARTING

3013B A

CARE DESK,
OPEN

3013 UNIT CLERK
STATION

3013A

PHOTOCOPY

3013D

IT CHARGING

3013C

WASHROOM,
PATIENT

STANDARD

3108 E

WASHROOM,
PATIENT 3

PIECE

3102 F

WASHROOM,
PATIENT

STANDARD

3007 E

WASHROOM,
PATIENT

STANDARD

3020 G

WASHROOM,
PATIENT 3

PIECE

3201 G

A0311

2
A0311

1

EQ-26

1

1

1

1

1

1

EQ-28

4 A0801

G2 - TRANSLUCENT FILM 
APPLIED TO INTERIOR 
FACE OF EXISTING 
EXTERIOR GLAZING;
RE: A1006 SECURE 
WINDOW TYPES

G2 - TRANSLUCENT FILM 
APPLIED TO INTERIOR 
FACE OF EXISTING 
EXTERIOR GLAZING;
RE: A1006 SECURE 
WINDOW TYPES 

3214

A06018

A060145

36

EQ-24

EQ-3

EQ-3

EQ-3

EQ-3

EQ-3

EQ-15

EQ-22

EQ-29

EQ-30

EQ-27

EQ-31
EQ-31

EQ-31

EQ-39

EQ-39

EQ-39

EQ-40

EQ-40

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

4 A0801

EQ-59

EQ-42

EQ-42

EQ-42

EQ-41

3 A0311

1 TOILET PLUMBING ACCESS PANEL, CENTERLINE @ 2'-0" OR 610mm AFF

N

A

KEY PLAN
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LEVEL 03 - FLOOR PLAN,
EQUIPMENT SCHEDULE
AND GENERAL NOTES

JW

1 : 96
1

LEVEL 03 PLAN

FLOOR PLAN KEYNOTES

EQUIPMENT SCHEDULE

EQUIPMENT NUMBER DESCRIPTION FURNISHED BY

SUPPORT SERVICES, CONNECTIONS REQUIRED BY

COMMENTS

RECEIVED AND SET

BY GENERAL H+V P+D ELECTRICAL DATA

EQ-3 Full Featured Hospital Bed

EQ-15 BLOOD DRAWER CHAIR

EQ-22 777 Integrated Wall System

EQ-24 GS 300 GENERAL EXAM LIGHT WITH MOBILE STAND

EQ-26 Ritter 222 Barrier-Free Power Examination Table

EQ-27 4.5 cu. ft. Closet-Depth Front Load Washer with Load & Go™ XL Dispenser
Laveuse à chargement frontal à profondeur de comptoir et très grand
distributeur de détergent Load & Go™, 5.2 pi³ C.E.I.

EQ-28 CART, RESUSCITATION (CRASH CART), ADULT

EQ-29

EQ-30 CIWS - Connex Integrated Wall System

EQ-31 Ligature Resistant Protective TV Enclosure

EQ-39 REFRIGERATOR/ FREEZER

EQ-40 MICROWAVE

EQ-42 REFRIGERATOR, BLOOD BANK, UNDERCOUNTER, 4.9 CU FT

EQ-59

G (1) 4; (1) 5; (1) 7; (2) 8; (2) 9; (2) 10; (1) 11; (1) 12; (2) 13; (1) 23

F (1) 4; (1) 5; (1) 7; (2) 8; (2) 9; (2) 10; (2) 11; (1) 12; (1) 13; (1) 23

E (1) 5; (1) 7; (1) 9; (1) 10; (1) 12; (1) 13

D (1) 4; (1) 8; (1) 9

C (2) 8

B (1) 14

A (1) 3; (1) 4

RE: SPECS RE: 600 SERIES

GROUP ACCESSORY NUMBER(S)

ACCESSORY GROUP LIST



DN

UP

DN

UP

DN

UP

A-Ae

C-CeB-B

J.e J

3e 6e

2e

1e

D.e

E.e

C.e

F.e

Bxee

15e

16e

Me

13e

12xe

12e

11e

10e

9xe

9e

Ke

He

Ge

Be

K

H

14.e

17.1

16

17.2

18

19

20

6xe

7xe

8xe

7e

8e Ce

De

Ee

Fe

Ne

Pe

Qe

Qxe

4e

12y
Gx

5e
Gx.e

16y

Le L

3106

3107

3109

3003

3017A

3017B

3017C

3012

3017

3018

3101

3103

3104

3105

3009

3009A

3019

3008

3024

3001

3005

3004

3025

3023

3002

3016

3021

3022

3011

3003A

3210

3209

3207

3206

3205

3204

3202

3205A

3206A

3017D

ST201

ST001

E003

E002

ST101

E001

3015

3023A

MWU

MWU

MWU

MWU

A0201

2

C101

A0201

3

3208

3203

A0201

4

A0201

5

A0201

6

A0201

7

A0201

7

A0201

6

OPH

OPH

A0201

1

ZM2

ZM2

ZM2
ZM2

ZM2

ZR2

ZZ2

ZZ2

ZM2

ZM2

ZM2

ZM2

ZM3
ZM2

ZM2

ZM3

ZM2ZM2

ZM2

ZM2

ZR2

ZM2

ZR2

ZM2

ZM3

ZM2

ZM3

ZM2

ZM3

ZR2ZA2

ZM3
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ZR2
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ZR2 ZR2

ZR2
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ZM3
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ZM3
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ZM3
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ZM2

ZM3

ZM2

ZM2

ZM2

3201
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3007

3108

3102

3013E

3013B

3013

M2

4
1
0

2
7
2
0

3
4
2
0

ZM3

ZM2

ZM2

ZM2

ZM2

ZM3

ZM2

ZM2

ZM3

ZM2

ZM2

EQ

EQ

E
Q

E
Q

ZM2

ZM2

ZM2 ZM2

ZM2

ZM2

ZM2

ZA2

ZR2 ZA2 ZZ2

ZZ2

ZM2

ZM2

ZM2

ZM2

ZM2
ZM2

ZM2

ZM2

ZA2
ZR2

ZM2

ZM2

ZM2

ZM2

ZM2

ZM2

ZM2

ZM2

ZM2

ZM2
ZM2

ZR2ZR2ZM2

ZM2

ZM2

ZM2

ZR2
ZM2

M2

M3

M2

M2

ZM2

ZM2

ZM2

ZM2

EQ

2980

EQ

EQ

3100

EQ

ZM2ZM2

ALI
G
N

A
LIG

N

ZR2

2447

ALI
G
N

4
8
20

ZR2

1890

1
2
60

640

640

1890

2930

2930

1890

ZR2

2440

ALIG
N

ALIG
N

ZA2
ZZ2

ZZ2

1. 
FOR ZY AND ZA WALL TYPES, THE LAYER OF PLYWOOD 
IS TO BE ORIENTED TOWARDS THE SIDE OF EACH 
WALL'S RESPECTIVE WALL TAG. 
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SYMBOLS

GENERAL NOTES

1. ALL DIMENSIONS ARE FINISH DIMENSIONS UNLESS 
OTHERWISE NOTED.

2. ALL DIMENSIONS FOR MILLWORK ARE TO BE FIELD 
MEASURED AND VERIFIED BEFORE FABRICATION OF 
MILLWORK UNITS BEGINS.

3. ALL COUNTERTOPS @ SINK LOCATIONS TO BE SOLID 
SURFACE UNLESS NOTED OTHERWISE .

4. ALL COUNTERTOPS ARE TO HAVE A 4" BACKSPLASH ON 
ALL SIDES WHERE THE COUNTERTOPS ABUT FINISHED 
WALLS UNLESS OTHERWISE NOTED.

5. ALL MILLWORK UNITS THAT ABUT FINISH WALLS ARE TO 
HAVE 1" MINIMUM PLASTIC LAMINATE FINISHED FILLERS AT 
WALLS. FILLERS ARE TO BE SCRIBED TO THE WALLS.

6. ALL CABINETS AND DRAWERS SHALL BE LOCKABLE.
7. ALL BASES TO BE 4" HIGH RESILIENT BASE UNLESS 

OTHERWISE NOTED. REFER TO THE ROOM FINISH FOR ALL 
FINISHES.

8. ALL SOAP DISPENSERS AND PAPER TOWEL DISPENSERS 
SHOWN ARE TO BE FURNISHED BY THE OWNER AND 
INSTALLED BY THE CONTRACTOR.

9. WHERE OUTLETS AND/OR RECEPTACLES ARE CALLED OUT 
BELOW COUNTERTOPS, 2" DIAMETER SLOTS IN THE 
COUNTERTOP SHALL BE PROVIDED IN THE BACK OF THE 
COUNTERTOP FOR CORD ACCESS. FINISH ALL SLOTS WITH 
GROMMETS.

10. TYPICAL SWITCH AND RECEPTACLE LOCATIONS ARE 
INDICATED AT INTERIOR ELEVATIONS, BUT DO NOT 
REPRESENT TOTAL QUANTITIES OR INDIVIDUAL TYPES, AT 
THESE LOCATIONS ONLY, REFER TO MOUNTING HEIGHT 
REQUIREMENTS. SEE MECHANICAL AND ELECTRICAL 
DRAWINGS FOR COMPREHENSIVE FIXTURE AND/OR 
DEVICE QUANTITIES AND LOCATIONS.

11. ALL RECEPTACLES AND OUTLETS BELOW COUNTER 
HEIGHT ARE TO BE MOUNTED 18" AFF TO CENTERLINE OF 
DEVICE UNLESS OTHERWISE NOTED.

12. ALL RECEPTACLES AND OUTLETS ABOVE COUNTER 
HEIGHT ARE TO BE MOUNTED 6" ABOVE TOP OF COUNTER 
OR 6" ABOVE BACKSPLASH (WHERE OCCURS) TO 
CENTERLINE OF DEVICE UNLESS OTHERWISE NOTED.

13. PROVIDE 1" RADIUS'D CORNER AT ALL COUNTERS THAT 
DO NOT ABUT TO A PARTITION AND HAVE EXPOSED 
CORNERS.

14. AT ALL WATER FILTER LOCATIONS PROVIDE FILTER 
ASSEMBLY MOUNTED IN CABINET BELOW SINK.

E ELECTRICAL RECEPTACLE (2)

ELECTRICAL RECEPTACLE (4)

TELEPHONE OUTLET
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DATA OUTLET
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1. GWB SOFFIT

2. FILLER PANEL

3. PAPER TOWEL DISPENSER (N.I.C - BY OWNER)

4. SOAP DISPENSER (N.I.C - BY OWNER)

5. TOILET PAPER HOLDER

6. COUNTER SUPPORT BRACKET

7. WALL MOUNTED LIGATURE RESISTANT FRAMED MIRROR

8. COAT HOOK @ 48" AFF

9. RECESSED STAINLESS STEEL SHELF

10. 24" GRAB BAR - VERTICAL

11. 24" GRAB BAR - HORIZONTAL

12. 36" GRAB BAR - HORIZONTAL

13. 42" GRAB BAR - HORIZONTAL

14. MOP & BROOM HOLDER

15. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& INTEGRAL SINK (SINK TYPE 1) 

16. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& SINK

17. SOLID SURFACE COUNTERTOP 

18. SOLID SURFACE COUNTERTOP & INTEGRAL BACKSPLASH

19. SOLID SURFACE RETURNS FROM TOP COUNTER TO LOWER 
COUNTER 

20. 1" RADIUS CORNER

21. SHOWER CURTAIN TRACK

24. FINISHED END

25. REMOVABLE PANEL W/ FASTENERS
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FOR ZY AND ZA WALL TYPES, THE LAYER OF PLYWOOD 
IS TO BE ORIENTED TOWARDS THE SIDE OF EACH 
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SYMBOLS

GENERAL NOTES

1. ALL DIMENSIONS ARE FINISH DIMENSIONS UNLESS 
OTHERWISE NOTED.

2. ALL DIMENSIONS FOR MILLWORK ARE TO BE FIELD 
MEASURED AND VERIFIED BEFORE FABRICATION OF 
MILLWORK UNITS BEGINS.

3. ALL COUNTERTOPS @ SINK LOCATIONS TO BE SOLID 
SURFACE UNLESS NOTED OTHERWISE .

4. ALL COUNTERTOPS ARE TO HAVE A 4" BACKSPLASH ON 
ALL SIDES WHERE THE COUNTERTOPS ABUT FINISHED 
WALLS UNLESS OTHERWISE NOTED.

5. ALL MILLWORK UNITS THAT ABUT FINISH WALLS ARE TO 
HAVE 1" MINIMUM PLASTIC LAMINATE FINISHED FILLERS AT 
WALLS. FILLERS ARE TO BE SCRIBED TO THE WALLS.

6. ALL CABINETS AND DRAWERS SHALL BE LOCKABLE.
7. ALL BASES TO BE 4" HIGH RESILIENT BASE UNLESS 

OTHERWISE NOTED. REFER TO THE ROOM FINISH FOR ALL 
FINISHES.

8. ALL SOAP DISPENSERS AND PAPER TOWEL DISPENSERS 
SHOWN ARE TO BE FURNISHED BY THE OWNER AND 
INSTALLED BY THE CONTRACTOR.

9. WHERE OUTLETS AND/OR RECEPTACLES ARE CALLED OUT 
BELOW COUNTERTOPS, 2" DIAMETER SLOTS IN THE 
COUNTERTOP SHALL BE PROVIDED IN THE BACK OF THE 
COUNTERTOP FOR CORD ACCESS. FINISH ALL SLOTS WITH 
GROMMETS.

10. TYPICAL SWITCH AND RECEPTACLE LOCATIONS ARE 
INDICATED AT INTERIOR ELEVATIONS, BUT DO NOT 
REPRESENT TOTAL QUANTITIES OR INDIVIDUAL TYPES, AT 
THESE LOCATIONS ONLY, REFER TO MOUNTING HEIGHT 
REQUIREMENTS. SEE MECHANICAL AND ELECTRICAL 
DRAWINGS FOR COMPREHENSIVE FIXTURE AND/OR 
DEVICE QUANTITIES AND LOCATIONS.

11. ALL RECEPTACLES AND OUTLETS BELOW COUNTER 
HEIGHT ARE TO BE MOUNTED 18" AFF TO CENTERLINE OF 
DEVICE UNLESS OTHERWISE NOTED.

12. ALL RECEPTACLES AND OUTLETS ABOVE COUNTER 
HEIGHT ARE TO BE MOUNTED 6" ABOVE TOP OF COUNTER 
OR 6" ABOVE BACKSPLASH (WHERE OCCURS) TO 
CENTERLINE OF DEVICE UNLESS OTHERWISE NOTED.

13. PROVIDE 1" RADIUS'D CORNER AT ALL COUNTERS THAT 
DO NOT ABUT TO A PARTITION AND HAVE EXPOSED 
CORNERS.

14. AT ALL WATER FILTER LOCATIONS PROVIDE FILTER 
ASSEMBLY MOUNTED IN CABINET BELOW SINK.

E ELECTRICAL RECEPTACLE (2)

ELECTRICAL RECEPTACLE (4)

TELEPHONE OUTLET

WALL MOUNTED PHONE

DATA OUTLET

CABLE/ELECTRICAL OUTLET

LIGHT SWITCH

NURSE CALL/ CODE BLUE

MEDICAL GAS- AIR

MEDICAL GAS- OXYGEN

VACUUM

VACUUM SLIDE

FIRE STROBE

THERMOSTAT

PANIC SWITCH

PANIC RECEIVER

TEMPERATURE SENSOR
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1. GWB SOFFIT

2. FILLER PANEL

3. PAPER TOWEL DISPENSER (N.I.C - BY OWNER)

4. SOAP DISPENSER (N.I.C - BY OWNER)

5. TOILET PAPER HOLDER

6. COUNTER SUPPORT BRACKET

7. WALL MOUNTED LIGATURE RESISTANT FRAMED MIRROR

8. COAT HOOK @ 48" AFF

9. RECESSED STAINLESS STEEL SHELF

10. 24" GRAB BAR - VERTICAL

11. 24" GRAB BAR - HORIZONTAL

12. 36" GRAB BAR - HORIZONTAL

13. 42" GRAB BAR - HORIZONTAL

14. MOP & BROOM HOLDER

15. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& INTEGRAL SINK (SINK TYPE 1) 

16. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& SINK

17. SOLID SURFACE COUNTERTOP 

18. SOLID SURFACE COUNTERTOP & INTEGRAL BACKSPLASH

19. SOLID SURFACE RETURNS FROM TOP COUNTER TO LOWER 
COUNTER 

20. 1" RADIUS CORNER

21. SHOWER CURTAIN TRACK

24. FINISHED END

25. REMOVABLE PANEL W/ FASTENERS
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SYMBOLS

GENERAL NOTES

1. ALL DIMENSIONS ARE FINISH DIMENSIONS UNLESS 
OTHERWISE NOTED.

2. ALL DIMENSIONS FOR MILLWORK ARE TO BE FIELD 
MEASURED AND VERIFIED BEFORE FABRICATION OF 
MILLWORK UNITS BEGINS.

3. ALL COUNTERTOPS @ SINK LOCATIONS TO BE SOLID 
SURFACE UNLESS NOTED OTHERWISE .

4. ALL COUNTERTOPS ARE TO HAVE A 4" BACKSPLASH ON 
ALL SIDES WHERE THE COUNTERTOPS ABUT FINISHED 
WALLS UNLESS OTHERWISE NOTED.

5. ALL MILLWORK UNITS THAT ABUT FINISH WALLS ARE TO 
HAVE 1" MINIMUM PLASTIC LAMINATE FINISHED FILLERS AT 
WALLS. FILLERS ARE TO BE SCRIBED TO THE WALLS.

6. ALL CABINETS AND DRAWERS SHALL BE LOCKABLE.
7. ALL BASES TO BE 4" HIGH RESILIENT BASE UNLESS 

OTHERWISE NOTED. REFER TO THE ROOM FINISH FOR ALL 
FINISHES.

8. ALL SOAP DISPENSERS AND PAPER TOWEL DISPENSERS 
SHOWN ARE TO BE FURNISHED BY THE OWNER AND 
INSTALLED BY THE CONTRACTOR.

9. WHERE OUTLETS AND/OR RECEPTACLES ARE CALLED OUT 
BELOW COUNTERTOPS, 2" DIAMETER SLOTS IN THE 
COUNTERTOP SHALL BE PROVIDED IN THE BACK OF THE 
COUNTERTOP FOR CORD ACCESS. FINISH ALL SLOTS WITH 
GROMMETS.

10. TYPICAL SWITCH AND RECEPTACLE LOCATIONS ARE 
INDICATED AT INTERIOR ELEVATIONS, BUT DO NOT 
REPRESENT TOTAL QUANTITIES OR INDIVIDUAL TYPES, AT 
THESE LOCATIONS ONLY, REFER TO MOUNTING HEIGHT 
REQUIREMENTS. SEE MECHANICAL AND ELECTRICAL 
DRAWINGS FOR COMPREHENSIVE FIXTURE AND/OR 
DEVICE QUANTITIES AND LOCATIONS.

11. ALL RECEPTACLES AND OUTLETS BELOW COUNTER 
HEIGHT ARE TO BE MOUNTED 18" AFF TO CENTERLINE OF 
DEVICE UNLESS OTHERWISE NOTED.

12. ALL RECEPTACLES AND OUTLETS ABOVE COUNTER 
HEIGHT ARE TO BE MOUNTED 6" ABOVE TOP OF COUNTER 
OR 6" ABOVE BACKSPLASH (WHERE OCCURS) TO 
CENTERLINE OF DEVICE UNLESS OTHERWISE NOTED.

13. PROVIDE 1" RADIUS'D CORNER AT ALL COUNTERS THAT 
DO NOT ABUT TO A PARTITION AND HAVE EXPOSED 
CORNERS.

14. AT ALL WATER FILTER LOCATIONS PROVIDE FILTER 
ASSEMBLY MOUNTED IN CABINET BELOW SINK.

E ELECTRICAL RECEPTACLE (2)

ELECTRICAL RECEPTACLE (4)
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4. SOAP DISPENSER (N.I.C - BY OWNER)

5. TOILET PAPER HOLDER

6. COUNTER SUPPORT BRACKET

7. WALL MOUNTED LIGATURE RESISTANT FRAMED MIRROR

8. COAT HOOK @ 48" AFF

9. RECESSED STAINLESS STEEL SHELF

10. 24" GRAB BAR - VERTICAL

11. 24" GRAB BAR - HORIZONTAL

12. 36" GRAB BAR - HORIZONTAL

13. 42" GRAB BAR - HORIZONTAL

14. MOP & BROOM HOLDER

15. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& INTEGRAL SINK (SINK TYPE 1) 

16. SOLID SURFACE COUNTERTOP, INTEGRAL BACKSPLASH 
& SINK

17. SOLID SURFACE COUNTERTOP 

18. SOLID SURFACE COUNTERTOP & INTEGRAL BACKSPLASH

19. SOLID SURFACE RETURNS FROM TOP COUNTER TO LOWER 
COUNTER 

20. 1" RADIUS CORNER

21. SHOWER CURTAIN TRACK

24. FINISHED END

25. REMOVABLE PANEL W/ FASTENERS
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ACOUSTICAL TILE CEILING LOCATIONS (VIF): 

REMOVE ACOUSTIC TILE CEILING ASSEMBLY AS REQUIRED TO INSTALL OR REMOVE PLUMBING, ELECTRICAL, AND
MECHANICAL.  STORE AND PROTECT FOR RE-ASSEMBLY WHEN WORK IS COMPLETED.  REPLACE ALL DAMAGED
CEILING TILE.

GWB/PLSTER CEILING LOCATIONS (VIF):

REMOVE PORTION OF GWB/ PLASTER CEILING AS REQIUIRED TO INSTALL NEW PLUMBING, ELECTRICAL, AND
MECHANICAL.  WHEN WORK IS COMPLETED, PATCH ALL DISTURBED AREAS TO MATCH EXISTING.  PAINT ENTIRE
CEILING 

**AREAS OUTLINED ARE NOT LIMITED TO ALL SCOPE OF WORK, COORDINATE 
WITH M.E.P. SCOPE FOR ADDITIONAL AREAS FOR ABOVE CEILING WORK.
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3
8

1 X 4 SUBFRAME

500MM DEEP 19mm
SOLID WOOD FIXED SHELF
FINISH TO MATCH FACE 
OF CABINET

19mm SOLID WOOD SUBSTRATE
FINISH TO MATCH FACE OF 
CABINET

BASE
RE: RFS. 

100mm HIGH SSF BACKSPLASH
REFER TO INTERIOR 
ELEVATIONS FOR LOCATIONS

SCRIBE TO EDGE OF WALL

T
Y

P
.

1
6
0

TYP.
25

SOLID WOOD FACE
RE:  RFS FOR FINISH

SSF COUNTER  TOP 
RE:  RFS

RECESSED PULL

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

2

4

2

4

2

4

19mm SOLID WOOD
SUBSTRATE FINISH TO
MATCH FACE

FINISHED WALL

19mm SOLID WOOD 
FACE
RE: RFS FOR FINISH

SOLID WOOD
SUBSTRATE FINISH
TO MATCH FACE

19mm SOLID WOOD 
FIXED SHELVES
FINISH TO MATCH
FACE

2 X WOOD BASE FRAME

75

1
0
0

457

444

BASE
RE: RFS. 

2
4
0
0

RECESSED PULL

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH
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CORD SLOTS
WITH GROMMETS
WHERE INDICATED

SCRIBE TO EDGE OF WALL

100mm HIGH SS BACKSPLASH
REFER TO INTERIOR 
ELEVATIONS FOR LOCATIONS

25 X 100 SUBFRAME

BASE
RE: RFS. 

SS COUNTER TOP
RE:  RFS

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

UNDERCOUNTER SUPPORT BRACKET
WHERE IT OCCURS
RE: INTERIOR ELEVATIONS
FOR LOCATIONS OR SPACE
4'-0" O.C. MAX.

19mm SOLID WOOD SUBSTRATE
FINISH TO MATCH FACE

19mm SOLID WOOD CLOSURE PANELS
FINISH TO MATCH FACE

280 DEEP SOLID WOOD
FIXED SHELF FINISH TO MATCH FACE6

6
0

380  UNO

CONTINUOS ROUTED 
EDGE

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

19mm SOLID WOOD
FACE RE:  RFS FOR FINISH

SOLID WOOD SLOPED TOP,
SEE ELEVATIONS FOR LOCATIONS

NOTE:
4" X 15 1/2" X 14 GAUGE STEEL STRIPS
ACCEPTABLE AS ALTERNATIVE TO WOOD.
MUST NOTCH RETURN LEG OF STUDS
AND WELD STRIPS TO STUDS.

SCREW ATTACH 2 X 4'S
TO STUDS AT MOUNTING
HEIGHTS REQUIRED

5/8" GWB

5/8" GWB

NOTCH 2 X 4 AT RETURN
LEG OF METAL STUD

DOUBLE SCREW STUDS AS SHOWN
BEHIND ALL H.C.U.  TACK WELD OR
SCREW ATTACH STUDS TOGETHER
(EXTRA STUDS 7'-6" IN LENGTH)

HORIZONTAL 2 X 4
WOOD BLOCKING
BETWEEN STUDS

UNDERCOUNTER SUPPORT BRACKET
WHERE IT OCCURS
RE: INTERIOR ELEVATIONS
FOR LOCATIONS OR SPACE
4'-0" O.C. MAX.

7
6
0

VARIES SEE PLAN

25

4
5
.0

°

8
9

19mm SOLID WOOD 
FINISH TO MATCH COUNTER

100mm HIGH SS BACKSPLASH
REFER TO INTERIOR 
ELEVATIONS FOR LOCATIONS

SCRIBE TO EDGE OF WALL

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

EASED EDGE

SSF COUNTER  TOP 
RE:  RFS

1. WHERE ELECTRICAL RECEPTICLES OCCUR UNDER COUNTERTOPS, PROVIDE 
CORD SLOTS WITH GROMMETS IN COUNTERTOP

2. ALL EXPOSED SURFACES TO RECEIVE  FINISH UNLESS 
OTHERWISE NOTED

3 ALL MILLWORK IN PATIENT ZONES TO HAVE LIGATURE RESISTANT PULLS

4. ALL SOLID WOOD MILLWORK/CASEWORK TO HAVE 5 COATS WATER BASED HIGH
PERFORMANCE POLYURETHANE FINISH.

WOOD BLOCKING 

1
0
0

4
0

PLACE LAVATORY BOWL AS 
FAR FORWARD AS POSSIBLE 

3 X 100 CONT. BENT STEEL 
STRAP SUPPORT FOR 
ATTACHMENT OF FIXED SOLID 
WOOD PANEL AND 
REMOVABLE SOLID WOOD 
PANEL WITH TAMPER PROOF 
HARDWARE

REMOVABLE 19mm SOLID 
WOOD PANEL WITH TAMPER
PROOF HARDWARE
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SOLID WOOD CLOSURE 
PANEL AT ENDS

230

2
4
0

25

BASE AS SCHEDULED

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

19mm SOLID WOOD
FACE RE:  RFS FOR
FINISH

100mm HIGH SSF BACKSPLASH
REFER TO INTERIOR 
ELEVATIONS FOR LOCATIONS

SSF COUNTER TOP
RE:  RFS

MTL BLOCKING 

MTL BLOCKING 

HSS 76x76x4.8 TUBE SUPPORT 
1200mm O.C. MAX. SEE 
INTERIOR ELEVATION FOR 
LOCATION

19mm SOLID WOOD
SUBSTRATE FINISH TO
MATCH FACE

SOLID WOOD
SUBSTRATE FINISH
TO MATCH FACE

19mm SLOPED SOLID 
SURFACE SHELVES 
ON 14mm CORE

2 X WOOD BASE
INFILL FRAME

BASE
RE: RFS. 

NOTE:
RE:  RFS FOR SOLID 
SURFACE AND 
SOLID WOOD FINISH

EXISTING CMU WALL

[25 mm ]
1"

VIF
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) 
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91
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TACKBOARD

FINISH FLOOR

VERTICAL MEMBERS AS 
REQUIRED 16" O.C.
WITH 2" DIAMETER HOLES
FOR CONDUIT (TYPICAL)
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0
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m

 ]

1
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1
1

 5
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"

[5
3
4

 m
m

 ]

1
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9

"

[762 mm ]

2'-6"

1/2" SOLID SURFACE 
ON 14mm CORE

061000 - WOOD BLOCKING

8" EPOXY BASE

061600 - SHEATHING

1/4" PHENOLIC PANEL
252

[1270 mm ]

4'-2"

375

[1
1
3

4
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m
 ]

3
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8

 5
/8

"

[3
8
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m
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1
 1
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"

[3
5
3

 m
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 ]

1
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"

[7
4
0
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2
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5

 1
/8

"

1/2" SOLID SURFACE 
ON 14mm CORE

[3
8
 m

m
 ]

1
 1

/2
"

MILLWORK BRACKET
@ 1220 O.C.

REMOVEABLE 
ACCESS PANEL

EXPANSION BOLT

SCHEDULED BASE

[2
0
3

 m
m

 ]
8

"

2-1/2" DIA GROMMET

2

4

2

4

2

4

19mm SOLID WOOD
SUBSTRATE FINISH TO
MATCH FACE

FINISHED WALL

19mm SOLID WOOD 
FACE
RE: RFS FOR FINISH

SOLID WOOD
SUBSTRATE FINISH
TO MATCH FACE

19mm SOLID WOOD 
FIXED SHELVES
FINISH TO MATCH
FACE

2 X WOOD BASE FRAME

75

1
0
0

457

444

BASE
RE: RFS. 

2
4
0
0

RECESSED PULL

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH

SOLID WOOD SLOPED TOP,
SEE ELEVATIONS FOR LOCATIONS

[762 mm ]

2'-6"

[965 mm ]

3'-2"
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[2
0
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8
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FINISH FLOOR

VERTICAL MEMBERS AS 
REQUIRED 16" O.C.
WITH 2" DIAMETER HOLES
FOR CONDUIT (TYPICAL)

1/2" SOLID SURFACE 
ON 14mm CORE

8" EPOXY BASE

1/4" PHENOLIC PANEL

1/2" SOLID SURFACE 
ON 14mm CORE

MILLWORK BRACKET
@ 1220 O.C.

EXPANSION BOLT

SCHEDULED  BASE

PHENOLIC 
PANEL BEYOND

PHENOLIC 
PANEL BEYOND

[1
1
3

4
 m

m
 ]

3
'-
8

 5
/8

"

[162 mm ]

6 3/8"

1/2" SOLID SURFACE
ON 14MM CORE

061000 - WOOD BLOCKING

092216 - 92mm NSMF

061600 - SHEATHING

FINISH FLOOR

8" EPOXY BASE

1/4" PHENOLIC PANEL

EXPANSION BOLT

SCHEDULED BASE 
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19mm SOLID WOOD SUBSTRATE
FINISH TO MATCH FACE OF 
CABINET

BASE
RE: RFS. 

100mm HIGH SSF BACKSPLASH
REFER TO INTERIOR 
ELEVATIONS FOR LOCATIONS

SCRIBE TO EDGE OF WALL

SOLID WOOD FACE
RE:  RFS FOR FINISH

SSF COUNTER  TOP 
RE:  RFS

NOTE:
RE:  RFS FOR SOLID SURFACE AND 
SOLID WOOD FINISH
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METAL BACK-UP PLATE IS 
REQUIRED AT ALL 
LOCATIONS REQUIRING
BLOCKING EXCEPT BASE CABINETS.

NON STRUCTURAL METAL 
FRAMING

Checked by:Project No.:

Drawing Title:
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NOTE: SEAL ALL OPENINGS, GAPS, PENETRATIONS, AND JOINTS IN PARTITION TYPES 
AS FOLLOWS:
FIRE-RATED PARTITIONS OR BARRIERS AND SMOKE BARRIERS:
SEAL IN ACCORDANCE WITH THE REQUIREMENTS SPECIFIED IN THE DIVISION 07 
SPECIFICATION SECTIONS FOR PENETRATION FIRESTOP SYSTEMS AND FIRE 
RESISTIVE JOINT SYSTEMS.  REFER TO CODE COMPLIANCE DRAWINGS FOR 
LOCATIONS OF ALL FIRE- AND SMOKE-RATED PARTITIONS.
REFER TO UL DESIGN NUMBER PROVIDED FOR DETAILED CONSTRUCTION 
REQUIREMENTS.
SMOKE PARTITIONS (PARTITIONS DESIGNED TO RESIST THE PASSAGE OF SMOKE):
SEAL COMPLETELY WITH ELASTOMERIC SEALANT. FOR THE LOCATION AND EXTENT 
REFER TO CODE COMPLIANCE DRAWINGS. SMOKE PARTITIONS (PARTITIONS 
DESIGNED TO RESIST THE PASSAGE OF SMOKE) ARE DESIGNATED WITH LETTER "S" 
FOLLOWING PARTITION TYPE NUMBER.

OTHER LOCATIONS: SEAL AS INDICATED AND REQUIRED ELSEWHERE BY THE 
CONTRACT DOCUMENTS.
FOR ALL NON-RATED PARTITIONS, CLOSE THE VOID BETWEEN PARTITION AND 
UNDERSIDE OF FLOOR OR ROOF DECK WITH MINERAL WOOL (SAFING INSULATION) 
AND PROVIDE 1/2" DEEP NON-SAG ACOUSTICAL JOINT SEALANT, BEADED.

ALL FIRE AND SMOKE-RATED PARTITIONS
ACCESSIBLE, CONCEALED FLOOR, FLOOR-CEILING OR ATTIC SPACES, FIRE
BARRIERS, FIRE PARTITIONS, SMOKE BARRIERS AND SMOKE PARTITIONS, OR ANY 
OTHER WALL REQUIRED TO HAVE PROTECTED OPENINGS OR PENETRATIONS, SHALL 
BE EFFECTIVELY AND PERMANENTLY IDENTIFIED WITH SIGNS OR STENCILING IN THE 
CONCEALED SPACE. SUCH IDENTIFICATION SHALL:
OF ALL FIRE- AND SMOKE-RATED PARTITIONS.
MARKING FIRE-RESISTANCE-RATED ASSEMBLIES: APPLY HOURLY RATING TEXT IN 4-
INCH (101.6 mm) HIGH RED NUMBERS AND BLACK ARIAL FONT LETTERS AT MAXIMUM 
10 FEET BETWEEN RATING TEXT APPLICATIONS AS MEASURED FROM BEGINNING OF 
ONE TEXT APPLICATION TO END OF NEXT TEXT APPLICATION EXTENDING FROM ONE 
END OF FIRE-RESISTANCE-RATED WALL TO OPPOSITE END OF FIRE-RESISTANCE-
RATED WALL, LOCATED 6 INCHES (152.4 mm) ABOVE FINISHED CEILING TO BOTTOM OF 
TEXT. REFER TO SPECIFICATION SECTION 0092900-2.1A.1

STC-RATED ASSEMBLIES/SOUND RATED PARTITIONS (ALL PARTITIONS INDICATED 
WITH SOUND ATTENUATION BLANKET):
A. STC RATINGS ARE BASED ON 20 GAUGE (0.0179" BASE METAL THICKNESS) 

MAXIMUM STUDS SPACED AT 16 INCHES ON CENTER. THICKER BASE METAL 
OR CLOSER STUD SPACING WILL REDUCE THE STC RATING.

B. STAGGER LAYERS OF GYB ON OPPOSITE SIDES OF THE WALL BY AT LEAST 16 
INCHES TO OFFSET SEAMS.

C. STAGGER LAYERS OF GYB ON SAME SIDE OF THE WALL BY AT LEAST FOUR 
INCHES TO OFFSET SEAMS.

D. MAINTAIN A ¼ INCH GAP BETWEEN THE GYB AND THE FLOOR, FILL WITH 
ACOUSTICAL JOINT SEALANT.

E. MAINTAIN A ¼ INCH GAP BETWEEN THE GYB AND THE CEILING, FILL WITH 
ACOUSTICAL JOINT SEALANT.

F. FILL ANY GYB SEAM GREATER THAN ⅛ INCH WITH ACOUSTICAL JOINT 
SEALANT.

G. FILL EACH INDIVIDUAL LAYER OF GYB GAP WITH ACOUSTICAL JOINT SEALANT 
BEFORE THE NEXT LAYER OF GYB IS INSTALLED.

H. WHERE INSULATION BATT THICKNESS IS LESS THAN STUD DEPTH OR ONLY 
PARTIALLY FILLED IN WALL CAVITIES AND FUR OUTS  BATT MUST BE 
INSTALLED IN A WAY TO AVOID SLUMPING WITHIN THE CAVITY (STRAPPING, 
ADHESIVES, PINS, ETC AS RECOMMENDED BY BATT MFGR)

J. RECESSED ELECTRICAL AND/OR DATA WALL BOXES ON OPPOSITES SITE OF 
A WALL SHOULD BE LOCATED A MINIMUM OF ONE STUD CAVITY APART OR BE 
TREATED WITH A SEALANT PAD - "KINETICS ISOBACKER" OR EQUAL. 

K. FULL HEIGHT PARTITIONS SHALL BE SEALED ON BOTH SIDES ALONG TOP 
AND BOTTOM WITH NON HARDENING ACOUSTIC CAULK. PARTITIONS 
PERPENDICULAR TO STEEL DECK FLUTING: PACK FLUTES ABOVE THE HEAD 
TRACK FULL DEPTH WITH BATT INSULATION OR MINERALWOOL DECK 
PLUGS, STUFFED FLUTES TO BE COATED ON BOTH SIDES WITH 1/2" DEEP 
NON HARDENING ACOUSTIC SEALANT - OR FIRE RATED CAULK AS 
REQUIRED.

L. A 1/2" SPACE IS REQUIRED BETWEEN DUCT/PIPE AND WALLBOARD AT 
PENETRATIONS WHICH IS TO BE FILLED WITH INSULATION AND SEALED ON 
BOTH SIDES WITH NON HARDENING CAULK.

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

ACOUSTICAL PICK-PROOF
JOINT SEALANT

(1) LAYER OF 5/8" 
GWB TYPE "X" AT EACH SIDE

STEEL STUD FRAMING (SEE
SCHEDULE BELOW)

SOUND ATTENUATION 
BLANKET 
(SEE SCHEDULE 
BELOW)

FINISHED CEILING (SEE RCP)

ACOUSTICAL JOINT SEALANT

DEFLECTION TRACK

UNDERSIDE OF DECK 
ABOVE

R1

R2

R3

R4

3-5/8"

3-5/8"

4"

4"

4-7/8"

4-7/8"

5-1/4"

5-1/4"

NONE

NONE

3" 

3" 

N/A

N/A

N/A

N/A

R5

R6

-

R
NON-RATED PARTITION 
SCALE: 1 1/2" = 1'-0"

TYPE
STUD
SIZE

PART.
THICK.

KEYED NOTES

6"

6"

7-1/4"

7-1/4"

NONE

3" 

N/A

N/A

PARTITION SHEET GENERAL NOTES

PARTITION SHEET KEYED NOTES

SOUND 
ATTN

BLANKET 
STC

N/A

45

N/A

45

N/A

45

1. STC IS BASED ON 20 GAUGE (0.033" BASE METAL THICKNESS) MAXIMUM STUDS.
2. STC IS BASED ON CEILING WITH MINIMUM 35 CAC.
3. NON-RATED SOUND PARTITION, USE ACOUSTICAL JOINT SEALANT IN LIEU OF 

FIRE RESISTIVE JOINT SEALANT.
4. PROVIDE ADDITIONAL LAYER OF 5/8" GWB ON LINER SIDE OF SHAFT PARTITION. 

ADDITIONAL LAYER TO EXTEND MIN 6" ABOVE FINISHED CEILING UNO.

1.

A.

B.

C.

2.

A.

3.

D.

E.

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

FIRE RESISTIVE PICK-PROOF 
JOINT SYSTEM

(1) LAYER OF 5/8" TYPE "X"
GWB AT EACH SIDE

STEEL STUD FRAMING 
(SEE SCHEDULE BELOW)

SOUND ATTENUATION BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

FIRE RESISTIVE JOINT 
SYSTEM

DEFLECTION TRACK

UNDERSIDE OF DECK 
ABOVE

ZA2

3-5/8"

3-5/8" 5-3/8"

NONE

3" 

N/A

N/A

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

ACOUSTICAL PICK-PROOF
JOINT SEALANT

(1) LAYER OF 5/8" GWB TYPE "X" AT 
EACH SIDE, ADDITIONAL LAYER 

STEEL STUD FRAMING
(SEE SCHEDULE BELOW)

SOUND ATTENUATION BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

ACOUSTICAL JOINT SEALANT

DEFLECTION TRACK

UNDERSIDE OF DECK 
ABOVE

ZR1

ZR2

3-5/8"

3-5/8"

5-7/8"

5-7/8"

NONE

3" 

N/A

N/A

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

ACOUSTICAL PICK-PROOF
JOINT SEALANT

(1) LAYER OF 5/8" GWB TYPE "X"

SOUND ATTENUATION 
BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

UNDERSIDE OF DECK 
ABOVE

ZM1

ZM2

ZM1 1-5/8"

2-1/2"

1-1/2" N/A

N/A

N/A

LINE OF PARTITION 
OR SUBSTRATE

2" 

SEE PLAN FOR DIMENSION

-

ZR
NON-RATED PARTITION 
SCALE: 1 1/2" = 1'-0"

ZM
NON-RATED PARTITION 
SCALE: 1 1/2" = 1'-0"

ZA
1 HR RATED PARTITION 
SCALE: 1 1/2" = 1'-0" UL DESIGN 

U419

TYPE
STUD
SIZE

PART.
THICK.

KEYED NOTES

TYPE
STUD
SIZE

PART.
THICK.

KEYED NOTES

TYPE
STUD
SIZE

PART.
THICK.

KEYED NOTES

DEFLECTION TRACK

ACOUSTICAL JOINT SEALANT

SOUND 
ATTN

BLANKET 

SOUND 
ATTN

BLANKET 

SOUND 
ATTN

BLANKET 

BRACE FRAMING TO SUBSTRATE 
NOT TO EXCEED 8'-0" O.C. 
WHERE APPLICABLE

STC

STC

STC

N/A

50

N/A

N/A

N/A

N/A

R
E

F
E

R
 T

O
 R

C
P (1) LAYER 1/2"  FIRE TREATED 

PLYWOOD

R
E

F
E

R
 T

O
 R

C
P

(1) LAYER 1/2"  FIRE TREATED 
PLYWOOD, TWO SIDES

(1) LAYER 1/2"  FIRE 
TREATED PLYWOOD 

2-3/4"

3-5/8"

ZA2S

(1) ADDITIONAL LAYERS OF 5/8" GWB 
TYPE "X" AT EACH SIDE TO 
UNDERSIDE OF DECK ABOVE

(1) LAYERS OF 5/8" TYPE "X" GWB AT 
EACH SIDE TO UNDERSIDE OF DECK 
ABOVE

(1) ADDITIONAL LAYERS OF 5/8" GWB 
TYPE "X" TO UNDERSIDE OF DECK 
ABOVE

The addition of wood structural panels in fire-rated gypsum board wall assemblies is permitted 
as described in this section. Wood structural panels that are 4 ft wide, minimum 7/16 in. thick 
oriented strand board (OSB) or 15/32 in. thick structural sheathing (plywood) complying with 
DOC PS1 or PS2, or APA Standard PRP-108, manufactured with exterior glue, may be applied 
horizontally or vertically to the framing members. Vertical joints should be centered on studs, 
and staggered one stud space from the gypsum board joints. The wood structural panels are 
permitted to be applied either as (1) a base layer (directly to the wall framing and under the 
gypsum board), (2) in between gypsum board layers, or (3) over the top of the completed 
gypsum board layers. When wood structural panels are added to wall assemblies that include 
furring channels, there should be no more than two layers (either gypsum board or wood 
structural panel or combination thereof) attached to the furring channel. When wood structural 
panels are added to the wall assembly, the length of the fastener used for the outermost layer 
(either gypsum board or wood structural panel) should be sized appropriately to accommodate 
the additional thickness of the wall panel.

DESIGN CRITERIA AND ALLOWABLE 
ALLOWANCES PER UL

ZA1 ZA1S 5-3/8"

6
" 

M
IN 6
".

6
".

ZM2 N/AN/A

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

ACOUSTICAL PICK-PROOF
JOINT SEALANT

(1) LAYER OF 5/8" GWB TYPE "X"

SOUND ATTENUATION 
BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

UNDERSIDE OF DECK 
ABOVE

M1

M2

M3

1-5/8"

2-1/2"

3-5/8"

2-1/4"

3-1/8"

4-1/4"

1-1/2" N/A

N/A

N/A

LINE OF NEW OR 
EXISTING PARTITION 
OR SUBSTRATE

2" 

3" 

SEE PLAN FOR DIMENSION

-

M
NON-RATED PARTITION 
SCALE: 1 1/2" = 1'-0"

TYPE
STUD
SIZE

PART.
THICK.

KEYED NOTES

DEFLECTION TRACK

ACOUSTICAL JOINT SEALANT

SOUND 
ATTN

BLANKET 

BRACE FRAMING TO 
SUBSTRATE NOT TO 
EXCEED 8'-0" OC

STC

N/A

N/A

N/A

STEEL STUD FRAMING (SEE
SCHEDULE BELOW)

GENERAL NOTES:

1. COORDINATE JOINT SIZES WITH STRUCTURAL TO ALLOW FOR SLAB      MOVEMENT.

2. ALL INTERIOR WALLS AND INSIDE FACES OF EXTERIOR WALLS IN MEDIUM AND HIGH 
RISK AREAS TO RECEIVE FIRE RETARDANT TREATED PLYWOOD SUBSTRATE 
UNDERNEATH GYPSUM BOARD.  ALL PLYWOOD OFF CUTS AND END CUTS TO BE 
TREATED WITH FIRE RETARDANT ON SITE.

3. PROVIDE CEMENTITIOUS BACKER BOARD INSTEAD OF GYPSUM BOARD AT ALL FULL 
HEIGHT TILED AREAS. PROVIDE MOISTURE RESISTANT BACKER BOARD INSTEAD OF 
GYPSUM BOARD AT HALF HEIGHT TILED AREAS.  REFER TO FINISH PLANS. WHERE 
FULL HEIGHT TILE OCCURS AT FIRE RATED WALL PROVIDE BACKER BOARD OVER 
GYPSUM BOARD TO MAINTAIN FIRE RATING OF ASSEMBLY.

4. FILL CAVITY AT COLUMN ENCLOSURES/FURRING PARTITIONS  IN ITS ENTIRETY WITH 
LOOSE BATT INSULATION AT THE FOLLOWING LOCATIONS: 

-ADJACENT OR WITHIN EXAM ROOMS, CONSULT ROOMS, PATIENT BEDROOMS.

N/A

.

3-5/8" N/AN/A4-3/4"ZM3 N/A3" N/A

1. SEAL ALL OPENINGS, GAPS, PENETRATIONS, AND JOINTS IN 
PARTITION TYPES AS FOLLOWS:

FIRE RATED PARTITIONS: SEAL IN ACCORDANCE WITH THE REQUIREMENTS 
SPECIFIED FOR THROUGH PENETRATION FIRESTOP SYSTEMS AND FIRE 
RESISTIVE JOINT SYSTEMS.

SMOKE TIGHT PARTITIONS: SEAL COMPLETELY WITH ELASTOMERIC
SEALANT. FOR THE LOCATION AND EXTENT OF PARTITIONS, DESIGNATED
AS "SMOKE TIGHT", REFER TO THE CODE COMPLIANCE DRAWINGS.

OTHER LOCATIONS: SEAL AS INDICATED AND REQUIRED ELSEWHERE 
BY THE CONTRACT DOCUMENTS.

ABOVE CEILING: ALL JOINT AND FASTENERS NEED TO BE TAPED AND 
SEALED, FINISH COAT AND PAINT NOT REQUIRED

2. ALL PLUMBING WALLS SHALL HAVE MOISTURE RESISTANT GYPSUM
WALL BOARD; REGARDLESS OF WALL PROTECTION.

PARTITION TYPE KEYED NOTES

1. METAL STUDS AT 400mm O.C.

2. NOT USED

3.    OUTER LAYER ABUSE-RESISTANT GYPSUM WALL BOARD - BOTH 
SIDES

THIS DETAIL USED AT 3 AND 3A.

3A. OUTER LAYER ABUSE-RESISTANT GYPSUM WALL BOARD -
PATIENT OCCUPIED SIDE ONLY

4. STUDS MUST BE UNINTERRUPTED WITH FULL STRENGTH SPLICES

5. NOT USED

6. USE SOUND INSULATION AS REQUIRED BY STC RATINGS

7. SMOKE TIGHT PARTITION (SEE GENERAL NOTE ABOVE)

GENERAL NOTES

092116 - 16mm "TYPE X" ABUSE
RESISTANT GWB

092116 - 16mm "TYPE X" GWB

1
5
0

 .

FINISHED CEILING (SEE RCP)

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

ACOUSTICAL PICK-PROOF 
JOINT SEALANT

(1) LAYER OF 5/8" GWB TYPE "X" AT 
EACH SIDE, ADDITIONAL LAYER @ ZY3, 
ZY4 USE CEMENTITIOUS BACKER 
BOARD IN LIEU OF GWB @ FULL HEIGHT 
TILED WALLS, MOISTURE RESISTANT 
BACKER BOARD IN LIEU OF GWB @ 
HALF HEIGHT TILED WALLS

STEEL STUD FRAMING
(SEE SCHEDULE BELOW)

SOUND ATTENUATION BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

ACOUSTICAL JOINT SEALANT

DEFLECTION TRACK

UNDERSIDE OF DECK 
ABOVE

ZY1

ZY2

ZY3

ZY4

3-5/8"

3-5/8"

3 5/8"

5-3/8"

5-3/8"

6-1/8"

NONE

3" 

3" 

N/A

N/A

N/A

ZY
NON-RATED PARTITION 
SCALE: 1 1/2" = 1'-0"

TYPE STUD
SIZE

PART.
THICK.

KEYED NOTES
SOUND 
ATTN

BLANKET 
STC

N/A

R
E

F
E

R
 T

O
 R

C
P

(1) LAYER 1/2"  FIRE TREATED PLYWOOD

50

-

3 5/8" 6-3/4" N/A-3"

(1) ADDITIONAL LAYER OF 5/8" GWB 
TYPE "X" AT  SIDE TO UNDERSIDE OF 
DECK ABOVE

.

.

SEE SCHEDULE
BELOW FOR DIMENSION

FINISHED FLOOR

FIRE RESISTIVE JOINT SYSTEM

(1) LAYER OF 5/8" TYPE "X"
GWB AT EACH SIDE

STEEL STUD FRAMING (SEE
SCHEDULE BELOW)

SOUND ATTENUATION 
BLANKET 
(SEE SCHEDULE BELOW)

FINISHED CEILING (SEE RCP)

FIRE RESISTIVE JOINT 
SYSTEM

DEFLECTION TRACK

UNDERSIDE OF DECK 
ABOVE

ZZ2

3-5/8"

3-5/8"

3-5/8"

6-1/8"

6-1/8"

NONE

NONE

3" 

3" 

N/A

N/A

N/A

N/A

ZZ
1 HR RATED PARTITION 
SCALE: 1 1/2" = 1'-0" UL DESIGN 

U419

TYPE STUD
SIZE

PART.
THICK.

KEYED NOTES

ZA5

ZA6

6"

6"

8-3/8"

8-3/8"

NONE

3"

N/A

N/A

SOUND 
ATTN

BLANKET 
STC

N/A

50

N/A

50

N/A

-

R
E

F
E

R
 T

O
 R

C
P

(1) LAYER 5/8"  FIRE TREATED 
PLYWOOD

(1) LAYER OF 5/8" GWB

ZZ2S

(1) LAYERS OF 5/8" TYPE "X" GWB AT 
EACH SIDE TO UNDERSIDE OF DECK 
ABOVE

3-5/8"

ZZ1 ZZ1S

ZA4 ZA4S

ZA3 ZA3S

5-1/2"

6
".

5-1/2"
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0100F, F2S

*

PANEL TYPES FRAME CONFIGURATIONS

1 A1005

1 A1005

3 A1005

4 A1005

PANEL KEY

PANEL A
TYPE

PANEL B
TYPE

OPENING WIDTH

5'-0"

PANEL A
WIDTH

PANEL B
WIDTH

OPENING
WIDTH

H
E

IG
H

T

OPENING
WIDTH 1'-4"

H
E

IG
H

T

HG NV
M

A
X

IM
U

M

3
'-
7

"
8

"

8" 8"

M
A

X
IM

U
M

3
'-
7

"
2

'-
9

"

*

3" 8"

STANDARD FRAME 1 SIDELIGHT

HS

OPENING
WIDTH

H
E

IG
H

T

HOSPITAL STOPS
TERMINATED STOPS

RS

OPENING
WIDTH

H
E

IG
H

T

REMOVABLE STOPS
HOSPITAL STOPS
TERMINATED STOPS

REMOVABLE STOP W/ TAMPER 
RESISTANT FASTENERS (AT 

LATCH SIDE)

DE

6 A1005

6 A1005

DOUBLE EGRESS
HOSPITAL STOPS
TERMINATED STOPS

V
INTEGRAL BLINDS

01A
1 HALF SIDELIGHT

1 A1005

1 A1005

4 A1005
3 A1005

3 A1005

1 A1005

04A
4 HALF SIDELIGHTS

1 A1005

1 A1005

4 A1005
3 A1005

1 A1005

3 A1005

OPENING
WIDTH

H
E

IG
H

T

H
E

IG
H

T

OPENING
WIDTH 1'-4"

3
'-
6

"

OPENING
WIDTH

H
E

IG
H

T

TYP
2'-6"

3
'-
6

"

3 A1005

2 A1005

6 A1005

1 A1005

1 A1005

1 A1005

02A
2 HALF SIDELIGHTS

H
E

IG
H

T

OPENING
WIDTH

TYP
2'-0"

3
'-
6

"1 A1005

1 A1005

4 A1005

3 A1005

1 A1005

3 A1005

3 A1005

2 A1005

DEADLOCK STRIKE

STRIKE FOR
KNOB LOCKS
HANDLE SETS
ROLLER LATCHES
EXIT DEVICES

THREE HINGE DIM. &
MODIFY FOR FOUR

1
0
2
5 1
2
2
0

1
0
6
5

1
1
4
5

PUSH BAR
& PULL

HOSPITAL ARM
PULL (LOWER 
BASE & PUSH PLATE )

SCALE: 1:24

DOOR HARDWARE 
LOCATIONS

2
2
9

2
2
9

1
6
7
6

DOUBLE STUDS @ 
DOOR JAMBS

DOUBLE METAL STUDS

METAL RUNNER

BEND RUNNER
DOWN FASTEN
TO METAL STUD

DOOR FRAME50mm OR 100mm
HEAD FRAME

ANCHOR 4
PER JAMB

DOOR JAMB

DOUBLE METAL STUDS

MASONRY

BOTTOM OF SLAB

CEILING TRACK

3/4" CHANNEL WELD OR 
SADDLE TIE TO EACH STUD

METAL STUDS @ 16"  O.C.

FLOOR TRACK

FLOOR SLAB

NOTE:
LOCATE JAMB ANCHORS ABOVE HINGE
REINF. AND JUST BELOW TOP REINF.
CLIPS ON STRIKE SIDE OCCUR DIRECTLY
OPPOSITE OF THOSE ON THE HINGE SIDE.

A
STUD ANCHOR & 
JAMB

B
ANCHOR @ HEAD OF JAMB

TYPICAL FRAMING AT H.M. DOOR FRAMES

C
STUD ANCHOR & 
JAMB

14 GA. "T" ANCHOR
4 PER JAMB

14 GA. FLOOR SHOE

DOOR 
FRAME 

ANCHORS

C

B

A

SCALE: 1:24

3" x6" x3" WIDE 12  GA.
ANGLE SHIPPED LOOSE.
BOLT TO STRUT &
SLAB ABOVE AND BELOW

1" x4" x12 GA.
STRUT. WELD TO
HOLLOW METAL FRAME.

50

5/8" x 1 1/8"
REMOVABLE STOPS 

V
A

R
IE

S
5
0

SEE PLAN

PARTITION

VARIES

1" x4" x12 GA. STRUT. WELD
TO FRAME & ANCHOR TO
SLAB ABOVE & BELOW AS

SHOWN IN DET 24A1002

50

F
R

A
M

E
 D

E
T

A
IL

S

V
A

R
IE

S
 -

 S
E

E
 D

O
O

R

VARIES

5/8" x 1 1/8"
REMOVABLE 
STOPS

WHERE NO PART. OCCURS
WELD 16 GA. CLOSURE PLATE
FULL HEIGHT AT EXPOSED
ENDS. GRIND WELDS SMOOTH
PROVIDE 12 GA CHANNEL STRUT

16MM GLASS

50

S
E

E
 P

L
A

N

P
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R
T

IT
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N

T
H

R
O

A
T

 D
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/1
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"

2
"

V
A

R
IE

S

2
"

2" 5/8"

PARTITION (TYP) UNO
4" @ PERPENDICULAR

T
H

R
O

A
T

 D
IM

. 
E

Q
U

A
L
S

P
A

R
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IO
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T
H
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S

 
P

L
U

S
 3

m
m

 
(T

Y
P

)

E
Q

E
Q

1
 1

5
/1

6
".

2 5/8"

9
/1

6
".

9
/1

6
".

1 3/8" 5/8"

5/8"
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DOOR & FRAME TYPES
AND DOOR SCHEDULE

JW

LEVEL 03 DOOR SCHEDULE

OPENING
NUMBER From Room: Name To Room: Name

DOOR FRAME SCHEDULE
SIDELITE
GLAZING

TYPE

SCHEDULE
FIRE

RATING

SCHEDULE
FRAME

MATERIAL
HARDWARE

GROUP COMMENTS
OPENING

WIDTH
OPENING
HEIGHT

PANEL A
TYPE

PANEL A
WIDTH

PANEL B
TYPE

PANEL B
WIDTH MATERIAL

GLAZING
TYPE

MATERIAL &
TYPE

E003 CORRIDOR ELEVATOR 1150 2110 EXISTING ELEVATOR TO RECEIVE CARD READER

3001 CORRIDOR SOILED UTILITY 1118 2134 NV HM FPRG HM-00 : HS - 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER; KEYED ACCESS

3002 CORRIDOR OFFICE, CLINICAL/ CONSULTATION 914 2134 F HM - HM-01 : HS FPRG 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER; KEYED ACCESS

3003 CORRIDOR LAUNDRY 1118 2134 HG HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER

3003A CLEAN SUPPLY LAUNDRY 1118 2134 NV HM FPRG HM-00 : HS - 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER; KEYED ACCESS

3004 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS

3005 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS

3007 CORRIDOR WASHROOM, PATIENT STANDARD 914 2134 F HM - HM-00 : NS - 45 MIN

3008 CORRIDOR QUIET ASSESSMENT/ INTERVIEW 1118 2134 F2S HM - HM-00 : RS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER

3009 CORRIDOR OBS. 1118 2134 F2S HM - HM-00 : RS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER

3009A SECLU. OBS. 1118 2134 HG HM - HM-02 : A - -

3011 HOUSEKEEPING ROOM CORRIDOR 914 2134 F HM - HM-00 : HS - 45 MIN KEYED ACCESS

3012 ACTIVITY/ RECREATION/ GROUP CORRIDOR 1219 2134 HG HM - HM-01 : HS FPRG 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3012A DINING ROOM/ MULTI-USE ACTIVITY/ RECREATION/ GROUP 1219 2134 HG HM - HM-04 : A TEMP - ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3013 CARE DESK, OPEN CHARTING 914 2134 NV HM FPRG HM-00 : HS - 45 MIN SECURITY GLAZING; CARD READER

3013E CHARTING MEDICATION ROOM 914 2134 HG HM TEMP HM-02 : A - - CARD READER

3016 CORRIDOR WASHROOM STAFF 914 2134 F HM - HM-00 : NS - - CARD READER

3017 DINING ROOM/ MULTI-USE CORRIDOR 1219 2134 HG HM - HM-01 : HS FPRG 45 MIN

3017A DINING ROOM/ MULTI-USE CONSULT 914 2134 F HM - HM-01 : A TEMP - ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3017B DINING ROOM/ MULTI-USE CONSULT 914 2134 F HM - HM-01 : A TEMP - ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3017C DINING ROOM/ MULTI-USE CONSULT 914 2134 F HM - HM-01 : A TEMP - ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3018 CORRIDOR FOOD SERVICE STAGING/ SERVERY/ SUPPORT 1118 2134 NV HM - HM-00 - 45 MIN CARD READER

3019 CORRIDOR BLOOD DRAW/ EXAM 1118 2134 NV HM - HM-00 : RS - - NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER (KINGSWAY DOOR SYSTEM BOD)

3020 CORRIDOR WASHROOM, PATIENT STANDARD 914 2134 F HM - HM-00 : NS - -

3021 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3022 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS

3023 CORRIDOR TEAM WORKROOM/ REPORT/ CONF./ STAFF BREAK ROOM 1118 2134 HG HM FPRG HM-00 : HS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER

3024 CORRIDOR FAMILY VISIT 914 2134 F HM - HM-01 : HS FPRG 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER; KEYED ACCESS

3025 CORRIDOR STORAGE, EQUIPMENT, CLIENT BELONGINGS 1118 2134 NV HM FPRG HM-00 : HS - 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER; KEYED ACCESS

3101 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3102 CORRIDOR WASHROOM, PATIENT 3 PIECE 914 2134 F HM - HM-00 : NS - 45 MIN ANTI-LIGATURE HARDWARE, (KINGSWAY DOOR SYSTEM BOD)

3103 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3104 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3105 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3106 CORRIDOR PICU LOUNGE/ ACTIVITY 1118 2134 HG HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; CARD READER

3106A PICU LOUNGE/ ACTIVITY SUPPORT ROOM 914 2134 HG HM TEMP HM-00 : HS - -

3107 CORRIDOR SUPPORT ROOM 914 2134 HG HM FPRG HM-01 : HS FPRG 45 MIN ANTI-LIGATURE HARDWARE, SECURITY GLAZING; CARD READER

3108 CORRIDOR WASHROOM, PATIENT STANDARD 914 2134 F HM - HM-00 : NS - 45 MIN ANTI-LIGATURE HARDWARE, (KINGSWAY DOOR SYSTEM BOD)

3109 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3201 CORRIDOR WASHROOM, PATIENT 3 PIECE 914 2134 F HM - HM-00 : NS - 45 MIN ANTI-LIGATURE HARDWARE, (KINGSWAY DOOR SYSTEM BOD)

3202 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3203 CORRIDOR WASHROOM, PATIENT STANDARD 914 2134 F HM - HM-00 : NS - 45 MIN ANTI-LIGATURE HARDWARE, (KINGSWAY DOOR SYSTEM BOD)

3204 CORRIDOR PATIENT ROOM, SEMI-PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3205 CORRIDOR BARIATRIC PATIENT ROOM, SEMI-PRIVATE 1524 2134 V 1118 F 406 HM - HM-00 - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS

3205A BARIATRIC PATIENT ROOM, SEMI-PRIVATE BARIATRIC WASHROOM, ENSUITE 1118 2134 F HM - HM-00 : HS - - ANTI-LIGATURE HARDWARE

3206A BARIATRIC WASHROOM, ENSUITE BARIATRIC PATIENT ROOM, SEMI-PRIVATE 1118 2134 F HM - HM-00 : HS - - ANTI-LIGATURE HARDWARE

3209 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3210 CORRIDOR PATIENT ROOM, PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

3214 CORRIDOR PATIENT ROOM, SEMI-PRIVATE 1220 2134 V HM - HM-00 : NS - 45 MIN NO STOPS ON FRAME; ANTI BARRICADE; ANTI-LIGATURE HARDWARE; KEYED ACCESS (KINGSWAY DOOR SYSTEM BOD)

C001 CORRIDOR CORRIDOR 1219 2134 F HM - HM-01 : HS TEMP - CARD READERS

C002 CORRIDOR CORRIDOR 1219 2134 F HM - HM-01 : HS TEMP - CARD READERS

C003 CORRIDOR CORRIDOR 2438 2134 NV 1219 NV 1219 HM TEMP HM-DE-00 : HS - - ANTI-LIGATURE HARDWARE; SECURITY GLAZING, HOLD OPENS, CARD READERS

C101 CORRIDOR CORRIDOR 2235 2134 NV 1118 NV 1118 HM TEMP HM-DE-00 : HS - - ANTI-LIGATURE HARDWARE; SECURITY GLAZING, HOLD OPENS, CARD READERS

C201 CORRIDOR CORRIDOR 2438 2134 NV 1219 NV 1219 HM TEMP HM-DE-00 : HS - - ANTI-LIGATURE HARDWARE; SECURITY GLAZING, HOLD OPENS

ST001 CORRIDOR CENTRE "A" STAIR 914 2134 NV HM - HM-00 - 90 MIN CARD READER

ST101 CORRIDOR WEST "B" STAIR 1118 2134 NV HM FPRG HM-00 - 90 MIN CARD READER

ST201 CORRIDOR NORTH "C" STAIR 1067 2134 NV HM FPRG HM-00 - 90 MIN CARD READER

TOTAL: 57
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REQUIREMENTS 
FOR FIRE RATED 
FRAMES (TYP).

1
 1

5
/1

6
".

V
A

R
IE

S

1
 1

5
/1

6
".

2" 5/8"

SW-1 SW-2 SW-3 SW-4

RO

VIF

+
/-

 2
'-
1

0
"

R
O

+
/-

 5
'-
1

0
 3

/8
" 

V
IF

W
IN

D
O

W

5
'-
9

 7
/8

"

+
/-

 2
'-
1

0
"

R
O

+
/-

 5
'-
1

0
 3

/8
" 

V
IF

W
IN

D
O

W

5
'-
9

 7
/8

"

RO

+/- 2'-6" VIF

WINDOW

2'-5 1/2"

RO

+/- 6'-0" VIF

WINDOW

EQ

WINDOW

EQ

R
O

+
/-

 5
'-
1

0
 3

/8
" 

V
IF

+
/-

 2
'-
1

0
"

W
IN

D
O

W

5
'-
9

 7
/8

"

+
/-

 2
'-
1

0
"

R
O

+
/-

 5
'-
1

0
 3

/8
" 

V
IF

W
IN

D
O

W

5
'-
9

 7
/8

"

RO

+/- 5'-11" VIF

WINDOW

EQ

WINDOW

EQ

1/4" 1/4"

EXISTING EXT 
WINDOW BEYOND

EXISTING EXT 
WINDOW BEYOND

EXISTING EXT 
WINDOW BEYOND

EXISTING EXT 
WINDOW BEYOND

SW-5

EXISTING EXT 
WINDOW BEYOND

VIF

1/4"

WINDOW

EQ

WINDOW

EQ 1/4"

2
'-
1
0

"

R
O

+
/-

 5
'-
1

0
 3

/8
" 

V
IF

W
IN

D
O

W

5
'-
9

 7
/8

"

3 A10063 A10063 A10063 A10063 A1006

6 A10066 A10066 A1006

6 A1006
6 A1006

5 A10065 A10065 A10065 A1006

5 A1006

6 A1006 6 A1006 6 A1006
4 A1006

4 A1006
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FILM LOCATIONS 

RE: SEE A0101 
FOR WINDOW 
FILM LOCATIONS 

G2 G2

G1

G2

1/2" SECURITY GLAZING

TRANSLUCENT WINDOW FILM;
APPLIED TO INTERIOR FACE OF
EXISTING EXTERIOR GLAZING
RE: A0101 FOR LOCATIONS

5/8" GYP

1/2" FIRE RESISTANT 
PLYWOOD

EXISTING CMU BLOCK WALL;
TO REMAIN

STEEL ANGLE

ANCHOR

2X BLOCKING

AIR SPACE

EXISTING EXTERIOR
WINDOW

WAUSAU SECURE 
WINDOW

SEALANT

SHIM

1/2" FIRE RESISTANT 
PLYWOOD

EXISTING EXT WINDOW TO REMAIN

EXISTING WALL TO REMAIN, TYP

SEALANT

5/8" GWB

6" BOX BEAM

ANCHOR

STEEL ANGLE

WAUSAU SECURE WINDOW

2 1/2" MTL STUD FRAMING

ALIGN TO WALL BELOW

A
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N

WAUSAU SECURE WINDOW

PICK-PROOF SEALANT

SHIM

ANCHOR

STEEL ANGLE

2 1/2" MTL STUD FRAMING

6" BOX BEAM MTL FRAMING

1/2" FIRE RESISTANT PLYWOOD

5/8" GWB

MTL STUD BACKING

RADIANT PANEL;
RE: RCP

ALIGN

5/8" GWB

1/2" PLYWOOD

SHIM

SEALANT

ANCHOR

STEEL ANGLE

WAUSAU SECURE WINDOW

2 1/2" NSMF

2X WD BLOCKING
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OPENINGS, SCHEDULE &
DETAILS

JW

WINDOW SCHEDULE

LEVEL OPENING NUMBER ROUGH WIDTH ROUGH HEIGHT TYPE MATERIAL HEAD JAMB SILL GLASS REMARKS

LEVEL 03 3013 775 1283 HM-1_45 MIN HM 1/A1006 1/A1006 1/A1006 G1

LEVEL 03 3013A 1842 1283 HM-4_45 MIN. HM 1/A1006 1/A1006 1/A1006 G1

LEVEL 03 3013B 775 1283 HM-1_45 MIN HM 1/A1006 1/A1006 1/A1006 G1

LEVEL 03 3013C 2096 1283 HM-5 HM 1/A1006 1/A1006 1/A1006 G1

LEVEL 03 3013D 2502 1283 HM-6 HM 1/A1006 1/A1006 1/A1006 G1

LEVEL 03 3013E 610 965 HM-7 HM NA NA NA PER MANUFACTURER MEDICATION TRANSFER SLOT

LEVEL 03 3013F 1638 1283 HM-3 HM 1/A1006 1/A1006 1/A1006 G1

1 : 50

HOLLOW METAL GLAZING TYPES

1 : 4
1

HM PROFILE
1 : 4

2
HM PROFILE
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SECURE GLAZING TYPES

GLAZING LEGEND

1 : 5
3

SECURITY WINDOW SILL DETAIL

1 : 5
4

SECURITY WINDOW JAMB DETAIL

1 : 5
5

SECURITY WINDOW HEADER DETAIL

1 : 5
6

SECURITY WINDOW JAMB DETAIL



092900 VINYL OR METAL 
CONTROL JOINT

098100 SOUND BATT 
INSULATION

GYPSUM PARTITION,
DO NOT SPAN CONTROL 
JOINT WITH STUD FRAMING 
OR FINISHES

1/2"

1 HOUR RATED JOINT ASSEMBLY SHOWN 
WARNOCK HERSEY #WHI-647-3024

092900 VINYL OR METAL 
CONTROL JOINT APPLIED TO 
OUTER LAYER OF GYP.BD 
FO.BD. FOR PARTITIONS 
WITH MULTIPLE LAYERS

092900 (2) LAYERS TYPE-X 
GYPSUM BOARD

SCHEDULED RATED 
PARTITION
DO NOT SPAN CONTROL 
JOINT WITH STUD FRAMING 
OR FINISHES

1/2"

3/4"  GAP

DASHED LINES REPRESENT 
ADDITIONAL LAYERS OF 
GYP.BD. FOR PARTITIONS 
WITH MULTIPLE LAYERS

1" SHAFT LINER

092900 VINYL OR METAL CONTROL 
JOINT  APPLIED TO OUTER LAYER OF 
GYP.BD FO.BD. FOR PARTITIONS 
WITH MULTIPLE LAYERS

092900 (1) LAYER TYPE-X GYPSUM 
BOARD

SCHEDULED RATED SHAFT WALL 
PARTITION. DO NOT SPAN CONTROL 
JOINT WITH STUD FRAMING OR 
FINISHES

1/2" MAX

092216.23 CH-STUD

092216.23 CH-STUD

092900 VINYL OR METAL CONTROL 
JOINT  APPLIED TO OUTER LAYER OF 
GYP.BD FO.BD. FOR  PARTITIONS 
WITH MULTIPLE LAYERS

092900 (2) LAYERS TYPE-X 
GYPSUM BOARD

SCHEDULED RATED SHAFT WALL 
PARTITION. DO NOT SPAN CONTROL 
JOINT WITH STUD FRAMING OR FINISHES

1 5/8" TYPE S SCREWS 24" O.C.

1/2" MAX

1" SHAFT LINER

HIGHER 
PRIORITY

LOWER 
PRIORITY

CONSTRUCTION
PRIORITY

TWO HOUR FIRE & SMOKE WALL 1

TWO HOUR FIRE & SHAFT WALL 2

ONE HOUR FIRE & SMOKE WALL 3

ONE HOUR FIRE WALL 4

CORRIDOR WALL 5

NON-RATED WALL 6

LOWER 
PRIORITY

092900 GYPSUM BOARD CONTROL 
JOINT PROVIDE A CONTROL JOINT ALL 
INTERSECTIONS OF HIGHER PRIORITY 
AND LOWER PRIORITY WALLS.

1= HIGHEST

VERTICAL RUNNER CHANNEL 
SECURED TO MASONRY PARTITION

PERIMETER ABUTTING MATERIAL 
OR STRUCTURE

FIRE BARRIER SEALANT AND 
BACKER ROD AT RATED 
PARTITIONS CASING BEAD AT NON-
RATED PARTITIONS

1/2"

GYPSUM BOARD PARTITION
1 HOUR SHOWN, ADDITIONAL 
LAYERS REQUIRED AS INDICATED 
ON THE PARTITION TYPE

GYPSUM BOARD TO  BE SECURED 
TO VERTICAL STUDS NOT RUNNER 
TRACK

MAX

2"

M
A

X
 H

E
IG

H
T

 4
'-
0

"

OBSTRUCTION OUTLINE

SEALANT

(3) LAYERS 5/8" TYPE X GYPSUM 
BOARD REQUIRED ON HORIZONTAL 
PORTION REGARDLESS OF RATING

1/2" TYPE S PAN HEAD SCREW AT 12" 
O.C. (ATTACH BOTH SIDES OF EACH C-H 
STUD & J-RUNNER AT TOP AND BOTTOM 
OF STUD)

FASTENER 24" O.C. MAX (SHEAR AND 
WITHDRAWAL RESISTANCE AS REQ. BY 
SPECIFIC DESIGN CONSIDERATIONS)

1" GYPSUM LINER

BRACE AS REQUIRED TO MAINTAIN 
LATERAL STABILITY, 4'-0" O.C. MAX.

OFFSET RATED WALL AS REQUIRED TO ACCOMMODATE OBSTRUCTIONS

WARNOCK HERSEY ASSEMBLY 694.0300.1

(1) LAYER 5/8" TYPE X GYPSUM 
BOARD ACCEPTABLE ON VERTICAL 
PORTION AT 1-HOUR RATED 
ASSEMBLY

1 HOUR RATED  WALL SHOWN
HEAD, JAMB AND SILL SIM.

4" MAX TO FACE OF CABINET

092900 - 5/8" TYPE-X GYPSUM BOARD. 
ADDITIONAL LAYERS REQUIRED AS 
INDICATED ON THE PARTITION TYPE

SCHEDULED RATED PARTITION. SEE 
PLAN AND PARTITION TYPES FOR 
DETAILS

-

104413 - SEMI-RECESSED FIRE EXTINGUISHER / 
VALVE CABINET. REFER TO PLANS FOR 
LOCATIONS.
(FIRE-RATED CABINET REQUIRED WHEN 
INSTALLED IN FIRE-RATED WALL CONSTRUCTION)

061053 - FIRE TREATED WOOD BLOCKING

FRAMED PARTITION

098100 SOUND ATTENUATION BLANKETS 
AS REQUIRED

SEPARATE DEVICES ON OPPOSITE
SIDES OF PARTITIONS A MIN. OF (1) STUD SPACE

078413 FIRE-RATED PUTTY PAD (FIRE 
RATED AND SMOKE-RATED PARTITIONS)
OR
098100 ACOUSTICAL PUTTY PAD 
(ACOUSTICAL RATED PARTITIONS)

FOR TOP CAP DETAILS 

BEAM CLIP FOR THREADED 
ROD

VERTICAL SHAFT WALL REFER 
TO PARTITION TYPE J

TYPE
STUD
SIZE

PART.
THICK.

SOUND 
BATTS 

STC HORIZONTAL SPAN L/240

2-1/2" CT 3-3/4" 1-1/2" 

20 GAUGE (33MIL) SHAFT WALL FRAMING @ 24" O.C.

- 9'-8"

4" CT 5-1/4" 3" - 13'-7"

6" CT 7-1/4" 5" - 18'-8"

HS2

HS4

HS6

053100 COMPOSITE FLOOR DECK

CONCRETE FLOOR AND BEAM

STEEL BEAM WITH FIREPROOFING

092216 J -RUNNER

SEE MECHANICAL

S
E

E
 M

E
C

H
A

N
IC

A
L

VARIES (5'-4" MAX)

SUSPENDED STEEL ANGLE ON 
THREADED ROD

092900 1/2" TYPE "X" GYPSUM BOARD 
(3) LAYERS

079200 - FIRE RESISTIVE 
JOINT SYSTEM

092900 1" TYPE X GYPSUM LINER 
PANEL

2 HOUR RATED ASSEMBLY
FIRE TEST WHI 495-PSH-0154/0167 & P-E-I REPORT AER-09038

ICC-ES LEGACY REPORT NO. NER-258

REFER TO 4 / XA0843

FINISHED CEILING (SEE RCP)

UNDERSIDE OF DECK ABOVE

M
IN

.

6
"

PARTITION INDICATED ON 
PLANS AND PARTITION 
SCHEDULE

LINE OF NEW OR EXISTING 
PARTITION OR SUBSTRATE

FINISHED CEILING (SEE RCP)

UNDERSIDE OF DECK ABOVE

M
IN

.

6
"

EXTEND 3" THICK SOUND 
ATTENUATION BLANKETS 
(098100) 2'-0" HORIZONTALLY 
EACH SIDE OF PARTITIONS 
SCHEDULED TO RECEIVE 
BLANKETS

PARTITION INDICATED ON 
PLANS AND PARTITION 
SCHEDULE

098100 SOUND ATTENUATION BLANKETS TO 
2'-0" EACH SIDE OF CENTER OF PARTITION

CEILING HOLD-DOWN CLIP AT EACH TILE 
IN CONTACT WITH TOP OF PARTITION

NON-TEGULAR HIGH CAC CEILING TILE

DRYWALL J BEAD

092216 TOP OF WALL BRACE AT 8'-0" OC, 
NO FEWER THAN TWO PER LINEAR RUN 
OF WALL

098100 ACOUSTICAL GASKET

FINISHED CEILING (SEE RCP)

092216 - PARTITION ACOUSTICAL GRID 
BRACING CLIP SPACE AT MAX 4'-0" OC

098100 ACOUSTICAL GASKET

UNBRACEDBRACED

PARTITION TYPE T

1
/2

"

1
/2

"
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INTERIOR PARTITION
DETAILS

JW
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1

NON-RATED GYP. BD. CONTROL JOINT

1 : 4
2

RATED GYP. BD. CONTROL JOINT

1 : 4
3

1-HOUR SHAFT WALL CONTROL JOINT

1 : 4
4

2-HOUR SHAFT WALL CONTROL JOINT

1 : 8
5

INTERSECTION PRIORITY

1 : 4
6

GYPSUM WALL BOARD PARTITION
PERIMETER RELIEF

1 : 8
7

OFFSET RATED WALL CONSTRUCTION

1 : 4
8

FIRE EXTINGUISHER / VALVE CABINET

1 : 8
9

DEVICE SEPARATION IN FRAMED PARTITIONS

1 : 8
12

HORIZONTIAL SHAFT WALL ENCLOSURE

1 : 8
13

NON-RATED HEAD DETAIL GWB 6" ABOVE
CEILING (H TYPE PARTITION MODIFIER)
PERIMETER

1 : 8
14

NON-RATED HEAD DETAIL GWB  6" ABOVE CEILING

1 : 4
15

PARTIAL HEIGHT PARTITION TOP OF WALL BRACING



078443 JOINT FIRSTOPPING SYSTEM

COMPOSITE CONC. DECKING, MIN. 2 1/2" 
REINFORCED CONCRETE AND MAX. 3" 
FLUTED

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 50% DEFLECTION-1/2" TOTAL

078443 MINERAL WOOL

092216 SLIP TYPE HEAD JOINT FRAMING
CEILING RUNNER AND DEFLECTION 
CHANNEL

5
/8

"

SEE PARTITION TYPES FOR WALL 
CONSTRUCTION TYPICAL

1, 2, 3, AND 4 HOUR RATED ASSEMBLY
UL #HW-D-0043 (ONE HOUR SHOWN)

5
/8

"

1
"

ELASTOMERIC SPRAY BOTH SIDES

COMPOSITE CONC. DECKING, MIN. 2 1/2" 
REINFORCED CONCRETE AND MAX. 3" 
FLUTED

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 50% DEFLECTION-1/2" TOTAL

092900 MINERAL WOOL SOUND 
INSULATION

092216 SLIP TYPE HEAD JOINT FRAMING
CEILING RUNNER AND DEFLECTION 
CHANNEL

078443 JOINT FIRESTOPPING SYSTEM

1
"

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1" TOTAL

092216 FIRESTOP TRACK

GYPSUM BOARD STRIP CUT TO FOLLOW 
PROFILE OF METAL DECK (1 LAYER FOR 
1-HR RATING & 2 LAYERS FOR 2-HR 
RATING).  PROVIDE A MINIMUM 4" 
OVERLAP WITH BASE WALL ASSEMBLY.

078443 JOINT FIRESTOPPING SYSTEM

053100 COMPOSITE FLOOR DECK
033000 FLAT PLATE CONCRETE SLAB 
SHOWN DASHED

078443 MINERAL WOOL

1
"

1, 2, OR 3 HOUR RATED ASSEMBLY
UL #HW-D-0060 (1 HOUR SHOWN)

1
"

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1" TOTAL

092216 FIRESTOP TRACK

GYPSUM BOARD STRIP CUT TO FOLLOW 
PROFILE OF METAL DECK (1 LAYER FOR 
1-HR RATING & 2 LAYERS FOR 2-HR 
RATING).  PROVIDE A MINIMUM 4" 
OVERLAP WITH BASE WALL ASSEMBLY.

078443 JOINT FIRESTOPPING SYSTEM

053100 COMPOSITE FLOOR DECK
033000-FLAT PLATE CONCRETE SLAB 
SHOWN DASHED

078443 MINERAL WOOL

1
 1

/2
"

1
 1

/2
"

GYP. BD. TO BE SECURED TO 
VERTICAL FRAMING NOT TOP RUNNER 
TO ALLOW FOR 25% DEFLECTION-1/2" 
TOTAL

2, 3, OR 4 HOUR RATED ASSEMBLY
UL #HW-D-0304 (3 HOUR SHOWN)

053100 COMPOSITE FLOOR 
DECK

092216 FIRESTOP TRACK

078443 MINERAL WOOL

078443 JOINT FIRESTOPPING 
SYSTEM

5
/8

"
5

/8
"

2
"

SEE PARTITION TYPES FOR WALL 
CONSTRUCTION TYPICAL

2
"

GYP. BD. TO BE SECURED TO 
VERTICAL FRAMING NOT TOP RUNNER 
TO ALLOW FOR 25% DEFLECTION-1/2" 
TOTAL

053100 COMPOSITE FLOOR 
DECK

092216 FIRESTOP TRACK

078443 MINERAL WOOL

078443 JOINT FIRESTOPPING SYSTEM

SEE PARTITION TYPES FOR WALL 
CONSTRUCTION TYPICAL

1, 2, OR 3 HOUR RATED ASSEMBLY
#HW-D-0119 (2 HOUR SHOWN)

092116.23 FIRESTOP TRACK

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1/2" MIN-1" MAX

092116.23 GYPSUM BOARD SHAFT WALL 
ASSEMBLY

053100 COMPOSITE FLOOR DECK
033000-FLAT PLATE CONCRETE SLAB 
SHOWN DASHED

078443 JOINT FIRESTOPPING SYSTEM

GYPSUM BOARD STRIP CUT TO FOLLOW 
PROFILE OF METAL DECK (1 LAYER FOR 
1-HR RATING & 2 LAYERS FOR 2-HR 
RATING).  PROVIDE A MINIMUM 4" 
OVERLAP WITH BASE WALL ASSEMBLY.

078443-MINERAL WOOL

092116.23 FIRESTOP TRACK

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1/2" MIN-1" MAX

092116.23 GYPSUM BOARD SHAFT WALL 
ASSEMBLY

053100 COMPOSITE FLOOR DECK
033000-FLAT PLATE CONCRETE SLAB 
SHOWN DASHED

078443 JOINT 
FIRESTOPPING SYSTEM

GYPSUM BOARD STRIP CUT TO FOLLOW 
PROFILE OF METAL DECK (1 LAYER FOR 
1-HR RATING & 2 LAYERS FOR 2-HR 
RATING).  PROVIDE A MINIMUM 4" 
OVERLAP WITH BASE WALL ASSEMBLY.

078443 MINERAL WOOL

1
/2

"
1

/2
"

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1/2" TOTAL

092116.23 GYPSUM BOARD SHAFT WALL 
ASSEMBLY

078443 MINERAL WOOL

053100 COMPOSITE FLOOR DECK

1" GYP. BD. LINER PANEL CUT TO FOLLOW 
PROFILE OF METAL DECK.  PROVIDE A 
MINIMUM 4" OVERLAP WITH BASE WALL 
ASSEMBLY.

092116.23 FIRESTOP TRACK

2 HOUR RATED ASSEMBLY
UL #HW-D-0525

09116.23 FLUTE STRAPPING

078443 JOINT FIRESTOPPING SYSTEM

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 100% DEFLECTION-1/2" TOTAL

092116.23 GYPSUM BOARD SHAFT WALL 
ASSEMBLY

078443 MINERAL WOOL

053100 COMPOSITE FLOOR DECK

1" GYP. BD. LINER PANEL CUT TO FOLLOW 
PROFILE OF METAL DECK.  PROVIDE A 
MINIMUM 4" OVERLAP WITH BASE WALL 
ASSEMBLY.

092116.23 FIRESTOP TRACK

09116.23 FLUTE STRAPPING

078443 JOINT FIRESTOPPING SYSTEM

1
/2

"

1
/2

"

078443 JOINT FIRESTOPPING SYSTEM

053100 COMPOSITE FLOOR DECK
03000 - FLAT PLATE CONCRETE SLAB 
SHOWN DASHED.

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 50% DEFLECTION-1/2" TOTAL

078443 MINERAL WOOL

092216 SLIP TYPE HEAD JOINT FRAMING
CEILING RUNNER AND DEFLECTION 
CHANNEL

5
/8

"

SEE PARTITION TYPES FOR WALL 
CONSTRUCTION TYPICAL

5
/8

"

053100 COMPOSITE FLOOR DECK
03000 FLAT PLATE CONCRETE SLAB 
SHOWN DASHED.

GYP. BD. TO BE SECURED TO VERTICAL 
FRAMING NOT TOP RUNNER TO ALLOW 
FOR 50% DEFLECTION-1/2" TOTAL

092216-SLIP TYPE HEAD JOINT FRAMING
CEILING RUNNER AND DEFLECTION 
CHANNEL

SEE PARTITION TYPES FOR WALL 
CONSTRUCTION TYPICAL

1
"

1
"

078443 JOINT FIRESTOPPING SYSTEM

078443 MINERAL WOOL

WALL TYPE NON-RATED 2 HOUR1 HOUR

HEAD OF WALL DETAIL SELECTION - CONCEALED CONDITION

3 HOUR 4 HOUR

GYPSUM BOARD

SHAFTWALL

1. REFER TO UL DESIGN INDICATED FOR DETAILED CONSTRUCTION REQUIREMENTS, TYPICAL.

2. FOR ALL NON RATED WALL ASSEMBLIES, USE ONE HOUR DESIGNS FOR FRAME WALLS, ALLOW 2 1/2" FRAMING 
MEMBERS TYPICAL.

3. THESE DETAILS ARE PROVIDED FOR EXPOSURE TYPE GUIDANCE. FOR ANY HEAD OF WALL SUBSTITUTIONS, 
PROVIDE A UL ASSEMBLY THAT PROVIDES A MINIMUM OF 1/2" DEFLECTION ACCOMMODATION UNO.

3 or 5 / A1011

NA

3 or 5 / A1011

4 or 6 / A1011

2, 3 or 5 / A1011

4 or 6 / A1011 6 / A1011

2 or 5 / A1011

-

2, 3 or 5 / A1011

WALL TYPE NON-RATED 2 HOUR1 HOUR

HEAD OF WALL DETAIL SELECTION - EXPOSED CONDITION

3 HOUR 4 HOUR

GYPSUM BOARD

SHAFTWALL

3 / A1011

NA 4 or 6 / A1011

-

-

3 / A1011 3 / A1011 3 / A1011

4 or 6 / A1011 6 / A1011

1. REFER TO UL DESIGN INDICATED FOR DETAILED CONSTRUCTION REQUIREMENTS, TYPICAL.

2. FOR ALL NON RATED WALL ASSEMBLIES, USE ONE HOUR DESIGNS FOR FRAME WALLS, ALLOW 2 1/2" FRAMING 
MEMBERS TYPICAL.

3. THESE DETAILS ARE PROVIDED FOR EXPOSURE TYPE GUIDANCE. FOR ANY HEAD OF WALL SUBSTITUTIONS, 
PROVIDE A UL ASSEMBLY THAT PROVIDES A MINIMUM OF 1/2" DEFLECTION ACCOMMODATION UNO.

078443 MINERAL WOOL 

GYP. BD. TO BE SECURED TO 
VERTICAL FRAMING NOT TOP 
RUNNER TO ALLOW FOR 50% 
DEFLECTION - 1/2" TOTAL

053100 COMPOSITE FLOOR 
DECK
033000 FLAT PLATE 
CONCRETE SLAB SHOWN 
DASHED

092216 SLIP TYPE HEAD 
JOINT FRAMING

078443 JOINT FIRESTOPPING 
SYSTEM

3
/4

" 
 M

A
X

.

VARIES

1
"

078443 MINERAL WOOL 

GYP. BD. TO BE SECURED 
TO VERTICAL FRAMING NOT 
TOP RUNNER TO ALLOW 
FOR DEFLECTION

053100 COMPOSITE FLOOR DECK
033000 FLAT PLATE CONCRETE 
SLAB SHOWN DASHED

092216 SLIP TYPE HEAD 
JOINT FRAMING

078443 JOINT FIRESTOPPING 
SYSTEM

3
/4

" 
 M

A
X

.

1
"

POSSIBLE JOINT 
EXPANSION

BUILDING STRUCTURE
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 G
A

P

PARTITION

SCHEDULED

NOTE: JOINT FILL MATERIAL MUST ACCOMODATE MAXIMUM PROJECT 
SPECIFIC LIVE LOAD DEFLECTION INDICATED.
FILL MATERIALS TYPICALLY COMPRESS 50% OR LESS, MEANING THE 
MOVEMENT GAP WOULD NEED TO BE A MINIMUM OF 2X MAXIMUM 
DEFLECTION.  CONTRACTOR SHALL REVIEW ALL PROPOSED HEAD OF 
WALL SYSTEMS AGAINST ACTUAL COMPRESSION PROPERTIES OF FILL 
MATERIAL AND SELECT SYSTEMS AS REQUIRED TO MEET THE REQUIRED 
DEFLECTION.

P
O

T
E

N
T

IA
L

A
S

S
E

M
B

L
Y

M
O

V
E

M
E

N
T

UL ASSEMBLIES LISTED ON THIS SHEET 
REPRESENT THE DESIGN INTENT OF 
ANTICIPATED HEAD OF WALL CONDITIONS.

OTHER UL ASSEMBLIES THAT MEET THIS 
DESIGN INTENT ARE ACCEPTABLE.

CRITICAL DESIGN INTENT CRITERIA 
INCLUDE:
1. ADDRESSING MINIMUM DEFLECTION 

REQUIREMENTS.
2. AESTHETIC REQUIREMENTS FOR 

EXPOSED CONDITIONS.
3. PROVIDING REQUIRED WALL FIRE-

RATING.

MAXIMUM PROJECT SPECIFIC DESIGN LIVE LOAD 
DEFLECTION AT MID-SPAN TO BE AS-FOLLOWS:

FLOORS: ______________________

ROOFS:   ______________________

N

A

KEY PLAN
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HEAD OF WALL DETAILS
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TYPICAL RATED GYPSUM
HEAD DETAIL AT STEEL DECK

1 : 8
3

TYPICAL 1, 2, OR 3 HOUR GYPSUM
HEAD DETAIL

1 : 8
2

TYPICAL 2, 3, OR 4 HOUR GYPSUM
HEAD DETAIL AT STEEL DECK

1 : 8
6

TYPICAL 1, 2, OR 3 HOUR SHAFTWALL
HEAD DETAIL

1 : 8
4

TYPICAL 2 HOUR SHAFTWALL
HEAD DETAIL AT STEEL DECK

1 : 8
1

TYPICAL NON-RATED PARTITION
CHASE HEAD DETAIL

1 : 8
9

TYPICAL NON-RATED PARTITION
CHASE HEAD DETAIL AT STEEL DECK

1 : 4

GENERAL DEFLECTION DETAIL



CONTINUOUS 600 S 162 54 G40
RABBET FLANGES AT VERTICAL 
NSMF STUDS

BACK-UP PLATE TYPE-RW (BP-RW) NOTES;
MAY INCLUDE, BUT NOT LIMITED, TO THE 
FOLLOWING:
1. BOOK CASES*
2. CABINETS-FULL HEIGHT*
3. BASE CABINETS*
4. CABINETS-WALL HUNG 
5. DRINKING FOUNTAIN
6. ELECTRICAL PANELS
7. ELEVATOR PIT LADDERS
8. EQUIPMENT RACK -SURFACEMOUNTED A.V.
9. GRAB BARS
10. GUARDRAILS
11. HANDRAILS
12. LIGHT FIXTURES 
13. PROJECTION SCREENS
14. RETRACTABLE LADDERS
15. TOILET PARTITIONS
16. SLAT WALL
17. WALL PANELS - VARIABLE ACOUSTIC PANELS
18. METAL PLATE WALL PANELS
19. COMPOSITE WALL PANELS
20. COUNTER TOPS
21. PROJECTORS

* FLOOR SUPPORTED PARTITION SECURED ITEM, OR 
LATERAL SUPPORT ONLY.

PROVIDE FOUR (4) - #8 FHSMS
SPACED EQUALLY AT EACH NSMF STUD 

BACK-UP PLATE TYPE-R (BP-R)____

BACK-UP PLATE TYPE-P (BP-P)
MAY INCLUDE, BUT NOT LIMITED, TO THE 
FOLLOWING:
1. TOILET AND BATH ACCESSORIES 

EXCLUDING GRAB BARS
2. MIRRORS
3. LIGHT VALANCES
4. MULTIPLE HOOKS
5. MOP RACK/SHELF
6. TACKABLE PANELS
7. FABRIC WRAPPED ACOUSTICAL PANELS
8. ROLLER SHADES
9. MARKER BOARDS
10. PHOTO RAIL
11. DOOR BUMPERS AND DOOR STOPS

BACKING PLATE  6" 
X 16 GA. PLATE.

BACK-UP PLATE TYPE-P (BP-P)

BACK-UP PLATES GENERAL NOTES :
              
1. VERIFY LENGTH, HEIGHT, LOCATION 

OF BACK-UP PLATE AND NUMBER 
REQUIRED WITH ACCESSORY 
MANUFACTURERS. 

2. MINIMUM ALLOWABLE CAPACITY FOR 
#8 SCREW: SHEAR = 100 LBS, 
TENSION = 50 LBS.

3. THE NUMBER OF BACK-UP PLATES 
PER PARTITION SUPPORTED ITEM IS 
DETERMINED BY ITEM. 
MANUFACTURER AND LOAD LIMTS OF 
BACK-UP PLATE AND PARTITION.

4. USE #12 SELF TAPPING SHEET METAL 
SCREWS WHEN ATTACHING ITEMS  
TO BACK-UP PLATE. MINIMUM 
ALLOWABLE CAPACITY FOR 
FASTENERS FOR ATTACHMENTS TO 
BACK-UP PLATES: SHEAR = 375 LBS, 
TENSION = 150 LBS.

5. WALL STUD FLANGES AND FLANGE 
LIPS ARE CONTINUOUS.

6. ALL BACK-UP PLATES SHALL EXTEND 
MINIMUM OF ONE FULL STUD BAY 
PAST EDGE OF ITEM BEING 
SUPPORTED ON BOTH SIDES OF THE 
ITEM.

7. FASTENERS FOR PARTITION 
SUPPORTED ITEMS MUST BE 2" 
MINIMUM FROM FROM TOP OR 
BOTTOM EDGE OF BACK-UP PLATE.

092216 NSMF STUD, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. STUD 
SIZE TO BE 2-1/2".
OR
092216.23 SHAFT WALL 
METAL FRAMING, REFER TO 
SCHEDULED PARTITION 
TYPE, MIN. FRAMING SIZE 
TO BE 2-1/2".

PROVIDE THREE (3 ) - #8 FHSMS
SPACED EQUALLY AT EACH NSMF STUD 

1. MINIMUM PARTITION STUD FRAMING SIZE TO BE 
3-5/8" 20 GA EQ (18 MIL 70 KSI) OR 30 MIL (33 KSI) 
FRAMING. PROVIDE LARGER STUD SIZE AS 
REQUIRED BY SPECIFIED PARTITION TYPE.

2. MAXIMUM LOAD RANGE FOR DEAD LOADS SHALL 
BE 51-250 POUNDS PER LINEAR FOOT (PLF).

3. BACK-UP PLATE MUST SPAN (3) STUD BAY 
MINIMUM.

4. CENTER OF GRAVITY OF WALL SUPPORTED 
ITEMS SHALL NOT EXCEED 6" FROM FACE OF 
STUD.

1. MINIMUM PARTITION STUD FRAMING SIZE TO BE 
2-1/2" 20 GA EQ (18 MIL 70 KSI) OR 30 MIL (33 KSI) 
FRAMING. PROVIDE LARGER STUD SIZE AS 
REQUIRED BY SPECIFIED PARTITION TYPE.

2. MAXIMUM LOAD RANGE FOR DEAD AND 
LATERAL LOADS SHALL BE 15-50 POUNDS PER 
LINEAR FOOT (PLF).

3. BACK-UP PLATE MUST SPAN (3) STUD BAY 
MINIMUM.

4. CENTER OF GRAVITY WALL SUPPORTED ITEMS 
SHALL NOT EXCEED 3" FROM FACE OF STUD.
MINIMUM METAL STUD SIZE IS TO BE 2-1/2".

092216 NSMF STUD, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. STUD 
SIZE TO BE 3-5/8".
OR
092216.23 SHAFT WALL 
METAL FRAMING, REFER TO 
SCHEDULED PARTITION 
TYPE, MIN. FRAMING SIZE 
TO BE 4".

OPENING FOR 
GLAZED ASSEMBLY

STRUCTURAL FLOOR DECK

OPENING 
FOR DOOR 
ASSEMBLY OPENING FOR 

DOOR ASSEMBLY

OPENING FOR 
MECHANICAL 

ASSEMBLY

OPENING FOR 
MECHANICAL 

ASSEMBLY

STRUCTURAL FLOOR/ROOF  DECK

OPENING FOR 
GLAZED ASSEMBLY

092216 NON-STRUCTURAL METAL FRAMING DEFLECTION ASSEMBLY 
TYPICAL, RATED TO MAINTAIN STC RATING PER DESIGNATED PARTITION, 
RATED TO MAINTAIN FIRE RATING PER DESIGNATED PARTITON 

CEILING ASSEMBLY

PARTITION SUPPORTED ITEM

.

PARTITION SUPPORTED ITEM

PARTITION SUPPORTED ITEM

FLOOR SUPPORTED PARTITION SECURED ITEM

ONE FULL 
STUD BAY

PAST ITEM 
EDGE 

TYPICAL 

.

ONE FULL 
STUD BAY

PAST ITEM 
EDGE 

TYPICAL 

.

ONE FULL 
STUD BAY

PAST ITEM 
EDGE 

TYPICAL 

6

A1013

6

A1013

6

A1013

6

A1013 6

A1013

6

A1013

2

A1013

2

A1013

2

A1013

2

A1013

2

A1013

SCHEDULED FLOOR

SEE PLAN AND 
PARTITION TYPES

TOW
SEE PLAN

092216 - PARTITION 
LATERAL SUPPORT 
ASSEMBLY

REFER TO TOP 
CAP DETAIL 

061053 - BLOCKING

TOP TRACK

SECTION

PLAN

092216 - PARTITION 
LATERAL SUPPORT 
ASSEMBLY

ATTACH JAMB MEMBERS 
USING 6" SECTION OF 33 
MIL MINIMUM RUNNER 
TRACK @ 24" O.C. MAX., 
USE (8)#10-16 SCREWS AS 
SHOWN.

(2) JAMB STUDS

(2) JAMB STUDS
BACK TO BACK.

ATTACH JAMB MEMBERS 
USING (2)#10-16 SCREWS 
@ 16"o.c.

CAP JAMB WITH 33 MIL. 
MIN. TRACK FOR 
WINDOW  ATTACHMENT.   
EXTEND 6" ABOVE 
HEADER & 6" BELOW 
SILL CONNECTIONS

OPENING SIDE

OPENING SIDE

OPENINGS IN THE FIELD OF A WALL OPENINGS IN WALLS 
THAT EXTEND FROM FLOOR

HEADER

PARTITION OPENING SCHEDULE

JAMB 
STUDS

SILL

2-362S137-33 362S137-54 + 362T125-54

400T125-43

WALL OPENING 
WIDTH

UP TO 4'-0"

4'-0" TO 10'-0"

NOTES:
1. SEE ARCHITECTURAL DOCUMENTS FOR THE SIZE AND LOCATION OF INDIVIDUAL OPENINGS.
2. COORDINATE ATTACHMENT OF DOORS, WINDOWS, LOUVERS, ETC. WITH THE APPROVED COMPONENTS.

2-400S137-33

2-600S137-33

400S137-54 + 400T125-54

600S137-54 + 600T125-54

362T125-43

600T125-43

2-362S137-43

2-400S137-43

2-600S137-43

2-362S137-54 + 2-362T125-54

2-400S137-54 + 2-400T125-54

2-600S137-54 + 2-600T125-54

362S137-43 + 362T125-43

400S137-43 + 400T125-43

600S137-43 + 600T125-43
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NOTES:
1. OPTION 1: APPLIES TO INTERIOR PARTITIONS SUPPORTING OVERHEAD AND/OR BASE CABINETS OR EQUIPMENT ON ONE SIDE OF THE WALL ONLY.
2. OPTION 2: APPLIES TO INTERIOR PARTITIONS SUPPORTING OVERHEAD AND/OR BASE CABINETS OR EQUIPMENT ON BOTH SIDES OF THE WALL.
A. REQUIRED THE COMBINED WEIGHT OF CABINETS OR EQUIPMENT ON OPPOSITE SIDES OF THE PARTITION SUCH THAT COMBINED W2+W3 DOES 

NOT EXCEED 250 PLF.

OPTION 2OPTION 1

6" MAX

TYPICAL METAL BACK-
UP PLATE PER DETAIL 
3/A1012
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CL GRAVITY.  
(W1 = 250 PLF 
MAX)

TYPICAL METAL 
BACK-UP PLATE PER 
DETAIL 3/A1012

1
'-
0
" 

M
IN

CL 
GRAVITY(W3)

CL 
GRAVITY(W2)

6" MAX

092216 NSMF STUD, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. 
STUD SIZE TO BE 3-5/8"
OR
092216.23 SHAFT WALL 
METAL FRAMING, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. 
FRAMING SIZE TO BE 4".
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USE FOR INTERIOR PARTITION SUPPORTING OVERHEAD AND/OR BASE 
CABINETS OR EQUIPMENT ATTACHED TO ONE OR BOTH SIDES OF THE WALL 
WITH THE FOLLOWING REUIREMENTS:
1. OVERHEAD EQUIPMENT WEIGHT SHALL NOT EXCEED 250 PLF (COMBINED 
BOTH SIDES).
2. TOTAL EQUIPMENT WEIGHT SHALL NOT EXCEED 250 PLF (COMBINED BOTH 
SIDES).

OVERHEAD AND / OR BASE CABINETS 
OR EQUIPMENT

6"
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T

FLOOR SLAB

CL GRAVITY

CL GRAVITY

FULL HEIGHT CABINETS OR 
EQUIPMENT

3
'-
0
" 

M
A

X

2'-0" MAX

8
"

7
'-
6
" 

M
A

X

1'-0" MAX

6"

CL GRAVITY

3
'-
0
" 

M
A

X

3
"

WALL CABINET 
OR EQUIPMENT

BASE CABINET 
OR EQUIPMENT

#10 SMS AT 12" OC HORIZ 
THROUGH ONE LAYER OF 
5/8" GYP BOARD. MAX 4" 
FROM EA END AND MIN 4 
PER CABINET / EQUIPMENT, 
TYP.

1'-0" MAX

7
'-
6
" 

M
A

X

3
"

M
A

X

1
'-
0

".

M
A

X

1
'-
0

".

T
Y

P

2
'-
0
" 

M
A

X

FULL HEIGHT CABINET 
OR EQUIPMENT

TYPICAL METAL 
BACK-UP PLATE 
PER DETAIL 
3/A1012

#10 SMS AT 12" OC 
HORIZ THROUGH ONE 
LAYER OF 5/8" GYP 
BOARD. MAX 4" FROM EA 
END AND MIN 4 PER 
CABINET / EQUIPMENT, 
TYP.

TYPICAL METAL BACK-UP 
PLATE PER DETAIL 
3/A1012

092216 NSMF STUD, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. 
STUD SIZE TO BE 3-5/8"
OR
092216.23 SHAFT WALL 
METAL FRAMING, REFER 
TO SCHEDULED 
PARTITION TYPE, MIN. 
FRAMING SIZE TO BE 4".

TYPICAL METAL BACK-UP 
PLATE PER DETAIL 3/A1012

TYPICAL METAL 
BACK-UP PLATE 
PER DETAIL 
3/A1012

USE FOR INTERIOR PARTITION SUPPORTING FULL-HEIGHT CABINETS OR 
EQUIPMENT ATTACHED TO ONEOR BOTH SIDES OF THE WALL WITH THE 
FOLLOWING REQUIREMENTS:
1. TOTAL EQUIPMENT WEIGHT SHALL NOT EXCEED 250 PLF (COMBINED 
BOTH SIDES).

092216 NSMF STUD, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. 
STUD SIZE TO BE 3-5/8"
OR
092216.23 SHAFT WALL 
METAL FRAMING, 
REFER TO SCHEDULED 
PARTITION TYPE, MIN. 
FRAMING SIZE TO BE 4".

1
0

" 
M

IN
O

P
E

N

(2) ROWS OF #10 SMS @ 
4" OC T&B, STAGGERED

(1) #10 SMS MIN AT EA 
SIDE AT EA STUD

NOTE:
1. ATTACHMENT OF CEILING , EQUIPMENT, ETC TO THE HEADER OR STUDS ABOVE THE HEADER ARE NOT PERMITTED 

WITHOUT THE APPROVAL OF THE REGISTERED DESIGN PROFESSIONAL IN RESPONSIBLE CHARGE.

1
0

" 
M

IN

O
P

E
N

(2) ROWS OF #10 SMS @ 
12" OC FOR WALL HEIGHT 

OPTIONAL: USE 33 MIL UNPUNCHED 
TRACK TO ENCLOSE STUD.
ALTERNATE: IN LIEU OF STUD AND 
TRACK, USE WELEDED STUD

1
0

" 
M

IN

O
P

E
N

STUD HEADER PER 
OPENING SCHEDULE

(1) #10 SMS MIN AT EA 
SIDE AT EA STUD

1/16 2-12

UNPUNCHED STD 
TRACK PER OPENING 
SCHEDULE

UNPUNCHED STD 
TRACK PER OPENING 
SCHEDULE

WALL STUD PER 
SCHEDULE 

WALL STUD PER 
SCHEDULE 

STUD HEADER PER 
OPENING SCHEDULE

1/16 2-12

IN LIEU OF
SCREWS

HEADER AT OPENING
(4'-0" MAX)

HEADER AT OPENING
(4'-0" TO 10'-0" MAX)
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DETAILS
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3
TYPICAL METAL BACK-UP PLATE DETAILS

1
FRAMING DIAGRAMS

5

PARTIAL HEIGHT PARTITION
LATERAL SUPPORT

1 : 8 REF 1 / A1013
6

TYPICAL DOUBLE STUD FRAMING AT
JAMBS OF WALL OPENINGS

4

CABINET / EQUIPMENT ANCHORAGE FOR INTERIOR PARTITIONS
SUPPORTING EQUIPMENT OR CABINETS WEIGHING 250 PLF OR
LESS ATTCHED TO ONE OR TWO SIDES OF PARTITION

7

CABINET / EQUIPMENT ANCHORAGE FOR INTERIOR PARTITIONS
SUPPORTING EQUIPMENT OR CABINETS WEIGHING 37 PLF OR
MORE ATTACHED TO ONE OR TWO SIDES OF PARTITION

2
PARTITION WALL HEADER SECTION AND OPENING SCHEDULE
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INT - General Notes

1 All floor transitions to be flush

2 Paint mechanical, electrical panels, etc to match adjacent surfaces unless otherwise noted

3 Window sills to be corian designer white

4 All hollow metal doors and frames to be painted PNT-1 unless otherwise noted

5 -

6 No trim pieces between finish assemblies

ROOM FINISH SCHEDULE

NUMBER NAME

FLOOR

ACCENT

BASE WALL

Wall Accent

CEILING

Ceiling Accent

CABINETRY

FINISH NOTES (FN)FINISH FINISH ACCENT FINISH FINISH HORIZONTAL VERTICAL UPPER

LEVEL 03

3001 SOILED UTILITY RS-1 RS-2 PNT-1E APC-2 SSF-1 WD-1 WD-1

3002 OFFICE, CLINICAL/ CONSULTATION RFS-1 RFS-1 PNT-1 PNT-4 APC-1

3003 LAUNDRY RS-1 RS-2 PNT-1E GWB / PNT-2S SSF-1

3003A CLEAN SUPPLY RS-1 RS-2 PNT-1 APC-1

3004 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3005 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3006 MECH

3007 WASHROOM, PATIENT STANDARD RS-3 RS-2 PT-1 PT-2 GWB / PNT-2S

3008 QUIET ASSESSMENT/ INTERVIEW RFS-1 RFS-1 PNT-1 PNT-4 APC-1

3009 OBS. RS-1 RS-2 PNT-1S GWB/ PNT-2S SSF-1/WD-1 WD-1

3009A SECLU. RS-3 RS-2 WP-5 GWB/ PNT-2S

3011 HOUSEKEEPING ROOM RS-1 RS-2 PNT-1E APC-2

3012 ACTIVITY/ RECREATION/ GROUP RFS-1 RFS-1 PNT-1S GWB/ PNT-2S

3013 CARE DESK, OPEN RFS-1 RFS-1 PNT-1S PNT-3S APC-1 GWB/PNT-2 SSF-1 RSP-1

3013A UNIT CLERK STATION RFS-1 RFS-1 PNT-1S PNT-3S APC-1 GWB/PNT-2 SSF-1 RSP-1

3013B CHARTING RFS-1 RFS-1 PNT-1 APC-1 SSF-1

3013C IT CHARGING RFS-1 RFS-1 PNT-1 APC-1 SSF-1

3013D PHOTOCOPY RFS-1 RFS-1 PNT-1 APC-1

3013E MEDICATION ROOM RFS-1 RFS-1 PNT-1 APC-1 SSF-1 WD-1 WD-1

3014 CLOSET -

3015 PHONE BOOTH, CLIENT RS-1 RS-2 PNT-1S GWB/ PNT-2S

3016 WASHROOM STAFF EXIST EXIST EXIST EXIST

3017 DINING ROOM/ MULTI-USE RFS-1 RFS-1 PNT-1S GWB/ PNT-2S

3017A CONSULT RFS-1 RFS-1 PNT-1S APC-1

3017B CONSULT RFS-1 RFS-1 PNT-1S APC-1

3017C CONSULT RFS-1 RFS-1 PNT-1S APC-1

3017D PATIENT NUTRITION CENTRE RFS-1 RFS-1 PNT-1S GWB/ PNT-2S SSF-1 WD-1

3018 FOOD SERVICE STAGING/ SERVERY/ SUPPORT PT-1 PTB-1 PNT-1 APC-1 SSF-1 WD-1 WD-1

3019 BLOOD DRAW/ EXAM RFS-1 RFS-1 PNT-1S APC-1 SSF-1 WD-1 WD-1

3020 WASHROOM, PATIENT STANDARD RS-3 RS-2 PT-1 PT-2 GWB / PNT-2S

3021 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3022 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3023 TEAM WORKROOM/ REPORT/ CONF./ STAFF
BREAK ROOM

RFS-1 RB-1 PNT-1 APC-1 SSF-1 WD-1 WD-1

3023A LOCKERS RFS-1 RB-1 PNT-1 APC-1

3024 FAMILY VISIT RFS-1 RB-1 PNT-1 PNT-4 APC-1

3025 STORAGE, EQUIPMENT, CLIENT BELONGINGS RFT-1 RB-1 PNT-1 APC-1

3101 PATIENT ROOM, PRIVATE RS-1 RS-2 WP-3 WP-4 GWB/ PNT-2S

3102 WASHROOM, PATIENT 3 PIECE RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3103 PATIENT ROOM, PRIVATE RS-1 RS-2 WP-3 WP-4 GWB/ PNT-2S

3104 PATIENT ROOM, PRIVATE RS-1 RS-2 WP-3 WP-4 GWB/ PNT-2S

3105 PATIENT ROOM, PRIVATE RS-1 RS-2 WP-3 WP-4 GWB/ PNT-2S

3106 PICU LOUNGE/ ACTIVITY RFS-1 RFS-1 PNT-1S GWB/ PNT-2S SSF-1 WD-1 WD-1

3107 SUPPORT ROOM RFS-1 RB-1 PNT-1 APC-1 SSF-1 WD-1 WD-1

3108 WASHROOM, PATIENT STANDARD RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3109 PATIENT ROOM, PRIVATE RS-1 RS-2 WP-3 WP-4 GWB/ PNT-2S

3201 WASHROOM, PATIENT 3 PIECE RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3202 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3203 WASHROOM, PATIENT STANDARD RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3204 PATIENT ROOM, SEMI-PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3205 BARIATRIC PATIENT ROOM, SEMI-PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3205A BARIATRIC WASHROOM, ENSUITE RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3206 BARIATRIC PATIENT ROOM, SEMI-PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3206A BARIATRIC WASHROOM, ENSUITE RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3207 PATIENT ROOM, SEMI-PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3208 WASHROOM, PATIENT STANDARD RS-3 RS-2 PT-1 PT-2 GWB/ PNT-2S

3209 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

3210 PATIENT ROOM, PRIVATE RS-1 RS-2 PNT-1S PNT-4S GWB/ PNT-2S

C001 CORRIDOR RS-1 RS-2 PNT-1S WCV-1 / 3 GWB/ PNT-2S /
EXISTI

C002 CORRIDOR RS-1 RS-2 RS-2 PNT-1S PNT-5S/
WCV-2/3

GWB/
PNT-2S/EXIST

C003 CORRIDOR RS-1 RS-2 RS-2 PNT-1S PNTGWB/
PNT-2S

C004 CORRIDOR RS-1 RS-2 RS-2 PNT-1S PNTGWB/
PNT-S2

C101 CORRIDOR RS-1 RS-2 RS-2 PNT-1S PNT-6S GWB/ PNT-2S

C201 CORRIDOR RS-1 RS-2 RS-2 PNT-1S PNT-5S GWB / PNT-2S

E001 ELEVATOR EXIST EXIST EXIST EXIST

E002 ELEVATOR EXIST EXIST EXIST EXIST

E003 ELEVATOR EXIST EXIST EXIST EXIST

ST001 CENTRE "A" STAIR EXIST EXIST EXIST EXIST

ST101 WEST "B" STAIR EXIST EXIST EXIST EXIST

ST201 NORTH "C" STAIR EXIST EXIST EXIST EXIST

CH-1 CHAIR  RAIL CONSTRUCTION SPECIALTIES FR-252 BURMESE TEAK 102600 - WALL AND DOOR PROTECTION

WP-5 WALL PROTECTION GOLD MEDAL SAFETY PADDING TBD WALL PADDING 102600 - WALL AND DOOR PROTECTION

WP-4 WALL PROTECTION ALTRO WHITEROCK TBD 102600 - WALL AND DOOR PROTECTION

WP-3 WALL PROTECTION ALTRO WHITEROCK LINEN 102600 - WALL AND DOOR PROTECTION

RV-2 RIGID VINYL CONSTRUCTION SPECIALTIES ACROVYN RIGID SHEET SUEDE BURMESE TEAK 102600 - WALL AND DOOR PROTECTION

RV-1 RIGID VINYL CONSTRUCTION SPECIALTIES ACROVYN RIGID SHEET SUEDE PEARL 102600 - WALL AND DOOR PROTECTION

WP

WD-1 WOOD FINISH CASEWORK MAPLE TO MATCH RSP-1 123213 - MANUFACTURED WOOD-VENEER-FACED CASEWORK

WD

WCV-3 WALL COVERING WOLF GORDON RAMPART STONGHOLD RSL 609 097200 - WALL COVERINGS

WCV-2 WALL COVERING WOLG GORDON RAMPART KRN 5618  GRIEGE
NO TRIM, CLEAR PICK PROOF SEALANT AT BASE

AND CEILING
097200 - WALL COVERINGS

WCV-1 WALL COVERING TBD CUSTOM DIGITAL GRPAHIC VINYL WALLCOVERING OWNER PROVIDER/ OWNER INSTALLED 097200 - WALL COVERINGS

WCV

SSF-1 SOLID SURFACE COUNTERTOP HI-MACS EGG WHITE 123661.16 - SOLID SURFACING COUNTERTOPS

SSF

RSP-1 RESIN COMPOSITE PANELING WILSONART COMPACT LAMINATE 7937-38 RIVER CHERRY 068316 - RESIN COMPOSITE PANELING

RSP

RS-3 RESINOUS FLOOR DEX-O-TEX BIOTEX CF 1/16" SLIP RESISTANCE FINISH SUGARLOAF 096723 - RESINOUS FLOORING

RS-2 RESINOUS FLOOR DEX-O-TEX BIOTEX CF 1/16" QUIK GLAZE TOPCOAT PARK CITY 096723 - RESINOUS FLOORING

RS-1 RESINOUS FLOOR DEX-O-TEX BIOTEX CF 1/16" QUIK GLAZE TOPCOAT SUGAR LOAF 096723 - RESINOUS FLOORING

RS

RFT-1 SOLID VINYL FLOOR TILE AMERICNA BLITRITE TEXAN GRANITE VTG-117 LUXE GREY 12"X12" 096519 - RESILIENT TILE FLOORING

RFT

RFS-1 RESILIENT SHEET FLOORING TARKETT IQ OPTIMA 32420820 COFFEE SHOPPE 6'-6" X 82'-7" HEAT WELD ALL SEAM S 096516 - RESILIENT SHEET FLOORING

RFS

RB-1 RUBBER BASE JOHNSONITE BASEWORKS THERMOSET RUBBER  BASE TBD 4" 096513 - RESILIENT BASE AND ACCESSORIES

RB

PTB-1 PORCELAIN TILE BASE CROSSVILLE MOONSTRUCK AV303 UPS KOSMOS 4X24 GROUT MAPEI - COLOR TBD 093000 - TILING

PTB

PT-2 PORCELAIN TILE CROSSVILLE MOONSTRUCK AV302 UPS LUNA 12X24 GROUT MAPEI - COLOR TBD 093000 - TILING

PT-1 PORCELAIN TILE CROSSVILLE MOONSTRUCK AV303 UPS KOSMOS 12X24 GROUT MAPEI - COLOR TBD 093000 - TILING

PT

PNT-6S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X EGGSHELL TRANQUIL BLUE 2051-50 099123 - INTERIOR PAINTING

PNT-5S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X EGGSHELL COVINGTON BLUE HC-138 099123 - INTERIOR PAINTING

PNT-4S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X EGGSHELL BIRDS EGG 2051-60 099123 - INTERIOR PAINTING

PNT-4 PAINT BENJAMIN MOORE ULTRA SPEC 500 EGGSHELL BIRDS EGG 2051-60 099123 - INTERIOR PAINTING

PNT-3S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X EGGSHELL NORTH SEA GREEN 2053-30 099123 - INTERIOR PAINTING

PNT-2S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X -- DECORATO RS WHITE OC-149 099123 - INTERIOR PAINTING

PNT-2 PAINT BENJAMIN MOORE ULTRA SPEC 500 FLAT DECORATO RS WHITE OC-149 099123 - INTERIOR PAINTING

PNT-1S PAINT BENJAMIN MOORE ULTRA SPEC SCUFF-X EGGSHELL DOVE WING OC-18 099123 - INTERIOR PAINTING

PNT-1E PAINT BENJAMIN MOORE EPOXY -- DOVE WING OC-18 099123 - INTERIOR PAINTING

PNT-1 PAINT BENJAMIN MOORE ULTRA SPEC 500 EGGSHELL DOVE WING OC-18 GENERAL FIELD PANT 099123 - INTERIOR PAINTING

PNT

APC-2 ACOUSTICAL PANEL CEILING ARMSTRONG CLEAN ROOM FL 1715 -- WHITE 24" X 24" 15/16" CLEAN ROOM GRID 095113 - ACOUSTICAL PANEL CEILINGS

APC-1 ACOUSTICAL PANEL CEILING ARMSTRONG ULTIMA HEALTHZONE 1935 -- WHITE 24" X 24" 15/16" PRELUDE GRID 095113 - ACOUSTICAL PANEL CEILINGS

APC

KEY MATERIAL TYPE MANUFACTURER SERIES/PATTERN NUMBER FINISH COLOR SIZE COMMENTS SPECIFICATION SECTION
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GENERAL NOTES

A.  WHERE WALL PROTECTION IS NOTED, ALL PROTRUSION AND AREAS UNDER 
     OPENINGS (WINDOWS) SHALL BE INCLUDED IN WALL PROTECTION.

B.  WALL PROTECTION WRAPS AROUND CORNERS WHERE NO CORNER 
     GUARD IS CALLED OUT.

C. AL HORIZONTAL SEAMS TO BE BUTT JOINTED. ALL SEALANT TO BE PICK-PROOF. 
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SANITARY VENT PIPING

LAVATORY / SINK AND
FAUCET ASSEMBLY

CLEAN-OUT INSTALLED 1100mm AFF.
COORDINATE LOCATION WITH FAUCET.

SLAB SLEEVE & FIRE
STOP ASSEMBLY

SANITARY PIPING

SUPPORTING CARRIER

TEMPERATURE MIXING VALVE BOX

GENERAL NOTES:

1. THIS DETAIL IS TYPICAL FOR ALLFIXTURES SUPPLIED WITH TEMPERED WATER.
2. INSTALL VALVE IMMEDIATELY ABOVE REMOVABLE CEILING OR WITHIN ACCESSIBLE

MOUNTING BOX BELOW FIXTURE.
3. SINGLE TMV DESIGNATED TO SERVICE MAXIMUM ONE SINK OR TWO LAVATORIES.
4. SET MIXER TO PROVIDE TEMPERED WATER TEMPERATURE AT FIXTURE AS SPECIFIED
5. CHECK VALVES ARE IN ADDITION TO ANY O.E.M CHECK VALVES PROVIDED WITH TMV.

HOT WATER IN

MIXING VALVE

RECESSED MOUNTING
BOX C/W ACCESS PANEL TEMPERED WATER OUTLET

TO HOT WATER CONNECTION
ON FIXTURE

SWING CHECK VALVES WITH
THREADED ENDS (EXTERNAL TO
MIXING VALVE) REFER TO NOTE 5.

UNION
BALL VALVE

COLD WATER IN

THERMOMETER

2
M2

BACKFLOW PREVENTER ASSEMBLY IN CABINET
N.T.S.

1
M2

TYPICAL INSTALLATION DETAIL FOR RADIANT PANELS
N.T.S.

2.5

2.50 2.50
2.5

2.5
2.502.50

2.5

FD

20

150

ELEVATION

FINISHED FLOOR

FD

1% 1%

TUB

SECTION

N
PW

N
PW

300

300

300

750

50

50

7550

25A 65 65

REFERENCE NOTES:

BACKFLOW PREVENTER (BFP) REDUCED ZONE PRESSURE TYPE.

DRAIN, SIZED PER BFP.

UNION (TYPICAL).

CABINET DRAIN NPS 1.

STAINLESS STEEL ESCUTCHEON.

CHROME PLATED NPS 1 14 WITH 45° WHISTLE CUT

50 mm HIGH INTEGRAL DRAIN PAN.

SLOTWAY FOR FRAME ADJUSTMENT.

FACEFRAME RETURN, TOP AND BOTH SIDES. FASTENED TO INSIDE OF TUB.

SERVICE PANEL TUB, RECESSED IN WALL

GENERAL NOTES:

1. DIMENSIONS ON THIS DETAIL ARE APPLICABLE TO A SET OF 2 BACKFLOW
PREVENTER (BFP) SIZE NPS  14 TO 2.  FOR NPS 2 12 AND  GREATER, REFER TO
MANUFACTURER'S INFORMATION FOR DIMENSION 'A'.

2. FOR FREESTANDING INSTALLATION PROVIDE PAINTED STEEL SUPPORTING
FRAME .

3. FOR INSTALLATION IN SERVICE ROOMS BFP CAN BE INSTALLED ON THE WALL
WITHOUT CABINET.

25

12
FRAME

RETURN

PART DETAIL

RECESSED CABINET
LIP

FRAME
FACE

SEE
PART
DETAIL

FRONT
TRIM
(PANEL
FACE)

6
M2

THERMOSTATIC MIXING VALVE ASSEMBLY
N.T.S.

7
M2

RADIANT CEILING PANELS IN DRYWALL AND T-BAR CEILING (TYPICAL)
N.T.S.

8
M2

TYPE 'B' RADIANT PANEL CIRCUITING (TYPICAL)
N.T.S.

4
M2

LAVATORY - SINK INSTALLATION DETAIL
N.T.S.

GENERAL NOTES:

1. FLEXIBLE CONNECTION TO PLUG, PLENUM, AXIAL &
TUBULAR CENTRIFUGAL FANS SHALL BE SIMILAR.

2. DO NOT USE ON CONNECTIONS TO GREASE
EXHAUST FANS

FA
N 

IN
LE

T 
25

mm
 LE

SS
 T

HA
N

DI
AM

ET
ER

SINGLE
INLET FAN

150

50

10012

EXTENDED COLLAR FASTENED
TO FAN INLET FLANGE

FLEXIBLE CONNECTION

COLLAR AND FLANGE
WELDED TO DUCT

DUCT DIAMETER TO SUIT
INLET DIAMETER OF FAN
WITH 12mm CLEARANCE ALL
AROUND

AIR

FLOW

GENERAL NOTES:
1. PIPING TO HEADER TYPE COILS TO BE SIMILAR.
2. WHEN SPECIFIED PRE-ASSEMBLED COIL PIPING CONSISTING OF:

- SUPPLY - ISOLATION VALVE, STRAINER, TEMPERATURE/PRESSURE PORT, HOSE , AND UNIONS
- RETURN - UNIONS, HOSE, TEMPERATURE/PRESSURE PORT, AUTOMATIC CONTROL VALVE, AND
  ISOLATION VALVE

3. TEST PLUG C/W CAP & GASKET TO HAVE NORTEC CORE
4. FLEXIBLE CONNECTORS SHALL ONLY BE INSTALLED IN A SINGLE PLANE - DO NOT USE AS AN ELBOW

SERPENTINE COIL

NPS 1/2 COMBINATION
TEMPERATURE AND
PRESSURE TEST PLUG

CONTROL VALVE

ISOLATION VALVE

COIL HOSE
(MINIMUM
LENGTH 600mm)

STRAINER

ISOLATION
VALVE

UNION (TYPICAL)

PIPE SIZES AS
SHOWN

2

2

REFERENCE NOTES:

1

1 WHEN SPECIFIED PRE-ASSEMBLED COIL PIPING CONSISTING OF:
- SUPPLY - ISOLATION VALVE, STRAINER, TEMPERATURE/PRESSURE PORT, HOSE , AND UNIONS
- RETURN - UNIONS, HOSE, TEMPERATURE/PRESSURE PORT, AUTOMATIC CONTROL VALVE, AND
  ISOLATION VALVE

MAXIMUM HOSE OFFSET
25mm IN ANY DIRECTION

25mm MAX.

DETAIL N.T.S.

SUPPLY

RETURN

SCREWDRIVER AIR VENT

5
M2

FLEXIBLE CONNECTION TO SUCTION SIDE OF FAN
N.T.S.

3
M2

DUCT MOUNTED COIL
N.T.S.

9
M2

BED PAN WASHER CONNECTIONS
N.T.S.

AV

P/T

FAN COIL UNIT

25mm (min) 25MM (MIN)

 AIR BREAK

45°

NOTE: THE AIR BREAK SHALL NOT SMALLER
THAN THE SIZE OF THE INDIRECTLY
CONNECTED PIPE, OR 25MM

25 MM (MIN) ABOVE TOP
OF JANITORS MOP SINK

25 MM (MIN) ABOVE TOP
OF DRAIN

COMBINATION
FLOOR DRAIN

JANITORS MOP SINK

 ELEVATION

 FLOOR DRAIN

FAN COIL UNIT

 ELEVATION

6 INLET COLLAR DIAMETERS (MAX.)
4 INLET COLLAR DIAMETERS (MIN.)

D
IR

EC
TI

O
N

 O
F 

AI
R

FL
O

W

ACCESS DOORBDBD

BDBD

200MM (MIN.)

INLET DUCT.

TERMINAL UNIT TO BE C/W 3'-0" LONG ATTENUATOR ON BOXES SIZE
10 AND UNDER,  AND C/W 5'-0" LONG ATTENUATOR ON BOXES SIZE 12
AND LARGER. TERMINAL UNIT TO BE C/W REHEAT COIL WHERE
SPECIFIED.  REHEAT COIL TO BE DOWNSTREAM OF ATTENUATOR.

TERMINAL UNIT C/W
ATTENUATOR

FOR DOWNSTREAM DISCHARGE
DUCT SIZE, REFER TO
SCHEDULE, UNLESS NOTED
OTHERWISE

SPIN-ON
CONNECTION C/W
BALANCING 
DAMPER (TYP.)

INSULATED FLEXIBLE ROUND DUCT.
(DIA. TO MATCH DIFFUSER NECK SIZE)
(TYP.)

INSULATED RIGID DUCT.
REFER TO FLOOR PLAN
DRAWINGS OR TERMINAL
BOX SCHEDULE FOR SIZE
OF THE DUCT.

N

A
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NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD NO. LOAD

1 1040 1,040 20 1 A 2 15 500 1 500

1 1010 1,010 20 3 B 4 15 650 3 200 1 50

4 10 40 20 5 C 6 20 1,200 1 1200

0 20 7 A 8 15 600 3 200

4 200 800 15 9 B 10 15 1,250 6 200 1 50

1 1000 1,000 15 11 C 12 15 1,200 6 200

1 1000 1,000 15 13 A 14 15 600 3 200

1 200 1 84 284 15 15 B 16 15 600 3 200

5 200 1,000 15 17 C 18 15 600 3 200

1 2500 2,500 40 19 A 20 20 1,200 1 1200

1 2500 2,500 . 21 B 22 15 1,050 1 1000 1 50

1 2500 2,500 3P 23 C 24 15 600 1 600

1 2500 2,500 40 25 A 26 15 600 3 200

1 2500 2,500 . 27 B 28 15 1,000 1 1000

1 2500 2,500 3P 29 C 30 15 1,000 1 1000

2 200 400 15 31 A 32 15 1,000 5 200

2 200 400 15 33 B 34 15 400 2 200

0 15 35 C 36 15 1,000 5 200

1 1400 1,400 15 37 A 38 15 0

1 1400 1,400 . 39 B 40 20 1,082 2 541

1 1400 1,400 3P 41 C 42 2P 1,082 2 541

2090 17800 6284 0 0 0 0 14300 2764 0 150 0

X TYPE:

LOCATION:

FED FROM:

PHASE VOLTAGE:

LINE VOLTAGE:

PHASE:

WIRE:

A B C MAINS [A]:

43.39 120.43 20.95 58.15 6.47 7.19 7.29 I.C. [KA]:

LTG. RECEPT. MOTOR HVAC OTHER KITCHEN

DESCRIPTION LOAD BRKR

LIGHTING MEDICATION RM 3013E - U/C BLOOD FRIDGE

LIGHTING MEDICATION RM 3013E - REC/FAUCET

EXIT SIGN CHARTING RM 3013B - PHOTOCOPY

LTG. RECEPT. MOTOR HVAC OTHER KITCHEN

CCT. PH CCT. BRKR LOAD DESCRIPTION

LAUNDRY 3003 - WASHER CARE DESK 3013/3013A - REC

LAUNDRY 3003 - REC & EF-3 CARE DESK 3013/3013A - REC

OFFICE CLINIC CONSULTANT - REC CARE DESK 3013/3013A - REC

SPARE CHARTING RM 3013B - REC

LAUNDRY 3003, CLEAN SUPPLY 3003A, CORR - REC CHARTING RM 3013B/CARE DESK 3013 - REC/FAUCET

LAUNDRY 3003 - WASHER DINING RM 3017 - REC

W/R STAFF 3016, CORRIDOR C002 - REC

LAUNDRY 3003 - DRYER TEAM WORKRM 3023 - MICROWAVE

TEAM WORKRM 3023 - FRIDGE

PATIENT NUTRITION 3017D - ICE MACHINE

LAUNDRY 3003 - DRYER PATIENT NUTRITION 3017D - COFFEE MACHINE/FAUCET

W/R STAFF 3016 - ADO

SOILED UTILITY 3001 SPARE

BED PAN WASHER DINING RM 3017 -FAN COIL UNITS (2.6A)

OFFICE CLINIC CONSULTANT - REC TEAM WORKRM 3023 & CORRIDOR C001 - REC

SOILED UTILITY 3001 FAMILY VISIT 3024 - REC

SPARE FAMILY VISIT 3024 & STOR 3025 - REC

TOTAL

208

LOAD SUMMARY (KW) FLUSH NQOD

LTG. RECEPT. MOTOR HVAC OTHER KITCHEN SURFACE STAFF WR 3016

2.09 32.10 9.05 0.00 0.15 0.00 Connected Load (KW) SPRINKLER PROOF WEST BUS DUCT

0.80 0.40 0.70 0.70 0.70 0.70 Demand Factor FEED THROUGH LUGS

1.67 12.84 6.33 0.00 0.11 0.00 Demand Load (KW) MAIN BREAKER:

200 % NEUTRAL 3

PANEL: LP-C3
4

120

100 PROJECT:WAYPOINT

10 PROJECT NO.210029

PAGE:1

NOTES:

CONNECTED LOAD

(KW)
CONNECTED LOAD (AMP) DEMAND LOAD   (KW) DEMAND LOAD (AMP)

PHASE LOAD (KW) SPD

E04
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WALL MOUNTED DIRECT CONNECTION TO SYSTEMS FURNITURE AND/OR WIREMOLD RACEWAY

SYMBOL DESCRIPTION

DUAL DATA, WALL OUTLET c/w WALL MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, TWO
HORIZONTAL DATA CABLES AND LABELLING.

DUAL DATA, FLOOR OUTLET c/w FLOOR MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, TWO
HORIZONTAL DATA CABLES AND LABELLING.

SINGLE DATA, FURNITURE OUTLET c/w FURNITURE HOUSING, TERMINATION HARDWARE, ONE HORIZONTAL DATA CABLE AND
LABELLING.

SINGLE DATA, WALL OUTLET c/w WALL MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, ONE HORIZONTAL DATA CABLE
AND LABELLING.

WALL MOUNT TELEPHONE OUTLET MOUNTED AT 42" A.F.F. c/w STAINLESS STEEL FACEPLATEWM

COMMUNICATIONS OUTLET IDENTIFIER WHERE:

ADDITIONAL NOMENCLATURE

CATV OUTLET c/w WALL MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, LABELLING AND RG-6 75Ω COAXIAL CABLING
ROUTED TO THE BASEBUILDING CATV DEMARCATION POINT.

NNN = WORKSTATION NUMBER IDENTIFIER (001, 002, ... )

TRIPLE DATA, FURNITURE OUTLET c/w FURNITURE HOUSING, TERMINATION HARDWARE, THREE HORIZONTAL DATA CABLES AND
LABELLING.

1
DFFNNN

2
DFFNNN
DFFNNN

3
DFFNNN
DFFNNN
DFFNNN

1
DFFNNN

3
DFFNNN
DFFNNN
DFFNNN

1
DFFNNN

COAX-NN

WIRELESS ACCESS POINT c/w, WALL MOUNTED SURFACE OUTLET, TERMINATION HARDWARE, ONE HORIZONTAL DATA CABLES,
AND LABELLING. PROVIDE MINIMUM 20' CABLE SLACK COILED IN CEILING AT OUTLET END.

FLOOR MOUNTED DIRECT CONNECTION TO SYSTEMS FURNITURE AND/OR WIREMOLD RACEWAY

DUAL DATA, FURNITURE OUTLET c/w FURNITURE HOUSING, TERMINATION HARDWARE, TWO HORIZONTAL DATA CABLES AND
LABELLING.

F-NNN

WIRELESS ACCESS POINT c/w, FR TRANSPARENT COVER (SEE IT-303 FLOOR PLAN NOTES), CEILING MOUNTED SURFACE OUTLET,
TERMINATION HARDWARE, TWO HORIZONTAL DATA CABLES, AND LABELLING. PROVIDE MINIMUM 20' CABLE SLACK COILED IN
CEILING AT OUTLET END.

F = "W" OR "N" LAN ROOM IDENTIFIER (NORTH or WEST)

SINGLE DATA, FLOOR OUTLET c/w FLOOR MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, ONE HORIZONTAL DATA
CABLE AND LABELLING.

COMMUNICATIONS OUTLET TERMINATED AT TELEVISION DISPLAY HEIGHT.TV

TRIPLE DATA, WALL OUTLET c/w WALL MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, THREE HORIZONTAL DATA
CABLES AND LABELLING.

TRIPLE DATA, FLOOR OUTLET c/w FLOOR MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, THREE HORIZONTAL DATA
CABLES AND LABELLING.

SINGLE DATA, CEILING OUTLET c/w CEILING MOUNTED SURFACE OUTLET, TERMINATION HARDWARE, ONE
HORIZONTAL DATA CABLE AND LABELLING.

DUAL DATA, CEILING OUTLET c/w CEILING MOUNTED SURFACE OUTLET, TERMINATION HARDWARE, TWO
HORIZONTAL DATA CABLES AND LABELLING.

COMMUNICATIONS OUTLET DEDICATED FOR AV. COORDINATE INSTALLATION WITH THE AV CONTRACTOR.AV
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EACH OUTLET TO CONSIST OF THE INDICATED QUANTITY OF FT6/CMP RATED, EIA/TIA CATEGORY 6A 100 OHM, FOUR (4) UNSHIELDED
TWISTED PAIR DATA AND VOICE CABLES. CABLES TO BE TERMINATED ON EIA/TIA CATEGORY 6A TERMINATION HARDWARE AT BOTH ENDS.
AT THE STATION END, TERMINATION HARDWARE TO CONSIST OF CATEGORY 6A RJ45 TYPE JACK IN T568A PIN-OUT CONFIGURATION. AT
THE COMPUTER ROOM END, CABLING TO BE TERMINATED ONTO CATEGORY 6A MODULAR JACK PATCH PANELS AS SHOWN AND
SPECIFIED. QUANTITY OF CABLES AND OUTLETS PER EACH SPECIFIED GROUP TO BE AS DETAILED IN COMMUNICATIONS LEGEND BELOW.

COMMUNICATIONS OUTLET DEDICATED FOR ROOM SCHEDULING COORDINATE INSTALLATION WITH THE AV CONTRACTOR.RS

COMMUNICATIONS OUTLET DEDICATED FOR PROJECTOR.PRJ

COMMUNICATIONS WEATHERPROOF OUTLET. ANY PATCH CORD EXPOSED TO WEATHER SHALL BE
WEATHERPROOF AND OUTDOOR RATED.WP

SINGLE DATA, FURNITURE OUTLET C/W FURNITURE HOUSING, TERMINATION HARDWARE, ONE HORIZONTAL DATA CABLE AND LABELING
TERMINATED INSIDE RAISED FLOOR FOR FUTURE USE;COIL

IT/COMMUNICATIONS LEGEND

COMMUNICATIONS OUTLET DEDICATED FOR SECURITY CARD READER. COORDINATE INSTALLATION WITH
SECURITY CONTRACTOR OR WITH CLIENT SECURITY DESIGN REPRESENTATIVE.

RD

1.  ALL CABLES ARE TO BE PULLED IN A CONTINUOUS RUN. NO CABLE SPLICES WILL BE PERMITTED.
2.  ALL CABLING MUST BE ROUTED TO MINIMIZE CROSS-OVERS AND CONGESTION.
3. ALL HORIZONTAL CABLES SHALL BE NEATLY BUNDLED WITH VELCRO STRAPS AND ROUTED ALONG  PATHWAYS IN THE ACCESSIBLE CEILING SPACE.
4. ROUTE ALL CABLES TO MAINTAIN MINIMUM SEPARATIONS FROM SOURCES OF LIGHTING, POWER CABLES, HVAC AND OTHER ELECTRICAL EQUIPMENT

AS INDICATED BY HE MINIMUM SEPARATION SCHEDULE. WHERE REQUIRED THE CONTRACTOR WILL BE REQUIRED TO INSTALL ADDITIONAL MATERIALS
IN ORDER TO MEET THE SEPARATION SCHEDULE.

5. ALL CABLES THAT ARE RUN "FREE AIR" FOR ANY DISTANCE IN A PLENUM SPACE MUST BE CSA FT6/CMP RATED.
6. EXERCISE CAUTION WHEN PULLING CABLES TO ENSURE THAT THE MANUFACTURERS' MAXIMUM PULL-FORCE
7. ENSURE THAT MINIMUM BEND RADII ARE NOT EXCEEDED WHEN CONNECTORIZING OR ROUTING CABLES.
8. COORDINATE THE INSTALLATION OF ALL COMMUNICATION OUTLETS WITH ELECTRICAL AND INTERIOR DESIGN DRAWINGS.
9. WHEN TERMINATING THE MODULAR JACKS AND TERMINATION PANELS, THE CABLE SHEATH SHALL BE LEFT INTACT AS CLOSE AS POSSIBLE TO WITHIN

A MINIMUM OF ONE INCH (25mm) TO THE TERMINATING HARDWARE. THE LENGTH OF UNJACKETED CONDUCTORS SHALL NOT EXCEED ONE INCH
(25mm). THE AMOUNT OF UNTWISTING OF CABLE CONDUCTORS MUST NOT BE GREATER THAN 0.5 INCHES (13mm) AFTER TERMINATION.

10. EACH CABLE AND TERMINATION JACK TO BE AFFIXED WITH MECHANICALLY PRINTED IDENTIFICATION LABELS.  LABELS TO BE OF SELF-LAMINATING
VINYL CONSTRUCTION WITH WHITE MARK-ON COLOUR AND CLEAR OVERLAPS.  CABLE LABEL SHALL BE A MINIMUM OF TWO (2) INCHES WIDE AND OF
SUFFICIENT LENGTH TO PERMIT CLEAR OVERLAP TO BE WRAPPED COMPLETELY AROUND CABLE AT LEAST ONE AND A HALF TIMES.  EACH CABLE
SHALL BE LABELLED AT BOTH ENDS.  AT STATION END OUTLET LOCATIONS, EACH MODULAR JACK TO ALSO BE AFFIXED WITH A SYMBOLIC ICON TAB
IDENTIFYING THE JACK AS FOR VOICE OR DATA APPLICATION.

11. ROUTE HORIZONTAL COMMUNICATIONS CABLES FROM WORKSTATION TO THE LAN ROOM VIA CATEGORY 6 RATED CEILING SUPPORT HARNESSES OR
HANGERS IN THE ACCESSIBLE CEILING SPACE.

12. THE CONTRACTOR SHALL INDICATE THE EXACT ROUTING OF ALL COMMUNICATIONS CABLES ON A RECORD DRAWING SET.  THIS DRAWING MUST
SHOW THE EXACT ROUTING THROUGH THE EXACT CONDUIT OR PATHWAY STRUCTURE.

13. IF FLOOR IMMEDIATELY BELOW IS OCCUPIED, MAKE ALL NECESSARY ARRANGEMENTS FOR AFTER HOURS ACCESS FOR ALL CABLE INSTALLATION
THROUGH CEILING SPACE OF FLOOR BELOW.  EXERCISE EXTREME CAUTION SO NO DISRUPTION OCCURS TO THE OCCUPIED AREA.

14. ALL CABLING SHALL BE NEATLY DRESSED AND COMBED ALONG BACK OF BACKBOARD AND AT ALL TERMINATION RACK AND PATCH PANEL LOCATIONS.
15. ALL UTP CABLING MUST BE INSTALLED IN ACCORDANCE TO EIA/TIA INSTALLATION REQUIREMENTS FOR THE CATEGORY RATING OF THE CABLING.
16. PROVIDE CABLE SUPPORTS, HARNESSES AND SLEEVES AS REQUIRED.  ALL FREE RUNNING CABLES SHALL BE SECURELY FASTENED TO APPROPRIATE

CABLE SUPPORTS AND HARNESSES WITH A MAXIMAL INTERSUPPORT CABLE SAG OF 6".  ALL CABLES SHALL BE COMPLETELY SUPPORTED BY THE
HARNESSES SO THAT NO WEIGHT IS TRANSFERRED TO ANY OTHER EXISTING FIXTURE OR CEILING SPACE STRUCTURE.  CABLE SUPPORTS SHALL BE
CADDY CABLECAT OR EQUIVALENT, INSTALLED SUCH THAT THE INTERSUPPORT SAG OF 6" IS NOT EXCEEDED.

17. ALL WORK SHALL BE PHASED IN ACCORDANCE TO SCHEDULING DICTATED BY THE OWNER/DESIGNER/GENERAL CONTRACTOR AND/OR PROJECT
MANAGER.

18. MAKE ALL NECESSARY ARRANGEMENTS TO COORDINATE CABLE INSTALLATION THROUGH SYSTEMS FURNITURE INCLUDING ALL NECESSARY AFTER
HOURS OF WEEKEND WORK NECESSITATED BY THE FURNITURE INSTALLATION SCHEDULE. ON MOVE WEEKENDS, PROVIDE SUPPORT TO RESOLVE
ANY CABLING RELATED ISSUES.

19. REFER TO COMMUNICATIONS SPECIFICATION FOR FURTHER COMPONENT AND INSTALLATION DETAILS.

GENERAL NOTES

MINIMUM SEPARATION SCHEDULE OF TELECOM CABLES FROM
SOURCES OF EMI

610 mm (24 in)

305 mm (12 in)

127 mm (5 in)

152 mm (6 in)

76 mm (3 in)

305 mm (12 in)

152 mm (6 in)

64 mm (2.5 in)

Power lines 2 - 5 kVA.

Power lines > 5 kVA.

Power lines < 2 kVA.

Power lines 2 - 5 kVA in grounded metal conduit in a metal conduit pathway.

Power lines < 2 kVA in proximity to a grounded metal conduit pathway.

Power lines 2 - 5 kVA in proximity to a grounded metal conduit pathway.

Power lines > 5 kVA in proximity to a grounded metal conduit pathway.

Power lines > 5 kVA in grounded metal conduit in a metal conduit pathway.

1016 mm (40 in)Transformers and electrical motors.

305 mm (12 in)Fluorescent lighting.

EMI SOURCE MIN.SEP.
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GENERAL COMMUNICATIONS REQUIREMENTS

1. COMPLETE THE INSTALLATION OF THE WORK IN ACCORDANCE WITH LATEST EDITIONS OF THE
ONTARIO BUILDING CODE, PROVINCIAL ELECTRICAL SAFETY CODE, CSA, ANSI/TIA/EIA, ULC, NFPA,
O.S.H.A. AND OTHER CODES, AS REQUIRED. COMPLY WITH ELECTRICAL AND BUILDING CODE
BULLETINS IN FACE OF TIME OF BID SUBMISSION. ALSO, ALL COMMUNICATION WORK SHALL COMPLY
WITH LANDLORD'S REQUIREMENTS AND BASE BUILDING STANDARDS.

2. VISIT THE SITE AND EXAMINE THE EXISTING CONDITIONS AFFECTING THE WORK OF THIS DIVISION. NO
CLAIM FOR EXTRA PAYMENT SHALL BE MADE FOR EXTRA WORK MADE NECESSARY BY
CIRCUMSTANCES ENCOUNTERED DUE TO CONDITIONS WHICH WERE VISIBLE UPON, OR REASONABLY
INFERABLE FROM AN EXAMINATION OF THE SITE PRIOR TO SUBMISSION OF THE BID. THIS INCLUDES
THE EXISTING SERVICES ABOVE CEILING.

3. WHEREVER THE WORDS "PROVIDE" OR "SUPPLY AND INSTALL", ARE USED, IT SHALL BE UNDERSTOOD
TO MEAN "PROVIDE AND INSTALL, INCLUSIVE OF ALL LABOUR, MATERIALS, INSTALLATION, TESTING,
AND CONNECTIONS FOR THE ITEM TO WHICH REFERRED.

4. ALL MATERIALS AND EQUIPMENT SHALL BE NEW, AND UNUSED PRODUCTS OF ONLY THE MOST
RECENT MANUFACTURER MODEL OR VERSION NUMBER, CSA CERTIFIED, AND MANUFACTURED TO THE
STANDARDS SPECIFIED. WHERE THERE IS NO ALTERNATIVE TO SUPPLYING EQUIPMENT WHICH IS NOT
CSA CERTIFIED, OBTAIN SPECIAL APPROVAL FROM THE LOCAL INSPECTION DEPARTMENT.

5. SUBMIT TO THE LOCAL ELECTRICAL INSPECTION DEPARTMENT, THE NECESSARY NUMBER OF
DOCUMENTS FOR EXAMINATION, SPECIAL INSPECTION AND APPROVAL, PRIOR TO THE
COMMENCEMENT OF THE WORK, AND PAY ALL COSTS AND ASSOCIATED FEES. PROVIDE
CERTIFICATE(S) OF ACCEPTANCE FROM THE AUTHORITIES INSPECTION DEPARTMENT, UPON
COMPLETION OF WORK.

6. PROVIDE TOOLS AND CLEAN UP EQUIPMENT. OBTAIN THE LANDLORD'S PERMISSION FOR THE USE OF
ELECTRICAL, ELEVATOR, PLUMBING OR DRAINAGE OUTLETS. PROVIDE DAILY CLEAN-UP AND PROPER
DISPOSAL OF DEBRIS GENERATED BY DAILY OPERATIONS. ON COMPLETION OF THE WORK, ALL TOOLS,
SURPLUS MATERIALS AND WASTE MATERIALS SHALL BE REMOVED AND THE PREMISES LEFT IN A
CLEAN, PERFECT CONDITION.

7. PROVIDE AND MAINTAIN INSURANCE TO PROTECT THE LANDLORD, TENANT AND TRADES FROM ALL
POSSIBLE CLAIMS. SUBMIT WITH BID FOR AN AMOUNT ACCEPTABLE TO LANDLORD AND TENANT.

8. WHEREVER ANY BASE BUILDING REQUIRES ACCESSIBILITY, MAINTENANCE OR ADJUSTMENT, PROVIDE
ACCESS DOORS APPROVED BY DESIGN CONSULTANT/ARCHITECT AND LANDLORD. ARRANGE FOR ITS
INSTALLATION BY THE TRADE IN WHOSE WORK IT OCCURS.

9. ANY DISCREPANCIES BETWEEN DRAWINGS AND/OR SPECIFICATIONS AND EXISTING CONDITIONS,
MUST BE REFERRED TO THE DESIGN CONSULTANT/ARCHITECT BEFORE ANY WORK AFFECTED IS
BEGUN.

10. THE DRAWINGS FOR THE COMMUNICATIONS WORK ARE DIAGRAMMATIC PERFORMANCE DRAWINGS
ONLY, INTENDED TO CONVEY THE SCOPE OF WORK AND INDICATE THE GENERAL ARRANGEMENT AND
APPROXIMATE LOCATION OF ELECTRICAL EQUIPMENT. THE DRAWINGS DO NOT INTEND TO SHOW
ARCHITECTURAL, INTERIOR DESIGN, MECHANICAL, STRUCTURAL OR BASE BUILDING DETAILS. BE
RESPONSIBLE FOR A THOROUGH KNOWLEDGE OF SAME BEFORE PROCEEDING WITH THE WORK.

11. PROVIDE CABLE SUPPORTS, HARNESSES AND SLEEVES AS REQUIRED. ALL FREE RUNNING CABLES
SHALL BE SECURELY FASTENED TO APPROPRIATE CABLE SUPPORTS AND HARNESS WITH A MAXIMAL
INTERSUPPORT CABLE SAG OF 6". ALL CABLES SHALL BE COMPLETELY SUPPORTED BY THE
HARNESSES SO THAT NO WEIGHT IS TRANSFERRED TO ANY OTHER EXISTING NON-STRUCTURAL
FIXTURE OR CEILING CABLE STRUCTURE. CABLE SUPPORTS SHALL BE CADDY CABLECAT INSTALLED
SUCH THAT THE INTERSUPPORT SAG OF 6" IS NOT EXCEEDED AND SPACED A MAXIMUM OF 6' APART.
CABLECATS NOT TO BE SUPPORTED FROM T-BAR PENCIL RODS.

12. IT IS THE INTENT OF THESE DRAWINGS AND SPECIFICATIONS THAT THE CONTRACTOR PROVIDE
COMPLETE AND OPERATIONAL SYSTEMS AS REQUIRED. WHERE DIFFERENCES OCCUR, THE MAXIMUM
CONDITION SHALL GOVERN. ANY MISCELLANEOUS ITEMS, HARDWARE, DEVICES, WIRING, ETC., NOT
SPECIFICALLY DESCRIBED, BUT REQUIRED FOR THE OPERATION OF THE SYSTEM, MUST BE PROVIDED
AND INCLUDED AS PART OF THE BID.

13. REFER TO DESIGN CONSULTANT'S/ARCHITECT'S DRAWINGS FOR EXACT LOCATIONS OF ALL
COMMUNICATIONS OUTLETS. CHANGE LOCATION OF WALL OUTLETS AT NO COST OR CREDIT,
PROVIDING CABLE LENGTH DOES NOT INCREASE MORE THAN 3M (10'-0") AND INFORMATION IS GIVEN
BEFORE INSTALLATION. CHANGE LOCATION OF ALL SYSTEMS FURNITURE OUTLETS TO ANYWHERE
WITHIN SYSTEMS FURNITURE MODULE. PROVIDE 3M (10'-0") OF CABLE SLACK AT EACH LOCATION.

14. PROVIDE, INSTALL AND TERMINATE THE INDICATED QUANTITIES OF HORIZONTAL DISTRIBUTION
CABLES FROM THE TERMINATION PANELS IN THE HUB/COMPUTER ROOM TO THE INDICATED
COMMUNICATIONS OUTLET LOCATIONS ON THE FLOOR PLANS. LEAVE TEN FEET (3 METRES) OF SLACK
IN NEAT CABLE COILS SECURED WITH VELCRO TIE WRAPS IN EACH CABLE AT THE TOP OF EACH
WORKSTATION STUB CONDUIT LOCATION OR IN THE CEILING SPACE OF THE FLOOR BELOW.
ADDITIONALLY, LEAVE THREE FEET OF SLACK IN EACH CABLE IN A "DUMMY LOOP" AT THE
COMMUNICATIONS HUB ROOM END.

15. ALL CUTTING AND PATCHING REQUIRED TO THE EXISTING BUILDING STRUCTURE FOR THE WORK
SHALL BE INCLUDED UNDER THE CONTRACT AND BE ACCEPTABLE TO THE LANDLORD BEFORE
COMMENCEMENT OF WORK AND AFTER THE WORK IS COMPLETE. OBTAIN WRITTEN APPROVAL FROM
LANDLORD BEFORE ANY CUTTING IS CARRIED OUT.

16. BEFORE CORE DRILLING FLOOR SLAB OR STRUCTURAL WALLS, X-RAY SLAB OR WALLS AND HAVE
THE LOCATIONS ACCEPTED BY LANDLORD IN WRITING. ANY EXISTING BUILDING SERVICE DAMAGED BY
CORE DRILLING MUST BE REPAIRED IMMEDIATELY AT NO COST TO LANDLORD OR TENANT. FLOOR
DRILLING TO BE CARRIED OUT AFTER NORMAL WORKING HOURS AND AT A TIME ACCEPTABLE TO
LANDLORD AND ALLOWANCES FOR THIS WORK SHALL BE INCLUDED IN PRICE SUBMITTED.

17. PROVIDE NON-PERMANENT CSA APPROVED INTUMESCENT FIRE-STOPPING STUFFED AROUND ALL
CABLING TO SEAL ALL CONDUIT, CABLE TRAY, RACEWAY, DUCT, SLEEVE AND SLOT OPENINGS.

18. PROVIDE ALL IDENTIFICATION LABELS FOR ALL CABLES, OUTLETS, PANELS AND OTHER RELEVANT
CABLING SYSTEM ACCESSORIES. CABLE LABELS SHALL BE OF SELF-LAMINATING VINYL

CONSTRUCTION. EACH IDENTIFICATION LABEL SHALL BE MECHANICALLY PRINTED WITH IDENTIFYING
INFORMATION TO BE CONFIRMED BY THE CONSULTANT PRIOR TO INSTALLATION. ALL CABLES SHALL
BE LABELLED AT BOTH ENDS AND ALL TERMINATION PANELS SHALL BE LABELLED IN THE FRONT AND
BACK.

19. WHERE SPECIFIED, INSTALL ALL EQUIPMENT PROVIDED BY THE TENANT. RECEIVE, STORE AND
INSTALL EQUIPMENT AND ACCEPT FULL RESPONSIBILITY FOR ITS CORRECT OPERATION. CONFIRM
POWER REQUIREMENTS OF ALL EQUIPMENT SUPPLIED AND ALSO ENSURE THAT ALL ELECTRICAL
EQUIPMENT SUPPLIED BY OTHER TRADES IS SUITABLE FOR THE RESPECTIVE VOLTAGE.

20. PLYWOOD BACKBOARDS SHALL BE 19MM (3/4") THICK, OF HIGHEST QUALITY FIRE RETARDANT FIR.
REFER TO DRAWINGS FOR SIZE. PRIME AND PAINT BACKBOARDS WITH FIRE RETARDANT PAINT EQUAL
TO CGSB SPEC. #1-GP-151M, OF A COLOUR AS SELECTED BY THE DESIGNER/ARCHITECT. PROVIDE ALL
PLYWOOD BACKBOARDS IDENTIFIED IN THE COMMUNICATIONS DRAWINGS.

21. SUBMIT FOUR (4) COPIES OF SHOP DRAWINGS OF ALL EQUIPMENT, WHICH IS OTHER THAN THAT
SPECIFIED HEREIN AND WHICH IS BEING SUBMITTED BY THE CONTRACTOR FOR CONSIDERATION AS
"APPROVED EQUAL", FOR REVIEW AND RECORDS BEFORE COMMENCEMENT OF WORK.

22. ALL EQUIPMENT MUST BE CLEANED AND TESTED, BEFORE FINAL ACCEPTANCE BY THE CONSULTANT.
FROM THE DATE OF ISSUANCE OF A "CERTIFICATE OF SUBSTANTIAL PERFORMANCE", ALL EQUIPMENT,
MATERIALS AND WORKMANSHIP, MUST BE UNCONDITIONALLY WARRANTED FOR NOT LESS THAN 1
(ONE) YEAR. DEFECTS AND DEFICIENCIES WHICH ORIGINATE OR BECOME EVIDENT DURING THE
WARRANTY PERIOD MUST BE REPAIRED OR REPLACED, AT NO COST. ALL WORK RELATING TO THE
REPLACEMENT OF DEFECTIVE ITEMS MUST BE CARRIED OUT AFTER NORMAL WORKING HOURS AND AT
A TIME WHICH IS ACCEPTABLE TO THE TENANT.

23. ALL DATA/VOICE CABLES SHALL BE TESTED AFTER COMPLETE INSTALLATION FROM TERMINATION END
TO TERMINATION END. ALL FOUR (4) PAIRS OF EACH HORIZONTAL CABLE SHALL BE TESTED. PROVIDE
TABULATED RESULTS OF THE TESTS FOR EVERY CABLE WITH THE FOLLOWING INFORMATION: CABLE
IDENTIFICATION, STATION IDENTIFICATION, CABLE LENGTH, PAIR ATTENUATION (DB) FOR ALL 4-PAIRS,
WORST PAIR NEXT, END-TO-END WIRE MAP FOR ALL 8 CONDUCTORS, INDUCED NOISE (DB) AND
INDICATE WHETHER THE CABLE HAS PASSED TESTING FOR CATEGORY 6A PERMANENT LINK
COMPLIANCE IN ACCORDANCE TO ANSI/TIA/EIA 568.B.10 AND C.2 STANDARDS.

24. THE CONTRACTOR MUST UTILIZE A LEVEL IV TESTER IN ACCORDANCE WITH TIA SP-2840A STANDARDS
THAT SCANS AND TESTS THE CABLING SYSTEM UP TO AND INCLUDING 500MHZ. FOR EACH CABLE, TWO
WAY NEXT MUST BE PERFORMED WITH NEXT MEASURED AT BOTH ENDS OF THE CABLE.

25. AFTER THE WORK IS COMPLETED, GIVE A WRITTEN GUARANTEE FOR ONE YEAR COVERING
WORKMANSHIP AND MATERIALS. REPAIR OR REPLACE, WITHOUT EXPENSE TO THE TENANT, ANY
DEFECTS IN WORKMANSHIP OR MATERIALS WHICH ARE NOT DUE TO MISUSE OR NEGLECT.

26. PROVIDE A END TO END CATEGORY 6A/6 CABLING CERTIFICATION FROM THE SYSTEM MANUFACTURER
WITH PART LABOUR AND APPLICATION WARRANTY.

27. SUBMIT WRITTEN VERIFICATION OF MANUFACTURER'S CERTIFICATION OF INSTALLER. ALL COSTS
INVOLVED IN OBTAINING CERTIFICATION, INCLUDING TRAINING, SHALL BE INCURRED BY THE
CONTRACTOR.

28. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE REMOVAL OF ANY EXISTING UNUSED
COMMUNICATIONS CABLING LEFT IN ALL COMMUNICATIONS PATHWAYS, ROOMS, ETC., ON THE FLOOR
OR COMMUNICATIONS ROOMS. EXERCISE EXTREME CAUTION WHEN REMOVING EXISTING CABLES TO
AVOID DISRUPTING THE OPERATION OF ANY EXISTING STATIONS OR TERMINALS. TEST ALL CABLES TO
BE REMOVED. AVOID DAMAGING ANY EXISTING CABLING THAT MAY BE ROUTED THROUGH THE SAME
CONDUIT OR PATHWAY WHEN REMOVING THE OLD OR UNUSED COMMUNICATIONS CABLES.

29. THE CONTRACTOR SHALL PROVIDE NEW PULL STRINGS IN ALL COMMUNICATIONS CONDUITS IN WHICH
CABLES HAVE BEEN ADDED OR REMOVED TO ALLOW FOR FUTURE CABLE PULLING.

30. THIS JOB SITE IS CURRENTLY UNDER CONSTRUCTION, HOWEVER AT TIME OF CABLE INSTALLATION
THE SITE MAY HAVE INSTALLED CEILING TILES, ACCESS FLOOR TILES, FINISHED WALLS, FLOORS AND
CARPETING. THE CONTRACTOR SHALL BE RESPONSIBLE FOR:

· THE REMOVAL AND REPLACEMENT OF ANY CARPETING, ACCESS FLOOR AND/OR CEILING TILES
REQUIRED TO INSTALL THE COMMUNICATIONS CABLING.

· THE MOVEMENT AND REPLACEMENT OF ANY OBSTRUCTING FURNITURE.
· DAILY "END-OF-DAY" CLEANUP OF ALL MATERIALS, DUST AND DEBRIS CREATED BY THE CURRENT DAYS

INSTALLATION ACTIVITIES.
· ANY DAMAGES TO BASE BULDING AND FINISHED STRUCTURES, FURNITURE, WALLS, ACCES FLOOR OR

CEILING TILES, CARPETS, FLOORS, ETC. THAT ARE CAUSED BY THE CONTRACTORS' PERSONELL
AND/OR EQUIPMENT.

· GENERAL CONTRACTOR WILL PROVIDE CONSTRUCTION PHASING AND SCHEDULING OF ALL MOVES.
WORK SHALL BE DONE IN ACCORDANCE WITH THE GENERAL CONTRACTOR'S SCHEDULE.

31. AT THE COMPLETION OF WORK AND BEFORE FINAL ACCEPTANCE, PREPARE FROM CAD DRAWINGS
PROVIDED BY THE CONSULTANT, AS-BUILT DRAWINGS OF THE INSTALLATION (IN AUTOCAD 2004
FORMAT . INCORPORATE CABLE ROUTING (INCLUDING CONDUIT SIZE AND ZONE CONDUIT
NUMBERING), ALL CHANGES AND DEVIATIONS FROM TENDER DRAWINGS, UTILIZING NORMAL
RECOGNIZED DRAFTING PROCEDURES THAT MATCH THE ORIGINAL DRAFTING METHODOLOGY IN
ELECTRONIC FORMAT IN THE CAD DRAWINGS. UTILIZE THE SAME CAD BLOCKS, OBJECTS, LAYERS AND
ORIGINAL CAD METHODOLOGY PRESENT IN THE CAD DRAWINGS. SUBMIT THE UPDATED CAD
DRAWINGS ON DISK (OR EMAIL) TO THE CONSULTANT FOR REVIEW. UPON ACCEPTANCE BY THE
CONSULTANT, PREPARE A DISK SET OF DRAWINGS TOGETHER WITH 3 (THREE) SETS OF PRINTS FOR
PRESENTATION TO THE LANDLORD AND TENANT ALSO SEND ONE DISK SET AND ONE HALF-SIZE PRINT
SET TO THE COMMUNICATIONS CONSULTANT.

32. PROVIDE 2 (TWO) SETS OF OPERATION AND MAINTENANCE MANUALS. INCLUDE THE FOLLOWING
INFORMATION IN THE OPERATIONS AND MAINTENANCE MANUALS:

· MANUFACTURER'S CABLING SYSTEM CERTIFICATION AND APPLICATION WARRANTY.
· CONTRACTORS 1 YEAR GUARANTEE.
· PRODUCT CUT-SHEETS FOR ALL MATERIAL INSTALLED INCLUDING CABLING, JACKS, PATCH PANELS,

RACKS AND CABINETS, ETC.
· NAMES AND ADDRESS OF LOCAL SUPPLIERS FOR THE ITEMS INCLUDED.
· THE CONSULTANTS REVIEWED SHOP DRAWINGS.

· HARDCOPY PRINTOUTS OF CABLE TEST RESULT SUMMARY.
· SOFTCOPY OF CABLE TEST RESULT SUMMARY AND DETAILED TEST RESULTS FOR EVERY CABLE IN

PDF FORMAT.

33. FORWARD ONE MAINTENANCE MANUAL TO THE COMMUNICATIONS CONSULTANT FOR REVIEW.
PRESENT THE OTHER MAINTENANCE MANUAL TO THE CLIENT. REVIEW INFORMATION PROVIDED IN THE
MAINTENANCE MANUAL WITH THE CLIENT. DISCUSS MAINTENANCE INSTRUCTIONS AS WELL AS THE
COMMUNICATIONS EQUIPMENT AND SYSTEMS AND THEIR OPERATION.

33.1.

IT/COMMUNICATIONS SPECIFICATIONS
MATERIALS AND INSTALLATION

1. HORIZONTAL CABLING

1.1 PROVIDE AND INSTALL ALL HORIZONTAL DATA COMMUNICATIONS CABLING AS INDICATED. HORIZONTAL
DATA COMMUNICATIONS CABLES SHALL BE 4-PAIR UNSHIELDED TWISTED PAIR, CSA FT6/CMP FIRE
RATED, CERTIFIED TO EIA/TIA CATEGORY 6A SPECIFICATIONS.  DATA CABLES SHALL BE BLUE. THE
CABLES SHALL BE AS FOLLOWS:

- PANDUIT TX6A SERIES CAT. 6A CABLE, CSA FT6/CMP.

1.2 THE OUTSIDE DIAMETER (O.D.) OF ANY CAT. 6A CABLING SHALL NOT EXCEED 0.275 IN.

1.3 PROVIDE AND INSTALL FLEX FOR PROTECTION OF HORIZONTAL CABLES FROM WALL OR FLOOR FEED
OR FLOOR-BOX TO LOW HEIGHT PARTITIONS/TABLE LEG. FLEX TO BE BLACK SPLIT LOOM TUBING SIZED
TO FIT CABLE BUNDLE.

1.4 ANY CABLING THAT IS ROUTED IN NON-PLENUM SPACE FOR THE FULL LENGTH OF THE CABLE RUN CAN
BE FT4/CMR RATED.

1.5 ALL CAT. 6 AND 6A RATED DATA CABLES SHALL BE FROM THE SAME MANUFACTURER.

1.6 CONTRACTOR TO ENSURE ALL DATA CABLE LENGTHS ARE UNDER 90 M (295 FT). EXACT ROUTING OF
DATA CABLES SHALL BE CONFIRMED ON SITE AND CABLE LENGTHS SHALL BE CALCULATED PRIOR TO
INSTALLATION. THE COMMUNICATIONS CONSULTANT SHALL BE INFORMED OF ANY CABLE LENGTHS
THAT WILL BE LONGER THAN 90 M.

2. MODULAR JACKS AND ADAPTORS

2.1 PROVIDE AND INSTALL ALL MODULAR JACKS AS INDICATED. THE MODULAR JACKS FOR HORIZONTAL
DATA CABLES SHALL BE 8-POSITION IN EIA/TIA-A T568A CONFIGURATION. THE DATA JACKS
TERMINATING IN THE LAN ROOM SHALL MATCH COLOR OF HORIZONTAL DATA CABLES. THE CAT. 6A
RATED MODULES SHALL BE AS FOLLOWS:

- PANDUIT TX6A, CAT. 6A 8-POSITION MINI-COM MODULAR JACKS;

2.2 PROVIDE AND INSTALL ALL FLOOR AND WALL PLATES AS INDICATED. (FLOOR AND WALL PLATES TO
MATCH ELECTRICAL.)

- PANDUIT 4-PORT DECORA STRAPS C/W MODULAR JACK INSERTS AS INDICATED;

2.3 PROVIDE AND INSTALL ALL SYSTEMS FURNITURE MOUNTING PLATES AND HOUSING C/W MODULAR
JACK INSERTS AS INDICATED.  FURNITURE PLATES AND HOUSING TO BE MINIMUM 3-PORT, FLUSH
SYSTEMS FURNITURE ADAPTER PLATES OF THE CABLE SYSTEM MANUFACTURER. COLOR TO BE
BLACK. IF THE  3-PORT FURNITURE ADAPTER CANNOT BE ACCOMMODATED, THE CONTRACTOR TO
SUPPLY THE FOLLOWING AT NO COST: A SURFACE MOUNT HOUSING WITH TWO (2) OR FOUR (4) PORTS
FOR THE SHOWN NUMBER OF GROUPED RJ45 EIGHT (8) POSITION JACKS IN THE LOCATION.
CONTRACTOR TO PROVIDE DOUBLE-SIDED TAPE AND/OR ALL NECESSARY MOUNTING HARDWARE IF
REQUIRED. THE COLOR OF SURFACE MOUNT HOUSING TO BE WHITE. BLANK FILLERS TO BE PROVIDED
AND INSTALLED IN ANY UNUSED PORTS.

3. TERMINATION FIELDS FOR VOICE AND DATA

3.1. PROVIDE AND INSTALL NEW DATA AND VOICE TERMINATION PANELS AS SHOWN.  DATA AND VOICE
HORIZONTAL TERMINATION FIELD TO BE 2U HIGH, 48-PORT MODULAR JACK PATCH PANELS FULLY
LOADED WITH MODULES IDENTIFIED IN ITEM 2.1 OF THE SELECTED CABLE SYSTEM MANUFACTURER.
DATA AND VOICE MODULAR JACKS SHALL BE TERMINATED ONTO SEPARATE PATCH PANELS.

3.2. VOICE RISER AND TIE CABLE TERMINATION PANELS MOUNTED ON PLYWOOD BACKBOARD SHALL BE
BELDEN BIX PRODUCTS.

3.3. VOICE TIE CABLE TERMINATION PANELS MOUNTED ON RELAY RACKS SHALL BE 2U HIGH, 48-PORT IDC
PATCH PANELS OF THE SAME CABLE SYSTEM MANUFACTURER, 1 PAIR/JACK LOADED.

4. CONNECTIVITY COMPONENTS

4.1. THE UTP PATCH CORD FOR CONNECTING A DATA OR VOICE PATCH PANEL JACK TO ITS
CORRESPONDING EQUIPMENT JACK SHALL BE OF UNSHIELDED TWISTED PAIR CORDAGE WITH EIGHT
24 AWG THERMOPLASTIC PLATED, STRANDED COPPER CONDUCTORS FORMED INTO FOUR
INDIVIDUALLY TWISTED PAIRS WITH TIGHT TWISTING FOR HIGH SPEED OPERATIONS. THE UTP LINE
CORD FOR CONNECTING THE STATION OUTLET JACK TO THE STATION EQUIPMENT (TYPICALLY A
PERSONAL COMPUTER) IS TO BE OF EQUIVALENT CONSTRUCTION.

4.2. THE UTP PATCH/LINE CORD SHALL BE WIRED EIA-A TO EIA-A WITH A ONE-TO-ONE CORRESPONDENCE
STRAIGHT-THROUGH AND TERMINATED ON BOTH ENDS ON 8-POSITION MODULAR LONG PLUGS WITH
MINIMUM OF 50 MICRO-INCH GOLD PLATING. THE UTP PATCH CORDS SHALL BE C/W REMOVABLE TAGS
WITH PRINTED LABELS AT BOTH ENDS.

4.3. PATCH CORDS AND LINE CORDS SHALL BE OF THE SAME MANUFACTURER AS THE HORIZONTAL CABLE
AND SHALL MEET OR EXCEED THE PERFORMANCE CHARACTERISTICS OF THE HORIZONTAL DATA
CABLES LISTED IN SECTION 1.1

4.4. PROVIDE ONE (1) SMALL DIAMETER PATCH CORD FOR EACH DATA INSTALLED + 10% EXTRA FOR SPARE
FOR BOTH TYPES OF PATCH CORDS. PATCH CORDS ARE TO BE 7 FEET IN LENGTH, AND 3' IN LENGTH
FOR ALL PATCH CORDS WITHIN WALL MOUNT CABINET.  COLOURS SHALL MATCH COLOR OF
HORIZONTAL DATA CABLES. O.D. OF CAT6A PATCH CORDS SHALL NOT EXCEED 0.186 IN; O.D. OF CAT6
PATCH CORDS SHALL NOT EXCEED 0.15 IN.;

4.5. PROVIDE ONE (1) LINE CORD FOR EACH DATA OUTLET LOCATION + 10% SPARE.  LINE CORDS ARE TO BE
10 FEET IN LENGTH.  COLOURS SHALL MATCH COLOR OF HORIZONTAL DATA CABLES.

4.6. ALL PATCH/LINE CORDS IN PLENUM SPACE MUST BE CMP/FT6 RATED.

4.7. ALL PATCH/LINE CORDS CATEGORY RATING SHALL MATCH THE CATEGORY RATING OF THE
HORIZONTAL CABLE.

4.8. CONTRACTOR SHALL INCLUDE FOR INSTALLATION OF BOTH DATA AND VOICE PATCH CORDS WITH
PATCHING INSTRUCTIONS TO BE PROVIDED BY THE CLIENT.

5. GROUNDING

5.1. GROUND WIRE SHALL BE STRANDED #6AWG, GREEN INSULATED JACKET, COPPER WIRE.

5.2. ALL RACKS, CABINETS AND CABLE TRAY MUST BE GROUNDED.  ALL RACKS AND CABINETS MUST BE
GROUNDED WITH ITS OWN GROUND WIRE; NO DAISY CHAINING ALLOWED.  EACH SECTION OF TRAY
NOT ELECTRICALLY BONDED MUST BE GROUNDED WITH ITS OWN GROUND WIRE.

6. OVERHEAD CABLE TRAY

6.1. ALL OVERHEAD CABLE TRAY SHALL BE OF HOT DIP PRE-GALZANIZED (BS-EN10346) OR APPROVED
EQUIVALENT. HOT DIP POST GALVANIZED TRAYS WILL NOT BE ACCEPTED.

6.2. PROVIDE ALL NECESSARY MOUNTING CLIPS, SIDE SUPPORTS AND WASHERS, HARNESSES, 90 AND 'T'
KITS AND SECTION SPLICE COMPONENTS TO INSTALL COMPLETE CABLE TRAY SYSTEM IN
ACCORDANCE TO MANUFACTURER'S RECOMMENDED INSTALLATION. PROVIDE RADIUSED 90DEGREE
PLATES OR PROTECTORS AT ALL BENDS FOR CABLE PROTECTION.

6.3. CABLE TRAY MANUFACTURER SHALL BE:

- WBT
- FLEXTRAY
- PANDUIT

7. IDENTIFICATION

7.1. EACH HORIZONTAL CABLE AND PATCH CORD SHALL BE AFFIXED WITH MECHANICALLY PRINTED
LABELLING TABS OR TYPED LETTER SELF-ADHESIVE MYLAR TAPE AT BOTH ENDS.  (THE LETTERING
SHALL NOT BE EXPOSED.)

7.2. PATCH PANELS, RACKS, CABINETS AND CONSOLIDATION POINTS SHALL BE LABELED WITH ONE INCH
(1") LETTER HEIGHT LAMACOID LABELS SECURED ON WITH TAP SCREWS.

7.3. PATCH PANEL MODULE BLOCKS SHALL BE LABELLED WITH STANDARD BLOCK LABELS/STRIPS. (GREEN
LABELS FOR THE INCOMING SIDE AND BLUE LABELS FOR THE DISTRIBUTION SIDE).

7.4. AT THE WORKSTATION END, OUTLETS SHALL BE LABELLED WITH 1/4 INCH LETTER HEIGHT LAMACOID
LABELS FOR FLOOR MONUMENTS AND SELF-ADHESIVE MYLAR TAPE ON THE COVERPLATE FOR WALL
OUTLETS.

7.5. FOR ZONE OR HORIZONTAL DISTRIBUTION CONDUITS, USE SELF-ADHESIVE LABELS ALONG THE
LENGTH OF CONDUIT ON TEN INCH (10") CENTRES.  LETTER HEIGHT SHALL BE MINIMUM ONE INCH (1")
AND READ "COMMUNICATIONS CABLES".

7.6. RISER CABLES SHALL BE LABELLED WITH RIGID PLASTIC YELLOW LABELS.  LABELS SHALL BE SECURED
WITH PLASTIC TIE WRAPS.

7.7. ALL FIBRE OPTIC CABLES AND UTP RISERS SHALL BE LABELLED IN EACH FLOOR OF ANY RISER ROOM,
AND AT BOTH ENDS OF THE CABLE, WITH THE SOURCE, AND DESTINATION LOCATION.

8. COMMUNICATIONS CONTRACTOR QUALIFICATIONS

8.1. THE COMMUNICATIONS CABLING CONTRACTOR/INSTALLER MUST BE A CERTIFIED INSTALLER OF ONE
OF THE IDENTIFIED MANUFACTURER'S CABLING SYSTEMS. CERTIFICATION BY THIRD PARTY OR ANY
OTHER MEANS IS NOT ACCEPTABLE. PROVIDE HARDCOPY EVIDENCE OF MANUFACTURER'S
CERTIFICATION WITH TENDER SUBMISSION.

9. CABLE TV REQUIREMENTS

9.1. THE COMMUNICATIONS CONTRACTOR IS TO SUPPLY AND INSTALL ALL IDENTIFIED CABLE TV OUTLETS
AS IDENTIFIED ON THE DRAWINGS.  ALL CABLING SHALL BE CMP/FT6 RG-6 COAXIAL CABLE
COMPLETELY CONNECTORIZED AT THE WORKSTATION END WITH A WALL PLATE AND SNAP-AND-SEAL
TYPE F-CONNECTOR.  ALL CABLING MUST ROUTE BACK TO THE BASE BUILDING SERVICE PROVIDER
HEADEND AND MUST BE COILED IN THIS ROOM WITH 20FT. LOOP SLACK FOR TERMINATION BY OTHERS.

10. RISER CABLES

10.1. THE VOICE UTP RISER CABLE AND TIE CABLES SHALL CONSIST OF MULTIPAIR COPPER UTP CABLING
WHICH SHALL BE CSA FT6/CMP RATED AND CERTIFIED TO EIA/TIA CATEGORY 5E SPECIFICATIONS.

10.2. THE MULTIMODE FIBRE OPTIC CABLE SHALL CONSIST OF 10GB ETHERNET MULTIMODE FIBRE OPTIC
STRANDS WHICH SHALL BE TIGHT-BUFFERED, MULTIMODE, DUAL-WINDOW, GRADED-INDEX OPTICAL
FIBRE WITH A NOMINAL 50/125UM CORE/CLADDING DIAMETER.

10.3. THE MULTIMODE FIBRE CABLE SHALL COMPLY WITH EIA/TIA-568-B.3, BE COMPATIBLE WITH 10GB
ETHERNET REQUIREMENTS FOR SINGLE WAVELENGTH MULTIMODE OPERATION OVER DISTANCES UP
TO 300 METRES, AND MEET THE FOLLOWING MINIMUM PERFORMANCE PARAMETERS AS DETAILED IN
THE FOLLOWING TABLE:

PARAMETER 850NM 1300NM
MAXIMUM INDIVIDUAL ATTENUATION (DB/KM) 3.5 1.5
MINIMUM BANDWIDTH - 3DB OPTICAL (MHZ-KM) 2000 500

10.4. ALL FIBRE CABLE SHALL BE ENCLOSED IN FIBRE DUCT OR CONDUIT TO THE POINT OF TERMINATION
FOR MAXIMUM MECHANICAL AND ENVIRONMENTAL PROTECTION. ALL SUCH FIBRE PATHWAYS SHALL
BE SIZED LARGE ENOUGH SO THAT ALL INTERNAL CABLING IS ROUTED FREELY INSIDE WITH NO
CONTINUOUS CONTACT WITH THE ENVELOPING PATHWAY. (ALL FIBRE PATHWAYS SHALL MEET ALL
RELEVANT BUILDING CODES.)

10.5. FIBRE STRANDS SHALL BE TERMINATED ON LC FIBRE OPTIC CONNECTORS AT BOTH ENDS.
TERMINATION OF FIBER STRANDS SHALL BE FUSION SPLICING WITH LC TO PIGTAIL JUMPERS. FIBRE
OPTIC JUMPERS SHALL BE OF THE SAME MANUFACTURER AS THE FIBRE STRANDS AND SHALL MEET
OR EXCEED THE PERFORMANCE CHARACTERISTICS OF THE FIBRE STRANDS. PROVIDE FIBRE OPTIC
PATCH PANELS FOR THE TERMINATIONS OF FIBRE OPTIC CABLING AT BOTH ENDS.

10.6. LEAVE A MINIMUM OF 10 FEET OF SLACK FIBRE RISER CABLING AT THE TERMINATION CABINET ENDS.

10.7. FOR EACH PAIR OF FIBRE STRANDS INSTALLED, PROVIDE TWO (2) DUPLEX LC, FACTORY TERMINATED,
10 FOOT FIBRE PATCH CORDS. FIBRE PATCH CORDS SHALL BE OF THE SAME MANUFACTURER AS THE
FIBRE STRANDS AND SHALL MEET OR EXCEED THE PERFORMANCE CHARACTERISTICS OF THE FIBRE
STRANDS.

11. RACKS

11.1. PROVIDE RACKS, CABINETS AND ACCESSORIES AS SHOWN IN THE DRAWINGS.

12. FIRESTOPPING

12.1. PROVIDE NON-PERMANENT, ULC APPROVED INTUMESCENT FIRE-STOPPING TO CAP ALL EMPTY
CONDUIT ENDS, DUCTS, SLEEVES AND SLOTS. ALL FIRESTOP SYSTEM INSTALLATION MUST MEET
REQUIREMENTS OF CAN4-S115-M OR ULC S-115-M. ALL FIRESTOP MUST BE HILTI OR APPROVED
EQUIVALENT.

12.2. PROVIDE NON-PERMANENT, ULC APPROVED INTUMESCENT FIRE-STOPPING STUFFED ALL AROUND
CABLING TO SEAL ALL CONDUIT, CABLE TRAY, RACEWAY, DUCT, SLEEVE AND SLOT OPENINGS. ALL
FIRESTOP SYSTEM INSTALLATION MUST MEET REQUIREMENTS OF CAN4-S115-M OR ULC S-115-M

12.3. PROVIDE NON-PERMANENT, ULC APPROVED INTUMESCENT FIRE-STOPPING STUFFED AROUND ALL
CONDUIT, CABLE TRAY, RACEWAY, DUCT, SLEEVE AND SLOT PENETRATIONS OF FIRE-SEAL AND
FIRE-RATED WALL, FLOORS AND CEILING.

12.4. THE NON-PERMANENT FIRE-STOPPING FOR ALL SLAB SLOT OPENINGS AND CABLE TRAY FIRE BARRIER
PENETRATIONS TO CONSIST OF ULC APPROVED FIRE PREVENTION PILLOW/SEALBAG SYSTEM
CONSISTING OF INTUMESCENT MATERIAL ENCLOSED IN A MOISTURE AND HUMIDITY RESISTIVE BAG.

13. SHOP DRAWINGS

13.1. CONTRACTOR MUST PROVIDE SHOP DRAWINGS FOR CONSULTANT APPROVAL PRIOR TO
CONSTRUCTION.

14. UNIT PRICING

14.1. COMPLETE THE UNIT PRICING SCHEDULE BELOW:

IT/COMMUNICATIONS LEVEL 3 EXISTING PLANIT-103

ITEM # DESCRIPTION
UNIT PRICE

ADD ($)
UNIT PRICE
DELETE ($)

1
PROVIDE CAT 6A SINGLE WALL DATA OUTLET c/w MODULAR JACK

INSERT PLATES, TERMINATION HARDWARE, ONE HORIZONTAL
DATA CABLE, TESTING, LABELING, AND ALL NECESSARY LABOR.

2
PROVIDE CAT 6A DUAL WALL DATA OUTLET c/w MODULAR JACK
INSERT PLATES, TERMINATION HARDWARE, TWO HORIZONTAL

DATA CABLES, TESTING, LABELING, AND ALL NECESSARY LABOR.

3

PROVIDE CAT 6A SINGLE FLOOR DATA OUTLET c/w MODULAR
JACK INSERT PLATES, TERMINATION HARDWARE, ONE

HORIZONTAL DATA CABLE, TESTING, LABELING, AND ALL
NECESSARY LABOR.

4
PROVIDE CAT 6A DUAL FLOOR DATA OUTLET c/w MODULAR JACK
INSERT PLATES, TERMINATION HARDWARE, TWO HORIZONTAL

DATA CABLES, TESTING, LABELING, AND ALL NECESSARY LABOR.

5

PROVIDE CAT 6A SINGLE CEILING DATA OUTLET c/w MODULAR
JACK INSERT PLATES, TERMINATION HARDWARE, ONE

HORIZONTAL DATA CABLE, TESTING, LABELING, AND ALL
NECESSARY LABOR.

6
PROVIDE CAT 6A DUAL CEILING DATA OUTLET c/w MODULAR JACK

INSERT PLATES, TERMINATION HARDWARE, TWO HORIZONTAL
DATA CABLES, TESTING, LABELING, AND ALL NECESSARY LABOR.

7

PROVIDE CAT 6A SINGLE SYSTEM FURNITURE DATA OUTLET c/w
MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, ONE

HORIZONTAL DATA CABLE, TESTING, LABELING, AND ALL
NECESSARY LABOR.

8

PROVIDE CAT 6A DUAL SYSTEM FURNITURE DATA OUTLET c/w
MODULAR JACK INSERT PLATES, TERMINATION HARDWARE, TWO

HORIZONTAL DATA CABLES, TESTING, LABELING, AND ALL
NECESSARY LABOR.

9 SUPPLY AND INSTALL CAT 6A SMALL DIAMETER PATCH CABLE
3-FOOT

10 SUPPLY AND INSTALL CAT 6A SMALL DIAMETER PATCH CABLE
10-FOOT

11

SUPPLY AND INSTALL OBERON (OR EQUAL) RF TRANSPARENT
COVER FOR MECHANICAL PROTECTION OF Wi-Fi ACCESS POINT.
COVER TO BE COMPATIBLE TO CISCO 9120AXE ACCESS POINT
(HEIGHT OF AP WITH ANTENNA’S IS 6" REFER TO THE AP SPEC

FOR MORE DETAILS.
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GENERAL NOTES:

1. DRAWING IS FOR REFERENCE PURPOSES ONLY, VERIFY EXISTING LAYOUT
ON SITE .

2. CONTRACTOR TO DEMO COMPLETELY ALL EXISTING DATA/VOICE CABLES
FROM END-TO-END.
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NOTES:
1. ALL DATA CABLING SHOWN ARE NEW UNLESS OTHERWISE NOTED;
2. WIRELESS ACCESS POINTS (WAP) TO BE SUPPLIED BY CLIENT AND INSTALLED BY

CONTRACTOR;
3. FOR EACH WAP SUPPLY AND INSTALL OBERON (OR EQUAL) RF TRANSPARENT

COVER FOR MECHANICAL PROTECTION. RF TRANSPARENT COVER TO BE
COMPATIBLE TO CISCO 9120AXE ACCESS POINT (HEIGHT OF AP WITH ANTENNA’S
IS 6" REFER TO THE AP SPEC FOR MORE DETAILS).

4. OPEN & HARD & BAFFLE & MESH CEILING DATA CABLES TO RUN IN CONDUIT TO
THE NEAREST ACCESSIBLE CEILING WHERE FREE AIR RUN ON J-HOOKS IS
ALLOWED OR TO THE NEAREST ZONE CONDUIT PULL BOX;

5. REFER TO ARCHITECTURAL DRAWINGS FOR ALL MOUNTING HEIGHTS FOR
OUTLETS/EQUIPMENT;

6. PROVIDE SINGLE DATA OUTLET FOR SECURITY CONTROL PANEL AT EMR
PENTHOUSE LEVEL C/W 3/4"CONDUIT. RUN DATA CABLE TO THE NEAREST LAN
ROOM. COORDINATE LOCATION OF SECURITY DATA OUTLET WITH SECURITY
CONTRACTOR.

7. PROVIDE SINGLE DATA OUTLET FOR SECURITY CONTROL PANEL AT 6TH FLOOR
AIR SHAFT CLOSET C/W 3/4"CONDUIT. RUN DATA CABLE TO THE NEAREST LAN
ROOM. COORDINATE LOCATION OF SECURITY DATA OUTLET WITH SECURITY
CONTRACTOR.
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SCALE:
LEVEL 3 NORTH LAN ROOM LAYOUT

N.T.SIT601

01

CONCRETE SLAB

2

1

33

SCALE:
LEVEL 3 NORTH RACK ELEVATION

N.T.SIT601

02

SCALE:

TYPICAL SECTION OF WALL DATA OUTLET
N.T.SIT601

03

SCALE:

TYPICAL POWER/COMBINATION WALL OUTLET DETAIL
N.T.SIT601

06

SCALE:
LEVEL 3 WEST LAN ROOM LAYOUT

N.T.SIT601

04

SCALE:
LEVEL 3 WEST RACK ELEVATION

N.T.SIT601

05

CONCRETE SLAB

NOTES:
1. ALL ITEMS SHOWN ARE EXISTING UNLESS NOTED OTHERWISE, CONFIRM EXACT LAYOUT ON SITE;
2. COMMUNICATIONS CONTRACTOR TO INCLUDE FOR THE COMPLETE SUPPLY AND INSTALLATION OF ALL COMMUNICATIONS TERMINATION MOUNTS, COMPONENTS, PATCH PANELS, FIBER PANELS AND OTHER

COMMUNICATIONS CABLING COMPONENTS AS  SHOWN AND/OR REQUIRED.
3. ALL HORIZONTAL CABLES DRESSED ALONG BACK OF DATA TERMINATION RACK SHALL BE NEATLY COMBED AND SECURED WITH VELCRO TIE WRAPS, OF SUITABLE LENGTH TO ALLOW OPENING AND CLOSING FOR

FUTURE CABLE ADDITIONS.

NOTES:
1. ALL ITEMS SHOWN ARE EXISTING UNLESS NOTED OTHERWISE, CONFIRM EXACT LAYOUT ON SITE;
2. COMMUNICATIONS CONTRACTOR TO INCLUDE FOR THE COMPLETE SUPPLY AND INSTALLATION OF ALL COMMUNICATIONS

TERMINATION MOUNTS, COMPONENTS, PATCH PANELS, FIBER PANELS AND OTHER COMMUNICATIONS CABLING COMPONENTS AS
SHOWN AND/OR REQUIRED.

3. ALL HORIZONTAL CABLES DRESSED ALONG BACK OF DATA TERMINATION RACK SHALL BE NEATLY COMBED AND SECURED WITH
VELCRO TIE WRAPS, OF SUITABLE LENGTH TO ALLOW OPENING AND CLOSING FOR FUTURE CABLE ADDITIONS.

NOTES:
1. ALL ITEMS SHOWN ARE EXISTING UNLESS NOTED OTHERWISE, CONFIRM EXACT LAYOUT ON SITE;
2. CONTRACTOR TO DEMO ALL EXISTING PATCH PANELS, DATA TERMINATIONS WITH ITS ASSOCIATED DATA CABLING. GET APPROVAL FROM CLIENT PRIOR TO DEMO BEFORE PROCEEDING. FIBER BACK BONE TO

REMAIN.
3. FOR NEW INSTALLATION: COMMUNICATIONS CONTRACTOR TO INCLUDE FOR THE COMPLETE SUPPLY AND INSTALLATION OF ALL COMMUNICATIONS TERMINATION MOUNTS, COMPONENTS, PATCH PANELS, FIBER

PANELS AND OTHER COMMUNICATIONS CABLING COMPONENTS AS  SHOWN AND/OR REQUIRED.
4. ALL HORIZONTAL CABLES DRESSED ALONG BACK OF DATA TERMINATION RACK SHALL BE NEATLY COMBED AND SECURED WITH VELCRO TIE WRAPS, OF SUITABLE LENGTH TO ALLOW OPENING AND CLOSING FOR

FUTURE CABLE ADDITIONS.
5. LINK FOR EXISTING UPS: https://www.eaton.com/us/en-us/skuPage.5P1500.html

2 IT
60

1

5
IT

60
1

NETWORK
EQUIPMENT
(BY CLIENT)

CONCRETE SLAB

ITEM# DESCRIPTION

1. 12RU WALL MOUNTED RACK;
2. NEW 2RU 48-PORT COPPER

PATCH PANEL
3. PARTITION WALL (BY OTHERS);
4. NEW SHELF FOR EXISTING UPS.

COORDINATE LOCATION ON SITE.
(BY COMMS);

5. UPS IN RELOCATED POSITION
5.9"W x 9.1"H x 17.5"D

EQUIPMENT LIST

2

1

33

CONCRETE SLAB

NETWORK
EQUIPMENT
(BY CLIENT)

ITEM# DESCRIPTION

1. 12RU WALL MOUNTED RACK;

EQUIPMENT LIST

1

1

ITEM# DESCRIPTION

1. 12RU WALL MOUNTED RACK;

EQUIPMENT LIST

SYMBOL
ON PLANS

CONCRETE SLAB

CONCRETE SLAB

CEILING CEILING

6"

NOTES:
1. COORDINATE COMMUNICATIONS CONDUIT

REQUIREMENTS AND ROUTING WITH ELECTRICAL
CONTRACTOR.

2. HORIZONTAL DATA AND VOICE CABLES ARE TO BE
ROUTED TO THE LAN ROOM FOR TERMINATION.

3. FOR MOUNTING HEIGHT REFER TO INTERIOR
DESIGNER'S DRAWINGS;

4. PROVIDE FACEPLATES FOR ALL STANDALONE OUTLET
BOXES;

DESCRIPTION

1. WALL MOUNTED DATA/VOICE OUTLET C/W WALL
MODULAR JACK INSERT PLATES, TERMINATION
HARDWARE, AND LABELING. IF APPLICABLE: FOR
FURNITURE OUTLETS, CABLES TO CONTINUE
THROUGH FACEPLATE TO FLEX CONNECTION, TO
FURNITURE ENTRY, THROUGH FURNITURE'S
RACEWAY TO OUTLET LOCATION (BY COMMS);

2. ELECTRICAL BACK BOX C/W MUD RING (BY ELEC);
3. LOCK NUT (BY ELEC);
4. SET SCREW TYPE EMT CONNECTOR (BY ELEC);
5. STUB-OUT EMT CONDUIT ABOVE SUSPENDED

CEILING C/W PULL STRING (BY ELEC);
6. INSULATION BUSHING (BY ELEC);
7. HOLE INTO ACCESSIBLE CEILING SPACE. SEAL

AROUND WALL PENETRATION TO ENSURE
APPROPRIATE AIR TIGHTNESS (BY ELEC);

8. FINISHED FLOOR;
9. PARTITION WALL (BY OTHERS);
10. METAL TOP RUNNER TRACK (BY OTHERS);
11. METAL BOTTOM RUNNER TRACK (BY OTHERS);
12. METAL VERTICAL STUDS (BY OTHERS);
13. WALL BASE (BY OTHERS);

EQUIPMENT LIST
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SYMBOL ON PLANS

ITEM# DESCRIPTION

1. 8-POSITION CAT.6 UTP MODULAR JACK (TYPICAL) (SUPPLIED AND INSTALLED BY COMMS);
2. MECHANICALLY PRINTED OUTLET IDENTIFICATION LABELS (TYPICAL) (SUPPLIED AND INSTALLED BY COMMS);
3. 3-PORT DECORA STYLE RECESSED INSERT MOUNTING PLATE (SUPPLIED AND INSTALLED BY COMMS);
4. DUPLEX RECEPTACLE (SUPPLIED AND INSTALLED BY ELECTRICAL);
5. TWO GANG BACKBOX (SUPPLIED AND INSTALLED BY ELECTRICAL);
6. TWO GANG COVERPLATE (SUPPLIED AND INSTALLED BY ELECTRICAL);
7. CONDUIT UP TO ACCESSIBLE RAISED FLOOR OR CEILING SPACE (SUPPLIED AND INSTALLED BY ELECTRICAL);
8. BARRIER;

EQUIPMENT LIST

1

NOTES:
1. PROVIDE BLANK FILLERS AT SPARE JACK LOCATIONS AS REQUIRED.
2. THE COLOUR OF COMMUNICATIONS INSERT PLATE TO MATCH COLOUR USED FOR DUPLEX RECEPTACLES.
3. COLOUR OF COMMUNICATIONS JACKS AT STATION END TO BE BLUE FOR DATA.
4. PROVIDE FACEPLATES FOR ALL STANDALONE OUTLET BOXES;

2

3

4

5 6

8

7

WAP

SYMBOL ON PLANS

WAP

ITEM# DESCRIPTION
1. WAP C/W MOUNTING KIT - DEFAULT BRACKET AND CLIP (SUPPLIED BY CLIENT AND

INSTALLED BY COMMS);
2. HORIZONTAL DATA CABLE. SEE SPECIFICATION AND FLOOR PLAN FOR EXACT

QUANTITY AND CATEGORY RATINGS ( BY COMMS);
3. TWENTY FEET (20') SLACK CABLE NEATLY COILED AND FASTENED TO UNDER-SLAB

(BY COMMS);
4. SQUARE TWO-GANG ELECTRICAL BACK BOX (BY ELEC);
5. WHITE DUAL PORT SHALLOW SURFACE MOUNT BOX. CONTRACTOR TO SECURE

SURFACE MOUNT BOX TO THE J-HOOK TO PREVENT FROM HAVING IT DROP DOWN
(BY COMMS);

6. TEN FEET (10') PATCH CORD (BY COMMS);
7. J-HOOK WITH RETAINING CLIP ATTACHED TO CEILING SLAB WITH DIRECT

FASTENER. (BY COMMS);
8. CEILING GRID SUPPORT SYSTEM (BY OTHERS);

EQUIPMENT LIST

CONCRETE SLAB

1

4

2

3

5

6

77

NOTES:
1. COMMS CONTRACTOR TO PROVIDE 10 FEET SLACK NEATLY COILED AND FASTENED TO UNDER THE SLAB. INSIDE ACCESSIBLE CEILING CABLES TO BE

INDEPENDENTLY SUPPORTED FROM CEILING WITH J-HOOKS (SUPPLIED AND INSTALLED BY COMMS);
2. COMMS CONTRACTOR SHALL INSTALL WAP WHICH SHALL BE SUPPLIED BY CLIENT. PROVIDE ALL NECESSARY HARDWARE TO MOUNT WAP'S. COORDINATE

HEIGHT WITH CLIENT, GC AND OTHER TRADES.
3. THE COMMUNICATIONS CONTRACTOR SHALL:

 3.1  RECEIVE WAP FROM CLIENT AND UNPACK WAP.
 3.2  ATTACH WAP MOUNTING BRACKET AND MOUNT WAP.

4. EACH HORIZONTAL CABLE SHALL BE AFFIXED WITH TURN-TELL LABEL, AT BOTH ENDS, 4" TO 6" MAX FROM THE CONNECTORS.

8 8

CEILING

CONCRETE SLAB

1

2

3

4

6

ITEM# DESCRIPTION
1. WAP C/W MOUNTING KIT - DEFAULT BRACKET AND CLIP (SUPPLIED

BY CLIENT AND INSTALLED BY COMMS);
2. HORIZONTAL DATA CABLE. SEE SPECIFICATION AND FLOOR PLAN

FOR EXACT QUANTITY AND CATEGORY RATINGS. PROVIDE CABLE
SLACK AT THE CONDUIT EXIT INSIDE NEAREST T-BAR CEILING
SPACE (BY COMMS).

3. SQUARE TWO-GANG ELECTRICAL BACK BOX (BY ELEC);
4. 3/4" EMT CONDUIT TO THE NEAREST ACCESSIBLE CEILING C/W PULL

STRING (BY ELEC);
5. SET SCREW TYPE EMT CONNECTOR C/W LOCK NUT (BY ELEC);
6. WHITE DUAL PORT SHALLOW SURFACE MOUNT BOX SIZED TO FIT

ELECTRICAL BACK BOX (BY COMMS);
7. SIX (6) INCH PATCH CORD. COORDINATE PATCH CORD LENGTH AND

ROUTING WITH BACK-BOX TYPE AND MOUNTING BRACKET
(BY COMMS);

EQUIPMENT LIST

NOTES:
1. COMMS CONTRACTOR TO PROVIDE 10 FEET SLACK NEATLY COILED AND FASTENED TO UNDER THE SLAB. INSIDE ACCESSIBLE CEILING CABLES TO BE

INDEPENDENTLY SUPPORTED FROM CEILING WITH J-HOOKS (SUPPLIED AND INSTALLED BY COMMS);
2. COMMS CONTRACTOR SHALL INSTALL WAP WHICH SHALL BE SUPPLIED BY CLIENT. PROVIDE ALL NECESSARY HARDWARE TO MOUNT WAP'S. COORDINATE HEIGHT

WITH CLIENT, GC AND OTHER TRADES.
3. THE COMMUNICATIONS CONTRACTOR SHALL:

 3.1  RECEIVE WAP FROM CLIENT AND UNPACK WAP.
 3.2  ATTACH WAP MOUNTING BRACKET AND MOUNT WAP.

4. EACH HORIZONTAL CABLE SHALL BE AFFIXED WITH TURN-TELL LABEL, AT BOTH ENDS, 4" TO 6" MAX FROM THE CONNECTORS.

CEILING CEILING7

D-16001

01 03 05 07 09 11

121008060402

13 15 17 19 21 23

14 16 18 20 22 24

25 27 29 31 33 35

363432302826

37 39 41 43 45 47

38 40 42 44 46 48

D-16001
D-16001

CAT6A RJ-45
DATA JACK CAT6A HORIZONTAL

DATA CABLE

FRONT VIEW

D-16048

6"

6"

NOTES:
1. EACH HORIZONTAL CABLE SHALL BE AFFIXED WITH TURN-TELL LABEL, AT BOTH ENDS, 4" TO 6" MAX FROM THE CONNECTORS. SEE PAGE IT-001.

5

FLOOR NUMBER PORT NUMBERDATA OR VOICE
OUTLET

FLOOR NUMBER PORT NUMBERDATA OR VOICE
OUTLET

SCALE:
HARD CEILING WAP MOUNTING DETAIL C/W CONDUIT MOUNTING DETAIL

N.T.SIT601

7

WAP

SYMBOL ON PLANS

WAP

SCALE:
PATCH PANEL PORTS AND CABLE LABELING

N.T.SIT601

8

SCALE:

T-BAR CEILING WAP MOUNTING DETAIL
N.T.SIT601

9

4 4

5 5

NOTES:
1. ALL ITEMS SHOWN ARE EXISTING UNLESS NOTED OTHERWISE, CONFIRM EXACT LAYOUT ON SITE;
2. CONTRACTOR TO DEMO ALL EXISTING PATCH PANELS, DATA TERMINATIONS WITH ITS ASSOCIATED DATA CABLING. GET APPROVAL FROM CLIENT PRIOR TO DEMO BEFORE PROCEEDING. FIBER BACK BONE TO

REMAIN.
3. FOR NEW INSTALLATION: COMMUNICATIONS CONTRACTOR TO INCLUDE FOR THE COMPLETE SUPPLY AND INSTALLATION OF ALL COMMUNICATIONS TERMINATION MOUNTS, COMPONENTS, PATCH PANELS, FIBER

PANELS AND OTHER COMMUNICATIONS CABLING COMPONENTS AS  SHOWN AND/OR REQUIRED.
4. ALL HORIZONTAL CABLES DRESSED ALONG BACK OF DATA TERMINATION RACK SHALL BE NEATLY COMBED AND SECURED WITH VELCRO TIE WRAPS, OF SUITABLE LENGTH TO ALLOW OPENING AND CLOSING FOR

FUTURE CABLE ADDITIONS.
5. LINK FOR EXISTING UPS: https://www.eaton.com/us/en-us/skuPage.5P1500.html

ITEM# DESCRIPTION

1. 12RU WALL MOUNTED RACK;
2. NEW 2RU 48-PORT COPPER

PATCH PANEL
3. PARTITION WALL (BY OTHERS);
4. NEW SHELF FOR EXISTING UPS.

COORDINATE LOCATION ON SITE.
(BY COMMS);

5. UPS IN RELOCATED POSITION
5.9"W x 9.1"H x 17.5"D

EQUIPMENT LIST
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SCALE:
MILLWORK COMMUNICATION OUTLET AND CONDUIT DETAIL

N.T.SIT602
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NOTES:
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STANDALONE OUTLET BOXES;
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SCALE: 1:50SC501

4

TO NEAREST POE
NETWORK SWITCH VIA CAT
6A CABLING PROVIDED BY
THE IT CONTRACTOR

SCALE: 1:50SC501

3

1. RISER DIAGRAMS ARE DIAGRAMMATIC IN NATURE. UNLESS INDICATED OTHERWISE, THE
SECURITY CONTRACTOR SHALL PROVIDE ALL HARDWARE, ENCLOSURES, DEVICES, LOW
VOLTAGE WIRING, COMMUNICATION CABLING, TERMINATIONS, CONNECTIONS, POWER
SUPPLIES, SOFTWARE, LICENSES, CONFIGURATION, PROGRAMMING, TESTING AND
COMMISSIONING REQUIRED FOR A FULLY OPERATIONAL VIDEO SURVEILLANCE SYSTEM.
2. THE PROVISION AND INSTALLATION OF ALL NEW E.M.T CONDUIT C/W PULLSTRING, BACK
BOXES, JUNCTION BOXES, AND 120VAC POWER SHALL BE BY THE ELECTRICAL CONTRACTOR.
THE SECURITY CONTRACTOR SHALL REFER TO THE COMMUNICATIONS DRAWINGS FOR LAN
ROOM RACK PLACEMENT AND DETAILS. THE SECURITY CONTRACTOR SHALL BE RESPONSIBLE
TO COORDINATE WITH THE COMMUNICATIONS AND ELECTRICAL CONTRACTORS TO ENSURE
THAT ALL INFRASTRUCTURE AND REQUIREMENTS FOR A FULLY OPERATIONAL VIDEO
SURVEILLANCE SYSTEM ARE PROVIDED.
3. COMMUNICATION CABLING SHALL BE CAT6. ALL COMMUNICATION CABLING BETWEEN THE
SECURITY CAMERAS, SERVERS, STORAGE ARRAYS, WORKSTATIONS AND THE CONVERGED IT
NETWORK AS WELL AS PATCH CABLING SHALL BE SUPPLIED, INSTALLED, TERMINATED AND
CONNECTED TO THE NETWORK BY THE COMMUNICATIONS CONTRACTOR. THE
COMMUNICATIONS CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE PATCH PANELS.
4. ROUGH-INS FOR VIDEO SURVEILLANCE CAMERAS SHALL BE PROVIDED BY THE
ELECTRICAL CONTRACTOR.
5. VIDEO SURVEILLANCE CAMERA DEVICES AND ALL ASSOCIATED SOFTWARE LICENSES
SHALL BE PROVIDED BY SECURITY CONTRACTOR.
6. SECURITY CONTRACTOR SHALL BE RESPONSIBLE TO INSTALL, CONNECT, PROGRAM,
CONFIGURE AND TEST THE VIDEO SURVEILLANCE CAMERAS AND DELIVER A FULLY
FUNCTIONAL SYSTEM. INCLUDE FOR ALL REQUIRED MOUNTING ACCESSORIES AND HARDWARE.
7. ALL VIDEO SURVEILLANCE DEVICE WIRING SHALL BE RUN  WITHIN MINIMUM 21MM E.M.T
CONDUIT WITHIN SECURE SPACE. ANY AND ALL CABLING NOT WITHIN SECURE SPACE SHALL BE
ENCLOSED IN E.M.T CONDUIT UNLESS OTHERWISE NOTED. ALL CABLE RUNS SHALL BE
PROVIDED WITH AN ADDITIONAL 12' (FEET) OF SLACK AT EACH END.
8. CONDUITS CAN BE ZONED TO MINIMIZE THE NUMBER OF HOME RUNS.
9. MINIMUM CONDUIT SIZE SHALL BE 21mm (3/4") UNLESS OTHERWISE NOTED.
10. IT IS THE RESPONSIBILITY OF THE ELECTRICAL CONTRACTOR TO ENSURE THAT ALL
NECESSARY 120V POWER, CONDUIT, BACK BOX AND JUNCTION BOX REQUIREMENTS HAVE
BEEN PROVIDED SO AS TO NOT DEGRADE OR COMPROMISE THE INTEGRITY AND
FUNCTIONALITY OF THE NEW SECURITY SYSTEM AS SPECIFIED.
11. IT IS THE RESPONSIBILITY OF THE COMMUNICATIONS CONTRACTOR TO ENSURE THAT ALL
NECESSARY CABLING REQUIREMENTS HAVE BEEN PROVIDED SO AS TO NOT DEGRADE OR
COMPROMISE THE INTEGRITY AND FUNCTIONALITY OF THE NEW SECURITY SYSTEM AS
SPECIFIED.
11. TYPE AND QUANTITY AS WELL AS SIZE AND QUANTITY OF CONDUIT SHALL BE TO THE
SPECIFIC MANUFACTURER'S REQUIREMENTS.
12. CABLE INSTALLATIONS AND RUNS MUST BE WITHOUT SPLICES.
13. ALL PATCH CABLES, SHALL BE CAT 6 CABLES FROM THE SAME MANUFACTURER, MAKE
AND MODEL. ALL CAT 6 CABLES MUST BE CERTIFIED BY THE MANUFACTURER.
14. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES WITH THE
ARCHITECT PRIOR TO INSTALLATION.
15. ELECTRICAL CONTRACTOR SHALL ENSURE ALL CONDUITS ARE CLEARLY MARKED AT
BOTH ENDS AND PROVIDED COMPLETE WITH PULLSTRING.
14. ALL WALL MOUNTED SECURITY EQUIPMENT, CABINETRY AND ENCLOSURES, INCLUDING
POWER SUPPLIES, SHALL BE WALL MOUNTED ON FIRE RETARDANT PLYWOOD BACKBOARDS.
FIRE RATED PLYWOOD BACKBOARDS SHALL BE PROVIDED BY THE ELECTRICAL CONTRACTOR.
15. THE SECURITY CONTRACTOR IS RESPONSIBLE TO ORGANIZE AND NEATLY MANAGE ALL

CABLING WITHIN ALL CABINETS AND ENCLOSURES.
16. ON ALL CONDUIT RUNS OF 30m OR MORE, INSTALL PULLBOXES WHERE REQUIRED TO
SUIT SITE CONDITIONS.
17. ALL VIDEO SURVEILLANCE LOADS INCLUDING VIDEO SURVEILLANCE CAMERAS AND POE
NETWORK SWITCHES SHALL BE FED FROM UPS. THE SECURITY CONTRACTOR SHALL BE
RESPONSIBLE TO PROVIDE RACK MOUNTED UPS WITH ADEQUATE SPARE CAPACITY TO POWER
THE VIDEO SURVEILLANCE FOR A MINIMUM OF ONE (1) HOUR. THE SECURITY CONTRACTOR
SHALL COORDINATE WITH THE COMMUNICATIONS CONTRACTOR IN REGARDS TO THE
MOUNTING OF THE UPS WITHIN THE IT RACKS.
18. ALL VISIBLE FINISHES, INCLUDING TRIMS, MOUNTS AND BRACKETS, SHALL BE VERIFIED BY
THE ARCHITECT PRIOR TO INSTALLATION.
19. THE COMMUNICATIONS CONTRACTOR SHALL VERIFY THAT ALL CABLE RUNS FROM IP
DEVICES TO THE RESPECTIVE NETWORK SWITCH LOCATIONS ADHERE TO THE
COMMUNICATION CABLE DISTANCE LIMITATIONS. FOR THOSE RUNS THAT EXCEED THE
DISTANCE LIMITATION, THE COMMUNICATIONS CONTRACTOR SHALL PROVIDE IP POE
EXTENDERS TOGETHER WITH ALL REQUIRED TERMINATIONS, CONNECTIONS, CABLING AND
HARDWARE. ALL POE EXTENDERS SHALL BE LOCATED WITHIN THE BUILDING, IN LOCKABLE
ENCLOSURES THAT ARE ACCESSIBLE.

SCALE: N.T.S.SC501

1

SCALE: N.T.S.SC501

2

1. RISER DIAGRAMS ARE DIAGRAMMATIC IN NATURE. UNLESS INDICATED
OTHERWISE, THE SECURITY CONTRACTOR SHALL PROVIDE ALL HARDWARE,
ENCLOSURES, DEVICES, LOW VOLTAGE WIRING, COMMUNICATION CABLING,
TERMINATIONS, CONNECTIONS, POWER SUPPLIES, SOFTWARE, LICENSES,
CONFIGURATION, PROGRAMMING, TESTING AND COMMISSIONING REQUIRED FOR A
FULLY OPERATIONAL ACCESS CONTROL AND INTERCOMMUNICATIONS SYSTEMS.
2. THE ACCESS CONTROL AND ALARM MONITORING, SHALL RESIDE ON THE
CONVERGED X NETWORK PROVIDED BY THE COMMUNICATIONS CONTRACTOR.
3. THE PROVISION AND INSTALLATION OF ALL NEW E.M.T CONDUIT C/W PULLSTRING,
BACK BOXES, JUNCTION BOXES, AND 120VAC POWER SHALL BE BY THE ELECTRICAL
CONTRACTOR. THE SECURITY CONTRACTOR SHALL REFER TO THE COMMUNICATIONS
DRAWINGS FOR MCR RACK PLACEMENT AND DETAILS. THE SECURITY CONTRACTOR
SHALL BE RESPONSIBLE TO COORDINATE WITH THE COMMUNICATIONS AND
ELECTRICAL CONTRACTORS TO ENSURE THAT ALL INFRASTRUCTURE AND
REQUIREMENTS FOR A FULLY OPERATIONAL ACCESS CONTROL AND
INTERCOMMUNICATION SYSTEMS ARE PROVIDED.
4. ALL SECURITY DEVICE WIRING SHALL BE IN E.M.T CONDUIT UNLESS OTHERWISE
NOTED. ALL CABLE RUNS SHALL BE PROVIDED WITH AN ADDITIONAL 12' (FEET) OF
SLACK AT EACH END.
5. CONDUITS CAN BE ZONED TO MINIMIZE THE NUMBER OF HOME RUNS.
6. MINIMUM CONDUIT SIZE SHALL BE 21mm (3/4") UNLESS OTHERWISE NOTED.
7. IT IS THE RESPONSIBILITY OF THE ELECTRICAL CONTRACTOR TO ENSURE THAT
ALL NECESSARY CONDUIT REQUIREMENTS HAVE BEEN PROVIDED SO AS TO NOT
DEGRADE OR COMPROMISE THE INTEGRITY AND FUNCTIONALITY OF THE NEW
SECURITY SYSTEM AS SPECIFIED.
8. TYPE AND QUANTITY AS WELL AS SIZE AND QUANTITY OF CONDUIT SHALL BE TO
THE SPECIFIC MANUFACTURER'S REQUIREMENTS.
9. CABLE INSTALLATIONS AND RUNS MUST BE WITHOUT SPLICES.
10. COMMUNICATION CABLING SHALL BE CAT6. ALL COMMUNICATION CABLING
BETWEEN THE DGPs, SERVERS, WORKSTATIONS AND THE CONVERGED IT NETWORK AS
WELL AS PATCH CABLING SHALL BE SUPPLIED, INSTALLED, TERMINATED AND
CONNECTED TO THE NETWORK BY THE COMMUNICATIONS CONTRACTOR.
11. ALL PATCH CABLES, SHALL BE CAT 6 CABLES FROM THE SAME MANUFACTURER,
MAKE AND MODEL. ALL CAT 6 CABLES MUST BE CERTIFIED BY THE MANUFACTURER.
12. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES WITH
THE ARCHITECT PRIOR TO INSTALLATION.
13. ELECTRICAL CONTRACTOR SHALL ENSURE ALL CONDUITS ARE CLEARLY MARKED
AT BOTH ENDS AND PROVIDED COMPLETE WITH PULLSTRING.
14. ALL WALL MOUNTED SECURITY EQUIPMENT, CABINETRY AND ENCLOSURES,
INCLUDING POWER SUPPLIES, SHALL BE WALL MOUNTED ON FIRE RETARDANT
PLYWOOD BACKBOARDS. FIRE RATED PLYWOOD BACKBOARDS SHALL BE PROVIDED BY
THE ELECTRICAL CONTRACTOR.
15. THE SECURITY CONTRACTOR IS RESPONSIBLE TO ORGANIZE AND NEATLY
MANAGE ALL CABLING WITHIN ALL CABINETS AND ENCLOSURES.
16. THE ELECTRICAL CONTRACTOR IS RESPONSIBLE FOR PROVIDING 120V, 15A,
CIRCUIT BREAKER PROTECTED DIRECT CONNECTIONS FOR NEW SECURITY DGPS,
MONITORING/CONTROL EQUIPMENT AND POWER SUPPLIES FROM THE NEAREST
EMERGENCY POWER PANEL.
17. ON ALL CONDUIT RUNS OF 30m OR MORE, INSTALL PULLBOXES WHERE REQUIRED
TO SUIT SITE CONDITIONS.
18. ALL SECURITY SYSTEM LOADS SHALL BE FED FROM UPS AND EMERGENCY
POWER. THE SECURITY CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE BATTERY
BACKUP WITH ADEQUATE CAPACITY TO POWER THE ACCESS CONTROL AND ALARM

MONITORING SYSTEM FOR A MINIMUM OF EIGHT (8) HOURS.
19. ALL VISIBLE FINISHES, INCLUDING TRIMS, MOUNTS AND BRACKETS, SHALL BE
VERIFIED BY THE ARCHITECT PRIOR TO INSTALLATION.
20. THE SECURITY CONTRACTOR SHALL ENSURE ALL SECURITY DEVICES ARE
INTEGRATED WITH ALL AUTOMATED DOOR OPERATORS, DOOR HELD OPEN DEVICES
AND FIRE ALARM PULL STATIONS AS SPECIFIED AND REQUIRED BY ALL CODES AND
AUTHORITIES HAVING JURISDICTION.

TO SECURITY DGP(S) IN LEVEL 6
WEST AIR VENTILATION CLOSET

THREE(3) NEW
SECURITY
DGP(S)

TO CONVERGED
IT NETWORK VIA
CAT 6A CABLING
BY IT
CONTRACTOR

TO CODE WHITE PANEL IN LEVEL 3
MECHANICAL ROOM

NEW EDWARDS
ALARM CODE
WHITE PANEL

TO EXISTING
CODE WHITE
SYSTEM BY
SECURITY
CONTRACTOR

EXISTING IT
RACK

NEW NETWORK SWITCH (AS
REQUIRED) BY IT
CONTRACTOR

EXISTING RACK EQUIPMENTS

SECURITY DGP

ELEVATOR TRAVELLER CABLE
PROVIDED BY ELEVATOR
CONTRACTOR.
ELEVATOR CARD READER
PROVIDED BY SECURITY
CONTRACTOR AND INSTALLED BY
ELEVATOR CONTRACTOR.

SECURITY DGP(s) PROVIDED BY SECURITY
CONTRACTOR IN COORDINATION WITH ELEVATOR
CONTRACTOR. DATA CONNECTIONS PROVIDED BY
IT CONTRACTOR. POWER AND CONDUITS PROVIDED
BY ELECTRICAL CONTRACTOR.

TO CONVERGED
IT NETWORK VIA
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BY IT
CONTRACTOR
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DOOR MONITORNG CONTACT
(BY DOOR HARDWARE)

PROVIDE 25mm (1") DIAMETER HOLE AT DOOR FRAME
AND TOP OF DOOR FOR DOOR MONITORNG CONTACT
AND MAGNET

JUNCTION BOX MOUNTED ON DOOR FRAME TO HOUSE
ELECTROMAGNETIC DOOR LOCK

ELECTROMAGNETIC DOOR LOCK (BY DOOR
HARDWARE)

JUNCTION BOX ON SECURE SIDE OF
DOOR

JUNCTION BOX MOUNTED AT TOP OF
DOOR FRAME TO HOUSE DOOR
MONITORING CONTACT

FINISHED FLOOR

DOOR FRAME

CARD READER
(ON NON-SECURE SIDE)

NOTES

1. REFER TO PLAN DRAWINGS FOR EXACT QUANTITY AND TYPE OF DEVICE AT EACH DOOR.

2. THESE DETAILS ARE TYPICAL. REFER TO DOOR HARDWARE SCHEDULE FOR MOUNTING AND ROUGH-IN REQUIREMENTS OF LOCKING DEVICES.

3. ALL CONDUITS TO BE MARKED CLEARLY AT BOTH ENDS.

4. MINIMUM CONDUIT SIZE SHALL BE 3/4" (21MM) UNLESS OTHERWISE NOTED.

5. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES ON SITE PRIOR TO INSTALLATION.

6. SECURITY CONTRACTOR SHALL PROVIDE ALL CONDUIT C/W PULLSTRING, BACK BOXES AND 120VAC POWER. SECURITY CONTRACTOR SHALL PROVIDE ALL LOW VOLTAGE WIRING, HARDWARE, SOFTWARE, DEVICES
AND CONFIGURATION AS REQUIRED FOR A COMPLETELY FUNCTIONAL AND FULLY OPERATIONAL SYSTEM.

7. WIRING SHALL BE COORDINATED AND CONFIRMED WITH SUPPLIER.

8. TYPE AND QUANTITY OF WIRING AND SIZE AND QUANTITY OF CONDUIT SHALL BE TO THE SPECIFIC MANUFACTURERS REQUIREMENTS.

CARD READER
(ON SECURE SIDE)

CONDUIT AND CABLING

FINISHED FLOOR

JUNCTION BOX MOUNTED AT TOP OF DOOR
FRAME TO HOUSE DOOR MONITORING CONTACT

JUNCTION BOX MOUNTED ON SECURE SIDE OF
DOOR

DOOR MONITORNG CONTACT (BY
DOOR HARDWARE)

DOOR FRAME

CONDUIT AND CABLING

LINE OF CEILING

B

A

BAB

CARD READER (ON SECURE
SIDE)

ELECTROMAGNETIC
DOOR LOCK (BY DOOR HARDWARE)

JUNCTION BOX MOUNTED AT TOP OF
DOOR FRAME TO HOUSE
ELECTROMAGNETIC LOCK

B

D

CARD READER (ON NON-SECURE SIDE)

D

NOTES

1. REFER TO PLAN DRAWINGS FOR EXACT QUANTITY AND TYPE OF DEVICE AT EACH DOOR.

2. THESE DETAILS ARE TYPICAL. REFER TO DOOR HARDWARE SCHEDULE FOR MOUNTING AND ROUGH-IN REQUIREMENTS OF LOCKING DEVICES.

3. ALL CONDUITS TO BE MARKED CLEARLY AT BOTH ENDS.

4. MINIMUM CONDUIT SIZE SHALL BE 3/4" (21mm) UNLESS OTHERWISE NOTED.

5. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES ON SITE PRIOR TO INSTALLATION.

6. ELECTRICAL CONTRACTOR SHALL PROVIDE ALL CONDUIT C/W PULLSTRING, BACK BOXES AND 120VAC POWER. SECURITY CONTRACTOR SHALL PROVIDE ALL LOW VOLTAGE WIRING, HARDWARE,
SOFTWARE, DEVICES AND CONFIGURATION AS REQUIRED FOR A COMPLETELY FUNCTIONAL AND FULLY OPERATIONAL SYSTEM.

7. WIRING SHALL BE COORDINATED AND CONFIRMED WITH SUPPLIER.

8. TYPE AND QUANTITY OF WIRING AND SIZE AND QUANTITY OF CONDUIT SHALL BE TO THE SPECIFIC MANUFACTURERS REQUIREMENTS.

MINIMUM 21MM CONDUIT
TO SECURITY DGP AND INTRUSION PANEL
(AS REQUIRED)

MINIMUM 21MM CONDUIT
TO SECURITY DGP AND INTRUSION PANEL
(AS REQUIRED)

RJ-45 PATCH PANELS  (PROVIDED BY
OTHERS)

RJ-45 POE NETWORK
SWITCHES
(PROVIDED BY OTHERS)

FIBRE PATCH PANEL  (PROVIDED BY
OTHERS)

VIDEO SURVEILLANCE SERVERS

17" LCD RACK MOUNTED MONITOR W/ KVM,
OPTICAL KEYBOARD AND MOUSE

IT RACK
(RACK PROVIDED
BY IT CONTRACTOR)

NOTES:

1. QUANTITY, SIZE AND LOCATION OF SERVERS/NVR'S AND STORAGE SHALL BE AS REQUIRED FOR A FULLY FUNCTIONING SYSTEM.

2. REFER TO SECURITY FLOOR PLANS AND RISER DIAGRAMS FOR EXACT DEVICE QUANTITIES AND LOCATIONS.

3. COORDINATE ALL RACK, CABINET AND PANEL INSTALLATIONS WITH THE COMMUNICATION CONTRACTOR AND OWNER PRIOR TO INSTALLATION. THE SECURITY CONTRACTOR SHALL COORDINATE WITH THE
IT CONTRACTOR IN REGARDS TO LOCATION OF IT RACK DESIGNATED FOR SECURITY DEVICES AS WELL AS THE ORIENTATION AND POSITIONING OF THE SECURITY EQUIPMENT WITHIN THE IT RACK.

4.  THE SECURITY SYSTEM SHALL RESIDE ON THE LOCAL AREA NETWORK (LAN) (PROVIDED BY OTHERS)

5. ALL RACK EQUIPMENT SHALL BE FED FROM UPS AND EMERGENCY POWER.

SCALE: NTSSC03

2

SCALE: NTSSC600

1

SCALE: NTSSC600

4

AUDIBLE ANNUNCIATOR / PIEZO BUZZER

WITH AUDIBLE ANNUNCIATOR / PIEZO BUZZER

CORE DRILL THROUGH
FLOOR

ARMOURED
CABLE

JUNCTION BOX MOUNTED
TO UNDERSIDE OF SLAB

SECURITY WIRING IN MINIMUM
3/4" (21MM) CONDUIT TO DGP

W D

L

NOTES
1. REFER TO PLAN DRAWINGS FOR EXACT QUANTITY AND TYPE OF DEVICE.
2. ALL CONDUITS TO BE CLEARLY MARKED AT BOTH ENDS.
3. MINIMUM CONDUIT SIZE SHALL BE 3/4" (21MM) UNLESS OTHERWISE NOTED.
4. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES

WITH ARCHITECT ON SITE PRIOR TO INSTALLATION.
5. BUTTON SHALL BE NO MORE THAN 2.5"L x 2.5"W x 1"D
6. ELECTRICAL CONTRACTOR TO PROVIDE ALL CONDUIT C/W PULLSTRING AND

BACK BOXES. SECURITY CONTRACTOR SHALL PROVIDE ALL LOW VOLTAGE
WIRING, HARDWARE, SOFTWARE, DEVICES AND CONFIGURATION AS
REQUIRED FOR A COMPLETELY FUNCTIONAL AND FULLY OPERATIONAL
SYSTEM.

7. WIRING SHALL BE COORDINATED AND CONFIRMED WITH SUPPLIER.

PANIC BUTTON

NOTES

1. REFER TO PLAN DRAWINGS FOR EXACT QUANTITY AND TYPE OF DEVICE.

2. ALL CONDUITS TO BE CLEARLY MARKED AT BOTH ENDS.

3. MINIMUM CONDUIT SIZE SHALL BE 3/4" (21MM) UNLESS OTHERWISE NOTED.

4. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES WITH ARCHITECT ON SITE PRIOR TO INSTALLATION.

5. BUTTON SHALL BE NO MORE THAN 2.5"L x 2.5"W x 1"D

6. ELECTRICAL CONTRACTOR TO PROVIDE ALL CONDUIT C/W PULLSTRING AND BACK BOXES. SECURITY CONTRACTOR SHALL PROVIDE ALL LOW VOLTAGE WIRING, HARDWARE, SOFTWARE, DEVICES AND CONFIGURATION AS REQUIRED FOR A
COMPLETELY FUNCTIONAL AND FULLY OPERATIONAL SYSTEM.

7. WIRING SHALL BE COORDINATED AND CONFIRMED WITH SUPPLIER.

SCALE: NTSSC600

5

SECURITY CABLING IN MINIMUM 3/4" (21MM) CONDUIT

VANDAL RESISTANT ACRYLIC BUBBLE

4S DEEP ELECTRICAL BACKBOX

CEILING

CCTV CAMERA TRIM

NOTES:

1. DETERMINE EXACT LOCATION AND MOUNTING HEIGHT OF BACKBOX ONSITE PRIOR TO ANY INSTALLATION.

2. ELECTRICAL CONTRACTOR TO PROVIDE ALL CONDUIT C/W PULLSTRING, JUNCTION BOXES, AND BACK BOXES. SECURITY CONTRACTOR SHALL PROVIDE ALL HARDWARE, DEVICES, SOFTWARE AND
CONFIGURATION AS REQUIRED FOR A COMPLETELY FUNCTIONAL AND FULLY OPERATIONAL SYSTEM. THE SECURITY CONTRACTOR SHALL PROVIDE COMMUNICATION CABLING FOR VIDEO SURVEILLANCE
CAMERAS.

3. ALL CONDUIT SHALL BE MINIMUM 21mm UNLESS OTHERWISED NOTED.

4. ALL CONDUITS SHALL BE MARKED CLEARLY AT BOTH ENDS.

5. PROVIDE ALL MOUNTING BRACKETS AND ACCESSORIES AS REQUIRED.

6. ADJUST CCTV LENS TO OBTAIN OPTIMUM FIELD OF VIEW AS REQUIRED.

7. WIRING SHALL BE COORDINATED AND CONFIRMED WITH SUPPLIER.

SCALE: NTSSC600

6

FINISHED FLOOR

DOOR FRAME

JUNCTION BOX ON
SECURE SIDE OF DOOR

ACCESS CONTROL COMMUNICATION
CABLE

120VAC

HOLLOW METAL CABLE
SHIPPING BOX

TRANSFER
HINGE

NOTES

1.REFER TO PLAN DRAWINGS FOR EXACT QUANTITY AND TYPE OF DEVICE AT EACH DOOR.

2.ALL CONDUITS TO BE MARKED CLEARLY AT BOTH ENDS.

3.MINIMUM CONDUIT SIZE SHALL BE 3/4" (21mm) UNLESS OTHERWISE NOTED.

4. CONFIRM EXACT LOCATION AND MOUNTING HEIGHT OF ALL BACK BOXES AND DEVICES ON SITE PRIOR TO INSTALLATION.

POWER SUPPLY

CARD ACCESS ELECTRONIC
LOCKSET C/W DOOR MONITORING
CONTACT, LATCH BOLT MONITOR
AND REQUEST-TO-EXIT

21mm C.

21mm C.

CARD READER (ON
NON-SECURE SIDE)

SCALE: NTSSC600

3

ACCESS CONTROL AND ALARM
MONITORING SERVERS

SC600

SECURITY DETAILS
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SCALE: NTSSC601

1

W
IR

IN
G

D
U

C
T

120
VAC

RBH
SECURITY
CONTROLLER(S)

POWER
SUPPLY

ELECTRIC
LOCK
POWER
SUPPLY

WIRING DUCT

NOTES:

1. QUANTITY, SIZE AND LOCATION OF POWER SUPPLIES, CONDUIT, CONTROLLERS, ETC SHALL BE AS SPECIFIED AND REQUIRED.

2. CONTRACTOR SHALL INCLUDE FOR ALL REQUIRED CONNECTIONS TO THE LAN AS NOMINATED ON THE DRAWINGS, NOTED IN THE SPECIFICATIONS AND AS REQUIRED TO PROVIDE A FULLY FUNCTIONAL SYSTEM.

3. ARRANGEMENT SHOWN IS TYPICAL. CONTRACTOR SHALL PROVIDE QUANTITIES OF DEVICES AS REQUIRED AND SPECIFIED.

4. COORDINATE ALL RACK, CABINET AND PANEL INSTALLATIONS WITH THE OWNER AND ARCHITECT PRIOR TO INSTALLATION.

5. ALL SECURITY PANEL AND ELECTRIC STRIKE POWER SUPPLIES SHALL BE FED FROM BUILDING UPS AND EMERGENCY POWER.

MAGLOCK
POWER
SUPPLY

BATTERY
BACKUP

SCALE: NTSSC601

3

EXISTING SECURITY DGP(S)

NEW SECURITY DGP(S)

SCALE: NTSSC601

2

EXISTING IT RACK
MOUNTED ABOVE
DOOR

SCALE: NTSSC601

4
SCALE: NTSSC601

6

SCALE: NTSSC601

7

SC601

SECURITY DETAILS
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