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Mechanical
Addendum No. 1
Project SHN Dialysis Care Unit Issue Date: June 14, 2024

General Hospital

This addendum shall form an integral part of the Bid Documents for the above project and shall be read
in conjunction therewith. This addendum shall, however, take precedence over all requirements of the
previously issued Drawings and Specifications with which it may prove to be at variance, unless
otherwise clarified by the Consultant.

This addendum must be signed by the Bidder in the appropriate space and must be attached to the
back of the Bid Form for submission at the time of bidding. Bids not including this addendum signed as
requested may be rejected as informal.

Revisions / Clarifications

The following changes and clarifications shall be considered when submitting your bid.
1. MECHANICAL DRAWINGS

1.1.Drawing M6.01 — AIR FLOW AND CONTROL SCHEMATIC
1.1.1. Refer to “Control Schematic — Reheat Coil and Radiant Heating Panel” added
to this drawing and include for this as part of the controls scope of work.

END OF MECHANICAL ADDENDUM No. 1
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GENERAL NOTES:

1. DUCT WORK FOR BOTH UNITS SHALL BE CONNECTED AT THE END OF EACH RUN.
DAMPERS SHALL BE INSTALLED PART OF PHASE | WORK.
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1. THE RADIANT PANEL AND REHEAT COIL ARE CONTROLLED BY A ROOM TEMPERATURE SENSOR COMPLETE WITH LOCAL SET POINT CONTROL. THE
ROOM TEMPERATURE SENSOR SHALL MODULATE THE CONTROL VALVES IN SEQUENCE TO MAINTAIN ROOM SET POINT OF 72°F (ADJUSTABLE).

2. THE BAS SHALL CONTROL THE RADIANT PANEL (FIRST STAGE HEATING) AND THE REHEAT COIL (SECOND STAGE HEATING) IN SEQUENCE TO
MAINTAIN THE HEATING SET POINT. THE CONTROLS SHALL BE NON-OVERLAPPING.

3. DURING COOLING OPERATION, THE RADIANT PANEL CONTROL VALVES ARE FULLY CLOSED.
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