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1.0 General Requirements – Nothing issued in this Addendum

2.0 Architectural Specifications

Reference Document ‘Project Manual – Scarborough Health Network General Hospital 
Dialysis Care Unit

2.0.1 Specification Addendum 1
Added and Revised as noted

2.1 Architectural Drawings
2.1.1 Reference drawing COVER SHEET

Added A-511G to list of drawings 
Revised sheet titleblock 
Delete from  drawing list the following drawings

A-102H  ARCHIVE PHASING PLANS - LEVEL 2 copy 1  
A-102PHASE DRAFT PHASING PLANS DRAFT - LEVEL 2

2.1.2 Reference drawing A-001G 
Added prescribed access by the owner to the west wing from grade level. 
Added 2 photographs showing location prescribed location at existing west wing entrance 
for work in west wing level 2

2.1.3 Reference drawing A-101G
  Added note from A-001G for space at grade level for access to West Wing 

Deleted internal access from West Wing Entrance through to elevators, corridors and 
mechanical room, Level 0 and Level 1 respectively

2.1.4 Reference drawing A-102G
Revised note to sub Phase 3A-5 

“BUILD HOARDING / HOARDING VESTIBULE/CEILING HOARDING WITH WALLS 
TO SUPPORT AND WITH ACCESS PANELS TO WORK IN EXISTING CEILING 
SPACE ABOVE CORRIDOR.”

Revised suggested hoarding to west wing during Phase 2B 
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2.1.5 Reference drawing A-110G 
  Revised Notes D39 and D45 
Added tag reference to glazing on north wall of the West Wing
Added Interior photograph of proposed location for glass removal.
 

2.1.6 Reference dwg A-130G 
Added wall type FW01 for all exposed to view sides of existing columns at exterior walls 
Added PARTITION/WALL LEGEND 

2.1.7 Reference drawing A-131G 
Added PARTITION/WALL LEGEND

2.1.8 Reference drawing A-141G
  Revised Ceiling heights and added bulkhead locations

2.1.9 Reference drawing A-150G
Revised lines to clarify differences in WP(Wall Protection) and Added WP tags to show     
Revised flooring to align within room partitions 
Revised finishes in Soiled utility rooms and washrooms to be finished in epoxy product
Revised notes and legends 
Revised finishes represented in coloured tones to hatches
Deleted ‘sloped’ from Floor Finishes Notes

2.1.10 Reference drawing A-160G
Revised lines to clarify differences in WP(Wall Protection) ON PLAN AND WALL 
PROTECTION LEGEND and Added WP tags to show types and locations. 
Added CG-1 tags to locations.
Revised WALL PROTECTION NOTES.
Added WP-01 to water treatment room and CG-1 as shown 
Added WP-03 and CG-1 to wall in clean supply room as shown 
Revised extent of Wall Protection for partitions in Crockford Wing to extend to existing 
window frames 
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2.1.11 Reference drawing A-300G
Added building section 9/A-300G THROUGH EAST SIDE OF WEST WING with reference 
to details
Added reference to new detail 9/A-510G 
Added reference to details to building section 5 and 1/A-300G

2.1.12 Reference drawing A-400G (NOT INCLUDED)
  Revised to clarify A-99, is handrail.  Handrail Detail 1 found on A-510G

Length = 600mm typical all locations unless noted otherwise 

2.1.13 Reference drawing A-402G
Revised plan 3/A-402G MED ROOM and INTERIOR ELEVATIONS 3A – 3D.
FFE items have been relocated 

2.1.14 Reference drawing A-403G
Revised all pipe railings, posts, handrails and brackets to be stainless steel.
Revised elevations to extend WP to floor at ramp locations.  No coved bases at these 
locations 

 
2.1.15 Reference drawing A-402C

Added 4/A-402C INTERIOR ELEVATION – TECH ROOM
   Added 5/A-402C INTERIOR ELEVATION – TECH ROOM

2.1.16 Reference drawing A-500G
Added Plan Detail 7/A-500G

2.1.17 Reference drawing A-510G
Revised Sheet name 
Added details for epoxy flooring and bases 
Added ceiling details 
Added ceiling expansion joint detail 
Added corner guard detail
PPE cabinet section relocated to new sheet A-511G

2.1.18 Reference drawing A-511G
  Added this new sheet

   Added PPE plans, elevations and details
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  Added details for millwork in MEDS room
 

2.1.20 Reference drawing A-600G
  Revised REMARKS notes for epoxy flooring and sheet flooring – safety

2.1.20 Reference drawing A-601G
  Deleted stop from cased/single rabbet opening frame detail 3 
  Revised TSG to TGL in DOOR/FRAME LEGENDS ABBREVIATIONS and INTERIOR          
SCREEN ELEVATIONS
  Added Detail 4 – Single Rabbet opening frame – Sliding door
  Revised DOOR AND FRAME SCHEDULE – NEW, Door 2.723 frame detail to 4
        

3.0 FF&E – Bill of Quantity

Reference document “SHN Centenary Dialysis FF&E BOQ - w-Installed by 2024-05-
2.pdf”

Added new column for clarification; “Installed by”

End of Architectural Addendum 1
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GENERAL NOTES - PHASING PLANS

1. LINES ON PLANS REPRESENTING HOARDING ARE SCHEMATIC. FINAL LOCATIONS 

TO BE DETERMINED ON SITE IN CONSULTATION WITH OWNER AND INFECTION 

PREVENTION AND CONTROL AUTHORITY STANDARDS.

2. FINAL HOARDING LOCATIONS TO BE CO-ORDINATED WITH OWNER WHERE   

EXISTING DEVICES ARE TO BE OPERATIONAL DURING CONSTRUCTION.

3. FINAL HOARDING LOCATIONS TO BE CO-ORDINATED WITH OWNER WHERE   

EXISTING ENTRY/EXIT ARE TO REMAIN ACCESSIBLE DURING CONSTRUCTION.

4. MAINTAIN CLEAR WIDTH OF 1100mm IN CORRIDOR AREA OR AREAS DEEMED TO BE 

TEMPORARY CORRIDOR TO ACCOMODATE PHASING.

5. PHASING NOTES REPRESENT GENERAL INTENT OF DEMOLITION / NEW WORK 

SCOPE. ALL ASSOCIATED WORK TO BE READ IN CONJUNCTION WITH DEMOLITION 

DRAWINGS AND NEW WORK DRAWINGS.

6. PHASING OF DEMOLITION AND NEW WORK TO BE CO-ORDINATED WITH 

MECHANICAL AND ELECTRICAL WORK.
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PHASE LEGEND - SCOPE OF WORK

AREA OF DEMOLITION WORK
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EXTENT OF HOARDING / HOARDING VESTIBULE

AREA NOT IN SCOPE OF WORK
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1A    PHASE 1A - DEMOLITION FLOOR PLAN
SCALE: 1 : 250A-102G

1B    PHASE 1B - NEW CONSTRUCTION PLAN

SCALE: 1 : 250A-102G

2A    PHASE 2A - DEMOLITION FLOOR PLAN

SCALE: 1 : 250A-102G

3A    PHASE 3A - DEMOLITION PLAN

SCALE: 1 : 250A-102G

2B    PHASE 2B - NEW CONSTRUCTION PLAN

SCALE: 1 : 250A-102G

3B    PHASE 3B - NEW CONSTRUCTION PLAN
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PHASE 1A NOTES

1. BUILD HOARDING / HOARDING VESTIBULE
2. DEMOLITION SCOPE OF EXISTING R.O. WATER TREATMENT ROOM. EXISTING EQUIPMENT AND SYSTEM TO BE OPERATIONAL AT ALL TIMES.
3. PARTIAL DEMOLITION SCOPE OF EXISTING HEMO MAINTENANCE ROOM. REMAINDER OF DEMOLITION TO BE DONE IN SUB PHASE 3A-2. 
4. DEMOLITION SCOPE OF EXISTING STAFF WASHROOM & ADJACENT CORRIDOR
5. DEMOLITION SCOPE OF SHELL SPACE AREA OF FUTURE TECH WORKROOM
6. DEMOLITION SCOPE OF RAMP & ADJACENT RAMP STORAGE

PHASE 1B NOTES

1. CONSTRUCTION / RECONFIGURATION OF EXISTING R.O. WATER TREATMENT ROOM. NEW DOOR AND DOOR HARDWARE. PROVIDE FUTURE WATER TREATMENT EQUIPMENT & SYSTEM CONNECTION TO 
FUTURE FIT OUT OF SHELL SPACE.

2. PROVIDE NEW FINISHES FOR EXISTING STAFF WASHROOM. INSTALL PREVIOUSLY STORED EXISTING DOOR HARDWARE TO BE INSTALLED INTO NEW DOOR AND DOOR FRAME.
3. CONSTRUCTION OF RAMP STORAGE AREA
4. CONSTRUCTION OF TECH. WORK ROOM. TEMPORARY DOOR AND DOOR HARDWARE TO TECH WORKROOM TO ACCOMODATE HOARDING PLAN IN NEXT PHASE.
5. CONSTRUCTION OF COMMAND STATION. ASSOCIATED EQUIPMENT AND FURNITURE TO BE INSTALLED IN PHASE 2B WORK.

PHASE 2A NOTES

1. REMOVE GLAZING IN EXISTING WINDOW(S) FOR ACCESS FROM EXTERIOR
2. BUILD HOARDING / HOARDING VESTIBULE
3. DEMOLITION SCOPE OF EXISTING SHELL SPACE
3. ACCESS TO NEW TECH WORKROOM TO BE MAINTAINED AT ALL TIMES. RESTRICTED TO STAFF ONLY.

PHASE 2B NOTES

1. CONSTRUCTION OF DIALYSIS UNIT EXPANSION. CO-ORDINATE WITH R.O. WATER TREATMENT VENDOR FOR CONNECTION TO NEW LOOPS AND FINAL TIE-INS
2. FINAL FINISHES OF RAMP AND RAMP STORAGE AREA
3. COMMAND STATION EQUIPMENT AND FURNITURE TO BE INSTALLED
4. FINAL DOOR AND DOOR HARDWARE TO BE INSTALLED FOR TECH WORKROOM
5. CO-ORDINATE WITH R.O. WATER TREATMENT VENDOR FOR COMMISIONING OF SYSTEM. CO-ORDINATE WITH OWNER FOR PATIENT TRANSFER PROCESS TO NEW UNIT PRIOR TO START OF NEXT PHASE

PHASE 3A NOTES

THIS PHASE REQUIRES SUB PHASING TO MAINTAIN CONTINUOUS ACCESS TO EXISTING DIALYSIS UNIT (SOUTH UNIT) AND NEW DIALYSIS 
UNIT EXPANSION.

SUB PHASE 3A-1

1. CO-ORDINATE WITH R.O. WATER TREATMENT VENDOR FOR DECOMMISION OF EXISTING CROCKFORD NORTH UNIT UNIT SYSTEM
2. BUILD HOARDING / HOARDING VESTIBULE
3. DEMOLITION SCOPE OF EXISTING MAIN DIALYSIS UNIT
4. DEMOLITION SCOPE OF EXISTING SUPPLY STORAGE / OFFICE
5. DEMOLITION SCOPE OF EXISTING BARRIER FREE WASHROOM

SUB PHASE 3A-2

1. BUILD HOARDING / HOARDING VESTIBULE
2. DEMOLITION SCOPE FOR REMAINDER OF THE EXISTING HEMO MAINTENANCE ROOM

SUB PHASE 3A-3

1. BUILD HOARDING / HOARDING VESTIBULE
2. DEMOLITION SCOPE OF EXISTING WAITING AREA

SUB PHASE 3A-4
1. BUILD HOARDING / HOARDING VESTIBULE
2. DEMOLITION SCOPE OF EXISTING HOUSEKEEPING ROOM

SUB PHASE 3A-5

1. BUILD HOARDING / HOARDING VESTIBULE/CEILING HOARDING WITH WALLS TO SUPPORT
AND WITH ACCESS PANELS TO WORK IN EXISTING CEILING SPACE ABOVE CORRIDOR.

2. DEMOLITION SCOPE OF EXISTING ELEVATOR LOBBY AND CORRIDOR

PHASE 3B NOTES

THIS PHASE REQUIRES SUB PHASING TO MAINTAIN CONTINUOUS ACCESS TO EXISTING DIALYSIS UNIT (SOUTH UNIT) AND NEW DIALYSIS 
UNIT EXPANSION.

SUB PHASE 3B-1

1. CONSTRUCTION / RENOVATION OF DIALYSIS SEGREGATION UNIT. CO-ORDINATE WITH R.O. WATER TREATMENT VENDOR FOR 
CONNECTION TO NEW LOOPS AND FINAL TIE-INS

2. RENOVATION OF SUPPLY STORAGE / OFFICE 
3. PROVIDE NEW FINISHES FOR EXISTING BARRIER FREE WASHROOM. INSTALL NEW DOOR AND DOOR HARDWARE
4. CO-ORDINATE WITH R.O. WATER TREATMENT VENDOR FOR COMMISIONING OF SYSTEM

SUB PHASE 3B-2

1. CONSTRUCTION / RENOVATION OF CLEAN SUPPLY ROOM. INSTALL NEW DOOR AND DOOR HARDWARE
2. CONSTRUCTION AND INSTALLATION OF NEW PATIENT LOCKERS

SUB PHASE 3B-3

1. CONSTRUCTION / RENOVATION OF WAITING AREA / LOUNGE AND SELF ASSESSMENT ZONE

SUB PHASE 3B-4
1. CONSTRUCTION AND RENOVATION OF HOUSEKEEPING CLOSET AND SOILED UTILITY / BIOHAZARD ROOM. INSTALL NEW DOORS AND 

DOOR HARDWARE

SUB PHASE 3B-5

1. CONSTRUCTION AND RENOVATION OF ELEVATORY LOBBY AND CORRIDOR
7
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GENERAL NOTES - DEMOLITION IMAGES

1. IMAGES PROVIDED ARE FROM THE SITE PRIOR TO TENDER. ITEMS SHOWN MAY HAVE BEEN ALTERED, 
REMOVED OR RELOCATED. IMAGES ARE TO VISUALLY ASSIST WITH BUT NOT LIMITED TO THE WRITTEN 
DESCRIPTION SHOWN HERE.  CO-ORDINATE WITH THE FULL SCOPE OF WORK.

2. ALL WORK TO BE CO-ORDINATED WITH MECHANICAL AND ELECTRICAL DEMOLITION WORK.

3.  ALL WORK TO BE CO-ORDINATED WHERE EXISTING WATER TREATMENT EQUIPMENT AND SYSTEM WILL BE 
AFFECTED DEMOLITION WORK.

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-110G

FLOOR PLAN - LEVEL 2 - DEMOLITION

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 125A-110G

1    LEVEL 2 - DEMOLITION FLOOR PLAN

DEMOLITION FLOOR PLAN NOTES LEGEND

Key Value Keynote Text

D01 REMOVE AND DISPOSE OF EXISTING METAL STUD AND GYPSUM BOARD PARTITION AND/OR FURRING, FULL
HEIGHT

D02 REMOVE AND DISPOSE OF EXISTING SINGLE, PAIR OR SLIDING DOORS, FRAME, SCREEN AND SIDELITE AS
SHOWN COMPLETE WITH ALL CLIPS, ANCHORS AND HARDWARE

D02a REMOVE AND DISPOSE OF EXISTING SINGLE DOOR PANEL. MAINTAIN & MAKE GOOD EXISTING FRAME,
REMOVE AND STORE ALL CLIPS, ANCHORS AND HARDWARE TO BE RE-INSTALLED IN NEW DOOR PANEL

D03 REMOVE AND DISPOSE OF EXISTING RESILIENT SHEET FLOORING COMPLETE WITH BASES AND TRIMS.
TYPICAL ALL LOCATIONS UNLESS NOTED OTHERWISE

D04 REMOVE AND DISPOSE OF EXISTING CASEWORK AND COUNTERTOP COMPLETE WITH ALL MECHANICAL
EQUIPMENT AND ELECTRICAL DEVICES

D05 REMOVE AND DISPOSE OF EXISTING STAINLESS STEEL SINK COMPLETE.

D06 REMOVE AND DISPOSE OF EXISTING PLUMBING FIXTURE C/W ALL PIPING, ACCESSORIES, ETC BACK TO WALL.

D07 REMOVE AND DISPOSE OF EXISTING EYE WASH FIXTURE C/W ALL PIPING, ACCESSORIES, ETC BACK TO WALL.

D08 REMOVE AND DISPOSE OF EXISTING CONCRETE MASONRY UNIT WALL.  WHERE NOT EXPOSED TO VIEW
REMOVAL OF FURRING INCLUDED.

D09 REMOVE AND DISPOSE OF EXISTING FURRED ASSEMBLY COMPLETE TOP TO BOTTOM

D10 REMOVE AND DISPOSE OF EXISTING GLASS AND SPANDREL ASSEMBLY WITHIN SURROUNDING FRAME.
REMOVE INTERIOR GLAZING STOPS.  EXTERIOR GLAZING LEG TO REMAIN

D11 REMOVE AND DISPOSE OF EXISTING A/C WINDOW UNIT COMPLETE WITH ALL SUPPORTS.  PATCH HOLES ON
EXTERIOR TO MATCH EXISTING BRICK

D14 REMOVE EXISTING CABINET STORAGE

D17 REMOVE AND DISPOSE OF EXISTING INTERIOR CHAIN LINK FENCE ASSEMBLY, C/W POSTS, HARDWARE,
SLIDING RAILS, BASE PLATES AND RELATED MECHANISMS

D18 REMOVE AND DISPOSE OF EXISTING FLOOR MOUNTED PIPE RAILING COMPLETE TO T/O FLOOR/RAMP

D35 REMOVE AND DISPOSE OF EXISTING LOCKERS C/W BASE AND TRIMS

D37 REMOVE AND DISPOSE OF EXISTING WALL PROTECTION PANELS. PATCH AND REPAIR WHERE DAMAGED.
PREPARE FOR NEW FINISHES

D39 REMOVE EXISTING PLEXI-GLASS PANELS C/W FASTENERS.  REPAIR AT FORMER FASTENER LOCATIONS.
REFER TO SPECIFICATIONS

D42 REMOVE AND DISPOSE OF EXSITING CONCRETE BLOCK WITH LAMINATE GYPSUM BOARD WALL

D43 REMOVE AND RE-INSTALL EXISTING PLUMBING FIXTURES AND WALL MOUNTED ACCESSORIES

D45 REMOVE EXISTING GLAZING AS REQUIRED FOR ACCESS TO CONSTRUCTION ZONE FROM EXTERIOR
SCAFFOLDING.  RE-INSTALL ONCE WORK IN THIS PHASE IS COMPLETED.

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW
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2 2023-08-28 90% ISSUED FOR COSTING

3 2023-11-17 ISSUED FOR COORDINATION

4 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

5 2024-04-03 ISSUED FOR CO-ORDINATION

6 2024-04-22 ISSUED FOR TENDER

7 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

SCALE: 1 : 150A-110G

2    DEMOLITION PLAN REFERENCE IMAGES

7

7

7

7



UP

UP

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

CWP-800
HOT WATER
UNIT
[EXISTING]

POWER
DATA

WATER & DRAIN CONNECTIONS

# 1 # 2

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

UP

DN

UP UP

UP

FHC

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

CWP-800
HOT WATER
UNIT
[EXISTING]

POWER
DATA

WATER & DRAIN CONNECTIONS

# 1 # 2

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

1
A-300G

1
A-300G

TYPE A

SEGREGATION

ROOM

2.713A

TYPE A

SEGREGATION

ROOM

2.713B

TYPE A

SEGREGATION

ROOM

2.713C

TYPE A

SEGREGATION

ROOM

2.713D

TYPE A

SEGREGATION

ROOM

2.713E

TYPE B

SEGREGATION

ROOM

2.713F

CLEAN

SUPPLY

STORAGE

2.728

HOUSEKEEPING

CLOSET

2.729A

SOILED/BIOHAZARD

2.729

WATER

TREATMENT

ROOM

2.727

SELF

ASSESSMENT

2.711A

PATIENT

LOCKERS

2.701D

STAFF

WC

(EXST)

2.701A
EQUIPMENT

STORAGE

2.701C

CLEAN

SUPPLY

STORAGE

2.712

WAITING/LOUNGE

2.711

PATIENT

LOCKER

(EXST)

2.711B

Ex N Stair

EN-SUITE

WC

2.713G

COMMAND

STATION

2.713H

HHS

2.713M

WC, BF

(EXST)

2.714

EQUIPMENT

STORAGE

2.713K

SOILED

UTILITY

2.713J

Existing

Elevators

Existing

Elevators

EXISTING

ELECTRICAL

ROOM

Ex E Stair
EX-E

STAIR

EXISTING

MECHANICAL

ROOM

EX-2.701

Shaft

EQUIPMENT

STORAGE

2.713N

SELF

ASSESSMENT

2.701B

CORRIDOR

2.713

2.713C 2.713D 2.713E2.713B

2.
71

3G

2.
71

3J

2.713A

2.
71

3-
1

2.
71

3-
2

S
C

1

SS010

S
S

01
9

SS019

SS019B

SS019B SS019B

FW03

FW03

SS019B

GF-2

MED

ROOM

2.713L

SS010B

1
3

1
0

C
L

E
A

R

8
8
5

1
8

4
0

SS010

SS019

SS010
SS019B

2.729

2.729A

SS019B

S
S

01
9B

SS010B

3
A-300G

3
A-300G4 5 6 7 8 8x

A

Ax

B

Bx

C

1'

1'x

2'

B'x

A-401G

5A

A-401G3B

3A

A-401G4A

4B

A-401G

2A

2B

2C

2D

A-401G6A

6B

A-401G

1B

1A

7468   (REF.) 7468   (REF.) 7468   (REF.) 7569   (REF.) 2946   (REF.) 336   (REF.)

2
3
3
7
  
 (

R
E

F
.)

5
7
6
6
  
 (

R
E

F
.)

4
6
9
9
  
 (

R
E

F
.)

3
5
5
6
  
 (

R
E

F
.)

4
8
0
1
  
 (

R
E

F
.)

4
8
0
1
  
 (

R
E

F
.)

1C

1D

-

-

2.
71

3F

EX-2.720EXISTING

CORRIDOR

2.701

E
X

-2.712

ELEVATOR

LOBBY

2.702

E
X

-2
.7

02

EX-2.701

2.713L

ISOLATION

VESTIBULE

(EXST)

EX-2.709

EXAM

TREATMENT

(EXST)

EX-2.710

EX-2.709

EX-2.704

E
X

-2.710

EXISTING

INPATIENT

DIALYSIS

EX-2.704

E
X

-M
E

C
H

R
M

E
X

-E
LE

C

R
M

S
C

1

S
C

1

S
C

1

1
A-500G

2.
72

8

SS010

SS010

1
A-401G

SS010

2.
72

7

E
X

-N

S
T

A
IR

1
A-400G

2
A-400G

3
A-401G

5
A-401G

FW03

FW03

ERECT FURRING 
TIGHT TO EXISTING 
PIPING

8
A-300G

8
A-300G

2
A-500G

3
A-500G

WALL MOUNTED

MOP HOLDER

MOP SINK

RS RS RS RS RS
RS

RS

A-403G

1

2.
71

4

250

RS RS
RS

RS

RS

4
A-300G

W1
W1W1

W1

SS019B
SS019B SS019B SS019B

A-300G

2

2795

4
2
5

1
8

5
51135

3280

4
2
5

1500 885

1
9

3
0

1
6

5
0

1
2

4
0

900

2295 3565

ERECT WALL TIGHT 
TO EXISTING PIPING

ALIGN

9
1
5

5
0
0

3280 3280 3280 3280 3025

1
7

3
0

SS019B

530

A-4

A-1

715
6

8
5785

FW01
TYPICAL SIDES WITH FILLABLE 
TRIM PAINTED AND SEALANT TO
EXISTING SPANDREL

Typ
1

A-131G

Typ
1

A-130G

PARTITION / WALL LEGEND

EXISTING WALL

NEW WALL

ROLLER SHADE (RS)
WHERE SHOWN

AREA NOT IN SCOPE OF 
WORK

RS

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-130G

FLOOR PLAN - LEVEL 2 CROCKFORD
WING

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 50A-130G

1

PART FLOOR PLAN LEVEL 2 NEW CONSTRUCTION -
CROCKFORD WING

   KEY PLAN - DIALYSIS LEVEL 2

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-12-22 ISSUED FOR DD COSTING

2 2023-08-28 90% ISSUED FOR COSTING

3 2023-11-17 ISSUED FOR COORDINATION

4 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

5 2024-04-03 ISSUED FOR CO-ORDINATION

6 2024-04-22 ISSUED FOR TENDER

7 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

7

7



UP

DN

UP

DN

UP UP

UP

FHC

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

CWP-800
HOT WATER
UNIT
[EXISTING]

POWER
DATA

WATER & DRAIN CONNECTIONS

# 1 # 2

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

TREATMENT

STATION

- OPEN

2.721A

TREATMENT

STATION

- OPEN

2.721B

TREATMENT

STATION

- OPEN

2.721C

TREATMENT

STATION

- OPEN

2.721D

TREATMENT

STATION

- OPEN

2.722C

TREATMENT

STATION

- OPEN

2.722D

TREATMENT

STATION

- OPEN

2.722E

TREATMENT

STATION

- OPEN

2.726A

TREATMENT

STATION

- OPEN

2.726B

COMMAND

STATION

2.719A

TECH

WORKROOM

2.719

MED

ROOM

2.723

HHS

2.721E
HHS

2.722H

HHS

2.722G

HHS

2.725A

WC, BF

2.726D

STAFF

WC

2.725

Ex E Stair

Ex N Stair

E
X

F
H

C

STORAGE

2.720B

SOILED

UTILITY

2.724

ARREST

CART

ALCOVE

2.722F

STORAGE

2.720A

2.
72

4

2.
72

5

2.
71

9
2.723

SS010B

FW03

SC2

S
S

01
0

FW03

FW03

SS010

FW03

FW03

SS010A

FW03

FW03

SS010

SS010

FW03

SS010

FW03

FW03

FW03S
S

01
0

F
W

03

FW03

SS010A

SS019

C
O

R
R

ID
O

R

2.
72

0

CORRIDOR

2.720

SS010

SS010

SS010B

SS010B

SS010B

FW03

G
F

-2

480

2930 2442 3270

397

3270 2442 3148

SS010 SS010

7468

7011

A-402G 3B

7
A-300G

7
A-300G

6
A-403G

8x

Ax

B

Bx

C

C' C'x D' D'x E'

1'

1'x

2'

3'

B'x

A-402G

1A

1B

A-402G 2A

2B

2C

3C

3D

3A

336   (REF.) 6350   (REF.) 5740   (REF.) 3404   (REF.) 3404   (REF.) 5740   (REF.)

4
8
0
1
  
 (

R
E

F
.)

4
8
0
1
  
 (

R
E

F
.)

7
1
6
3
  
 (

R
E

F
.)

FW03

RO BOX

RO BOX

RO BOX

RO BOX

RO BOX

RO BOX

RO BOX

RO BOX

RO BOX

RO BOXRO BOX
RO BOX

TREATMENT

STATION

- OPEN

2.726C

2D

1C

1D

FW03

FW03

FW03

FW03

SS010B

FW03

EX-2.720

FW03FW03

RAMP DOWN

2.
72

6D

EXISTING

RAMP

2.720C

SC2 SC2
SC2

S
C

2

TREATMENT

STATION

- OPEN

2.722B

TREATMENT

STATION

- OPEN

2.722A

CORRIDOR

2.722

CORRIDOR

2.721

A-402G4d

4a

4b

4c

A-511G2

SS010B

SS010B

SS010B

A-403G

2

A-403G

5

SC2 SC2 SC2 SC2

S
C

2

3
A-400G

1
A-402G

3
A-402G

Typ
4

A-402G

2
A-402G

EX-IT

RM

8
A-300G

8
A-300G

FW03FW03 FW03 FW03

FW03

FW03

PIPE RAILING WITH
HANDRAIL

SITE VERIFY

2000 +/-

7
A-403G

3

LOW WALL 1070 AFF

SS010 WP-03

PPE-1

PPE-1

PPE-1 PPE-1

PPE-1

1500

1500

2
8

1
0

2
8

0
5

2
7

4
5

8
1
0

2525

430

3
5
5

1
4

9
5

1
5

1
0

2465 515 2210

1
6

5
0

1
5

3
5

2825

FW01A

1
9
5

3
7
0

2805

ALIGN 
TIGHT TO 
EXISTING 
PIPING

FW03

FW03

FW03

FW03

FW03

FW03

1
9

2
5

1
5

0
0

1760

4065 2945

SS019

SS019

9
5
0

8
3
0

6
3
0

SS010B

1
9

0
0

2
8

0
5

2
7

3
0

FW03

195

195
2

2
5
5

FW03

FW03

FW03

9
2
0

FW03FW03

1
3

0
5

23453
9
0

2
0

0
0

2050 2815

FW01

A-403G

8

TYP

9
A-300G

1
A-511G

7
A-500G

1200

Typ
1

A-131G

Typ
1

A-130G

8x

A

Ax

B

Bx

C' C'x D' D'x E'

1'

1'x

2'

B'x

EXISTING STEEL GRATE
SERVICE PLATFORM 
SUSPENDED FROM U/S 
LEVEL 2 SLAB

EXISTING SOFFIT MATERIAL - 8 LOCATIONS
TO BE REMOVED AS REQUIRED TO GAIN ACCESS
FOR NEW WORK IN EXSITING CRAWL SPACE.
RESTORE TO PREVIOUS CONDITION WHEN WORK
COMPLETED.

PARTITION / WALL LEGEND

EXISTING WALL

NEW WALL

ROLLER SHADE (RS)
WHERE SHOWN

AREA NOT IN SCOPE OF 
WORK

RS

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-131G

FLOOR PLAN - LEVEL 2 WEST WING

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 50A-131G

1

PART FLOOR PLAN LEVEL 2 NEW CONSTRUCTION -
WEST WING

   KEY PLAN - DIALYSIS LEVEL 2

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-12-22 ISSUED FOR DD COSTING

2 2023-08-28 90% ISSUED FOR COSTING

3 2023-11-17 ISSUED FOR COORDINATION

4 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

5 2024-04-03 ISSUED FOR CO-ORDINATION

6 2024-04-22 ISSUED FOR TENDER

7 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

SCALE: 1 : 150A-131G

3    CRAWL SPACE BELOW WEST WING LEVEL 2 PLAN

7



ACT2
2380

ACT2
2700

ACT1
2700

HHS

2.721E

HHS

2.722H

HHS

2.722G

HHS

2.725A

TREATMENT

STATION

- OPEN

2.721A

TREATMENT

STATION

- OPEN

2.721B

TREATMENT

STATION

- OPEN

2.721C

TREATMENT

STATION

- OPEN

2.721D

TREATMENT

STATION

- OPEN

2.722C

TREATMENT

STATION

- OPEN

2.722D

TREATMENT

STATION

- OPEN

2.722E

TREATMENT

STATION

- OPEN

2.726A

WC, BF

2.726D

MED

ROOM

2.723

STAFF

WC

2.725

TECH

WORKROOM

2.719

COMMAND

STATION

2.719A

CORRIDOR

2.720

STORAGE

2.720B

Ex N Stair
EX-N

STAIR

Ex E Stair
EX-E

STAIR

Shaft

EX-S1

EXISTING

RAMP

2.720C

Shaft

EX-S3

SOILED

UTILITY

2.724

ARREST

CART

ALCOVE

2.722F

ACT1
2550

ACT1
2550

ACT2
2380

GWB
2440

ACT2
2440

STORAGE

2.720A

ACT1
2440

8x

Ax

B

Bx

C

C' C'x D' D'x E'

1'

1'x

2'

3'

B'x

ACT1
2550

TREATMENT

STATION

- OPEN

2.726B

TREATMENT

STATION

- OPEN

2.726C
ACT2
2700

ACT2
2700

ACT1
2440

ACT2
2700

ACT2
2700

ACT2
2700

TREATMENT

STATION

- OPEN

2.722B

TREATMENT

STATION

- OPEN

2.722A

ACT2
2700

ACT2
2700

ACT2
2700

CORRIDOR

2.721

GWB
2700

PLAM
2400

PLAM
2400

GWB
2700

GWB
2700

GWB
2700

PLAM
2400

PLAM
2400

PLAM
2400

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

EQ EQ

E
Q

E
Q

E
Q

E
Q

EQ EQ

E
Q

E
Q

E
Q

E
Q

EQ EQ

EQ EQEQ EQEQ EQ

EQ EQ

EQ EQ

EQ EQ

ACT2
2700

ACT2
2700

E
Q

E
Q

EQ EQ

EQ EQ

EQ EQ

E
Q

E
Q

E
Q

E
Q

EQ EQ

E
Q

E
Q

EQ EQ

GWB
2550

6
1
0

6
1
0

GWB
2550

6
1
0

6
1
0

GWB
2440

cl
Room

PLAM
2400

GWB
2440

ACT1
2700

EQ EQEQ EQ

R-PNL
2700

R-PNL
2700

R-PNL
2700

R-PNL
2700

RAD PNL
2700

RAD PNL
2700

RAD PNL
2700

RAD PNL
2700

ACT1
2700

EQ EQ EQ EQ EQ EQ EQ EQ

E
Q

E
Q

EQ EQ

7
0
0

7
0
0

E
Q

E
Q

EQ EQ

610

E
Q

E
Q

EQ EQ

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

EQ EQ

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

E
Q

EQ EQ

E
Q

E
Q

E
Q

E
Q145

E
Q

E
Q

cl
Room

cl
Room

cl
Room

cl
Room

cl
Room

CEILING EXPANSION
JOINT COVER FOR EXISTING
EXP JOINT

RS

R
E

F
E

R
 T

O
 A

-1
4
1
G

 F
O

R
 

W
E

S
T

 W
IN

G
 P

L
A

N

RSRS

RS

RS

RS

RS

RS

RS

RS

RS RS RS RS
RS

RS

GWB
2440

GWB
2440

RAD PNL
2700

DROP BULKHEAD
TO CEILING

1
A-141G

1
A-140G

PARTITION / WALL / CEILING LEGEND

EXISTING WALL

NEW WALL

NEW 610x1220 SUSPENDED
T-BAR CEILING ACT2

NEW SUSPENDED
GYPSUM BOARD CEILING
GWB

RECESSED 1200 x 1200
LIGHT FIXTURE

RECESSED ROUND 
DOWNLIGHT FIXTURE

SUPPLY AIR DIFFUSER

RETURN AIR DIFFUSER

ROLLER SHADE (RS)

RS

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-141G

REFLECTED CEILING PLAN - LEVEL 2
WEST WING

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 50A-141G

1    REFLECTED CEILING PLAN - WEST WING

SCALE: 1 : 300A-141G

2    KEY PLAN RCP

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-12-22 ISSUED FOR DD COSTING

2 2023-08-28 90% ISSUED FOR COSTING

3 2023-11-17 ISSUED FOR COORDINATION

4 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

5 2024-04-03 ISSUED FOR CO-ORDINATION

6 2024-04-22 ISSUED FOR TENDER

7 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

7

7



UP

DN

UP UP

UP

FHC

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE B

SEGREGATION

ROOM

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

CLEAN

SUPPLY

STORAGE

COMMAND

STATIONHOUSEKEEPING

CLOSET

SOILED/BIOHAZARD

WATER

TREATMENT

ROOM

TECH

WORKROOM

MED

ROOM

SELF

ASSESSMENT

PATIENT

LOCKERS

HHS HHS

HHS

HHS

WC, BF

STAFF

WC

STAFF

WC

(EXST)

EQUIPMENT

STORAGE

CLEAN

SUPPLY

STORAGE

WAITING/LOUNGE

PATIENT

LOCKER

(EXST)

Ex E Stair

Ex N Stair

EN-SUITE

WC

COMMAND

STATION

HHS

WC, BF

(EXST)

EQUIPMENT

STORAGE

SOILED

UTILITY

E
X

F
H

C

Existing

Elevators

Existing

Elevators

EXISTING

ELECTRICAL

ROOM

Ex E Stair

EXISTING

MECHANICAL

ROOM

ISOLATION

ROOM

(EXST)

Shaft

STORAGE
EQUIPMENT

STORAGE

SOILED

UTILITY
ARREST

CART

ALCOVE

SELF

ASSESSMENT

CORRIDOR

CORRIDOR

EXISTING

CORRIDOR

EXISTING

RAMP

STORAGE

1 2 3 4 5 6 7 8 8x1x

A

Ax

B

Bx

C

C' C'x D' D'x E'

1'

1'x

2'

3'

B'x

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

EXAM

TREATMENT

(EXST)

ELEVATOR

LOBBY

EXIST TO REMAIN

VF-1 | VINYL SHEET FLOORING - MAIN

VF-2 | VINYL SHEET FLOORING - ACCENT 

SFS-1 | SAFETY SHEET FLOORING - MED ROOMS AND CLEAN SUPPLY

EF-1 | EPOXY FLOORING ALSO INCLUDES SOILED UTILITY

           ALL WASHROOMS

1. ALL VINYL SHEET FLOORING TO BE COVED BASE AT WALL @150mm.

REFER TO INTERIOR DETAILS AND MILLWORK DETAILS A-510C

2. ALL FLOORING MATERIALS TO EXTEND UNDER SLIDE-IN 

APPLIANCES, OPEN MILLWORK AND INTO CLOSETS UNLESS NOTED 

OTHERWISE.

3. WHERE EPOXY FLOORING IS NOTED, PROVIDE 150mm HIGH 

COVED EPOXY BASE.  REFER TO INTERIOR DETAILS AND MILLWORK 

DETAILS A-510C

4. PROVIDE ANODIZED ALUMINIUM TRANSITION STRIP BETWEEN 

EPOXY FLOORING AND SHEET FLOOR - TYPICAL

5. UNLESS SHOWN OTHERWISE LOCATE FLOORIING CHANGES, TYPES 

AND COLOUR TO TRANISITON AT CENTER OF DOOR LOCATIONS

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

6A-150G

FLOOR FINISH PLAN - LEVEL 2

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 125A-150G

1 LEVEL 2 - FLOOR FINISH PLAN

   FLOOR FINISHES LEGEND

   FLOOR FINISHES NOTES

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-08-28 90% ISSUED FOR COSTING

2 2023-11-17 ISSUED FOR COORDINATION

3 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

4 2024-04-03 ISSUED FOR CO-ORDINATION

5 2024-04-22 ISSUED FOR TENDER

6 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

6

6

6



UP

DN

UP UP

UP

FHC

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

CWP-800
HOT WATER
UNIT
[EXISTING]

POWER
DATA

WATER & DRAIN CONNECTIONS

# 1 # 2

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

UP

DN

UP UP

UP

FHC

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO 2 UNIT

WATER & DRAIN CONNECTIONS

CWP-800
HOT WATER
UNIT
[EXISTING]

POWER
DATA

WATER & DRAIN CONNECTIONS

# 1 # 2

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP-800
HOT WATER
UNIT

POWER
DATA

WATER & DRAIN CONNECTIONS

POWER
DATA

CWP-800
RO UNIT

WATER & DRAIN CONNECTIONS

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE B

SEGREGATION

ROOM

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

CLEAN

SUPPLY

STORAGE

COMMAND

STATION

HOUSEKEEPING

CLOSET

SOILED/BIOHAZARD WATER

TREATMENT

ROOM TECH

WORKROOM

MED

ROOM

SELF

ASSESSMENT

PATIENT

LOCKERS

HHS HHS

HHS

HHS

WC, BF

STAFF

WC

STAFF

WC

(EXST)

EQUIPMENT

STORAGE

CLEAN

SUPPLY

STORAGE

WAITING/LOUNGE

PATIENT

LOCKER

(EXST)

Ex E Stair

Ex N Stair

EN-SUITE

WC

COMMAND

STATION

HHS

WC, BF

(EXST)

EQUIPMENT

STORAGE

SOILED

UTILITY

Existing

Elevators

Existing

Elevators

EXISTING

ELECTRICAL

ROOM

Ex E Stair

EXISTING

MECHANICAL

ROOM

ISOLATION

ROOM

(EXST)

Shaft

STORAGE

SOILED

UTILITY

ARREST

CART

ALCOVE

SELF

ASSESSMENT

CORRIDOR

CORRIDOR

EXISTING

CORRIDOR

EXISTING

RAMP

STORAGE

1 2 3 4 5 6 7 8 8x1x

A

Ax

B

Bx

C

C' C'x D' D'x E'

1'

1'x

2'

3'

B'x

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

WP-02

WP-06

WP-05TYPICAL INTERIOR
SCREEN(SC-1) LOCATIONS
BOTH SIDES OF PARTITION

WP-04

WP-04

ALL WALLS

ALL WALLS

WP-04
ALL WALL 
SURFACES 
THIS ROOM

WP-02

CG-2

CG-2

CG-1

CG-1CG-1

CG-1

CG-1

CG-1

CG-1
CG-1

CG-1

CG-1 CG-1

CG-1 CG-1

CG-1

CG-1

CG-1

CG-1CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1CG-1

CG-1

CG-1
CG-1

CG-1

CG-1CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1CG-1
CG-1

CG-1 CG-1

CG-1 CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

WP-03

WP-03

WP-03

CG-1

CG-1

CG-1

CG-1

CG-1CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1

CG-1
CG-1

CG-1 CG-1

CG-1

WP-03
WP-03

WP-03
CG-1

WP-05

TYPICAL INTERIOR
SCREEN(SC-2) LOCATIONS
BOTH SIDES OF PARTITION 
TO BACK OF PPE CABINET 
AND END OF WALL WHERE
SHOWN

WP-05 WP-05 WP-05 WP-05

WP-02

3 SIDES WP-02

3 SIDES

WP-03

ALL WALLS

WP-03

ALL WALLS

CG-1

CG-1CG-1

CG-1

CG-1

CG-1

WP-02

WP-02

WP-02

WP-06
TYPICAL 

WP-06

WP-04 ALL WALLS
WP-04

ALL WALLS

CG-1

WP-03

WP-03

ALL WALLS

1 2 3 4 5 6 7 8 8x1x

A

Ax

B

Bx

C

C' C'x D' D'x E'

1'

1'x

2'

3'

B'x

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE A

SEGREGATION

ROOM

TYPE B

SEGREGATION

ROOM

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

CLEAN

SUPPLY

STORAGE

COMMAND

STATION
HOUSEKEEPING

CLOSET

SOILED/BIOHAZARD

WATER

TREATMENT

ROOM

TECH

WORKROOM

MED

ROOM

SELF

ASSESSMENT

PATIENT

LOCKERS

HHS HHS

HHS

HHS

WC, BF

STAFF

WC

STAFF

WC

(EXST)

EQUIPMENT

STORAGE

CLEAN

SUPPLY

STORAGE

WAITING/LOUNGE

PATIENT

LOCKER

(EXST)

Ex E Stair

Ex N Stair

EN-SUITE

WC

COMMAND

STATIONHHS

WC, BF

(EXST)

EQUIPMENT

STORAGE

SOILED

UTILITY

Existing

Elevators

Existing

Elevators

EXISTING

ELECTRICAL

ROOM

Ex E Stair

EXISTING

MECHANICAL

ROOM

ISOLATION

ROOM

(EXST)

EQUIPMENT

STORAGE

SOILED

UTILITY

ARREST

CART

ALCOVE

SELF

ASSESSMENT
CORRIDOR

CORRIDOR

EXISTING

CORRIDOR

EXISTING

RAMP

STORAGE

PT-2

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

TREATMENT

STATION

- OPEN

PT-3

P
T

-3

PT-2

P
T

-2

PT-2

PT-3

PT-2

PT-2

P
T

-2
P

T
-2

PT-2

PT-2

PT-2

P
T

-2

P
T

-2

PT-2PT-2

PT-2

PT-2

P
T

-2

P
T

-3

PT-2P
T

-5

PT-5SITE VERIFY 

EXTENT OF NEW 

WALL

STORAGE

WP-01 | HYGIENIC WALL PROTECTION @ 1370mm AFF

TYPICAL UNLESS NOTED OTHERWISE

WP-02 | HYGIENIC WALL PROTECTION BEHIND HHS @ 1675mm AFF

WP-03 | HYGIENIC WALL PROTECTION @ FULL HEIGHT

WP-04 | STAINLESS STEEL WALL PROTECTION @ FULL HEIGHT

WP-05 | HYGIENIC WALL PROTECTION @ 915mm AFF

CG-1 | STAINLESS STEEL CORNER GUARD @1235mm AFF

WP-06 | HYGIENIC WALL PROTECTION BELOW WINDOW SILL @ 750+/-mm

CG-2 | STAINLESS STEEL CORNER GUARD @1235mm AFF

1. REFER TO DETAILS FOR INSTALLATION METHOD A-510G

2. ALL WALL HYGENIC WALL PROTECTION SEAMS TO BE HEAT WELDED

3. WHERE EXPOSED, TOP EDGES OF WALL PROTECTION TO BE CAPPED

WITH ONE-PART COLOUR MATCHING START AND EDGE TRIM

4. WHERE NOTED IN WALL PROTECTION LEGEND ALL FULL HEIGHT

WALL PROTECTION TO ALIGN WITH INTERIOR DOOR HEIGHT.

5. ALL EXPOSED GYPSUM WALL BOARD SURFACES ABOVE ALL WALL

PROTECTION PANELS TO BE PAINTED .  REFER TO WALL FINISHES PLAN

FOR PAINT TYPE AND LOCATIONS

6. ALL CORNER GUARDS TO BE INSTALLED 150mm AFF @ HEIGHT AS NOTED

7. WHERE 2 CORNER GUARDS ARE USED ON A WALL END, PAINT THE WALL

STRIP UNCOVERED BETWEEN THE 2 CORNER GUARDS TO MATCH WALL

PROTECTION COLOUR.

8. SITE VERIFY ALL WALL PROTECTION PANELS FOR HEIGHT TO UNDERSIDE

OF EXISTING WINDOW SILLS AND NEW INTERIOR SCREENS

1. REFER TO INTERIOR FINISHES MATRIX FOR COLOURS 

AND DETAILS (A-600G). 

2. ALL EXPOSED GYPSUM WALL SURFACES ABOVE WALL PROTECTION TO 

BE PAINTED PT-1, UNLESS NOTED OTHERWISE.

P
N

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-160G

WALL PROTECTION AND FINISHES
PLANS - LEVEL 2

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 125A-160G

1 LEVEL 2 - WALL PROTECTION PLAN

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-12-22 ISSUED FOR DD COSTING

2 2023-08-28 90% ISSUED FOR COSTING

3 2023-11-17 ISSUED FOR COORDINATION

4 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

5 2024-04-03 ISSUED FOR CO-ORDINATION

6 2024-04-22 ISSUED FOR TENDER

7 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

SCALE: 1 : 125A-160G

2    LEVEL 2 - WALL FINISHES PLAN

   WALL PROTECTION LEGEND

   WALL PROTECTION NOTES

   WALL FINISHES NOTES

7

7

7

7

7



EX CF L1

4165

CF_L2

7468

CF_L2

7468

CF_L3

10902

WW_L2

7011

WW_L3

10894

5 6 7 8 8x B'x

3
8

8
5

  
 R

E
F

4
5
5

3
4

3
5

  
  
R

E
F

3
3

0
5

ELEVATOR

LOBBY

2.702

EXISTING

CORRIDOR

2.701

EXISTING

RAMP

2.720C

WP-01 WP-01 WP-01 WP-01 WP-01E
X

-2
.7

12

2.
71

3-
1

2.
71

4

2.
71

3-
2

E
X

-N

S
T

A
IR

9
A-510G

CF_L2

7468

CF_L3

10902

A Ax B Bx C

TYPE A

SEGREGATION

ROOM

2.713D

CORRIDOR

2.713

SOILED

UTILITY

2.713J

EXISTING

CORRIDOR

2.701

CLEAN

SUPPLY

STORAGE

2.728 3
4

3
5

  
  
 R

E
F

5
A-300G

WW_GROUND LEVEL

0

WW_L1

4268

WW_L2

7011

WW_L3

10894

1' 1'x 2' 3'

CORRIDOR

2.721

CORRIDOR

2.720

TECH

WORKROOM

2.719

6
A-300G

WP-01

EX

FHC

E
X

-2
.7

19
B

CRAWL SPACE

WW_GROUND LEVEL

0

WW_GROUND LEVEL

0

EX CF L1

4165

CF_L2

7468

CF_L3

10902

WW_L1

4268

WW_L2

7011

WW_L3

10894

8x C' C'x D' D'x E'B'x

OPEN TO 

BEYOND

OPEN TO 

BEYOND

OPEN TO 

BEYOND

EXISTING

RAMP

2.720C

3
8

8
5

  
 R

E
F

7
0

1
0

  
 R

E
F

CORRIDOR

2.720

TREATMENT

STATION

- OPEN

2.722E

CORRIDOR

2.722

EXISTING

CORRIDOR

2.701

EXISTING SERVICE CRAWL SPACE
ABOVE MAIN ENTRANCE

EXISTING SUSPENDED
METAL PLATFORMS  TYP

EXTERIOR PATIENT DROP OFF ZONE

9
A-510G

A

FW03

WP-06

T
Y

P

4
0
0

RO BOX

SOLID SURFACE TOP ALIGN 
WITH EXISTING WINDOW
SILL FRAME.  WOOD 
BLOCKING AS NEEDED

25

SEALANT

ROLLER SHADE

MAKE GOOD EXISTING
WALL SURFACE FOR NEW WORK

EXISTING EXTERIOR
WALL

EXISTING ALUMINUM
WINDOW

S
IT

E
 V

E
R

IF
Y

8
0
0

 +
/-

S
IT

E
 V

E
R

IF
Y

_
1
2

7
5

RADIANT PANEL

TYPE A

SEGREGATION

ROOM
ALIGN FURRED WALL WITH
COLUMN FURRING.  REFER TO 
PLANS

1'

-

---

CORRIDORHHS

RADIANT PANEL

FW03

S
IT

E
 V

E
R

IF
Y

1
5

7
0

S
IT

E
 V

E
R

IF
Y

9
6
5

FW03

WP-05

EXISTING EXT 
WALL

EXISTING 
CURTAIN

WALL

SOLID SURFACE TOP ALIGN
WITH EXISTING CW SILL
SHIM AS NEEDED

WALL HUNG SINK BEYOND

ROLLER SHADE

A

6
A-500G

W1

EXISTING EXTERIOR 
WALL

ROLLER SHADE

SEE THIS SHEET FOR
ELEVATION

CF_L2

7468

7

W1

4 LOCATIONS.  REFER TO 
PLANS FOR LOCATIONSEXISTING GLAZING

INSULATED GLAZED
UNIT

WW_L2

7011

WW_L3

10894

1' 1'x 2' 3'

TREATMENT

STATION

- OPEN

2.722C

TREATMENT

STATION

- OPEN

2.722D

TREATMENT

STATION

- OPEN

2.722E

WC, BF

2.726D

CORRIDOR

2.726

TREATMENT

STATION

- OPEN

2.726B

10
A-510G

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

6A-300G

BUILDING SECTIONS/
WALL SECTIONS

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 75A-300G

1

BUIDLING SECTION - NORTH SOUTH
CROCKFORD WING

SCALE: 1 : 75A-300G

3

BUIDLING SECTION - EAST WEST
CROCKFORD WING

SCALE: 1 : 75A-300G

7

BUIDLING SECTION - EAST WEST
WEST WING

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-08-28 90% ISSUED FOR COSTING

2 2023-11-17 ISSUED FOR COORDINATION

3 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

4 2024-04-03 ISSUED FOR CO-ORDINATION

5 2024-04-22 ISSUED FOR TENDER

6 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

SCALE: 1 : 75A-300G

8

BUIDLING SECTION - NORTH SOUTH
WEST WING

SCALE: 1 : 25A-300G

5    SECTION AT CROCKFORD WING EXT WALL
SCALE: 1 : 25A-300G

6    SECTION AT WEST WING EXT WALL

LEVEL 1 CROCKFORD WING
REFER TO MECH/ELEC DRAWINGS

FOR WORK IN CEILING SPACES

SCALE: 1 : 25A-300G

4

SECTION AT CROCKFORD WING - NEW WINDOW
INFILL

SCALE: 1 : 50A-300G

2

PARTIAL EXRERIOR ELEVATION - TYPICAL W1
WINDOW TYPE

SCALE: 1 : 75A-300G

9    BUILDING  SECTION - EAST WEST

CRAWL SPACE

6



UP

DN

UP

UP

P OWER
DATA

CW P-800
RO 2 UNIT

W A TE R & DRA IN CONNECTIONS

P OWER
DATA

CW P-800
RO 2 UNIT

W A TE R & DRA IN CONNECTIONS

CWP -800
HOT W ATER
UNIT
[E XISTING]

P OWER
DATA

W A TE R & DRA IN CONNECTIONS

# 1 # 2

CWP -800
HOT W ATER
UNIT

P OWER
DATA

W A TE R & DRA IN CONNECTIONS

P OWER
DATA

CW P-800
RO UNIT

W A TE R & DRA IN CONNECTIONS

P OWER
DATA

CW P-800
RO UNIT

W A TE R & DRA IN CONNECTIONS

POWER
DISCONNECTS

POWER
DISCONNECTS

CWP -800
HOT W ATER
UNIT

P OWER
DATA

W A TE R & DRA IN CONNECTIONS

P OWER
DATA

CW P-800
RO UNIT

W A TE R & DRA IN CONNECTIONS

GLBX-1

RECW-4

DOL-2

1000

A-1

A-4

CSOL-1
REC-1

A-402G 2A

2B

2C

2D

SOILED

UTILITY

2.724

A-2

PRMU-3

BINS-1

CHR-2

KEYTR-1

SCN-1

REC-8

REC-1

COMP-1

GLUM-2

PED-1

DSM-2

TELP-1

PRSP-1

BCP-1

A-402G

1A

1B

TELP-1

COMP-1

PED-1

DSM-2

KEYTR-1

REC-1
REC-8

CHR-2

HALN-1

1C

1D

HALN-1

COMMAND

STATION

2.719A

A-402G 3B

E
X

F
H

C

BCS-1

PRL-1

REC-1

A-4

A-1

A-2

A-90

1
0
0
0

GLBX-1

RXRET-1

MDIS-7

SDIS-3

RFPH-7 3C

3D

3A

MED

ROOM

2.723

DSWA-1

COMP-1

CWM-1

COMMAND

STATION
MED

ROOM

SOILED

UTILITY

WC, BF

A-2

HALN-1

HALN-1

PRMU-3

BINS-1

DESK, MODEST, 60X24-IN

PEDESTAL, BOX/BOX/FILE, MOBILE

RECW-4

CLINICAL SERVICE SINK

WP-04 WP-04

GLBX-1

WP-04

RECEPTACLE, WASTE, 7-GAL

CLINICAL SERVICE SINK

A-4
A-1

EYE WASH STATIONHAND HYGIENE STATION

RECEPTACLE, WASTE, 7-GAL

A-2

A-4

GLBX-1
HAND HYGIENE STATION

REC-1

2.
72

3

WP-02

WP-02

A-50

1
2

0
0

COMP-1

CWM-1

DSWA-1

9
6
0

A-90GLBX-1

PRL-1

BCS-1

WP-01

9
0
0

COMP-1

CWM-1

RXRET-1

A-90

WP-01

A-1

RECEPTACLE, WASTE, 7-GAL

WP-01

DESK, MODEST, 60X24-IN

RECEPTACLE, RECYCLE, 7-GAL

RECEPTACLE, WASTE, 7-GAL

KEYBOARD TRAY

PEDESTAL, BOX/BOX/FILE, MOBILE

CHAIR, TASK RECW-9

RECEPTACLE, RECYCLE, 7-GAL

KEYBOARD TRAY

PEDESTAL, BOX/BOX/FILE, MOBILE

DESK, MODEST, 60X24-IN

2.
72

4

WP-04

EYE WASH STATION

WP-03

M-2

WC, BF

2.726D
WP-03

A-98

RECW-9

A-1

A-4

A-96

A-97
M-2

WP-03

2.
72

6D

WALL HUNG TOILET

A-97

A-3

WP-03WP-03

A-402G4d

4a

4b

4c

M-2

A-4

A-1

RECW-9

A-3

A-97

A-98

A-96

WA-301
EXISTING CONCRETE

COLUMN

STAFF

WC

2.725

ALIGN STUD WITH

COLUMN

RECW-9

A-1

WA-300

A-4

M-2
A-3

A-96

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

7A-402G

ENLARGED FLOOR PLANS AND
INTERIOR ELEVATIONS - WEST WING

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

SCALE: 1 : 50A-402G

2    SOILED UTILITY ROOM EQUIPMENT PLAN
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SCALE: 1 : 5A-500G

1

PLAN DETAIL - EXISTING EXTERIOR GLAZING AND
INTERIOR PARTITION

SCALE: 1 : 5A-500G

2    PLAN DETAIL -SEG RM SLIDING DOOR JAMB
SCALE: 1 : 5A-500G

3    PLAN DETAIL - SEG RM SLIDING DOOR JAMB

SCALE: 1 : 25A-500G

5    SEGREGATION ROOM DOOR FRAMING
SCALE: 1 : 5A-500G

4    SECTION DETAIL - SEG RM SLIDING DOOR HEAD
SCALE: 1 : 5A-500G

6

SECTION AT CROCKFORD WING EXT WALL - NEW
WINDOW SILL

SCALE: 1 : 5A-500G

7
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6



COVED BASE C/W COVE 
FORMER.

CAULKING BEAD ALONG 
EDGE OF VINYL.

1
5
0

CONTINUOUS EDGE TRIM 
MITRED AT CORNERS: 
ANCHORED TO BACKING

WELD ROD SEAM
100mm FROM WALL
TYPICAL

COVED BASE C/W COVE 
FORMER.

BEVEL BACK AND FRONT 
OF BOTTOM OF PANEL
CONT SEALANT AT 
JUNCTION

1
5
0

WALL PROTECTION 
OVERLAP MIN 50 OVER 
BASE

DOUBLE SIDED ADHESIVE
TAPE

WELD ROD SEAM
100mm FROM WALL
TYPICAL

UNDERSIDE OF SUSPENDED
ACOUSTIC TILE CEILING
ALIGN WITH BOTTOM OF BULKHEAD

BRACING AT 1200 O.C.
MIN

64mm STEEL STUDS
SUSPEND FROM DECK ABOVE

95

16mm GYPSUM BOARD
BOTTOM AND SIDES

UNDERSIDE OF GWB CEILING REFER 
TO REFLECTED CEILING PLAN FOR 
HEIGHTS

UNDERSIDE OF ACOUSTIC CEILING

BRACING AS REQUIRED

BRACING AS REQUIRED

GWB CEILING

PLAM ON 19 PLYWOOD BLULKHEAD

CURVED AT ENDS

38X89 FRAMING SHOWN TO SUIT

3
0

0
 D

E
E

P

3
8

R=260

CONTINUOUS STAINLESS 
STEEL HANDRAIL

ANCHOR BRACKETS 
@800mm O.C. MAX

38 MIN

BLOCKING AS REQUIRED

COMPRESSIBLE SOUND 

ATTENUATION BATTS

ALUMINUM BACK CLIP

SCREW FASTENED THROUGH

TO CEILING FRAMING

CONTINUOUS ALUMINUM

COVER PLATE C/W CONT GASKET

ALIGN WITH EXISTING WALL PLATES

REMOVE GYP BD BOTH SIDES

OF EXISTING GAP.  REPLACE

WITH NEW 16mm GYP BD TO

EDGES OF EXISTING GAP.

50mm+/-

SITE VERIFY

600

19mm PLYWOOD BULKHEAD SUPPORTED FROM DECK 
WITH WOODLOOK PLASTIC LAMINATE WITH 
ANTIMICROBIAL FINISH

ACT SUSPENDED
CEILING

4
0

ACT SUSPENDED
CEILING

3
0
0

 M
IN

EPOXY FLOOR COATING AND
BASE 150 AFF

CAULKING BEAD ALONG 
EDGE OF METAL TRIM

1
5
0

CONTINUOUS EDGE TRIM 
MITRED AT CORNERS: 
ANCHORED TO BACKING

CONTINUOUS COVING MORTAR
FEATHER AT FLOOR AND WALL

EPOXY FLOOR COATING AND
BASE 150 AFF

1
5
0

CONTINUOUS COVING MORTAR
FEATHER AT FLOOR AND WALL

BEVEL BACK AND FRONT 
OF BOTTOM OF PANEL
CONT SEALANT AT 
JUNCTION

WALL PROTECTION 
OVERLAP MIN 50 OVER 
BASE

DOUBLE SIDED ADHESIVE
TAPE

CORNER GUARD
(CG-1)

WALL PROTECTION

CONT SEALANT
TYPICAL

PROVIDE METAL
BACKING UP TO
STUD  TYP

DRAWING NO.

PROJECT NO. PLOT DATE

SCALE

DRAWING ISSUE

DRAWING TITLE

PROJECT

SEAL

PERMIT STAMP

CONSULTANT

DRAWN

REVIEWED

REVISION

Kasian Architecture

Ontario Incorporated

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN 

ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING 

RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION 

OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST 

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY 

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS 

RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE 

ONTARIO INCORPORATED FOR ADJUSTMENT.

85 Hanna Avenue, Suite 300

Toronto, ON Canada M6K 3S3

T 416 583 3600  F 416 583 3610

www.kasian.com

@ ARCH DAs indicated

6A-510G

INTERIOR FINISHES DETAILS

SHN DIALYSIS CARE UNIT - GENERAL
HOSPITAL

240065
2023-11-17 Author

Checker

SCARBOROUGH, ONTARIO, CANADA

REV. YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW

1 2023-12-22 ISSUED FOR DD COSTING

2 2023-11-17 ISSUED FOR COORDINATION

3 2023-12-05 ISSUED FOR MOH STAGE 2.3 SUBMISSION

4 2024-04-03 ISSUED FOR CO-ORDINATION

5 2024-04-22 ISSUED FOR TENDER

6 2024-06-12 ISSUED FOR ARCH'L ADDENDUM 1

SCALE: 1 : 2A-510G

1A    BASE DETAIL 1
SCALE: 1 : 2A-510G

1B    BASE DETAIL 2

SCALE: 1 : 5A-510G

3    ACT CEILING TO BULKHEAD BOTH SIDES - TYPICAL

SCALE: 1 : 5A-510G

5    ACT CEILING TO BULKHEAD ONE SIDE - TYPICAL

SCALE: 1 : 5A-510G

6    PLAM WOOD LOOK BULKHEAD AT ROUNDED ENDS

6

SCALE: 1 : 2A-510G

8    HANDRAIL DETAIL 1

SCALE: 1 : 5A-510G

9    EXP JT COVER AT T/O RAMP

   EXISTING EXPANSION JOINT EXPOSED

SCALE: 1 : 5A-510G

10 PLAM WOOD LOOK BULKHEAD ABOVE PPE STATIONS

SCALE: 1 : 2A-510G

2A    EPOXY BASE DETAIL 1
SCALE: 1 : 2A-510G

2B    EPOXY BASE DETAIL 2

NOTE:  AS NOTED A-99 ON 
ENLARGED PLAN AND 
INTERIOR ELEVATIONS

6

SCALE: 1 : 5A-510G

1    TYPICAL CORNER GUARD DETAIL
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SCALE: 1 : 10A-511G

5

   PPE CABINET - SECTION AT HAND SANITIZER
COMPARTMENT

SCALE: 1 : 10A-511G

6    PPE CABINET - SECTION AT GLOVE COMPARTMENT

SCALE: 1 : 25A-511G

2    PPE CABINET - FRONT ELEVATION

SCALE: 1 : 25A-511G

1    PPE CABINET - PLAN VIEW

SCALE: 1 : 25A-511G

3    PPE CABINET - HORIZONTAL CROSS SECTION

SCALE:A-511G

4    PPE CABINET - 3D VIEW

GYP BD FILLABLE TRIM
PAINT AND SEALANT  TYP

PL-1 SLOPED
TOP

SCALE: 1 : 10A-511G

7    MEDS ROOM MILLWORK DETAILS
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WP-7 ALTRO WHTEROCK SATINS MOCHA/FAWN (W6FR/206) 8' X 4' HYGIENIC PVC CLADDING FOR CUSTOM PPE CABINETS

WP-6 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8' X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-5 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8' X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-4 CONSTRUCTION SPECIALTIES STAINLESS STEEL WALL PROTECTION N/A N/A 16 GAUGE STAINLESS STEEL WALL PROTECTION. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-3 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8' X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-2 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8' X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-1 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8' X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WALL AND DOOR PROTECTION

VF-2 TARKETT IQ EMINENT UNISENSE N/A DUSTY SAND 0928 2.00 mm SHEET VINYL - ACCENT

VF-1 TARKETT IQ EMINENT N/A WHITE 0904 2.00 mm SHEET VINYL- MAIN

VINYL SHEET FLOORING

SS-1 DUPONT CORIAN N/A LIMESTONE PRIMA ¾" THK. SOLID SURFACE-RECEPTION DESK

SOLID SURFACE

SFS-2 ALTRO AQUARIUS N/A ABALONE (AQI2028) 2.00 mm SHEET VINYL-SAFETY FOR SOILED UTILITY ROOM, HOUSEKEEPING ROOM, WATER TREATMENT ROOM

SFS-1 ALTRO AQUARIUS N/A TERRAPIN (AQI2009) 2.00 mm SHEET VINYL-SAFETY FOR  MEDICATION ROOM AND CLEAN SUPPLY ROOM

SHEET FLOORING - SAFETY

PL-2 WILSONART SOLIDS DESIGNER WHITE (D354-60) MATTE 4'X8' AEON SCRATCH RESISTANCE. SOLID COLOUR. AT UPPER CABINETS ONLY.

PL-1 WILSONART PREMIUM FAWN CYPRESS (8208K-60) MATTE 4'X8' AEON SCRATCH RESISTANCE. WOOD LOOK.

PLASTIC LAMINATE

PT-5 DULUX X-PERT N/A 11000: WHITE N/A INTERIOR LATEX PRIMER/SEALER FOR WATER TREAMENT ROOM & WORKROOM

PT-4 BENJAMIN MOORE N/A N/A OC-64: PURE WHITE N/A GENERAL - CEILING PAINT (FLAT) FOR ALL GYPSUM CEILING AREAS

PT-3 BENJAMIN MOORE N/A N/A CC-630: BACKWOODS N/A ACCENT - MEDIUM TONE GREEN

PT-2 BENJAMIN MOORE N/A N/A 861: SHALE N/A GENERAL - MEDIUM NEUTRAL FIELD

PT-1 BENJAMIN MOORE N/A N/A OC-65: CHANTILLY LACE N/A GENERAL - WIHITE FIELD PAINT

PAINT

GF-2 3M FASARA FROST/MATTE MILKY WHITE (SH2MAML) WHITE 1270 mm x 30 m PRIVACY GLAZING FILM AT EXTERIOR WINDOWS

GF-1 3M SCOTCHCAL CLEAR VIEW GRAPHIC FILM (IJ8150) TRANSPARENT 54" GLAZING FILM APPLICATION @ TREATMENT BAYS WITH CUSTOM GRAPHIC PRINT - FINAL IMAGE TBD

GLAZING FILM

EF-1 SIKA SIKA FLOOR QUARTZITE TROWEL SYSTEM COLOUR 100 3mm WATER TREATMENT ROOM, TECH WORKROOM,  WASHROOMS AND SOILED UTILITY ROOMS

EPOXY FLOORING

ACT-3 CGC INC. CLIMAPLUS PERFORMANCE MARS CLEAN ROOM SQ. - 56099 050 FLAT WHITE 2' X 2' X ⅝" CLEAN ROOM CEILING TILE FOR SOILED UTILITY ROOMS, MED ROOMS

ACT-2 CGC INC. CLIMAPLUS PERFORMANCE MARS SQ. - 88115 050 FLAT WHITE 2' X 4' X 1" TYPICAL CEILING TILE FINISHFINE SURFACE FINISH.

ACT-1 CGC INC. CLIMAPLUS PERFORMANCE MARS SQ. - 86115 050 FLAT WHITE 2' X 2' X 1" TYPICAL CEILING TILE FINISHFINE SURFACE FINISH.

ACOUSTIC CEILING TILE

FINISH CODE MANUFACTURER PRODUCT/SERIES MODEL COLOUR/FINISH DIMENSIONS REMARKS

INTERIOR FINISHES MATERIALS MATRIX

7

7
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SL1

SINGLE PANEL GLAZED

SLIDING DOOR

SL2

2 PANEL GLAZED

SLIDING DOOR

SL3

3 PANEL GLAZED

SLIDING DOOR

SW SW ALUM ALUMINUM

ANOD ANODIZED

CLR CLEAR

DCRON DURACRON

DNAR DURANAR

EXT EXTERIOR

F FRAME

FLM FILM

FRCGL FIRE RATED CERAMIC GLAZING

GL_ GLASS (type)

GF GLAZING FILM

GA GLAZED ALUMINUM

GALV GALVANIZED
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Scarborough Health Network
General Hospital Dialysis
June 12, 2024

Specification Addendum 1

1. Replace Section 00 01 10 � Table of Contents with revised Section 00 01 10 � Table of 
Contents, attached.

2. Section 00 01 10 - Table of Contents.  Revise Section number, �08 81 00� to read, �08 80 00 � 
Glass and Glazing�.

3. Section 01 73 00 � Execution.  Revise sentence 1.7.2 to read as follows:

�1.7.2. Hoarding and Dust Screens: Refer to Section 01 50 00 - Temporary Facilities and 
Controls for stud framing and gypsum board sheathing materials.�

4. Section 01 73 00 � Execution.  Add new paragraphs 1.9.7. as follows:

�1.9.7. Remove plexiglass panels from windows where noted on drawings.  Reinstall screw 
fasteners into holes in the aluminum frame.  Paint touch-up screw heads to match 
colour of aluminum frames.

5. Section 06 40 00 � Architectural Woodwork.  Revise sentences 2.5.2.4. and 2.5.2.5. to read as 
follows:

�2.5.2.4. PL-1:  �Premium� by Wilsonart, �Fawn Cypress� 8208K-60, matte finish.
2.5.2.5. PL-2:  �Solids� by Wilsonart, �Designer White� D354-60, matte finish.�

6. Add new Section 08 41 13 � Aluminum Framed Screens, attached.

7. Section 08 14 23 � Plastic Laminate Faced Wood Doors.  Revise the Section number in the 
header from, �18 14 23� to read, �08 14 23�.

8. Section 08 81 00 � Glass and Glazing.

1. Insert new Sentence 1.2.1.6. as follows:

�1.2.1.6. Switchable glass.�

2. Insert new sentence 1.5.3.4. as follows:

�1.5.3.1.4. Switchable glass.�

3. Add the following sentence to the end of sentence 1.6.1.: �Ensure to include copies of ESA 
inspection reports, 1 for each switchable glass location.�

4. Add the following paragraph 1.7.4.5. as follows:

�1.7.4.5. Construct mock-ups to include switchable glass and resin panel glazing.  
Coordinate with work of other sections.�



5. Add new section 2.3.10. as follows:

�2.3.10. Switchable Glass: Glass changing from frosted, translucent panel to transparent 
panel when electric current is applied having following characteristics:
2.3.10.1. Maximum switching speeds:

2.3.10.1.1. Clear to obscure:  less than 1 second.
2.3.10.1.2. Obscure to clear:  less than 1 second.

2.3.10.2. Electrical Components: Provide switchable glass panels with a bus 
bar (location which can be customized). Generally, it appears along 
1 edge of glass panel with a 4572 mm (15�) long flexible 18 gauge 
wire exiting centre of bus bar edge and conduit connector. Ensure 
electrical components are CSA approved and ESA inspected.

2.3.10.3. Operating Voltage: 110 � 120 VAC / 50 � 60 Hz.
2.3.10.4. Operating Current: 0.012 Amps (12mA/sq ft).
2.3.10.5. Power Consumption: Less than 1 watt/sq ft of privacy glass.
2.3.10.6. Laminating interlayers block out over 99% of UV Rays
2.3.10.7. Ensure films and interlayers are hermetically sealed around edges; 

protected from moisture and components/electrical connectors are 
concealed and isolated from user.

2.3.10.8. Glass Type: Heat-strengthened. [
2.3.10.9. Thickness: 11.1 mm (7/16�).
2.3.10.10. Operating temperature range: -18 deg C to 71 deg C (0 deg F to 

150 deg F) (at low temp switching speed impacted).
2.3.10.11. Haze: 5% - 7% depending on substrates specified.
2.3.10.12. Specular Light Transmittance:

2.3.10.12.1. On: 75%.
2.3.10.12.2. Off: 0.01%.

2.3.10.13. Parallel Light Transmittance: 
2.3.10.13.1. On: 70%.
2.3.10.13.2. Off: 5%.

2.3.10.14. Total Light Transmittance: 
2.3.10.14.1. On: 80%.
2.3.10.14.2. Off: 75%.

2.3.10.15. Acceptable Products: �LC Privacy Glass� by Innovative Glass 
Corporation, �Polyvision� Switchable Privacy Glass� by Polytronix, 
Inc. or �Switchable Privacy Glass� by Smartglass International.�

6. Add new section 3.2.1.3. as follows:

�3.2.1.3. Switchable Glass:
3.2.1.3.1. Coordinate requirements ESA inspection(s), for power supply, 

conduit, fuses, circuit breakers, electrical boxes and enclosures, 
and switches.

3.2.1.3.2. Switchable glass panels must be installed on a circuit protected by 
a ground fault circuit interrupter (GFCI).

3.2.1.3.3. Prior to installation, verify proper type of power source, location of 
conduit, boxes and protection by GFCI.

3.2.1.3.4. Verify framing to receive switchable glass is accurately sized, 
structurally sound, square and without bow.  Verify surfaces of 
glazing channels and recesses are clean, free of obstructions and 
ready to receive glazing.

3.2.1.3.5. Drill oversized holes in frame for electric power source.  Accurately 
align with centre line of switchable glass conduit connector.

3.2.1.3.6. Immediately prior to glazing clean contact surfaces with solvent and 
wipe dry.�



7. Add new sentence 3.4.1.2. as follows:

�3.4.1.2. Test each switchable glass panel unit by ESA.  Verify performance and control 
switching. Ensure electrical components will not be exposed to moisture.�

8. Section 09 29 00 � Gypsum Board.  Add new paragraph 2.2.26. as follows:

�2.2.26. Surface mounted aluminum ceiling expansion joint cover:
8.2.1.6. Finish: clear anodized 
8.2.1.7. Concealed fasteners
2.2.26.3 Basis of Design: model �ASM-200� by C/S Construction Specialties.�

9. Add new section 3.7. as follows:

�3.7 CLOSEOUT ACTIVITIES

3.7.1. Demonstration: Demonstrate operation and maintenance of 
switchable glass system to Owner's representatives.�

9. Section 10 28 00 � Washroom Accessories.  Revise paragraph 2.3.12. to read as follows:

�2.3.12. Shelves:  surface mounted, stainless steel shelf.  Stainless steel support brackets 
welded to shelf.  Satin finish.
2.3.12.1. M-1: 900 mm long x 300 mm wide, model 7512 by Bradley.
2.3.12.2. M-2: 456 mm long x 100 mm wide, model 755 by Bradley.�

10. Add new Section 10 26 26 � Handrails, attached.
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PART 1 - GENERAL

1.1. GENERAL INSTRUCTIONS

1.1.1. Read and conform to:

1.1.1.1. CCDC 2 � 2020, Stipulated Price Contract as amended in the Contract Documents.

1.1.1.2. Division 01 requirements and documents referred to therein.

1.2. SUMMARY

1.2.1. Section Includes: Provide glazed screens including but not limited to following:

1.2.1.1. Aluminum frames

1.2.1.2. Sliding door SL1

1.2.1.3. Glass and glazing

1.2.2. Related Sections: Following description of work is included for reference only and shall not be presumed 
complete:

1.2.2.1. Sealants: Section 07 92 00

1.3. REFERENCES

1.3.1. Abbreviations and Acronyms:

1.3.1.1. AA: Aluminum Association; www.aluminum.org

1.3.2. Reference Standards:

1.3.2.1. ASTM B221M-21 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, 
Rods, Wire, Profiles, and Tubes

1.3.2.2. ASTM D2240-15(2021) - Standard Test Method for Rubber Property - Durometer Hardness

1.4. ADMINISTRATIVE REQUIREMENTS

1.4.1. Coordination:

1.4.1.1. Coordinate frame reinforcing, and cut outs required for hardware installation.

1.4.1.2. Obtain templates from hardware supplier.  Provide frame reinforcing, drill holes, and provide 
cut-outs as required.

1.5. SUBMITTALS

1.5.1. Product Data:

1.5.1.1. Submit catalogue details for each type of door and frame illustrating profiles, dimensions and 
methods of assembly.

1.5.1.2. Submit manufacturer's printed product literature, specifications and data sheets 

1.5.1.3. Submit two copies of WHMIS MSDS  Material Safety Data Sheets. Indicate VOC's for 
caulking materials during application.

1.5.2. Shop drawings: indicate materials and profiles and provide full-size details of components for each type 
of door and frame. Indicate:

1.5.2.1. Interior trim and exterior junctions with adjacent construction.

1.5.2.2. Junctions between combination units.

1.5.2.3. Elevations of units.
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1.5.2.4. Core thicknesses of components.

1.5.2.5. Type and location of exposed finishes, method of anchorage, number of anchors, supports, 
reinforcement, and accessories.

1.5.2.6. Location of caulking.

1.5.2.7. Each type of door system including location.

1.5.2.8. Arrangement of hardware and required clearances.

1.5.3. Samples: 

1.5.3.1. Submit duplicate 100 x 200 mm (4 x 8 inch) samples of aluminum finish.

1.6. CLOSEOUT SUBMITTALS

1.6.1. Provide maintenance data for cleaning and maintenance of aluminum finishes for incorporation into 
operations and maintenance manual specified.

1.7. DELIVERY, STORAGE AND HANDLING 

1.7.1. Deliver frames wrapped to provide protection during transit and storage at project site. 

1.7.2. Inspect frames upon delivery for damage. 

1.7.2.1. Replace frames that cannot be satisfactorily repaired. 

1.7.3. Store Frames at project site under cover and as near as possible to final installation location.  Do not 
use covering material that will cause discoloration of aluminum finish. 

1.8. WARRANTY

1.8.1. Provide manufacturers warranty against defects in manufacture and installation to include cracking, 
flaking, chalking, non-uniformity in colour, opening up of joints, twisting or movement in the framing, and 
loose caps for a period of 7 years.

PART 2 - PRODUCTS

2.1. MANUFACTURER

2.1.1. Provide products manufactured by Partition Components Incorporated; www.pc350.com

2.1.2. Framing system: PC 350 Elite 

2.2. MATERIALS

2.2.1. Aluminum extrusions: ASTM B221 6063 T5 anodizing quality.  Framing wall thicknesses shall be 3.2 
mm (0.125�) for exposed section and 4.75 mm (0.187�) on internal members.

2.2.2. Steel reinforcement: galvanized steel plate.

2.2.3. Fasteners: cadmium plated steel, finished to match adjacent material.

2.2.4. Isolation coating: alkali resistant.

2.2.5. Glass:  6 mm laminated clear glass

2.2.6. Glazing Materials

2.2.6.1. All glazing materials, products, primers and cleaning solvents: Mutually compatible.

2.2.6.2. Setting blocks: Neoprene 80-90 Shore A durometer hardness to ASTM D2240, minimum 100 
mm x width of glazing rabbet space minus 1.5 mm x height.

2.2.6.3. Spacer shims: Neoprene 50-60 Shore A durometer hardness to ASTM D2240, 75 mm long x 
one half height of glazing stop x thickness to suit application.  Self adhesive on one face.
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2.2.6.4. Glazing gaskets: Extruded neoprene or EPDM of approved profile.  Tensile strength of 1500 
psi; Durometer A hardness of 50 plus/minus 5; 25% maximum permanent set; 300% minimum 
elongation at break; and resistant to ozone, showing no cracks.

2.3. FABRICATION

2.3.1. Machine cut extrusions in shop for assembly on site.  Corners to be butt joints, not mitered.

2.3.2. Provide corner reinforcement and alignment plates for tight fitting hairline joints when assembled.

2.3.3. Provide concealed structural steel reinforcement as required.

2.3.4. Fit joints tightly and secure mechanically.

2.3.5. Concealed fastenings.

2.3.6. Isolate aluminum from direct contact with dissimilar metals, concrete and masonry.

2.3.7. Sliding Door:

2.3.7.1. Aluminum frame size: 89 mm (3 ½�) wide bottom rail, 50 mm (2�) side and top stiles x 44 mm 
(1 ¾�) thick

2.3.7.2. Surface mounted top rail.  No floor track.

2.3.7.3. Soft opening and closing

2.3.8. Finishes: 

2.3.8.1. Clear Anodized Finish: Ensure aluminum finish is clear anodized in accordance with 
Aluminum Association Finish Designation AA-M12-C22-A31, Class II, 0.4 to 0.7 mil thick.  

PART 3 - EXECUTION

3.1. GENERAL

3.1.1. Compliance: comply with manufacturer's written data, including product technical bulletins, product 
catalogue installation instructions, product carton installation instructions, and data sheets.

3.2. INSTALLATION

3.2.1. Set frames plumb, square, level at correct elevation in alignment with adjacent work.

3.2.2. Anchor securely using concealed clips and fasteners provided by the manufacturer.  No exposed 
fasteners permitted unless in locations where these are necessary and shown on the shop drawings 
and accepted.

3.2.3. Install sections full length of opening without joints or seems.

3.2.4. Adjust operable parts for correct function.  Ensure joints are tightly butted and uniform hairline joints.

3.2.5. Make allowances for deflection of structure to ensure that structural loads are not transmitted to frames.

3.2.6. Install glass using dry gasket glazing system.  Maintain 19 mm (3/4�) air space between lites.

3.3. CLEANING

3.3.1. Perform cleaning of aluminum components in accordance with AAMA 609.1 - Voluntary Guide 
Specification for Cleaning and Maintenance of Architectural Anodized Aluminum.

3.3.2. Perform cleaning as soon as possible after installation to remove construction and accumulated 
environmental dirt.

3.3.3. Clean aluminum with damp rag and approved non-abrasive cleaner.

3.3.4. Remove traces of primer, caulking, epoxy and filler materials.
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3.3.5. Clean glass and glazing materials with approved non-abrasive cleaner.

3.3.6. Upon completion of installation, remove surplus materials, rubbish, tools and equipment barriers.

END OF SECTION
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PART 1 - GENERAL

1.1. GENERAL INSTRUCTIONS

1.1.1. Read and conform to:

1.1.1.1. Division 01 requirements and documents referred to therein.

1.2. SUMMARY

1.2.1. Section Includes:  

1.2.1.1. Handrails (A99).

1.2.2. Related Sections: Following description of work is included for reference only and shall not be presumed 
complete:

1.2.2.1. Provision of corner guards: Section 10 26 13, Corner Guards.

1.2.2.2. Provision of vinyl wall protection covering: Section 10 26 23, Protective Wall Covering.

1.3. ADMINISTRATIVE REQUIREMENTS

1.3.1. Coordination:

1.3.1.1. Coordinate requirements for partition blocking and provide mounting locations to Section 09 
22 16 before erection of stud framing.

1.3.2. Preinstallation Meeting:

1.3.2.1. Prior to start of work, arrange for site meeting of parties associated with work of this Section.  
Presided over by Contractor, Subcontractor, and manufacturer�s representative.

1.3.2.2. Review work included under this Section and determine complete understanding of 
requirements and responsibilities relative to work included, storage and handling of materials 
to be used, installation, methods and procedures, quality control, Project staffing, restrictions 
on areas of work and other matters affecting construction, to permit compliance with intent of 
this Section.  

1.4. SUBMITTALS

1.4.1. Submittals in accordance with Division 01 General Requirements.

1.4.2. Product Data:

1.4.2.1. Product data for each system component and installation accessory required

1.4.2.2. Installation methods for each type of substrate

1.4.3. Shop drawings:

1.4.3.1. Showing locations, extent and installation details

1.4.3.2. Show methods of attachment to adjoining construction

1.4.4. Samples: 

1.4.4.1. If requested by Consultant submit samples of Products.

1.4.4.2. Submit samples for verification of color, finish and end cap attachment and alignment.

1.4.4.3. 12" (304.8mm) long sample of each model specified including end cap and mounting 
hardware

1.5. CLOSEOUT SUBMITTALS
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1.5.1. Operational and Maintenance Data: Submit maintenance instructions in accordance with Section 
01 70 00.

1.6. QUALITY ASSURANCE

1.6.1. Qualifications:

1.6.1.1. Manufacturers: Provide continuous handrailings, bumper railings and crash railing from 1 
manufacturer.

1.6.1.2. Installer qualifications: Engage an installer who has no less than 3 years experience in 
installation of systems similar in complexity to those required for this project

1.7. DELIVERY, STORAGE, AND HANDLING

1.7.1. Deliver materials to the project site in unopened original factory packaging clearly labeled to show 
manufacturer and product.

1.7.2. Storage: Store wall protection products in original packaging.  Protect from weather, extreme 
temperatures, and moisture.

1.7.2.1. Maintain temperature during storage between 4°- 38°C ( 40°- 100°F).

1.7.2.2. Store materials flat to prevent twisting or sagging of cartons.

1.7.3. Handling: Take adequate measure to prevent damage to materials.  Avoid exposure of products to direct 
sunlight.

1.8. SITE CONDITIONS

1.8.1. Ambient Conditions: Do not install wall protection products until installation areas are enclosed and 
weatherproof.  HVAC system must be operational and maintaining temperature at 18°-24°C (65°-75°F) 
for at least 72 hours prior to installation.

PART 2 - PRODUCTS

2.1. DESIGN AND PERFORMANCE CRITERIA

2.2. MATERIALS

2.2.1. Stainless Steel Components: type 304 stainless steel with #4 satin finish

2.2.2. Aluminum: Extruded aluminum should be 6063-T6 alloy, nominal 2.29 mm (0.090") thick retainer. 
Minimum strength and durability properties as specified in ASTM B221.

2.2.3. Molded Accessories: Injection molded thermoplastic.

2.2.4. Impact Cushion: Extruded thermoplastic, 70 durometer Shore A.

2.2.5. Fasteners: All necessary fasteners to be supplied by the manufacturer, appropriate for wall construction.

2.3. MANUFACTURERS

2.3.1. Manufacturer List: Products of following manufacturers are acceptable subject to conformance to 
requirements of Drawings, Schedules and Specifications:

2.3.1.1. Construction Specialties Ltd.; www.c-sgroup.com 

2.3.1.2. IPC Door Wall Protection Systems; www.inprocorp.com 

2.3.1.3. Koroseal Wall Protection Systems; www.korogard.com 

2.3.1.4. Pawling Corporation; www.pawling.com 
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2.4. MANUFACTURED UNITS

2.4.1. Continuous Handrailing:

2.4.1.1. Surface mounted assembly consisting of stainless steel handrail, 133mm (5 ¼") high 
stainless steel rail assembly including stainless steel end caps and brackets.

2.4.1.2. Basis of Design: Model HRS-6C by Construction Specialties

2.4.2. Fabrication:

2.4.2.1. Verify dimensions on site before fabrication.

2.4.2.2. Accurately fit joints and intersecting members in true planes with adequate fastening.

2.4.2.3. Fit and assemble work of this Section in shop where possible.  Where shop fabrication is not 
possible, execute trial assembly in shop.

2.4.2.4. Fabricate finished work free from distortion, weld splatter and defects detrimental to 
appearance and performance.

2.4.2.5. Provide exposed metal fastenings and accessories of the same material, texture, colour and 
finish as the base metal to which they are applied or fastened, unless otherwise specified.

2.4.2.6. Do not expose trademarks or labels on finished surfaces.

PART 3 - EXECUTION

3.1. EXAMINATION

3.1.1. Verification of Conditions: Verify actual site dimensions and location of adjacent materials prior to 
commencing work.  Notify Consultant in writing of any conditions which would be detrimental to the 
installation.

3.1.2. Evaluation and Assessment: Commencement of work implies acceptance of previously completed work.

3.2. PREPARATION

3.2.1. Surface preparation: clean substrate to remove dirt, debris and loose particles.  Perform additional 
preparation procedures as required by manufacturer's instructions.

3.3. INSTALLATION

3.3.1. Conform to manufacturer�s printed instructions for accurate, secure installation.  Ensure proper 
operation.

3.3.2. Installation Height Above Finished Floor:  As directed by Consultant.

3.3.3. Provide work of this Section true to dimensions, square, plumb, level and free from distortion or defects 
detrimental to appearance and performance.

3.3.4. Provide necessary reinforcing including but not limited to steel stud backup and securely fasten 
components to suit design requirements.  Ensure proper reinforcing has been provided as necessary.

3.4. PROTECTION

3.4.1. Cover finished surfaces and protect exposed corners and areas vulnerable to damage by persons or by 
movement of materials, tools or equipment.

END OF SECTION
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Plan ID Plan ID Description Edge BOQ: Record Type ASE Total Qty Unit Cost Extended Price IC/NIC Status Installed By
FLDIS-2 FLUSHER, DISINFECTOR UNDERCOUNTER NO Equipment Planning YES 1 $26,000.00 $26,000.00 IN CONTRACT (IC) NEW CONTRACTOR
HORCO-1 HORIZONTAL CONSOLE, MEDICAL SERVICE UNIT, RECESSED NO Equipment Planning YES 19 $4,000.00 $76,000.00 IN CONTRACT (IC) NEW CONTRACTOR
CHS-3 CHAIR, STACKING, BARIATRIC, W/ARMS NO Furniture Planning NO 2 $1,100.00 $2,200.00 IN CONTRACT (IC) NEW VENDOR (POI)
CHS-2 CHAIR, STACKING, W/ARMS NO Furniture Planning NO 18 $480.00 $8,640.00 IN CONTRACT (IC) NEW VENDOR (POI)
CHR-2 CHAIR, TASK NO Furniture Planning NO 3 $720.00 $2,160.00 IN CONTRACT (IC) NEW VENDOR (POI)
CPUH-1 CPU HOLDER NO Furniture Planning NO 4 $170.00 $680.00 IN CONTRACT (IC) NEW VENDOR (POI)
DSM-1 DESK, MODEST, 36X24-IN NO Furniture Planning NO 1 $650.00 $650.00 IN CONTRACT (IC) NEW VENDOR (POI)
DSM-2 DESK, MODEST, 60X24-IN NO Furniture Planning NO 4 $710.00 $2,840.00 IN CONTRACT (IC) NEW VENDOR (POI)
KEYTR-1 KEYBOARD TRAY NO Furniture Planning NO 5 $250.00 $1,250.00 IN CONTRACT (IC) NEW VENDOR (POI)
PED-1 PEDESTAL, BOX/BOX/FILE, MOBILE NO Furniture Planning NO 4 $380.00 $1,520.00 IN CONTRACT (IC) NEW VENDOR (POI)
TLC-2 TABLE, LOUNGE, 18X18-IN NO Furniture Planning NO 2 $500.00 $1,000.00 IN CONTRACT (IC) NEW VENDOR (POI)
BAWI-1 BASKET, WIRE, WALL MOUNTED, 18WX6DX8H-IN NO Equipment Planning YES 2 $145.00 $290.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
CWM-1 BRACKET, FOR COMPUTER WORKSTATION, WALL, 1-SCREEN NO Equipment Planning YES 1 $760.00 $760.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
TVBR-3 BRACKET, TV, ARTICULATING FOR 32-80-IN NO Equipment Planning YES 1 $150.00 $150.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
PPEW-3 DISPENSER, PPE, WALL MOUNT NO Equipment Planning YES 16 $335.00 $5,360.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
GLBX-1 GLOVE BOX HOLDER, TRIPLE NO Equipment Planning YES 10 $50.00 $500.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
ICDIS-1 ICE/WATER DISPENSER, 50-LB STORAGE, COUNTER NO Equipment Planning YES 2 $11,300.00 $22,600.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RACKM-1 RACK, MOP, WALL MOUNTED NO Equipment Planning YES 1 $160.00 $160.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
DSWA-1 RECEPTACLE, DISPOSAL, SHARPS, W/ WALL MOUNT NO Equipment Planning YES 2 $70.00 $140.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RAWH-1 SHELF, WIRE, WALL, 48X16-IN, 2-TIER NO Equipment Planning YES 2 $2,500.00 $5,000.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RECN-1 RECEPTACLE, SANITARY NAPKIN NO Furniture Planning NO 6 $110.00 $660.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
ALRE-1 ALARM, REMOTE, FRIDGE/FREEZER NO Equipment Planning YES 1 $1,602.00 $1,602.00 NOT IN CONTRACT (NIC) NEW OWNER
BIOBU-1 ALLOWANCE, TOOLS, BIOMED NO Equipment Planning NO 1 $50,000.00 $50,000.00 NOT IN CONTRACT (NIC) NEW OWNER
BINS-1 BIN, SHREDDING, SECURE NO Equipment Planning NO 2 $450.00 $900.00 NOT IN CONTRACT (NIC) NEW OWNER
MOPO-9 BLOOD PRESSURE MONITOR, AUTOMATED, MULTI-USER NO Equipment Planning NO 2 $5,100.00 $10,200.00 NOT IN CONTRACT (NIC) NEW OWNER
CBST-1 CABINET, BIN STORAGE, 36WX18DX84H NO Equipment Planning NO 1 $1,250.00 $1,250.00 NOT IN CONTRACT (NIC) NEW OWNER
CHSKP-4 CART, HOUSEKEEPING NO Equipment Planning NO 1 $550.00 $550.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-1 CART, LINEN, 60X24X80-IN, ENCLOSED NO Equipment Planning NO 3 $610.00 $1,830.00 NOT IN CONTRACT (NIC) NEW OWNER
CPRO-5 CART, PROCEDURE, 14X19X27-IN NO Equipment Planning NO 2 $860.00 $1,720.00 NOT IN CONTRACT (NIC) NEW OWNER
CRSUS-1 CART, RESUSCITATION, 27WX20DX40.50-IN NO Equipment Planning NO 1 $1,940.00 $1,940.00 NOT IN CONTRACT (NIC) NEW OWNER
CSOL-1 CART, SOILED LINEN & WASTE TRANSPORT, 43WX31DX33H NO Equipment Planning NO 2 $510.00 $1,020.00 NOT IN CONTRACT (NIC) NEW OWNER
CAUT-1 CART, SS, UTILITY, 3 SHELF, 24WX15DX32.75H-IN NO Equipment Planning NO 2 $450.00 $900.00 NOT IN CONTRACT (NIC) NEW OWNER
CSUPS-2 CART, SUPPLY, SMALL, 36WX18DX36H NO Equipment Planning NO 8 $2,350.00 $18,800.00 NOT IN CONTRACT (NIC) NEW OWNER
TOCA-1 CART, TOOL, 27WX18DX40H-IN NO Equipment Planning NO 1 $1,280.00 $1,280.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-2 CART, WIRE, OPEN, 60WX24DX80H-IN NO Equipment Planning NO 9 $610.00 $5,490.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-4 CART, WIRE, OPEN, 72WX24DX80H-IN NO Equipment Planning NO 5 $940.00 $4,700.00 NOT IN CONTRACT (NIC) NEW OWNER
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CHRC-1 CHAIR, RECLINER NO Equipment Planning NO 17 $3,500.00 $59,500.00 NOT IN CONTRACT (NIC) NEW OWNER
DFMN-2 DEFIBRILLATOR / MONITOR NO Equipment Planning NO 1 $18,900.00 $18,900.00 NOT IN CONTRACT (NIC) NEW OWNER
DIAMA-1 DIALYSIS MACHINE NO Equipment Planning YES 23 $44,000.00 $1,012,000.00 NOT IN CONTRACT (NIC) NEW OWNER
CHDIS-1 DISPENSER, CHEMICAL NO Equipment Planning YES 1 $850.00 $850.00 NOT IN CONTRACT (NIC) NEW OWNER
DIP-2 DISPENSER, INFECTION PREVENTION, WALL NO Equipment Planning YES 1 $130.00 $130.00 NOT IN CONTRACT (NIC) NEW OWNER
MDIS-7 DISPENSER, MEDICATION, AUTO, 6-DRAWER MAIN NO Equipment Planning YES 1 $122,640.00 $122,640.00 NOT IN CONTRACT (NIC) NEW OWNER
DOL-1 DOLLY, HAND TRUCK, CONVERTIBLE, 800-LBS NO Equipment Planning NO 3 $560.00 $1,680.00 NOT IN CONTRACT (NIC) NEW OWNER
DOL-2 DOLLY, RECEPTACLES, 20-55-GAL NO Equipment Planning NO 15 $61.00 $915.00 NOT IN CONTRACT (NIC) NEW OWNER
REG-FLO-3 FLOWMETER, OXYGEN NO Equipment Planning NO 19 $45.00 $855.00 NOT IN CONTRACT (NIC) NEW OWNER
METFL-1 FLOWMETER, RENAL, TRANSONIC NO Equipment Planning NO 1 $39,750.00 $39,750.00 NOT IN CONTRACT (NIC) NEW OWNER
GLUM-1 GLUCOMETER NO Equipment Planning NO 2 $250.00 $500.00 NOT IN CONTRACT (NIC) NEW OWNER
HALN-1 HAMPER, LINEN W/O LID NO Equipment Planning NO 24 $130.00 $3,120.00 NOT IN CONTRACT (NIC) NEW OWNER
USVAS-3 IMAGING, ULTRASOUND SYSTEM VASCULAR SURGICAL NO Equipment Planning NO 2 $34,500.00 $69,000.00 NOT IN CONTRACT (NIC) NEW OWNER
PLIFT-1 LIFT, PATIENT, MOBILE W/ SCALE NO Equipment Planning NO 1 $6,200.00 $6,200.00 NOT IN CONTRACT (NIC) NEW OWNER
MDISR-1 MEDICATION REFRIGERATOR LOCK, W/ REMOTE TEMPERATURE MONITORNO Equipment Planning NO 1 $11,760.00 $11,760.00 NOT IN CONTRACT (NIC) NEW OWNER
RXRET-1 PHARMACY RETURN BIN, LARGE, PYXIS NO Equipment Planning YES 2 $0.00 $0.00 NOT IN CONTRACT (NIC) NEW OWNER
IVIP-1 PUMP, INFUSION, IV NO Equipment Planning NO 8 $4,500.00 $36,000.00 NOT IN CONTRACT (NIC) NEW OWNER
RACKE-1 RACK, STORAGE, MULTI-TANK, E SIZE NO Equipment Planning NO 3 $180.00 $540.00 NOT IN CONTRACT (NIC) NEW OWNER
RACKE-2 RACK, STORAGE, MULTI-TANK, E SIZE, MOBILE NO Equipment Planning NO 1 $320.00 $320.00 NOT IN CONTRACT (NIC) NEW OWNER
REC-10 RECEPTACLE, BIOHAZARD, WASTE, FLOOR, 14-GAL NO Equipment Planning NO 1 $140.00 $140.00 NOT IN CONTRACT (NIC) NEW OWNER
REC-14 RECEPTACLE, BIOHAZARD WASTE, YELLOW, 32 GALLON NO Equipment Planning NO 12 $48.00 $576.00 NOT IN CONTRACT (NIC) NEW OWNER
DSFL-1 RECEPTACLE, DISPOSAL, SHARPS, MOBILE NO Equipment Planning NO 16 $150.00 $2,400.00 NOT IN CONTRACT (NIC) NEW OWNER
RECW-4 RECEPTACLE, WASTE, PLASTIC, OPEN TOP, 32-GAL NO Equipment Planning NO 6 $220.00 $1,320.00 NOT IN CONTRACT (NIC) NEW OWNER
RECW-9 RECEPTACLE, WASTE, PLASTIC, STEP-ON, W/ LID, 23-GAL NO Equipment Planning NO 22 $313.00 $6,886.00 NOT IN CONTRACT (NIC) NEW OWNER
RFPH-7 REFRIGERATOR, PHARMACY, FULL HEIGHT, 1-DOOR, 13.3 CU FT NO Equipment Planning YES 2 $6,995.00 $13,990.00 NOT IN CONTRACT (NIC) NEW OWNER
REG-FLO-5 REGULATOR, SUCTION, ADULT, INTERMITTENT/CONTINUOUS NO Equipment Planning NO 12 $580.00 $6,960.00 NOT IN CONTRACT (NIC) NEW OWNER
SCL-3 SCALE, CLINICAL WHEELCHAIR NO Equipment Planning YES 2 $2,900.00 $5,800.00 NOT IN CONTRACT (NIC) NEW OWNER
IVS-1 STAND, IV NO Equipment Planning NO 8 $600.00 $4,800.00 NOT IN CONTRACT (NIC) NEW OWNER
STEX-1 STOOL, EXAM/WORK NO Equipment Planning NO 18 $450.00 $8,100.00 NOT IN CONTRACT (NIC) NEW OWNER
SHSO-2 STORAGE, SHELVING, 4-TIER, 48WX24DX85H-IN NO Equipment Planning NO 1 $650.00 $650.00 NOT IN CONTRACT (NIC) NEW OWNER
STRET-1 STRETCHER, ADULT NO Equipment Planning NO 1 $6,510.00 $6,510.00 NOT IN CONTRACT (NIC) NEW OWNER
STRET-4 STRETCHER, EYE CHAIR ADULT NO Equipment Planning NO 4 $12,000.00 $48,000.00 NOT IN CONTRACT (NIC) NEW OWNER
SUCP-1 SUCTION PUMP, PORTABLE NO Equipment Planning NO 1 $1,120.00 $1,120.00 NOT IN CONTRACT (NIC) NEW OWNER
SDIS-3 SUPPLY DISPENSING SYSTEM SINGLE COLUMN NO Equipment Planning NO 1 $49,500.00 $49,500.00 NOT IN CONTRACT (NIC) NEW OWNER
TOB-1 TABLE, OVERBED NO Equipment Planning NO 19 $350.00 $6,650.00 NOT IN CONTRACT (NIC) NEW OWNER
TAIN-9 TABLE, STAINLESS STEEL, WITH SHELF, 30WX24D NO Equipment Planning NO 2 $250.00 $500.00 NOT IN CONTRACT (NIC) NEW OWNER
TOX-1 TANK, OXYGEN, SIZE E NO Equipment Planning NO 9 $0.00 $0.00 NOT IN CONTRACT (NIC) NEW OWNER
TV49-1 TELEVISION, LED, 49 INCH, 4K NO Equipment Planning YES 1 $1,050.00 $1,050.00 NOT IN CONTRACT (NIC) NEW OWNER
THW-1 THERMOMETER, ELECTRONIC NO Equipment Planning NO 2 $610.00 $1,220.00 NOT IN CONTRACT (NIC) NEW OWNER
TBH-1 TOTE, BIOHAZARD, SUPPLIED BY THIRD PARTY NO Equipment Planning NO 6 $0.00 $0.00 NOT IN CONTRACT (NIC) NEW OWNER
WAROP-3 WATER SYSTEM, REVERSE OSMOSIS, PORTABLE NO Equipment Planning YES 3 $8,400.00 $25,200.00 NOT IN CONTRACT (NIC) NEW OWNER
WCAD-8 WHEELCHAIR, ADULT, FOLDING NO Equipment Planning NO 2 $1,400.00 $2,800.00 NOT IN CONTRACT (NIC) NEW OWNER
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WBML-1 WORKBENCH W/ TASK LIGHT, 2-TIER, 72WX30D-IN NO Equipment Planning NO 1 $1,650.00 $1,650.00 NOT IN CONTRACT (NIC) NEW OWNER
PPS-1 PRIVACY SCREEN, MOBILE FOLDING ON TROLLEY NO Furniture Planning NO 2 $3,215.00 $6,430.00 NOT IN CONTRACT (NIC) NEW OWNER
REC-8 RECEPTACLE, RECYCLE, 7-GAL NO Furniture Planning NO 4 $90.00 $360.00 NOT IN CONTRACT (NIC) NEW OWNER
REC-1 RECEPTACLE, WASTE, 7-GAL NO Furniture Planning NO 9 $50.00 $450.00 NOT IN CONTRACT (NIC) NEW OWNER
BCP-1 BARCODE PRINTER, PATIENT WRISTBANDS YES Equipment Planning NO 2 $1,100.00 $2,200.00 NOT IN CONTRACT (NIC) NEW OWNER
BCS-1 BARCODE SCANNER YES Equipment Planning NO 1 $250.00 $250.00 NOT IN CONTRACT (NIC) NEW OWNER
COMP-1 COMPUTER, DESKTOP, SINGLE MONITOR YES Equipment Planning NO 5 $2,000.00 $10,000.00 NOT IN CONTRACT (NIC) NEW OWNER
KIOR-3 KIOSK, CHECK-IN, FLOOR YES Equipment Planning YES 1 $39,000.00 $39,000.00 NOT IN CONTRACT (NIC) NEW OWNER
TELP-1 PHONE, MULTI-LINE YES Equipment Planning YES 4 $220.00 $880.00 NOT IN CONTRACT (NIC) NEW OWNER
PRMU-3 PRINT/COPY/FAX, MULTIFUNCTION, FLOOR YES Equipment Planning YES 2 $2,500.00 $5,000.00 NOT IN CONTRACT (NIC) NEW OWNER
PRL-1 PRINTER, LABEL, 2-IN RIBBON, INDUSTRIAL, TABLE-TOP YES Equipment Planning YES 1 $2,450.00 $2,450.00 NOT IN CONTRACT (NIC) NEW OWNER
PRSP-1 PRINTER, THERMAL, BARCODE SPECIMAN LABEL YES Equipment Planning NO 2 $2,000.00 $4,000.00 NOT IN CONTRACT (NIC) NEW OWNER
SCN-1 SCANNER YES Equipment Planning NO 2 $350.00 $700.00 NOT IN CONTRACT (NIC) NEW OWNER
WOW-1 WORKSTATION ON WHEELS (WOW) YES Equipment Planning NO 7 $9,600.00 $67,200.00 NOT IN CONTRACT (NIC) NEW OWNER
Total  $1,980,144.00

  


	Sheets
	A-000G - COVER PAGE / PROJECT DIRECTORY
	A-001G - SITE PLAN/CONSTRUCTION ACCESS AND HOARDING
	A-101G - CONTEXT FLOOR PLANS
	A-102G - PHASING PLANS - LEVEL 2
	A-110G - FLOOR PLAN - LEVEL 2 - DEMOLITION
	A-130G - FLOOR PLAN - LEVEL 2 CROCKFORD WING
	A-131G - FLOOR PLAN - LEVEL 2 WEST WING
	A-141G - REFLECTED CEILING PLAN - LEVEL 2 WEST WING
	A-150G - FLOOR FINISH PLAN - LEVEL 2
	A-160G - WALL PROTECTION AND FINISHES PLANS - LEVEL 2
	A-300G - BUILDING SECTIONS/                    WALL SECTIONS
	A-402G - ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS - WEST WING
	A-403G - INTERIOR ELEVATIONS AND DETAILS
	A-500G - PLAN AND SECTION DETAILS
	A-510G - INTERIOR FINISHES DETAILS
	A-511G - MILLWORK DETAILS
	A-600G - INTERIOR FINISHES MATRIX
	A-601G - DOOR AND FRAME TYPES AND SCHEDULE


