.

Kasian

ARCHITECTURAL ADDENDUM No. 1

Project: SHN Dialysis Care Unit Project / File No: 240065

SHN General Hospital
3050 Lawrence Ave E
Scarborough, ON, Canada

Project Address: Date: June 12, 2024

Total No. of pages
including
attachments and
cover:

38 Pages

This Addendum shall form part of, and be included in, the contract drawings and specifications originally issued for the above-named
project and no consideration will be given to request for extras to this Contract due to the Contractor not being familiar with the
Addendum. Please acknowledge receipt of the Addendum on the Bid Form.

The following attached information forms part of this Addendum:

Item: Description: No of Pages:
1.0 General Requirements --

2.0 Architectural Drawings 18

3.0 Architectural Specifications 12

4.0 FF&E - Bill of Quantity 3
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ARCHITECTURAL ADDENDUM No. 1

Project: SHN Dialysis Care Unit Project / File No: 240065
Project Address: gg‘;:) E:‘:‘v?;ilclzo:‘?:;l Date: June 12, 2024
Scarborough, ON, Canada
Total No. of pages
including
attachments and 38 Pages
cover:
1.0 General Requirements - Nothing issued in this Addendum
2.0 Architectural Specifications
Reference Document ‘Project Manual — Scarborough Health Network General Hospital
Dialysis Care Unit
2.0.1 Specification Addendum 1
Added and Revised as noted
21 Architectural Drawings
2.1.1 Reference drawing COVER SHEET
Added A-511G to list of drawings
Revised sheet titleblock
Delete from drawing list the following drawings
A-102H ARCHIVE PHASING PLANS - LEVEL 2 copy 1
A-102PHASE DRAFT PHASING PLANS DRAFT - LEVEL 2
2.1.2 Reference drawing A-001G
Added prescribed access by the owner to the west wing from grade level.
Added 2 photographs showing location prescribed location at existing west wing entrance
for work in west wing level 2
2.1.3 Reference drawing A-101G
Added note from A-001G for space at grade level for access to West Wing
Deleted internal access from West Wing Entrance through to elevators, corridors and
mechanical room, Level 0 and Level 1 respectively
21.4 Reference drawing A-102G
Revised note to sub Phase 3A-5
“BUILD HOARDING / HOARDING VESTIBULE/CEILING HOARDING WITH WALLS
TO SUPPORT AND WITH ACCESS PANELS TO WORK IN EXISTING CEILING
SPACE ABOVE CORRIDOR.”
Revised suggested hoarding to west wing during Phase 2B
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2.1.5 Reference drawing A-110G

Revised Notes D39 and D45
Added tag reference to glazing on north wall of the West Wing
Added Interior photograph of proposed location for glass removal.

2.1.6 Reference dwg A-130G
Added wall type FWO01 for all exposed to view sides of existing columns at exterior walls
Added PARTITION/WALL LEGEND

2.1.7 Reference drawing A-131G
Added PARTITION/WALL LEGEND

2.1.8 Reference drawing A-141G
Revised Ceiling heights and added bulkhead locations

2.1.9 Reference drawing A-150G
Revised lines to clarify differences in WP(Wall Protection) and Added WP tags to show
Revised flooring to align within room partitions
Revised finishes in Soiled utility rooms and washrooms to be finished in epoxy product
Revised notes and legends
Revised finishes represented in coloured tones to hatches
Deleted ‘sloped’ from Floor Finishes Notes

2.1.10 Reference drawing A-160G
Revised lines to clarify differences in WP(Wall Protection) ON PLAN AND WALL
PROTECTION LEGEND and Added WP tags to show types and locations.
Added CG-1 tags to locations.
Revised WALL PROTECTION NOTES.
Added WP-01 to water treatment room and CG-1 as shown
Added WP-03 and CG-1 to wall in clean supply room as shown
Revised extent of Wall Protection for partitions in Crockford Wing to extend to existing

window frames
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2.1.11 Reference drawing A-300G

Added building section 9/A-300G THROUGH EAST SIDE OF WEST WING with reference
to details

Added reference to new detail 9/A-510G

Added reference to details to building section 5 and 1/A-300G

2.1.12 Reference drawing A-400G (NOT INCLUDED)

Revised to clarify A-99, is handrail. Handrail Detail 1 found on A-510G
Length = 600mm typical all locations unless noted otherwise

2.1.13 Reference drawing A-402G

Revised plan 3/A-402G MED ROOM and INTERIOR ELEVATIONS 3A - 3D.
FFE items have been relocated

2.1.14 Reference drawing A-403G
Revised all pipe railings, posts, handrails and brackets to be stainless steel.
Revised elevations to extend WP to floor at ramp locations. No coved bases at these
locations

2.1.15 Reference drawing A-402C

Added 4/A-402C INTERIOR ELEVATION - TECH ROOM
Added 5/A-402C INTERIOR ELEVATION - TECH ROOM

2.1.16 Reference drawing A-500G
Added Plan Detail 7/A-500G

2.1.17 Reference drawing A-510G
Revised Sheet name
Added details for epoxy flooring and bases
Added ceiling details
Added ceiling expansion joint detail
Added corner guard detail
PPE cabinet section relocated to new sheet A-511G

2.1.18 Reference drawing A-511G
Added this new sheet
Added PPE plans, elevations and details
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Added details for millwork in MEDS room

2.1.20 Reference drawing A-600G
Revised REMARKS notes for epoxy flooring and sheet flooring — safety

2.1.20 Reference drawing A-601G

Deleted stop from cased/single rabbet opening frame detail 3

Revised TSG to TGL in DOOR/FRAME LEGENDS ABBREVIATIONS and INTERIOR
SCREEN ELEVATIONS

Added Detail 4 — Single Rabbet opening frame — Sliding door

Revised DOOR AND FRAME SCHEDULE - NEW, Door 2.723 frame detail to 4

3.0 FF&E - Bill of Quantity

Reference document “SHN Centenary Dialysis FF&E BOQ - w-Installed by 2024-05-
2.pdf”
Added new column for clarification; “Installed by”

End of Architectural Addendum 1

KASIAN TORONTO t 416 583 3600 Calgary Doha
ARCHITECTURE 85 Hanna Avenue f416 583 3610 Edmonton

ONTARIO Suite 300 www.kasian.com Toronto

INCORPORATED Toronto Vancouver

Ontario
Canada M6éK 3S3

Desktop Page 5 of 5
CT1T414.6



CLIENT

SHN

SCARBOROUGH
HEALTH NETWORK
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2867 Ellesmere Road
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Kasian Architecture Ontario Incorporated
85 Hanna Avenue, Suite 300

Toronto, ON, M6K 3S3

Tel: 416.583.3600

Fax: 416.583.3610

FUNCTIONAL PROGRAMMING
CONSULTANT

Resource Planning Group Incorporated
PO Box 10030 RPO Henley Gardens
Scarborough, ON, M1N 0A6

Tel: 416.498.5205

Fax: 604.736.4079

STRUCTURAL ENGINEERING

R

RJC Engineers

100 University Avenue, North Tower, Suite 300
Toronto, ON, M5J 1V6

Tel: 416.977.5335

MECHANICAL / ELECTRICAL /
ICAT / SECURITY / AV

Tex D

EXP Engineering

220 Commerce Valley Drive West, Suite 110
Markham, ON, L3T 0A8

Tel: 905.695.3217

ACOUSTIC / VIBRATION ENGINEERS

Q) aercoustics

Aercoustics Engineering Limited
1004 Middlegate Road, Suite 1100
Mississauga, ON, L4Y 0G1

Tel: 647.363.6937

Fax: 416.249.3613
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Human Space

8 Spadina Ave, Suite 2100
Toronto, ON, M5V 0S8
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Cygnus Design Group

145 Front Street East, Suite 303
Toronto, ON, M5A 1E3

Tel: 416.728.3847

DOOR HARDWARE

Spyder SC

Spyder SC Independent Architectural Hardware Consultants
26 Dale Crescent

Bradford West Gwillimbury, ON, LOL 1LO

Tel: 647.271.6489

COST CONSULTANT

MARSHALL
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Marshall & Murray

120 Carlton Street, Suite 413
Toronto, ON, M5A 4K2

Tel: 416.928.1993

Fax: 416.928.0895
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SHEET NUMBER
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SHEET NUMBER
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GRID —
/ GRID LINE
_—— ROOM NAME
ROOMTAG Frflgﬁ,\EA ROOM NUMBER
0000 |~
000.00 m2 ——— AREA REQUIRED
CEILING TAG CEILING|~—_ CEILING TYPE

0000

T~ HEIGHT AFF

BARRIER-FREE SYMBOL

NORTH ARROW
PN = PROJECT NORTH
TN = TRUE NORTH

EXISTING TO REMAIN

EXISTING TO DEMOLISH

INTERIOR FURR OUT TAG

INTERIOR PARTITION TAG

WINDOW AND CURTAIN WALL TAG
(REFER TO WINDOW SCHEDULE FOR
WINDOW AND CURTAIN WALL TYPES)

DOOR TAG

a

DRAWING LIST - ARCHITECTURAL -

SHEET NUMBER SHEET NAME

COVER PAGE / PROJECT DIRECTORY

A-001G SITE PLAN/CONSTRUCTION ACCESS AND HOARDING
A-002G BUILDING CODE / LIFE SAFETY

A-003G CONSTRUCTION ASSEMBLIES/TYPICAL PARTITION DETAILS
A-004G TYPICAL MOUNTING HEIGHTS

A-101G CONTEXT FLOOR PLANS

A-102G PHASING PLANS - LEVEL 2

A-105G PROGRAM FLOOR PLAN - LEVEL 2

A-110G FLOOR PLAN - LEVEL 2 - DEMOLITION

A-120G REFLECTED CEILING PLAN - LEVEL 2 - DEMOLITION

A-130G FLOOR PLAN - LEVEL 2 CROCKFORD WING

A-131G FLOOR PLAN - LEVEL 2 WEST WING

A-140G REFLECTED CEILING PLAN - LEVEL 2 CROCKFORD WING
A141G REFLECTED CEILING PLAN - LEVEL 2 WEST WING

A-150G FLOOR FINISH PLAN - LEVEL 2

A-160G WALL PROTECTION AND FINISHES PLANS - LEVEL 2

A-300G BUILDING SECTIONS/ WALL SECTIONS

A-400G ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS
A-401G ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS - CROCKFORD WING
A-402G ENLARGED FLOOR PLANS AND INTERIOR ELEVATIONS - WEST WING
A-403G INTERIOR ELEVATIONS AND DETAILS

A-500G PLAN AND SECTION DETAILS

A-510G INTERIOR FINISHES DETAILS

A-511G MILLWORK DETAILS

A-600G INTERIOR FINISHES MATRIX

DOOR AND FRAME TYPES AND SCHEDULE
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VF-2 | VINYL SHEET FLOORING - ACCENT

PERMIT STAMP
SFS-1 | SAFETY SHEET FLOORING - MED ROOMS AND CLEAN SUPPLY
EF-1| EPOXY FLOORING ALSO INCLUDES SOILED UTILITY
ALL WASHROOMS
SEAL

FLOOR FINISHES NOTES

. ALL VINYL SHEET FLOORING TO BE COVED BASE AT WALL @150mm.
REFER TO INTERIOR DETAILS AND MILLWORK DETAILS A-510C

. ALL FLOORING MATERIALS TO EXTEND UNDER SLIDE-IN
APPLIANCES, OPEN MILLWORK AND INTO CLOSETS UNLESS NOTED
OTHERWISE.

. WHERE EPOXY FLOORING IS NOTED, PROVIDE 150mm HIGH

COVED EPOXY BASE. REFER TO INTERIOR DETAILS AND MILLWORK
DETAILS A-510C
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INTERIOR FINISHES MATERIALS MATRIX
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FINISH CODE MANUFACTURER PRODUCT/SERIES MODEL COLOUR/FINISH DIMENSIONS REMARKS

ACOUSTIC CEILING TILE

ACT-1 CGC INC. CLIMAPLUS PERFORMANCE MARS SQ. - 86115 050 FLAT WHITE 2'X2' X 1" TYPICAL CEILING TILE FINISHFINE SURFACE FINISH.

ACT-2 CGC INC. CLIMAPLUS PERFORMANCE MARS SQ. - 88115 050 FLAT WHITE 2'X 4 X 1" TYPICAL CEILING TILE FINISHFINE SURFACE FINISH.

ACT-3 CGC INC. CLIMAPLUS PERFORMANCE MARS CLEAN ROOM SQ. - 56099 050 FLAT WHITE 2'X2' X %" CLEAN ROOM CEILING TILE FOR SOILED UTILITY ROOMS. MED ROOMS /<

EPOXY FLOORING ooy vy vy vy v v

EF-1 SIKA SIKA FLOOR QUARTZITE TROWEL SYSTEM COLOUR 100 3mm \ WATER TREATMENT ROOM, TECH WORKROOM, WASHROOMS AND SOILED UTILITY ROOMS >

GLAZING FILM oA A A A A A A S

GF-1 3M SCOTCHCAL CLEAR VIEW GRAPHIC FILM (1J8150) TRANSPARENT 54" GLAZING FILM APPLICATION @ TREATMENT BAYS WITH CUSTOM GRAPHIC PRINT - FINAL IMAGE TBD

GF-2 3M FASARA FROST/MATTE MILKY WHITE (SH2MAML) WHITE 1270 mm x 30 m PRIVACY GLAZING FILM AT EXTERIOR WINDOWS

PAINT

PT-1 BENJAMIN MOORE N/A N/A OC-65: CHANTILLY LACE N/A GENERAL - WIHITE FIELD PAINT

PT-2 BENJAMIN MOORE N/A N/A 861: SHALE N/A GENERAL - MEDIUM NEUTRAL FIELD

PT-3 BENJAMIN MOORE N/A N/A CC-630: BACKWOODS N/A ACCENT - MEDIUM TONE GREEN

PT-4 BENJAMIN MOORE N/A N/A OC-64: PURE WHITE N/A GENERAL - CEILING PAINT (FLAT) FOR ALL GYPSUM CEILING AREAS

PT-5 DULUX X-PERT N/A 11000: WHITE N/A INTERIOR LATEX PRIMER/SEALER FOR WATER TREAMENT ROOM & WORKROOM

PLASTIC LAMINATE

PL-1 WILSONART PREMIUM FAWN CYPRESS (8208K-60) MATTE 4'x8' AEON SCRATCH RESISTANCE. WOOD LOOK. ’

PL-2 WILSONART SOLIDS DESIGNER WHITE (D354-60) MATTE 4'X8' AEON SCRATCH RESISTANCE. SOLID COLOUR. AT UPPER CABINETS ONLY. ‘

SHEET FLOORING - SAFETY e ahah a2 a2t ad

SFS-1 ALTRO AQUARIUS N/A TERRAPIN (AQI2009) 2.00 mm g SHEET VINYL-SAFETY FOR MEDICATION ROOM AND CLEAN SUPPLY ROOM 3

SFS-2 ALTRO AQUARIUS N/A ABALONE (AQI2028) 2.00 mm \ SHMYL-SMFOR 5@11@\0 UTM)OM,OWKEEMOOMMR TREATMENT ROOM

SOLID SURFACE

SS-1 DUPONT CORIAN N/A LIMESTONE PRIMA %" THK. SOLID SURFACE-RECEPTION DESK

VINYL SHEET FLOORING

VF-1 TARKETT IQ EMINENT N/A WHITE 0904 2.00 mm SHEET VINYL- MAIN

VF-2 TARKETT IQ EMINENT UNISENSE N/A DUSTY SAND 0928 2.00 mm SHEET VINYL - ACCENT

WALL AND DOOR PROTECTION

WP-1 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8 X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS
WP-2 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8 X4 HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS
WP-3 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8 X 4 HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS
WP-4 CONSTRUCTION SPECIALTIES STAINLESS STEEL WALL PROTECTION |N/A N/A 16 GAUGE STAINLESS STEEL WALL PROTECTION. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS

WP-5 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8 X 4' HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS
WP-6 ALTRO WHTEROCK SATINS LINEN (WSR 41) (W136/41) 8 X4 HYGIENIC WALL PROTECTION C/W ONE-PART START AND EDGE TRIM IN MATCHING COLOUR. REFER TO WALL PROTECTION LEGEND FOR HEIGHTS
WP-7 ALTRO WHTEROCK SATINS MOCHA/FAWN (W6FR/206) 8 X4 HYGIENIC PVC CLADDING FOR CUSTOM PPE CABINETS
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WIDTH WIDTH

TGL/GF-1

DOOR /FRAME LEGENDS & ABBREVIATIONS

LEGEND / ABBREVIATIONS
ALUM ALUMINUM

ANOD  ANODIZED

CLR CLEAR

DCRON DURACRON

DNAR DURANAR

EXT EXTERIOR

F FRAME

FLM FILM

FRCGL  FIRE RATED CERAMIC GLAZING
GL_ GLASS (type)

GF GLAZING FILM

GA GLAZED ALUMINUM
GALV GALVANIZED

HCW HOLLOW CORE WOOD
HM HOLLOW METAL

HR HOUR

INSUL  INSULATED

MIN MINUTE

N/A NOT APPLICABLE

NF NO FRAME (FRAMELESS)
PLAM PLASTIC LAMINATE
PC POWDER COAT

PS PRESSED STEEL

PTD PAINTED

SCW SOLID CORE WOOD

MED
STD
HVY
X-HVY

SWITCHABLE GLASS

MEDIUM
STANDARD
HEAVY

EXTRA HEAVY

DOOR TYPES LEGEND
BF BIFOLD DOOR

CD  COILING DOOR

CS  COUNTER SHUTTER
DD  DOUBLE SWING DOOR
GA  GLAZED ALUMINUM DOOR
GL  GLASS DOOR

HD HANGAR DOOR

ID IMPACT DOOR

OH  OVERHEAD DOOR

RE REVOLVING DOOR

RO  ROLLING DOOR

RR  RAPID ROLL DOOR

SD  SINGLE SWING DOOR
SL SLIDING DOOR

SP SPECIAL DOOR (define and detail)
CORE LEGEND

GYP GYPSUM

HC HOLLOW CORE

HO  HONEY-COMB

ISO  POLYISOCYANURATE
MF  MINERAL FIBRE

PO  POLYSTYRENE

SC  SOLID CORE

UR  POLYURETHANE

DOOR AND FRAME GENERAL NOTES

1. REFER TO SPECIFICATIONS OR FINISH IDENTIFICATION SCHEDULE FOR
DESCRIPTION OF FINISHES AND COLOURS

2. CO-ORDINATE WITH FINISH HARDWARE SCHEDULE

WIDTH f v v
’ ’ " " 1 Tg
N— ; L ] % ﬂk
/ I | | N | 3
/ 7 L \\
L/ Y sul | N |
= / , | | N | = L
N - . / P | | | 2 2
/
\ Y | | N |
AN N N /
\ Oy | | || |
AN AN S| ‘
— N/ | I | . I o | | |
Jﬂ JJZSO zuL J)ZSO
SD1 SD2 DD1 SL1 SL2 SL3 R % F2 F3
SlNSGIh%EEUSSVvlﬁgOR SlNGsnggbﬁ;étﬁH_SgEEZlNG DOUBLE FLUSH DOOR WITH UNEVEN PANELS S|NGSLLEI ;ﬁléEEI)_OGA_QZED 2 SPI:AIBIIIE\JLG th)_ééERD 3 SPI:AIBIIIE\JLG Glil)-ééERD SINGLE LEAF FRAME DOUBLE LEAF FRAME CASED OPENING FRAME
SINGLE SWING DOOR TYPES DOUBLE SWING DOOR TYPES FRAME TYPES
DOOR & FRAME SCHEDULE - NEW
DOOR PARAMETERS FRAME PARAMETERS OPENING PARAMETERS
DIMENSIONS FRAME FRAME CARD DOOR
DOOR NO. TYPE WIDTH HEIGHT THK MATL GLASS TYPE FINISH TYPE MATL INSUL FINISH DETAIL HDWR GROUP ADO READER CONTACT FIRE RATING COMMENTS
2.701A SD1 762 2135 45 scw PLAM F1 PS PTD REINSTALL EXISTING DOOR HARDWARE FROM PREVIOUS DOOR
2.713-1 SD2 1220 2135 45 HM CLR PTD F1 PS PTD 1 2 X
2.713-2 SD2 1220 2135 45 HM CLR PTD F1 PS PTD 1 2 X
2.713A SL2 2075 2135 45 ALUM SG ANOD ALUM ANOD 1 3
2.713B SL3 2600 2135 45 ALUM SG ANOD ALUM ANOD 1 3
2.713C sL3 2600 2135 45 ALUM SG ANOD ALUM ANOD 1 3
2.713D sL3 2600 2135 45 ALUM SG ANOD ALUM ANOD 1 3
2.713E SL3 2600 2135 45 ALUM SG ANOD ALUM ANOD 1 3
2.713F SL2 2075 2135 45 ALUM SG ANOD ALUM ANOD 1 4
2.713G SD1 1065 2135 45 scw PLAM F3 PS PTD 3 5
2713 SD1 965 2135 45 HM PTD F1 PS PTD 1 6 X X
2.713L SD1 762 2135 45 HM PTD F1 PS PTD 1 7
2714 SD1 1065 2135 45 scw PLAM F3 PS PTD 3 11 X
2.719 DD1 1520 2135 44 HM PTD F2 PS PTD ~TN 8 X X
2723 SL1 1065 2135 45 ALUM CLR ANOD ALUM ANOD C 4 ) 9 X X
2724 SD1 965 2135 45 HM PTD F1 PS PTD N2 6 X X
2725 SD1 965 2135 45 scw PLAM F1 PS PTD 1 10 X X X
2.726D SD1 1065 2135 45 scw PLAM F3 PS PTD 3 11 X
2727 SD1 1220 2135 45 PTD F1 PS PTD 1 12 X X
2728 SD1 1220 2135 45 HM PTD F1 PS PTD 1 12
2.729 SD1 965 2135 45 HM PTD F1 PS PTD 1 1 X X
2.729A SD1 965 2135 45 HM PTD F1 PS PTD 1 13
A DOUBLE GLAZED UNIT
GLAZING FILM GF-1
DOOR & FRAME SCHEDULE - EXISTING
DOOR FRAME
PARAMETE PARAMETER
RS S OPENING PARAMETERS
FRAME HDWR ACCESS
DOOR NO. | DOOR FINSH FINISH GROUP ELEC CONTROL | COMMENTS
EX-2.701 PTD PTD EXISTING TGL/GF-1
EX-2.702 PTD PTD EXISTING
EX-2.704 PTD PTD EXISTING
EX-2.709 PTD PTD EXISTING
EX-2.710 PTD PTD EXISTING
EX-2.712 PTD PTD EXISTING
EX-2.719B PTD PTD EXISTING
EX-2.720 PTD PTD EXISTING SC1
EX-2.727 PTD PTD EXISTING STC 42 ASSEMBLY RATING
EX-ELEC RM PTD PTD EXISTING
EX-MECH RM PTD PTD EXISTING
EX-N STAR PTD PTD EXISTING m INTERIOR SCREENS
v SCALE: 1:50
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e HOLLOW METAL FRAME ?
HOLLOW METAL FRAME C\','E)"OVQI'&ZSTT\EE%NHLL HOLLOW METAL FRAME ALUM COVER OVER TRACK
ST FACE OF ANCHOR TO HEADER ABOVE
DOOR PANEL DOOR PANEL WALL AT RECESS ™
“ DOOR PANEL | DoOR PANEL
HEAD HEAD HEAD
16mm GYPSUM BOARD
SI\EEI[T%,&]J D TYPEX STEEL STUD STRIKE SIDE HINGED SIDE STEEL STUD SLIDING DOOR PANEL
DOUBLE STEEL STUDS DOUBLE STEEL STUDS PARTITION PIVOT HINGE PARTITION \
HOLLOW METAL FRAME / HOLLOW METAL FRAME ——
. _ FILL WITH MINERAL DOUBLE STEEL STUDS S~ | -L [
? M WOOL INSULATION INFILL = REFER TO DETAIL
| < A-500G
DOOR PANEL —= e -

|
SEALANT TYP ALL SIDES / \ DOOR PANEL

SEALANT TYP ALL SIDES
NOTE: FILL FRAMES WITH SOUND ATTENUATION

BATT INSULATION WHERE REQUIRED WITH ACOUSTIC

RATED PARTITIONS

DOUBLE RABBET FRAME DOUBLE RABBET FRAME

DETAIL 1 FIRE RESISTANCE RATED
DETAIL 2

m DOOR AND FRAME DETAILS - STEEL STUD

A-601G/ SCALE: 1:10

SEALANT TYP ALL SIDES
HOLLOW METAL FRAME

JAMB

CASED/SINGLE RABBET

OPENING FRAME
DETAIL 3

NOTE: FILL FRAMES WITH SOUND ATTENUATION
BATT INSULATION WHERE REQUIRED WITH ACOUSYJC

RATED PARTITIONS

STAINLESS STEEL
WRAP AROUND WALL
END COVER FULL HEIGHT

SEALANT TYP ALL SIDES J

STAINLESS STEEL

FRAME
JAMB

STRIKE SIDE

SINGLE RABBET OPENING
FRAME - SLIDING DOOR
DETAIL 4

NOTE: FILL FRAMES WITH SOUND ATTENUATION
BATT INSULATION WHERE REQUIRED WITH ACOUSTIC
RATED PARTITIONS

SEALANT ALL JOINTS

ALL SIDES jﬁ

DOUBLE GLAZED

WHERE NOTED ~ !
\H A,

\___ STEEL STUD

BOX HEADER

HEAD

/ GLAZING

ALUMINUM PLATE TO CLOSE 1 /
BACK OF WINDOW FRAME
\\ -
A
JAMB ABOVE PPE CABINET
AT TREATMENT ROOMS

T
2
45 =
o)
. =
&
< |E

JAMB
DOUBLE GLAZED
WHERE NOTED ="V GLAZING AS SCHEDULED
I ALUMINUM FRAME
REFER TO WALL PROTECTION | = WITH TRIM
DRAWINGS FOR FINISHES - § ~
TYP \ > WOOD BLOCKING
SILL

E=F——

Z WALL PROTECTION TO
FRAME RETURN
SEALANT TYP

/" 3\ SCREEN FRAME DETAILS

SCALE:

1:10

>

KaSlian

Kasian Architecture
Ontario Incorporated

85 Hanna Avenue, Suite 300
Toronto, ON Canada M6K 3S3
T 416 583 3600 F 416 583 3610

www.kasian.com

Z
o
7 2024-06-12  |ISSUED FOR ARCH'L ADDENDUM 1
6 2024-04-22 | ISSUED FOR TENDER
5 2024-04-03  |ISSUED FOR CO-ORDINATION
4 2023-12-05 |ISSUED FOR MOH STAGE 2.3 SUBMISSION
3 2023-11-17  |ISSUED FOR COORDINATION
2 2023-08-28  |90% ISSUED FOR COSTING
1 2023-12-22  |ISSUED FOR DD COSTING
REV. | YYYY-MM-DD REVISION / DRAWING ISSUE REVIEW
CONSULTANT
PERMIT STAMP

SEAL

THIS DRAWING, AS AN INSTRUMENT OF SERVICE, IS THE PROPERTY OF KASIAN
ARCHITECTURE ONTARIO INCORPORATED, THE COPYRIGHT IN THE SAME BEING
RESERVED TO THEM. NO REPRODUCTION IS ALLOWED WITHOUT THE PERMISSION
OF KASIAN ARCHITECTURE ONTARIO INCORPORATED AND WHEN MADE MUST

BEAR ITS NAME.

THIS DRAWING IS NOT TO BE SCALED. THE CONTRACTOR IS TO VERIFY

DIMENSIONS AND DATA NOTED HEREIN WITH THE CONDITIONS ON SITE AND IS
RESPONSIBLE FOR REPORTING ANY DISCREPANCY TO KASIAN ARCHITECTURE

ONTARIO INCORPORATED FOR ADJUSTMENT.

PROJECT

SHN DIALYSIS CARE UNIT - GENERAL

HOSPITAL
SCARBOROUGH, ONTARIO, CANADA
DRAWING TITLE
DOOR AND FRAME TYPES AND
SCHEDULE
DRAWING ISSUE
PROJECT NO. PLOT DATE DRAWN
2023-11-17 Author
240065 SCALE REVIEWED
Asindicated @ ARCHD Checker
DRAWING NO. REVISION

A-601G

I




Scarborough Health Network
General Hospital Dialysis
June 12, 2024
Specification Addendum 1
1. Replace Section 00 01 10 — Table of Contents with revised Section 00 01 10 — Table of

Contents, attached.

2. Section 00 01 10 - Table of Contents. Revise Section number, “08 81 00” to read, “08 80 00 —
Glass and Glazing”.

3. Section 01 73 00 — Execution. Revise sentence 1.7.2 to read as follows:

“1.7.2. Hoarding and Dust Screens: Refer to Section 01 50 00 - Temporary Facilities and
Controls for stud framing and gypsum board sheathing materials.”

4. Section 01 73 00 — Execution. Add new paragraphs 1.9.7. as follows:
“1.9.7. Remove plexiglass panels from windows where noted on drawings. Reinstall screw
fasteners into holes in the aluminum frame. Paint touch-up screw heads to match

colour of aluminum frames.

5. Section 06 40 00 — Architectural Woodwork. Revise sentences 2.5.2.4. and 2.5.2.5. to read as
follows:

“2.5.2.4. PL-1: “Premium” by Wilsonart, “Fawn Cypress” 8208K-60, matte finish.
2.5.2.5. PL-2: “Solids” by Wilsonart, “Designer White” D354-60, matte finish.”

6. Add new Section 08 41 13 — Aluminum Framed Screens, attached.

7. Section 08 14 23 — Plastic Laminate Faced Wood Doors. Revise the Section number in the
header from, “18 14 23” to read, “08 14 23”.

8. Section 08 81 00 — Glass and Glazing.

1. Insert new Sentence 1.2.1.6. as follows:
“1.2.1.6. Switchable glass.”

2. Insert new sentence 1.5.3.4. as follows:
“1.5.3.1.4. Switchable glass.”

3. Add the following sentence to the end of sentence 1.6.1.: “Ensure to include copies of ESA
inspection reports, 1 for each switchable glass location.”

4. Add the following paragraph 1.7.4.5. as follows:

“1.7.4.5. Construct mock-ups to include switchable glass and resin panel glazing.
Coordinate with work of other sections.”



5. Add new section 2.3.10. as follows:

“2.3.10. Switchable Glass: Glass changing from frosted, translucent panel to transparent
panel when electric current is applied having following characteristics:

2.3.10.1.

2.3.10.2.

2.3.10.3.
2.3.10.4.
2.3.10.5.
2.3.10.6.
2.3.10.7.

2.3.10.8.
2.3.10.9.

2.3.10.10.

2.3.10.11.

2.3.10.12.

2.3.10.13.

2.3.10.14.

2.3.10.15.

Maximum switching speeds:

2.3.10.1.1. Clear to obscure: less than 1 second.

2.3.10.1.2. Obscure to clear: less than 1 second.

Electrical Components: Provide switchable glass panels with a bus
bar (location which can be customized). Generally, it appears along
1 edge of glass panel with a 4572 mm (15’) long flexible 18 gauge
wire exiting centre of bus bar edge and conduit connector. Ensure
electrical components are CSA approved and ESA inspected.
Operating Voltage: 110 — 120 VAC / 50 — 60 Hz.

Operating Current: 0.012 Amps (12mA/sq ft).

Power Consumption: Less than 1 watt/sq ft of privacy glass.
Laminating interlayers block out over 99% of UV Rays

Ensure films and interlayers are hermetically sealed around edges;
protected from moisture and components/electrical connectors are
concealed and isolated from user.

Glass Type: Heat-strengthened. [

Thickness: 11.1 mm (7/16”).

Operating temperature range: -18 deg C to 71 deg C (0 deg F to
150 deg F) (at low temp switching speed impacted).

Haze: 5% - 7% depending on substrates specified.

Specular Light Transmittance:

2.3.10.12.1. On: 75%.

2.3.10.12.2. Off: 0.01%.

Parallel Light Transmittance:

2.3.10.13.1. On: 70%.

2.3.10.13.2. Off: 5%.

Total Light Transmittance:

2.3.10.14.1. On: 80%.

2.3.10.14.2. Off: 75%.

Acceptable Products: “LC Privacy Glass” by Innovative Glass
Corporation, “Polyvision™ Switchable Privacy Glass” by Polytronix,
Inc. or “Switchable Privacy Glass” by Smartglass International.”

6. Add new section 3.2.1.3. as follows:

“3.2.1.3. Switchable Glass:

3.2.1.3.1.

3.2.1.3.2.

3.2.1.3.3.

3.2.1.3.4.

3.2.1.3.5.

3.2.1.3.6.

Coordinate requirements ESA inspection(s), for power supply,
conduit, fuses, circuit breakers, electrical boxes and enclosures,
and switches.

Switchable glass panels must be installed on a circuit protected by
a ground fault circuit interrupter (GFCI).

Prior to installation, verify proper type of power source, location of
conduit, boxes and protection by GFCI.

Verify framing to receive switchable glass is accurately sized,
structurally sound, square and without bow. Verify surfaces of
glazing channels and recesses are clean, free of obstructions and
ready to receive glazing.

Drill oversized holes in frame for electric power source. Accurately
align with centre line of switchable glass conduit connector.
Immediately prior to glazing clean contact surfaces with solvent and
wipe dry.”



7. Add new sentence 3.4.1.2. as follows:

“3.4.1.2. Test each switchable glass panel unit by ESA. Verify performance and control
switching. Ensure electrical components will not be exposed to moisture.”

8. Section 09 29 00 — Gypsum Board. Add new paragraph 2.2.26. as follows:

“2.2.26. Surface mounted aluminum ceiling expansion joint cover:
8.2.1.6. Finish: clear anodized
8.2.1.7. Concealed fasteners

2.2.26.3 Basis of Design: model “ASM-200” by C/S Construction Specialties.”

9. Add new section 3.7. as follows:

“3.7 CLOSEOUT ACTIVITIES
3.71. Demonstration: Demonstrate operation and maintenance of
switchable glass system to Owner's representatives.”

9. Section 10 28 00 — Washroom Accessories. Revise paragraph 2.3.12. to read as follows:
“2.3.12.  Shelves: surface mounted, stainless steel shelf. Stainless steel support brackets
welded to shelf. Satin finish.

2.3.12.1. M-1: 900 mm long x 300 mm wide, model 7512 by Bradley.
2.3.12.2. M-2: 456 mm long x 100 mm wide, model 755 by Bradley.”

10. Add new Section 10 26 26 — Handrails, attached.
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1.1.

1.2,

1.21.

1.2.2.

1.3.

1.3.1.

1.3.2.

1.4.

1.4.1.

1.5.

1.5.1.

1.5.2.

PART 1 - GENERAL

GENERAL INSTRUCTIONS

Read and conform to:

1.1.1.1. CCDC 2 - 2020, Stipulated Price Contract as amended in the Contract Documents.
1.1.1.2.  Division 01 requirements and documents referred to therein.

SUMMARY

Section Includes: Provide glazed screens including but not limited to following:
1.2.1.1.  Aluminum frames

1.2.1.2. Sliding door SL1

1.2.1.3. Glass and glazing

Related Sections: Following description of work is included for reference only and shall not be presumed
complete:

1.2.2.1. Sealants: Section 07 92 00
REFERENCES

Abbreviations and Acronyms:
1.3.1.1.  AA: Aluminum Association; www.aluminum.org
Reference Standards:

1.3.21. ASTM B221M-21 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars,
Rods, Wire, Profiles, and Tubes

1.3.2.2. ASTM D2240-15(2021) - Standard Test Method for Rubber Property - Durometer Hardness
ADMINISTRATIVE REQUIREMENTS

Coordination:
1.4.1.1. Coordinate frame reinforcing, and cut outs required for hardware installation.

1.4.1.2. Obtain templates from hardware supplier. Provide frame reinforcing, drill holes, and provide
cut-outs as required.

SUBMITTALS

Product Data:

1.5.1.1. Submit catalogue details for each type of door and frame illustrating profiles, dimensions and
methods of assembly.

1.5.1.2. Submit manufacturer's printed product literature, specifications and data sheets

1.5.1.3. Submit two copies of WHMIS MSDS Material Safety Data Sheets. Indicate VOC's for
caulking materials during application.

Shop drawings: indicate materials and profiles and provide full-size details of components for each type
of door and frame. Indicate:

1.5.2.1. Interior trim and exterior junctions with adjacent construction.
1.5.2.2. Junctions between combination units.

1.5.2.3. Elevations of units.
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1.5.3.

1.6.

1.6.1.

1.7.

1.7.1.
1.7.2.

1.7.3.

1.8.

1.8.1.

21.

211,
2.1.2.

2.2,

2.21.

222
2.23.
224.
2.2.5.
2.2.6.

1.5.2.4. Core thicknesses of components.

1.5.2.5. Type and location of exposed finishes, method of anchorage, number of anchors, supports,
reinforcement, and accessories.

1.5.2.6. Location of caulking.

1.5.2.7. Each type of door system including location.

1.5.2.8. Arrangement of hardware and required clearances.

Samples:

1.5.3.1.  Submit duplicate 100 x 200 mm (4 x 8 inch) samples of aluminum finish.
CLOSEOUT SUBMITTALS

Provide maintenance data for cleaning and maintenance of aluminum finishes for incorporation into
operations and maintenance manual specified.

DELIVERY, STORAGE AND HANDLING

Deliver frames wrapped to provide protection during transit and storage at project site.
Inspect frames upon delivery for damage.
1.7.2.1. Replace frames that cannot be satisfactorily repaired.

Store Frames at project site under cover and as near as possible to final installation location. Do not
use covering material that will cause discoloration of aluminum finish.

WARRANTY
Provide manufacturers warranty against defects in manufacture and installation to include cracking,

flaking, chalking, non-uniformity in colour, opening up of joints, twisting or movement in the framing, and
loose caps for a period of 7 years.

PART 2 - PRODUCTS

MANUFACTURER

Provide products manufactured by Partition Components Incorporated; www.pc350.com

Framing system: PC 350 Elite
MATERIALS

Aluminum extrusions: ASTM B221 6063 T5 anodizing quality. Framing wall thicknesses shall be 3.2
mm (0.125”) for exposed section and 4.75 mm (0.187”) on internal members.

Steel reinforcement: galvanized steel plate.

Fasteners: cadmium plated steel, finished to match adjacent material.

Isolation coating: alkali resistant.

Glass: 6 mm laminated clear glass

Glazing Materials

2.2.6.1. All glazing materials, products, primers and cleaning solvents: Mutually compatible.

2.2.6.2. Setting blocks: Neoprene 80-90 Shore A durometer hardness to ASTM D2240, minimum 100
mm x width of glazing rabbet space minus 1.5 mm x height.

2.2.6.3. Spacer shims: Neoprene 50-60 Shore A durometer hardness to ASTM D2240, 75 mm long x
one half height of glazing stop x thickness to suit application. Self adhesive on one face.
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2.2.6.4. Glazing gaskets: Extruded neoprene or EPDM of approved profile. Tensile strength of 1500
psi; Durometer A hardness of 50 plus/minus 5; 25% maximum permanent set; 300% minimum
elongation at break; and resistant to ozone, showing no cracks.

23. FABRICATION

2.31. Machine cut extrusions in shop for assembly on site. Corners to be butt joints, not mitered.
2.3.2. Provide corner reinforcement and alignment plates for tight fitting hairline joints when assembled.
2.3.3. Provide concealed structural steel reinforcement as required.

2.3.4. Fit joints tightly and secure mechanically.

2.3.5. Concealed fastenings.

2.3.6. Isolate aluminum from direct contact with dissimilar metals, concrete and masonry.

2.3.7. Sliding Door:

2.3.7.1.  Aluminum frame size: 89 mm (3 '2”) wide bottom rail, 50 mm (2”) side and top stiles x 44 mm
(1 %4”) thick

2.3.7.2. Surface mounted top rail. No floor track.
2.3.7.3. Soft opening and closing
2.3.8. Finishes:
2.3.8.1. Clear Anodized Finish: Ensure aluminum finish is clear anodized in accordance with
Aluminum Association Finish Designation AA-M12-C22-A31, Class Il, 0.4 to 0.7 mil thick.
PART 3 - EXECUTION

3.1. GENERAL

3.1.1. Compliance: comply with manufacturer's written data, including product technical bulletins, product
catalogue installation instructions, product carton installation instructions, and data sheets.

3.2. INSTALLATION

3.2.1. Set frames plumb, square, level at correct elevation in alignment with adjacent work.

3.2.2. Anchor securely using concealed clips and fasteners provided by the manufacturer. No exposed
fasteners permitted unless in locations where these are necessary and shown on the shop drawings
and accepted.

3.2.3. Install sections full length of opening without joints or seems.
3.24. Adjust operable parts for correct function. Ensure joints are tightly butted and uniform hairline joints.

3.2.5. Make allowances for deflection of structure to ensure that structural loads are not transmitted to frames.

3.2.6. Install glass using dry gasket glazing system. Maintain 19 mm (3/4”) air space between lites.
3.3. CLEANING
3.3.1. Perform cleaning of aluminum components in accordance with AAMA 609.1 - Voluntary Guide

Specification for Cleaning and Maintenance of Architectural Anodized Aluminum.

3.3.2. Perform cleaning as soon as possible after installation to remove construction and accumulated
environmental dirt.

3.3.3. Clean aluminum with damp rag and approved non-abrasive cleaner.

3.3.4. Remove traces of primer, caulking, epoxy and filler materials.
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3.3.5. Clean glass and glazing materials with approved non-abrasive cleaner.
3.3.6. Upon completion of installation, remove surplus materials, rubbish, tools and equipment barriers.
END OF SECTION
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1.1.

1.2,

1.2.1.

1.2.2.

1.3.

1.3.1.

1.3.2.

1.4.

1.4.1.
1.4.2.

1.4.3.

1.4.4.

1.5.

PART 1 - GENERAL

GENERAL INSTRUCTIONS

Read and conform to:
1.1.1.1.  Division 01 requirements and documents referred to therein.
SUMMARY

Section Includes:
1.2.1.1. Handrails (A99).

Related Sections: Following description of work is included for reference only and shall not be presumed
complete:

1.2.2.1.  Provision of corner guards: Section 10 26 13, Corner Guards.
1.2.2.2.  Provision of vinyl wall protection covering: Section 10 26 23, Protective Wall Covering.
ADMINISTRATIVE REQUIREMENTS

Coordination:

1.3.1.1. Coordinate requirements for partition blocking and provide mounting locations to Section 09
22 16 before erection of stud framing.

Preinstallation Meeting:

1.3.2.1.  Prior to start of work, arrange for site meeting of parties associated with work of this Section.
Presided over by Contractor, Subcontractor, and manufacturer’s representative.

1.3.2.2. Review work included under this Section and determine complete understanding of
requirements and responsibilities relative to work included, storage and handling of materials
to be used, installation, methods and procedures, quality control, Project staffing, restrictions
on areas of work and other matters affecting construction, to permit compliance with intent of
this Section.

SUBMITTALS

Submittals in accordance with Division 01 General Requirements.

Product Data:

1.4.2.1. Product data for each system component and installation accessory required

1.4.2.2. Installation methods for each type of substrate

Shop drawings:

1.4.3.1. Showing locations, extent and installation details

1.4.3.2. Show methods of attachment to adjoining construction

Samples:

1.4.4.1. If requested by Consultant submit samples of Products.

1.4.4.2. Submit samples for verification of color, finish and end cap attachment and alignment.

1.4.43. 12" (304.8mm) long sample of each model specified including end cap and mounting
hardware

CLOSEOUT SUBMITTALS
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1.5.1. Operational and Maintenance Data: Submit maintenance instructions in accordance with Section
01 70 00.

1.6. QUALITY ASSURANCE

1.6.1. Qualifications:
1.6.1.1. Manufacturers: Provide continuous handrailings, bumper railings and crash railing from 1

manufacturer.
1.6.1.2. Installer qualifications: Engage an installer who has no less than 3 years experience in
installation of systems similar in complexity to those required for this project

1.7. DELIVERY, STORAGE, AND HANDLING

1.71. Deliver materials to the project site in unopened original factory packaging clearly labeled to show
manufacturer and product.

1.7.2. Storage: Store wall protection products in original packaging. Protect from weather, extreme
temperatures, and moisture.
1.7.2.1. Maintain temperature during storage between 4°- 38°C ( 40°- 100°F).
1.7.2.2. Store materials flat to prevent twisting or sagging of cartons.

1.7.3. Handling: Take adequate measure to prevent damage to materials. Avoid exposure of products to direct
sunlight.

1.8. SITE CONDITIONS

1.8.1. Ambient Conditions: Do not install wall protection products until installation areas are enclosed and
weatherproof. HVAC system must be operational and maintaining temperature at 18°-24°C (65°-75°F)
for at least 72 hours prior to installation.
PART 2 - PRODUCTS

21. DESIGN AND PERFORMANCE CRITERIA

2.2 MATERIALS

2.21. Stainless Steel Components: type 304 stainless steel with #4 satin finish

2.2.2. Aluminum: Extruded aluminum should be 6063-T6 alloy, nominal 2.29 mm (0.090") thick retainer.
Minimum strength and durability properties as specified in ASTM B221.

2.2.3. Molded Accessories: Injection molded thermoplastic.

2.2.4. Impact Cushion: Extruded thermoplastic, 70 durometer Shore A.

2.2.5. Fasteners: All necessary fasteners to be supplied by the manufacturer, appropriate for wall construction.

2.3. MANUFACTURERS

2.3.1. Manufacturer List: Products of following manufacturers are acceptable subject to conformance to

requirements of Drawings, Schedules and Specifications:

2.3.1.1.  Construction Specialties Ltd.; www.c-sgroup.com

2.3.1.2. IPC Door Wall Protection Systems; www.inprocorp.com

2.3.1.3. Koroseal Wall Protection Systems; www.korogard.com

2.3.1.4. Pawling Corporation; www.pawling.com
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24, MANUFACTURED UNITS
2.4.1. Continuous Handrailing:
2.41.1. Surface mounted assembly consisting of stainless steel handrail, 133mm (5 %") high
stainless steel rail assembly including stainless steel end caps and brackets.
2.41.2. Basis of Design: Model HRS-6C by Construction Specialties
24.2. Fabrication:
2.4.2.1. Verify dimensions on site before fabrication.
2.4.2.2. Accurately fit joints and intersecting members in true planes with adequate fastening.
2.4.2.3. Fitand assemble work of this Section in shop where possible. Where shop fabrication is not
possible, execute trial assembly in shop.
2.4.2.4. Fabricate finished work free from distortion, weld splatter and defects detrimental to
appearance and performance.
2.4.2.5. Provide exposed metal fastenings and accessories of the same material, texture, colour and
finish as the base metal to which they are applied or fastened, unless otherwise specified.
2.4.2.6. Do not expose trademarks or labels on finished surfaces.
PART 3 - EXECUTION
3.1. EXAMINATION
3.1.1. Verification of Conditions: Verify actual site dimensions and location of adjacent materials prior to
commencing work. Notify Consultant in writing of any conditions which would be detrimental to the
installation.
3.1.2. Evaluation and Assessment: Commencement of work implies acceptance of previously completed work.
3.2 PREPARATION
3.2.1. Surface preparation: clean substrate to remove dirt, debris and loose particles. Perform additional
preparation procedures as required by manufacturer's instructions.
3.3. INSTALLATION
3.3.1. Conform to manufacturer’'s printed instructions for accurate, secure installation. Ensure proper
operation.
3.3.2. Installation Height Above Finished Floor: As directed by Consultant.
3.3.3. Provide work of this Section true to dimensions, square, plumb, level and free from distortion or defects
detrimental to appearance and performance.
3.3.4. Provide necessary reinforcing including but not limited to steel stud backup and securely fasten
components to suit design requirements. Ensure proper reinforcing has been provided as necessary.
3.4. PROTECTION
3.4.1. Cover finished surfaces and protect exposed corners and areas vulnerable to damage by persons or by

movement of materials, tools or equipment.
END OF SECTION
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SHN General Hospital Dialysis - FFE Bill of Quantity (BOQ) - Insight Health Tech Planning

Transform g Vision to Reality

2023-08-28 » Generated by Insight Health Tech Planning e Sorted by Plan ID Description (Ascending)

R

Plan ID Plan ID Description Edge BOQ: Record Type ASE TotalQty Unit Cost Extended Price IC/NIC Status Installed By
FLDIS-2 FLUSHER, DISINFECTOR UNDERCOUNTER NO Equipment Planning  YES 1 $26,000.00 $26,000.00 IN CONTRACT (IC) NEW CONTRACTOR
HORCO-1  HORIZONTAL CONSOLE, MEDICAL SERVICE UNIT, RECESSED NO Equipment Planning  YES 19 $4,000.00 $76,000.00 IN CONTRACT (IC) NEW CONTRACTOR
CHS-3 CHAIR, STACKING, BARIATRIC, W/ARMS NO Furniture Planning NO 2 $1,100.00 $2,200.00 IN CONTRACT (IC) NEW VENDOR (POI)
CHS-2 CHAIR, STACKING, W/ARMS NO Furniture Planning NO 18 $480.00 $8,640.00 IN CONTRACT (IC) NEW VENDOR (POI)
CHR-2 CHAIR, TASK NO Furniture Planning NO 3 $720.00 $2,160.00 IN CONTRACT (IC) NEW VENDOR (POI)
CPUH-1 CPU HOLDER NO Furniture Planning NO 4 $170.00 $680.00 IN CONTRACT (IC) NEW VENDOR (POI)
DSM-1 DESK, MODEST, 36X24-IN NO Furniture Planning NO 1 $650.00 $650.00 IN CONTRACT (IC) NEW VENDOR (POI)
DSM-2 DESK, MODEST, 60X24-IN NO Furniture Planning NO 4 $710.00 $2,840.00 IN CONTRACT (IC) NEW VENDOR (POI)
KEYTR-1 KEYBOARD TRAY NO Furniture Planning NO 5 $250.00 $1,250.00 IN CONTRACT (IC) NEW VENDOR (POI)
PED-1 PEDESTAL, BOX/BOX/FILE, MOBILE NO Furniture Planning NO 4 $380.00 $1,520.00 IN CONTRACT (IC) NEW VENDOR (POI)
TLC-2 TABLE, LOUNGE, 18X18-IN NO Furniture Planning NO 2 $500.00 $1,000.00 IN CONTRACT (IC) NEW VENDOR (POI)
BAWI-1 BASKET, WIRE, WALL MOUNTED, 18 WX6DX8H-IN NO Equipment Planning  YES 2 $145.00 $290.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
CWM-1 BRACKET, FOR COMPUTER WORKSTATION, WALL, 1-SCREEN NO Equipment Planning  YES 1 $760.00 $760.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
TVBR-3 BRACKET, TV, ARTICULATING FOR 32-80-IN NO Equipment Planning  YES 1 $150.00 $150.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
PPEW-3 DISPENSER, PPE, WALL MOUNT NO Equipment Planning  YES 16 $335.00 $5,360.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
GLBX-1 GLOVE BOX HOLDER, TRIPLE NO Equipment Planning  YES 10 $50.00 $500.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
ICDIS-1 ICE/WATER DISPENSER, 50-LB STORAGE, COUNTER NO Equipment Planning  YES 2 $11,300.00 $22,600.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RACKM-1  RACK, MOP, WALL MOUNTED NO Equipment Planning  YES 1 $160.00 $160.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
DSWA-1 RECEPTACLE, DISPOSAL, SHARPS, W/ WALL MOUNT NO Equipment Planning  YES 2 $70.00 $140.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RAWH-1 SHELF, WIRE, WALL, 48X16-IN, 2-TIER NO Equipment Planning  YES 2 $2,500.00 $5,000.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
RECN-1 RECEPTACLE, SANITARY NAPKIN NO Furniture Planning NO 6 $110.00 $660.00 NOT IN CONTRACT (NIC) NEW CONTRACTOR
ALRE-1 ALARM, REMOTE, FRIDGE/FREEZER NO Equipment Planning  YES 1 $1,602.00 $1,602.00 NOT IN CONTRACT (NIC) NEW OWNER
BIOBU-1 ALLOWANCE, TOOLS, BIOMED NO Equipment Planning  NO 1 $50,000.00 $50,000.00 NOT IN CONTRACT (NIC) NEW OWNER
BINS-1 BIN, SHREDDING, SECURE NO Equipment Planning  NO 2 $450.00 $900.00 NOT IN CONTRACT (NIC) NEW OWNER
MOPO-9 BLOOD PRESSURE MONITOR, AUTOMATED, MULTI-USER NO Equipment Planning  NO 2 $5,100.00 $10,200.00 NOT IN CONTRACT (NIC) NEW OWNER
CBST-1 CABINET, BIN STORAGE, 36WX18DX84H NO Equipment Planning  NO 1 $1,250.00 $1,250.00 NOT IN CONTRACT (NIC) NEW OWNER
CHSKP-4 CART, HOUSEKEEPING NO Equipment Planning  NO 1 $550.00 $550.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-1 CART, LINEN, 60X24X80-IN, ENCLOSED NO Equipment Planning  NO 3 $610.00 $1,830.00 NOT IN CONTRACT (NIC) NEW OWNER
CPRO-5 CART, PROCEDURE, 14X19X27-IN NO Equipment Planning  NO 2 $860.00 $1,720.00 NOT IN CONTRACT (NIC) NEW OWNER
CRSUS-1 CART, RESUSCITATION, 27WX20DX40.50-IN NO Equipment Planning  NO 1 $1,940.00 $1,940.00 NOT IN CONTRACT (NIC) NEW OWNER
CSOL-1 CART, SOILED LINEN & WASTE TRANSPORT, 43WX31DX33H NO Equipment Planning  NO 2 $510.00 $1,020.00 NOT IN CONTRACT (NIC) NEW OWNER
CAUT-1 CART, SS, UTILITY, 3 SHELF, 24WX15DX32.75H-IN NO Equipment Planning  NO 2 $450.00 $900.00 NOT IN CONTRACT (NIC) NEW OWNER
CSUPS-2 CART, SUPPLY, SMALL, 36 WX18DX36H NO Equipment Planning  NO 8 $2,350.00 $18,800.00 NOT IN CONTRACT (NIC) NEW OWNER
TOCA-1 CART, TOOL, 27WX18DX40H-IN NO Equipment Planning  NO 1 $1,280.00 $1,280.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-2 CART, WIRE, OPEN, 60WX24DX80H-IN NO Equipment Planning  NO 9 $610.00 $5,490.00 NOT IN CONTRACT (NIC) NEW OWNER
CWIR-4 CART, WIRE, OPEN, 72WX24DX80H-IN NO Equipment Planning  NO 5 $940.00 $4,700.00 NOT IN CONTRACT (NIC) NEW OWNER



CHRC-1 CHAIR, RECLINER NO
DFMN-2 DEFIBRILLATOR / MONITOR NO
DIAMA-1  DIALYSIS MACHINE NO
CHDIS-1 DISPENSER, CHEMICAL NO
DIP-2 DISPENSER, INFECTION PREVENTION, WALL NO
MDIS-7 DISPENSER, MEDICATION, AUTO, 6-DRAWER MAIN NO
DOL-1 DOLLY, HAND TRUCK, CONVERTIBLE, 800-LBS NO
DOL-2 DOLLY, RECEPTACLES, 20-55-GAL NO
REG-FLO-3 FLOWMETER, OXYGEN NO
METFL-1 FLOWMETER, RENAL, TRANSONIC NO
GLUM-1 GLUCOMETER NO
HALN-1 HAMPER, LINEN W/O LID NO
USVAS-3 IMAGING, ULTRASOUND SYSTEM VASCULAR SURGICAL NO
PLIFT-1 LIFT, PATIENT, MOBILE W/ SCALE NO
MDISR-1 MEDICATION REFRIGERATOR LOCK, W/ REMOTE TEMPERATURE MONIT(NO
RXRET-1 PHARMACY RETURN BIN, LARGE, PYXIS NO
IVIP-1 PUMP, INFUSION, IV NO
RACKE-1 RACK, STORAGE, MULTI-TANK, E SIZE NO
RACKE-2 RACK, STORAGE, MULTI-TANK, E SIZE, MOBILE NO
REC-10 RECEPTACLE, BIOHAZARD, WASTE, FLOOR, 14-GAL NO
REC-14 RECEPTACLE, BIOHAZARD WASTE, YELLOW, 32 GALLON NO
DSFL-1 RECEPTACLE, DISPOSAL, SHARPS, MOBILE NO
RECW-4 RECEPTACLE, WASTE, PLASTIC, OPEN TOP, 32-GAL NO
RECW-9 RECEPTACLE, WASTE, PLASTIC, STEP-ON, W/ LID, 23-GAL NO
RFPH-7 REFRIGERATOR, PHARMACY, FULL HEIGHT, 1-DOOR, 13.3 CU FT NO
REG-FLO-5 REGULATOR, SUCTION, ADULT, INTERMITTENT/CONTINUOUS NO
SCL-3 SCALE, CLINICAL WHEELCHAIR NO
IVS-1 STAND, IV NO
STEX-1 STOOL, EXAM/WORK NO
SHSO-2 STORAGE, SHELVING, 4-TIER, 48WX24DX85H-IN NO
STRET-1 STRETCHER, ADULT NO
STRET-4 STRETCHER, EYE CHAIR ADULT NO
SUCP-1 SUCTION PUMP, PORTABLE NO
SDIS-3 SUPPLY DISPENSING SYSTEM SINGLE COLUMN NO
TOB-1 TABLE, OVERBED NO
TAIN-9 TABLE, STAINLESS STEEL, WITH SHELF, 30WX24D NO
TOX-1 TANK, OXYGEN, SIZE E NO
TV49-1 TELEVISION, LED, 49 INCH, 4K NO
THW-1 THERMOMETER, ELECTRONIC NO
TBH-1 TOTE, BIOHAZARD, SUPPLIED BY THIRD PARTY NO
WAROP-3  WATER SYSTEM, REVERSE OSMOSIS, PORTABLE NO
WCAD-8 WHEELCHAIR, ADULT, FOLDING NO
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$44,000.00
$850.00
$130.00
$122,640.00
$560.00
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WBML-1 WORKBENCH W/ TASK LIGHT, 2-TIER, 72WX30D-IN
PPS-1 PRIVACY SCREEN, MOBILE FOLDING ON TROLLEY
REC-8 RECEPTACLE, RECYCLE, 7-GAL

REC-1 RECEPTACLE, WASTE, 7-GAL

BCP-1 BARCODE PRINTER, PATIENT WRISTBANDS

BCS-1 BARCODE SCANNER

COMP-1 COMPUTER, DESKTOP, SINGLE MONITOR

KIOR-3 KIOSK, CHECK-IN, FLOOR

TELP-1 PHONE, MULTI-LINE

PRMU-3 PRINT/COPY/FAX, MULTIFUNCTION, FLOOR

PRL-1 PRINTER, LABEL, 2-IN RIBBON, INDUSTRIAL, TABLE-TOP
PRSP-1 PRINTER, THERMAL, BARCODE SPECIMAN LABEL
SCN-1 SCANNER

WOW-1 WORKSTATION ON WHEELS (WOW)

Total
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$1,650.00
$3,215.00
$90.00
$50.00
$1,100.00
$250.00
$2,000.00
$39,000.00
$220.00
$2,500.00
$2,450.00
$2,000.00
$350.00
$9,600.00

$1,650.00
$6,430.00
$360.00
$450.00
$2,200.00
$250.00
$10,000.00
$39,000.00
$880.00
$5,000.00
$2,450.00
$4,000.00
$700.00
$67,200.00
$1,980,144.00
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