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ISSUED FOR TENDER
18 DEC 2023
G E N E RAL N OTES Ministry of Health Project Number: 205004
1.
A. REMOVE PARTITION(S) INCLUDING DOOR(S), FRAME(S), AND VIEW WINDOW(S)
REMOVE ALL FIRE EXTINGUISHERS IN WORK AREA AND COMPLETE TO EXTENT INDICATED. PATCH OUT FLOOR, BASE, CEILING AND
TURN OVER TO OWNER. ADJACENT WALLS TO MATCH EXISTING OR READY TO RECEIVE FINISHES AS
INDICATED ON ROOM FINISH SCHEDULE.
B.
PATCH OUT FLOORS AND WALLS AT REMOVED 2.
PARTITIONS TO MATCH EXISTING ADJACENT FINISHES REMOVE PARTITION AS REQUIRED TO INSTALL DOOR(S) AND FRAME(S).
WHERE FINISHES ARE NOT SCHEDULED. PATCH OUT FLOOR, BASE AND WALLS TO MATCH EXISTING, OR READY TO
RECEIVE FINISHES AS INDICATED IN ROOM FINISH SCHEDULE.
C. (INSTALL LINTEL WHERE REQUIRED). A
FILL AND/ OR GRIND FLOORS AT REMOVED PARTITIONS
AS REQUIRED TO PROVIDE SMOOTH TRANSITION, SLOPE 3.
NOT TO EXCEED 1/16" PER FOOT. REMOVE RESILIENT FLOORING, BASE AND ADHESIVE COMPLETE AND PREPARE
SUBSTRATE TO RECEIVE FINISHES AS SCHEDULED ON ROOM FINISH SCHEDULE.
D.
FILL AND/ OR GRIND FLOORS AT AREAS OF DEMOLITION 4.
AS REQUIRED TO PROVIDE A SMOOTH TRANSITION WITH REMOVE CARPET/ CARPET BASE INCLUDING MECHANICAL ATTACHMENTS,
EXISTING CORRIDORS. ADHESIVES, ETC. COMPLETE TO EXPOSE CONCRETE. PREPARE CONCRETE TO
RECEIVE FLOORING AS INDICATED ON ROOM FINISH SCHEDULE.
E.
WHERE A NEW DOOR, VIEW WINDOW, MECHANICAL 5.
DUCTWORK PENETRATION OR OPENING IS CUT REMOVE PLASTER/ GWB CEILINGS COMPLETE INCLUDING LATH, ALL HANGERS
THROUGH AS EXISTING MASONRY WALL, PROVIDE A AND SUPPORTS, CURTAIN TRACKS, LIGHTS, GRILLES, ETC. PATCH CEILING TO MATCH
LOOSE LINTEL AS REQUIRED ON THE LOOSE LINTEL ADJACENT PLASTER TEXTURE.
SCHEDULE INDICATED ON THE STRUCTURAL
DOCUMENTS. SEE MECHANICAL DOCUMENTS FOR 6.
LOCATIONS AND SIZES OF DUCTWORK. COMPLETELY REMOVE EXISTING ACOUSTICAL TILE CEILING ASSEMBLY INCLUDING
ALL HANGERS AND SUPPORTS. COORDINATE REMOVAL OF LIGHTS, GRILLES,
F. SPEAKERS, SMOKE DETECTORS, EXPANSION JOINTS ETC. WITH OTHER TRADES.
COORDINATE REMOVALS WITH DEMOLITION DRAWINGS COORDINATE WITH MECHANICAL/ELECTRICAL/PLUMBING FOR DEVICES TO REMAIN
OF OTHER TRADES. AND FOR THE INSTALLATION OF NEW FIXTURES. PREPARE FOR NEW CEILING
CONSTRUCTION.
G. 1 Addendum No. 4 02/29/2024
REMOVE WALL SIGNAGE COMPLETE AND RETURN TO 7.
OWNER. PATCHOUT WALLS TO MATCH EXISTING, OR REMOVE LAMINATE SILL COMPLETE. PATCH ALL DISTURBED SURFACES READY TO .
READY TO RECEIVE FINISHES AS INDICATED IN ROOM RECEIVE NEW FINISHES AS INDICATED IN THE ROOM FINISH SCHEDULE AS REQUIRED Rev. Description Date
FINISH SCHEDULE. TO INSTALL INTERIOR RETROFIT WINDOWS.
QLEVEL 03 - DEMOLITION PLAN 3
1 REMOVE DOOR AND FRAME COMPLETE. REMOVE MASONRY AS REQUIRED TO
1:96 INSTALL NEW DOOR AND FRAME AFTER FLOOR TOPPING IS INSTALLED AND INSTALL
LINTEL. PATCH OUT FLOOR, BASE AND WALLS READY TO RECEIVE FINISHES AS
INDICATED ON THE ROOM FINISH SCHEDULE.
9.
] L REMOVE AND DISPOSE OF EXISTING LOCKERS COMPLETE. PATCH AND PREP BASE
AND WALL REMAINING TO RECEIVE NEW FINISHES.

10. YA
COMPLETELY REMOVE EXISTING SOFFIT ASSEMBLY @

11.

REMOVE DOOR AND FRAME COMPLETE. INFILL OPENING TO MATCH ADJACENT WALL . .
CONSTRUCTION OR AS INDICATED IN THE FLOOR PLANS AND PROVIDE NEW FINISH Drawing Title:
AS INDICATED IN THE ROOM FINISH SCHEDULE.

KEY PLAN

12.

CAREFULLY REMOVE AND DISPOSE OF EXISTING TILE COMPLETE, BACK TO EXISTING LEVEL 03 - DEMOLITION

SOUND STRUCTURE. PATCH AND PREP AREA TO REMAIN TO RECEIVE NEW FINISHES

AS INDICATED IN ROOM FINISH SCHEDULE. PLAN & NOTES

13,
COMPLETELY REMOVE AND DISPOSE OF EXISTING CASEWORK, MILLWORK AND
COUNTERS, INCLUDING HARDWARE, COMPLETE. PATCH ALL DISTURBED WALL AND
FLOOR CONSTRUCTION AND PREP TO RECEIVE NEW FINISHES AS INDICATED ON THE - . :

Project No.: 020708. hecked by: W
ROOM FINISH SCHEDULE. roject No.: 020708.50 Checked by J

14.

COMPLETELY REMOVE AND DISPOSE OF EXISTING TOILET ROOM ACCESSORIES,
MIRROR, CHELVING, AND ALL OTHER FIXTURES.
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