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A.
REMOVE ALL FIRE EXTINGUISHERS IN WORK AREA AND 
TURN OVER TO OWNER.

B.
PATCH OUT FLOORS AND WALLS AT REMOVED 
PARTITIONS TO MATCH EXISTING ADJACENT FINISHES 
WHERE FINISHES ARE NOT SCHEDULED.

C.
FILL AND/ OR GRIND FLOORS AT REMOVED PARTITIONS 
AS REQUIRED TO PROVIDE SMOOTH TRANSITION, SLOPE 
NOT TO EXCEED 1/16" PER FOOT.

D.
FILL AND/ OR GRIND FLOORS AT AREAS OF DEMOLITION 
AS REQUIRED TO PROVIDE A SMOOTH TRANSITION WITH 
EXISTING CORRIDORS.

E.
WHERE A NEW DOOR, VIEW WINDOW, MECHANICAL 
DUCTWORK PENETRATION OR OPENING IS CUT 
THROUGH AS EXISTING MASONRY WALL, PROVIDE A 
LOOSE LINTEL AS REQUIRED ON THE LOOSE LINTEL 
SCHEDULE INDICATED ON THE STRUCTURAL 
DOCUMENTS.  SEE MECHANICAL DOCUMENTS FOR 
LOCATIONS AND SIZES OF DUCTWORK.

F. 
COORDINATE REMOVALS WITH DEMOLITION DRAWINGS 
OF OTHER TRADES.

G.
REMOVE WALL SIGNAGE COMPLETE AND RETURN TO 
OWNER.   PATCH OUT WALLS TO MATCH EXISTING, OR 
READY TO RECEIVE FINISHES AS INDICATED IN ROOM 
FINISH SCHEDULE.

GENERAL NOTES

1. 
REMOVE PARTITION(S) INCLUDING DOOR(S), FRAME(S), AND VIEW WINDOW(S) 
COMPLETE TO EXTENT INDICATED.  PATCH OUT FLOOR, BASE, CEILING AND
ADJACENT WALLS TO MATCH EXISTING OR READY TO RECEIVE FINISHES AS
INDICATED ON ROOM FINISH SCHEDULE.

2.
REMOVE PARTITION AS REQUIRED TO INSTALL DOOR(S) AND FRAME(S).
PATCH OUT FLOOR, BASE AND WALLS TO MATCH EXISTING, OR READY TO
RECEIVE FINISHES AS INDICATED IN ROOM FINISH SCHEDULE. 
(INSTALL LINTEL WHERE REQUIRED).

3. 
REMOVE RESILIENT FLOORING, BASE AND ADHESIVE COMPLETE AND PREPARE 
SUBSTRATE TO RECEIVE FINISHES AS SCHEDULED ON ROOM FINISH SCHEDULE.

4. 
REMOVE CARPET/ CARPET BASE INCLUDING MECHANICAL ATTACHMENTS, 
ADHESIVES, ETC. COMPLETE TO EXPOSE CONCRETE.   PREPARE CONCRETE TO 
RECEIVE FLOORING AS INDICATED ON ROOM FINISH SCHEDULE.

5. 
REMOVE PLASTER/ GWB CEILINGS COMPLETE INCLUDING LATH, ALL HANGERS
AND SUPPORTS, CURTAIN TRACKS, LIGHTS, GRILLES, ETC. PATCH CEILING TO MATCH 
ADJACENT PLASTER TEXTURE.

6. 
COMPLETELY REMOVE EXISTING ACOUSTICAL TILE CEILING ASSEMBLY INCLUDING 
ALL HANGERS AND SUPPORTS.  COORDINATE REMOVAL OF LIGHTS, GRILLES, 
SPEAKERS, SMOKE DETECTORS, EXPANSION JOINTS ETC. WITH OTHER TRADES.  
COORDINATE WITH MECHANICAL/ELECTRICAL/PLUMBING FOR DEVICES TO REMAIN 
AND FOR THE INSTALLATION OF NEW FIXTURES.  PREPARE FOR NEW CEILING 
CONSTRUCTION.

7. 
REMOVE LAMINATE SILL COMPLETE. PATCH ALL DISTURBED SURFACES READY TO 
RECEIVE NEW FINISHES AS INDICATED IN THE ROOM FINISH SCHEDULE AS REQUIRED 
TO INSTALL INTERIOR RETROFIT WINDOWS.

8.
REMOVE DOOR AND FRAME COMPLETE. REMOVE MASONRY AS REQUIRED TO 
INSTALL NEW DOOR AND FRAME AFTER FLOOR TOPPING IS INSTALLED AND INSTALL 
LINTEL. PATCH OUT FLOOR, BASE AND WALLS  READY TO RECEIVE FINISHES AS 
INDICATED ON THE ROOM FINISH SCHEDULE.

9. 
REMOVE AND DISPOSE OF EXISTING LOCKERS COMPLETE.  PATCH AND PREP BASE 
AND WALL REMAINING TO RECEIVE NEW FINISHES. 

10.
COMPLETELY REMOVE EXISTING SOFFIT ASSEMBLY   

11. 
REMOVE DOOR AND FRAME COMPLETE. INFILL OPENING TO MATCH ADJACENT WALL 
CONSTRUCTION OR AS INDICATED IN THE FLOOR PLANS AND PROVIDE NEW FINISH 
AS INDICATED IN THE ROOM FINISH SCHEDULE.

12.
CAREFULLY REMOVE AND DISPOSE OF EXISTING TILE COMPLETE, BACK TO EXISTING 
SOUND STRUCTURE. PATCH AND PREP AREA TO REMAIN TO RECEIVE NEW FINISHES 
AS INDICATED IN ROOM FINISH SCHEDULE. 

13. 
COMPLETELY REMOVE AND DISPOSE OF EXISTING CASEWORK, MILLWORK AND 
COUNTERS, INCLUDING HARDWARE, COMPLETE.  PATCH ALL DISTURBED WALL AND 
FLOOR CONSTRUCTION AND PREP TO RECEIVE NEW FINISHES AS INDICATED ON THE 
ROOM FINISH SCHEDULE.

14.
COMPLETELY REMOVE AND DISPOSE OF EXISTING TOILET ROOM ACCESSORIES, 
MIRROR, CHELVING, AND ALL OTHER FIXTURES.
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