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1. THE CONTRACT CONSISTS OF ALL WORK WITH-IN THE 'PROPERTY LINE' AND/OR 'SITE 
EXTENTS' LINE AS INDICATED PLUS ANY WORK SPECIFICALLY NOTED OUTSIDE OF THAT LINE 
OR AS REQUIRED TO DELIVER A OPERATIONAL, FUNCTIONING PROJECT. 

2. THE TERM 'SITE EXTENTS' REFERS TO THE AREA THAT THE CONTRACTOR IS REQUIRED TO 
ENCLOSE WITH CONSTRUCTION FENCING FOR THE DURATION OF THE WORK.

3. ALL WORK DONE OUTSIDE OF THESE LIMITS MUST BE EXECUTED IN STRICT ACCORDANCE 
WITH THE STANDARDS OF THE MUNICIPALITY AND ALL OTHER AUTHORITIES HAVING 
JURISDICTION. MAKE GOOD AT NO ADDITIONAL COST TO THE OWNER OR MUNICIPALITY ANY 
DAMAGE CAUSED BY THIS CONSTRUCTION TO MATERIALS OR FINISHES BEYOND THE 
"PROPERTY LINE" INDICATED.

4. CONTRACTOR IS TO RESTRICT ALL WORK, EQUIPMENT AND MATERIALS STORAGE TO 
AREA(S) WITHIN THE "PROPERTY LINE" EXCEPT WHERE NOTED OTHERWISE. PRIMARY SITE 
ACCESS POINT & CONSTRUCTION PARKING IS TO BE CONFIRMED WITH OWNER. NO PARKING 
IS PERMITTED IN THE MUNICIPAL RIGHT-OF-WAY.

5. THE REGION'S 1800MM YORK-PEEL WATERMAIN IS LOCATED IN THE WESTON ROAD RIGHT-
OF-WAY IN CLOSE PROXIMITY TO THE PROPOSED DEVELOPMENT. INTEGRITY OF THE ABOVE 
REGIONAL INFRASTRUCTURE SHALL BE PROTECTED AND MAINTAINED AT ALL TIMES DURING 
CONSTRUCTION AND GRADING OF THE PROPOSED DEVELOPMENT. ANY CONSTRUCTION 
WORKS IN CLOSE PROXIMITY TO THE WATERMAIN INCLUDING SHORING SYSTEMS REQUIRE 
THE REGION'S APPROVAL PRIOR TO CONSTRUCTION. REFER TO DRAWING A2.1 FOR 
LOCATION OF 'C.P.P FEEDERMAIN'. 

6. LOCATE EXCAVATED MATERIALS & TOPSOIL PILES SO AS NOT TO IMPEDE PROGRESS OF 
THE WORK OR AS DIRECTED. 'DOUBLE HANDLING' OF MATERIALS AS A RESULT OF 
CONTRACTOR PLANNING OR EXECUTION OF THE WORK WILL NOT BE CONSIDERED AS A 
BASIS FOR CLAIM. AT COMPLETION OF THE PROJECT, ANY EXCESS MATERIAL IS TO BE 
REMOVED AND AREA MADE GOOD TO CONSULTANTS SATISFACTION.

7. FOR TRENCHING & BACKFILLING OF ALL SERVICE LINES AND DIVISION OF RESPONSIBILITY 
REFER TO APPROPRIATE SPECIFICATION SECTIONS AND DRAWINGS. TRENCHING & 
BACKFILLING NOT IDENTIFIED BY A PARTICULAR SUB-TRADE WILL BE THE RESPONSIBILITY 
OF THE GENERAL CONTRACTOR TO PROVIDE TRENCHING AND BACKFILLING. GRADE 
FINISHED WORK TO MATCH SURROUNDING SURFACES.

8. NOTE THAT THE EXACT LOCATIONS OF ALL NEW MECHANICAL & ELECTRICAL ITEMS ARE 
APPROXIMATE UNLESS DIMENSIONS ARE GIVEN. ADJUST LOCATIONS AS REQUIRED AND AS 
APPROVED BY CONSULTANT TO SUIT SITE CONDITIONS.

9. NOTE THAT ALL MECHANICAL AND ELECTRICAL UNDERGROUND AND ABOVEGROUND 
SERVICE LINES INDICATED ON DRAWINGS ARE APPROXIMATE ONLY AND ARE INDICATED AS 
ACCURATELY AS POSSIBLE FROM INFORMATION SUPPLIED. CONTRACTOR SHALL BE 
RESPONSIBLE FOR DETERMINING EXACT TYPES, LOCATIONS, DEPTHS AND MARKING ALL 
UNDERGROUND AND ABOVEGROUND SERVICES WITHIN ALL AREAS OF CONSTRUCTION. 
THIS INCLUDES, BUT IS NOT LIMITED TO GAS LINES, WATER LINES, ELECTRICAL LINES, 
TELEPHONE, CABLE TV ETC. VERIFY EXACT LOCATIONS WITH THE APPROPRIATE 
AUTHORITIES BEFORE EXCAVATING.

10. PRIOR TO COMMENCING WORK TO PLACE VERTICAL ELEMENTS SUCH AS FLAGPOLES
AND LIGHT STANDARDS ENSURE ADEQUATE CLEARANCE FROM EXISTING 
ABOVE GROUND ELEMENTS SUCH AS OVERHEAD WIRES CABLES ETC. NOTIFY THE 
CONSULTANT OF ANY DISCREPANCIES PRIOR TO COMMENCEMENT OF WORK.

11. ALL FINISHED PAVING AND GRADING TO BE TO NEW LEVELS SHOWN. ALL DRAINAGE TO BE 
POSITIVE, LEAVING NO POCKETS IN FINISHED GRADE. FINISHED GRADING TO SLOPE 
MINIMUM 1:12 AND ASPHALT TO SLOPE MAX 1:10 AWAY FROM BUILDING UNLESS SHOWN 
OTHERWISE. NEW GRADES TO MEET EXISTING GRADES FALLING AWAY FROM BUILDING AND 
FEATHERED OUT EVENLY.

12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ADEQUATE RECORDS OF 
CONSTRUCTION TO FACILITATE AS-BUILT DRAWINGS.

13. CO-ORDINATE ALL WORK NOTED HERE WITH THE SPECIFICATION DOCUMENTS - FOR 
GENERAL REQUIREMENTS, EXISTING CONDITIONS, EXCAVATION & BACKFILLING, 
LANDSCAPING, ETC AS REQUIRED FOR COMPLETE SITE RELATED WORK.

14. PARK OPEN SPACE SHALL BE RESTORED TO EQUAL OR GREATER CONDITION.
15. THE TRAIL SHALL BE STAKED OUT ON SITE DURING CONSTRUCTION WITH STAFF FROM THE 

CITY’S FORESTRY DEPARTMENT AND PARKS INFRASTRUCTURE PLANNING AND 
DEVELOPMENT IN ATTENDANCE

16. MULCH TRAIL SHALL BE BUILT ON TOP OF EXISTING GRADING, NO EXCAVATION
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