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GENERAL NOTES:

THE TREE PROTECTION BARRIERS SHALL BE INSTALLED AT THE APPROVED 
LOCATION AND SHALL BE MAINTAINED IN THEIR ORIGINAL LOCATION AND 
CONDITION UNTIL ALL CONSTRUCTION ACTIVITIES WITHIN THE SITE HAVE 
CEASED AND ALL EQUIPMENT IS REMOVED FROM THE SITE. NO EQUIPMENT OR 
MATERIAL STORAGE, FLUSHING OF FUEL OR WASHING OF EQUIPMENT IS 
ALLOWED WITHIN THE TPZ. ANY WORKS WITHIN THE TPZ AREA TO BE 
PERFORMED OR SUPERVISED BY A CERTIFIED ARBORIST.

ANY WORK REQUIRED TO BE PREFORMED OR SUPERVISED BY A CERTIFIED 
ARBORIST SHALL BE PAID FOR BY THE GENERAL CONTRACTOR UNDER THE 
SCOPE OF THE CONTRACT.

TREE PROTECTION FENCING IS TO BE INSTALLED TO MINIMIZE THE IMPACT ON 
THE TREES (OVER 20CM DBH) TO BE PRESERVED PRIOR 
DEMOLITION/CONSTRUCTION AND IS TO REMAIN UNTIL THE CONSTRUCTION IS 
COMPLETED. (APPLICABLE TO PRIVATE AND PUBLIC TREES) AS PER BY-LAW 
052-2018

NO CONSTRUCTION ACTIVITY, GRADE CHANGES, SURFACE TREATMENT, 
EXCAVATIONS OF ANY KIND OR MATERIAL STORAGE IS PERMITTED WITHIN THE 
TREE PROTECTION ZONE.

TREE PROTECTION & PRESERVATION METHODS MUST BE FOLLOWED 
ACCORDING TO CITY OF VAUGHAN’S TREE PROTECTION BY-LAW 052-2018.

CONTRACTOR SHALL NOTIFY VAUGHAN FORESTRY OR DEVELOPMENT PLANNING 
DEPARTMENT ONCE TREE PROTECTION (HOARDING) HAS BEEN INSTALLED, TO 
ALLOW VAUGHAN FORESTRY TO INSPECT AND APPROVE ACCORDING TO BY-
LAW 052-2018 AND/OR IN ACCORDANCE WITH THE CITY OF VAUGHAN ’S TREE 
PROTECTION PROTOCOL (2018). CONTRACTOR SHALL SUBMIT APPROVAL 
LETTER TO THOMAS BROWN ARCHITECT INC. ONCE RECIEVED FROM FORESTRY.
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