M MISSISSauUGa

NOTICE OF ADDENDUM
Addendum No.: 11
Addendum Issue Date: July 11, 2024
Procurement No.: PRC004391
Procurement Name: Construction Services for Fire Station 123

Revised Closing Date: Thursday, July 15,2024 2:00 PM

The additions, deletions, revisions and/or clarifications as hereinafter specified shall
form an integral part of the bid document and shall be read in conjunction with the
requirements set forth in the bid request document.

MODIFICATIONS

Revision No. 1
The Closing Date has been extended to Monday, July 15, 2024, at 2:00 p.m.
Revision No. 2

6.6 Provisional Items has been added to 02_Appendix_A_RFT_Particulars, Section
6.0 SPECIAL TERMS AND CONDITIONS

6.6 Provisional Items

An item listed in the bid request as a “Provisional Iltem” refers to work the City may wish

to have performed and which may be added to the scope of the Work at any time, at



the City’s sole discretion. Where such item is added, the City will add the relevant
provisional price to the Contract Price. The provisional price means the amount

stipulated by the bidder for a Provisional Item in its bid.

In the event that any or all Provisional Items are found not to be required, the
Contractor shall not claim extra payment for loss of anticipated profits or impact costs in

relation thereto.

The Contract, if any, shall be awarded on the basis of the Stipulated Price, as set out in

the Price Schedule, with no reference to any provisional prices

Revision No. 3

7.0 Provisional Price Schedule has been added to 04_Appendix_C_SOW_General
7.0 PROVISIONAL PRICE SCHEDULE

A separate Provisional Price Item is requested from the General Contractor to carry a
one (1) year preventative quarterly maintenance service including labour & service parts

for all hydronic heating serving the apparatus bay.

Please see maintenance schedule below for additional details required for the
Provisional Price Item:



Line

Item Components PM Task Frequency

1 Check air-filters and housing seal integrity Replace filters. Quarterly

) Check for damage. or evidence of leaks on the evaporator Identify location and repair leaks Seriil Ay
and condenser coils, check heat exchanger for cracks

3 Check fan blades and fan housing Clean as needed. Semi Annually

4 Check dampers for condition, setting, and operation. Verify proper operation. Quarterly

5 Check refrigeration system Verify proper operation. Semi Annually
Check motor and compressor contactors for pitting or When outside of recommended levels, find and .

6 . Semi Annually
other signs of damage. record the cause
Check compressor oil levels and / or pressure on

7 refrigerant systems having oil level and/or pressure Verify proper operation Quarterly
measurement means, where applicable.

8 Reserved

9 Check fan and motor bearings Clean, lubricate and verify proper operation Quarterly

10 Check belt condition and tension Check for proper operation and replace as needed Quarterly

11 Check pulleys and sheaves Clean, lubricate and verify proper operation Quarterly

12 Check fan motor amp draw Verify proper operation Quarterly

13 Inspect electrical terminals Clean and tighten electrical connections Quarterly
Check drain pan, drain line, coil and other areas of

14 moisture accumulation for visible signs of biological Clean and verify proper operation Quarterly

growth.

Revision No. 4

See attached Structural Addendum 02.

QUESTIONS & ANSWERS

Question 1:

1.  Concrete Barrier Curb calls for expansion joints every 4.5m, is this supposed to be

sawcut? Please clarify the sawcutting and expansion joint details as the specs and

detail drawings do not align.

2.  Please clarify the Concrete Barrier Curb details for reinforcement as the spec and

drawings do not align.




3.  Addendum 7 changes the thickness of P-SW-1 to 200mm thick — is there any
reinforcement in it as the specs make some reference to typical reinforcement and
the detial drawings do not show any.

Answer 1:

1. Provide saw cut joints as required at 4.5m
2. Provide as required and detailed on the drawings.

3. Provide Install 6 x 6 #10 welded wire mesh.

Question 2:

Please move the closing of this tender. We cannot facilitate closing this tender on
Friday. We would appreciate if you move the closing to Monday. Please advise.
Answer 2:

Tender close has been moved to Monday July 15, 2024.

Question 3:

Based on georeport, we have about 2.3 to 2.9m contaminated soil for borehole 109
under the proposed building, Please confirm if we are requested to remove the whole
contaminated soil for building or its enough if we remove as much as is suitable for slab
and foundation which is less than 2.3 meter.

Answer 3:

Remove, dispose, and replace of all contaminated soil encountered on site during

excavation and soil removal.

Question 4:

On the drawings, roof plan page A03.07, shows back slope as tapered insulation, but on
the spec, section 075216-page 7 item 2.4.2.3. calls for fully tapered.
Which one should we carry on the tender, fully tapered or back slope?

Answer 4:

Proceed with the layout shown on A03.07 for the tapered insulation.



Question 5:

On the spec 075216-page 8 item 2.5.11. Calls for a boxed copper drains with the control
U-flow, is this carried by plumber of roofer?

Answer 5:

It is the responsibility of the GC to determine which trade is completing what scope of
work.

Question 6:

Addendum 6 Question and Answer 3 states the contractor shall make their own
assessment on the amount of engineered fill required for footings. A borehole report is
only a very small idea of what can be expected when excavating and is not sufficient in
determining the extent of fill that will need to be replaced with engineered fill. The
scope of work should not be open to interpretation, but instead should be clearly
defined so that all bidders have the same understanding of the scope. On other projects
where footings have to be placed on engineered fill we are given one or multiple
elevations we are to remove fill down to on the structural drawings. We understand
that this may also not be exactly what ends up being required when we do the work, but
for tendering purposes this allows every bidder to have the same understanding of the

scope of work, which is what is fair and reasonable to all parties.

Answer 6:

Refer to attached Structural Addendum 02 issued as part of this addendum.

This Addendum is issued by the City of Mississauga and is in effect as of the Addendum
Issue Date.

Daniel Jagdeo

Procurement Services, City of Mississauga

End of Addendum



