
Addendum 

100-401 Wellington Street West 
Toronto ON M5V 1E7 
 
 
EMHAS Relocation and ED Expansion  
Guelph General Hospital  
Guelph, Ontario 

 

  

Addendum No: 4 

Date: July 10, 2024 

This addendum is to be read with and constitutes part of the tender document. 

Instructions: 

1. Amend your copy of the tender/quotation/proposal in accordance with the details below  

2. Retain one copy for your file; sign and return a second copy and attach to your submission as 

confirmation that the Addendum was taken into account in your bid submission.  

3. Failure to sign and return this form may result in a non-compliant bid.  

Details of the Addendum: 

 

A- Specification:  

a. 00 21 13 - Instructions to Bidders [ADD4] 

b. 01 21 00 - Allowances [ADD4] 

c. 07 27 00 - Air Barrier Systems[ADD4] 

 

B- Architectural drawings  

a. Sheet # A223 

i. Revise slab edge  

b. Sheet # A371.2 

i. Add S.CONC. finish  

c. Sheet # A380 

i. Add S.CONC. finish  

d. Sheet A563 

i. Revise detail 4/563  

e. Sheet A626 

i. Revise detail 1/A622 

ii. Revise detail 9/A622 

f. Sheet # A625 

i. Revise detail 3/A625 

 

C- Provide revisions to the landscape scope of work in accordance with the attached drawing # L-100 

 

D- Provide revisions to the electrical scope of work in accordance with the attached electrical addendum 

No.4. 

 

E- RFIs questions and responses  

 

End of addendum No.4 

A622
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PART 1 - GENERAL 

1.1 General 

.1 Name of Owner: Guelph General Hospital. 

.2 Bidder: is defined as the company submitting a bid to the Owner in response to the 
Owner’s invitation to bid. 

1.2 The Bid Documents 

.1 The Bid Documents shall be defined as comprising the following documents: 

.1 Section 00 21 13 Instructions to Bidders. 

.2 Section 00 31 00 Information Available for Review. 

.3 Section 00 41 13 Stipulated Price Bid Form. 

.4 Addenda issued prior to Bid Closing Time.  

.5 Agreement between Owner and Contractor in the form of CCDC 2 - 2020. 

.6 Definitions given in CCDC 2 - 2020. 

.7 General Conditions of CCDC 2 - 2020. 

.8 Supplementary Conditions to CCDC 2 - 2020. 

.9 Specifications as listed in Section 00 01 10 of the project manual for this project.  

.10 Schedules as listed in Section 00 01 10 of the project manual and as listed in the 
list of drawings.  

.11 Drawings as listed in the list of drawings given on Drawings Title Page. 

1.3 The Contract Documents 

.1 The Contract Documents shall be defined as comprising the following documents: 

.1 Addenda. 

.2 Agreement between Owner and Contractor in the form of CCDC 2 - 2020. 

.3 Definitions given in CCDC 2 - 2020. 

.4 General Conditions of CCDC 2 - 2020. 

.5 Supplementary Conditions to CCDC 2 - 2020. 

.6 Specifications as listed in Section 00 01 10 of the project manual for this project.  

.7 Schedules as listed in Section 00 01 10 of the project manual and as listed in the 
list of drawings.  

.8 Drawings as listed in the list of drawings given on Drawings Title Page. 
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1.4 Electronic Bid Submission 

.1 Electronic Submission Protocol: 

.1 Submit one (1) electronic copy of Bid via Bonfire. 

.2 Bids sent by any other electronic or physical means shall not be considered. 

.3 Directions for electronic Bid Submission are included with the invitation to Bid; 
follow instructions on the Portal. 

.2 Bid Closing Time:  

.1 The Bid Closing Time is defined as the time and date before which bids shall be 
received by the Owner, namely: 

.1 Before 2:00 pm local time, as determined by the clock located in location for 
receiving bids on July 111619, 2024. [Revised by Addendum No.3] [Revised 
by Addendum No.4] 

.2 Any bid received at 2:00 pm local time on July 111619, 2024 will be declared a bid 
received after the Bid Closing Time.  [Revised by Addendum No.3] [Revised by 
Addendum No.4] 

.3 Any bid received after 2:00 pm local time on July 111619, 2024 will be declared a 
bid received after the Bid Closing Time. [Revised by Addendum No.3] [Revised by 
Addendum No.4] 

.3 It is Bidders responsibility to ensure that the Owner received their electronically 
transmitted Bid before Bid Closing Time. 

1.5 Bid Opening Meeting 

.1 A bid opening meeting will be held following the stage 1 evaluation.  

.2 Bid opening meeting will be virtual. Bidders must provide email address to send bid 
opening meeting invite. Meeting invite will be sent to email address provided in bid form.   

.3 Virtual bid opening meeting invite will only be sent to bidders who have met the mandatory 
requirements and met or exceeded the minimum prescribed technical score.   

.4 The names of the Bidders, the bid prices and confirmation of receipt of required bid 
securities will be announced. Bid opening information will be recorded and distributed to 
Bidders not in attendance. 

1.6 Bid Submission Requirements 

.1 Bids must be received by the Owner before the Bid Closing Time.   

.2 Bids must be submitted on Section 00 41 13. Fill-in blanks on such documents and forms.  

.3 The Bidder shall present the bid price in figures.  
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.1 The stipulated bid price shall include the cost of all Products, materials, labour, 
equipment, delivery, storage, handling, statutory charges, overhead and profit, 
other related charges, and inclusive of all duties and taxes applicable, except 
Value Added Taxes, and all other charges on account of such work, measured 
complete in place for all parts of the Work. 

.4 Documents and forms submitted must be legible, written in ink or typewritten, and all items 
must be bid.  Any form of erasure, strikeout, or overwriting must be initialled by the Bidder’s 
authorized signing officer. 

.5 Bids submitted must be signed and sealed. Incorporated companies shall affix their 
corporate seal and have bid signed by their duly authorized officers.   

.6 Bids must not be restricted by a covering letter, a statement added, or by alterations not 
called for.  

.7 Each bid shall include a completed Section 00 41 13, as required, a bid bond, and an 
agreement to bond, as required herein, together with any bid form supplements that Bidder 
is instructed elsewhere herein, or in any addendum hereto, to submit with its bid. 

.8 In no event will the Owner be responsible for any costs incurred by anyone in the 
preparation and/or submission of a bid. 

.9 By submitting a bid, a Bidder agrees to each and every of the terms, provisions and 
conditions set out in the Bid Documents. 

1.7 Notification of Intent Not to Submit a Bid 

.1 Prospective Bidders who have received Bid Document, but do not intend to submit a Bid, 
are requested to notify Consultant, no later than 24 hours prior to Bid Closing Time. 

1.8 Withdrawal of Bids Prior to Bid Closing Time  

.1 A Bidder who has submitted a bid may request that its bid be withdrawn.  

.1 The withdrawal shall be allowed if request is made before the Bid Closing Time. 
Withdrawal requests must be directed to the Bid Coordinator by email, to the 
attention of:  

.1 Lucy Wojcik at lwojcik@gghorg.ca.   

.2 Authenticity of the withdrawal request must be confirmed by a responsible official 
of the Bidder who will be contacted at the time of bid withdrawal by the Owner. 

.3 Where a bid withdrawal request is received and confirmed for a bid that has already 
been received by the Owner, the bid so withdrawn will be returned unopened to 
the Bidder after the bid opening, together with copies of the withdrawal request 
and confirmation.  At the bid opening, such bids shall be announced as withdrawn 
and shall not be opened. 



Guelph General Hospital Section 00 21 13 
EMHAS Relocation and ED Expansion 2024.07.10 
Project No.: 140022022 Page 4  
Issued for Tender  
 Instructions to Bidders   

Section revised by Addendum No.3 
Section revised by Addendum No.4 

 

 

Stantec Architectural Ltd. 

1.9 Bidder Inquiries and Issuance of Addenda  

.1 Bidder Inquiries are to be submitted via Bonfire. 

.2 The Owner and Consultant will be responsible for clarifications of Bid Documents only as 
incorporated into addenda as issued to holders of Bid Documents on record at the offices 
of the Owner. 

.3 Questions received later than 5:00 pm, local time, on July 28, 2024 may not be answered 
by addenda. [Revised by Addendum No.3] 

.4 Addenda will be issued no later than 5:00 pm, local time, on July -4-10, 2024. [Revised by 
Addendum No.3] 

.5 Bidders shall notify Consultant, in writing prior to Bid Closing Time, of the following:  

.1 Discrepancies or omissions found in the Bid Documents.  

.2 Clarifications required regarding the meaning of requirements contained in the Bid 
Documents. 

.6 The Consultant may issue written addenda to registered holders of the Bid Documents.   

.7 Where apparent discrepancies are identified by Bidders among the various parts of the 
Bid Documents, and in the absence of addenda addressing such apparent discrepancies, 
Bidders shall allow for the greater amount of labour required and/or materials referred to, 
including increased bonding and insurance requirements, as applicable, when preparing 
their bid. 

1.10 Bonding Requirements 

.1 Bonds shall be issued by a bonding company acceptable to Owner and licensed to issue 
such instruments in the Province of Ontario. 

.2 Bid Bond: 

.1 Each Bidder shall submit with its bid a bid bond, in the form of CCDC 220 in an 
amount equal to not less than 10% of the bid price, and naming the Owner as the 
Obligee.   

.2 The bid bond shall be valid for Bid Acceptance Period. 

.3 The bid bonds, with the exception of those of the Bidders submitting the two most 
appropriate bids, in the Owner’s absolute discretion, will be returned within 10 
Working Days after the Bid Closing Time.  
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.4 The bid bonds of the Bidders submitting, in the Owner’s sole and absolute 
discretion, the two most appropriate bids will be returned when the Bidder to whom 
the Owner has issued the notification of conditional award of the Contract 
described later in this section, has fully complied with the conditions pertaining to 
Contract award described in the Bid Documents and the notification of conditional 
award of the Contract.  If the Bidder so notified refuses or neglects to comply with 
the said conditions, the Owner may, at its sole discretion, claim against the bid 
bond, and the bid bond shall be subject to forfeiture, not as penalty, but as 
liquidated damages sustained.  The Owner shall then have the right to award the 
Contract to the Bidder submitting, in the Owner’s sole and absolute discretion, the 
next most appropriate bid, or to re-offer the invitation to submit bids.  

.3 Agreement to Bond: 

.1 Each Bidder shall submit with its bid an agreement to bond issued by a bonding 
company acceptable to Owner and licensed to issue such instruments in the 
Province of Ontario, obliging bonding company to issue a performance bond and 
a labour and material payment bond, each naming the Owner as the Obligee, in 
the amounts and in the forms as follows:   

.1 Performance bond:   

.1 Amount:  50% of the bid price. 

.2 Form: CCDC 221 Performance Bond. 

.2 Labour and material payment bond:   

.1 Amount:  50% of the bid price. 

.2 Form: CCDC 222 Labour and Material Payment Bond. 

.2 The agreement to bond shall be valid for Bid Acceptance Period. 

.4 Costs for bonds are included in the stipulated price bid. 

1.11 The Bid Acceptance Period 

.1 The Bid Acceptance Period is defined as a period of up to, and including, 90 days, 
commencing at the Bid Closing Time, during which bids shall be irrevocable and open to 
acceptance by Owner. 

1.12 Mandatory Pre-Bid Meeting 

.1 Bidders are required to attend a meeting for holders of Bid Documents on record at 12 pm 
on June 18, 2024, at the Place of the Work. Bidder attendance at this meeting is 
mandatory. 

.2 Bidder's representatives attending the pre-bid meeting shall include the Bidder's project 
manager and estimator. Bidder's may also invite their mechanical and electrical 
subcontractors.  
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.3 Bids submitted by Bidders not attending this mandatory meeting may be declared non-
compliant and rejected. 

1.13 Bid Documents Availability 

.1 Bidders (Contractor) will be supplied with an electronic copy of Bid Documents, at no 
charge. Bid Documents will be available online through Bonfire. 

.2 Bid Documents have also been placed on display for benefit of Suppliers and 
Subcontractors at the following offices:  

.1 Grand Valley Construction Association. 

.2 Hamilton-Halton Construction Association. 

.3 London & District Construction Association. 

.4 Niagara Construction Association.  

.5 Toronto Construction Association. 

1.14 Completion Time 

.1 Bidders shall state the completion time in the space provided in Section 00 41 13.  The 
completion time shall be stated as the number of weeks within which the Bidder proposes 
to complete the Work from notification of conditional award of the Contract to the Bidder 
by the Owner.  The completion time stated by the Bidder shall form the basis of the 
Contract Time.   

.1 The time stated by the Bidder will not be considered by the Owner in determining 
the most appropriate Bidder. 

1.15 Examination of the Bid Documents and the Place of the Work  

.1 It is the responsibility of the Bidder to examine the Bid Documents carefully and 
immediately upon receipt to verify that the set of Bid Documents that has been received 
by the Bidder is complete in all respects.  Any omissions shall be brought to the attention 
of the Consultant following the procedures prescribed in this section (above) for Bidder 
inquiries. 

.1 No payments for extra work will be allowed where such extra work is the result of 
the Bidder using an incomplete set of Bid Documents in the preparation of their 
Bid. 

.2 Bidders shall examine the complete Bid Documents and shall also visit the Place of the 
Work and carefully examine conditions affecting the Place of the Work and work to be 
done thereon.   
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.3 It is the responsibility of the Bidder to make an estimate of the difficulties to be encountered 
in performing the Work. If investigative work is carried out at the Place of the Work by 
Bidders, Bidders undertaking such investigative work shall make good the Place of the 
Work to the condition that it was in before the investigation was made. The Bidder shall 
be responsible for damage and claims resulting from that investigation. 

.4 The levels and other information provided in the Bid Documents are furnished in good faith 
for the use and guidance of the Bidder in the preparation of their bid, but shall in no way 
relieve the Bidder of the responsibility of ascertaining to their own satisfaction the nature 
of conditions existing at the Place of the Work. 

.5 No payments for extra work will be allowed for conditions known, knowable, or reasonably 
inferable from a thorough examination of the Bid Documents or the Place of the Work prior 
to the Bid Closing Time. 

1.16 Availability of Products 

.1 Products that are specified by their proprietary names or by part or catalogue number form 
the basis of the Contract. No substitutes for such Products may be used without 
Consultant’s prior acceptance in writing.   

.2 Prior to submitting bid, Bidders shall review Product delivery requirements and anticipate 
foreseeable supply delays for any items. If delays in supply of Products are likely or 
possible, notify Consultant of such, in order that substitutions or other remedial action may 
be contemplated.   

.3 In the event of failure to notify the Consultant prior to submitting bid of potential delays in 
supply of Products, and should it subsequently appear that the Work may be delayed for 
such reason, the Consultant reserves the right to substitute more readily available 
Products of similar character, at the Contractor’s cost and at no additional cost to the 
Owner 

1.17 Bidder's Proposed Alternatives  

.1 Submit bids for work only as indicated in the Bid Documents. Unsolicited alternatives may 
be proposed by Bidder during bid period. Submit Bidder proposed alternatives at least 10 
Working Days prior to the Bid Closing Time to allow for review, and for incorporation into 
an addendum, if accepted.   

.2 Bidder proposed alternatives submission requirements:  

.1 Description of Bidder proposed alternatives, including detailed comparative 
specification of Bidder proposed alternatives with the specified Product. 

.2 Manufacturer’s Product data sheets for proposed Products. 

.3 The Owner is under no obligation either to review or to accept Bidder proposed 
alternatives. 
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1.18 Contractor's Qualification Statement – CCDC 11 

.1 As part of the Bid submission, submit proof, in the form of CCDC 11 - Contractor's 
Qualification Statement, of qualifications of Contractor to verify Contractor’s qualifications 
and experience meet or exceed the requirements of the Contract Documents. 

1.19 Award of Contract 

.1 Bid evaluation: 

.1 The evaluation process will be conducted by the Evaluation Team, which may 
obtain the assistance of consultants and advisors as it may deem appropriate. 
However, and notwithstanding anything else contained in the Bid Documents, the 
award of the Contract, if any, may be subject to the approval of the Owner in its 
sole and unfettered discretion. 

.2 Bidders shall have no claims whatsoever against the Owner or any member of the 
Evaluation Team or the Consultant arising out of the Owner’s exercise of its 
authority, and/or in the event the Owner, in its sole and unfettered discretion, and 
for any or no reason, decides not to award the Contract. 

.3 Without limiting any of the other provisions of the Bid Documents, Bids will be 
evaluated and the successful Bidder will be selected based on a 3 stage 
evaluation: 

.1 STAGE 0: Bids will first be evaluated based on the Mandatory Requirements; 

.2 STAGE 1: Bids will then be evaluated using the point-based evaluation method 
described below under Evaluation Criteria (STAGE 1). Only Bids which comply 
with all of the Mandatory Requirements will be evaluated using the points rated 
evaluation criteria and considered for an award of the Contract; 

.3 STAGE 2: In the second instance, the Evaluation Team will select a subset of 
Bidders with the highest ranking Evaluation Scores under Evaluation Criteria 
(STAGE 1) for an assessment of their proposed Bid Prices. 

.4 Subject to the other provisions of the Bid Documents, the successful Bidder 
will be the Bidder which submits the Bid with the best combination of Evaluation 
Score and Bid Price as determined by the Evaluation Team. 

.4 Mandatory Requirements: 

.1  Only Bidders which submit Bids which the Evaluation Team determines meet 
all of the mandatory requirements set out below on a “pass/fail” basis will be 
eligible to be considered for an award of the Contract. Mandatory requirements 
are as follows: 

.1 The Bid includes the Base Bid Form, and any Supplementary Bid Forms. 

.2 The Bid was submitted before bid closing time.  

.3 Submit contact information including company name, address, phone 
number, and email address.  
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.4 The Bid includes a filled CCDC 11, 2019 form bearing the Bidder’s original 
signature as well as the appropriate CCDC seals. 

.5 The Bid includes the Bidder’s most recent CAD 7 Calculations or, Merit 
Adjustment Plan statements (whichever applies) or equivalent and WISR 
issued by WSIB.[Revised by Addendum No.4] 

.6 The Bid includes the Bidder’s most recent certification in infection 
prevention and control as provided by CSA in the following courses: 
“Fundamentals of Infection Control During Construction, Renovation and 
Maintenance of Healthcare Facilities” AND “Effective Implementation and 
Practical Applications of Infection Control During Construction, Renovation 
and Maintenance of Health Care Facilities” 

.7 The Bid includes a preliminary schedule outlining the Bidders proposed 
timeframe and strategy for performing the work. 

.8 Where a mandatory site meeting was scheduled and held, the Bidder 
attended the mandatory site meeting, as verified by the Site Meeting Log. 

.9 The Bid includes the Bid Performance and Security. 

.10 The Bid does not contain any exceptions, revisions, conditions or other 
qualifications. 

.11 The Bid substantially complies with the other requirements of the Bid 
Documents. 

.12 The sub-contractor list for Civil, Mechanical, and Electrical has been 
provided.  

.5 Evaluation Criteria (STAGE 1): 

.1 Only Bids which meet all of the above mandatory requirements will be 
evaluated by the Evaluation Team and awarded points based on criteria set 
out below: 

 

CRITERIA POINTS AVILABLE 

Profile and experience of bidder and evaluation from the CCDC 11, 
Appendices and Supplementary documentation.  

40 

Bidder Personnel proposed for the Work including subcontractors 
list in the Stipulated Price Bid Form. . 

30 

Financial capacity of Bidders as evaluated from the CCDC 11 form 
and appendix.  

20 

References 10 

Maximum points available 100 
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.2 As few as zero (0) points will be awarded for each evaluation category; the 
maximum points available for each evaluation category are set out above. 

.3 The total points awarded to a Bidder will be that Bidder’s “Evaluation Score”. 

.6 Evaluation Criteria (STAGE 2): 

.1 Bid form and Bid form supplements will be opened during bid opening upon 
completion of stage 1 requirements. Bids must contain the Base Bid Form, and 
any Supplementary Bid Forms, bearing the Bidder’s original signature. 

.2 Only Bids which have been selected under the STAGE 1 evaluation will be 
evaluated in STAGE 2 by the Evaluation Team and awarded points based on 
criteria set out below: 

CRITERIA POINTS AVILABLE 

Bid price offered/Bid price as adjusted by the amount of any 
itemized, alternative prices(s) which the Owner, in its discretion, 
decides to accept.  

90 

Building Ontario Business Initiative (BOBI) evaluation.   10 

Maximum points available 100 

 

 

.3 Building Ontario Business Initiative (BOBI) will be considered when evaluating 
Bidders. 

.7 The Owner, in its discretion, may: 

.1 Only Bids which meet all of the above mandatory requirements will be 
evaluated by the Evaluation Team and awarded points based on criteria set 
out below: 

.2 evaluate one or more of the Bids using the points-based evaluation criteria set 
out in herein above without regard to the Mandatory Requirements, and may 
award a Contract for the whole or any part of The Work to the Bidder which 
submitted the Bid with the highest Evaluation Score; and/or 

.3 negotiate a Contract for the whole or any part of The Work with any Bidder; 
and/or 

.4 take any action in accordance with Owner’s Rights as noted herein. 

.5 Evaluation Method: 

.1 The lowest compliant Bid with minimum 70 points on the technical 
submission and meeting mandatory requirements shall be selected.   

.2 Contract Award: 
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.1 Delivery by registered mail or common carrier, to the address given by the Bidder 
in its bid on Section 00 41 13, of notification of conditional award of the Contract 
to the Bidder by the Owner shall constitute acceptance of said bid and notice of 
award of the Contract by the Owner to the Bidder to the extent described by the 
notice of conditional award. 

.2 It is intended that a Contract will be awarded within the Bid Acceptance Period. 
Contract Documents will be prepared by Contractor including the Owner's 
Supplement Requirements immediately following Contract award and are to be 
signed within 4 weeks of Contract award. Contractor’s organization and 
mobilization at the Place of the Work may be permitted prior to signing of Contract. 

.3 If Bidder has not been so notified within the Bid Acceptance Period, the Bidder 
may, unless Bidder has otherwise agreed or offered and except as otherwise 
provided herein, withdraw its bid without penalty, forfeiture, or obligation to the 
Owner or any kind. 

.4 The Bidder accepts and agrees that, upon receipt of the notice of conditional award 
of Contract, the Bidder will comply with the conditions stipulated by the notice of 
conditional award of Contract. 

.5 The Bidder accepts and agrees that, upon fulfillment to the satisfaction of the 
Owner of the above noted requirements, and any other conditions described by 
the notice of conditional award, the Owner will provide written authorization to the 
Bidder to commence the Work and that, upon receipt of such authorization, the 
Bidder will, within 10 Working Days, commence the Work actively at the Place of 
the Work. 

.6 The form of Contract shall be CCDC 2 - 2020, as amended by Supplementary 
Conditions to CCDC 2 - 2020. 

1.20 Bonds and Insurance 

.1 The Bidder shall submit to the Owner, within 7 days from the date of receipt of notice of 
conditional award of Contract, the performance and labour and material payment bonds, 
each in amounts and in the forms described above. 

.2 The Bidder shall submit to the Owner, within 7 days from the date of receipt of notice of 
conditional award of Contract, proof that it has in place the various types of insurance as 
required by the Contract. 

.3 Submission of the performance and labour and material payment bonds and proofs of 
insurance shall be a condition of the award of the Contract to the extent described in the 
notice of conditional award of Contract referenced above. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 Section Includes 

.1 Cash allowances. 

1.2 Cash Allowances 

.1 Expenditure of cash allowances: 

.1 The Owner, through the Consultant, will provide the Contractor with documentation 
required to permit pricing of a cash allowance item. 

.2 The Owner, through the Consultant, may request the Contractor to disclose 
originals of all bids, quotations, and other price-related information received from 
potential Suppliers or Subcontractors. 

.3 The Owner, through the Consultant, will determine by whom each cash allowance 
item will be performed and for what amount. Obtain Owner’s prior written approval 
in the form of a Change Order before entering into a subcontract, amending an 
existing subcontract, or before performing by own forces, work that is covered by  
a cash allowance. Upon issuance of the Change Order, the Contractor’s 
responsibilities for a cash allowance item shall be the same as for other work of 
the Contract. 

.2 Cash allowances are for supply and installation unless otherwise specified.   

.3 Amount of each cash allowance does not include Contractor’s overhead and profit, and 
other related costs, which shall be included in the Contract Price and not in the cash 
allowance. 

.4 Cash allowances for supply only:  

.1 Amount of each cash allowance includes: 

.1 Cost of Products as invoiced by the Supplier, including delivery and applicable 
taxes but excluding Value Added Taxes. 

.2 Amount of each cash allowance does not include costs of the following items, 
which costs shall be included in the Contract Price and not in the cash allowance: 

.1 Unloading, handling and storage at the Place of the Work. 

.2 Installation and all other related costs. 

.5 Cash allowances for install only: 

.1 Amount of each cash allowance includes: 

.1 Unloading, storing, handling of Products at the Place of the Work. 

.2 Installation, finishing, and commissioning of Products.  

.3 Applicable taxes and duties (excluding Value Added Taxes).   

.2 Amount of each cash allowance does not include costs of the following items, 
which costs shall be included in the Contract Price and not in the cash allowance: 
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.1 Net cost of Products. 

.2 Delivery to the Place of the Work.  

.6 Cash allowances for supply and install:  

.1 Amount of each cash allowance includes: 

.1 All costs to provide the specified Products, including supply, installation, and 
related costs, excluding Value Added Taxes. 

.2 Subcontractor’s and sub-Subcontractor’s overheads and profits related to the 
cash allowance. 

.7 Cash allowances for services:  

.1 Amount of each cash allowance includes: 

.1 All costs related to the services, excluding Value Added Taxes. 

.2 Subcontractor’s and sub-Subcontractor’s overheads and profits related to the 
cash allowance. 

.8 List of cash allowances 

.1 The Contract Price includes cash allowances covering the following items: 

.1 Commissioning: $225,000. 

.2 Independent inspection and testing soil, compaction, masonry and roofing: 
$50,000. 

.3 Soil remediation: $30,000. 

.4 Hazardous material abatement: $125,000. 

.5 Independent inspection and testing spray fireproofing: $20,000. 

.6 Independent inspection and testing glazing system: $25,000. 

.7 Concrete testing: $15,000. 

.8 Steel inspection: $15,000. 

.9 Unforeseeable asbestos and mould abatement: $40,000. 

.10 Sprinkler system on L1 service space: $20,000. 

.11 Small signage: $5,000. 

.12 Supply and installation of key cylinders: $20,749.58. [Added by Addendum 
No.4] 

.13 Supply of pre-tendered air handling units and ERV:  Refer to Section 21 05 01. 
[Added by Addendum No.4] 

.14 Controls subcontractor for work of division 25: Refer to Section 21 05 01. 
[Added by Addendum No.4] 

.15 Access controls and CCTV subcontractor:  Refer to Section 26 05 00. [Added 
by Addendum No.4] 
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.16 Nurse call system subcontractor: Refer to Section 26 05 00. [Added by 
Addendum No.4] 

.17 Paging system subcontractor: Refer to Section 26 05 00. [Added by Addendum 
No.4] 

PART 2- PRODUCTS 
Not applicable. 

PART 3 - EXECUTION 
Not applicable. 

END OF SECTION 
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PART 1 - GENERAL 

1.1 Summary 

.1 Section includes: 

.1 Sheet-applied self-adhesive vapour impermeable air barrier membrane. 

.2 Sheet-applied self-adhesive vapour permeable air barrier membrane. [Added by 
Addendum No.4] 

1.2 Administrative Requirements 

.1 Conduct a pre-installation meeting in accordance with Section 01 31 19. 

.1 Independent inspection and testing company shall attend the pre-installation 
meeting. 

1.3 Submittals 

.1 Submit required submittals in accordance with Section 01 33 00. 

.2 Product data sheets: 

.1 Submit manufacturer’s Product data sheets for Products proposed for use in the 
work of this section. 

.3 Compatibility statement: 

.1 Submit manufacturer’s compatibility statement validating compatibility of air barrier 
system materials with substrates and adjacent materials. 

1.4 Quality Assurance 

.1 Qualifications: 

.1 Installers: Shall have 5 years’ experience, minimum, in application of Products, 
systems and assemblies specified and with approval and training of Product 
manufacturers.  

1.5 Delivery, Storage, and Handling 

.1 Package materials and identify on attached labels the manufacturer, contents and material 
specification number. 

.2 Store flammable solvent-base liquids away from excessive heat and open flame. Primer 
contains solvent. Do not use near open flame. 

.3 Store surface conditioner at temperature above 5°C to facilitate handling. 

.4 Store roll materials on end. 

1.6 Field Conditions 

.1 Provide forced air circulation during curing period for enclosed applications. 
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.2 Low temperature application: 

.1 Perform adhesion test for membrane when ambient temperature is below -5°C.  

.2 Proceed with work when temperature is (or predicted) to fall below -5°C ambient 
temperature only with the mutual documented agreement of independent 
inspection and testing company, manufacturer and applicator. 

.3 Do not perform installation during rainy or inclement weather or on wet or frost covered 
surfaces. 

.4 Provide temporary protection of the applied membrane to prevent mechanical damage or 
damage from spillage of oil or solvents. 

PART 2 - PRODUCTS 

2.1 Performance/Design Requirements 

.1 Air barrier system shall perform as continuous air barrier and as liquid-water drainage 
plane flashed to discharge to exterior of building envelope incidental condensation or 
water penetration. 

.2 At wall and roof assembly transitions, air barrier system shall perform as continuous air 
barrier and as liquid-water drainage plane flashed to discharge to exterior of building 
envelope incidental condensation or water penetration by creation of unobstructed 
drainage plane that extends across the cladding transition or by flashing to discharge to 
exterior of building envelope incidental condensation or water penetration. 

.3 Air barrier system shall accommodate substrate movement, construction material 
changes, and transitions at perimeter conditions without deterioration which permits air 
and water leakage exceeding the following specified limits and requirements, or 
interruption of the drainage plane: 

.1 Air permeance of air barrier material: Maximum 0.02 L/s.m2 at 75 Pa (0.004 cfm/ft2 
at 1.57 psf) in accordance with ASTM E2178-13. 

.2 Water vapour transmission for air / vapour barriers: Maximum 5.7 ng/Pa.m2.s. (0.1 
perms). 

.3 Water vapour transmission for vapour permeable air vapour barriers: Minimum 
570 ng/Pa.m2.s. (10 perms). 

.4 Air barrier system structural performance while maintaining air barrier performance 
for air leakage: Air barrier system shall transfer wind loads to structure and shall 
resist design wind load in accordance with the building code. 

.5 Low temperature performance: Minimum -30°C (-22°F). 

.6 Compatibility: Air barrier system materials shall be compatible with substrate and 
adjacent materials with material manufacturers and show no performance 
deterioration during service conditions. 

.7 Self-sealability: in accordance with ASTM D1970/D1970M-21. 
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.4 Air barrier system shall be joined in an airtight and flexible manner to air barrier material 
of adjacent building envelope air barrier systems, allowing for relative movement of 
systems due to thermal and moisture variations and creep. Connection shall be made 
between the following unless otherwise applicable: 

.1 Foundation and walls. 

.2 Walls and openings (windows, doors, louvres, and other wall penetrations). 

.3 Wall and roof systems. 

.4 Wall and roof over unconditioned space. 

.5 Walls, floor and roof across construction, control, and movement joints. 

.6 Walls, floors and roof to utility, pipe and duct penetrations. 

2.2 Materials - General 

.1 Single source responsibility:  Materials shall be sourced from one manufacturer including 
sheet membranes, air barrier sealants, primers, mastics and adhesives. 

2.3 Sheet-Applied, Vapour Impermeable Self-Adhesive Air Barrier Membrane System 

.1 Description: Composite preformed modified bituminous membrane system consisting of 
SBS modified asphalt for low temperature flexibility and polyethylene scrim reinforcing, 
with physical properties as follows: 

.1 Single source responsibility: Components required for complete air barrier system 
and through wall flashing membrane behind the opaque wall assemblies to be 
obtained from single manufacturer.  

.2 Thickness: 1.0 mm (40 mils).  

.3 Application temperature: in accordance with manufacturers written requirements.  

.4 Primer: in accordance with manufacturers written requirements. 

.5 Termination and penetration sealing mastic: in accordance with manufacturers 
written requirements.  

.6 Acceptable product systems: 

.1 Henry Company ‘Blueskin SA' and ‘Blueskin SA LT’.  

.2 Soprema 'Sopraseal Stick 1100 T’.  

.3 W.R. Meadows 'Air Shield' and ‘Low Temperature Air Shield’.  

.2 Preformed sheet membrane systems; non-bituminous: 

.1 Description: elastomeric proprietary film with high-tack acrylic pressure sensitive 
adhesive, with physical properties as follows: 

.1 Thickness: 0.25 mm (10 mils).  

.2 Application temperature: in accordance with manufacturers written 
requirements.  
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.3 Acceptable Product: 

.1 3M ‘Self-Adhered Air and Vapour Barrier Membrane 3015’, complete with 
‘All-Weather Flashing Tape 8067’ and ‘Polyurethane Sealant 540’. 

.2 Description: composite sheet designed for use as the membrane or as a 
component of an air barrier system, with physical properties as follows: 

.1 0.41 mm (16 mils) of butyl laminated to a 0.15 mm (6 mils) white high-density 
polypropylene film. 

.2 Application temperature: in accordance with manufacturers written 
requirements.  

.3 Material air permeance: in accordance with ASTM E2178-13. 

.4 Assembly air leakage: in accordance with ASTM E2357-18. 

.5 Acceptable Product: 

.1 Tremco ‘ExoAir 110AT’. 

2.4 Sheet-Applied, Self-Adhesive Vapour Permeable Air Barrier Membrane 
System[Added by Addendum No.4] 

.1 Description: Water resistive, vapour permeable, air barrier membrane consisting of a tri-
laminate of two outer layers of modified polyolefin or polypropylene, bonded with 
permeable adhesive layer and split-back release film, complete with manufacturer’s 
recommended primer. Membrane, with physical properties as follows: 

.1 Weight: minimum 160 gm/m2 (0.539 ounces/ft2).  

.2 Penetration and termination sealant: in accordance with manufacturers written 
requirements 

.3 Acceptable product systems: 

.1 Henry 'Blueskin VP 160’. 

.2 Soprema ‘Sopraseal Stick VP’. 

.3 Substitutions in accordance with Section 01 25 00.  

PART 3 - EXECUTION 

3.1 Installation - General 

.1 Surfaces to receive air barrier systems shall be smooth, dry and free from conditions that 
will adversely affect execution, permanence, or quality of the work of this section. 

.2 Air barrier system shall be continuous in the building envelope. Lap and seal air barrier 
systems in accordance with product manufacturer’s written installation requirements to 
construction, control, and expansion joints, across junctions between different building 
assemblies, and around penetrations through the building assembly. 
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.3 Wrap into jamb, head and sill of building envelope window openings, door openings, and 
other openings with air barrier system membrane by returning membrane to inside face of 
opening unless otherwise indicated. 

.1 Coordinate air / vapour barrier terminations of work of this section with air / vapour 
barrier membrane in Section 08 44 00.  

3.2 Installation - Sheet Applied, Vapour Impermeable and vapour permeable, Self-
Adhesive Membrane[Revised by Addendum No.4] 

.1 Apply self-adhering membrane continuous to prepared and primed substrate in an 
overlapping shingle fashion to shed moisture towards exterior and in accordance with 
manufacturer's written requirements.  

.2 At the end of each days work seal the top edge of the membrane where it meets the 
substrate using liquid air seal mastic. Trowel apply a feathered edge to seal termination 
and shed water. 

.3 Apply self-adhering membrane continuous across junctions between different building 
assemblies, and around penetrations through the building assembly. Provide overlap in 
accordance with manufacturer’s written requirements. 

.4 Inspect membrane for punctures, misaligned seams and fishmouths, apply additional layer 
of membrane over affected area. 

3.3 Field Quality Control 

.1 Conduct quality control in accordance with Section 01 45 00.  

.2 Manufacturer’s field review to be in accordance with Section 01 45 00. 

END OF SECTION 
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The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

SCHEDULE - ROOM FINISHES

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 12/01/23

140022022

A380

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

LEVEL 03 3459 VENDING RSF1a SCB1 PT1 WP1Ha CLG-WDLK PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3481 DECONT STORAGE RSF1d SCB1 EPT1 WP1Ha WP2a CG3 GB-5/EPT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3482 EMS MEDICATION RSF1d SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3826 EMS POLICE OFFLOAD RSF1d SCB1 PT1 WP1Ha WP2a WP4a CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3480 AMBULANCE VESTIBULE RSF1d SCB1 PT1 WP1Ha GB-5/PT1 PROVIDE APPROPRIATE METAL TRANSITION STRIP WHERE RSF1d

MEETS EXISTING ADJACENT FLOOR FINISH IN VESTIBULE 3325.

PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3484 AMBULANCE GARAGE S.CONC EPT1 EXP/EPT1 PAINT EXPOSED COLUMNS EPT1

LEVEL 03 3483 SUPPLY & CLEAN LINEN RSF1d SCB1 PT1 WP1Ha CG3 ACT-1 PAINT EXPOSED COLUMNS PT1. PAINT ABOVE HALF HEIGHT WALL

PROTECTION.

LEVEL 03 3468 WR VEST. RSF1a SCB1 PT1 WP1Ha GB-4/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3468.2 JANITOR CLOSET FAF-1 SCB EPT1 WP3Hb WP2a GB-3/EPT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3275 NOURISH RSF1d SCB1 BP/GL1a PT1 WP1Ha CG3 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3470.1 REPORTING RSF1d SCB1 WP1a CR1/BR1 ACT-2

LEVEL 03 3470.2 WORK AREA/EQUIP STORAGE RSF1d SCB1 WP1a CR1/BR1 ACT-1

LEVEL 03 3466 CONSULTATION RSF1d SCB1 WP1a WP2a CG3 ACT-1

LEVEL 03 3465 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3464 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3463 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3470.3 CORRIDOR RSF1d SCB1 WP1a CR1/BR1

LEVEL 03 3458 CORRIDOR M/EX PROVIDE NEW WALL, FLOOR & CEILING FINISHES TO MATCH

EXISTING IN CORRIDOR 3276

LEVEL 03 3460 CORRIDOR RSF1b SCB1 PT1 WP1Ha WP4a CG2 CG4 ACT-4 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3457 REGISTRATION RSF1a SCB1 PT1 WP1Ha CG2 CG4 GB-4/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3456 ELEC S.CONC RB1 PT1 EXP/PT1

LEVEL 03 3455 SHELL-IN EXP

LEVEL 03 3467 VOLUNTEER RSF1b SCB1 PT1 WP1Ha CG2 ACT-4 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3468.1 WR (PU) (UNIVERSAL) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 03 3468.3 WR (PU) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 03 3462 WAITING GENERAL RSF1a RSF1b,

RSF1d

SCB1 DP/GL PT1 WP1Ha CLG-WDLK WOOD-LOOK CEILING PLANKS CONTINUE DOWN WALL (I.E.

WATERFALL EFFECT). PAINT CEILING RADIANT PANEL TO MATCH

WOOD-LOOK CEILING COLOUR.

LEVEL 03 3461 WAITING TRIAGE RSF1e SCB1 WP4d-3 CG2 GB-4/PT1

LEVEL 03 3453 PRE-SCREEN RSF1a SCB1 PT1 WP1Ha WP4a WP4f CG2 GB-4/PT1&PT8 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3452 SECURITY RSF1b SCB1 PT1 WP1Ha CG2 CG4 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3451 INF. CTL KIOSK/TAXI PHONES PORC/T2 PORC/T1 CLG-WDLK

LEVEL 03 3450 WALK-IN ENTRANCE VEST. PORC/T2 PORC/T1 BR3 CLG-WDLK

LEVEL 03 3454 IT RSF2a SCB1 PT1 EXP/PT1

LEVEL 03

LEVEL 02 2841 MECHANICAL ROOM S.CONC EPT1 EXP

LEVEL 02 2840 EXISTING CORRIDOR RB1 EPT1 150MM (6") HIGH RB1 & EPT1 AT NEW DRYWALL PARTITION

LEVEL 02

LEVEL 01 1060 MECHANICAL ROOM S.CONC M/EX EXP TOUCH UP PAINT TO MATCH EXISTING AT STEEL BEAMS AND

COLUMNS, AS REQ'D

S.CONC. (SEALED CONCRETE FOR THE EXTENDED CONCRETE PAD

AND WHERE NEW CONCRETE IS POURED  EXTEND SEALANT 600mm

FROM THE EDGE OF THE NEW CONC

LEVEL 01 1057 CORR. EX EX BR3 CG3 CG6 ACT-1 ACT-5 EXISTING VINYL WOOD-LOOK FLOORING TO REMAIN

LEVEL 01 1056 CORRIDOR M/EX M/EX ACT-6 GB-2/PT1 TOUCH UP/REPAIR FLOOR AND WALL FINISHES AS REQUIRED TO

MATCH EXISTING.

LEVEL 01 1131 VEST. FEMALE RSF1b SCB1 WP2b ACT-3

LEVEL 01 1132 VEST. MALE RSF1b SCB1 WP2b ACT-3

LEVEL 01 1131.1 FEMALE WR RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1132.1 MALE WR RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1142.1 HUB ROOM RSF1d SCB1 PT1 EX-GB/PT1 EXISTING CEILING TO REMAIN & PAINTED PT1

LEVEL 01 1140 HSKP STAFF LOUNGE RSF1a SCB1 BP/GL1a PT1 WP1Ha CG2 ACT-5 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1133 JANITOR FAF-1 SCB PT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00. PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1142 HSKP SUPERVISOR RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1141.1 HSKP SUPPLIES RSF1a SCB1 PT1 WP1Ha CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1143 HSKP OFFICE RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1141 HSKP STORAGE RSF1a SCB1 PT1 WP1Ha CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1144 WR (S) RSF1b SCB1 WP2b WP2c GB-2/EPT1

LEVEL 01-HSKP

LEVEL 01 1099.1 MANAGER, OFFICE M/EX RB1 PT1 PT3 ACT-1 NEW RB1 WALL BASE TO MATCH EXISTING. EXISTING LUXURY VINYL

FLOORING TO REMAIN. PATCH EXISTING WALL, FLOOR, AND

CEILING FINSIHES TO MATCH EXISTING AS REQUIRED.

LEVEL 01 1099.2 SSAU PSY. M/EX RB1 PT1 PT3 ACT-1 NEW RB1 WALL BASE TO MATCH EXISTING. EXISTING LUXURY VINYL

FLOORING TO REMAIN. PATCH EXISTING WALL, FLOOR, AND

CEILING FINSIHES TO MATCH EXISTING AS REQUIRED.

LEVEL 01 1065 CORRIDOR RSF1a PORC/T1 PT1 WP1Ha HR1/BR1 WP4a, b, & c WP4d-1 CG2 ACT-1 GB-1/WP4a GB-1/PT1 GB-1/PT6 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1099 CORRIDOR M/EX WP4f PROVIDE FINISHED TO MATCH EXISTING IN ADJACENT AREA, FOR

SURFACES AFFECTED BY THE CONSTRUCTION

LEVEL 01 1093 WR (P ACC) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1091 WAITING RSF1c SCB1 PT4 WP4d-2 CG2 GB-4/PT4

LEVEL 01 1092 CORRIDOR RSF1a RSF1b SCB1 PORC/T1 PT1 HR1/BR1 WP1Ha WP1a WP4b&e CG2 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1070.6 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.5 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1072 WR (3PC) FAF-2 SCB WP3c WP3g GB-3/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00

LEVEL 01 1070.4 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.3 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.2 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.1 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070 CORRIDOR RSF1a RSF1b SCB1 WP5a WP5b WP3e ACT-3 GB-4/EPT7

LEVEL 01 1073 ALC P FMLY RSF1c RSF1a SCB1 EPT4 WP3d GB-4/EPT4

LEVEL 01 1070.7 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1071.1 CARE TEAM STN RSF1b SCB1 PT1 WP1Ha CG2 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1071 RECEPTION RSF1b SCB1 PT1 WP1Ha WP4f CG2 CG4 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1070.8 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1076 WR (3PC) FAF-2 SCB WP3c GB-3/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00

LEVEL 01 1074 CORRIDOR RSF1a RSF1b SCB1 WP5a WP5b WP3e ACT-3 GB-4/EPT7

LEVEL 01 1075 WR (P ACC) RSF1b SCB1 WP3b WP3f GB-3/EPT1

LEVEL 01 1077 STORAGE RSF1a SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1071.2 ALC LKRS RSF1d SCB1 PT1 WP1Ha ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1090.2 MEDICATION RSF1d SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1090.1 INJECTION RSF1d SCB1 PT1 WP1Ha WP2a CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1066 GROUP RM RSF1d SCB1 PT1 WP1Ha CG3 CH/RL1 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1084 ALC STORAGE RSF1a SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1083 WR (S) RSF1b SCB1 WP2b WP2c GB-2/EPT1

LEVEL 01 1082 ALC RSF1a SCB1 PT1 WP3Hb ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1089 IT CLOSET RSF1a SCB1 PT1 EXP

LEVEL 01 1081 CORRIDOR RSF1a SCB1 PT1 WP5Hb WP5b WP5c ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1085 STAFF LOUNGE RSF1a SCB1 BP/GL1b PT1 WP1Ha ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1086 SOILED UTILITY FAF-1 SCB EPT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00.  PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1087 HSKG FAF-1 SCB EPT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00. PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1088.1 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.2 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.3 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.4 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 CG1 ACT-1

LEVEL 01 1088.5 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 CG1 ACT-1

LEVEL 01 1098 MAIL ROOM M/EX M/EX M/EX PATCH/REPAIR EXISTING FLOOR, WALLS AND CEILING FINISHES,

AND PROVIDE NEW TO MATCH EXISTING WHERE REQUIRED

LEVEL 01-SSAU

FLOOR 1 FLOOR 2 BASE FINISH 1 FINISH 2 FINISH 3 FINISH 4 FINISH 1 FINISH 2 FINISH 3 FINISH 4 FINISH 5 FINISH 1 FINISH 2 FINISH 3 FINISH 4
LEVEL

ROOM

NUMBER
ROOM NAME

FLOOR FINISHES WALL FINISHES WALL PROTECTION CEILING FINISHES
COMMENTS

WP4 Fiber Reinforced Laminate Panels

WP3 Rigid Extruded PVCu Sheet (i.e. Altro Whiterock)

WP2 Solid Surface

WP1 Semi-Rigid Acrylic Sheet (i.e. Acrovyn)

SST Stainless Steel

SS Solid Surface

S.CONC Sealed Concrete

RSF2 Static Dissipative Rubber Sheet Flooring

RSF1 Resilient Rubber Sheet Flooring

RB1 Rubber Base

PT Paint

PORC/T2 Porcelain Tile - Floor Finish

PORC/T1 Porcelain Veneer - Wall Finish

PLAM Plastic Laminate

M/EX Match Existing

HR1 Anti-ligature Handrail

GB Gypsum Wall Board

GL Glazing

FAF-2 Fluid Applied Flooring - 3 Piece Washrooms/Shower Rooms

FAF-1 Fluid Applied Flooring - Janitor, Soiled Utility, HSKP Rooms

FAB Upholstery Fabric

EXP Exposed Structure

EX Existing to remain

EPT Epoxy Paint

F/GR1 Entrance Grille

DP/GL Digitally Printed Glass

CR Crash Rail

CMU Concrete Masonry Unit

CH/RL Chair Rail

CG Corner Guard

BR Bumper Rail

BP/GL Back-painted Glass

AF Applied Film

CLG-WDLK Wood-look Ceiling Planks

ACT6 Acoustic Ceiling Tile - 610x610 Moisture Resistant

ACT5 Acoustic Ceiling Tile - 610x1220 Moisture Resistant

ACT4 Acoustic Ceiling Tile - 760x760 Large Format

ACT3 Acoustic Ceiling Tile - 610x1220 Security

ACT2 Not Used

ACT1 Acoustic Ceiling Tile  - 610x1220 General Use

Abbreviations

23 Unless noted otherwise on the Room Finishes Schedule, all GWB ceilings on the reflected ceiling plans are painted PT1.

22 Finishes including preparation and painting to ‘match existing’ to include all areas noted as ‘patch and make good’ as well as all areas impacted by the Work of this contract unless noted

otherwise.

21 Finishes indicated on A370 series Floor and Wall Finishes Plans supersede finishes shown in typical elevations.

20 Refer to specification for trims transitions and edge requirements for all wall protection and wall finishes.

19 Refer to A900 series for all millwork/casework.

18 Refer to sheet A003 for typical elevations and details for sheet wall protection, handrails, crash rails and chair rails.

17 WP2 shall always have welded seams for a seamless installation.

16 WP2 and WP3 shall always have thermoformed inside and outside corners for a seamless installation.

15 Where new ceiling materials are indicated, remove existing ceilings and bulkheads complete, including suspension system, then install new ceiling system.

14 Provide gypsum board bulkheads on metal furring where shown on Drawings and at all changes in ceiling height.

13 Refer to A400 series Reflected Ceiling Plans for all ceiling heights, materials and finishes.

12 Make good all materials and finishes where disturbed and where alterations occur. Refer to mechanical and electrical drawings for full extent of work required. Note that making good

includes work associated with the installation of services shown on drawings.

11 Existing walls shall be chased and openings created as required to execute the work.

10 PORC/T1 to receive matching 150mm base in Walk-in Entrance Vestibule 3802 only.

9 All flooring to include matching 150mm flash coved base unless otherwise indicated.

8 All firehose cabinets, new and existing, within all rooms listed in Room Finish Schedule shall be painted PT1, all surfaces, inside and out.

7 All exposed miscellaneous metals and services (e.g. ducts, conduits, piping etc.) in rooms listed in the Room Finish Schedule to be painted PT1.

6 Finish free standing columns the same as the remainder of room unless otherwise noted.

5 All unmarked walls and bulkheads in rooms listed in the Room Finish Schedule shall be painted PT1.

4 In some cases more than one type or size of the same material is used. Types are distinguishable by a number and/or lower case letter following the material, i.e. WP4a. Refer to the

specification for the defined types.

3 Refer to Finish Plans for locations and quantities of CG cornerguards.

2 Refer to Finish Plans for extents of all finishes.

1 Refer to specification section 01 42 13 for list of abbreviations and acronyms.

General Notes

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

17 ISSUED FOR ADDENDUM No.4 2024.07.10
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Level 3

349.040 m

WJ

T.O. EMERG. STEEL

352.622 m

3
5
8
0

WALK-IN ENTRANCE VEST.

1-1.003

WAITING GENERAL

1-1.009.01

Level 3

349.040 m

T.O. EMERG. STEEL

352.622 m

A624

5

A624

6

A624

2

3
5
8
0

WALK-IN ENTRANCE VEST.

1-1.003

2
7
0
0

2
7
0
0

WG

Level 3

349.040 m

Level 4

352.393 m

W2D4 D2

T.O. EMERG. STEEL

352.622 m

W1.4

2
3
0

3
3
5
0

REGISTRATION

1-1.0012

A624

4

EXTERIOR WALL BEHIND

EXISTING SHAFT 

EXISITNG CONCRETE SLAB TO STAY

EXPANTION JOINT

W1.8

Level 3

349.040 m

Level 4

352.393 m

W2D4 D2W1.4

EXISTING TO BE DEMOLISHED & REMOVED:

• ASPHALT

• CONC. SIDEWALK

EXISTING TO BE DEMOLISHED & REMOVED:

• SOFFIT & STRUCTURAL STEEL 

SOFFIT FRAMING

EXISTING PARAPET 

TO BE DEMOLISHED

EXISTING FIN. CEILING & 

SUSPENSION SYSTEM

EXIST. CONC. BLOCK TO STAY 

EXIST. STRUCTURAL STEEL 

LINTEL & WALL TO STAY

EXISTING UPSTAND TO BE DEMOLISHED

EXISTING EXTERIOR BRICK 

CLADDING TO BE DEMOLISHED 

EXTERIOR WALL BEHIND

EXISITNG SHAFT FRAMING AND FINISHES TO STAY

EXISITNG CONCRETE SLAB TO STAY

3
3
5
3

EXAM/ INTERVIEW

3377A

W1.8

Level 2

345.078 m

Level 3

349.040 m

Level 4

352.393 m

D4
D2

T.O. GARAGE STEEL

354.180 m

T.O. EMERG. STEEL

352.622 m

W1.4

A625

1

A625

3

A625

6

AMBULANCE GARAGE
3484

SUPPLY & CLEAN LINEN
3483

Level 3

349.040 m

Level 4

352.393 m

T.O. EMERG. STEEL

352.622 m

WG

EX INSULATION TO REMAIN, REMOVE AND 

REINSTALL AS REQUIRED TO MARTIAN 

CONTINUITY OF INSULATION 

NEW CONCRETE SIDEWALK, REFER TO 

LANDSCAPE 

EXISTING SLAB 

A623

4 SIM

WIN05WIN05

EXISTING WINDOW 

EXISTING BRICK WALL  

EXISTING SOFFIT 

REMOVE M&E FIXTURES AND 

BATCH AS REQUIRED  

A622

7

REMOVE AND INSTALL EXISTING 

SOFFIT AS REQUIRED TO ALLOW 

FOR WALL INSTALLATION, FINISH TO 

MATCH EXISTING 

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - WALL SECTIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/21/23

140022022

A563

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 20,  REF: 4/ A551/A563

2 WALL SECTION @ GRID WJ
1 : 20,  REF: 4/ A551/A563

3 WALL SECTION @ GRID WG

1 : 20,  REF: 7/ A551/A563

5 WALL SECTION @ GRID W2, D2

A563

1 WALL SECTION @ GRID W2, D2 - DEMO
1 : 20, 1 : 20,  REF: 1/ A302.1/A563

4 WALL SECTION @ GRID W1.4

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

16 ISSUED FOR ADDENDUM No.3 2024.07.05

17 ISSUED FOR ADDENDUM No.4 2024.07.10

1 : 20,  REF: 1/ A303.1/A563

6 WALL SECTION - EAST WALL AT SNT ENNTRANCE
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Level 3
349.040 m

WP

24 ga. PRE-FINISHED METAL 
DRIP FLASHING

PROVIDE TERMINATION SEAL

PREFINISHED EXTERIOR ALUMINUM CEILING 
PANELS ON CARRIER CHANNEL SYSTEM
REFER TO RCP

TYP. STEEL SUBFRAMING ON 
THERMALLY BROKEN CLIPS

EW-MP1-ST

WN.9

STEEL DECK w/ CONC.
REFER TO STRUCTURE

88
0

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

92mm STEEL 
STUDS @ 400mm

-SPAY FIRE PROOFING 

CONT. MIN 6mm STEEL PLATE 
WELDED TO T/O ROOF BEAM 

CONT. FORMED MIN. 43 MIL GALV STEEL 
DECK CLOSURE WELDED TO DECK 

POUR STOP  

Z BRACKET ON THERMAL ISOLATOR

PRE-FINISHED METAL FLASHING HEAT 
RESISTANT FLEXIBLE FLASHING BONDED. 
EXTEND DOWN VERT. FACE OF WOOD PARAPET 
CAP EDGES (TYP.)

CONT. 38x76 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

FILL VOIDS WITH MINERAL 
WOOL INSULATION (TYP.)

CONT. PRESERV. 
TREATED 38x152mm SOLID 
WOOD BLOCKING SCREW 
FIXED (2 ROWS) TO STEEL 
STUD TOP TRACK @ 
300mm O/C  (TYP.)

16mm PRESERVATIVE TREATED 
PLYWOOD SCREW FIXED TO 38x38 & 
38x76 PRESERVATIVE TREATED 
BLOCKING (TYP.)

38x89 PRESERVATIVE WOOD TREATED 
BLOCKING @ 600mm OC BOLTED (2 
BOLTS) TO WOOD BLOCKING ON STUD 
FRAME (TYP.)

CONT. 38x38 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

- PREFIN. 33MIL METAL FLASHING (TYP.) 
- DIFFUSION MEMBRANE
- 100mm RIGID INSULATION
- MODIFIED BITUMEN MEMBRANE 
- CONT. SELF ADHERING AIR/VAPOUR 
BARRIER

CONT. 3mm ALUM. TRIM 
FIXED TO BLOCKING & 
PANEL EDGE. SILICONE 
SEALED

EXTEND SELF ADHERING 
AIR/VAPOUR BARRIER UP & OVER 
BLOCKING & DOWN 

CONT. GALV. STEEL 
ANGLE

CONT. GALV. STEEL PLATE

SLOPE

CONT. 2-10mm REBAR w/ GROUT

CONT. BOND BEAM

Level 4
352.393 m

T.O. GARAGE STEEL
354.180 m

T.O. EMERG. STEEL
352.622 m

EXISTING CONCRETE BLOCK 
OR CONCRETE CURB 

EXISTING GYP. BD. ON 
METAL STUDS

EXISTING INSULATION

EXTEND WATERPROOFING UP THE WALL 

PREFIN. 33MIL METAL FLASHING (TYP.) 

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

R1

CONT. 102x38 PRESSURE TREATED 
WOOD BLOCKING

102x38 PRESSURE TREATED WOOD 
BLOCKING @ 400mm OC

CONT. 102x38 PRESSURE 
TREATED WOOD BLOCKING

CONT. 89x102mm GALV. STEEL SHELF 
ANGLE FOR EXISTING BRICK SUPPORT 

CONT. WATERPROOFING MEMBRANE 
OVER STEEL ANGLE

CONT. METAL FLASHING WITH DRIP
FLASHING HEIGHT TO MATCH WINDOW 
SILL FLASHING 

M
IN

.  
15

0

NEW BRICK VENEER

EXISTING SHELF ANGLE 

EXISTING BRICK VENEER

METAL DECK TO MATCH STRUC DECK   

REMOVE EXISTING BRICK VENEER UP TO 
EXISTING SHELF ANGLE AND REINSTALL NEW 
CHULA AROUND EXITING WINDOW 

W2

T.O. GARAGE STEEL
354.180 m

W1.8

EXTEND WATERPROOFING 
UP THE WALL 

PREFIN. 33MIL METAL 
FLASHING (TYP.) 

CONT. 102x38 PRESSURE 
TREATED WOOD BLOCKING

102x38 PRESSURE TREATED 
WOOD BLOCKING @ 400mm OC

CONT. FORMED METAL 
FLASHING WITH DRIP

100

CONT. STEEL STRUCTURE BEAM
REFER TO STRUCTURE

CONT. PREFORMED METAL 
CLOSER

CONT. GALV. STEEL DECK 
END ANGLE

EXISTING WALL

FILLED W/ COMPRESSIBLE INSULATION

CONT. EDGE PROTECTION TAPE 

CONT. WATERPROOF EXP.JT1

M
IN

. 1
50

CONT. SEALANT

10 mm THICK STEEL PLATE 
WELDED TO STRUC BEAM 

REFER TO FLOOR PLAN FOR 
FURRING TYPE 

AV BARRIER SEALED TO 
METAL CLOSER 

R1

M
T

A
C

H
 H

G
T

 T
O

 E
A

S
T

 W
A

LL
 F

LA
S

H

FIRE RATED SEALANT 

ELEV=354.875

BOTTOM OF ADJACENT PARAPET 

FILL CAVITY WITH BATT 
INSULATION 

Level 3
349.040 m

W2
SUPPLY & CLEAN LINEN

1-1.001.03

3483

EXIT STAIR Y

2200

LINE OF STRUCTURE 
STEEL BEAM
REFER TO STRUCTURE

W1.8

CONT. FIRE-RATED WALL 
COMPRESSION SEAL

252

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

EXISTING WALL

EXISTING SLAB

FIRE RATED SEALANT 

FILL CAVITY WITH BATT 
INSULATION 

AV BARRIER SEALED TO 

REFER TO FLOOR PLAN 
FOR FURRING TYPE 

Level 3
349.040 m

WP
EW-MP-CMU

ELEV=348.940

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB 

HYDRONIC 
HEATING TUBES

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. FINISH TO 
MATCH STOREFRONT MULLION

EW-PC-CONC

EW-MP-CMU

PREFINISHED METAL 
DRIP FLASHING.

PROVIDE 
TERMINATION SEAL

25
50

CONT. WOOD BLOCKING

PREFINISHED METAL SILL

STEEL LOUVER
REFER TO MECH. & SPEC.

PREFINISHED METAL 
DRIP FLASHING.

25

CONT. WOOD BLOCKING

PREFINISHED METAL SILL

BOND BEAM LINTEL 
REFER TO STRUCTURE 
LINTEL SCHEDULE

LINE OF STRUCTURE STEEL COLUMN 
REFER TO STRUCTURE

CONT. 200mmX400mm 
BAND OF 19mm CLEAN 
CRUSHED STONE 
WRAPPED IN FILTER 
CLOTH

LINE OF FINISHED 
WALL BEYOND

LINE OF CMU WALL BEYOND

38 362 25

CONT. 127x127x6.5 
GALV. STEEL ANGLE

CONT. 76x76x6.5 GALV. 
STEEL ANGLE, 
LOUVER SUPPORT

SOLID CMU CAP AT 
LOUVER SILL (TYP.)

CONT. 76x76x6.5 GALV. 
STEEL ANGLE

CONT. 127x76x6.5 GALV. 
STEEL ANGLE

CONT. WOOD BLOCKING AS REQ'D

FORMED STAINLESS 
STEEL Z min. 6mm THICK 
BOLTED TO CONC 
FOUNDATION 

CONT. NYLON BEARING 
BAD TO MATCH WIDTH 
OF SS SUPPORT Z 

WN.9

12
02

20
0

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT 
IMPREGNATED FIBRE 
BOARD JOINT FILLER

Level 3
349.040 m

W2W1.8

32
5

REMOVE EXISTING 
VENEER BRICK, MIN 300 
mm ABOVE L3 FFE 

BRICK SUPPORT , GALV 
STEEL ANGLE FOR EXISTING

CONNECT TO EXISTING 
SLAB REFER TO STRUC  

EXISTING CMU 

EXISTING BRICK 
VENEER TO REMAIN 

METAL DECK REFER TO 
STRUC 

PM2S-F60

VOID

EXISTING 
BRICK

EXISTING 
CONCRETE SLAB 

WG

100

SOFFIT, EXTERIOR 
SHEATHING FINISH TO 
MATCH EXITING 

EX INSULATION TO REMAIN, REMOVE AND 
REINSTALL AS REQUIRED TO MARTIAN 
CONTINUITY OF INSULATION, OVERLAB NEW A/B 
BARRIER MIN 200mm OVER THE EXITING 

EW-CP-ST

PRE-FINISHED PERFORATED ALUMINUM 
STRIP W/ INSECT SCREEN, COLOUR TO 
MATCH CERAMIC TILES 

PRE-FINISHED J TRIM  COLOUR TO MATCH 
CERAMIC TILES 

CEILING, REFER TO 
RCP 

SHELL-IN
3455

Level 4
352.393 m

WN

SUPPLY & CLEAN LINEN
3483

EMS MEDICATION
3482

REMOVE EXISTING STEEL WT 

EXISTING CMU BACKUP 
AND INTERIOR FURRING 
TO REMAIN 

EXISTING SOFFIT 
REMOVE AND CLEAN ALL EXISTING ELEMENTS 
INCLUDES BUT NOT LIMITED TO INSULATION, 
HANGERS, A/V BARRIER 

REMOVE EXISTING CMU 

REMOVE EXISTING BRICK 
VENEER 

127 x 89 mm CONT. STEEL ANGLE 
BOLTED TO EXISTING SLAB

2HR FIRE RATED SHAFT WALL 

WN

T.O. GARAGE STEEL
354.180 m

EXTEND WATERPROOFING UP THE WALL 

PREFIN. 33MIL METAL FLASHING (TYP.) 

CONT. 102x38 PRESSURE 
TREATED WOOD BLOCKING

102x38 PRESSURE TREATED 
WOOD BLOCKING @ 400mm OC

BOTTOM OF ADJACENT PARAPET 

100

CONT. STEEL STRUCTURE BEAM
REFER TO STRUCTURE

FILLED W/ COMPRESSIBLE INSULATION

CONT. EDGE PROTECTION TAPE 

CONT. WATERPROOF EXP.JT1

M
IN

 1
50

THROUGH WALL PRE-FINISH FIXABLE 

METAL FLASHING, BEND OVER METAL 

FLASHING AND SEAL 

METAL FLASHING FIX TO SHELF 

ANGLE AND FASTEN OVER PARAPET 

FLASHING W/ SELF SEAL FASTENER 

REMOVE AND REINSTALL EXISTING 

BRICK AS REQUIRED 

SHELF ANGLE FOR BRICK 

SUPPORT 

BOTTOM OF ADJACENT 
PARAPET 

COUNTER FLASHING 

ELEV=354.875

2HR FIRE RATED SHAFT WALL 

REMOVE EXISTING BRICK 

REMOVE EXISTING SHELF ANGLE 
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/22/23

140022022

A622

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 2/ A562/A622

9 SECTION DETAIL @ GRID WP AND W2
A622

11 TYPICAL PARAPET DETAIL @ METAL PANEL w/ CMU
1 : 2,  REF: 2/ A630/

1 : 5,  REF: 1/ A304.1/A622

2 SECTION DETAIL @ GRID WK & D2

1 : 5,  REF: 1/ A304.1/A622

5 SECTION DETAIL @ EXPANSION JOINT

1 : 5,  REF: 1/ A303.1/A622

1 SECTION DETAIL @ NEW FLOOR & EXISTING FLOOR
1 : 5,  REF: 1/ A303.1/A622

4 SECTION DETAIL @ LOUVER SILL & HEAD (TYP.)

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

16 ISSUED FOR ADDENDUM No.3 2024.07.05

17 ISSUED FOR ADDENDUM No.4 2024.07.10

1 : 5,  REF: 1/ A562/A622

3 SD @ BRICK SUPPORT / REMOVAL AT EX ST BETWEEN L2 & L3

1 : 5A622

7 SECTION DETAIL - SOFFIT AT SNT ENTRANCE

1 : 5A622

6 SECTION DETAIL - EXISTING OVERHANG @ GRID W1.8&WN

1 : 5,  REF: 8/ A562/A622

10 WALL SECTION - EXISTING OVERHANG @ GRID WN - Callout 1

17

17



Level 2
345.078 m

D2 W1.4

CONT. 3mm THICK PREFINISHED METAL 
FLASHING w/ DRIP. FINISH TO MATCH 
LOUVER

EXISTING CONC. FOUNDATION WALL

CONC. CURB
REFER TO STRUCTURE

NEW CONC. SLAB
REFER TO STRUCTURE

ASPHALT IMPREGNATED FIBRE 
BOARD JOINT FILLER

EXTEND VAPOUR BARRIER UP MIN. 
100mm AND SEAL TIGHT TO 
FOUNDATION WALL

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

LINE OF MECH. DUCT
REFER TO MECH.

STEEL LOUVER
REFER TO SPEC.

CONT. PRESSURE TREATED 
WOOD BLOCKING

CONT. 3mm THICK PREFINISHED METAL  
CLOSER, FINISH TO MATCH LOUVER

LINE OF STEEL ANGLE BEYOND

STAINLESS STEEL MESH INSECT SCREEN

102X89 HOT-DIPPED GALVANIZED ANGLE

12mm NEOPRENE BEARING PAD

Level 3
349.040 m

D2 W1.4

CONT. FIRE-RETARDANT  
TREATED WOOD BLOCKING

CONT. GALV. 152X152mm 
ENGINEERED HEADER BOX BEAM

STEEL BEAM
REFER TO STRUCTURE

CONT. 76x76x6.5 PREFINISHED 
METAL ANGLE, FINISH TO 
MATCH LOUVER

STEEL LOUVER
REFER TO SPEC.

CONT. CONC. BEAM
REFER TO STRUCTURE

LINE OF MECH. DUCT
REFER TO MECH.

AMBULANCE GARAGE

1-1.001.01

3484

PG4S-F120

CMU-190-F90

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

SF2 3080

100 250

SPRAY FIRE PROOFING 

DAMPER SLEEVE

INTERLOCKING BLADES

FUSIBLE LINK

STAINLESS STEEL MESH 
INSECT SCREEN

STEEL BEAM REFER TO 
STRUCTURE

MIN

25

16 GA GLAV.38 mm Z BAR 610mm 
O.C MAX WELDED TO STEEL 
BEAM AND CEILING RUNNER 

COMPRESSED MINERAL 
WOOL INSULATION 

CONT. FIRE SEALANT 

• 100mm R20 INSULATION 
• A/V BARRIER 
• 16mm EXTERIOR CEMENT BOARD 

SHEATHING 
• 64 mm COLD FORMED STEEL FRAMING @ 

600mm O.C 

Z BRACKET ON THERMAL 
ISOLATOR

92mm COLD FORMED 
STEEL FARMING @600mm 
O.C. SUSPENDED FROM 
STEEL DECK ABOVE 

CONT. 10 mm STEEL LATH 

PERMEABLE VAPOUR BARRIER IN 
BOTH SIDES OF THE GB

SS JOINT COVER 

D2

T.O. GARAGE STEEL
354.180 m

W1.4

R1

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

A004

4

Level 3
349.040 m

W.6

1220

22
0

190mm CMU19mm PRESSURE 
TREATED PLYWOOD

CLEAN COARSE 
STONE, SIZE # 5

STACK VENTED THROUGH ROOF

CAULKING AROUND STACK VENT

THICKENED CONC. SLAB
REFER TO STRUCTURE

CONC. SLAB
REFER TO STRUCTURE

SLAB ON GRADE (SOG) 
ASSEMBLY (TYP.)

190mm CMU

Level 3
349.040 m

WP

A625

5_______

VEHICULAR GUARD 203x102x6 
GALV. STEEL TUBE

102X102 mm  GALV. HSS

75X75 mm 6mm THICK GALVANIZED STEEL 
MESH TO BE DESIGNED AS GUARD IN 
ACCORDANCE WITH OBC

102X102 GALV. STEEL POST

GALV. STEEL GATE FRAME

85
0

HEAVY DUTY GLV. HINGES

EW-MP-CMU

SIGN

Level 3
349.040 m

D2

102x102x6 GALV. STEEL HSS 
GATE FRAME

EXISTING RETAINING WALL 
FLASHING, CUT BACK MIN 600mm 
AND INSTALL NEW TO MATCH 

6mm GALVANIZED STEEL BAR

51x51mm GALVANIZED STELLA 
FRAME

51X51mm 3mm THICK GALVANIZED 
STEEL MESH 

GALVANIZED STEEL ANGLE

203x102x6mm GALV. STEEL TUBE

102x102x6 GALV. STEEL HSS 
GATE FRAMED

ANCHOR PLATE MOUNTED 
TO EXISTING CONCRETE

102x102 GALV. STEEL POST

6 MM BENT PLATE

JOINT FILLER 

FROST SLAB 
REFER TO SLAB EDGE DWGS

11
00

10
0

35

GATE TO MEET OBC GUARDRAIL LOAD 

50
0

100mm DIA. STEEL PIPE 
FILLED SOLID W/ CONCRETE

10
00

 N
T

S

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB, REFER TO 
STRUCTURE

WOODEN BLOCK AS REQ'D

2 LAYERS WATERPROOFING 
MEMBRANE 

CONT. CAULKING

GALV. 250x250x13mm STEEL 
BASE PLATE

Level 2
345.078 m

D4

CMU-190-F120

CONC. WALL
REFER TO STRUCTURE

CONT. SELF ADHERING 
AIR/VAPOUR BARRIER

TO CONC

TO CONCELEV=345,560

48
5

WN

FF2-A

RETURN NEW GWB AT HEAD AND 

JAMBS OF WINDOWS.

CLOSED CELL GASKET

FF2-A PROVIDE BLOCKING FOR SCREEN 

FASTENERS

PROVIDE BLOCKING FOR SCREEN 

FASTENERS

25

15 mm

THROUGH WALL PRE-FINISH 

FIXABLE METAL FLASHING

25

EXISTING BRICK

REMOVE EXISTING BRICK AND CMU 

TO CREATE A NEW WINDOW 

OPENING

PRE-FINISHED FLASHING 

FIRE-RATED WINDOW 

BLOCKING

RADIANT PANEL

REFER TO RCP & MECH.

OVERLAP A/V BARRIER 150mm OVER 

EXISTING WHITE VINYL FACED 

INSULATION AND TIE TO WINDOW FRAME 

M
IN

15
0

M
IN

15
0

GALV STEEL ANGLE LINTEL
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 01/30/24

140022022

A625

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 4/ A563/A625

1 SECTION DETAIL @ GRID D2 & WN.9 LEVEL 2

1 : 5,  REF: 4/ A563/A625

3 SECTION DETAIL @ GRID D2 & WN.9 LEVEL 3

1 : 5,  REF: 4/ A563/A625

6 SECTION DETAIL @ GRID D2 & WN.9 ROOF

1 : 5,A625

2 SECTION DETAIL @ RADON MITIGATION

A625

4 ELEVATION - STEEL GATE
1 : 10,  REF: 1/ A303.1/ A625

5 SECTION DETAIL - STEEL GATE
1 : 10,  REF: 2/ A612/

A625

8 BOLLARD DETAIL AT GARAGE
1 : 5,1 : 5,  REF: 1/ A302.1/A625

7 SECTION DETAIL @ GRID D4 LEVEL 2

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

15 ISSUED FOR ADDENDUM No.2 2024.06.21

17 ISSUED FOR ADDENDUM No.4 2024.07.10

1 : 5,  REF: 6/ A551/A625

9 SECTION DEATIL - FIRE-RATED WINDOW
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ACCESS
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ACCESS
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NEW ASPHALT

EXISTING ASPHALT
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GUELPH GENERAL HOSPITAL

PROPOSED
PHASE 1

ADDITION
EXISTING
TRAILER

NEW AMBULANCE ACCESS

CHP PLATFORM

EXISTING RAMP

CONCRETE CROSSING

EXISTING CONC. SIDEWALK

NEW CONCRETE SIDEWALK TO
MUNICIPAL STANDARDS EX. BUS STOP / SHELTER

EXISTING CONCRETE
SIDEWALK TO REMAIN

EXISTING SODDED BOULEVARD

LIMIT OF DEVELOPMENT

Dec

6

Hes

8

ARF

1

HP

12

EXISTING TREES TO BE
REMOVED-TYP. (2 TOTAL)

SOD

SOD

CANOPY ABOVE
.92m x 1.37m MOBILE
DEVICE AREA

L-200
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UNIT PAVING
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BENCHES
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CONCRETE 

SIDEWALK
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EMHAS Relocation and ED Expansion 
Guelph General Hospital 
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ADDENDUM NO. 4 

Make the following amendments and additions to the Drawings and Specifications, and include this 
cost in the Contract Price. 

1. ELECTRICAL SPECIFICATIONS 

1. Section 26 05 00 – Common Work Results for Electrical 

1. 3.25.1 – REVISE the price to $82,191. 

2. 3.26.1 – REVISE the price to $19,563. 

2. ELECTRICAL DRAWINGS 

1. Drawing E103 – Phase 1 – Part Site Plan – Electrical 

1. REVISE note 2 in Outdoor Lighting Circuits in Controls to be: 120/347V – Confirm existing 
voltage prior to ordering. Provide integral photocell for each luminaire. 

2. Drawing E201 – Phase 1 – Part Level 1 Floor Plan – Lighting and Fire Alarm 

1. PROVIDE 1x single pole lighting switch to control normal power lighting in corridor 2-
1.018.04. 

2. PROVIDE 1x corner mounted occupancy sensor in Waiting 1-2.011 to control waiting 
room lighting. 

3. Drawing E202 – Phase 1 – Part Level 3 Floor Plan – Lighting and Fire Alarm 

1. Serve 50% of highbay lighting in Ambulance Garage from a normal power circuit in panel 
LP-3W-G-1. 

2. PROVIDE 1x single pole lighting switch to control normal power lighting in ambulance 
garage. Locate switch by entrance. 

4. Drawing E604 – Electrical Details 

1. Dimming Room Controller – RC3 – Lighting Control Diagram: DELETE note 5. 

2. Dimming Room Controller – RC4 – Lighting Control Diagram: DELETE note 5. 

END OF ADDENDUM NO. 4 

 

 



Question #

Question Response
Addendum # 

of response

29
Wall protection

•              CG5, CR-3, SS-BR are not identified on drawings.

• SS/BR added to the drawings issued on addendum No.3

CG5 not in-use, CR3 not in-use 
#3

34

I’m reaching out to find out if the mechanical room 1060 in block 2 on level 1 needs 

sealed concrete or not. Room finish schedule on A380 states it needs sealed concrete, 

however on the finish plan A371.2 it does not require sealed concrete. Kindly clarify. 

The mechanical room 1060 requires sealed concrete for the extend pad and 

where new concrete is poured.  This will be confirmed in the next addendum.
#4

35

As per drawing detail 3/A625, Spray Foam cannot be applied over fireproofing per 

UL/ULC, so this detail cannot be used.

There may be a possible alternate material that can complete the insulation portion 

that is compatible with the spray fireproofing (although no vapour barrier that spray 

foam has). Kindly ask the Architect if they can verify if it would be acceptable to use 

an alternative. 

New details will be provided on addendum No.4

#4 

36 Please confirm if proponent needs to use any unionized manpower? There are no requirements for unionized manpower. N/A

37 Kindly provide base building contractor's contact list. List of potential bidders was posted to Bonfire on June 20th N/A

38

Is successful GC allowed to work in regular hours at level 1 & 2 ? Regular hour work is permitted for levels 1 and 2 with the appropriate 

preparation and provisions be made through review and approval by the 

Hospital

N/A

39

Please share the location for dumping the excavated soil near site. Or alternatively 

should successful GC is responsible for making arrangements for excavated soil.

It is the responsibility of the successful vendor to remove unused excavated 

soil from site. N/A

40

Please clarify if material testing will be carried out through Owner's suggested testing 

Agency or GC is responsible for arranging testing agency?

Refer to specification section 01 45 00 1.5 3 

"The Consultant will, on behalf of Owner, appoint independent inspection 

and testing companies, representing, reporting and responsible to the 

Owner through the Consultant"

N/A

41
Please clarify, Will Building permit obtained by owner/consultant or will that be 

contractor's responsibility ? 

The Site Plan Approval and Building permit have been applied for and will be 

made ready for the successful proponent.
N/A

42
Kindly share charges for hospital ID badge, for access to the building and kindly 

share any charges as well.

A mutually agreed to number of ID badges will be provided at no cost to the 

successful proponent at start of the project. For any additional,  replacement 

or  not return card at the end of the end of the project cards a standard fee of 

$50 will be charged at time of issuance. 

N/A

43

Kindly share size of service lift & its location, if possible. 1- Mobile lift on mechanical room 1060, by Genie model SLC-18 refer to 

GGH FF&E RxR List - 2024 06 07, GGH FF&E BOQ - 2024 06 07

2- Dock leveler on mechanical room 2481, base design dock-pro hydraulic 

dock levelers 6'x6'. The contractor will coordinate the required pit size. Refer 

to GGH FF&E RxR List - 2024 06 07, GGH FF&E BOQ - 2024 06 07, 

drawings A222, S201 and 6/S302

N/A

44

We would like to propose PALCLAD PRO which is equivalent to Acrovyn for the 

Interior Wall Panels section 09 78 00. For Wall Protection Type 1. Please confirm if 

this one is acceptable material.

PALCAD PRO doesn't seem to be not equivalent to Acrovyn. The material is 

similar to PVCu i.e. Whiterock or Bioclad as it is heat formable. N/A

45

We would like to request a week extension for tender closing because of a couple of 

reason one of them is , We are trying to get more budget friendly proposal from our 

vendors/trades and they are requesting more time to do analysis based on various 

phases. Secondly there are many closings on that same week and day which makes 

bottleneck for many GCs , so this is our humble request to you to extend closing date 

with 1 week.

Closing will be extended to July 19, 2024 

#4

46
Please confirm that all non-loadbearing walls are 25 gauge Abuse resistant and impact resistance partition are 18 gauge refer to section 

09 22 00 and drawing # A001 
N/A

47 Could you please provide the exact ceiling tiles/product code? Refer to addendum No. 3 N/A

48

Can you please confirm that the loading shown on drawing S-201 is per micropile cap 

and not per micropile?

Further, please confirm if the loads are factored and what the tension, compression 

and lateral forces are.

The loading shown on drawing S-201 is indeed at the micro pile cap, not per 

micro pile. 

All loads shown on S-201 and S-202 at micro pile cap locations are factored 

loads.

The “Pf” loads refer to vertical compression loads, while “Vfx” and “Vfy” refer 

to the lateral loads in the East-West and North-South directions, respectively.

N/A

49
We are preparing the CCDC 11 form and will include our reference projects ranging 

from $3M to $5M, please advise.  

All reference projects should be similar in scale and complexity to what has 

been tendered.
N/A

50
Can we get answers on the acoustic ceiling tiles (ACT 1,3,4, 5,6)? Manufacture and 

product name is not specified on either drawing or specification. 

Refer to addendum No. 3
N/A

51

Please confirm voltage of existing luminaires, and mounting

accommodations for photocells. No additional photocells have been

included on this BOM for existing. A photocell has been included with

the ARP lighting relay panel as specified

Refer to addendum No.4

#4

52

Non-networked controls provided in washrooms/where no "RC" is shown (typ)

These may be replaced by digital components for consistency/easier emergency 

bypass wiring; please confirm and request requote if digital is preferred

Refer to addendum No.4

#4

53
No emergency bypass relays have been provided in the corridors. assuming all 

fixtures will connect to existing circuits and controls where applicable. (typ)

Refer to addendum No.4
#4

54
No controls have been shown in the Ambulance Garage; none provided (other than a 

sensor in the entryway). Please confirm intended control/operation for this space.

Refer to addendum No.4
#4

55

As per note 1, providing a 16-relay cabinet. 8 relays are specified but the 16 relay 

ARP may only come pre-populated with 12 or 16 relays, so 12 have been provided for 

additional spares.

An 8-relay cabinet i also available and will offer the specified 3 spares. Please 

request requote for the smaller cabinet. ARP panel c/w DTC nLight digital time clock

The 12 or 16 relay panels mentioned work for our purposes

N/A

56

Plug load control is mentioned, but controlled receptacles have not been identified on 

the power & systems plans, so no plug load controllers have been included. Please 

confirm if/where required

Refer to addendum No.4

#4

Questions and Responses


