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CR

IC

PP

CURTAIN WALL / WINDOW TYPES

HATCH PATTERNS

GRANULAR

SAND

GLAZING

EARTH

WOOD

STONE

STEEL

GYPSUM

PLYWOOD

CONCRETE

CONCRETE MASONRY UNIT

MASONRY - VENEER

SFT- STOREFRONT ASSEMBLY

INSUL-2, INSUL-6
RIGID INSULATION BOARD 

INSUL-5
FOAMED-IN-PLACE FILLER 
INSULATION 

INSUL-8
BATT INSULATION, UNFACED 
MINERAL FIBRE BATTS 

INSULATION TYPES & PATTERNS

RIVER STONE

EXTERIOR

INTERIOR

MIN 2 % SLOPE TO DRAIN

STOREFRONT / CW / WINDOW GLASS PANEL TYPES

DRAINAGE BOARD

EW-MP-CMU: EXTERIOR WALL - ROLL-FORMED STEEL PANELS ON CMU

• 38mm ROLL-FORMED METAL PANELS
• 22mm AIR SPACE 
• 150mm R25 INSULATION SEMIRIGID (INSUL-1), SUBFRAMING ON 

THERMALLY BROKEN CLIPS
• CONT. SELF ADHERING AIR/VAPOUR BARRIER
• 190mm CMU, REFER TO STRUCT. 

REFER TO ELEVATIONS AND SPECIFICATION 
FOR CORRUGATED STEEL FINISH 

E
X

T
E

R
IO

R

IN
T

E
R

IO
R

EW-MP-ST: WALL - ROLL-FORMED STEEL PANELS ON BACKING 

• 38mm ROLL-FORMED METAL PANELS 
• 22mm AIR SPACE 
• 150mm R22 INSULATION SEMIRIGID (INSUL-1), SUBFRAMING ON 

THERMALLY BROKEN CLIPS
• CONT. SELF ADHERING AIR/VAPOUR BARRIE
• 16mm EXTERIOR SHEATHING BOARD
• 152mm COLD FORMED ENGINEERED STUDS @ 400mm O.C.
• INTERIOR FINISH - 16mm ABUSE RESISTANT GYPSUM BOARD

EXTERIOR WALL TYPES

GRAPHIC ASSEMBLY NOTES

ROOF TYPES

SLAB ON GRADE 

SOG: SLAB ON GRADE

• CONCRETE SLAB ON GRADE (SOG), REFER TO STRUCTURE
• BELOW GRADE VAPOUR BARRIER MEMBRANE, MIN. 15 mils
• 100mm RIGID INSULATION, HIGH DENSITY-XPS (1200mm FROM 

INNER EDGE OF CONC. CURB)
• 150mm DRAINAGE LAYER CONSISTING OF 20mm COMPACTED 

CLEAR STONE
• GEOTEXTILE FILTER  CLOTH

BASEMENT WALL

LAYER LINE STYLES

A/V BARRIER & SILICON MEMBRANE

REFER TO BUILDING ELEVATIONS SHEETS FOR LOCATIONS

VGL1 - VISION GLASS, CLEAR (EXTERIOR STORE FRONT) (INSULATED GLASS UNIT)
- 8mm CLEAR GLASS WITH CERAMIC FRIT -HEAT-STRENGTHENED- BIRD FRINDLY ON 
SURFACE LOW E COATING ON SURFACE 2
- 13mm AIR CAVITY WITH ARGON FILL
- 8mm CLEAR GLASS EXTERIOR LITE, HEAT-STRENGTHENED

EXTERIOR SOFFIT TYPES

SF-1: METAL PANELS SOFFIT

• STRUCTURAL DECK AND FRAMING
• 92 STRUCTURAL STEEL STUD FRAMING @ 400 O/C
• HAT CHANNEL FRAMING @ 400 O/C
• 32mm ALUMINUM PANEL WITH VENT

NEW ENTRANCE CANOPY

INTERIOR GLAZING TYPES 

SPL - ALUMINUM METAL SPANDREL 
PREFINISHED ALUMINUM PANEL
25mm AIR GAP
FILL CAVITY WITH SPANDREL INSULATION - MIN. 100mm
GALVANIZED METAL (UNLESS NOTED OTHERWISE)
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EW-CP-ST: WALL - CERAMIC PANELS ON STUD BACKING 

• 30mm CERAMIC PANELS
• 25mm AIR SPACE 
• 150mm R25 INSULATION SEMIRIGID (INSUL-1), SUBFRAMING ON 

THERMALLY BROKEN CLIPS
• CONT. SELF ADHERING AIR/VAPOUR BARRIE
• 16mm EXTERIOR SHEATHING BOARD
• 152mm COLD FORMED ENGINEERED STUDS @ 400mm O.C.
• INTERIOR FINISH - 16mm ABUSE RESISTANT GYPSUM BOARD

REFER TO ELEVATIONS AND 
SPECIFICATION FOR CERAMIC FINISH 

R1: STEEL DECK ROOF W/ TAPERED INSULATION 
- STONE TOPPING

• 50mm STONE BALLAST
• DIFFUSION MEMBRANE
• INSULATION 150mm (6") MIN. R-35 (INSUL-6)
• DRAINAGE BOARD
• 2 PLY MODIFIED BITUMINOUS MEMBRANE ROOFING 
• 3.2mm COVER BOARD
• TAPERED INSULATION
• VAPOUR BARRIER MEMBRANE
• 16mm EXTERIOR GRADE SHEATHING BOARD
• STEEL DECK (REFER TO STRUCTURE)

SFT STOREFRONT ASSEMBLY - HEAD & JAMB MULLION 

SFT STOREFRONT ASSEMBLY - MID MULLION 

SFT STOREFRONT ASSEMBLY - CORNER MULLION 

VGL2 - VISION GLASS, CLEAR (EXTERIOR DOORS) (INSULATED GLASS UNIT)
- 6mm EXTERIOR LITE, HEAT-STRENGTHENED, LOW E-COATING ON SURFACE 2
- 13mm AIR CAVITY WITH ARGON FILL
- 6mm CLEAR HEAT-STRENGTHENED (HS) INTERIOR LITE 

GL1- NOT USED 
GL2- TEMPERED LAMINATED GLASS
GL3- FIRE RESISTIVE RATED, IMPACT SAFETY RESISTANT, HEAT BARRIER GLASS  
GL4- ACID ETCHED TEMPERED GLASS 
GL5- INTEGRATED BLINDS GLAZING, GL5M MOTORIZED  
GL6- INTEGRATED BLINDS FIRE FIRE PROTECTION RATED (PYROSTOP 45 MIN GLAZING)  
GL7- LOW-IRON TEMPERED AND LAMINATED GLASS WITH DIGITALLY PRINTED IMAGE 

(DIGITAL FRIT TECHNIQUE) 
GL8- LOW-IRON TEMPERED AND LAMINATED 
GL9- NOT USED
GL10- NOT USED
GL11- ONE-WAY MIRRORED GLASS
GL12- CERAMIC FRIT GLASS 
GL13- NOT USED 
GL 14- POLYCARBONATE PLASTIC
BP/GL1 BACK-PAINTED LOW-IRON GLASS

VGL3 - COMBINED IGU (WITH 120MIN FRR)
INNER IGU: 120MIN FIRE RESISTIVE GLAZING, LOW E-COATING
OUTTER IGU: REFER TO GL3

ABOVE GRADEEW-PC-CONC: WALL-PRECAST CONCRETE BASE

• 100mm PRECAST CONCRETE PANEL
• 25 AIR SPACE
• THERMALLY ISOLATED STAINLESS STEEL DOWEL AND ANCHOR 

SPACING TO SUPPORT CLADDING
• 100mm RIGID INSULATION (INSUL-2) (XPS) (2 LAYERS)
• WATERPROOFING MEMBRANE
• CAST IN PLACE CONCRETE - REFER TO STRUCTURAL 
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FW1-CONC: WALL
• SHEET DRAINAGE BOARD WITH FILTER CLOTH 
• 75mm RIGID INSULATION (INSUL-2)
• 3 mm PROTECTION BOARDS
• WATERPROOFING MEMBRANE 
• CONCRETE FOUNDATION WALL REFER TO STRUCTURAL DRAWINGS

CLADDING TYPES

CP1 CERAMIC PANEL CLADDING - COLOUR 1
CP2 CERAMIC PANEL CLADDING - COLOUR 2
MP1 METAL PANEL, FLAT, COLOUR 1
AL1 ALUMINUM PANELS COLOUR 1 
PC1 PRECAST CONCRETE

VG - SPANDREL PANEL GLASS 
INSULATED GLASS - VISION UNIT 

XCW  : EXISTING CURTAIN WALL ASSEMBLY - 133mm BACK SECTION 
(SITE VERIFY)

- 65 mm WIDE  x 133 mm DEEP INTERIOR FRAME 
- 25mm PRESSURE CAP HORIZONTAL MULLION 
- 25mm PRESSURE CAP VERTICAL MULLION

133

65

REFER TO ELEVATIONS AND SPECIFICATION 
FOR CORRUGATED STEEL FINISH 

INSUL-1, INSUL-7
SEMI-RIGID INSULATION BOARD 

INSUL-3
HIGH DENSITY EPS INSULATION 
BOARD 

INSUL-4
SEMI-RIGID INSULATION BOARD

MILLWORK

ROOFING/ WATERPROOFING MEMBRANE

BELOW GRADE VAPOUR BARRIER MEMBRANE

"X" PREFIX DENOTES EXISTING 

EW-BR-CMU: EXTERIOR WALL - BRICK ON CMU

• BRICK
• 25mm AIR SPACE 
• CONT. SELF ADHERING AIR/VAPOUR BARRIER
• 190mm CMU, REFER TO STRUCT. 
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A802

1 SIM

DETAIL NUMBER

SHEET ON WHICH 
DETAIL IS SHOWN

A101

A1

A600

1

2

3

4
SHEET ON WHICH 
ELEVATION IS SHOWN

ELEVATION NUMBER

SHEET ON WHICH 
ELEVATION IS SHOWN

ELEVATION NUMBER

SECTION NUMBER

SHEET ON WHICH 
SECTION IS SHOWN

BUILDING SECTIONS

SECTION NUMBER

SHEET ON WHICH 
SECTION IS SHOWN

WALL SECTIONS

FLOOR OR ROOF LEVEL NAMEFLOOR

0.00 m VERTICAL ELEVATION

CEILING TYPE

CEILING HEIGHT (AFF)

10
0A DOOR OPENING NUMBER

1 GENERAL SHEET NOTE

NORTH ARROW

DRAWING REVISION1

ROOM TAG

EXTERIOR WALL TAG

PARTITION / FURRING TYPE

A101

A1

A101

A1

A101

A1

INTERIOR ELEVATION

EXTERIOR 
ELEVATION

DETAIL CALL-OUT

PGS-F60

2000

C1

100A

GLAZED SCREEN NUMBER

ROOM NAME

PROGRAM NUMBER

ROOM AREA
PROGRAM AREA

A01 a    .    

PATIENT  RM

1.2.002.04

1831

227 m²

(215 m²)

SECTION NUMBER

SHEET ON WHICH 
SECTION IS SHOWN

WALL DETAIL SECTION

A1

A101

1t

Sill Height

WINDOW TYPE

PROGRAM AREA

WINDOW  TAG

ROOM NUMBER

DETAIL CALL-OUT

REFERENCE SYMBOLS LEGEND

GL1-BF

GLAZING TYPE FRIT / SHADING 
TREATMENT

GYPSUM PARTITION TYPES

92mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

16mm GYPSUM BOARD TO

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FF2

FURRING TYPE

FF2S

64mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FE1

FURRING TYPE

FE1S

2 LAYERS OF16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB 

/ STEEL DECK ABOVE

92mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FF1

FURRING TYPE

FF1S

16mm GYPSUM BOARD TO

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

22mm METAL FURRING 406mm

ON CENTRE

16mm GYPSUM BOARD TO

UNDERSIDE OF CONCRETE SLAB / STEEL 

DECK ABOVE

FACE OF SUBSTRATE

FURRING TYPE

FB1

41mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

16mm GYPSUM BOARD TO

UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FD1

FURRING TYPE

FD1S

GYPSUM FURRING TYPES

PARTITION TYPE FIRE RESISTANCE

92mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

N/A

2 LAYERS OF 16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

STC

N/A

45

PF2S

PARTITION TYPE FIRE RESISTANCE

92mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

N/A

PF2S-F00

PF2S-F60

16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

60 minutes, ULC No: W407

SMOKE SEPARATION
INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

PF2

PF2-F00

PF2-F60

STC

N/A

45

N/A

45

N/A

45

PARTITION TYPE FIRE RESISTANCE

92mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

N/A

PF4S-F00

PF4S-F60

2 LAYERS OF 16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

PF4S-F90

60 minutes, ULC No: W415

90  minutes, ULI No: U413

SMOKE SEPARATION

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

PF4-F00

PF4-F60

PF4-F90

STC

N/A

50

N/A

50

N/A

50

N/A

50

PF3S

PF3

PF4S

PF4

16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

PARTITION TYPE FIRE RESISTANCE

152mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

N/A

PG2S-F00
SMOKE SEPARATION

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

PG2-F00

STC

N/A

50

N/A

50

PG2S

PG2

16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

PARTITION TYPE FIRE RESISTANCE

N/A

STC

N/A

50PG3S

PG3 152mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

2 LAYERS OF 16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

16mm GYPSUM BOARD TO UNDERSIDE OF 

CONCRETE SLAB / STEEL DECK ABOVE

PARTITION TYPE FIRE RESISTANCE

N/A

STC

N/A

50PG4S

PG4 152mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

2 LAYERS OF 16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

PG4S-F60

PG4-F60
60 minutes, ULC No: W415

N/A

50

16mm GYPSUM BOARD LAMINATED TO 

SUBSTRATE TO 152mm ABOVE HIGHEST 

ADJACENT FINISHED CEILING 

FURRING TYPE

F0

92mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FG1

FURRING TYPE

FG1S

16mm GYPSUM BOARD TO

TO UNDERSIDE OF CONCRETE SLAB 

/ STEEL DECK ABOVE

152mm METAL STUDS 406mm ON

CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FG2

FURRING TYPE

FG2S

2 LAYERS OF16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB 

/ STEEL DECK ABOVE

SUFFIX LEGEND:

- THE WORD "PARTITIONS" IN THIS LEGEND DENOTES PARTITIONS, FURRINGS AND CEILINGS AS APPLICABLE.

- "A" SUFFIX DENOTES THE SUBSTITUTION OF 16mm ABUSE-RESISTANT GYPSUM  BOARD (STUD SIDE) AND 16mm IMPACT RESISTANCE GYPSUM  BOARD ( OUTER SIDE) IN LIEU OF THE GYPSUM BOARD SPECIFIED BY THE PARTITION  
TYPE. 
- FOR PRTTITIONS WITH SUFFIX "AA" SUBSTITUTE THE GYPSUM BOARD ON BOTH SIDES OF THE PARTITIONS.   
-  WHERE "A" OR "AA" DENOTED PROVIDE HEAVIER 18 GAUGE METAL STUDS AS SPECIFIED IN METAL SUPPORT ASSEMBLIES AT ALL PARTITIONS, WELD STUDS TO TRACKS.ENSURE REQUIRED STC RATING IS MAINTAINED. SPACE 
SUDTS AT 300mm O.C.
- MAINTAIN RATINGS FOR FIRE RATED  PARTITION TYPES BY USING FIRE RATED ABUSE-RESISTANT AND IMPACT RESISTANCE GYPSUM  BOARD. 
- "S" SUFFIX DENOTES ACOUSTIC INSULATION FOR THE FULL HEIGHT OF THE PARTITION.

NOTES:

THE WORD "PARTITIONS" IN THIS LEGEND DENOTES PARTITIONS, FURRINGS AND CEILINGS AS APPLICABLE.

1. WHERE NUMBER OF GYPSUM BOARDS ARE NOT THE SAME ON EITHER SIDE OF STUD IN A PARTITION ASSEMBLY, THE SIDE WITH WALL TAG IS WITH GREATER NUMBER OF GYPSUM BOARDS.

2. ALL ACOUSTIC WALLS (DENOTED WITH SUFFIX "S" )SHOULD BE SLAB TO SLAB CONSTRUCTION AND ALL PARTITION JOINTS SHOULD BE SEALED WITH NON-HARDENING ACOUSTICAL SEALANT. ALL PENETRATIONS THROUGH 
ACOUSTIC WALLS SHOULD BE SLEEVED AND SEALED.

3. FOR WASHROOMS, SHOWERS, HOUSEKEEPING CLOSETS (ROOMS), SOILED ROOMS WITH WALL PROTECTION AND ALL WET AREAS, SUBSTITUTE 16mm MOISTURE RESISTANT GYPSUM BOARD FOR THE GYPSUM BOARD LAYERS 
SPECIFIED BY THE PARTITION TYPE. ENSURE MOISTURE RESISTANT TYPE X GYPSUM BOARD IS PROVIDED WHERE REQUIRED.

4. WHERE PARTITIONS TYPES ARE INDICATED WITH FIRE RESISTANCE RATING, SUBSTITUTE GYPSUM BOARD(S) WITH TYPE "X" GYPSUM BOARD(S) AS REQUIRED TO COMPLY WITH ULC DESIGN.

5. PROVIDE BACKING AND REQUIRED REINFORCING FOR SIGN TYPES LISTED ON SIGNAGE SET OF DRAWINGS.

PF3S-F00
SMOKE SEPARATION

PF3-F00 N/A

50

PARTITION TYPE / FURRING TYPE LEGEND 

PG4S-F60

PARTITION TYPE FIRE RESISTANCE

N/A

STC

N/A

50PH4S

PH4 203mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

2 LAYERS OF 16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

FIRE RESISTANCE RATING (ex - 60 min.)

BATT ACOUSTIC INSULATION

LAYER OF GYPSUM BOARD (ex - 4 LAYERS)

SIZE OF METAL STUD (ex - 152mm METAL STUD)

PARTITION TYPE (P DENOTE PARTITION TYPE,
                                F DENOTE FURRING TYPE)

190mm CMU PARTITION 
NON LOAD BEARING

TOP OF SLAB

U/S OF SLAB, DECK OR 
STRUCTURE

NON HARDENING 
SOUND SEALANT190

TYPE STC RATING
FIRE 
RESISTANCEWIDTH

190mm 

CMU-190 50

1.5 HRCMU-190-F90 50

CMU-190-F120 2 HR 46

N/A

PROPERTIES CONFIG.

NORMAL WEIGHT HOLLOW 

NORMAL WEIGHT HOLLOW 

LIGHT WEIGHT HOLLOW 

INTERIOR PARTITION LEGEND

PARTITION TYPE FIRE RESISTANCE

120 minutes, ULC No: W452

STC

38PM3-F120

64mm C-H STUDS 610mm ON CENTRE TO 

UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

2 LAYERS OF 16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

25mm GYPSUM BOARD TO UNDERSIDE 

OF CONCRETE SLAB / STEEL DECK 

ABOVE

PARTITION TYPE FIRE RESISTANCE

N/A

STC

N/A

50PJ4S

PJ4 152mm METAL STUDS 406mm

ON CENTRE TO UNDERSIDE OF

CONCRETE SLAB / STEEL DECK ABOVE

2 LAYERS OF 16mm GYPSUM BOARD 

TO UNDERSIDE OF CONCRETE SLAB / 

STEEL DECK ABOVE

INSULATION WHERE TYPE INCLUDES 

THE SUFFIX "S"

41mm HORIZONTAL METAL FURRING CHANNELS 

406mm ON CENTRE TO UNDERSIDE OF CONCRETE 

SLAB / STEEL DECK ABOVE

N/A
N/A

50PH4S

PH4

PF4S-F120
120 minutes, ULC No: W453

PF4-F120 N/A

50

60 minutes, ULC No: W452 39PM3-F60

N/A N/APM3-F120

D: 41 mm
E: 64 mm
F: 92 mm
G: 152 mm
H: 203 mm 
J: 152+41 mm
M: 64 mm C-H STUD

STUD SIZES

120 minutes, ULC No: W415
PG4S-F120

PG4-F120

ELECTRICAL SYMBOLS - CEILING MOUNTED FIXTURES & EQUIPMENT

FS

RC

FEATURE LUMINAIRE 

SUPPLY DIFFUSER/GRILLE/REGISTER

RETURN GRILLE/REGISTER

EXHAUST GRILLE/REGISTER

OCCUPANCY SENSORS

FIRE ALARM SPEAKER

EX EXIT SIGN WITH OR WITHOUT DIRECTIONAL 
ARROWS CEILING MOUNTED

FS FIRE ALARM SPEAKER - STROBE

WALL WASH DOWNLIGHT

UPRIGHT SPRINKLER HEAD

INSTITUTIONAL SPRINKLER HEAD

CONCEALED SPRINKLER HEAD

ROOM CONTROL - DIMMING

FIRE ALARM

SMOKE DETECTOR

DOWNLIGHT RECESSED

LED LUMINAIRE - EMERGENCY POWER

LED LUMINAIRE - NORMAL POWER

MECHANICAL SYMBOLS- CEILING MOUNTED FIXTURES & EQUIPMENT

OCCUPANCY SENSOR

FLUORESCENT RECESSED

LINEAR SLOT DIFFUSER

SUPPLY SIDEWALL GRILLE

LED LUMINAIRE - EMERGENCY POWER

FLOOR DRAIN

FD

ROOF DRAIN

RD

CG CG
CORNER GUARDS

WP
WALL PROTECTION

FIRE HOSE CABINET

CARDREADER

PUSH PLATE

INTERTCOM

CLOCK ( CLOCK ELAPSED, 

CENTRAL, START- STOP)

ELECTRICAL DEVICE ZONE FOR 

REFERENCE ONLY

SYMBOLS 

CEILING TYPES

ACT-1

ACT-2

ACT-3

GB-1

GB-2

FEATURE CEILING

GYPSUM BOARD CEILING

EXP EXPOSED CEILING

F-1

610 X 1220 MM STANDARD ACT

610 X 1220 MM ACOUSTIC SECURITY CEILING

GB-4 GYPSUM BOARD CEILING - IMPACT RESISTANT

GYPSUM BOARD CEILING - MOISTURE RESISTANT

GB-3
GYPSUM BOARD CEILING - IMPACT RESISTANT & 
MOISTURE RESISTANT

GB-5
FIRE RATED SMOKE SEALED GYPSUM BOARD 
CEILING

ACT-4
760 X 760 MM LARGE FORMAT ACOUSTIC CEILING 
TILE W/ 100MM WIDE TECHNICAL PANELS 

CLG-WDLK WOOD-LOOK CEILING PLANKS

ACT-5 610 X 1220 MM MOISTURE RESISTANT ACT

ACT-6 610 X 610 MM MOISTURE RESISTANT ACT

NOT USED.
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GENERAL NOTES:

1. DIMENSIONS TO 

INDICATE HEIGHTS 

OF CONTROLS OR 

OPERATING 

MECHANISMS.

PAPER TOWEL 

DISPENSER (PTD 1)
BABY CHANGE STATION (BCT 1) GLOVE DISPENSER VERTICAL AND 

HORIZONTAL (GD 1)SOAP DISPENSER 

(SD1)

ROBE HOOK (RH1) SHARPS 

CONTAINER (S/C1)

SOAP SHAMPOO 

DISH HOLDER 

(SDH1)

SHELF (SHLF 2)WHITEBOARD (WB2)CHART 

RACK (C/RK)

U
N

LE
S

S
 N

O
T

E
D

 O
T

H
E

R
W

IS
E

12
00

FINISH FLOOR LINE

SECOND 

ROBE HOOK 

WHERE TWO 

SHOWN ON 

PLAN

FIRST ROBE 

HOOK WHERE 

ONE SHOWN 

ON PLAN

46
0

11
00

86
0 

A
N

D
 9

15
 C

O
U

N
T

E
R

 H
E

IG
H

T
10

0

RECEPTACLES

AS REQ'D

RECEPTACLES AT HIGH COUNTER WITH 

BACKSPLASH

46
0

UNDER COUNTER 

RECEPTACLES

11
00

86
0 

A
N

D
 9

15
 C

O
U

N
T

E
R

 H
E

IG
H

T

RECEPTACLES AT HIGH COUNTER WITH 

MILLWORK AND BACKSPLASH

10
0

46
0

NIGHT LIGHT

46
0

UNDER COUNTER 

RECEPTACLES

EQ EQ

EQ EQ

WALL SWITCH

BUILDING CONTROLS

AS REQ'D

11
00

TYPICAL STUD 

SPACING

TYPICAL STUD 

SPACING
ADJACENT 

DEVICE WHERE 

APPLICABLE

205 MIN. BACKING PLATE AT

CASEWORK/MILLWORK DESK/COUNTERS

ACCOUNT FOR  BRACKETS AS INDICATED

REFER TO SHOPS FOR LOCATIONS
242

-NURSE CALL

-CODE BLUE/CODE WHITE

10
00

-FIRE PULL STATION

-KEY SWITCH 

SIGNALING DEVICE

-THERMOSTAT

-THERMAL SENSOR

-HUMIDITY SENSOR

-PRESSURE SENSOR

11
5012

20

150 mm150 mm

M
IN

60
0 

m
m

TOILET PAPER HOLDER (THP1)

DIGITAL CLOCK EXCEPT 

FOR PATIENT BEDROOM

150 mm150 mm

WIPES HOLDER+ WIPES

(WI1) (WI2)

WALL MTD PHONE

M
A

X
 T

O
 H

IG
H

E
S

T
 O

P
E

R
A

B
LE

 P
A

R
T

 O
D

 P
H

O
N

E

12
00

WALL MTD AV 

CONTROL PANEL

T
O

P
 O

F
 C

O
N

T
R

O
L 

P
A

N
E

L

11
00

WALL MTD PHONE

FIREMAN'S HANDSET

T
O

P
 C

/L
 O

F
 F

IR
E

M
A

N
'S

 H
A

N
D

S
E

T
 E

N
C

LO
S

U
R

E

14
00

17
95

DIGITAL CLOCK IN 

PATIENT BEDROOM

-LIGHT SWITCH

-MOTORIZED BLIND 

SWITCH

-MASTER SWITCH

-ADO PUSH BUTTON

-PUSH TO LOCK BUTTON/ IN USE 

SWITCH

-PUSH TO EXIT BUTTON

-CARD READER

15
20

-IN-USE LIGHT/ 

OCCUPIED WHEN LIT

SPHYGMOMANOMETER OTOSCOPE/ 

OPHTHALMOSCOPE

CARD 

READER 

TOP OF WALL 

PROTECTION 

WHERE 

INDICATED ON 

PLANS

CORNER 

GUARD

10
00

 m
m

SIGNAGE 
WAVE TO 

OPEN 

BASE

LINE OF 

FINISH 

CEILING

ELEVATION - OUTSIDE CORNER 

DOOR / DOOR 

FRAME

BASE

LINE OF FINISHED 

CEILING

153 200
TOP OF WALL 

PROTECTION 

WHERE INDICATED 

ON PLANS

WAVE TO 

OPEN

CARD READER

SIGNAGE 

ELEVATION - BESIDE DOOR (OUTSIDE)

DOOR / DOOR FRAME

BASE

LINE OF 

FINISHED 

CEILING

WAVE TO OPEN

ELEVATION - BESIDE DOOR (INSIDE) ELEVATION - TYP. MOUNTING HEIGHT (EXIT DOOR)

BASE

LINE OF FINISH 

CEILING

VISUAL ALARM

FIRE ALARM PULL 

STATION

TOP OF WALL 

PROTECTION 

WHERE INDICATED 

ON PLANS

CARD READER

WALL MOUNTED 

DISPLAY SCREEN

WALL MOUNTED TELEVISION EXCEPT FOR PATIENT BEDROOMS

ELECTRICAL OUTLET

NOTE:

1.  TV MOUNTING HEIGHT INFORMATION UNLESS OTHERWISE NOTED 

ON INTERIOR ELEVATION ENLARGED DRAWINGS.

2. COORDINATE BACKING REQUIREMENTS. BACKING TO RUN TO THE 

NEAREST STUD HORIZONTALLY

3. COORDINATE LOCATION OF OUTLET AND TV NETWORK LOCATIONS 

BEHIND THE TV. 

16
57

ADULT CHANGE 

TABLE 

CONTROL

ADULT CHANGE 

TABLE 

750

ADULT CHANGE TABLE ACS1 HEIGHT ADJUSTABLE

* ADULT CHANGE TABLE N.I.C. PROVIDE PROVISIONS FOR 

REINFORCEMENT, POWER, VISUAL REQUIRED BY OBC 

45
0

950

11
00

ELECTRICAL 

RECEPTACLE

WALL MOUNTED DISPLAY 

SCREEN

WALL MOUNTED TELEVISION IN PATIENT BEDROOM

ELECTRICAL 

OUTLET

14
87

12
00

WALL MOUNTED DISPLAY SCREEN

WALL MOUNTED TELEVISION SMARTBOARD

ELECTRICAL OUTLET

14
49

10
00

FE

79
0 

m
m

FHC-2

FIRE HOSE CABINET

FE

FIRE EXTINGUISHER 

CABINET

EQ EQ

15
0

HANDRAIL 

HANDRAIL 

FIRE ALARM 

TELEPHONE

FHC

14
0

28
0

RECEPTACLES/ WHIP CONNECTION

BELOW CURTAIN WALL

CURTAIN WALL 

FRAMING

42
0

FHC

28
0

FHC/SCV-1 

FIRE HOSE CABINET/SPRINKLER CONTROL VALVE

REQUIRED 

CABINET DOOR 

CLEARANCE

REQUIRED 

CABINET DOOR 

CLEARANCE.
DOOR SWING 

CONFIGURATION 

MAY VARY 

REQUIRED 

CABINET DOOR 

CLEARANCE

BASE BASE BASE

153 200

153 200 200

TOP OF WALL 

PROTECTION WHERE 

INDICATED ON PLANS

DOOR / DOOR 

FRAME

BASE

LINE OF 

FINISHED 

CEILING

WAVE TO OPEN

CARD READER

ELEVATION - BESIDE DOOR (OUTSIDE) 

153

92
0

11
00

SIGNAGE 

12
20

HAND SANITIZER 

DISPENSER (HS1)

U
N

LE
S

S
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O
T

E
D

 O
T

H
E

R
W

IS
E
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65

INTERCOM 

15
00

95
0

79
0

U
N

LE
S

S
 N

O
T

E
D

 O
T

H
E

R
W

IS
E

11
00

FINISH FLOOR LINE

420

LIGHT SWITCH

FINISH FLOOR LINE

153

10
00

FULL HEIGHT WALL 

PROTECTION 

WHERE APPLICABLE

MOISTURIZER 

DISPENSER (MD1)

16
00

FINISH FLOOR LINE

WAVE TO LOCK

150

U
N

LE
S

S
 N

O
T

E
D

 O
T

H
E

R
W

IS
E

10
00

U
N

LE
S

S
 N

O
T

E
D

 O
T

H
E

R
W

IS
E

12
00

FHC

11
00

-UNDER CABINET 

LIGHT SWITCH

RECEPTACLE AS REQ'D @ WALL 

MOUNTED COMPUTER 

U
N

LE
S

S
 N

O
T

E
D

 O
T

H
E

R
W

IS
E

15
75

 m
m

EDGE OF DEVICE

50 mm

EDGE OF DEVICE

50 mm

MINI DOME LIGHT. 

WHERE INDICATED

DOME LIGHT WHERE 

INDICATED WITH CEILING 

HEIGHT MORE THAN 2400

15
0 

m
m

10
00

 m
m

DOME LIGHT 

WHERE 

INDICATED WITH 

CEILING HEIGHT 

AT 2400

91
4

PROPOSED EXTENT OF 

METAL BACKING

LEGEND:

VIDEO CONFERENCE 

SYSTEM

U
N

O

29
0 

m
m

442

650 mm

80
 m

m

10
85

 m
m

FINISH FLOOR LINE

MAX

300

150

75
0

84
0 

- 9
20

ADULT CHANGE 

SUPPORT 

17
00

12
00

ADJACENT WALL

200 450

ROBE HOOKS (RH1 & RH2)

MIRROR - STAFF 

WASHROOM (MIR2)

10
00

MIRROR - MENTAL HEALTH  

WASHROOM (MIR3-MH)

MIRROR - FRAMELESS (MIR1)

CRL J-TRIM

12
20

86
0

10
2

NOTE:

1.  WHERE CARD READER AND PUSH PLATE ARE LOCATED ON A WALL LESS 

THAN 400mm WIDE THEN CARD READER SHOULD BE MOUNTED AT 920MM AFF 

AND THE WAVE TO OPEN SHOULD BE MOUNTED ABOVE THE CARD READER AT 

1100MM AFF.

2. LOCATION OF INTERCOMS, CARD READERS AND PUSH PLATES TO REMAIN 

THE SAME WHETHER IN A GROUP OR ON THEIR OWN.

3. BACK TO BACK HARDWARE DEVICES TO BE STAGGERED BY MINIMAL 

POSSIBLE DISTANCE. 

4. FOR BARRIER FREE DOORS WITH AUTOMATIC DOOR OPERATORS, WAVE TO 

OPEN SHALL BE INSTALLED ON LATCH SIDE WHERE POSSIBLE.

5. IF MOUNTING HEIGHT CAN'T BE MET CONTRACTOR TO ISSUE RFI.

WAVE TO OPEN

WAVE TO OPEN AND 

CARD READER

WAVE TO OPEN 

AND CARD READER 

AS REQ'D

WAVE TO OPEN60
0WAVE TO OPEN

PLAN - INWARD SWING DOOR PLAN - ADJACENT TO DOOR PLAN - OUTWARD SWING DOOR PLAN - CROSS CORRIDOR DOOR 

2540207

2072540

60
0

600 WAVE TO OPEN

300

600

CARD READER

DOOR SIDE SIGNAGE

AND CARD READER

CARD READER
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WHERE ACCESSORIES AND 

WALL MOUNTED DEVICES 

OVERLAP WP, CUT THE TOP 

TRIM OF THE WP TO BUTT TO 

THE EDGE OF THE 

ACCESSORY FLANGE. SEAL 

GAPS. 

CG, FULL 

HEIGHT TYP

WALL BASE AS 

SCHEDULED

BUMPER GUARD

FINISHED CEILING

CHAIR RAIL

HR1 WHERE WRAPS INSIDE 

AND OUTSIDE CORNER, TO 

BE CONTINUOUS 

50 50

28
2

+
/- 

V
F

Y
 

75
0

81
0

50 50 50

CG

WP1H, WO

10
70

50

ALIGN TOP OF 

CRASH RAILS, TYP12
20

FEC

50 mm50 mm

DO NOT OVERLAP 

RAILS OVER FIRE 

CABINETS

EDGE TRIM

EDGE TRIM

FHC

50

REFER TO FHC TYPE

765 mm

SEE SHEET A006 FOR VERTICAL STATUS BOARD AND WAVE TO PUSH LOCATIONS AND HANDRAIL ALIGNMENTS.  COORDINATE LOCATIONS.

SEE SHEET AXXX FOR WALL PROTECTION DETAILS

CR1 / BR1

CR3 / BR3

REFER TO FIT OUT PLANS FOR LOCATIONS

T
O

P
 O

F
 H

A
N

D
R

A
IL

89
5 

m
m

T
O

P
 O

F
 W

P
, I

N
C

LU
D

IN
G

 T
R

IM

12
20

 m
m

50 mm

WHERE WP1H 

OCCURS

15
0

HANDRAIL

50

MITERED INSIDE 

CORNERS 

PLAN - TYPICAL INSTALLATION DIAGRAM

SHEET WALL 

PROTECTION TO 

EDGE OF FRAME

HAND RAIL

50 50

PLAN - HAND RAIL CROSS CORRIDOR DOORS 

HAND RAIL / 

CRASH RAIL

CRASH 

RAIL

CORNER 

GUARD

CRASH RAIL/ 

CHAIR RAIL

HAND RAIL / 

CRASH RAIL

50

50

NOTE: REFER TO FINISHES PLANS  FOR EXTENT OF 

SHEET WALL PROTECTION FINISHES

REFER TO FIT OUT PLANS FOR EXTENT OF VARIOUS 

TYPES OF RAILS 

AT LOCATION THAT CORNER GUARDS WILL NOT FIT, 

WRAP WALL PROTECTION AROUND CORNERS 

WITHOUT CORNER GUARDS. USE MANUFACTURER'S 

MATCHING INSIDE AND OUTSIDE TRIM

PLAN - TYPICAL AT CORNERS WITHOUT CORNER GUARDS

CRASH RAIL/ 

CHAIR RAIL

SHEET WALL 

PROTECTION TO 

EDGE OF FRAME

A
LI

G
N

A
LI

G
N

DRP-R1

DRP-R2

DRP-R3

10
16

76
2

38
1

12
00

12
00

12
00

1016

762

381 DRP-O1 DRP-O2 DRP-O3

16
00

16
00

16
00

DONOR PLAQUES BY OTHERS, PROVIDE WALL BACKING 

SEE FIT OUT PLANS FOR LOCATIONS 

CONDITIONS ARE TYPICAL UNLESS NOTED IN ELEVATION, 

REFER TO ELEVATIONS

PROVIDE WALL 
BACKING 
INDICATED BY 
DASHED LINES 

13MM  CLEAR 
TEMPERED 
GLASS ON 
STAND - OFFS

SEE ELEVATION AT COMM 

CENTER AND RENAL WORK AREA 

FOR SPECIFIC HEIGHTS AT 

THOSE LOCATIONS

SEE ELEVATIONS AT RENAL 

BAYS AND SUBSTATIONS FOR 

SPECIFIC HEIGHTS AT THOSE 

LOCATIONS

SEE ELEVATIONS AT IPU 

ENTRIES  FOR SPECIFIC 

HEIGHTS AT THOSE LOCATIONS

12
20

CENTER ABOVE 
ROOM SIGN

WHERE WP1, WP4 

OCCURS

WHERE ACCESSORIES AND 

WALL MOUNTED DEVICES 

OVERLAP WP, INSTALL ON 

TOP OF THE WP, SEAL GAPS

CG

WALL BASE AS 

SCHEDULED

BUMPER GUARD

CRASH RAIL

FINISHED CEILING

28
2

75
0

50
50

CG

WHERE WP1H 

OCCURS

10
70

12
20

EDGE TRIM

EDGE TRIM

SEE SHEET AXXX FOR WALL PROTECTION DETAILS

GLASS

CR1 / BR1

CR3 / BR3

REFER TO FIT OUT PLANS 

FOR LOCATIONS

50 mm

28
0 

m
m

75
0 

m
m

WHERE ACCESSORIES AND 

WALL MOUNTED DEVICES 

OVERLAP WP, INSTALL ON 

TOP OF THE WP, SEAL GAPS

15
0

PLANS - OUTSIDE CORNERS

PLANS - INSIDE CORNERS

BUMPER RAIL / 

CRASH RAIL

CORNER 

GUARD

50 mm

CHAIR RAIL

50 mm

SHEET WALL 

PROTECTION

CORNER 

GUARD

BUMPER RAIL / 

CRASH RAIL

"U" SHAPED 

CORNER GUARD

50 mm

CHAIR RAIL

SHEET WALL 

PROTECTION

50
 m

m50 mm

50 mm

50
 m

m
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PARTITION TYPE AS INDICATED 

ON FLOOR PLANS

SEAL(MASTIC SEAL) PARTITION TO 

MEET THE REQUIRED FIRE 

RESISTANCE RATING OF THE 

PARTITION AND/OR THE STC RATING 

OF THE PARTITION

NOTE:

TO MAINTAIN CONTINUITY OF SMOKE, FIRE AND SOUND 

SEPARATIONS AT ALL COLUMN JUNCTION LOCATIONS, EXTEND 

GYPSUM BOARD TO UNDERSIDE OF CONCRETE SLAB / STEEL 

DECK ABOVE AS REQUIRED.

AT JUNCTIONS WITH RATED PARTITIONS, USE TYPE X DRYWALL.

EXTEND GYPSUM BOARD 

BEYOND THE JOINT

ROOM ROOM

CORRIDOR

25mm  TYPE X GWB

3 LAYERS OF 13mm TYPE X GWB

C-H STUDS 610mm OC

ACOUSTICAL SEALANT

J RUNNER

2 LAYERS OF 13mm TYPE X GWB

ACOUSTICAL 

SEALANT

DUCT

NOTE: MAXIMUM SPAN IS 2150mm

REFER TO PLANS FOR PARTITION TYPE

16mm TYPE X GWB ON ALL 4 SIDES OF PANEL OPENING

ELECTRICAL PANEL OR SERVICE STRIP MODULE 

OR MANIFOLD PANEL

2 LAYERS 150mm WIDE, 13mm GWB RIBS 

SCREWED/LAMINATED AS PER ULC DESIGN

INCREASE STUD DIMENSION AS REQ'D FOR SSM 

AND PANELS DEEPER THAN 125mm

ULC DESIGN No. W407

PORTION OF WALL BASED ON

ULC DESIGN No. W502

PORTION OF WALL BASED ON

ULC DESIGN No. W407

PORTION OF WALL BASED ON

STEEL RUNNERS 25mm X 41mm

42

O
R

 2
03

15
2

NOTE: GWB ASSEMBLY TO EXTEND FROM U/S OF SLAB TO FLOOR

ROOM ROOM

RATED OR ACOUSTIC METAL 

STUD PARTITION

(REFER TO PLAN FOR TYPE)

NUMBER OF LAYERS, 

THICKNESS & TYPE 

OF GWB VARIES

FASTEN GWB  TO STEEL

STUD BELOW TOP TRACK 

(TYP)

LONG LEG SLOTTED SLIP 

DEFLECTION TRACK

JOINT FULLY SEALED (TYP)

TOP OF STUD

30
 m

m

U/S OF FLOOR / ROOF SLAB
VARIES

D
E

F
LE

C
T
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N
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A
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M
E

N
T

T/O SLAB
VARIES

10
 m

m
 M

IN NEOPRENE SEAL BELOW 

BOTTOM TRACK (TYP)

PROVIDE FIRESTOP AND 

SMOKE SEAL TO MEET REQ'D 

FRR OF THE PARTITION @ 

ACOUSTIC SEPARATIONS. 

PROVIDE INSULATION AND 
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FOR STC RATED PARTITIONS, 

FILL FLUTE OPENING WITH 

ACOUSTIC INSULATION 

NUMBER OF LAYERS, 

THICKNESS & TYPE 

OF GWB VARIES

NEOPRENE SEAL BELOW 

BOTTOM TRACK (TYP)

NEOPRENE FOAM CLOSURE SEAL 

PERIMETER OF NEOPRENE 

CLOSURE TO METAL DECK AND 

PLATE WITH BACKER ROD AND 

ACOUSTIC SEALANT

GWB PARTITION 
PERPENDICULAR 
TO FLUTES

RATED OR ACOUSTIC METAL 

STUD PARTITION

(REFER TO PLAN FOR TYPE)

LONG LEG SLOTTED SLIP 

DEFLECTION TRACK

JOINT FULLY SEALED (TYP)

FASTEN GWB  TO STEEL

STUD BELOW TOP TRACK 

(TYP)

PROVIDE FIRESTOP AND 

SMOKE SEAL TO MEET REQ'D 

FRR OF THE PARTITION @ 

ACOUSTIC SEPARATIONS. 

PROVIDE INSULATION AND 

SEALANT TO MEET THE STC 

RATING OF THE PARTITION

SEAL AND SECURE 18ga 

CONT GALV SHEET TO DECK

BOTH SIDES

100 mm MIN

FACE OF WALL BELOW

WINDOW STOOL

CENTERLINE OF PARTITION

CURTAIN WALL / 

WINDOW MULLION

INTERIOR PARTITION

(REFER TO PLAN FOR TYPE)

ADJUSTABLE PARTITION 

CLOSURE

FACTORY APPLIED GASKET 

W/ ADHESIVE ON BOTH SIDES

V
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R
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CENTERLINE OF PARTITION

CURTAIN WALL / 

WINDOW MULLION

INTERIOR PARTITION

(REFER TO PLAN FOR TYPE)

ACOUSTIC PARTITION 

CLOSURE 50

METAL SLEEVE AT EACH 

FASTENER LOCATION EQUAL 

TO THICKNESS OF GWB

10mm THICK PLATE WELDED TO HSS 

POSTS (VERIFY PLATE QUANTITY, 

SIZE , AND LOCATION WITH ADULT 

CHANGE TABLE SUPPLIER). DRILL 

AND TAP SUPPORT ASSEMBLY TO 

SUIT CHANGE TABLE FASTENER SIZE 

AND SPACING

PROFILE OF ADULT CHANGE TABLE

HSS POSTS WELDED TO STEEL BASE 

AND TOP PLATES AND SECURES 

CONNECTION AT TOP OF ASSEMBLY 

TO ALLOW FOR DEFLECTION

13mm THICK STEEL BASE PLATE 

MECHANICALLY FASTENED TO 

CONCRETE SLAB. GROUT LEVELING 

BELOW BASE PLATE.
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TOP PLATES. SECURE BASE 

AND TOP PLATES TO SLABS. 

PROVIDE SLOTTED 

CONNECTION AT TOP OF 

ASSEMBLY TO ALLOW FOR 

DEFLECTION SPACE

10mm THICK PLATES WELDED TO 

HSS POSTS (VERIFY PLATE 

DIMENSIONS AND LOCATIONS WITH 

GRAB BAR SUPPLIER). DRILL AND 

TAP SUPPORT ASSEMBLY TO SUIT 

GRAB BAR FASTENER SIZE AND 

SPACING.

13mm THICK STEEL BASE 

PLATE MECHANICALLY 

FASTENED TO CONCRETE 

SLAB

GRAB BAR

ELECTRICAL PANEL

DOUBLE TUB ELECTRICAL PANEL

ELECTRICAL PANELS IN STC 45 GWB/METAL STUD PARTITIONS

REFER TO FLOOR PLANS FOR 

PARTITION TYPE

41mm METAL STUDS

ACOUSTIC INSULATION

ROOM ROOM

U/S OF STL DECK
VARIES

T/O SLAB
VARIES

FOR STC RATED PARTITIONS, 

FILL FLUTE OPENING WITH 

ACOUSTIC INSULATION 

MASONRY PARTITION 
PERPENDICULAR TO 
FLUTES

STEEL ANGLE CLIP 

REFER TO STRUCT DWGS
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CMU WALL

(REFER TO PLAN FOR TYPE)

JOINT FULLY SEALED (TYP)

SEAL AND SECURE 18ga 
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BOTH SIDES

300mm MIN

PROVIDE FIRESTOP AND 

SMOKE SEAL TO MEET REQ'D 

FRR OF THE CMU WALL @ 

ACOUSTIC SEPARATIONS. 

PROVIDE INSULATION AND 

SEALANT TO MEET THE STC 

RATING OF THE PARTITION

NEOPRENE FOAM CLOSURE 

SEAL PERIMETER OF 

NEOPRENE CLOSURE TO 

METAL DECK AND PLATE 

WITH BACKER ROD AND 

ACOUSTIC SEALANT ON 

EITHER SIDE

ROOM ROOM

U/S OF STL DECK
VARIES

T/O SLAB
VARIES

FOR STC RATED PARTITIONS, 

FILL FLUTE OPENING WITH 

ACOUSTIC INSULATION 

MASONRY PARTITION 
PARALLEL TO FLUTES

STEEL ANGLE CLIP 

REFER TO STRUCT DWGS

6mm NEOPRENE PAD

CMU WALL

(REFER TO PLAN FOR TYPE)

JOINT FULLY SEALED (TYP)
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FRR OF THE CMU WALL @ 
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PROVIDE INSULATION AND 

SEALANT TO MEET THE STC 
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FIRE HOSE CABINET

GYPSUM BOARD/METAL STUD PARTITION - FIRE 
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DRAIN RISER

150 mm 150 mm 150 mm 150 mm

FURRING TYPE NOTED ON PLANS

FIRE HOSE CABINET

GYPSUM BOARD/METAL STUD PARTITION -
FIRE HOSE CABINET PLAN DETAIL - FHC-2
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m
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SUPPLY RISER

PARTITION AS NOTED ON FLOOR PLANS

150 mm 150 mm

PARTITION AS NOTED ON FLOOR PLANS

NOTE: WHERE FIRE HOSE

CABINETS ARE CARRIED IN 

RATED PARTITIONS, 

CARRY RATED PARTITION 

BEHIND FHC

MIN

1070 mm

MIN

1365 mm

FURRING TYPE NOTED ON PLANS

GYPSUM BOARD/METAL STUD PARTITION -
FIRE EXTINGUISHER PLAN DETAIL - FE

FIRE 

EXTINGUISHER

FE WIDTH

NOTE: WHERE FIRE HOSE

CABINETS ARE CARRIED IN 

RATED PARTITIONS, CARRY 

RATED PARTITION BEHIND FHC

FIRE 

EXTINGUISHER

FE WIDTH
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DEFLECTION TRACK

JOINT FULLY SEALED (TYP)

NEOPRENE SEAL BELOW 

BOTTOM TRACK (TYP)

GWB PARTITION 
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STUD PARTITION

(REFER TO PLAN FOR TYPE)

FASTEN GWB  TO STEEL

STUD BELOW TOP TRACK 

(TYP)

PROVIDE FIRESTOP AND 

SMOKE SEAL TO MEET REQ'D 

FRR OF THE PARTITION @ 

ACOUSTIC SEPARATIONS. 
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SEALANT TO MEET THE STC 

RATING OF THE PARTITION
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REFER TO STRUCT DWGS

6mm NEOPRENE PAD

JOINT FULLY SEALED (TYP)

PROVIDE FIRESTOP AND 

SMOKE SEAL TO MEET REQ'D 

FRR OF THE CMU WALL @ 

ACOUSTIC SEPARATIONS. 

PROVIDE INSULATION AND 

SEALANT TO MEET THE STC 

RATING OF THE PARTITION

PARTITION TYPE AS INDICATED ON 

FLOOR PLANS

DEMISING DRYWALL TO EXTEND INTO 

DOUBLE STUD CAVITY CORRIDOR 

STUDS AND INTERRUPT INTERIOR 

DRYWALL LAYERS OF DOUBLE STUD 

WALL

SEAL PARTITION TO MEET THE 

REQUIRED FIRE RESISTANCE RATING 

OF THE PARTITION AND/OR THE STC 

RATING OF THE PARTITION

FURRING TYPE AS INDICATED ON 

FLOOR PLANS. PROVIDE ADDITIONAL 

BRACING AS REQUIRED

ALL DRYWALL LAYERS OF CHASE 

PARTITION TO EXTEND TO CORRIDOR 

STUDS AND INTERRUPT INTERIOR 

DRYWALL LAYERS OF CORRIDOR WALL

PARTITION TYPE AS INDICATED ON 

FLOOR PLANS

RESILIENT CHANNEL TO END BEFORE 

JUNCTION (RESILIENT CHANNEL NOT 

REQUIRED IN CAVITY)

SEAL PARTITION TO MEET THE 

REQUIRED FIRE RESISTANCE RATING 

OF THE PARTITION AND/OR THE STC 

RATING OF THE PARTITION

CENTERLINE OF PARTITION

CURTAIN WALL / STORE 

FRONT WINDOW MULLION 

WERE SHOWN IN PLANS

INTERIOR PARTITION

(REFER TO PLAN FOR TYPE)

21
5 

m
ax

FIELD APPLIED 

FIRE/ACOUSTIC CAULK

FACTORY APPLIED GASKET WITH 

ADHESIVE ON BOTH SIDES

ADJUSTABLE FIRE RATED  

PARTITION CLOSURE

MULLION  ENDCAP

EXTERIOR GLAZING 
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CORE DRILL HOLE THROUGH CMU OR CONCRETE.

HOLE DIAMETER EQUAL TO PIPE INSULATION DIAMETER.

DETAIL VALID FOR GLASS OR MINERAL FIBER 

INSULATION ONLY. PIPES WITH RIGID 

INSULATION MUST USE BARE PIPE DETAIL.

SEAL PIPE INSULATION TO CMU OR CONCRETE WITH 

ACOUSTIC SEALANT. PIPE MUST NOT COME IN CONTACT 

WITH THE PARTITION .

INSULATED PIPE SUSPEND IN PLACE BY 

HANGERS ON BOTH SIDES OF WALL

DUCT DUCT

FRAME AROUND DUCT OPENING

SEAL BETWEEN DUCT AND PARTITION.

15mm GLASS FIBER IN 15mm GAP AT GYPSUM BOARD.

25mm GLASS FIBER IN 25mm GAP TO CMU OR CONCRETE.

SEAL IN PLACE WITH BACKER ROD AND ACOUSTIC SEALANT

WITH A MINIMUM MOVEMENT CAPABILITY OF +/- 33%.

DUCT MUST NOT COME IN CONTACT WITH PARTITION.

REFER TO FLOOR PLANS FOR PARTITION TYPE

DUCT SUSPENDED IN PLACE BY HANGERS ON 

BOTH SIDES OF PARTITION

REFER TO FLOOR PLANS FOR PARTITION TYPE

SEAL BETWEEN PIPE/CONDUIT AND PARTITION

12mm GLASS FIBER IN 12mm GAP.

SEAL IN PLACE WITH BACKER ROD AND ACOUSTIC SEALANT

WITH A MINIMUM MOVEMENT CAPABILITY OF +/- 33%.

PIPE/CONDUIT MUST NOT COME IN CONTACT WITH PARTITION.

PIPE/CONDUIT SUSPENDED IN PLACE BY 

HANGERS ON BOTH SIDES OF PARTITION

REFER TO FLOOR PLANS FOR PARTITION TYPE

RECTANGULAR DUCT AT CMU/CONC/GWB PARTITION

PIPE/CONDUIT/CIRCULAR DUCTS 
AT CMU/CONC/GWB  PARTITION

INSULATED PIPE AT CMU/CONC/GWB  PARTITION

RECTANGULAR DUCT AT CMU/CONC PARTITION

PIPE/CONDUIT/CIRCULAR DUCTS 
AT CMU/CONC  PARTITION

INSULATED PIPE AT CMU/CONC  PARTITION

INTERIOR

EXTERIOR

BATT INSULATION TO FILL 

FURRING CAVITY

GWB OF PARTITION WALL TO 

EXTEND INTO CAVITY TO 

MATE TO CONCRETE COLUMN

PROVIDE FIRE SEALANT AT JOINTS 

WHERE GYP. BD. INTERRUDE WITH 

STUD FRAMING.

ACOUSTIC SEALANT BETWEEN END 

OF BOARD AND ADJACENT BOARD 

FOR ACOUSTIC PARTITION (TYPICAL)

CEILING, REFER TO RCP DRAWINGS

STUD FRAMING AS REQUIRED TO 

SUPPORT THE WALL ASSEMBLY

DUCT

C-H STUDS 

610mm OC

SEALANT

REFER TO PLAN FOR 

FIRE & STC RATING

NOTE: PROVIDE ENGINEERED SHOP DRAWINGS DEMONSTRATING 

DUCT LINER SUPPORT PARTITION BELOW FOR EACH LOCATION

REFER TO PLAN FOR WALL TYPE

PROVIDE FIRE SEALANT AT JOINTS 

WHERE GYP. BD. INTERRUDE WITH 

STUD FRAMING.

ACOUSTIC SEALANT BETWEEN END 

OF BOARD AND ADJACENT BOARD 

FOR ACOUSTIC PARTITION (TYPICAL)

CEILING, REFER TO RCP DRAWINGS

STUD FRAMING AS REQUIRED TO 

SUPPORT THE WALL ASSEMBLY

DUCT

C-H STUDS 

610mm OC

SEALANT

REFER TO PLAN FOR 

FIRE & STC RATING

NOTE: PROVIDE ENGINEERED SHOP DRAWINGS DEMONSTRATING 

DUCT LINER SUPPORT PARTITION BELOW FOR EACH LOCATION

REFER TO PLAN FOR WALL TYPE

FRONT VIEW - FLOOR MOUNTED CRASHRAIL

END CAP

1500 MM MAX BETWEEN THE BRACKETS

4400 MM TOTAL LENGTH

NOTE: NO SITE WELDING ALLOWED 

CONTINUOUS STAINLESS 

STEEL RAIL (51 mm ⌀)

18
0

140

CRANKED STAINLESS STEEL 

MOUNTING BRACKET 

TOP VIEW - FLOOR MOUNTED CRASHRAIL

FRONT VIEW - FLOOR MOUNTED CRASHRAIL

STAINLESS STEEL PLATE & 

COUNTERSUNK STAINLESS 

STEEL SCREWS

100

100

FLOOR FINISH  REFER TO FINISHES PLANS

STEEL FLOOR TRACK

POWDER ACTUATED FASTENER

DRYWALL PARTITION. 
REFER TO FLOOR PLANS

FIELD PEDESTAL

CONCRETE SLAB

F
LO

O
R

 F
IN

IS
H

 H
E

IG
H

T

PARTITION WALL ON ACCESS FLOOR

FLOOR FINISH  REFER 
TO FINISHES PLANS

RUBBER GASKET ATTACHED TO CURB

APPLY PEDESTAL ADHESIVE BETWEEN 
PERIMETER HEAD AND CUT PANELADHESIVE

SEAL SEAM

FIELD PEDESTAL

F
LO

O
R

 F
IN

IS
H

 H
E

IG
H

T

CONCRETE SLAB

PERIMETER PEDESTAL

FIRE RATED PARTITION WALL PENETRATES THRU ACCESS FLOOR

FIRE RATED PARTITION. 
REFER TO FLOOR PLANS

12
00

 N
T

S
M

IN
.  

20
0

12
00

 N
T

S

150mm DIA. STEEL PIPE 
FILLED SOLID W/ CONCRETE

NOTE: 
-REFER TO ELECTRICAL DWGS FOR GROUNDING DETAIL REQUIRED AT (2)-BOLLARDS AT 
TRANSFORMER.
-REFER TO PLANS FOR EXACT NUMBERS & LOCATIONS OF ALL BOLLARDS
-ALL METAL TO BE HOT DIPPED GALVANIZED, PAINT FINISH
-ALL CONCRETE USED FOR BOLLARD CONSTRUCTION & PIERS TO BE 20.68 MPa.

600mm DIA. CONC. PIER

FINISHED GRADE
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PHASE 1-  SEQUENCING DIAGRAM
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S STRUCTURE

ER AND AMBULANCE GARAGE EXPANSION P PLUMBING

KSKP AND SSAU E ELECTRICAL

ENABLING WORK M MECHANICAL

LEGEND

1- PROVIDE TEMPORARY ACCESS DOOR FROM EXISTING CORRIDOR 2240 TO THE VOID SPACE.

CONSTRUCTION OF TEMP
RAMP AND STAIR NORTH
OF THE TRAILER AND
REPLACE TRAILER DOOR

DIVERT EMS TO SNT
ENTRANCE

TEMP CURB CUT FOR TEMP
AMBULANCE OFF-LOAD HOARDING EROSION AND

SEDIMENTATION CONTROL

CONSTRUCTION OF WEST
AND SOUTH RETAINING
WALL

CIVIL AND LANDSCAPE
WORK

COMPLETE CIVIL WORK AND LANDSCAPE
RESTORE TEMP CURB CUT TO ORIGINAL CONDITION

CONSTRUCTION OF TEMP
TRIAGE DROP-OFF

NEW TRAFFIC SIGNS AND
DIRECTIONAL SIGNS FROM
EAST PARKING LOT AND
TEMP DROP-OFF

RELOCATE EX FIRE
HYDRANT AND TEMP
RELOCATE WATERMAIN

REROUTE WATERMAIN
REMOVE EXISTING
KITCHEN VENT AND CAP

C
O

N
T

R
A

C
T

O
R

 M
O

B
IL

IZ
A

T
IO

N
 A

N
D

 S
E

T
U

P HOARDING E-S-01/ SITE
EROSION AND
SEDIMENTATION CONTROL
FOR TEMP DROP-OFF

S
IT

E

DEMOLISH TRIAGE TRAILER
WEST RAMP

EXCAVATION AND CONSTRUCTION OF NEW AMBULANCE
GARAGE AND TRIAGE AREA

EXPAND HOARDING AND
COMPLETE RENOVATION
OF L3

L3 HOARDING,
PROTECTION AND FENCING
WITHIN ER ENTRANCE
VESTIBULE, ROUTE AND
ENTRANCE

DEMOLISH AMBULANCE
GARAGE AND LEGACY
CANOPY CLADDING AND
SOFFIT,(CANOPYSLAB TO
REMAIN )

DEMO EXISTING VESTIBULE
AND COMPLETE
REMAINING PORTION OF
EAST WALL AND INTSALL
NEW STOREFRONT
GLAZING AND DOOR

  
O

C
C

U
P

A
N

C
Y

L
E

V
E

L
 3

ABOVE CEILING WORK IN
LAB STORAGE ROOM

ENCLOSE EXISTING
CORRIDOR 2240 1 AND
RELOCATE CO-GEN
EQUIPMENT, TEMP
CONNECT TO EXISTING
AND DECOMMISSION L2
MECHANICAL ROOM

CONSTRUCTION OF NEW
MECH ROOM AND L3
FOOTING

ABOVE CEILING WORK
(work to be erected in
sections, maintain access to
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ENABLING WORK SEQUENCE 1 SEQUENCE 2 SEQUENCE 3 SEQUENCE 4 SEQUENCE 5 SEQUENCE 6 SEQUENCE 7

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

12 ISSUED FOR TENDER 2024.06.07

- THE CONSTRUCTION SEQUENCING CHART AND PHASING DRAWINGS INDICATE A CONCEPTUAL 
CONSTRUCTION SEQUENCE AND THE RELATIONSHIP BETWEEN PHASES. THIS INFORMATION IS 
PROVIDED TO THE CONTRACTOR AS A BASIS OF INFORMATION FROM WHICH THE CONTRACTOR SHALL 
DEVELOP HIS DETAILED PHASING AND CONSTRUCTION SCHEDULE.  

- THE PHASE SEQUENCE DOES NOT DESCRIBE THE CONSTRUCTION PROCESS IN ITS ENTIRETY OR 
DESCRIBE ALL CONSTRUCTION CONSEQUENCES OF THE PHASE SEQUENCE. IT REMAINS THE 
CONTRACTOR SOLE RESPONSIBILITY TO SCHEDULE ALL ASPECTS OF THE CONSTRUCTION WITHIN THE 
GENERAL REQUIREMENTS DESCRIBED HEREIN.

- ALL AREAS OF NEW CONSTRUCTION AND RENOVATIONS SHALL BE FULLY SEPARATED FROM OWNER 
OCCUPIED SPACES BY PERMANENT OR TEMPORARY PARTITIONS. PARTITIONS SHALL BE IN 
ACCORDANCE WITH THE REQUIREMENTS INDICATED IN CSA Z317.13-12 AND OWNER’S INFECTION 
CONTROL POLICY. 

- PRIOR TO COMMENCEMENT OF WORK OF EACH PHASE, PROJECT CO SHALL PREPARE TEMPORARY 
EXITING PLAN, SUBMIT TO AND OBTAIN APPROVAL FROM LOCAL BUILDING DEPARTMENT.  AT 
DISCRETION OF BUILDING DEPARTMENT OFFICIALS AND OWNER, SHARED EXITS MAY BE ACCEPTABLE. 

-THE WORK FOR EACH PHASE MAY INCLUDE WORK OUTSIDE THE BOUNDARIES SHOWN ON THE 
PHASING DRAWINGS TO COMPLETE CONSTRUCTION AND ENSURE PROPER FUNCTIONING OF ALL 
BUILDING SYSTEMS FOR THAT AREA.  

- AT THE END OF EVERY PHASE, THE CONTRACTOR MUST COMPLETE WORK IN ORDER THAT THE 
HOSPITAL FOR THAT AREA IS FULLY OPERATIONAL FOR INTENDED USE AND READY FOR THE HOSPITAL 
OCCUPANCY ACCEPTABLE TO THE OWNER, CONSULTANTS AND AUTHORITIES HAVING JURISDICTION 
BEFORE PROCEEDING WITH THE NEXT SEQUENCE OR PHASE. AT THE COMPLETION OF THE ENTIRE 
WORK, THE CONTRACTOR SHALL APPLY FOR SUBSTANTIAL COMPLETION OF THE ENTIRE PROJECT. 
THIS MAY INVOLVE ADDITIONAL WORK AND REBALANCING IN THE PREVIOUSLY COMPLETED PHASES.

- AT THE COMPLETION OF EACH PHASE AND EACH SEQUENCE WITH THE PHASE OF THE WORK, THE 
CONTRACTOR  SHALL OBTAIN AN OCCUPANCY PERMIT IN ACCORDANCE WITH 2.4.3 - OCCUPANCY OF 
UNFINISHED BUILDING OF THE OBC.  IN ADDITION TO THE LEVEL OF COMPLETION REQUIRED FOR THE 
OCCUPANCY PERMIT, THE LEVEL OF COMPLETION MUST BE SATISFACTORY TO THE OWNER FOR THE 
HOSPITAL OCCUPANCY, INCLUDING BUT NOT LIMITED TO COMPLETION OF CEILINGS, PAINTING, 
INSTALLATION OF THE CONTRACTOR INSTALLED EQUIPMENT, FLOOR FINISHES, CEILING FINISHES, 
TRIM, COVER PLATES AND ALL OTHER FINISHES AND COMPONENTS AND DEFICIENCIES INCLUDING 
COMMISSIONING OF SYSTEMS WHETHER TEMPORARY OR PERMANENT, FULLY FUNCTIONING AND 
TESTED MEDICAL GASES, ALL SAFETY INSPECTIONS, AIR BALANCING AND SERVICES.  WORK MUST BE 
COMPLETED SO THAT THE OWNER CAN USE THE SPACE FOR THE INTENDED USE, INCLUDING PATIENT 
OCCUPANCY.  DOCUMENTATION REQUIRED TO BE SUBMITTED UNDER THE CONTRACT, TOGETHER 
WITH WRITTEN PROOF, ACCEPTABLE TO THE OWNER AND THE CONSULTANT, THAT THE WORK HAS 
BEEN PERFORMED IN CONFORMANCE WITH THE REQUIREMENTS OF MUNICIPAL, GOVERNMENTAL AND 
UTILITY AUTHORITIES HAVING JURISDICTION.  FOR FINAL PHASE OF WORK, FAILURE TO SUBMIT ALL OF 
THE FOREGOING MATERIALS AND DOCUMENTATION IN CONFORMANCE WITH THE CONTRACT 
DOCUMENTS SHALL BE GROUNDS FOR THE CONSULTANT TO REJECT THE CONTRACTOR APPLICATION 
FOR SUBSTANTIAL COMPLETION OF THE WORK. 
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CONSTRUCTION TRAFFIC 

CONSTRUCTION AREA 

1-L1-05

SEQUENCE # (E: ENABLING WORK)

LOCATION 

S: SITE, L1: LEVEL 1, L2: LEVEL 2, L3: LEVEL 3

UNIQUE #

PHASING LEGEND 

V

CONSTRUCTION HOARDING VESTIBULE 

PUBLIC  TRAFFIC 

PHASING GENERAL NOTES:

1. PHASING DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY AND MAY NOT 

INCLUDE THE FULL EXTENT OF THE PHASING AND DEMOLITION SCOPE OF WORK.

2. REFER TO SPECIFICATION FOR CONSTRUCTION RELATED HEALTHCARE FACILITY 

PROCEDURE, CONSTRUCTION PROGRESS DOCUMENTATION.

3. COORDINATE EXTENT AND LOCATION OF PHASING AND DEMOLITION WITH DOCUMENTS BY 

OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

4. HOARDING SHOWN SCHEMATIC, CG TO HOARD AREAS AS REQUIRED TO ENSURE SAFETY 

AND PRIVACY OF THE HOSPITAL STAFF AND VISITORS.

5. ALL NOISY WORK AND  WORK CAUSING VIBRATION TO BE PERFORMED OUTSIDE OF 

NORMAL OPERATING HOURS UNLESS OTHERWISE INDICATED.

6. MECHANICAL AND ELECTRICAL COORDINATION:

PRIOR TO THE COMMENCEMENT OF ANY WORK, CONTRACTOR TO INFORM HOSPITAL OF 

MECHANICAL AND ELECTRICAL SHUT DOWNS REQUIRED TO COMPLETE WORK.  GENERAL

CONTRACTOR TO ENSURE INTEGRITY OF EXISTING FIRE RATED GYPSUM BOARD 

ENCLOSURE OF EXISTING DUCTWORK IN CEILING SPACE.  GENERAL CONTRACTOR TO 

COORDINATE DEMOLITION OF CEILINGS AND REDUNDANT MECHANICAL SERVICES WITH 

EXISTING SERVICES TO REMAIN.  PROVIDE IMMEDIATE PROTECTION OF OPENINGS IN FIRE 

RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL ABOVE
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The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1- SITE & LEVEL 3 CONSTRUCTION

SEQUENCING

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 11/28/23

140022022

PH100

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 400PH100

1 PHASE 1 - SITE AND LEVEL 3 ENABLING WORK, SEQUENCE 1&2

NOTES; 

G1- OFF-HOURS MATERIAL AND WASTE ACCESS. ALL TOOLS AND EQUIPMENT MUST BE THOROUGHLY 
CLEANED AND DUST-FREE BEFORE TRANSPORTING THROUGH THE HOSPITAL 
G2- OFF-HOURS WORK
G3- TEMP HOARDING TO BE CONSTRUCTED AND REMOVED AS REQUIRED BY GC.
G4: ROUTE FOR DELIVERY OF NEW AHU AND HOSPITAL STAFF ONLY 
G5: ACCESS TO SERVICE SPACE AFTER SSAU COMPLETED.
G6: REMOVABLE PLOY HOARDING, TO BE REMOVED AT THE END OF DAILY CONSTRUCTION WORK. COVER 
UNFINISH WORK AND CLEAN THE WORK AREA.

SITE SEQUENCE 

ENABLING WORK
E-S-01: MOBILIZATION, SITE SETUP, HOARDING, SITE EROSION AND SEDIMENTATION CONTROL FOR TEMP    
DROP-OFF. REFER TO C-050 FOR EXTENT OF WORK   
E-S-02: CONSTRUCTION OF TEMP RAMP AND STAIR NORTH OF THE TRAILER AND REPLACE TRAILER DOOR.
E-S-03: NEW TRAFFIC SIGNS AND DIRECTIONAL SIGNS FROM EAST PARKING LOT AND TEMP DROP-OFF, 
DIVERT EMS TO SNT ENTRANCE  
E-S-04: TEMP PROTRACTION FENCE FOR EX. PAY STATION & LANDSCAPING, AND EXTEND SIDEWALK TO 
MAINTAIN EXIT PATH, RESTORE SOD AFTER WORK COMPLETED. REFER TO LANDSCAPE DRAWINGS.
E-S-05: TEMP CURB CUT FOR TEMP EMS DROP-OFF. 
E-S-06: TEMP BARRIER FREE PARKING AND DROP-OFF

SEQUENCE "1" 
1-S-01: SITE EROSION AND SEDIMENTATION CONTROL MEASURE. REFER TO CIVIL DRAWINGS FOR 
EXISTING CONDITION AND REMOVALS PLANS.
1-S-02: SITE HOARDING

SEQUENCE "2" 
2-S-03: TEMP RELOCATE WATERMAIN REFER TO CIVIL DWGS
2-S-04: RELOCATE  FIRE HYDRANT REFER TO CIVIL DWGS  

SEQUENCE "4"
4-S-05: DIVERT WATERMAIN AND CONNECT TO L2 MECHANICAL ROOM  REFER TO MECH & CIVIL DWGS
4-S-06: CONSTRUCTION OF RETAINING WALLS REFER TO CIVIL DWGS

SEQUENCE "5"
5-S-07: REMOVE KITCHEN EXHAUST AND CAP DUCTS. 
5-S-08: REMOVE TRAILER NORTH RAMP.
5-S-09: COMPLETE  ROAD WORK REFER TO CIVIL, LANDSCAPE AND TRAFFIC DWGS 

SEQUENCE "6"
6-S-10: PROVIDE TEMPORARY PROTECTED ACCESSIBLE PEDESTRIAN WALKWAY SOUTH OF THE TRAILER, 
AND TEMP DIRECTIONAL SIGNS TO THE NEW ENTRANCE.
6-S-11: COMPLETE  ROAD WORK REFER TO CIVIL, LANDSCAPE AND TRAFFIC DWGS 
6-S-12: REMOVE TEMP CURB CUT AND CONVERT AREA TO  TRIAGE DROP-OFF

• LEVEL 3 SEQUENCE 

SEQUENCE "1" 
1-L3-01: LEVEL 3 HOARDING AND PROTECTION FOR EXISTING VESTIBULE WALLS AND ROOF. 
1-L3-02: DEMOLISH WEST TRAILER RAMP

SEQUENCE "2"
2-L3-03: DEMOLISH AMBULANCE GARAGE AND LEGACY CANOPY CLADDING AND SOFFIT,(CANOPY SLAB TO 
REMAIN )

SEQUENCE "4"
4-L3-04: EXCAVATION AND CONSTRUCTION OF NEW AMBULANCE GARAGE AND TRIAGE AREA 

SEQUENCE "6"
6-L3-05: EXPAND HOARDING AND COMPLETE RENOVATION OF L3 
**  PARTIAL OCCUPANCY

SEQUENCE "7"
7-L3-06: DEMO EXISTING VESTIBULE AND COMPLETE REMAINING PORTION OF EAST WALL AND INSTALL 
NEW STOREFRONT GLAZING AND DOOR 

1 : 400PH100

2 PHASE 1 - SITE AND LEVEL 3 SEQUENCE 4&5
1 : 400PH100

3 PHASE 1 - SITE AND LEVEL 3 SEQUENCE 6&7

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

12 ISSUED FOR TENDER 2024.06.07
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CONSTRUCTION HOARDING VESTIBULE 

PUBLIC  TRAFFIC 

PHASING GENERAL NOTES:

1. PHASING DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY AND MAY NOT 

INCLUDE THE FULL EXTENT OF THE PHASING AND DEMOLITION SCOPE OF WORK.

2. REFER TO SPECIFICATION FOR CONSTRUCTION RELATED HEALTHCARE FACILITY 

PROCEDURE AND CONSTRUCTION PROGRESS DOCUMENTATION.

3. COORDINATE EXTENT AND LOCATION OF PHASING AND DEMOLITION WITH DOCUMENTS BY 

OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

4. HOARDING SHOWN SCHEMATIC, CG TO HOARD AREAS AS REQUIRED TO ENSURE SAFETY 

AND PRIVACY OF THE HOSPITAL STAFF AND VISITORS.

5. ALL NOISY WORK AND  WORK CAUSING VIBRATION TO BE PERFORMED OUTSIDE OF 

NORMAL OPERATING HOURS UNLESS OTHERWISE INDICATED.

6. MECHANICAL AND ELECTRICAL COORDINATION:

PRIOR TO THE COMMENCEMENT OF ANY WORK, CONTRACTOR TO INFORM HOSPITAL OF 

MECHANICAL AND ELECTRICAL SHUTDOWNS REQUIRED TO COMPLETE WORK.  GENERAL

CONTRACTOR TO ENSURE INTEGRITY OF EXISTING FIRE RATED GYPSUM BOARD 

ENCLOSURE OF EXISTING DUCTWORK IN CEILING SPACE.  GENERAL CONTRACTOR TO 

COORDINATE DEMOLITION OF CEILINGS AND REDUNDANT MECHANICAL SERVICES WITH 

EXISTING SERVICES TO REMAIN.  PROVIDE IMMEDIATE PROTECTION OF OPENINGS IN FIRE 

RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL ABOVE

N

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 1 CONSTRUCTION

SEQUENCING

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 11/22/23

140022022

PH101

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 200PH101

1 PHASE 1- LEVEL 1 - SEQUENCE 1

1 : 200PH101

2 PHASE 1- LEVEL 1 - SEQUENCE 2, 5&6

G1- OFF-HOURS MATERIAL AND WASTE ACCESS. ALL TOOLS AND EQUIPMENT MUST BE THOROUGHLY CLEANED 
AND DUST-FREE BEFORE TRANSPORTING THROUGH THE HOSPITAL 
G2- OFF-HOURS WORK
G3- HOARDING TO BE CONSTRUCTED AND REMOVED AS REQUIRED BY GC.
G4: ROUTE FOR DELIVERY OF NEW AHU AND HOSPITAL STAFF ONLY 
G5: ACCESS TO CRAWL SPACE AFTER SSAU COMPLETED.

SEQUENCE 1:

1-L1-01: LEVEL 1 HOARDING FOR HOUSEKEEPING AND RECEPTION. RECEPTION BE ERECTED OFF-HOURS.
1-L1-02: DEMOLISH  HSKP  ROOMS AND RECEPTION MILLWORK.
1-L1-03: RENOVATION HSKP AND FRONT DESK AND OBTAIN OCCUPANCY FOR HSKP

SEQUENCE 2

2-L1-04: HOARDING OF FORMAL ADMINISTRATION AND MECHANICAL ROOM.
2-L1-05: RENOVATION OF SSAU AND MECHANICAL ROOMS. 
2-L1-06: CONSTRUCTION OF BUILDING SYSTEMS AND STRUCTURE REQUIRED FOR L2 AND L3 

SEQUENCE 5&6

3-L1-07: CONNECT BUILDING SYSTEMS IN SERVICE SPACE

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

12 ISSUED FOR TENDER 2024.06.07
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PHASING GENERAL NOTES:
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3. COORDINATE EXTENT AND LOCATION OF PHASING AND DEMOLITION WITH DOCUMENTS BY 

OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

4. HOARDING SHOWN SCHEMATIC, CG TO HOARD AREAS AS REQUIRED TO ENSURE SAFETY 

AND PRIVACY OF THE HOSPITAL STAFF AND VISITORS.

5. ALL NOISY WORK AND  WORK CAUSING VIBRATION TO BE PERFORMED OUTSIDE OF 

NORMAL OPERATING HOURS UNLESS OTHERWISE INDICATED.

6. MECHANICAL AND ELECTRICAL COORDINATION:
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RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL ABOVE

1- PHASING DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY AND MAY NOT 

INCLUDE THE FULL EXTENT OF PHASING AND DEMOLITION SCOPE OF WORK.

2- REFER TO SPECIFICATION SECTIONS 01 11 10 CONSTRUCTION RELATED INFECTION 

CONTROL, 01 31 40 CONSTRUCTION SEQUENCING, 01 32 00 CONSTRUCTION PROGRESS 

DECONTAMINATION, 01 37 00 EXISTING PREMISE PROCEDURES, 01 38 00 SPECIAL HOSPITAL 

PROCEDURES. AND 02 80 00 HAZARDOUS MATERIAL ABATEMENT. 

3- COORDINATE EXTENT OF WORK AND LOCATION OF PHASING AND DEMOLITION WITH 

DOCUMENTS BY OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK. 
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PRIOR TO THE COMMENCEMENT OF ANY WORK, CONTRACTOR TO INFORM HOSPITAL OF 

MECHANICAL AND ELECTRICAL SHUT DOWNS REQUIRED TO COMPLETE WORK. GENERAL 

CONTRACTOR TO ENSURE INTEGRITY OF EXISTING FIRE RATED GYPSUM BOARD ENCLOSURE 

IF THE EXISTING DUCTWORK IN CEILING SPACE. GENERAL CONTRACTOR TO COORDINATE 

DEMOLITION OF CEILING AND REDUNDANT MECHANICAL SERVICES WITH EXISTING SERVICES 

TO REMAIN. PROVIDE IMMEDIATE PROTECTION OF THE OPENING IF FIRE RATED ENCLOSURES 

DUE TO PROTECT ACCESS OF FIRE TO FLOOR ABOVE. 

PHASING GENERAL NOTES: 

N

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 2 CONSTRUCTION

SEQUENCING

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 11/27/23

140022022

PH102

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 200PH102

1 PHASE 1, LEVEL 2 SEQUENCE 1,4&6

G1- OFF-HOURS MATERIAL AND WASTE ACCESS. ALL TOOLS AND EQUIPMENT MUST BE THOROUGHLY CLEANED AND DUST-FREE BEFORE 
TRANSPORTING THROUGH THE HOSPITAL 
G2- OFF-HOURS WORK
G3- TEMP HOARDING TO BE CONSTRUCTED IN SECTIONS AND REMOVED AS REQUIRED TO MAINTAIN EXISTING AND HOSPITAL DAILY OPERATION.
G4: ROUTE FOR DELIVERY OF NEW AHU AND HOSPITAL STAFF ONLY 
G5: ACCESS TO CRAWL SPACE AFTER SSAU COMPLETED.

SEQUENCE 1:

1-L2-01: MAINTAIN ACCESS FOR EXIT STAIR AND SAFE PASSAGE. 
1-L2-02: HOARDING
1-L2-03: CONSTRUCTION OF WEST WALL AND DOOR OF  EXISTING CORRIDOR 2240 AND RELOCATE CO-GEN EQUIPMENT REFER TO MEP DRAWINGS 
PROVIDE TEMPORARY DOOR TO COMPLETE WORK IN THE EXISTING STAIR SPACE.  

SEQUENCE 3:

3-L2-04: DEMOLITION EXISTING MECHANICAL ROOM.
3-L2-05: CONSTRUCTION OF AMBULANCE GARAGE FOOTING AND NEW MECHANICAL ROOM
3-L2-06: ABOVE CEILING MEP WORK, WORK TO BE ERECTED IN SECTIONS TO MINIMIZE DISRUPTION TO REGULAR FACILITY OPERATION, ACCESS TO 
PUBLIC WASHROOMS TO BE MAINTAINED AT ALL TIMES, AT LEAST ACCESS TO ONE ELEVATOR HAS TO BE AVAILABLE FOR USE ALL TIMES.

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

12 ISSUED FOR TENDER 2024.06.07
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 1 LIFE SAFETY PLAN &

OBC MATRIX

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 02/15/23

140022022

A101

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 150A101

1 LEVEL 1 - LIFE SAFETY PLAN

© Ontario Association of Architects

Ontario Building Code Data Matrix, Part 3

1
ALL REFERENCES ARE TO DIVISION B OF THE OBC UNLESS PRECEDED BY [A] FOR DIVISION A AND [C] FOR
DIVISION C

 3.25 NOTES

CLIMATIC ZONE: 6

 3.24 ENERGY EFFICIENCY COMPLIANCE PATH: Prescriptive Path

Level 3        385 3.7.4.4  9m+9f  11m+11m

FLOOR
LEVEL/AREA

OCCUPANT
LOAD

OBC
SENTENCE

FIXTURES
REQUIRED

FIXTURES
PROVIDED

 3.23
PLUMBING FIXTURE
REQUIREMENTS

RATIO: MALE:FEMALE = 50:50 EXCEPT AS NOTED OTHERWISE 3.7.4.

West  N/A  >9  N/A  - Noncombustible Req'd Noncombustible Req'd

East  72.9  5.93  5.84/12.48  45 min Noncombustible Req'd Noncombustible Req'd

South  220.0  6.64  5.15/42.72  45 min Noncombustible Req'd Noncombustible Req'd

North  N/A - -

 3.22 SPATIAL SEPARATION WALL
EBF
AREA
(m2)

L.D. (m) L/H OR H/L
REQUIRED
FRR (H)

CONSTRUCTION
TYPE

CLADDING TYPE 3.2.3.

ROOF -

MEZZANINE -

FLOORS  2.00 -

FLOORS OVER BSMT  2.00 -

 3.21
REQUIRED FIRE RESISTANCE
RATINGS

HORIZONTAL ASSEMBLY RATING (H)
SUPPORTING
ASSEMBLY (H)

NONCOMBUSTIBLE
IN LIEU OF RATING?

3.2.2.20.-83,
3.2.1.4.

 3.20 HAZARDOUS SUBSTANCES - 3.3.1.2. & 3.3.1.19.

 3.19 BARRIER-FREE DESIGN Yes 3.8.

TOTAL  110

Level 3 B2 m² per person  110

 3.18 OCCUPANT LOAD
FLOOR
LEVEL/AREA

OCCUPANCY TYPE BASED ON
OCCUPANT LOAD
(PERSONS)

3.1.17.

 3.17 SEISMIC HAZARD INDEX (IE Fa Sa... 0.00  Seismic Design Not Required for Table 4.1.1.18. Items 6 to 21 4.1.8.18.(1)

 3.16 IMPORTANCE CATEGORY Post-Disaster -
4.1.2.1.(3),
T4.1.2.1.B.

ACTUAL Noncombustible HEAVY TIMBER CONSTRUCTION N/A 3.2.1.4.

 3.15 CONSTRUCTION TYPE RESTRICTIONS Noncombustible Required 3.2.2.2.20.-83.

 3.14
WATER SERVICE/
SUPPLY IS ADEQUATE

Yes

 3.13 FIRE ALARM SYSTEM Required TYPE PROVIDED - 3.2.4.

 3.12 STANDPIPE SYSTEM Required 3.2.9.

DESCRIBE 3.2.2.17.

 3.11 SPRINKLER SYSTEM Required PROVIDED: Entire Building 3.2.1.5. &

- -

(SIZE AND CONSTRUCTION
RELATIVE TO OCCUPANCY) - -

 3.10 BUILDING CLASSIFICATION 3.2.2.38. Group B, Division 2 or Division 3, Any Height, Any Area, Sprinklered 3.2.2.20-83.

 3.09
NUMBER OF STREETS/
FIREFIGHTER ACCESS

1 STREET(S) 3.2.2.10. & 3.2.5.

 3.08 HIGH BUILDING Yes 3.2.6

STOREYS BELOW GRADE 3.2.1.1.

 3.07 BUILDING... 7 STOREYS ABOVE GRADE  19.12 (m) ABOVE GRADE [A] 1.4.1.2. &

TOTAL  -  -  -

N/A  -

 3.06 MEZZANINE AREA  (m²) DESCRIPTION EXISTING NEW TOTAL 3.2.1.1.

TOTAL  16,710.0  847.0  17,557.0

Level 3 6298.00 659.00  6,957.0

Level 2 6282.00 188.00  6,470.0

Level 1 4130.00 0.00  4,130.0

 3.05 GROSS AREA... DESCRIPTION EXISTING NEW TOTAL [A] 1.4.1.2.

TOTAL  6,476.0  659.0  7,135.0

6476.00 659.00  7,135.0

 3.04 BUILDING AREA (m²) DESCRIPTION EXISTING NEW TOTAL [A] 1.4.1.2.

-

 3.03
SUPERIMPOSED MAJOR
OCCUPANCIES

NO 3.2.2.7.

- -

- -

B2 Care and Treatment Occupancies Hospital

 3.02
MAJOR OCCUPANCY
CLASSIFICATION

OCCUPANCY USE 3.1.2.1.(1)

Interior renovation and addition.
Renovation of the emergency department mental health unit and housekeeping on Level 1
Addition to the mechanical room on Level 2.
Renovation and expansion of the emergency department and entrance and ambulance garage on Level 3

 3.01 PROJECT TYPE Addition and Renovation [A] 1.1.2.

 3.00 BUILDING CODE VERSION O.Reg. 332/12 LAST AMENDMENT O.Reg. 30/23

Date Seal & Signature

Location/Address 115 DELHI STREET, GUELPH ON N1E 4J4

Name of Project
Emergency Mental Health and Addictions Services Relocation and Emergency Department
Expansion

Contact  Tim Eastwood, OAA

Address 2

Address 1
100-401 Wellington Street West
Toronto ON M5V 1E7

Name of Practice Stantec Architecture Ltd.

PART 3 - FIRE PROTECTION, OCCUPANT SAFETY AND ACCESSIBILITY OBC REFERENCE [1]

ONTARIO BUILDING CODE DATA MATRIX
Revised: 2016 10 04

1- ALL REFERENCES ARE TO DIVISION B OF THE OBC UNLESS PRECEDED BY
[A] FOR DIVISION A AND [C] FOR DIVISION C
2- NO CHANGE IN OR REDUCED OCCUPANT LOAD
3- EXISTING OCCUPANT LOAD IS THE ACTUAL OPERATION LOAD PROVIDED BY
THE HOSPITAL

11.17 NOTES

11.16 COMPLIANCE ALTERNATIVES
PROPOSED NO 11.5.1.1.

SEWAGE SYSTEM NO 11.4.3.6.

PLUMBING NO 11.4.3.5.

CHANGE OF MAJOR OCCUPANCY NO 11.4.3.4.

INCREASE IN OCCUPANT LOAD NO 11.4.3.3.

11.15 COMPENSATING CONSTRUCTION STRUCTURAL NO 11.4.3.2.

SEWAGE SYSTEM NO 11.4.2.5.

PLUMBING NO 11.4.2.4.

CHANGE OF MAJOR OCCUPANCY NO 11.4.2.3.

INCREASE IN OCCUPANT LOAD NO 11.4.2.2.

11.14 REDUCTION IN PERFORMANCE LEVEL STRUCTURAL NO 11.4.2.1.

11.13 BARRIER-FREE DESIGN Yes 11.3.3.2.(2)

Level 3[2] 3.7.4.7. 18m+18 [3]

Level 2[2] 3.7.4.7. 9m+9f [2]

Level 1[2] 3.7.4.7. 11m+11f [2]

FLOOR
LEVEL/AREA

OCCUPANT
LOAD

OBC
REFERENCE

FIXTURES
REQUIRED

FIXTURES
PROVIDED

11.12 PLUMBING FIXTURE REQUIREMENTS RATIO: MALE:FEMALE = 50:50 EXCEPT AS NOTED OTHERWISE 3.7.4.

TOTAL

Level 3 (6298 s.m.)[4] B2 m² per person 375 3

Level 2 (6282 s.m.)[2] F3 m² per person No cahnge

Level 1 (4130 s.m.)[2] B2 m² per person Reduced

11.11 OCCUPANT LOAD
FLOOR
LEVEL/AREA

OCCUPANCY
TYPE

BASED ON
OCCUPANT
LOAD
(PERSONS)

3.1.17.

11.10 RENOVATION TYPE
EXTENSIVE RENOVATION

11.3.3.1. &
11.3.3.2.

IMPORTANCE CATEGORY Post-Disaster

HAZARD INDEX 7 T.11.2.1.1.B.-N.

CONSTRUCTION INDEX 7 T.11.2.1.1.A.

11.09 EXISTING BUILDING CLASSIFICATION CHANGE IN MAJOR OCCUPANCY NO 11.2.1.1.

11.08 BUILDING SIZE LARGE T.11.2.1.1.B.-N.

11.07 NUMBER OF STREETS/
FIRE FIGHTER ACCESS 1 STREETS(S) 3.2.2.10. & 3.2.5.

3.2.1.1.

11.06 BUILDING HEIGHT 7 STOREYS ABOVE GRADE 19.12 (m) ABOVE... [A] 1.4.1.2. &

TOTAL 31890.00  847.0  32,737.0

Level 9 81.00 0.00  81.0

Level 8 158.00 0.00  158.0

Level 7 2880.00 0.00  2,880.0

Level 6 3575.00 0.00  3,575.0

Level 5 5379.00 0.00  5,379.0

Level 4 3107.00 0.00  3,107.0

Level 3 6298.00 659.00  6,957.0

Level 2 6282.00 188.00  6,470.0

Level 1 4130.00 0.00  4,130.0

11.05 GROSS AREA  AREA (m²) DESCRIPTION EXISTING NEW TOTAL [A] 1.4.1.2.

BUILDING AREA
(m²)

EXPANSION OF LEVEL3
EMERGENCY AND AMBULANCE
GARAGE

6298.00 659.00  6,957.0

11.04 DESCRIPTION EXISTING NEW TOTAL [A] 1.4.1.2.

11.03 SUPERIMPOSED MAJOR OCCUPANCIES
NO 3.2.2.7.

B2 Care and Treatment Occupancies Hospital

11.02 Location/Address
OCCUPANCY USE 3.1.2.1.(1)

Description: Interior renovation and addition.
Renovation of the emergency department mental health unit and housekeeping on Level 1
Addition to the mechanical room on Level 2.
Renovation and expansion of emergency department and entrance and ambulance garage on
Level 3

11.01 PROJECT TYPE Addition and Renovation [A] 1.1.2.

11.00 BUILDING CODE VERSION O.Reg. 332/12 LAST AMENDMENT O.Reg. 30/23

PART 11 - RENOVATION OF EXISTING BUILDING OBC REFERENCE [1]

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07
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DEMOLITION LEGEND:

AREA IS NOT IN SCOPE

DENOTES DEMOLITION OF EXISTING WALL, DOOR

EXISTING WALL & DOOR TO REMAIN

EXISTING ITEM TO REMAIN

DENOTES DEMOLITION 

DENOTES DEMOLITION OF EXISTING MECHANICAL 
DIFFUSERS

DENOTES DEMOLITION OF EXISTING LIGHT 
FIXTURES

EXISTING ACT CEILING TO BE DEMOLISHED

EXISTING DRYWALL CEILING TO BE DEMOLISHED

DEMOLITION GENERAL NOTES: 

• DEMOLITION DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY 
AND MAY NOT INCLUDE THE FULL EXTENT OF THE DEMOLITION SCOPE OF 
WORK.

• PROVIDE AND MAINTAIN CONTINUATION OF FIRE PROTECTION AND FIRE RATED 
ASSEMBLIES IN EXISTING BUILDING.

• MAINTAIN AND PROTECT EXISTING SERVICES REQUIRED FOR LIFE SAFETY 
DURING DEMOLITION AND CONSTRUCTION.

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH DOCUMENTS BY 
OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

• REMOVE EXISTING INTERIOR PARTITIONS AND DOORS AS SHOWN IN THE 
DRAWINGS (TYP.)

• PROVIDE NECESSARY TEMPORARY BRACING AND SHORING AS REQUIRED TO 
COMPLETE ALL WORK.

• REMOVE EXISTING INTERIOR PARTITIONS INCLUDING, CMU WALL, DRYWALL, 
SECURITY PARTITIONS, GLAZED PARTITIONS AND CHAIN LINK WALLS TO 
UNDERSIDE OF STRUCTURE (TYP.)

• DOORS AND SCREENS: DOORS TO BE REMOVED SHOWN DASHED.  REMOVE 
EXISTING DOOR, HM FRAME AND/OR SIDELIGHT.  TURNOVER ALL ASSOCIATED 
HARDWARE, SECURITY ETC. TO OWNER..

• FLOOR (FINISHES): REMOVE EXISTING FLOORING IN ALL AREAS TO RECEIVE 
NEW FLOORING MATERIAL.  REFER TO ROOM AND FINISH SCHEDULES.

• CEILINGS: UNLESS NOTED OTHERWISE, IN AREAS OF NEW CEILINGS REMOVE 
ALL EXISTING CEILINGS AND BULKHEADS COMPLETE WITH SUPPORT SYSTEMS, 
LIGHTING AND ACCESSORIES.  REFER TO REFLECTED CEILING PLANS AND 
ROOM AND FINISH SCHEDULES.  REFER TO ELEC. DRAWINGS FOR LIGHT 
FIXTURES TO REMAIN.
REMOVE BULKHEADS ASSOCIATED WITH MILLWORK CABINET REMOVAL.

• REMOVE EXISTING VIDEO CAMERAS & RETURN TO OWNER.

• REMOVE AND RETAIN EXISTING MILLWORK, FURNITURE AND EQUIPMENT IN 
DEMOLISHED AREAS (TYP.) TO BE PACKED TURNED OVER TO THE OWNER.

• MISC. ITEMS: REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE, 
MIRRORS, FIRE EXTINGUISHERS, TACKBOARDS, WHITEBOARDS, PAMPHLET 
RACKS AND OTHER FURNISHINGS NOT SCHEDULED FOR DISPOSAL. REMOVE 
AND DISPOSE OF EXISTING FIRE ALARM DEVICES, CARD READERS & 
NURSE CALL DEVICES GENERAL CONTRACTOR TO COORDINATE DEMOLITION 
OF CEILINGS AND REDUNDANT MECHANICAL SERVICES WITH EXISTING 
SERVICES TO REMAIN. PROVIDE IMMEDIATE PROTECTION OF OPENINGS IN 
FIRE RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL 
ABOVE.

• ADEQUATELY COVER ALL EXISTING SLAB OPENINGS OR NEW SLAB OPENINGS 
RESULTING FROM DEMOLITION, THE COVER MUST BE CAPABLE OF CARRYING 
LIFE LOADS AND BE SAFE AND SECURED (TYP.)

• REMOVE AND RETAIN ALL THE MECHANICAL, PLUMBING AND ELECTRICAL 
FIXTURES IN DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.

• SCAN FLOOR SLABS AND OBTAIN STRUCTURAL APPROVAL PRIOR TO 
DRILLING/CORING

• ALL FLOOR SLABS HAVING OPENINGS WITH BOXES FOR ABANDONED CABLING 
DISTRIBUTION TO BE FILLED WITH CONCRETE

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

• REFER TO S,M,E DEMOLITION DRAWINGS FOR EXTENT OF S,M,E DEMOLITION.

• REFER TO A,S,M,E FOR EXTENT OF NEW & RENOVATION CONSTRUCTION.

• DECOMMISSIONING OF EQUIPMENT AND SERVICES TO BE COORDINATED WITH 
THE HOSPITAL. 

• ANY ANTICIPATED SHUTDOWNS OF SERVICES OR IMPACTS TO THE EXISTING 
HOSPITAL'S 'DAY-TO-DAY' SERVICES ARE TO BE COORDINATED WITH THE 
HOSPITAL IN  ADVANCE OF SAID WORK COMMENCING.
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The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 1 DEMOLITION

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
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140022022
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1 : 100AD011

1 PHASE 1 - LEVEL 1 DEMOLITION PLAN

1 : 100AD011

2 PHASE 1 - LEVEL 1 DEMOLITION RCP

KEYNOTE LEGEND

Key Value Keynote Text

1 REMOVE EXISTING DOOR AND FRAME

2 REMOVE WALL/S, DEVICES, CORNER GUARDS, AND WALL
PROTECTION

3 REMOVE EXISTING VINYL FLOORING, FLOOR TILE,
CARPET AND WALL BASE", PATCH AND REPAIR FOR NEW
FINISH

4 PATCH AND PREPARE WALLS

5 REMOVE EXISTING GYPSUM CEILING

6 REMOVE EXISTING ACT CEILING AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

7 REMOVE AND REINSTALL DOOR AT NEW LOCATION

8 REMOVE TOILET AND URINAL PARTITIONS

9 RE/RE EXISTING METAL STAIR AND RAILINGS, REFER TO
A301.2 AND STRUCTURE FOR THE NEW OPENING

10 REMOVE MILLWORK

11 REMOVE AND REINSTALL CEILING TILES

12 SLAB DEPRESSION, REFER TO SLAB EDGE, AND
STRUCTURE DWG

13 REMOVE EXISTING RAMP AT TRIAGE TRAILER

14 REMOVE EXISTING CURTAIN WALLS TWO BOTTOM IGU
PANELS

15 REMOVE PORTION OF EXISTING MILLWORK AS SHOWN.
PATCH AND REPAIR WALL.

16 CUT BACK EXISTING HANDRAIL TO CLEAR NEW WALL
PROTECTION. REPAIR EXISTING WALL BASE.

17 REMOVE EXISTING HANDRAIL. REPAIR EXISTING WALL
BASE.

18 REMOVE EXISTING DISPLAY CABINET AND WALL PANELS,
PATCH AND PREPARE WALLS FOR NEW FINISH

19 PATCH AND REPAIR FLOOR FOR NEW FINISH

20 CHIP EXISTING CONCRETE PAD AND PREPARE FOR PAD
EXTENSION

22 PATCH AND PREPARE WALLS

23 REMOVE MAIL BOXES

24 RELOCATE MILLWORK

25 CUT OPENING IN CONCRETE WALL FOR NEW DOOR,
REFER TO STRUCTURE AND SLAB EDGE

26 REMOVE SCREEN

27 REMOVE DOOR THRESHOLD

28 OPENING IN CONCRETE WALL, REFER TO STRUCTURE

29 REMOVE SLAB ON GRADE AND CURBS

30 REMOVE CONCRETE WALLS, REFER TO STRUCTURE

31 REMOVE WALL, BRICK VENEER ON CONCRETE WALL,
REFER TO STRUCTURE

32 REMOVE METAL SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

33 REMOVE CMU, REFER STRUCTURE

35 REMOVE STOREFRONT SYSTEM

36 REMOVE CONCRETE SLAB

37 REMOVE ROAD OR SIDEWALK ABOVE EXISTING SLAB

38 REMOVE GLASS BLOCK WALL

39 REMOVE WALL, BRICK VENEER ON CMU

40 REMOVE WALL, METAL CLADDING ON BRICK OR
CONCRETE

41 REMOVE GWB SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

42 REMOVE EXISTING CEILING, REUSE ELECTRICAL AND
MECHANICAL FIXTURES AND DEVICES

1 ISSUED FOR 100% SCHEMATIC DESIGN 2022.12.02

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07
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3 PH1 _ L1 - RCP -  LEVEL 1 DEMO ALC STOR
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• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• USE PHOTOS AND VIDEO TO DOCUMENT EXISTING CONDITIONS BEFORE 
WORK STARTS.

• REPLACE ANY DAMAGED TILES AND FIXTURES TO MATCH THE EXISTING 
TYPE AND MODEL. IF TYPE AND MODEL ARE NOT AVAILABLE, PROVIDE AN 
EQUAL ALTERNATIVE FOR APPROVAL. 

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

ABOVE CEILING WORK: 

SCOPE BOUNDARY

DEMOLITION LEGEND:

AREA IS NOT IN SCOPE

DENOTES DEMOLITION OF EXISTING WALL, DOOR

EXISTING WALL & DOOR TO REMAIN

EXISTING ITEM TO REMAIN

DENOTES DEMOLITION 

DENOTES DEMOLITION OF EXISTING MECHANICAL 
DIFFUSERS

DENOTES DEMOLITION OF EXISTING LIGHT 
FIXTURES

EXISTING ACT CEILING TO BE DEMOLISHED

EXISTING DRYWALL CEILING TO BE DEMOLISHEDDEMOLITION GENERAL NOTES: 

• DEMOLITION DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY 
AND MAY NOT INCLUDE THE FULL EXTENT OF THE DEMOLITION SCOPE OF 
WORK.

• PROVIDE AND MAINTAIN CONTINUATION OF FIRE PROTECTION AND FIRE RATED 
ASSEMBLIES IN EXISTING BUILDING.

• MAINTAIN AND PROTECT EXISTING SERVICES REQUIRED FOR LIFE SAFETY 
DURING DEMOLITION AND CONSTRUCTION.

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH DOCUMENTS BY 
OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

• REMOVE EXISTING INTERIOR PARTITIONS AND DOORS AS SHOWN IN THE 
DRAWINGS (TYP.)

• PROVIDE NECESSARY TEMPORARY BRACING AND SHORING AS REQUIRED TO 
COMPLETE ALL WORK.

• REMOVE EXISTING INTERIOR PARTITIONS INCLUDING, CMU WALL, DRYWALL, 
SECURITY PARTITIONS, GLAZED PARTITIONS AND CHAIN LINK WALLS TO 
UNDERSIDE OF STRUCTURE (TYP.)

• DOORS AND SCREENS: DOORS TO BE REMOVED SHOWN DASHED.  REMOVE 
EXISTING DOOR, HM FRAME AND/OR SIDELIGHT.  TURNOVER ALL ASSOCIATED 
HARDWARE, SECURITY ETC. TO OWNER..

• FLOOR (FINISHES): REMOVE EXISTING FLOORING IN ALL AREAS TO RECEIVE 
NEW FLOORING MATERIAL.  REFER TO ROOM AND FINISH SCHEDULES.

• CEILINGS: UNLESS NOTED OTHERWISE, IN AREAS OF NEW CEILINGS REMOVE 
ALL EXISTING CEILINGS AND BULKHEADS COMPLETE WITH SUPPORT SYSTEMS, 
LIGHTING AND ACCESSORIES.  REFER TO REFLECTED CEILING PLANS AND 
ROOM AND FINISH SCHEDULES.  REFER TO ELEC. DRAWINGS FOR LIGHT 
FIXTURES TO REMAIN.
REMOVE BULKHEADS ASSOCIATED WITH MILLWORK CABINET REMOVAL.

• REMOVE EXISTING VIDEO CAMERAS & RETURN TO OWNER.

• REMOVE AND RETAIN EXISTING MILLWORK, FURNITURE AND EQUIPMENT IN 
DEMOLISHED AREAS (TYP.) TO BE PACKED TURNED OVER TO THE OWNER.

• MISC. ITEMS: REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE, 
MIRRORS, FIRE EXTINGUISHERS, TACKBOARDS, WHITEBOARDS, PAMPHLET 
RACKS AND OTHER FURNISHINGS NOT SCHEDULED FOR DISPOSAL. REMOVE 
AND DISPOSE OF EXISTING FIRE ALARM DEVICES, CARD READERS & 
NURSE CALL DEVICES GENERAL CONTRACTOR TO COORDINATE DEMOLITION 
OF CEILINGS AND REDUNDANT MECHANICAL SERVICES WITH EXISTING 
SERVICES TO REMAIN. PROVIDE IMMEDIATE PROTECTION OF OPENINGS IN 
FIRE RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL 
ABOVE.

• ADEQUATELY COVER ALL EXISTING SLAB OPENINGS OR NEW SLAB OPENINGS 
RESULTING FROM DEMOLITION, THE COVER MUST BE CAPABLE OF CARRYING 
LIFE LOADS AND BE SAFE AND SECURED (TYP.)

• REMOVE AND RETAIN ALL THE MECHANICAL, PLUMBING AND ELECTRICAL 
FIXTURES IN DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.

• SCAN FLOOR SLABS AND OBTAIN STRUCTURAL APPROVAL PRIOR TO 
DRILLING/CORING

• ALL FLOOR SLABS HAVING OPENINGS WITH BOXES FOR ABANDONED CABLING 
DISTRIBUTION TO BE FILLED WITH CONCRETE

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

• REFER TO S,M,E DEMOLITION DRAWINGS FOR EXTENT OF S,M,E DEMOLITION.

• REFER TO A,S,M,E FOR EXTENT OF NEW & RENOVATION CONSTRUCTION.

• DECOMMISSIONING OF EQUIPMENT AND SERVICES TO BE COORDINATED WITH 
THE HOSPITAL. 

• ANY ANTICIPATED SHUTDOWNS OF SERVICES OR IMPACTS TO THE EXISTING 
HOSPITAL'S 'DAY-TO-DAY' SERVICES ARE TO BE COORDINATED WITH THE 
HOSPITAL IN  ADVANCE OF SAID WORK COMMENCING.

N

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 2 DEMOLITION

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 03/17/23

140022022

AD012

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 100AD012

1 PHASE 1 - LEVEL 2 DEMOLITION PLAN

1 : 100AD012

2 PHASE 1 _ LEVEL 2 - DEMOLITION RCP

KEYNOTE LEGEND

Key Value Keynote Text

1 REMOVE EXISTING DOOR AND FRAME

2 REMOVE WALL/S, DEVICES, CORNER GUARDS, AND WALL
PROTECTION

3 REMOVE EXISTING VINYL FLOORING, FLOOR TILE,
CARPET AND WALL BASE", PATCH AND REPAIR FOR NEW
FINISH

4 PATCH AND PREPARE WALLS

5 REMOVE EXISTING GYPSUM CEILING

6 REMOVE EXISTING ACT CEILING AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

7 REMOVE AND REINSTALL DOOR AT NEW LOCATION

8 REMOVE TOILET AND URINAL PARTITIONS

9 RE/RE EXISTING METAL STAIR AND RAILINGS, REFER TO
A301.2 AND STRUCTURE FOR THE NEW OPENING

10 REMOVE MILLWORK

11 REMOVE AND REINSTALL CEILING TILES

12 SLAB DEPRESSION, REFER TO SLAB EDGE, AND
STRUCTURE DWG

13 REMOVE EXISTING RAMP AT TRIAGE TRAILER

14 REMOVE EXISTING CURTAIN WALLS TWO BOTTOM IGU
PANELS

15 REMOVE PORTION OF EXISTING MILLWORK AS SHOWN.
PATCH AND REPAIR WALL.

16 CUT BACK EXISTING HANDRAIL TO CLEAR NEW WALL
PROTECTION. REPAIR EXISTING WALL BASE.

17 REMOVE EXISTING HANDRAIL. REPAIR EXISTING WALL
BASE.

18 REMOVE EXISTING DISPLAY CABINET AND WALL PANELS,
PATCH AND PREPARE WALLS FOR NEW FINISH

19 PATCH AND REPAIR FLOOR FOR NEW FINISH

20 CHIP EXISTING CONCRETE PAD AND PREPARE FOR PAD
EXTENSION

22 PATCH AND PREPARE WALLS

23 REMOVE MAIL BOXES

24 RELOCATE MILLWORK

25 CUT OPENING IN CONCRETE WALL FOR NEW DOOR,
REFER TO STRUCTURE AND SLAB EDGE

26 REMOVE SCREEN

27 REMOVE DOOR THRESHOLD

28 OPENING IN CONCRETE WALL, REFER TO STRUCTURE

29 REMOVE SLAB ON GRADE AND CURBS

30 REMOVE CONCRETE WALLS, REFER TO STRUCTURE

31 REMOVE WALL, BRICK VENEER ON CONCRETE WALL,
REFER TO STRUCTURE

32 REMOVE METAL SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

33 REMOVE CMU, REFER STRUCTURE

35 REMOVE STOREFRONT SYSTEM

36 REMOVE CONCRETE SLAB

37 REMOVE ROAD OR SIDEWALK ABOVE EXISTING SLAB

38 REMOVE GLASS BLOCK WALL

39 REMOVE WALL, BRICK VENEER ON CMU

40 REMOVE WALL, METAL CLADDING ON BRICK OR
CONCRETE

41 REMOVE GWB SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

42 REMOVE EXISTING CEILING, REUSE ELECTRICAL AND
MECHANICAL FIXTURES AND DEVICES

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07
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• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• USE PHOTOS AND VIDEO TO DOCUMENT EXISTING CONDITIONS BEFORE 
WORK STARTS.

• REPLACE ANY DAMAGED TILES AND FIXTURES TO MATCH THE EXISTING 
TYPE AND MODEL. IF TYPE AND MODEL ARE NOT AVAILABLE, PROVIDE AN 
EQUAL ALTERNATIVE FOR APPROVAL. 

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

ABOVE CEILING WORK: 

SCOPE BOUNDARY

DEMOLITION LEGEND:

AREA IS NOT IN SCOPE

DENOTES DEMOLITION OF EXISTING WALL, DOOR

EXISTING WALL & DOOR TO REMAIN

EXISTING ITEM TO REMAIN

DENOTES DEMOLITION 

DENOTES DEMOLITION OF EXISTING MECHANICAL 
DIFFUSERS

DENOTES DEMOLITION OF EXISTING LIGHT 
FIXTURES

EXISTING ACT CEILING TO BE DEMOLISHED

EXISTING DRYWALL CEILING TO BE DEMOLISHED

DEMOLITION GENERAL NOTES: 

• DEMOLITION DIAGRAMS INDICATED ARE FOR REFERENCE PURPOSES ONLY 
AND MAY NOT INCLUDE THE FULL EXTENT OF THE DEMOLITION SCOPE OF 
WORK.

• PROVIDE AND MAINTAIN CONTINUATION OF FIRE PROTECTION AND FIRE RATED 
ASSEMBLIES IN EXISTING BUILDING.

• MAINTAIN AND PROTECT EXISTING SERVICES REQUIRED FOR LIFE SAFETY 
DURING DEMOLITION AND CONSTRUCTION.

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH DOCUMENTS BY 
OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

• REMOVE EXISTING INTERIOR PARTITIONS AND DOORS AS SHOWN IN THE 
DRAWINGS (TYP.)

• PROVIDE NECESSARY TEMPORARY BRACING AND SHORING AS REQUIRED TO 
COMPLETE ALL WORK.

• REMOVE EXISTING INTERIOR PARTITIONS INCLUDING, CMU WALL, DRYWALL, 
SECURITY PARTITIONS, GLAZED PARTITIONS AND CHAIN LINK WALLS TO 
UNDERSIDE OF STRUCTURE (TYP.)

• DOORS AND SCREENS: DOORS TO BE REMOVED SHOWN DASHED.  REMOVE 
EXISTING DOOR, HM FRAME AND/OR SIDELIGHT.  TURNOVER ALL ASSOCIATED 
HARDWARE, SECURITY ETC. TO OWNER..

• FLOOR (FINISHES): REMOVE EXISTING FLOORING IN ALL AREAS TO RECEIVE 
NEW FLOORING MATERIAL.  REFER TO ROOM AND FINISH SCHEDULES.

• CEILINGS: UNLESS NOTED OTHERWISE, IN AREAS OF NEW CEILINGS REMOVE 
ALL EXISTING CEILINGS AND BULKHEADS COMPLETE WITH SUPPORT SYSTEMS, 
LIGHTING AND ACCESSORIES.  REFER TO REFLECTED CEILING PLANS AND 
ROOM AND FINISH SCHEDULES.  REFER TO ELEC. DRAWINGS FOR LIGHT 
FIXTURES TO REMAIN.
REMOVE BULKHEADS ASSOCIATED WITH MILLWORK CABINET REMOVAL.

• REMOVE EXISTING VIDEO CAMERAS & RETURN TO OWNER.

• REMOVE AND RETAIN EXISTING MILLWORK, FURNITURE AND EQUIPMENT IN 
DEMOLISHED AREAS (TYP.) TO BE PACKED TURNED OVER TO THE OWNER.

• MISC. ITEMS: REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE, 
MIRRORS, FIRE EXTINGUISHERS, TACKBOARDS, WHITEBOARDS, PAMPHLET 
RACKS AND OTHER FURNISHINGS NOT SCHEDULED FOR DISPOSAL. REMOVE 
AND DISPOSE OF EXISTING FIRE ALARM DEVICES, CARD READERS & 
NURSE CALL DEVICES GENERAL CONTRACTOR TO COORDINATE DEMOLITION 
OF CEILINGS AND REDUNDANT MECHANICAL SERVICES WITH EXISTING 
SERVICES TO REMAIN. PROVIDE IMMEDIATE PROTECTION OF OPENINGS IN 
FIRE RATED ENCLOSURE DUE TO PROTECT ACCESS OF FIRE TO FLOOR LEVEL 
ABOVE.

• ADEQUATELY COVER ALL EXISTING SLAB OPENINGS OR NEW SLAB OPENINGS 
RESULTING FROM DEMOLITION, THE COVER MUST BE CAPABLE OF CARRYING 
LIFE LOADS AND BE SAFE AND SECURED (TYP.)

• REMOVE AND RETAIN ALL THE MECHANICAL, PLUMBING AND ELECTRICAL 
FIXTURES IN DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.

• SCAN FLOOR SLABS AND OBTAIN STRUCTURAL APPROVAL PRIOR TO 
DRILLING/CORING

• ALL FLOOR SLABS HAVING OPENINGS WITH BOXES FOR ABANDONED CABLING 
DISTRIBUTION TO BE FILLED WITH CONCRETE

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

• REFER TO S,M,E DEMOLITION DRAWINGS FOR EXTENT OF S,M,E DEMOLITION.

• REFER TO A,S,M,E FOR EXTENT OF NEW & RENOVATION CONSTRUCTION.

• DECOMMISSIONING OF EQUIPMENT AND SERVICES TO BE COORDINATED WITH 
THE HOSPITAL. 

• ANY ANTICIPATED SHUTDOWNS OF SERVICES OR IMPACTS TO THE EXISTING 
HOSPITAL'S 'DAY-TO-DAY' SERVICES ARE TO BE COORDINATED WITH THE 
HOSPITAL IN  ADVANCE OF SAID WORK COMMENCING.

N

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - LEVEL 3 DEMOLITION

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion
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Tel: (416) 596-6686 • www.stantec.com

1 : 100AD013

1 PHASE 3 _ LEVEL 3 DEMOLITION PLAN

1 : 100AD013

2 PHASE 1 _ LEVEL 3  DEMOLITION RCP

KEYNOTE LEGEND

Key Value Keynote Text

1 REMOVE EXISTING DOOR AND FRAME

2 REMOVE WALL/S, DEVICES, CORNER GUARDS, AND WALL
PROTECTION

3 REMOVE EXISTING VINYL FLOORING, FLOOR TILE,
CARPET AND WALL BASE", PATCH AND REPAIR FOR NEW
FINISH

4 PATCH AND PREPARE WALLS

5 REMOVE EXISTING GYPSUM CEILING

6 REMOVE EXISTING ACT CEILING AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

7 REMOVE AND REINSTALL DOOR AT NEW LOCATION

8 REMOVE TOILET AND URINAL PARTITIONS

9 RE/RE EXISTING METAL STAIR AND RAILINGS, REFER TO
A301.2 AND STRUCTURE FOR THE NEW OPENING

10 REMOVE MILLWORK

11 REMOVE AND REINSTALL CEILING TILES

12 SLAB DEPRESSION, REFER TO SLAB EDGE, AND
STRUCTURE DWG

13 REMOVE EXISTING RAMP AT TRIAGE TRAILER

14 REMOVE EXISTING CURTAIN WALLS TWO BOTTOM IGU
PANELS

15 REMOVE PORTION OF EXISTING MILLWORK AS SHOWN.
PATCH AND REPAIR WALL.

16 CUT BACK EXISTING HANDRAIL TO CLEAR NEW WALL
PROTECTION. REPAIR EXISTING WALL BASE.

17 REMOVE EXISTING HANDRAIL. REPAIR EXISTING WALL
BASE.

18 REMOVE EXISTING DISPLAY CABINET AND WALL PANELS,
PATCH AND PREPARE WALLS FOR NEW FINISH

19 PATCH AND REPAIR FLOOR FOR NEW FINISH

20 CHIP EXISTING CONCRETE PAD AND PREPARE FOR PAD
EXTENSION

22 PATCH AND PREPARE WALLS

23 REMOVE MAIL BOXES

24 RELOCATE MILLWORK

25 CUT OPENING IN CONCRETE WALL FOR NEW DOOR,
REFER TO STRUCTURE AND SLAB EDGE

26 REMOVE SCREEN

27 REMOVE DOOR THRESHOLD

28 OPENING IN CONCRETE WALL, REFER TO STRUCTURE

29 REMOVE SLAB ON GRADE AND CURBS

30 REMOVE CONCRETE WALLS, REFER TO STRUCTURE

31 REMOVE WALL, BRICK VENEER ON CONCRETE WALL,
REFER TO STRUCTURE

32 REMOVE METAL SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

33 REMOVE CMU, REFER STRUCTURE

35 REMOVE STOREFRONT SYSTEM

36 REMOVE CONCRETE SLAB

37 REMOVE ROAD OR SIDEWALK ABOVE EXISTING SLAB

38 REMOVE GLASS BLOCK WALL

39 REMOVE WALL, BRICK VENEER ON CMU

40 REMOVE WALL, METAL CLADDING ON BRICK OR
CONCRETE

41 REMOVE GWB SOFFIT AND MECHANICAL AND
ELECTRICAL FIXTURE AND DEVICES

42 REMOVE EXISTING CEILING, REUSE ELECTRICAL AND
MECHANICAL FIXTURES AND DEVICES
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OPENINGS FOR NEW 
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DEMOLISH BRICK VENEER 
TO UNDERSIDE OF SHELF 
ANGLE 
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Level 8
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Level 9
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33
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30
50

WPWL.5 WM.9WM.7WM.4WK.8

REMOVE EXISTING VISION PANELS AND REPLACE 
FOR INSULATED SPANDREL MATAL PANELS 
INSTALLATION

EXISTING WINDOW TO REMAIN

WN.9WM.2WL.3WL.1WK.9 LWG

Level 1
341.725 m

3B

REMOVE EXISTING VISION 
PANELS AND REPLACE 
WITH INSULATED 
SPANDREL METAL 
PANELS 

EXISTING WINDOW TO REMAIN

• MAINTAIN AND PROTECT EXISTING SERVICES FOR LIFE SAFETY DURING 
DEMOLITION AND CONSTRUCTION.

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH DOCUMENTS BY 
OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH NEW 
CONSTRUCTION IN DOCUMENT PRIOR TO COMMENCING ANY WORK.

• REMOVE EXISTING INTERIOR PARTITIONS AND DOORS AS SHOWN IN THE 
DRAWINGS (TYP.)

• PROVIDE NECESSARY TEMPORARY BRACING AND SHORING AS REQUIRED TO 
COMPLETE ALL WORK.

• REMOVE EXISTING INTERIOR PARTITIONS INCLUDING, CMU WALL, DRYWALL, 
SECURITY PARTITIONS, GLAZED PARTITIONS AND CHAIN LINK WALLS TO 
UNDERSIDE OF STRUCTURE (TYP.)

• FOR ALL DOORS SHOWN TO BE REMOVED, TURN ALL DOOR HARDWARE OVER 
TO THE OWNER.

• REMOVE EXISTING FLOOR FINISHES IN DEMOLISHED AREAS (TYP.)
• REMOVE AND RETAIN EXISTING MILLWORK, FURNITURE AND EQUIPMENT IN 

DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.
• ADEQUATELY COVER ALL EXISTING SLAB OPENINGS OR NEW SLAB OPENINGS 

RESULTING FROM DEMOLITION, THE COVER MUST BE CAPABLE OF CARRYING 
LIFE LOADS AND BE SAFE AND SECURED (TYP.)

• REMOVE AND RETAIN ALL THE MECHANICAL, PLUMBING AND ELECTRICAL 
FIXTURES IN DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.

• SCAN FLOOR SLABS AND OBTAIN STRUCTURAL APPROVAL PRIOR TO 
DRILLING/CORING

• ALL FLOOR SLABS HAVING OPENINGS WITH BOXES FOR ABANDONED CABLING 
DISTRIBUTION TO BE FILLED WITH CONCRET

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

SCOPE BOUNDARY

DEMOLITION GENERAL NOTES:

INDICATES PARTIAL BRICK VENEER 
DEMOLITION AT EXISTING EXTERIOR WALL

EXISTING ITEM TO REMAIN

DENOTES DEMOLITION 

AREA IS NOT IN SCOPE
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1 PHASE 1 - WEST ELEVATION DEMOLITION
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2 PHASE 1 - NORTH ELEVATION DEMOLITION
1 : 100AD021

3 PHASE 1 - PARTIAL ELEVATION - DEMO
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Level 3
349.040 m

Level 4
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2

DEMOLISH CANOPY
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WP WL.5WM.9WM.7 WM.4 WK.8WN.9 WM.2 WL.3WL.1

REMOVE BRICK 
CLADDING BEHIND 

WK.9L WG

Level 3
349.040 m

Level 4
352.393 m

W2W1

33
50

W.7 W1.4W.9

REMOVE EXISTING 

STOREFRONT SYSTEM

W1.8

BATCH SOFFIT TO 

MATCH EXISTING

• MAINTAIN AND PROTECT EXISTING SERVICES FOR LIFE SAFETY DURING 
DEMOLITION AND CONSTRUCTION.

• ANY WORK DISTURBING THE HOSPITAL NORMAL OPERATION TO BE 
COORDINATED WITH GGH IN ADVANCE.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH DOCUMENTS BY 
OTHER DISCIPLINES PRIOR TO COMMENCING ANY WORK.

• COORDINATE EXTENT AND LOCATION OF DEMOLITION WITH NEW 
CONSTRUCTION IN DOCUMENT PRIOR TO COMMENCING ANY WORK.

• REMOVE EXISTING INTERIOR PARTITIONS AND DOORS AS SHOWN IN THE 
DRAWINGS (TYP.)

• PROVIDE NECESSARY TEMPORARY BRACING AND SHORING AS REQUIRED TO 
COMPLETE ALL WORK.

• REMOVE EXISTING INTERIOR PARTITIONS INCLUDING, CMU WALL, DRYWALL, 
SECURITY PARTITIONS, GLAZED PARTITIONS AND CHAIN LINK WALLS TO 
UNDERSIDE OF STRUCTURE (TYP.)

• FOR ALL DOORS SHOWN TO BE REMOVED, TURN ALL DOOR HARDWARE OVER 
TO THE OWNER.

• REMOVE EXISTING FLOOR FINISHES IN DEMOLISHED AREAS (TYP.)
• REMOVE AND RETAIN EXISTING MILLWORK, FURNITURE AND EQUIPMENT IN 

DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.
• ADEQUATELY COVER ALL EXISTING SLAB OPENINGS OR NEW SLAB OPENINGS 

RESULTING FROM DEMOLITION, THE COVER MUST BE CAPABLE OF CARRYING 
LIFE LOADS AND BE SAFE AND SECURED (TYP.)

• REMOVE AND RETAIN ALL THE MECHANICAL, PLUMBING AND ELECTRICAL 
FIXTURES IN DEMOLISHED AREAS (TYP.) TO BE TURNED OVER TO THE OWNER.

• SCAN FLOOR SLABS AND OBTAIN STRUCTURAL APPROVAL PRIOR TO 
DRILLING/CORING

• ALL FLOOR SLABS HAVING OPENINGS WITH BOXES FOR ABANDONED CABLING 
DISTRIBUTION TO BE FILLED WITH CONCRET

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
DURING DEMOLITION AND CONSTRUCTION.

SCOPE BOUNDARY

DEMOLITION GENERAL NOTES:

INDICATES PARTIAL BRICK VENEER 
DEMOLITION AT EXISTING EXTERIOR WALL

EXISTING ITEM TO REMAIN

DENOTES DEMOLITION 

AREA IS NOT IN SCOPE

Level 2
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Level 3
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Level 4
352.393 m

WK WHWLWMWN WJ3B1A 2A 3AWP WL.5WM.9WM.7 WM.4 WK.8
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DEMOLISH EXISTING SOFFIT
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DEMOLISH EXISTING SOFFIT

REMOVE EXISTING 
CURTAIN WALL

REMOVE EXISTING SIDEWALK

33
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WN.9 WM.2 WL.3

PARTIAL VENEER BRICK 

REMOVAL FOR STRUCTURE 

CONNECTION, REFER TO 

STRUC. DWGS. 

PARTIAL VENEER BRICK REMOVAL 

FOR STRUCTURE CONNECTION, 

REFER TO STRUC. DWGS. 

WL.1

REMOVE BRICK AS REQ TO ALLOW FOR 

NEW STRUCTURE

- PROVIDE NEW STEEL ANGLE SUPPORT 

FOR TOP PORTION OF EXISTING BRICK 

WK.9L

REMOVE EXISTING SPANDREL 

AND CLADDING, PROVIDE 

METAL CLOSER AT THE OPEN 

EDGES 

WG
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WS-10 Workstation, L-Shape, 72x66-in, 24-in Depth

WS-4 Table, Adjustable, Review

WCAD-11 Wheelchair, Adult, Bariatric

WCAD-10 Wheelchair, Adult, Large

WAPH-1 Waste container, Pharma, 8-Gal, w/ Wall Cabinet

VENMA-1 Vending Machine

VAHE-1 Vacuum, High efficiency, Commercial

TVBR-7 Bracket, Secure, TV/Monitor -39-75" Displays

TVBR-6 Bracket, TV, Articulating - 22-43" Screens

TV55-1 Television, LED, 55 Inch, 4k UHD, Smart

TV43-1 Television, LED, 43 INCH, 4K UHD, Smart

TRBH-2 Table Rectangular, Weighted, 72x30-IN

TRBH-1 Table, Rectangular, Weighted, 30x60-IN

THW-5 Thermometer, Digital, Portable

TELP-8 Phone, IP, Standard Business Class, w/ Wall Mount

TELP-6 Phone, Analog, Emergency, Desk

TELP-5 Phone, IP, Standard Business Class, Tabletop

TCF-14 Table, Square, 36x36-IN

TCBH-3 Table, Cofee, Drum, Weighted, 24-IN

STW-2 Storage Cabinet, Adjustable, 36x18x72-IN

STUP-9 Storage, Upper Cabinets, 72x15x43-IN

STRET-1 Stretcher, Adult

STEX-1 Stool, Exam/Work

SHSS-24 Shelving, Steel, 6 Shelves, 36x18x88

SHBB-2 Shelving, With Blue Bin System, 5-FT

SCLIN-1 Scale, Clinical, Infant w/Mobile Cart

SCL-3 Scale, Clinical, Wheelchair

RXRET-1 Pharmacy return bin, Large, Pyxis

RH 1-MH Mental Health Clothes/Robe Hook; Collapsible

RH 1 Clothes/Robe Hook; Single Hook

RFLUM-5 Refrigerator, Undercabinet, Medical

RFLU-25 Appliance, Fridge, Undercounter

RF-29 Appliance, Fridge/Freezer, Domestic

REG-FLO-5 Regulator, Suction, Adult, Intermittent/Continuous

REG-FLO-3 Flowmeterm Oxygen

REG-FLO-1 Flowmeter, Medican Air

RECW-11 Receptacle, Waste, Plastic, Open Top, 7-GAL

RECW-9 Receptacle, Waste, Plastic, Step-On, W/ Lid, 23-GAL

RECW-4 Receptacle, Waste, Plastic, Open Top, 32-GAL

RECS-10 Receptacle, Sharps, W/ Lid, Wall Mounted, 1.35-GAL

RECR-8 Receptacle, Waste, Plastic, Open Top, 23-GAL

RECR-6 Receptacle, Recycle, Plastic, Open Top, 7-GAL

RECB-9 Receptacle, Biohazard, W/ Lid, 32-GAL

RECB-2 Receptacle, Biohazard, w/ Lid, 6-GAL

REC-4 Receptacle, Waste, 23-GAL

RACKM-1 Rack, Mop, Wall Mounted

PRL-1 Printer, Label

PRWB-1 Printer, Wristband

PRMU-5 Printer, Computer, Network, Multi Function, Colour, Floor

PPEW-1 Dispenser, PPE, Wall Mounted

PLIFT-9 Lift, Patient, Mobile

PED-3 Pedestal, Box/File, Mobile

OVNT-3 Appliance, Toasted, 2-Slice

MOPO-1 Monitor, (LA), NIBP/Oximeter/Temp, Wall Mounted

MMS-2 Monitor Arm, Single Display

MIOV-1 Appliance, Microwave, Commercial

MDIS-9 Distribution, Medication, Auxiliary, 7-Drawer

MDIS-7 Dispenser, Medication, Auto, 6-Drawer Main

MDISR-1 Medication Refrigerator Lock, w/Remote Temperature...

MAD-4 Monitor Arm, Dual Display

LCDMON-1 Monitor, Computer, LCD, 23.8"

LIEX-1 Light, Exam/Treatment, Ceiling

KEYTR-4 Keyboard Tray

HORCO-1 Horizontal Console, Medical Services Unit, Recessed

HPWS-2 Washer, High Pressure

HALN-8 Hamper, Linen, With Lid

GLUM-1 Glucometer

GLBX-1 Glove Box Holder, Triple

ECG-1 Wall mounted Electrocardiograph

DS-10 Desk, Modest, 48x24-IN

DISE-1 Dispenser, Disposable Ear Specula

DIP-1 Dispenser, Infection, Prevenetation Stand

DGOO-1 Ophthalmoscope/Ootscope, Wall Mounted

CWM-3 Computer Station, Secure, Wall Mounted

CWIR-30 Cart, Wire, Chrome, 5 Shelves, 48x24x63-IN

CWIR-2 Cart, Wire, Open, 60Wx24Dx80H-IN

CWIR-1 Cart, Linen, 60x24x80-IN, Enclosed

CSUPS-2 Cart, Supply, Small, 36Wx18Dx36H

CSUP-6 Cart, Supply, 1-Door, 28.38x26.75x73.38-IN

CSPW-1 Charging Stations, Phone, Wall Mounted

CSOL-1 Cart, Soiled Linen & Waste ransport, 43Wx31Dx33H

CRSUS-2 Cart, Resuscitation, W Accessories, 27Wx20Dx40.5H-IN

CPUH-2 CPU Holder

CPRO-3 Cart, Phlebotomy, Blood Draw, 24.5Wx19Dx34.5-IN

COMP-10 Computer, Downtime

COMP-8 Computer, Desktop Workstation SFF

COMP-4 Computer, Laptop 15-IN (no accessories)

COFMA-7 Coffee Maker, Individual, Pods

CLMF-2 Cleaner, Multi-Function

CLCE-2 Cleaner, Carpet Extractor

CHSKP-3 Cart, Housekeeping, Polymer, 22Wx49.5Dx44H-IN

CHS-3 Chair, Stacking, Bariatric, W/Arms

CHS-2 Chair, Sacking, W/Arms

CHLBH-1 Chair, Lounge, Weighted

CHR-14 Chair, Task, Mesh Back

CHBH-3 Chair, Armless, Weighted

CHBH-2 Chair, Bariatric, Weighted

CHBH-1 Chair, Weighted, w/ Arms

CHCM Chair, Shower Commode, Mobile, Reclining

CH-10 Chair, Dining, Sled base, W/ Arms

CISO-3 Cart, Dispenser, Isolation/PPE, 25x15x51-IN

CBWR-1 Cabinet, Warming, Blanket, Fluid, 30Wx20.5x65-IN

CBST-3 Cabinet, Storage, Heavy Duty, 48Wx24Dx78H-IN

CAME-2 Cart, Medication, 36-Bin

CAC-1 Cabinet, File, Lateral, Combination, 4-Tier

BUMH-1 Bucket, Mop, Housekeeping

BINS-5 Bin, Shred, Secure, 65-GAL

BEDBH-3 Bed, Platform, Twin, W Removeable Restraints

BCT 1 Baby Change Station

ALOW-40 Allowance, Laptop Docking Station and cables

Install Codes Abbreviations Type

6 Not all Technology Wall Systems (TWS-1, TWS-2, TWS-D & MA) are shown on

drawings.  Where not indicated on drawings coordinate final location with

Owner.

5 Provide reinforcing, anchorage and mounting devices required for the

installation of each product. Refer to specifications section 09 22 00 for sheet

steel reinforcing requirements for accessories mounted on metal stud

partition and furring assemblies. Refer to drawings, Furniture and Equipment

Lists and the Accessories schedule. Include OSCI and OSOI items. Ensure

appropriate support is provided for accessories in areas with specific

requirements, i.e. Bariatric.

4 Coordinate locations of Accessories including Whiteboards, Robe Hooks, Soap

Dispensers, Paper Towel Dispensers, and any item that may require backing

with Owner prior to purchase and install.

3 At all DCS2 locations provide metal fabrications assembly as shown on

14/A004 for future installation of DCS2. Provide additional support and install

DCS1 at all  DCS2 locations.

2 For Secure areas, all accessories to be anti-ligature and tamper-proof. (see

suffix "MH" following abbreviation).  All MH accessories and locations to be

reviewed prior to purchase/install to ensure they are representative of

current best practices at time of construction.  These options should also be

reviewed with hospital processes at time of construction.

1 Coordinate with owner exact location of keyboard trays (KBT) prior to...

General Notes

LEVEL 03 3459 VENDING 1 1 1

LEVEL 03 3481 DECONT STORAGE

LEVEL 03 3482 EMS MEDICATION

LEVEL 03 3826 EMS POLICE OFFLOAD

LEVEL 03 3480 AMBULANCE VESTIBULE

LEVEL 03 3484 AMBULANCE GARAGE

LEVEL 03 3468 WR VEST.

LEVEL 03 3468.2 CLOSET

LEVEL 03 3275 NOURISH

LEVEL 03 3470.1 REPORTING 2 1 2

LEVEL 03 3470.2 WORK AREA/ EQUIP

STORAGE 1 1 2 1 1 1 1

LEVEL 03 3466 CONSULTATION 1 1 1 1 1 1 1 1 2 1 1 1 1 1

LEVEL 03 3465 ASSESSMENT 1 1 1 1 1 2 1 1 1 1 1 1

LEVEL 03 3464 ASSESSMENT 1 1 1 1 1 2 1 1 1 1 1 1

LEVEL 03 3463 ASSESSMENT 1 1 1 1 1 2 1 1 1 1 1 1

LEVEL 03 3470.3 CORRIDOR

LEVEL 03 3458 CORRIDOR

LEVEL 03 3460 CORRIDOR

LEVEL 03 3457 REGISTRATION

LEVEL 03 3456 ELEC

LEVEL 03 3467 VOLUNTEER 1 1 1 1 1 1 1 1 1 1

LEVEL 03 3468.1 WR (PU) 1 1

LEVEL 03 3468.3 WR (P) 1 1 1

LEVEL 03 3462 WAITING GENERAL 33 7 1 3

LEVEL 03 3461 WAITING TRIAGE

LEVEL 03 3453 PRE-SCREEN

LEVEL 03 3452 SECURITY

LEVEL 03 3451 INF. CTL KIOSK/TAXI

PHONES

LEVEL 03 3450 WALK-IN ENTRANCE VEST.

LEVEL 03 3454 IT

LEVEL 03

LEVEL 02 2841 MECHANICAL ROOM

LEVEL 02 2840 EXISTING CORRIDOR

LEVEL 02

LEVEL 01 1060 MECHANICAL ROOM

LEVEL 01 1057 CORR.

LEVEL 01 1131 VEST. FEMALE

LEVEL 01 1132 VEST. MALE

LEVEL 01 1131.1 FEMALE WR 1

LEVEL 01 1132.1 MALE WR 1

LEVEL 01 1140 HSKP STAFF LOUNGE 1 1

LEVEL 01 1133 JANITOR 1 1 1 1 1

LEVEL 01 1142 HSKP SUPERVISOR

LEVEL 01 1141.1 HSKP SUPPLIES

LEVEL 01 1143 HSKP OFFICE

LEVEL 01 1141 HSKP 1 1 1

LEVEL 01 1144 WR (S) 1

LEVEL 01-HSKP

LEVEL 01 1099.1 MANAGER, OFFICE 1 1 1 2 1 1 1 2 1 1 1 1 1 1 1

LEVEL 01 1099.2 SSAU PSY. 1 1 1 2 1 1 1 2 1 1 1 1 1 1 1

LEVEL 01 1065 CORRIDOR

LEVEL 01 1099 CORRIDOR

LEVEL 01 1093 WR (P ACC) 1 1

LEVEL 01 1091 WAITING 3 1 1

LEVEL 01 1092 CORRIDOR

LEVEL 01 1070.6 PATIENT RM 1 1 1

LEVEL 01 1070.5 PATIENT RM 1 1 1

LEVEL 01 1072 WR (3PC) 1 1

LEVEL 01 1070.4 PATIENT RM 1 1 1

LEVEL 01 1070.3 PATIENT RM 1 1 1

LEVEL 01 1070.2 PATIENT RM 1 1 1

LEVEL 01 1070.1 PATIENT RM 1 1 1

LEVEL 01 1070 CORRIDOR

LEVEL 01 1073 ALC P FMLY 1 1 1

LEVEL 01 1070.7 PATIENT RM 1 1 1

LEVEL 01 1071.1 CARE TEAM STN 6 5 1 6 1 6 11 5 1 5 1 6 1 1 5 1 2 2

LEVEL 01 1071 RECEPTION 1 2 2 2 2 4 2 2 1 1 2 1

LEVEL 01 1070.8 PATIENT RM 1 1 1

LEVEL 01 1076 WR (3PC) 1

LEVEL 01 1074 CORRIDOR

LEVEL 01 1075 WR (P ACC) 1

LEVEL 01 1077 WR (P) 1

LEVEL 01 1071.2 ALC LKRS 1

LEVEL 01 1090.2 MEDICATION 1 1 1 1 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1090.1 INJECTION 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1066 GROUP RM 7 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1084 ALC STORAGE 1 1 1

LEVEL 01 1083 WR (S) 1 1

LEVEL 01 1082 ALC 1

LEVEL 01 1089 IT CLOSET

LEVEL 01 1081 CORRIDOR

LEVEL 01 1085 STAFF LOUNGE 3 1 1 1 1 1 1

LEVEL 01 1086 SOILED UNTILTY 1 1 1

LEVEL 01 1087 HSKG 1 1 1 1 1 1 1

LEVEL 01 1088.1 OFFICE/ TREAT 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1088.2 OFFICE/ TREAT 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1088.3 OFFICE/ TREAT 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1088.4 OFFICE/ TREAT 1 1 1 1 1 1 1 1 1 1

LEVEL 01 1088.5 OFFICE/ TREAT 1 1 1 1 1 1 1 1 1 1

LEVEL 01-SSAU
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Accessory Notes

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07
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PATIENT RM
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1-2.005
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PATIENT RM
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PATIENT RM
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PATIENT RM
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MANAGER, OFFICE
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SSAU PSY.
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CARE TEAM STN

1-2.006

1071.1

RECEPTION

1-2.001
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WR (P ACC)

1-2.012
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WAITING

1-2.011

1091

INJECTION
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GROUP RM

1-2.013

1066

MEDICATION
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ALC LKRS
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1-2.003.02

1075

ALC

1-2.020

1082
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ALC STORAGE
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STORAGE
1077

WR (3PC)
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STAFF LOUNGE
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SOILED UTILITY
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CORRIDOR

2-1.018.05

1081

IT CLOSET

-
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-
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ALC P FMLY
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1073
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ELEVATOR 1 & 2
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PATCH/REPAIR 
EXISTING FLOOR, 
WALLS AND CEILING 
FINISHES, AND 
PROVIDE NEW TO 
MATCH EXISTING 
WHERE REQUIRED.

RB1

EXISTING LUXURY 
VINYL FLOORING TO 
REMAIN.

RB1

EXISTING LUXURY 
VINYL FLOORING TO 
REMAIN. 
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EXTEND EXISTING WALL 
REVEAL  DETAIL IN AREA 

WHERE MILLWORK 
REMOVED. PAINT WALL 

TO MATCH EXISTING.
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1980 (TYP. 2)
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380
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(TYP.)

380

ACT1

ACT2

ACT3

ACT4

ACT5

ACT6

CLG-WDLK

BP/GL

BR

CG

CH/RL

CMU

CR

DP/GL

F/GR1

EPT

EX

EXP

FAF-1

FAF-2

GL

GB

HR1

M/EX

PLAM

PORC/T1

PORC/T2

PT

RB1

RSF1

RSF2

S.CONC

SS

SST

WP1

WP2

WP3

WP4

ACOUSTIC CEILING TILE  - GENERAL USE

NOT USED

ACOUSTIC CEILING TILE - SECURITY 

ACOUSTIC CEILING TILE - LARGE FORMAT

ACOUSTIC CEILING TILE - 610X1220 MOISTURE RESISTANT 

ACOUSTIC CEILING TILE - 610X610 MOISTURE RESISTANT

WOOD-LOOK CEILING PLANKS

BACK-PAINTED GLASS

BUMPER RAIL

CORNER GUARD

CHAIR RAIL

CONCRETE MASONRY UNIT

CRASH RAIL

DIGITALLY PRINTED GLASS

ENTRANCE GRILLE

EPOXY PAINT

EXISTING TO REMAIN

EXPOSED STRUCTURE

FLUID APPLIED FLOORING - JANITOR, SOILED UTILITY, HSKP ROOMS
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• REPLACE ANY DAMAGED TILES AND FIXTURES TO MATCH THE EXISTING 
TYPE AND MODEL. IF TYPE AND MODEL ARE NOT AVAILABLE, PROVIDE AN 
EQUAL ALTERNATIVE FOR APPROVAL. 

• PROTECT EXISTING FINISHES, EQUIPMENT AND SYSTEMS FROM DAMAGE 
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ACOUSTIC CEILING TILE - SECURITY 

ACOUSTIC CEILING TILE - LARGE FORMAT

ACOUSTIC CEILING TILE - 610X1220 MOISTURE RESISTANT 

ACOUSTIC CEILING TILE - 610X610 MOISTURE RESISTANT

WOOD-LOOK CEILING PLANKS

BACK-PAINTED GLASS

BUMPER RAIL

CORNER GUARD

CHAIR RAIL

CONCRETE MASONRY UNIT

CRASH RAIL

DIGITALLY PRINTED GLASS

ENTRANCE GRILLE

EPOXY PAINT

EXISTING TO REMAIN

EXPOSED STRUCTURE

FLUID APPLIED FLOORING - JANITOR, SOILED UTILITY, HSKP ROOMS

FLUID APPLIED FLOORING - 3 PIECE WASHROOMS/SHOWER ROOMS

GLAZING

GYPSUM WALL BOARD

ANTI-LIGATURE HANDRAIL 

MATCH EXISTING

PLASTIC LAMINATE

PORCELAIN VENEER - WALL FINISH

PORCELAIN TILE - FLOOR FINISH

PAINT 

RUBBER BASE

RESILIENT RUBBER SHEET FLOORING

STATIC DISSIPATIVE RESILIENT RUBBER SHEET FLOORING

SEALED CONCRETE

SOLID SURFACE

STAINLESS STEEL

SEMI-RIGID ACRYLIC SHEET (ACROVYN)

SOLID SURFACE (CORIAN)

RIGID EXTRUDED PVCU SHEET (ALTRO WHITEROCK)

FIBER REINFORCED LAMINATE PANELS

ABBREVIATIONS

WP#Ha

LETTER SUFFIX DENOTES COLOUR. REFER TO SPECIFICATIONS.

'H' DENOTES PARTIAL HEIGHT.

NUMBER DENOTES WALL PROTECTION TYPE. 

'WP' DENOTES WALL PROTECTION.

WALL PROTECTION LEGEND

RSF#a

LETTER SUFFIX DENOTES COLOUR. REFER TO SPECIFICATIONS.

'RSF#' DENOTES RESILIENT SHEET FLOORING TYPE.  REFER TO 

ABBREVIATIONS LIST ABOVE.

FLOORING LEGEND

FAF-#

NUMBER SUFFIX DENOTES FAF TYPE. REFER TO SPECIFICATIONS.

'FAF' DENOTES FLUID APPLIED FLOORING. REFER TO ABBREVIATIONS LIST 

ABOVE.

PORC/T#

'T#' SUFFIX DENOTES COLOUR/SIZE. REFER TO SPECIFICATIONS.

'PORC' DENOTES PORCELAIN TILE. REFER TO ABBREVIATIONS LIST ABOVE.
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LEVEL 03 3459 VENDING RSF1a SCB1 PT1 WP1Ha CLG-WDLK PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3481 DECONT STORAGE RSF1d SCB1 EPT1 WP1Ha WP2a CG3 GB-5/EPT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3482 EMS MEDICATION RSF1d SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3826 EMS POLICE OFFLOAD RSF1d SCB1 PT1 WP1Ha WP2a WP4a CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3480 AMBULANCE VESTIBULE RSF1d SCB1 PT1 WP1Ha GB-5/PT1 PROVIDE APPROPRIATE METAL TRANSITION STRIP WHERE RSF1d

MEETS EXISTING ADJACENT FLOOR FINISH IN VESTIBULE 3325.

PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3484 AMBULANCE GARAGE S.CONC EPT1 EXP/EPT1 PAINT EXPOSED COLUMNS EPT1

LEVEL 03 3483 SUPPLY & CLEAN LINEN RSF1d SCB1 PT1 WP1Ha CG3 ACT-1 PAINT EXPOSED COLUMNS PT1. PAINT ABOVE HALF HEIGHT WALL

PROTECTION.

LEVEL 03 3468 WR VEST. RSF1a SCB1 PT1 WP1Ha GB-4/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3468.2 JANITOR CLOSET FAF-1 SCB EPT1 WP3Hb WP2a GB-3/EPT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3275 NOURISH RSF1d SCB1 BP/GL1a PT1 WP1Ha CG3 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3470.1 REPORTING RSF1d SCB1 WP1a CR1/BR1 ACT-2

LEVEL 03 3470.2 WORK AREA/EQUIP STORAGE RSF1d SCB1 WP1a CR1/BR1 ACT-1

LEVEL 03 3466 CONSULTATION RSF1d SCB1 WP1a WP2a CG3 ACT-1

LEVEL 03 3465 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3464 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3463 ASSESSMENT RSF1d SCB1 WP1a WP2a ACT-1

LEVEL 03 3470.3 CORRIDOR RSF1d SCB1 WP1a CR1/BR1

LEVEL 03 3458 CORRIDOR M/EX PROVIDE NEW WALL, FLOOR & CEILING FINISHES TO MATCH

EXISTING IN CORRIDOR 3276

LEVEL 03 3460 CORRIDOR RSF1b SCB1 PT1 WP1Ha WP4a CG2 CG4 ACT-4 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3457 REGISTRATION RSF1a SCB1 PT1 WP1Ha CG2 CG4 GB-4/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3456 ELEC S.CONC RB1 PT1 EXP/PT1

LEVEL 03 3455 SHELL-IN EXP

LEVEL 03 3467 VOLUNTEER RSF1b SCB1 PT1 WP1Ha CG2 ACT-4 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3468.1 WR (PU) (UNIVERSAL) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 03 3468.3 WR (PU) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 03 3462 WAITING GENERAL RSF1a RSF1b,

RSF1d

SCB1 DP/GL PT1 WP1Ha CLG-WDLK WOOD-LOOK CEILING PLANKS CONTINUE DOWN WALL (I.E.

WATERFALL EFFECT). PAINT CEILING RADIANT PANEL TO MATCH

WOOD-LOOK CEILING COLOUR.

LEVEL 03 3461 WAITING TRIAGE RSF1e SCB1 WP4d-3 CG2 GB-4/PT1

LEVEL 03 3453 PRE-SCREEN RSF1a SCB1 PT1 WP1Ha WP4a WP4f CG2 GB-4/PT1&PT8 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3452 SECURITY RSF1b SCB1 PT1 WP1Ha CG2 CG4 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 03 3451 INF. CTL KIOSK/TAXI PHONES PORC/T2 PORC/T1 CLG-WDLK

LEVEL 03 3450 WALK-IN ENTRANCE VEST. PORC/T2 PORC/T1 BR3 CLG-WDLK

LEVEL 03 3454 IT RSF2a SCB1 PT1 EXP/PT1

LEVEL 03

LEVEL 02 2841 MECHANICAL ROOM S.CONC EPT1 EXP

LEVEL 02 2840 EXISTING CORRIDOR RB1 EPT1 150MM (6") HIGH RB1 & EPT1 AT NEW DRYWALL PARTITION

LEVEL 02

LEVEL 01 1060 MECHANICAL ROOM S.CONC M/EX EXP TOUCH UP PAINT TO MATCH EXISTING AT STEEL BEAMS AND

COLUMNS, AS REQ'D

LEVEL 01 1057 CORR. EX EX BR3 CG3 CG6 ACT-1 ACT-5 EXISTING VINYL WOOD-LOOK FLOORING TO REMAIN

LEVEL 01 1056 CORRIDOR M/EX M/EX ACT-6 GB-2/PT1 TOUCH UP/REPAIR FLOOR AND WALL FINISHES AS REQUIRED TO

MATCH EXISTING.

LEVEL 01 1131 VEST. FEMALE RSF1b SCB1 WP2b ACT-3

LEVEL 01 1132 VEST. MALE RSF1b SCB1 WP2b ACT-3

LEVEL 01 1131.1 FEMALE WR RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1132.1 MALE WR RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1142.1 HUB ROOM RSF1d SCB1 PT1 EX-GB/PT1 EXISTING CEILING TO REMAIN & PAINTED PT1

LEVEL 01 1140 HSKP STAFF LOUNGE RSF1a SCB1 BP/GL1a PT1 WP1Ha CG2 ACT-5 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1133 JANITOR FAF-1 SCB PT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00. PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1142 HSKP SUPERVISOR RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1141.1 HSKP SUPPLIES RSF1a SCB1 PT1 WP1Ha CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1143 HSKP OFFICE RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1141 HSKP STORAGE RSF1a SCB1 PT1 WP1Ha CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION

LEVEL 01 1144 WR (S) RSF1b SCB1 WP2b WP2c GB-2/EPT1

LEVEL 01-HSKP

LEVEL 01 1099.1 MANAGER, OFFICE M/EX RB1 PT1 PT3 ACT-1 NEW RB1 WALL BASE TO MATCH EXISTING. EXISTING LUXURY VINYL

FLOORING TO REMAIN. PATCH EXISTING WALL, FLOOR, AND

CEILING FINSIHES TO MATCH EXISTING AS REQUIRED.

LEVEL 01 1099.2 SSAU PSY. M/EX RB1 PT1 PT3 ACT-1 NEW RB1 WALL BASE TO MATCH EXISTING. EXISTING LUXURY VINYL

FLOORING TO REMAIN. PATCH EXISTING WALL, FLOOR, AND

CEILING FINSIHES TO MATCH EXISTING AS REQUIRED.

LEVEL 01 1065 CORRIDOR RSF1a PORC/T1 PT1 WP1Ha HR1/BR1 WP4a, b, & c WP4d-1 CG2 ACT-1 GB-1/WP4a GB-1/PT1 GB-1/PT6 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1099 CORRIDOR M/EX WP4f PROVIDE FINISHED TO MATCH EXISTING IN ADJACENT AREA, FOR

SURFACES AFFECTED BY THE CONSTRUCTION

LEVEL 01 1093 WR (P ACC) RSF1b SCB1 WP2b WP2c GB-3/EPT1

LEVEL 01 1091 WAITING RSF1c SCB1 PT4 WP4d-2 CG2 GB-4/PT4

LEVEL 01 1092 CORRIDOR RSF1a RSF1b SCB1 PORC/T1 PT1 HR1/BR1 WP1Ha WP1a WP4b&e CG2 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1070.6 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.5 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1072 WR (3PC) FAF-2 SCB WP3c WP3g GB-3/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00

LEVEL 01 1070.4 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.3 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.2 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070.1 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1070 CORRIDOR RSF1a RSF1b SCB1 WP5a WP5b WP3e ACT-3 GB-4/EPT7

LEVEL 01 1073 ALC P FMLY RSF1c RSF1a SCB1 EPT4 WP3d GB-4/EPT4

LEVEL 01 1070.7 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1071.1 CARE TEAM STN RSF1b SCB1 PT1 WP1Ha CG2 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1071 RECEPTION RSF1b SCB1 PT1 WP1Ha WP4f CG2 CG4 ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1070.8 PATIENT RM RSF1d SCB1 WP3a WP3e GB-4/EPT1

LEVEL 01 1076 WR (3PC) FAF-2 SCB WP3c GB-3/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00

LEVEL 01 1074 CORRIDOR RSF1a RSF1b SCB1 WP5a WP5b WP3e ACT-3 GB-4/EPT7

LEVEL 01 1075 WR (P ACC) RSF1b SCB1 WP3b WP3f GB-3/EPT1

LEVEL 01 1077 STORAGE RSF1a SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1071.2 ALC LKRS RSF1d SCB1 PT1 WP1Ha ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1090.2 MEDICATION RSF1d SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1090.1 INJECTION RSF1d SCB1 PT1 WP1Ha WP2a CG3 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1066 GROUP RM RSF1d SCB1 PT1 WP1Ha CG3 CH/RL1 ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1084 ALC STORAGE RSF1a SCB1 PT1 WP1Ha ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1083 WR (S) RSF1b SCB1 WP2b WP2c GB-2/EPT1

LEVEL 01 1082 ALC RSF1a SCB1 PT1 WP3Hb ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1089 IT CLOSET RSF1a SCB1 PT1 EXP

LEVEL 01 1081 CORRIDOR RSF1a SCB1 PT1 WP5Hb WP5b WP5c ACT-1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1085 STAFF LOUNGE RSF1a SCB1 BP/GL1b PT1 WP1Ha ACT-1 GB-1/PT1 PAINT ABOVE HALF HEIGHT WALL PROTECTION.

LEVEL 01 1086 SOILED UTILITY FAF-1 SCB EPT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00.  PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1087 HSKG FAF-1 SCB EPT1 WP2a WP3Hb GB-2/EPT1 COVE BASE - REFER TO SPEC SECTION 09 67 00. PAINT ABOVE HALF

HEIGHT WALL PROTECTION.

LEVEL 01 1088.1 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.2 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.3 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 ACT-1

LEVEL 01 1088.4 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 CG1 ACT-1

LEVEL 01 1088.5 OFFICE/ TREAT RSF1d SCB1 PT1 PT3 CG1 ACT-1

LEVEL 01 1098 MAIL ROOM M/EX M/EX M/EX PATCH/REPAIR EXISTING FLOOR, WALLS AND CEILING FINISHES,

AND PROVIDE NEW TO MATCH EXISTING WHERE REQUIRED

LEVEL 01-SSAU

FLOOR 1 FLOOR 2 BASE FINISH 1 FINISH 2 FINISH 3 FINISH 4 FINISH 1 FINISH 2 FINISH 3 FINISH 4 FINISH 5 FINISH 1 FINISH 2 FINISH 3 FINISH 4
LEVEL

ROOM

NUMBER
ROOM NAME

FLOOR FINISHES WALL FINISHES WALL PROTECTION CEILING FINISHES
COMMENTS

WP4 Fiber Reinforced Laminate Panels

WP3 Rigid Extruded PVCu Sheet (i.e. Altro Whiterock)

WP2 Solid Surface

WP1 Semi-Rigid Acrylic Sheet (i.e. Acrovyn)

SST Stainless Steel

SS Solid Surface

S.CONC Sealed Concrete

RSF2 Static Dissipative Rubber Sheet Flooring

RSF1 Resilient Rubber Sheet Flooring

RB1 Rubber Base

PT Paint

PORC/T2 Porcelain Tile - Floor Finish

PORC/T1 Porcelain Veneer - Wall Finish

PLAM Plastic Laminate

M/EX Match Existing

HR1 Anti-ligature Handrail

GB Gypsum Wall Board

GL Glazing

FAF-2 Fluid Applied Flooring - 3 Piece Washrooms/Shower Rooms

FAF-1 Fluid Applied Flooring - Janitor, Soiled Utility, HSKP Rooms

FAB Upholstery Fabric

EXP Exposed Structure

EX Existing to remain

EPT Epoxy Paint

F/GR1 Entrance Grille

DP/GL Digitally Printed Glass

CR Crash Rail

CMU Concrete Masonry Unit

CH/RL Chair Rail

CG Corner Guard

BR Bumper Rail

BP/GL Back-painted Glass

AF Applied Film

CLG-WDLK Wood-look Ceiling Planks

ACT6 Acoustic Ceiling Tile - 610x610 Moisture Resistant

ACT5 Acoustic Ceiling Tile - 610x1220 Moisture Resistant

ACT4 Acoustic Ceiling Tile - 760x760 Large Format

ACT3 Acoustic Ceiling Tile - 610x1220 Security

ACT2 Not Used

ACT1 Acoustic Ceiling Tile  - 610x1220 General Use

Abbreviations

23 Unless noted otherwise on the Room Finishes Schedule, all GWB ceilings on the reflected ceiling plans are painted PT1.

22 Finishes including preparation and painting to ‘match existing’ to include all areas noted as ‘patch and make good’ as well as all areas impacted by the Work of this contract unless noted

otherwise.

21 Finishes indicated on A370 series Floor and Wall Finishes Plans supersede finishes shown in typical elevations.

20 Refer to specification for trims transitions and edge requirements for all wall protection and wall finishes.

19 Refer to A900 series for all millwork/casework.

18 Refer to sheet A003 for typical elevations and details for sheet wall protection, handrails, crash rails and chair rails.

17 WP2 shall always have welded seams for a seamless installation.

16 WP2 and WP3 shall always have thermoformed inside and outside corners for a seamless installation.

15 Where new ceiling materials are indicated, remove existing ceilings and bulkheads complete, including suspension system, then install new ceiling system.

14 Provide gypsum board bulkheads on metal furring where shown on Drawings and at all changes in ceiling height.

13 Refer to A400 series Reflected Ceiling Plans for all ceiling heights, materials and finishes.

12 Make good all materials and finishes where disturbed and where alterations occur. Refer to mechanical and electrical drawings for full extent of work required. Note that making good

includes work associated with the installation of services shown on drawings.

11 Existing walls shall be chased and openings created as required to execute the work.

10 PORC/T1 to receive matching 150mm base in Walk-in Entrance Vestibule 3802 only.

9 All flooring to include matching 150mm flash coved base unless otherwise indicated.

8 All firehose cabinets, new and existing, within all rooms listed in Room Finish Schedule shall be painted PT1, all surfaces, inside and out.

7 All exposed miscellaneous metals and services (e.g. ducts, conduits, piping etc.) in rooms listed in the Room Finish Schedule to be painted PT1.

6 Finish free standing columns the same as the remainder of room unless otherwise noted.

5 All unmarked walls and bulkheads in rooms listed in the Room Finish Schedule shall be painted PT1.

4 In some cases more than one type or size of the same material is used. Types are distinguishable by a number and/or lower case letter following the material, i.e. WP4a. Refer to the

specification for the defined types.

3 Refer to Finish Plans for locations and quantities of CG cornerguards.

2 Refer to Finish Plans for extents of all finishes.

1 Refer to specification section 01 42 13 for list of abbreviations and acronyms.

General Notes

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07
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PHASE 1 - BUILDING SECTIONS
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1 : 100A551

2 BUILDING SECTION - NS - GL WK
1 : 100A551

1 BUILDING SECTION - NS- GL WM

1 : 100A551

3 BUILDING SECTION - NS- GL WH
1 : 100A551

4 BUILDING SECTION - EW- GL F

1 : 100A551

5 BUILDING SECTION - EW -  GL D2
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6 BUILDING SECTION - EW -  GL D1

1 : 100A551

8 BUILDING SECTION - NS - GL W6

1 : 100A551

7 BUILDING SECTION - NS - GL WH

1 : 100A551

9 BUILDING SECTION - WE -  GL D2

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 2
345.078 m

Level 3
349.040 m

24
0

40
51

40
39

60
45

0

T.O. GARAGE STEEL
354.180 m

WP

A620

7

A620

4

A620

1

AMBULANCE GARAGE

1-1.001.01

24
00

WN.9

Level 2
345.078 m

Level 3
349.040 m

F

T.O. GARAGE STEEL
354.180 m

A620

2

A620

5

G

51
40

39
60

AMBULANCE GARAGE

1-1.001.01

Level 2
345.078 m

Level 3
349.040 m

Level 4
352.393 m

D2

T.O. GARAGE STEEL
354.180 m

17
90

33
50

39
60

A621

6

W1.4

AMBULANCE GARAGE

1-1.001.01

50

Level 1
341.725 m

Level 2
345.078 m

W6

33
50

WR (3PC) ACC

1-2.005

Level 3
349.040 m

T.O. EMERG. STEEL
352.622 m

R1

WALK-IN ENTRANCE VEST.

1-1.003

A620

6

A620

3

G

83
0

27
50

EW-CP-ST

Level 3
349.040 m

F

35
80

T.O. EMERG. STEEL
352.622 m

WAITING GENERAL

1-1.009.01

G

A621

5

Level 2
345.078 m

Level 3
349.040 m

E1

39
60

RAISED FLOOR

W.9

STORAGE

2236

381

CORRIDOR

1-2.028

3460

WAITING GENERAL

1-1.009.01

3462

A605

2
SIM

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 

drawing - any errors or omissions shall be reported to Stantec without delay.

Copyright Reserved

ORIGINAL SHEET - ISO A0

Title

Client/Project

Client/Project Logo

Notes

Chkd.Dsgn. YYYY.MM.DDDwn.

File Name: N/A

Issued/Revision By Appd YYYY.MM.DD

1

A

2 3 4 5 6

B

C

D

E

7

Revision

Project No. Scale

Drawing No.

Permit/Seal

Consultant

6
/7

/2
0

2
4

 1
1

:4
3

:1
1

 P
M

1 : 20

12<
P

ic
k 

lo
c

a
tio

n
 in

 P
ro

je
c

t 
In

fo
rm

a
tio

n
>

115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - WALL SECTIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion
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1 : 20A561

1 WALL SECTION @ GRID WP
1 : 20A561

2 WALL SECTION @ GRID G
1 : 20A561

3 WALL SECTION @ GRID D2
1 : 20A561

4 WALL SECTION @ GRID W6
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - WALL SECTIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion
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1 : 20,  REF: 2/ A551/A562

1 WALL SECTION @ GRID W2 AND D2
1 : 20,  REF: 5/ A551/A562

2 WALL SECTION @ GRID WN
1 : 20,  REF: 3/ A551/A562

4 WALL SECTION @ GRID D2
1 : 20,  REF: 5/ A551/A562

3 WALL SECTION @ GRID WG

1 : 20,  REF: 3/ A551/A562

7 WALL SECTION @ GRID W2
1 : 20,  REF: 8/ A551/A562

6 WALL SECTION @ GRID W6&WL.5
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - WALL SECTIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion
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1 : 20,  REF: 4/ A551/A563

2 WALL SECTION @ GRID WJ
1 : 20,  REF: 4/ A551/A563

3 WALL SECTION @ GRID WG

1 : 20,  REF: 7/ A551/A563

5 WALL SECTION @ GRID W2, D2

A563

1 WALL SECTION @ GRID W2, D2 - DEMO
1 : 20, 1 : 20A563

4 WALL SECTION @ GRID W1.4
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PHASE 1 - PLAN DETAILS INTERIOR
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1 : 5,  REF: 1/ A301.1/A601

1 LEVEL 1 - PLAN DETAIL @ GRIDS WM AND W4
1 : 5,  REF: 1/ A303.1/A601

2 LEVEL 3 - PLAN DETAIL @ GRIDS WK.8 AND E1.8
1 : 5,  REF: 1/ A301.1/A601

3 LEVEL 1 - PLAN DETAIL @ GRIDS WL AND W3
1 : 5,  REF: 1/ A303.1/A601

4 LEVEL 3 - PLAN DETAIL @ GRID WK AND W.9

1 : 5,  REF: 1/ A303.1/A601

5 LEVEL 3 - PLAN DETAIL @ BOTTLE FILL STATION
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SEE SPECIFICATION

EXISTING SLAB

EXISTING SLAB

W1.8

SAW CUT & REMOVE EXISTING TOPPING, 
FILL LEVELED WITH T/O RAISED FLOOR

EXPOSED SURFACE THRESHOLD 

EXISTING TOPPING

175

ALIGN

Level 3
349.040 m

ELEV=348.735

CORRIDOR

1-2.028

3460

- RSF1b FLOOR FINISH   
  (Resilient Rubber Sheet Flooring)
- 2-16mm LAYERS OF PLYWOOD
- CONCRETE SURFACE PANEL 

STEEL PEDESTAL. 
SEE SPECIFICATION

EXISTING CONCRETE SLAB

EXISTING CONCRETE WALL

EXPOSED SURFACE 
THRESHOLD 

ASPHALT IMPREGNATED FIBRE 
BOARD JOINT FILLER

EXTEND VAPOUR BARRIER UP MIN. 
100mm AND SEAL TIGHT TO 
FOUNDATION WALL

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

NEW CONC. BEAM. 
REFER TO STRUCTURE

SLAB ON GRADE ASSEMBLY

Level 3
349.040 m

WL 3A

- RSF1b FLOOR FINISH   
  (Resilient Rubber Sheet Flooring)
- 2-16mm LAYERS OF PLYWOOD
- CONCRETE SURFACE PANEL

ASSESSMENT

1-1.008.01.01

3465

CONSULTATION

1-1.008.02

3466

STEEL PEDESTAL. SEE 
SPECIFICATION

EXISTING 
SUSPENDED SLAB

EXISTING CONCRETE WALL

PG4S

EXPOSED SURFACE THRESHOLD 

SOG: SLAB 
ON GRADE

ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

EXTEND VAPOUR BARRIER UP 
MIN. 100mm AND SEAL TIGHT TO 
FOUNDATION WALL

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

WK.9

W2

- RSF1b FLOOR FINISH   
  (Resilient Rubber Sheet Flooring)
- 2-16mm LAYERS OF PLYWOOD
- CONCRETE SURFACE PANEL

STEEL PEDESTAL. 
SEE SPECIFICATION

W1.8

EXISTING SLAB

EXISTING SLAB

SAW CUT & REMOVE 
EXISTING TOPPING, FILL 
LEVELED WITH T/O RAISED 
FLOOR

EXISTING TOPPING

175

ALIGN

NOURISH.

2.3290

3275

CORRIDOR

1104.9

3470.3

FE1

51

Level 3
349.040 m

CORRIDOR

1104.9

3470.3

- RSF1b FLOOR FINISH   
  (Resilient Rubber Sheet Flooring)
- 2-16mm LAYERS OF PLYWOOD
- CONCRETE SURFACE PANEL

STEEL PEDESTAL. SEE 
SPECIFICATION

EXISTING 
SUSPENDED SLAB

EXISTING CONCRETE WALL

EXPOSED SURFACE THRESHOLD 

CONC. ON STEEL DECK
REFER TO STRUCTURE

ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

REFER TO STRUCTURE

50

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

W6

FF2-A

RETURN NEW GWB AT HEAD 
AND JAMBS OF WINDOWS.

13 mm SOLID SURFACE WINDOW SILL 
BONDED ON 13mm PLYWOOD

CLOSED CELL GASKET

FF2-A

GL 14- POLYCARBONATE PLASTIC
WITH METAL CHANNELS ON ALL 
SIDES - SEE SCREEN SCHEDULE

GRAY HATCH DENOTES 
EXISTING EXTERIOR 
WALL AND CURTAIN 
WALL CONSTRUCTION

PROVIDE BLOCKING FOR 
SCREEN FASTENERS

PROVIDE BLOCKING FOR 
SCREEN FASTENERS

25

15 mm

Level 3
349.040 m

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

W.7

05-50-00 WELDED STEEL ANDLE HANGERS, 
BRACES AND CONTINUOUS RAIL ANCHORED 
TO U/S OF STRUCTURAL BEAM ABOVE AS 
REQUIRED FOR CONTINUOUS SUPPORT OF 
GLASS WALL HEAD

SLOT BOLT CONNECTION AS 
REQUIRED FOR DEFLECTION

FINISHED CEILING - SEE RCP

BUTT & SEALED JOINTED FIXED 
GLASS WALL PANEL. 
REFER TO SCREEN SCHEDULE.

CRL STANDARD 4" HEADER 
W/ GLAZING POCKET

CRL SIDELITE RAIL - SEE SPEC.

CRL SILL - STANDARD PROFILE

SURFACE MOUNT ELECT. RACEWAY 

PLAN DEATIL: VERTICAL MULLION

50
ELECT CABLE DOWN FROM 
CEILING TO RACEWAY 

Level 3
349.040 m

W2 W1.8

DEMOLISHED EXISTING 
BRICK VENEER

NEW CONC. SLAB W/ 
STEEL DECK
REFER TO STRUCTURE

EXISTING CONC. WLL

EXISTING CONC. SLAB

PM2S-F60

WORK AREA/ EQUIP STORAGESAFE

LINE OF STAIR BEYOND

ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

RUBBER OR VINYL EPOXY

VINYL RUBBER

EXISTING EPOXY

METAL TRANSITION STRIP

METAL TRANSITION STRIP

METAL TRANSITION STRIP
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - SECTION DETAILS INTERIOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/22/23

140022022

A605

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

A605

1 FLOOR TRANSITION DETAIL
1 : 5,  REF: 1/ A303.1/ A605

2 FLOOR TRANSITION DETAIL
1 : 5,  REF: 1/ A303.1/ 1 : 5,  REF: 1/ A303.1/A605

3 FLOOR TRANSITION DETAIL

1 : 5,  REF: 1/ A303.1/A605

5 FLOOR TRANSITION DETAIL

1 : 5,A605

10 FLOOR TRANSITION DETAIL

A605

8 SD - GLASS SCREEN FIXED TO METAL DECK
1 : 10,  REF: 1/ A303.1/1 : 5,  REF: 6/ A562/A605

6 SECTION DETAIL @ PATIENT ROOM EXTERIOR WALL SCREEN
A605

7 SD - GLASS SCREEN FIXED TO STRUCTURE BEAM
1 : 10,  REF: 1/ A303.1/

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

1 : 5,  REF: 1/ A303.1/A605

9 FLOOR TRANSITION DETAIL
1 : 5A605

11 FLOOR TRANSITION DETAILS



EW-CP-ST

W.6

EW-MP-ST

CONTINUOUS PREFINISED METAL 
CLOSURE - FINISH TO MATCH EW-
MP-ST

THERMALLY BROKEN CLIP   

HORIZONTAL L SUBGIRT 

EDGE OF PRECAST 
CONCRETE PANEL 
BELOW

IT
3454

13
 m

m
 C

O
N

TR
O

L 
JO

IN

EDGE OF EXISTING 
CONC. SLAB

EDGE OF NEW 
CONC. SLAB

LINE OF ALUMINUM
FLASHING 
REFER TO 3/A620

60
0

600

CONT. PREFINISHED 
METAL CLOSER

WOOD BLOCKING AS 
REQ'D

WG

D2

W1.4

SHELL-IN
3455

PRECAST 
CONCRETE 
PANEL BELOW

REMOVE EXISTING 
CONCRETE SIDEWALK. 
EXTEND RAISED FLOOR

DEMOLISH EXISTING 
VESTIBULE 
STOREFRONT GLAZING

WG

W2

SHELL-IN
3455

WAITING

3153

PM2S

EXISTING 
WINDOW

NEW STOREFRONT 
GLAZING

EXISTING FURRING

EXISTING COLUMN 

EW-MP-ST

PRECAST CONCRETE 
PANEL BELOW

W1.8

SF1

W2

SHELL-IN
3455

MH EXAM/ INTERVIEW

3277B

ELEC
3456

PM2S-F60

PF4-F60
W1.8

PM2S

APPLY OPAQUE FILM TO THE EXTERIOR 

SIDE OF THE GLASS

W2

WH

CORRIDOR

3276

CORRIDOR

1104.10

3458

PF2

PM2S

MH EXAM/ INTERVIEW

3277A

3457

EXISTING WALL

EXISTING CONCRETE 
COLUMN

REMOVE 300MM OF 
EXISTING GB AND 
INSTALL NEW GB 

W1.8

17
3

EXISTING FURRING

THRESHOLD AT 
THE RAISED FLOOR

REGISTRATION

1-1.0012

3457

W2

WP

EXISTING EXTERIOR WALL

PM3S-F120

EW-MP-ST

15 ga. GALV. STEEL 'Z' GIRT 
TO SECURED ST. ANGLE

SS CLIP, FASTEN TO EXISTING 
BRICK 

WN.9

W1.8

10
0

152x125 GALV. STEEL ANGLE SECURED 
TO METAL ROOF DECK BELOW, BOTH 
SIDE OF EXPANSION JOINT

GALV. STEEL CLOSER, 
BOTH SIDE OF EXPANSION 
JOINT

PROVIDE CONTINUITY 
OF A/V BARRIER 

LINE OF EXP. JOINT/EDGE OF SLAB 

G

EW-MP-CMU

241

919

100 MM MIN SERVICE CLEAR.

115 241116

CONC. FOUNDATION 
WALL BELOW

PRECAST CONC. PANEL 
WITH INSULATION BELOW

LINE OF ALUMINUM FLASHING 
REFER TO 4/A620

LINE OF TRENCH DRAIN

AMBULANCE GARAGE

LINE OF COL. CONC. BASE

PREFINISHED STEEL 
COILING DOOR JAMB (TYP.)
REFER TO 2/A601

7575

10
0

45
5

CONT. STEEL ANGLE

25

76X76 STEEL ANGLE 

D2

WP

W1.4

CMU-190-F120

EW-MP-ST

SUPPLY & CLEAN LINEN

1-1.001.03

3483

LINE OF EXISTING 
RETAINING WALL 
BELOW

WN.9

EW-MP-CMU

PRECAST CONC. 
PANEL WITH 
INSULATION BELOW

LINE OF ALUMINUM 
FLASHING 
REFER TO 4/A620

90

CONTINUOUS 
PREFINISED METAL 
CLOSURE - FINISH TO 
MATCH EW-MP-ST

CONT. PREFINISHED 
METAL CLOSER

WP

CAULKING AND 
BACKROD

GALV. STEEL ANGLE

EW-MP-CMU

WN.9

PRECAST 
CONC. PANEL 
WITH 
INSULATION 
BELOW

LINE OF ALUMINUM 
FLASHING 
REFER TO 4/A620

WP

G

OVERHEAD SECTIONAL 
INSULATED  DOOR

PROVIDE CONTINUITY OF A/V 
BARRIER AROUND STEEL POST

CONT. WEATHER STRIPPING @ DOOR 
HEAD & JAMBS

VERTICAL GALVANIZED ANGLE  

THERMALLY BROKEN CLIP 

CONT. PRE-FORMED & PREFINISHED STEEL 
PLATE PLUG WELDED TO FORMED STEEL 
ANGLES, COORDINATE DEPTH WITH WALL 
ASSEMBLY AND STRUCT. STEEL (TYP.)

BACKER ROD & SEALANT 
(TYPICAL) IN 10mm GAP

C CHANNEL REFER TO 
STRUCTURAL DWGS. ALIGN 
EXTERIOR FACE WITH CMU

FORMED THICK GALV. STEEL ANGLES

CONC. FOUNDATION 
WALL BELOW

76X76 STEEL ANGLE REFER TO STRUC FOR CMU 
REINFORCEMENT

SLEEVE PLATE SHOP WELDED 
TO DOOR FRAME 

GLAV STEEL STRIP ANCHOR 45X400X3MM @ 400 O.C.

AMBULANCE GARAGE

1-1.001.01

3484

E
W

-M
P

-C
M

U

EW-MP-CMU

WN.9

25

75

LINE OF TRENCH DRAIN

STEEL CROSS BRACING
REFER TO STRUCTURE

PRECAST CONC. PANEL 
WITH INSULATION BELOW

LINE OF ALUMINUM FLASHING 
REFER TO 4/A620

F

G

EW-CP-ST

ALUM. PANEL CLADDINGBACKER ROD & SEALANT 

SOLID SURFACE WINDOW SILL

RETURN TERMINATE TRANSITION MEMBRANE 
INTO CURTAIN WALL "SHOULDER" TYP.

EXTERIOR SHEATHING

PRE-FINISHED ALUM. 
CLOSURE.

OVERLAP WINDOW 
FRAME MIN 13 MM 
AND SEAL 

ENGINEERED STEEL 
STRUCTURE TO SUPPORT 
ALUM. PANEL

CONT. STRUCTURAL 
THERMAL BREAK

4160 mm to grid WK

22
5

WK

F
FE1 FE1

EW-CP-ST

CG2 CORNER GUARDS

366

D2

W1.4

PRECAST 
CONCRETE 
PANEL 
BELOW

EXISTING CONCRETE 
SIDEWALK

LEAVE 1000 MM OF EXISTING 
CONCRETE SIDEWALK

CONSTRUCT TEMPORARY WALL:
- 16MM GYPSUM BOARD 
- AIR/VAPOUR BARRIER 
- 152MM METAL STUDS 
- 19 MM EXTERIO GRADE PLYWOOD 

EXISTING VESTIBULE 
STOREFRONT GLAZING

WG

90
0

900

E
X

IS
T

IN
G

 C
O

N
C

R
E

T
E

 S
ID

E
W

A
LK

SHELL-IN 
3455
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - PLAN DETAILS EXTERIOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/14/23

140022022

A610

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 1/ A303.1/A610

4 LEVEL 3 - PLAN DETAIL @ GRID WG AND W.6

A610

9 LEVEL 3 - PD @ GRIDS WG AND D2
1 : 5,  REF: 1/ A303.1/

1 : 5,  REF: 1/ A303.1/A610

13 LEVEL 3 - PLAN DETAIL @ GRIDS WG AND W2
1 : 5,  REF: 1/ A303.1/A610

12 LEVEL 3 - PLAN DETAIL @ GRID W2
1 : 5,  REF: 1/ A303.1/A610

11 LEVEL 3 - PLAN DETAIL @ GRIDS WH AND W2
A610

10 LEVEL 3 - PLAN DETAIL @ GRIDS WP AND W2
1 : 5,  REF: 1/ A303.1/

1 : 5,  REF: 1/ A303.1/A610

3 LEVEL 3 - PLAN DETAIL @ GARAGE DOOR FRAME

1 : 5,  REF: 1/ A303.1/A610

5 LEVEL 3 - PLAN DETAIL @ GRIDS WP AND D2

1 : 5,  REF: 1/ A303.1/A610

1 LEVEL 3 - PD @ EXTERIOR DOOR FRAME
1 : 5,  REF: 1/ A303.1/A610

2 LEVEL 3 - PLAN DETAIL @ GRIDS G&WP

1 : 5,  REF: 1/ A303.1/A610

6 PLAN DETAIL @ STOREFRONT FIN
1 : 5,  REF: 1/ A303.1/A610

7 LEVEL 3 - PLAN DETAIL @ GRIDS WK & F
A610

8 PLAN DETAIL @ GRIDS WG AND D1 (TEMPORARY)
1 : 5,

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



G

WK.8

FF2

WR (P U)

1-1.0011

3468.1

FF2

STRUCTURAL STEEL 
CROSS BRACING
REFER TO STRUCTURE

EW-MP-ST

EW-MP-ST

LINE OF PRECAST 
CONCRETE BASE BELOW

LINE OF METAL 
FLASHING BELOW

LINE OF METAL 
FLASHING BELOW

LINE OF PRECAST 
CONCRETE BASE BELOW

WN

FF2-A

PF4S-F60-AA

EXISTING EXTERIOR WALL

EXISTING DOOR FRAME CORRIDOR

2-1.018.04

1070

NEW THRESHOLD 

EX.1070

EX.1070

1070.6

F

WH

CAULKING & BACKROD TYP.

EXTERIOR SHEATHING

EW-CP-ST

INF. CTL KIOSK/TAXI PHONES

1-1.003.02

3451

WIN02

PROVIDE CONTINUITY 
OF A/V BARRIER

SOLID SURFACE 
WINDOW SILL BELOW

LINE OF PRECAST 
CONCRETE BASE BELOW

FILL VOID WITH MINERAL 
WOOL INSULATION 

PORCELAIN TILE WALL 
FINISH

LINE OF METAL FLASHING 
BELOW

320

24
5

WH

G

SOLID SURFACE 

WIN02

WALK-IN ENTRANCE VEST.

1-1.003

3450

WIN03

PRECAST CONCRETE 
BASE BELOW

?

W.6

CAULKING & BACKROD TYP.

EXTERIOR SHEATHING

WALK-IN ENTRANCE VEST.

1-1.003

3450

PG3

PRECAST CONCRETE BASE BELOW

FILL VOID WITH MINERAL 
WOOL INSULATION 

PORCELAIN TILE WALL FINISH

HSS POST
REFER TO STUCTURE

G

CERAMIC PANEL 
CLADDING

STRUCTURAL STEEL 

CONCRETE

LINE OF PRECAST 
CONCRETE BASE BELOW

WG

G

METAL STUD 64 MM

PLYWOOD SHEATHING

CERAMIC PANEL 
CLADDING

STRUCTURAL STEEL 

WG

F

WK.8

FF2

FF2

EW-CP-STEW-MP-ST

HSS, BRACING. SEE 
STRUCTURAL DRAWINGS

PRECAST CONCRETE 
PANELS BELOW

W2

WM.4

W1.8
DECONT STORAGE

1-1.001.06

3481

AMBULANCE GARAGE

1-1.001.01

3484

DECONTAM.

3326

3481

SEALANT AND BACKER ROD

EXISTING WALL

NEW CONCRETE TOPPING OVER EXISTING SLAB

PM3S-F120

LINE OF EXISTING AND NEW 

TOPPING 

20
0

CONTROL JOINT

NEW GYPSUM BOARD

W2

WL.5

W1.8

FE1

FF1

FF1

NEW CONCRETE TOPPING 

OVER EXISTING SLAB

PG2S FE1

VESTIBULE

3325

AMBULANCE VESTIBULE

1-1.001.07

3480

EMS POLICE OFFLOAD

1-1.001.02

3290

CORRIDOR

1104.9

3470.3

CG3 CORNER GUARD

W2

W1.8

PF2

PF2

PF2
FE1

CORRIDOR

3276

CORRIDOR

1104.10

3458

CORRIDOR

1104.9

3470.3

THRESHOLD AT THE 

RAISED FLOOR

D2

WP

W1.4

WN.9

13

150 MIN.  150

M
IN

. 1
50

- SHEET DRAINAGE BOARD WITH 
FILTER CLOTH 
- 75mm RIGID INSULATION (INSUL-2)
- 3 mm PROTECTION BOARDS
- WATERPROOFING MEMBRANE 
- CONCRETE FOUNDATION WALL, 
REFER TO STRUCTURAL

CONT. WATERPROOFING 
MEMBRANE

EXISTING RETAINING 
WALL

CONT. WATER 
PROOFING CAULKING
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - PLAN DETAILS EXTERIOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 07/18/23

140022022

A611

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 1/ A303.1/A611

1 LEVEL 3 - PLAN DETAIL @ GRIDS WK.8 & G

1 : 5,  REF: 1/ A301.1/A611

8 LEVEL 1 - PLAN DETAIL @ EXST. DOOR 1070
A611

6 LEVEL 3 - PLAN DETAIL - STRORE FRONT JAMB / GRIDS WH & F
1 : 5,  REF: 1/ A303.1/

A611

2 LEVEL 3 - PLAN DETAIL @ GRIDS WH & G
1 : 5,  REF: 1/ A303.1/ 1 : 5,  REF: 1/ A303.1/A611

4 LEVEL 3 - PLAN DETAIL @ AUTOMATIC SLIDING DOOR
1 : 5,  REF: 1/ A303.1/A611

3 LEVEL 3 - PLAN DETAIL @ GRIDS WG AND G

1 : 5,A611

7 PLAN DETAIL @ GRIDS WG AND G
1 : 5,  REF: 1/ A303.1/A611

5 LEVEL 3 - PLAN DETAIL @ GRIDS WK.8 & F

1 : 5A611

9 LEVEL 3 - PLAN DETAIL @ GRIDS WM.4 & W2
1 : 5A611

10 LEVEL 3 - PLAN DETAIL @ GRIDS W2 & WL.5
1 : 5A611

11 PLAN DETAIL @ GRID W2

AT CONC PIER 

ABOVE CONC PIER 

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

1 : 5A611

12 Detail 0



WL 3A

D2

W1.4

EW-MP-ST

EW-MP-ST

15
0

15
0

10
0

15
0

LINE OF EXPANSION 
JOINT AT ROOF

GALV. STEEL ANGLE SECURED 
TO METAL ROOF DECK BELOW, 
BOTH SIDE OF EXPANSION 
JOINT

GALV. STEEL CLOSER, 
BOTH SIDE OF 
EXPANSION JOINT

STEEL COLUMN
REFER TO STRUCTURE

FILLED W/ SEMI 
RIGID INSULATION

TURN UP WATERPROOF 
EXP.JT. 1 UP TO TOP OF 
HORIZONTAL EXP.JT2. 

COMPENSABLE EXPJT2 

100

10
0

10
0

10
0

WK.9L

D4

D2

WP

W1.4

WN.9

1500 MM MINIMUN

4
A625

PRECAST CONCTRETE 

PANEL BELOW

EW-MP-CMU

A625

5_______

HSS 102X102X6 

STEEL PLATE

HSS 102X102X6 DOOR FRAME

EXISTING CONC 

WALL BELOW

2483

100 1610 200 150

HEAVY DUTY HINGE

EDGE OF FROST SLAB 

NEW BRICK VENEER 
WARP AROUND 
EXISTING CONC. WALL, 
MIN 1½ UNITS. MATCH 
EXISTING BRICK. 

MAX

100

MAX

100
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - PLAN DETAILS EXTERIOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 02/26/24

140022022

A612

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5A612

1 PLAN DETAIL @ EXPANSION JOINT LEVEL 4
1 : 10A612

2 PLAN DETAIL - STEEL GATE

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



WP

ASPHALT IMPREGNATED FIBRE 
BOARD JOINT FILLER

EXTEND VAPOUR BARRIER UP MIN. 
100mm AND SEAL TIGHT TO 
FOUNDATION WALL

FW1-CONC

FILTER CLOTH COVERED 
PERFORATED DRAIN PIPE 
Ø 100mm

CLEAR 20mm STONE 
SURROUNDED WITH FILTER 
FABRIC

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

EXTEND INSULATION 2400mm 
BELOW GARDE 

- FOUNDATION WATERPROOFING MEMBRANE 
- 3mm PROTECTION BOARD 
- SHEET DRAINAGE BOARD WITH FILTER CLOTH 

APPROVED BACKFILL

WN.9

Level 3
349.040 m

WP

49
0 GARAGE FLOOR ASSEMBLY

- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB 

HYDRONIC HEATING TUBES

STRUCTURAL STEEL COLUMN
REFER TO STRUCTURE

CONT. 200mmX400mm BAND OF 
19mm CLEAN CRUSHED STONE 
WRAPPED IN FILTER CLOTH

AMBULANCE GARAGE

1-1.001.01

3484

25

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED FIBRE 
BOARD JOINT FILLER

25
50

PREFINISHED METAL 
DRIP FLASHING.

PROVIDE TERMINATION SEAL

EW-PC-CONC

M
IN

. 1
50

THERMALLY ISOLATED 
STAINLESS STEEL CLADDING 
SUPPORT WITH OUTRIGGER

LINE OF CONC. BASE BEYOND

WN.9

20
0

CONT. ASPHALT 
IMPREGNATED FIBRE 
BOARD JOINT FILLER

T.O. GARAGE STEEL
354.180 m

WP

SLOPE

R1

A620

8 Sim

TO WOOD

TO WOOD

ELEV=13,058

WN.9

Level 3
349.040 m

FG

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB 

HYDRONIC HEATING TUBES

FINISHED GRADE
REFER LANDSCAPE AND CIVIL 

DOOR BOTTOM WEATHER SEAL

INSULATED COILING DOOR 

T
/O

 F
O

U
N

D
A

T
IO

N
 W

A
LL

 A
T

 C
O

IL
IN

G
 D

O
O

R

44
2

TRENCH DRAINAGE
REFER TO MECH.

STEEL ANGLE SECURED w/ 
CONCRETE SLAN & TRENCH DRAIN,
BOTH SIDE

STEEL ANGLE SECURED w/ 
CONCRETE SLAB

DEGE OF WALL BEYOND

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER.

FW1-CONC

AMBULANCE GARAGE

1-1.001.01

3484

15
0

170 mm 360 mm

F

T.O. EMERG. STEEL
352.622 m

G

CONT. 76X50X6.4 GALV. 
STEEL ANGLE 

CONT. WEATHER STRIPPING @ 
DOOR HEAD & JAMBS

CONTINUOUS FORMED 6 MM GALV 
AND PAINTED STEEL PLATE PLUG 
WELDED TO FORMED STEEL 
ANGLES AND GROUND SMOOTH, 
COORDINATE DEPTH WITH WALL 
ASSEMBLY AND STRUCT STEEL

6MM DIA. WEEP HOLE @ 600 O.C.

HSS SECTION 
REFER TO STRUCTURE

PREFINISHED METAL 
DRIP FLASHING.

PROVIDE TERMINATION 
SEAL ON REVERSE 
LAPPED MEMBRANE (TYP)

76X76X STEEL ANGLE DOOR ENCLOSURE

320

EW-MP-CMU

25
75

PROVIDE TERMINATION SEAL

FILLED W/ SEMI RIGID 
INSULATION

Level 3
349.040 m

G

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER.

SLAB ON GRADE (SOG) 
ASSEMBLY (TYP.)

SOLID SURFACE WINDOW SILL 
BONDED ON 13mm PLYWOOD

CONT. CAULKING, COLOR TO MATCH SILL

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. FINISH TO MATCH 
STOREFRONT MULLION

CONT. SEALANT w/ BACKER ROD (TYP.)

FINISHED GRADE
REFER LANDSCAPE 
AND CIVIL 

EW-PC-CONC

CONT. BEAD OF SEALANT OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

60
0

20
0

40
0

CONT. NON-SHRINK PRECISION GROUT

CONT. SLOPE GROUT
CONT. CONCRETE GRADE BEAM
REFER TO STRUCTURE

15
0

FLEXIBLE PREFORMED SILICONE TRANSITION MEMBRANE. 
RETURN TRANSITION MEMBRANE TO WINDOW "SHOULDER", TYP.10

0

STAINLESS STEEL THERMALLY BROKEN 
PRECAST CONC. PANEL APRON SUPPORT 
CLIPS. (TYP.)

BELOW GRADE VAPOUR BARRIER MEMBRANE 

CONT. GALV. 127X76X6.4

CONT. CAULKING, COLOR TO MATCH SILL

CONT. SILICON SHEET VAPOUR BARRIER (TYP.)

T.O. EMERG. STEEL
352.622 m

G

CONT. PRE-FINISHED METAL 
DRIP FLASHING

PROVIDE TERMINATION SEAL

16mm GYP. SHEATHING TO EACH 
SIDE OF 152mm (MIN. 43MIL) GALV. 
STEEL STUDS @ 400mm OC (TYP.)

SLOPE

STEEL STUD OUTRIGGER 
DESIGN BY STUD SUPPLIER

30mm CERAMIC PANEL FINISH

ACT CEILING
REFER TO RCP

CONT. PREFINISHED METAL 
CLOSURE

EDGE OF EXT. WALL BEYOND

A620

8 Sim

TO WOOD

TO WOOD

ELEV=11,364

75
25

CONT. HSS
REFER TO STRUCTURE

CONT. 38X51X5 SEEL ANGLE
REFER TO STRUCTURE

US STEEL

US STEELELEV=10,100

CLG-WDLK 2750

STEEL BEAM
REFER TO STRUCTURE

35

SLOPE

PRE-FINISHED METAL FLASHING HEAT 
RESISTANT FLEXIBLE FLASHING BONDED. 
EXTEND DOWN VERT. FACE OF WOOD PARAPET 
CAP EDGES (TYP.)

CONT. 38x76 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

FILL VOIDS WITH MINERAL 
WOOL INSULATION (TYP.)

CONT. PRESERV. TREATED 
38x152mm SOLID WOOD 
BLOCKING SCREW FIXED (2 
ROWS) TO STEEL STUD TOP 
TRACK @ 300mm O/C  (TYP.)

16mm PRESERVATIVE TREATED 
PLYWOOD SCREW FIXED TO 38x38 & 
38x76 PRESERVATIVE TREATED 
BLOCKING (TYP.)

38x89 PRESERVATIVE WOOD TREATED 
BLOCKING @ 600mm OC BOLTED (2 
BOLTS) TO WOOD BLOCKING ON STUD 
FRAME (TYP.)

CONT. 38x38 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

- PREFIN. 33MIL METAL FLASHING (TYP.) 
- DIFFUSION MEMBRANE
- 100mm RIGID INSULATION
- MODIFIED BITUMEN MEMBRANE 
- CONT. SELF ADHERING AIR/VAPOUR 
BARRIER

CONT. 3mm ALUM. TRIM 
FIXED TO BLOCKING & 
PANEL EDGE. SILICONE 
SEALED

EXTEND SELF ADHERING 
AIR/VAPOUR BARRIER UP & OVER 
BLOCKING & DOWN 

CONT. GALV. STEEL 
ANGLE

CONT. GALV. STEEL PLATE
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 07/18/23

140022022

A620

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 1/ A561/A620

1 SECTION DETAIL- FOUNDATION / BASEMENT WALL

1 : 5,  REF: 1/ A561/A620

4 SECTION DETAIL - WALL EW-MP-CMU BASE

1 : 5,  REF: 1/ A561/A620

7 SECTION DETAIL -  WALL EW-MP-CMU PARAPET

1 : 5,  REF: 2/ A561/A620

2 SECTION DETAIL - OVERHEAD DOOR SILL

1 : 5,  REF: 2/ A561/A620

5 SECTION DETAIL - OVERHEAD DOOR HEAD

1 : 5,  REF: 6/ A561/A620

3 SECTION DETAIL STOREFRONT SILL

1 : 5,  REF: 6/ A561/A620

6 SECTION DETAIL STOREFRONT HEAD / PARAPET

1 : 2A620

8 TYPICAL PARAPET DETAIL @ CERAMIC CLADDING w/ STEEL STUD

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 3
349.040 m

D2W1.4

NEW CONCRETE TOPPING ON 
EXISTING CONCRETE  FLOOR SLAB

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED 
CONCRETE SLAB 
- WATERPROOFING MEMBRAME
- CONCRETE STRUCTURE SLAB 

STRUCTURE BEAM
REFER TO STRUCTURE

STEEL STRUCTURE 
COLUMN BEYOND
REFER TO STRUCTURE

EXISTING CONCRETE  FLOOR SLAB

CONT. 250mm EXPANSION 
JOINT STAINLESS STEEL STRIP

CONT. 1 1/2-HOUR FIRE-RATED WALL 
COMPRESSION SEAL

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

SLOPE

CONT. ASPHALT 
IMPREGNATED FIBRE 
BOARD JOINT FILLER

Level 4
352.393 m

D2

T.O. GARAGE STEEL
354.180 m

T.O. EMERG. STEEL
352.622 m

EXISTING SEALED 
GLAZING UNIT

EXISTING EXTERIOR 
CURTAIN WALL

EXISTING BRICK

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

EXISTING CONCRETE SLAB

16mm GYPSUM BOARD

W1.4

ROOF DRAIN REFER

TO MECH DWGS

16 mm PRESERVED TREATED 
PLYWOOD FIXED TO CONT 4mm 
FORMED GLV STEEL BENT PLATE 

PREFIN METAL COUNTER FLASHING 

16 GA PREFIN METAL FLASHING

PREFIN ALUM FLASHING DRIP

PROVIDE TERMINATION SEAL FOR 
REVERSE LAPPED MEMBRANE (TYP)

CONT. MIN. 102x127x6 ST. L FIXED TO 
U/S OF OUTRIGGERS

STEEL BEAM; REFER TO 
STRUCT. DWGS

150 mm PREDRILLED ALUM 
CLOSURE FIXED TO CURB WALL

REFER TO ARCH ROOF PLAN 
FOR ROOF DRAIN LOCATIONS

DECK CLOSURE 

RAIN WATER PIPING. 
REFER TO MECH DWGS

EXTEND MOD BIT CAP SHEET AND BASE 
SHEET UNDER ROOF DRAIN CLAMPING RING. 
CUT AND FIT NEATLY TO DRAIN  PROFILE

VAPOUR BARRIER COVERED DRAIN PIPE 
INSULATION (SEE MECH DWGS)

125mm THICK MINERAL WOOL INSUL 
COVERED WITH NON COMBUSTIBLE 
VAPOUR BARRIER MEMBRANE

LAP AND BOND VAPOUR BARRIER ONTO
VAPOUR BARRIER OVER PIPE INSUL

BOND VAPOUR BARRIER TO U/S GYP. 
ROOF SHEATHING MIN 100 MM

DECK CLAMP

GALV. ST. CONTRACTOR TO 
ENGINEER STEEL STUDS PER 
DELEGATED DESIGN REQUIREMENT  

CONT. 152x152mm HSS

BACKER ROD & SEALANT

R1 

150

66
81

4

22mm METAL FURRING
406mm ON CENTRE

EXISTING CONCRETE BEAM

SLOPE

R1

EW-MP-ST

A620

8 Sim

CONT. 102X102 GALV. ANGLE

A621

3 Sim

CONT. GLAV. STEEL BENT PLATE

GC TO ENGINEER HSS AND 
OUTRIGGERS PER DELEGATED 
DESIGN REQUIREMENT 

TO WOOD

TO WOOD

ELEV=13,058

GC TO ENGINEER OUTRIGGERS PER 
DELEGATED DESIGN REQUIREMENT 

EXP. JT.- 02
REFER TO SPEC

CONT. GYPSUM BOARD

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

EXISTING EXTERIOR CURTAIN WALLREMOVE AND REINSTALL MULLION 
CAP AND PRESSURE PLATE

EXISTING CONT. ALUM. 
CURTAIN WALL ANCHOR REMOVE EXISTING INSUL AND 

PACK SOLID W/ BATT INSULATION

EXISTING CONCRETE BLOCK 
OR CONCRETE CURB 

EXISTING VENETIAN BLINDS

EXISTING WOOD BLOCKING AND INSULATION

EXISTING 3/4" PLAM SILL

EXISTING CONT. CLIP

EXISTING GYP. BD. ON 
METAL STUDS

EXISTING INSULATION

REMOVE EXISTING FLASHING AND 
REINSTALL NEW ALUM FLASHING 

R1
OVERLAP NE AVB OVER EXISTING AVB 
EXTEND TO T/O WALL

EXTEND WATERPROOFING UP THE WALL 

TERMINATION BAR

CONT. SEALANT 

TACK FLASHING UNDER CW FLASHING 
BEND AND FIX WITH RUBBER GASKET 
HEAD SCREW

EXISTING CONCRETE FLOOR 

EXTEND DIFFUSION MEMBRANE UP 
OVER THE INSULATION 

PREFIN. 33MIL METAL FLASHING (TYP.) 

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

M
IN

. 1
50

Level 4
352.393 m

D2

T.O. EMERG. STEEL
352.622 m

W1.4

STRUCTURE STEEL BEAM 
REFER TO STRUC.

EXISTING CONC SLAB 

STEEL STUDS FRAMING

2 HR SHAFT WALL 
ULC W452

STOP DIFFUSION MEMBRANE LAYER AT EXP JT, 
OVERLAP TOP AND BOTTOM WITH DIFFUSION 
MEMBRANE LAYER; EXTEND MIN 150mm

FILL WITH BATT INSULATION

R1

26 ga GLV METAL OVERLAP 
ROOF AVB 1OOmm EACH SIDE

CONT. FORMED MIN. 43 MIL GALV. 
STEEL DECK CLOSURE WELDED TO 
DECK (BOTHSIDE OF EXP. JOINT)

CONT. WOOD BLOCKING

2hr FIRESTOP TOP TRACK SEAL 
SYSTEM ULC HW-D-0872CONT. STEEL DEFLECTION TRACK

WATERPROOF EXPJT-01

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

200 100 200

NOTE:
GENERAL CONTRACTOR TO 
ENGINEER STEEL STUDS PER 
DELEGATED DESIGN REQUIREMENT 

100 450

150 150

Level 3
349.040 m

E1W.7 W.9

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB, REFER TO STRUCTURE

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- WATERPROOFING MEMBRAME
- CONCRETE STRUCTURE SLAB, REFER TO STRUCTURE

AMBULANCE GARAGE

1-1.001.01

3484

475 380

Level 3
349.040 m

FG

EW-CP-ST

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER.

SLAB ON GRADE (SOG) 
ASSEMBLY (TYP.)

EXTEND VAPOUR BARRIER 
MEMBRANE & LAP WITH  @ MIN. 
100MM AND SEAL TIGHT TO 
FOUNDATION WALL.

SOLID SURFACE WINDOW SILL 
BONDED ON 13mm PLYWOOD

CAULKING, COLOR TO MATCH SILL

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. FINISH TO 
MATCH STOREFRONT MULLION

CONT. SEALANT w/ BACKER ROD (TYP.)

CONCRETE PAVING . 
SEE CIVIL DWGS

ALUM. PANEL 
CLADDING

ALUM. PANEL SOFFIT

ALUM. PANEL 
CLADDING

ALUM. PANEL SOFFIT

CONT. HSS GIRT
REFER TO STRUCTURE

CONT. CONCRETE CURB
REFER TO STRUCTURE

395

CONT. WATERPROOFING MEMBREN 

WATERPROOFING 
EXT. TYPE PLYBOARD

CONT. WATERPROOFING MEMBREN 

WATERPROOFING 
EXT. TYPE PLYBOARD

10MM THICK FABREEKA-TIM STRUCTURE 
THERMAL BREAK OR APPROVED

10MM THICK FABREEKA-TIM STRUCTURE 
THERMAL BREAK OR APPROVED

19

SLOPE MIN. 1%

Ø 5MM WEEP HOLES AND VENTS 400MM O.C.  

Ø 5MM WEEP HOLES AND VENTS 400MM O.C.  

TO STEEL

TO STEEL

ELEV=7,933

US STEEL

US STEELELEV=9,751

CONT. NON-SHRINK PRECISION GROUT

M
IN

. 1
00

M
IN

. 1
00

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. C/W 13mm THK. 
THERMAL SPACER AT CONNECTION TO 
BACKUP WALL.
FINISH TO MATCH CERAMIC CLADDING

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP 
FINISH TO MATCH CERAMIC CLADDING

CONT. 33 mil GALV. SHEET STEEL 
THRU-WALL FLASHING C/W 13mm 
THK. THERMAL SPACER AT 
CONNECTION TO BACKUP WALL.

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

SLOPE MIN. 1%

39
12

5
32

RADIANT PANEL

REFER TO RCP & MECH.

CONT. SLOPE GROUT
CONT. CONCRETE GRADE BEAM
REFER TO STRUCTURE

STRUCTURE STEEL BEAM
REFER TO STRUCTURE

ENGINEERED STEEL STRUCTURE 
TO SUPPORT ALUM. PANEL SOFFIT

ENGINEERED STEEL STRUCTURE 
TO SUPPORT ALUM. PANEL SOFFIT

CONT. HSS GIRT
REFER TO STRUCTURE

CONT. SILICON SHEET VAPOUR BARRIER  (TYP.)

15
0
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/22/23

140022022

A621

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 3/ A561/A621

6 SECTION DETAIL @ EXPANSION JT. BET. NEW & EXISTING FLOOR SLAB

1 : 5A621

1 SECTION DETAIL AMBULANCE GARAGE NORTH WALL AND ROOF DRAIN
1 : 5,  REF: 1/ A562/A621

3 SECTION DETAIL -  NEW ROOF - EX SOUTH WALL LEVEL 4
A621

2 SECTION DETAIL - ROOF EXPANSION JOINT
1 : 5,  REF: 1/ A562/

1 : 5A621

9 SECTION DETAIL @ GARAGE SLAB GRID E1

1 : 5A621

5 SECTION DETAIL STOREFRONT FIN

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 3
349.040 m

WP

24 ga. PRE-FINISHED METAL 
DRIP FLASHING

PROVIDE TERMINATION SEAL

PREFINISHED EXTERIOR 
ALUMINUM CEILING PANELS ON 
CARRIER CHANNEL SYSTEM
REFER TO RCP

CARRIER CHANNEL HANGER

TYP. STEEL SUBFRAMING ON 
THERMALLY BROKEN CLIPS

EW-MP-ST

WN.9

STEEL DECK w/ CONC.
REFER TO STRUCTURE

88
0

STEEL STRUCTURE BEAM
REFER TO SRTUCTURE

92mm STEEL STUDS @ 400mm

- SPAY FIRE PROOFING 
- MIN 125MM SPRAY FOAM 
INSULATION 
- THERMAL BARRIER 

PRE-FINISHED METAL FLASHING HEAT 
RESISTANT FLEXIBLE FLASHING BONDED. 
EXTEND DOWN VERT. FACE OF WOOD PARAPET 
CAP EDGES (TYP.)

CONT. 38x76 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

FILL VOIDS WITH MINERAL 
WOOL INSULATION (TYP.)

CONT. PRESERV. 
TREATED 38x152mm SOLID 
WOOD BLOCKING SCREW 
FIXED (2 ROWS) TO STEEL 
STUD TOP TRACK @ 
300mm O/C  (TYP.)

16mm PRESERVATIVE TREATED 
PLYWOOD SCREW FIXED TO 38x38 & 
38x76 PRESERVATIVE TREATED 
BLOCKING (TYP.)

38x89 PRESERVATIVE WOOD TREATED 
BLOCKING @ 600mm OC BOLTED (2 
BOLTS) TO WOOD BLOCKING ON STUD 
FRAME (TYP.)

CONT. 38x38 PRESERVATIVE 
TREATED WOOD BLOCKING SCREW 
FIXED TO THE ENDS OF EACH 38x89 
HORIZ. BLOCKING (TYP.)

- PREFIN. 33MIL METAL FLASHING (TYP.) 
- DIFFUSION MEMBRANE
- 100mm RIGID INSULATION
- MODIFIED BITUMEN MEMBRANE 
- CONT. SELF ADHERING AIR/VAPOUR 
BARRIER

CONT. 3mm ALUM. TRIM 
FIXED TO BLOCKING & 
PANEL EDGE. SILICONE 
SEALED

EXTEND SELF ADHERING 
AIR/VAPOUR BARRIER UP & OVER 
BLOCKING & DOWN 

CONT. GALV. STEEL 
ANGLE

CONT. GALV. STEEL PLATE

SLOPE

CONT. 2-10mm REBAR w/ GROUT

CONT. BOND BEAM

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

EXISTING CONCRETE BLOCK 
OR CONCRETE CURB 

EXISTING GYP. BD. ON 
METAL STUDS

EXISTING INSULATION

EXTEND WATERPROOFING UP THE WALL 

EXISTING CONCRETE FLOOR 

PREFIN. 33MIL METAL FLASHING (TYP.) 

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

R1

INTERIOR WALL
REFER TO FLOOR PLAN

INTERIOR CEILING
REFER TO RCP

CONT. 102x38 PRESSURE TREATED 
WOOD BLOCKING

102x38 PRESSURE TREATED WOOD 
BLOCKING @ 400mm OC

CONT. 102x38 PRESSURE 
TREATED WOOD BLOCKING

CONT. 76x127mm GALV. STEEL ANGLE

CONT. WATERPROOFING MENBRENE 
OVER STEEL ANGLE

CONT. METAL FLASHING WITH DRIP

M
IN

.  
15

0

NEW BRICK CLADDING

W2

T.O. GARAGE STEEL
354.180 m

W1.8

EXTEND WATERPROOFING 
UP THE WALL 

PREFIN. 33MIL METAL 
FLASHING (TYP.) 

CONT. 102x38 PRESSURE 
TREATED WOOD BLOCKING

102x38 PRESSURE TREATED 
WOOD BLOCKING @ 400mm OC

CONT. FORMED METAL 
FLASHING WITH DRIP

100

CONT. STEEL STRUCTURE 
BEAM
REFER TO STRUCTURE

CONT. PREFROMED 
METAL CLOSER

CONT. GALV. STEEL 
END ANGLE

LINE OF STEEL 
STRUCTURE COLUMN
REFER TO STRUCTURE

EXISTING WALL

FILLED W/ COMPRESSIBLE INSULATION

CONT. EDGE PROTECTION TAPE 

CONT. WATERPROOF EXP.JT1

M
IN

. 1
50

CONT. SELENT

Level 3
349.040 m

W2

372

SUPPLY & CLEAN LINEN

1-1.001.03

3483

EXIT STAIR Y

2200

PM3S-F120

LINE OF STRUCTURE 

STEEL COLUMN

REFER TO STRUCTURE

LINE OF STRUCTURE 
STEEL BEAM
REFER TO STRUCTURE

W1.8

CONT. 1 1/2-HOUR FIRE-RATED WALL 
COMPRESSION SEAL

252

162

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. GALV. 127X76X6.4 ST. 
ANGLE SECURED TO 
ST.PLATE

EXISTING WALL

EXISTING SLAB

Level 3
349.040 m

WP
EW-MP-CMU

ELEV=348.940

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB 

HYDRONIC 
HEATING TUBES

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. FINISH TO 
MATCH STOREFRONT MULLION

EW-PC-CONC

EW-MP-CMU

PREFINISHED METAL 
DRIP FLASHING.

PROVIDE 
TERMINATION SEAL

25
50

CONT. WOOD BLOCKING

PREFINISHED METAL SILL

STEEL LOUVER
REFER TO MECH. & SPEC.

PREFINISHED METAL 
DRIP FLASHING.

25

CONT. WOOD BLOCKING

PREFINISHED METAL SILL

BOND BEAM LINTEL 
REFER TO STRUCTURE 
LINTEL SCHEDULE

LINE OF STRUCTURE STEEL COLUMN 
REFER TO STRUCTURE

CONT. 200mmX400mm 
BAND OF 19mm CLEAN 
CRUSHED STONE 
WRAPPED IN FILTER 
CLOTH

LINE OF FINISHED 
WALL BEYOND

LINE OF CMU WALL BEYOND

38 362 25

CONT. 127x127x6.5 
GALV. STEEL ANGLE

CONT. 76x76x6.5 GALV. 
STEEL ANGLE, 
LOUVER SUPPORT

SOLID CMU CAP AT 
LOUVER SILL (TYP.)

CONT. 76x76x6.5 GALV. 
STEEL ANGLE

CONT. 127x76x6.5 GALV. 
STEEL ANGLE

CONT. WOOD BLOCKING AS REQ'D

FORMED STAINLESS 
STEEL Z min. 6mm THICK 
BOLTED TO CONC 
FOUNDATION 

CONT. NYLON BEARING 
BAD TO MATCH WIDTH 
OF SS SUPPORT Z 

WN.9

12
02

20
0

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT 
IMPREGNATED FIBRE 
BOARD JOINT FILLER
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 08/22/23

140022022

A622

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 2/ A562/A622

9 SECTION DETAIL @ GRID WP AND W2
A622

11 TYPICAL PARAPET DETAIL @ METAL PANEL w/ CMU
1 : 2,  REF: 2/ A630/

1 : 5,  REF: 1/ A304.1/A622

2 SECTION DETAIL @ GRID WK & D2

1 : 5,  REF: 1/ A304.1/A622

5 SECTION DETAIL @ EXPANSION JOINT

1 : 5,  REF: 1/ A303.1/A622

1 SECTION DETAIL @ NEW FLOOR & EXISTING FLOOR
1 : 5A622

4 SECTION DETAIL @ LOUVER SILL & HEAD (TYP.)

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

TO BE DEMOLISHED FOR 
FINAL INSTALLATION 

SOFFIT & STRUCTURAL STEEL 
SOFFIT FRAMING

METAL FLASHING

CANT

ROOFING, INSULATION 
& MEMBRANES

WOOD BLOCKING

ANCHOR BOLTS

- CONCRETE  BLOCK 
- STRUCTURE SUPPORT AND BRACING 
- BRICK VENEER

BRICK

CONCRETE BLOCK

EXISTING TO BE DEMOLISHED 
& REMOVED (SHOWN DOTTED)

EXISTING CONCRETE 
ROOF SLAB TO STAY 
(REFER TO STRUCTURAL)

EXISTING TO BE DEMOLISHED 
& REMOVED (SHOWN DOTTED)

EXISTING TO BE DEMOLISHED 
& REMOVED (SHOWN DOTTED)

ANCHOR BOLTS

WG

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

TO BE DEMOLISHED FOR 
FINAL INSTALLATION 

24 ga. PRE-FINISHED METAL DRIP 
FLASHING TO BE REMOVED FOR 
FINAL INSTALLATION

PROVIDE TERMINATION SEAL

CONT. PRE-FINISHED FORMED 
METAL BENT PLATE TO BE 
REMOVED FOR FINAL INSTALLATION 

DRIP HOLE @ 1200mm O.C.

A620

8 Sim

R1

EW-CP-ST

GALV. STEEL 'C' 
STRUCTURAL (ENGINEERED) 
STUDS FRAMING 

EXISTING CONCRETE 
SLAB

TEMP WALL ASSEMBLE
- 16MM GYPSUM BOARD 
- AIR/VAPOUR BARRIER 
- 152MM METAL STUDS W/ 150MM 
BATT INSULATION
- 19 MM EXTERIOR GRADE PLYWOOD 

TYP. STEEL SUBFRAMING ON 
THERMALLY BROKEN CLIPS

TO WOOD

TO WOOD

ELEV=11,364

TEMPORARY PANELS TO BE 
REMOVED FOR FINAL INSTALLATION 

500900

Level 3
349.040 m

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

TO BE DEMOLISHED FOR 
FINAL INSTALLATION 

24 ga. PRE-FINISHED METAL DRIP 
FLASHING TO BE REMOVED FOR 
FINAL INSTALLATION

PROVIDE TERMINATION SEAL

EXT. GRADE PLYWOOD SOFFIT

EW-MP-ST

R1

A620

8 Sim

TYP. STEEL SUBFRAMING ON 
THERMALLY BROKEN CLIPS

GALV. METAL ANGLES 

3mm ALUM. PLATE w/ 
DEFLECTION 'V'

TO WOOD

TO WOOD

ELEV=11,364

TEMPORARY PANELS TO BE 
REMOVED FOR FINAL INSTALLATION 

500

55

900

TEMP WALL ASSEMBLE
- 16MM GYPSUM BOARD 
- AIR/VAPOUR BARRIER 
- 152MM METAL STUDS W/ 150MM 
BATT INSULATION
- 19 MM EXTERIOR GRADE PLYWOOD 

TRAPPED INSULATION

2 PLY MODIFIED BITUMINOUS MEMBRANE

Level 3
349.040 m

Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

EW-MP-ST

A620

8 Sim

R1

STRUCTURE STEEL BEAM
REFER TO STRUCTURE

CONT. DEFLECTION STEEL TRACK

TYP. STEEL SUBFRAMING ON 
THERMALLY BROKEN CLIPS

3mm ALUM. PLATE w/ 
DEFLECTION 'V'

3mm ALUM. PLATE w/ 
DEFLECTION 'V'

SHELL-IN
3455

- FLOOR  FINISH REFER  TO FLOOR 
SCHEDULE
- 2x 16 mm LAYERS PLYWOOD 
- CONCRETE SURFACE PANEL 

STEEL PEDESTAL. 
SEE SPECIFICATION

20
0

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER.

EW-PC-CONC

- 75mm HIGH DENSITY EPS INSULATION BOARD 
- PROTECTION BOARD
- WATER PROOFING MEMBRANE
- DRAINAGE BOARD
- 60mm GRAVEL
- 100mm CONCRETE SIDE WALK

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. 

TO WOOD

TO WOOD

ELEV=11,364

20
0

NOTE:
- REMOVE EXISTING SIDEWALK AND ROAD LAYER INCLUDING 
EXISTING WATERPROOFING.
- REPAIR EXISTING CONCRETE AS REQUIRED 
- APPLY NEW WATERPROOFING, EXTEND AND OVERLAP MIN 
600MM FROM THE EDGE  NEW CONCRETE SIDEWALK

55
25

0

EW-PC-CONC

10
0

60
15

75

Level 3
349.040 m

WP

AMBULANCE GARAGE

1-1.001.01

3484

EDGE OF WALL BEYOND

INSULATED METAL DOOR
REFER TO DOOR SCHEDULE

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED 
CONCRETE SLAB 
- WATERPROOFING MEMBRAME
- CONCRETE STRUCTURE SLAB, 
REFER TO STRUCTUREFROST SLAB

REFER TO SLAB EDGE PLAN

FW1-CONC

WN.9

SLOPE

CONT. BEAD OF SEALANT OVER 
JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

250

Level 3
349.040 m

D2W1.4

AMBULANCE GARAGE
3484

13 190

CMU-190-F90

AMBULANCE VESTIBULE
3480

LINE OF STEEL 
COLUMN
REFER TO 
STRUCTURE

NEW CONC. BEAM
REFER TOSTRUCTURE

EXISTING CONC. WALL

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

90

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- WATERPROOFING MEMBRAME
- CONCRETE STRUCTURE SLAB

NEW CONCRETE TOPPING ON 
EXISTING CONCRETE  FLOOR 
SLAB

EXISTING 
CONCRETE  
FLOOR SLAB

PREFINISHED EXPANSION JOINT COVER
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 12/21/23

140022022

A623

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5A623

5 SECTION DETAIL @ GRID WG - DEMO
1 : 5A623

6 SECTION DETAIL @ GRID WG AND W2

1 : 5A623

7 SECTION DETAIL @ GRID WG AND D4
1 : 5A623

4 SECTION DETAIL @ EAST WALL
1 : 5A623

2 SECTION DETAIL @ DOOR THRESHOLD, GARAGE WEST WALL
1 : 5A623

1 SECTION DETAIL @ AMBULANCE VESTIBLE GRID D2

(Temporary closer for east wall at new steel structure)  (Temporary closer for east wall at new steel structure)  

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 4
352.393 m

T.O. EMERG. STEEL
352.622 m

A621

2

EXISTING EXTERIOR 
WALLEXTEND WATERPROOFING UP THE WALL 

EXISTING CONCRETE FLOOR 

EXTEND DIFFUSION MEMBRANE UP 
OVER THE INSULATION 

PREFIN. 33MIL METAL FLASHING (TYP.) 

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

NOTE:
GENERAL CONTRACTOR TO 
ENGINEER STEEL STUDS PER 
DELEGATED DESIGN REQUIREMENT 

R1

EXISTING MACH. SHAFT WALL

CONT. 102x38 PRESSURE TREATED 
WOOD BLOCKING

CONT. 76x127mm GALV. STEEL ANGLE

CONT. WATERPROOFING MENBRENE 
OVER STEEL ANGLE

CONT. METAL FLASHING WITH DRIP

GALV. STEEL 'C' STRUCTURAL 
(ENGINEERED) STUDS FRAMING 

CONT. 102x38 PRESSURE TREATED 
WOOD BLOCKING @ 600 O.C.

T.O. EMERG. STEEL
352.622 m

24 ga. PRE-FINISHED METAL 
DRIP FLASHING

PROVIDE TERMINATION SEAL

16mm GYP. SHEATHING TO 152mm 
(MIN. 43MIL) GALV. STEEL STUDS @ 
400mm OC (TYP.)

SLOPE

30mm CERAMIC PANEL FINISH

125mm SPRAY FOAM INSULATION 
COVERED WITH 13mm THERMAL 
BARRIER 

PREFINISHED EXTERIOR 
ALUMINUM CEILING PANELS ON 
CARRIER CHANNEL SYSTEM
REFER TO RCP

CARRIER CHANNEL HANGER

SF1 2750

A620

8 Sim

3mm ALUM. PLATE w/ 
DEFLECTION 'V'

R1

EW-CP-ST

TO WOOD

TO WOOD

ELEV=11,364

WG

T.O. EMERG. STEEL
352.622 m

PREFINISHED EXTERIOR 
ALUMINUM CEILING PANELS ON 
CARRIER CHANNEL SYSTEM

CARRIER CHANNEL HANGER

- 16mm GYPSUM BOARD
- CONT. AIR VAPOUR BARRIER
- 152 ENGINEERED STUDS @400mm O.C.
- SEMIRIGID INSULATION TO FILL STUD SPACE
- 16mm EXTERIOR SHEATHING BOARD

R1

CEILING PANEL 
PERIMETER TRIM

CONT. PREFINISHED METAL 
CLOSER (BOTH SIDE) - FINISH TO 
MATCH GLAZING FRAME SYSTEM

SF1 2750INTERIOR CEILING
REFER TO RCP

125mm SPRAY FOAM 
INSULATION COVERED WITH 
13mm THERMAL BARRIER 

CONT. STEEL DEFLECTION TRACK

A004

10

CONT. GALV. HSS GIRT 
REFER TO STRUCTURE

WALK-IN ENTRANCE VEST.

AIR CURTAIN
REFER TO MECH.

ENTRANCE DOOR

37
5

CONT. WOOD BLOCKING

US STEEL

US STEELELEV=10,100

ALUM. SLIDING DOOR
REFER TO DOOR SCHEDULE

ALUMINUM DOOR THRESHOLD
REFER TO DOOR SCHEDULE

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

SLAB ON GRADE (SOG) 
ASSEMBLY (TYP.)

FROST SLAB
REFER TO STRUCTURE

CONC. CURB
REFER TO STRUCTURE

WALK-IN ENTRANCE VEST.

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER.

Level 3
349.040 m

G

EW-MP-ST

WR (P U)

1-1.0011

3468.1
SHEAR CONNECTION
GALV. METAL PLATE

EW-PC-CONC

CONT. ASPHALT 
IMPREGNATED FIBRE 
BOARD JOINT FILLER.

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. FINISH TO 
MATCH STOREFRONT MULLION

FINISHED GRADE
REFER LANDSCAPE 
AND CIVIL 

CONT. 200mmX400mm BAND 
OF 19mm CLEAN CRUSHED 
STONE WRAPPED IN 
FILTER CLOTH

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

Level 3
349.040 m

WL.5

1507580075150318

20
0

150 150 950 150 150

STRUCTURE STEEL COLUMN
REFER TO STRUCTURE

25

WL.3

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB 

HYDRONIC HEATING TUBES

STRUCTURE CONC. BEAM
REFER TO STRUCTURE

FILLED WITH NON-SHRINK PRECISION GROUT

WR (P U)
3468.1

AMBULANCE GARAGE
3484

FF2

MECH. SHAFT

LINE OF MECH. DUCT
REFER TO MECH.
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENVELOPE SECTION DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 01/18/24

140022022

A624

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5,  REF: 5/ A563/A624

4 SECTION DETAIL
1 : 5A624

6 SECTION DETAIL @ ENTRANCE SOFFIT
1 : 5A624

5 SECTION DETAIL @ ENTRANCE/SLIDING DOOR HEAD

1 : 5A624

2 SECTION DETAIL @ ENTRANCE/SLIDING DOOR SILL
1 : 5A624

3 SECTION DETAIL @ GRID 'G'
1 : 5A624

1 SECTION DETAIL @ LEVEL 3 SHAFT OPENING

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



Level 2
345.078 m

D2 W1.4

CONT. 3mm THICK PREFINISHED METAL 
FLASHING w/ DRIP. FINISH TO MATCH 
LOUVER

CONT. 76x76x6.5 PREFINISHED METAL ANGLE, 
FINISH TO MATCH LOUVER

EXISTING CONC. FOUNDATION WALL

CONC. CURB
REFER TO STRUCTURE

NEW CONC. SLAB
REFER TO STRUCTURE

ASPHALT IMPREGNATED FIBRE 
BOARD JOINT FILLER

EXTEND VAPOUR BARRIER UP MIN. 
100mm AND SEAL TIGHT TO 
FOUNDATION WALL

CONTINUOUS BEAD OF 
SEALANT OVER JOINT FILLER 

LINE OF MECH. DUCT
REFER TO MECH.

STEEL LOUVER
REFER TO SPEC.

CONT. PRESSURE TREATED 
WOOD BLOCKING

CONT. 3mm THICK PREFINISHED METAL  
CLOSER, FINISH TO MATCH LOUVER

LINE OF STEEL ANGLE BEYOND

68
5

STAINLESS STEEL MESH INSECT SCREEN

NOTE:
- PLENUM ENCLOSURE BY MECHANICAL TRADE
-  TO ENSURE THERMAL PROTECTION OF 
STRUCTURAL STEEL ELEMENTS WITHIN 
PLENUM

CONT. FORMED HOT-DIPPED 
GALVANIZED METAL FLASHING 

102X89 HOT-DIPPED GALVANIZED ANGLE

12mm NEOPRENE BEARING PAD

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. 

Level 3
349.040 m

D2 W1.4

CONT. PRESSURE TREATED 
WOOD BLOCKING

CONT. GALV. 152X152mm 
ENGINEERED HEADER BOX BEAM

STEEL BEAM
REFER TO STRUCTURE

125mm SPRAY FOAM INSULATION 
COVERED WITH THERMAL BARRIER 

CONT. 76x76x6.5 PREFINISHED 
METAL ANGLE, FINISH TO 
MATCH LOUVER

STEEL LOUVER
REFER TO SPEC.

CONT. CONC. BEAM
REFER TO STRUCTURE

LINE OF MECH. DUCT
REFER TO MECH.

AMBULANCE GARAGE

1-1.001.01

3484

PG4-F120

CONT. BEAD OF SEALANT 
OVER JOINT FILLER 

CONT. ASPHALT IMPREGNATED 
FIBRE BOARD JOINT FILLER

SF2 3082

100 250

SPRAY FIRE PROOFING 

DAMPER SLEEVE

INTERLOCKING BLADES

FUSIBLE LINK

STAINLESS STEEL MESH 
INSECT SCREEN

STEEL BEAM REFER TO STRUCTURE

LINE OF THERMAL BARRIER 

D2

T.O. GARAGE STEEL
354.180 m

W1.4

R1

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

STEEL STRUCTURE BEAM
REFER TO STRUCTURE

CMU-190-F90

A004

4

Level 3
349.040 m

W.6

1220

20
0

190mm CMU19mm PRESSURE 
TREATED PLYWOOD

CLEAN COARSE 
STONE, SIZE # 5

STACK VENTED THROUGH ROOF

CAULKING AROUND STACK VENT

THICKENED CONC. SLAB
REFER TO STRUCTURE

CONC. SLAB
REFER TO STRUCTURE

SLAB ON GRADE (SOG) 
ASSEMBLY (TYP.)

Level 3
349.040 m

WP

A625

5_______

VEHICULAR GUARD 203x102x6 
GALV. STEEL TUBE

102X102 mm  GALV. HSS

75X75 mm 6mm THICK GALVANIZED STEEL 
MESH TO BE DESIGNED AS GUARD IN 
ACCORDANCE WITH OBC

102X102 GALV. STEEL POST

GALV. STEEL GATE FRAME

85
0

HEAVY DUTY GLV. HINGES

EW-MP-CMU

SIGN

Level 3
349.040 m

D2

102x102x6 GALV. STEEL HSS 
GATE FRAME

EXISTING RETAINING WALL 
FLASHING, CUT BACK MIN 600mm 
AND INSTALL NEW TO MATCH 

6mm GALVANIZED STEEL BAR

51x51mm GALVANIZED STELLA 
FRAME

51X51mm 3mm THICK GALVANIZED 
STEEL MESH 

GALVANIZED STEEL ANGLE

203x102x6mm GALV. STEEL TUBE

102x102x6 GALV. STEEL HSS 
GATE FRAMED

ANCHOR PLATE MOUNTED 
TO EXISTING CONCRETE

102x102 GALV. STEEL POST

6 MM BENT PLATE

JOINT FILLER 

FROST SLAB 
REFER TO SLAB EDGE DWGS

11
00

10
0

35

GATE TO MEET OBC GUARDRAIL LOAD 

50
0

100mm DIA. STEEL PIPE 
FILLED SOLID W/ CONCRETE

10
00

 N
T

S

GARAGE FLOOR ASSEMBLY
- 2% 50mm TOPPING SLOPED CONCRETE SLAB 
- 50mm IN-FLOOR HEATING
- 50mm RIGID INSULATION (HIGH DENSITY-XPS)
- WATERPROOFING MEMBRANE
- CONCRETE STRUCTURE SLAB, REFER TO STRUCTURE

WOODEN BLOCK AS REQ'D

2 LAYERS WATERPROOFING 
MEMBRANE 

CONT. CAULKING

GALV. 250x250x13mm STEEL 
BASE PLATE

D4

CMU-190-F120

CONT. 3mm THICK ALUMINUM
FLASHING w/ DRIP. 

INSULATED METAL PANEL

CONC. WALL
REFER TO STRUCTURE

CONT. SELF ADHERING 
AIR/VAPOUR BARRIER

CONT. SELF ADHERING 
AIR/VAPOUR BARRIER

NOTE:
- PLENUM ENCLOSURE BY MECHANICAL TRADE
-  TO ENSURE THERMAL PROTECTION OF 
STRUCTURAL STEEL ELEMENTS WITHIN 
PLENUM

NOTE:
- PLENUM ENCLOSURE BY MECHANICAL TRADE
-  TO ENSURE THERMAL PROTECTION OF 
STRUCTURAL STEEL ELEMENTS WITHIN 
PLENUM

CONT. CAULKING
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GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 01/30/24

140022022

A625

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 5A625

1 SECTION DETAIL @ GRID D2 & WN.9 LEVEL 2

1 : 5A625

3 SECTION DETAIL @ GRID D2 & WN.9 LEVEL 3

1 : 5A625

6 SECTION DETAIL @ GRID D2 & WN.9 ROOF

1 : 5A625

2 SECTION DETAIL @ RADON MITIGATION

1 : 10A625

4 ELEVATION - STEEL GATE
1 : 10A625

5 SECTION DETAIL - STEEL GATE
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8 BOLLARD DETAIL AT GARAGE
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7 SECTION DETAIL @ GRID D4 LEVEL 2



Level 3
349.040 m

Level 4
352.393 m

T.O. GARAGE STEEL
354.180 m

T.O. EMERG. STEEL
352.622 m

WP

30
5

30
5

T
Y

P
.

30
5

11
0

13MM THICK x 76MM 
GALVANIZED STEEL 
PLATE (PAINTED)

13MM THICK x 76MM 
GALVANIZED STEEL 
PLATE (PAINTED)

13MM THICK x 76MM GALVANIZED 
STEEL PLATE (PAINTED)

1100mm HIGH GALV. 
STEEL GUARD 
(PAINTED)

3

A620

4

A620

SECURITY DOOR

WN.9

10
70

M
IN

.  
16

0

13MM THICK x 76MM 
GALVANIZED STEEL 
PLATE (PAINTED)

A622

11 Sim

STAINLESS STEEL THERMALLY BROKEN 
PRECAST CONC. PANEL APRON SUPPORT 
CLIPS. (TYP.)

M
IN

. 1
50

20
0

Level 3
349.040 m

Level 4
352.393 m

D4

T.O. GARAGE STEEL
354.180 m

A630

2

TOP OF ROOF PARAPET BEYOND

4

A620

3

A620

METAL LOUVER METAL LOUVER 

METAL LOUVER 

BEYOND

NOTE:
1. ALL STEEL TO BE HOT DIPPED GALV.
2. ROOF LADDER TO CONFORM TO THE 
ONTARIO MINISTRY OF LABOUR, ENGINEERING 
DATA SHEET 2-04.

D4

WP

A630

2

SECURITY DOOR WITH A LOCK 

25MM DIA. GALVANISED STEEL 
RUNGS (PAINTED-TYPICAL)

13MM THICK x 76MM GALVANIZED 
STEEL PLATE (PAINTED)

WN.9

CONCRETE FILL

D4

WP

A630

2

LINE OF TOP OF PARAPET 
(FLASHING) BELOW

ANTI-SLIP GALVANIZED STEEL PLATE 
(PAINTED)

25MM DIA. GALVANIZED STEEL 
RUNGS (PAINTED-TYPICAL)

25MM DIA. GALVANIZED STEEL 
RUNGS (PAINTED-TYPICAL)

WN.9

1100mm HIGH GALV. STEEL GUARD 
(PAINTED)

3A

T.O. GARAGE STEEL
354.180 m

T.O. EMERG. STEEL
352.622 m

HIGH DENSITY INSULATION

CONC. PAVER

PREFINISHED STEEL LADDER

91
5

R1

L
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T.O. GARAGE STEEL
354.180 m

WM.7

STEEL STRUCTURE BEAM. 
REFER TO STRUCTURAL DWGS.

R1

PROVIDE 10mm DIA. WEEP HOLES
4 SIDES OF HSS

CONT. PROVIDE SEALANT 
ALL AROUND

PROVIDE 6mm STRUCTURAL 
THERMAL PADS

50mm RIGID INSULATION

CONT. GALV. METAL FLASHING
AND COUNTER FLASHING, PAINTED

FILL w/ SPRAY FOAM INSULATION

STRUCTURAL STEEL COLUMN -SEE
STRUCTURAL DRAWINGS

PREFINISHED METAL DRIP FLASHING

TURN DIFFUSION MEMBRANE UP 
AND SEAL THE BLOCKING

CONT. PRESSURE TREATED 
WOOD BLOCKING

STEEL BASE PLATE

60
0

PREFIN. 33MIL METAL 
FLASHING (TYP.)

WM.7

PLATE CLOSURE TOP OF 
COLUMN

GALV. METAL SUPPORT ANGLE
SECURED TO HOR. HSS @ 400mm O.C.

92 X 51mm FLEX-C ANGLE

PREFINISHED METAL COPING

C - CHANNEL
SEE STRUC.

STEEL COLUMN
REFER TO STRUC.

102

WM.7

92 X 51mm FLEX-C ANGLE
FOR CURVED WALLS

GALV. METAL SUPPORT ANGLE
SECURED TO HOR. HSS @ 400mm O.C.

102

RAIN WATER PIPING. 
REFER TO MECH DWGS

CUT & FIT INSULATION NEATLY TO 
S.S. GUARD, ALL AROUND

EXTEND MOD BIT CAP SHEET AND BASE 
SHEET UNDER ROOF DRAIN CLAMPING RING. 
CUT AND FIT NEATLY TO DRAIN  PROFILE

MIN 160mm HIGH PERF S.S. 
GUARD ON DRAIN

FLEXIBLE MEMBRANE AIR BARRIER- ADHERE TO 
ROOF DECK AND SECURE TO DRAIN BODY WITH 
CLAMPING RING- ACCOMMODATE MIN. 25mm 
DEFLECTION 

GALV. STEEL ROOF DECK 
EDGE ANGLE

GALV. STEEL ANGLE 
SECURED w/ EDGE ANGLE

ROOF DRAIN REFER

TO MECH DWGS

T.O. GARAGE STEEL
354.180 m

WL.5

EXTEND MODBIT ROOFING UP 
AND UNDER FLASHING

STRUCTURE BEAM
REFER TO STRUCTURAL

LOUVERED PENTHOUSE. REFER TO 
MECHANICAL DRAWINGS

WL.3

R1

R1

CONT. HOT-DIP GALV. 
METAL FLASHING w/ DRIP

PRESSURE TREATED WOOD 
CANT STRIP, ALL FOUR SIDE

STEEL DECK EDGE ANGLE, ALL 
FOUR SIDE

T.O. GARAGE STEEL
354.180 m

STEEL STRUCTURE BEAM. 
REFER TO STRUCTURAL

CONT. PROVIDE SEALANT 
ALL AROUND

50mm RIGID INSULATION

CONT. GALV. METAL FLASHING
AND COUNTER FLASHING, PAINTED

FILL w/ SPRAY FOAM INSULATION

TURN DIFFUSION MEMBRANE UP 
AND SEAL THE BLOCKING

CONT. PRESSURE TREATED 
WOOD BLOCKING

STEEL BASE PLATE

HOT DIPPED GALV. STEEL PLATE
REFER TO STRUCTURE

MECH. EQUIPMENT
REFER TO MECH.

60
0

PREFIN. 33MIL METAL 
FLASHING (TYP.)

CENTERLINE OF VENT PIPE

SEALANT

METAL HOOF WITH CLAMPING RING

RETURN MOD. BIT MEMBRANE UP PIPE PENETRATION

FILLER REFER TO ROOFING MANUFACTURERS 
REQUIREMENTS (SET GROUT OPTIONAL)

SEALANT AROUND VENT STACK

MECH. VENT STACK

COLLAR BY MECHANICAL

SECURE FLASHING AND ROOFING 
MEMBRANE UNDER COLLAR WITH 
S.S. HOSE CLAMP

LAP FLEXABLE FLASHING 
MEMBRANE UP STACK

25 25
SEAL VOID WITH MINERAL 

WOOL INSULATION 

CARRY ROOFING MEMBRANE UP 
STACK TO BE OVERLAPPED BY 
PREFINISHED FLASHING (BY MECH.)

FILL GAP SOLID WITH 
SEMI-RIGID INSULATION

GALV. STEEL ROOF EDGE 
ANGLE (AROUND VENT 
STACK)

T.O. GARAGE STEEL
354.180 m

WP WN.9

SLOPE

16mm EXTERIOR GRADE SHEATHING

3mm x 440mm W X 102mm H. GALV. METAL 
SCUPPER DRAIN PAINTED TO MATCH WALL.
REFER TO ROOF PLAN DWG.  &
ELEVATIONS  FOR LOCATIONS REQUIRED.

STAINLESS STEEL WIRE 
MESH TO GRAVEL STOP

CONT. 125X38 CLOSER 
METAL ANGLE

CONT. 127X76 LIGHT 
GAUGE METAL ANGLE

PREFIN ALUM DRIP TO 
MINIMIZE BACK SPLASH 

GLAV. STEEL ANGLE

PRESSURE TREATED 
WOOD

FILLED w/ INSULATION

A622

11 Sim

LINE OF STEEL GUARD 
RAIL BEYOND

16mm EXTERIOR GRADE SHEATHING

FASTENED WOOD BLOCK 
TO CMU WALL IN BOTH 
SIDES WITH SS SCREWS 

OVERLAP ROOF 
REMEMBRANCE INTO 
SCUPPER BASE AND 
JAMBS AND PROVIDE 
RECRIMINATION SEAL 

FILLED w/ INSULATION

FILLED w/ GROUT

CONT. CAULKING w/ 
BACKER ROD

CONT. CAULKING w/ BACKER ROD 

F

T.O. GARAGE STEEL
354.180 m

G

SLOPE

16mm EXTERIOR GRADE SHEATHING

3mm x 440mm W X 102mm H. GALV. METAL 
SCUPPER DRAIN PAINTED TO MATCH WALL.
REFER TO ROOF PLAN DWG.  &
ELEVATIONS  FOR LOCATIONS REQUIRED.

STAINLESS STEEL WIRE 
MESH TO GRAVEL STOP

CONT. 125X38 CLOSER 
METAL ANGLE

CONT. 127X76 LIGHT 
GAUGE METAL ANGLE

PREFIN ALUM DRIP TO 
MINIMIZE BACK SPLASH 

GLAV. STEEL ANGLE

PRESSURE TREATED 
WOOD

FILLED w/ INSULATION

16mm EXTERIOR GRADE SHEATHING

FASTENED WOOD BLOCK 
TO CMU WALL IN BOTH 
SIDES WITH SS SCREWS 

OVERLAP ROOF 
REMEMBRANCE INTO 
SCUPPER BASE AND 
JAMBS AND PROVIDE 
RECRIMINATION SEAL 

FILLED w/ INSULATION

FILLED w/ GROUT

CONT. CAULKING w/ 
BACKER ROD

CONT. CAULKING w/ BACKER ROD 

38 dia. GALV. STEEL GUARD RAILRUBBER MAT AND BASEPLATE

38 dia. GALV. STEEL GUARD RAIL

RUBBER MAT AND BASEPLATE

M
IN

. 1
10

0 
m

m

38 dia. GALV. STEEL GUARD RAIL

RUBBER MAT AND BASEPLATEM
IN

. 1
10

0

SECTION

ELEVATION

PLAN

TYP.

1370

TYP.

1370

STEEL BEAM
REFER TO STRUCTURE

STEEL BEAM
REFER TO STRUCTURE
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1 TYPICAL SECTION DETAIL - BASE OF MECH. SCREEN

1 : 5A631

9 TYPICAL SECTION DETAIL - TOP OF MECH. SCREEN

1 : 5A631

5 TYPICAL SECTION DETAIL - MID POINT OF MECH. SCREEN

1 : 5A631

10 TYPICAL SECTION DETAIL AT ROOF DRANAGE

1 : 5A631

3 SECTION DETAIL @ LOUVERED PENTHOUSE
1 : 5A631

2 TYPICAL SECTION DETAIL - BASE OF MECH. EQUIPMENT

1 : 5A631

11 TYPICAL SECTION AT PIPE PENETRATION
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12 TYPICAL SECTION DETAIL AT VENT STACK
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UP

W2

WE WD

A640

2_______

A640

3_______

140 X 140 MM POSTS

40 MM HOT DIPPED 
GALVANIZED PIPE 
HAND RAIL ALL SIDES

40 X 90 MM TOP CAP

EXISTING DECK

EXISTING TOP RAIL, CAP AND HANDRAIL 

EXISTING STAIR

DEMOLISH EXITING 
PARKING PAY STATION 

E
X

IS
T

IN
G

 C
O

N
C

R
E

T
E

 S
ID

E
W

A
LK

 

PROFILE OF ROOF ABOVE

W1.8

PROFILE OF ROOF ABOVE

A
S

P
H

A
LT

E
X

IS
T

IN
G

 C
O

N
C

R
E

T
E

 S
ID

E
W

A
LK

 
A

S
P

H
A

LT

REMOVE EXISTING WOOD BOARDS. FILL 
WITH CONCRETE TOPPING LEVELED WITH 
EXISTING CONCRETE SIDEWALK

1500 MM MIN 600

FILL WITH SLOPED  
ASPHALT 1:20

300
VISUAL CONTRAST AT THE 
BOTTOM OF THE RAMP

FILL WITH SLOPED  
ASPHALT 1:20

600 1500 MM MIN

100

VISUAL CONTRAST ON TOP 
OF EXISITNG NOSINGS

DETECTABLE 
WARNING SURFACE

VISUAL CONTRAST VISUAL CONTRAST
VISUAL CONTRAST

100100 200 300 300 200 100 100

NON-SLIP DECKING STRIPS
50MM WIDE INSTALLED 
CENTERED EACH WOOD 
PLANK. OFFSET EDGE 
50MM FROM VERTICAL 
POSTS 

NON-SLIP DECKING STRIPS
50MM WIDE INSTALLED 
CENTERED EACH WOOD 
PLANK. OFFSET EDGE 
50MM FROM VERTICAL 
POSTS 

NON-SLIP DECKING STRIPS
50MM WIDE INSTALLED 
CENTERED EACH WOOD 
PLANK. OFFSET EDGE 50MM 
FROM VERTICAL POSTS 

T
05

.1

Level 3
349.040 m

WE WD
A640

3_______

TO CONC

TO CONCELEV=348,940

40 X 40 MM PICKETS @ 100 MM

40 X 90 MM TOP CAP

2 - 280 X 40 MM BEAMS ONE 
EACH SIDE OF POSTS.

REFER TO POST BASE 
DETAIL 4/A620

40 MM HOT DIPPED GALVANIZED 
PIPE HAND RAIL ALL SIDES

280 X 40 MM TYPICAL

ASPHALT 
1:20

ASPHALT 
1:20

Level 3
349.040 m

Level 4
352.393 m

W2D2 A640

2_______

33
55

40 X 40 MM PICKETS @ 100 MM

40 X 140 MM TOP RAIL 
SECURED TO POSTS

40 X 90 MM TOP CAP

40 X 90 MM LOWER RAIL 
SECURED TO POSTS

190 X 40 MM BEAMS 

REFER TO POST BASE 
DETAIL 4/A620

40 MM HOT DIPPED 
GALVANIZED PIPE 
HAND RAIL ALL SIDES

395

EXISTING ASPHALT PAVING

W1.8

A640

5

150 X 150 MM POST

2 X 40 X 290MM X 600 MM LONG 

3/4" DIA HILTI HIT-V TREADED 
ROD WITH HIT-HY 200 ADHESIVE

POST SADDLE

EXISTING ASPHALT PAVING

EXISTING CONCRETE SUSPENDED SLAB

10
0

EXISTING CONCRETE SIDE WALK

D2

EXISTING EXTERIOR 
CURTAIN WALL

EXISTING CONT. ALUM. 
CURTAIN WALL ANCHOR 

EXISTING CONCRETE BLOCK 
OR CONCRETE CURB 

EXISTING VENETIAN BLINDS

EXISTING WOOD BLOCKING 
AND INSULATION

EXISTING 3/4" PLAM SILL

EXISTING CONT. CLIP

EXISTING GYP. BD. ON 
METAL STUDS

EXISTING INSULATION

EXISTING PREFIN. METAL 
FLASHING (TYP.) 

EXISTING BRICK

ROOFING:
- SHEET METAL  ROOFING
- WATERPROOFING MEMBRANE
- 13 MM PLYWOOD
- 40 X 90 MM ROOF RAFTERS

FLEXIBLE METAL FLASHING 

40 X 90 MM WOOD NAILER
40 X 90 MM WOOD NAILER

PREFIN. METAL FLASHING

EXISTING TRAILER
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - STAIR & GUARDRAIL DETAILS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 01/29/24

140022022

A700

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 50A700

1 LEVEL 2  - STAIR PLAN - MECH ROOM 2241

1 : 50A700

4 STAIR & RAILING ELEVATION - MECH ROOM 2241

1 : 50A700

3 LEVEL 1  - STAIR PLAN - MECH ROOM 1060

1 : 50A700

6 STAIR SECTION - MECH ROOM 1060
1 : 50A700

5 STAIR ELEVATION - MECH ROOM 1060

1 : 10A700

14 PIPE RAILING DETAIL
1 : 5A700

11 EXISTING STAIR TOP CONNECTION
1 : 5A700

12 EXTENDED TOP CONNECTION TO EMBED
1 : 5A700

13 CONNECTION TO CONCRETE SLAB

1 : 50A700

2 LEVEL 4 - ENLARGED FLOOR PLAN - RAILING

1 : 50A700

9 ELEVATION - RAILING AT LEVEL 4
1 : 50A700

8 STAIR SECTION - MECH ROOM 2241

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

1 : 5A700

10 REMOVABLE GUARD RAIL DETAIL (RL1)
1 : 5A700

7 TYP. GUARD RAIL DETAIL (RL2)
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - ENLARGED WASHROOMS

PLANS & ELEVATIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 03/07/23

140022022
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Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 50A801

1 FLOOR PLAN - 3 PC WR ACCESS.

1 : 50A801

5

FLOOR PLAN - WR, PATIENT, 2 PC,
BARIATRIC

1 : 50A801

4 FLOOR PLAN - WR, PATIENT, 3 PC
1 : 50A801

3 FLOOR PLAN - WR, STAFF

1 : 50A801

1.1 EAST ELEV.
1 : 50A801

1.2 NORTH ELEV.
1 : 50A801

1.4 SOUTH ELEV.
1 : 50A801

1.3 WEST ELEV.

1 : 50A801

3.3 WEST ELEV.
1 : 50A801

3.2 NORTH ELEV.
1 : 50A801

3.1 EAST ELEV.
1 : 50A801

3.4 SOUTH ELEV.
1 : 50A801

4.2 NORTH ELEV.
1 : 50A801

4.1 EAST ELEV.
1 : 50A801

4.4 SOUTH ELEV.
1 : 50A801

4.3 WEST ELEV.

1 : 50A801

5.1 EAST ELEV. 1 : 50A801

5.4 SOUTH ELEV.

1 : 50A801

5.3 WEST ELEV.
1 : 50A801

5.2 NORTH ELEV.

1 : 50A801

7

FLR PLN-WR PUBLIC
- JANITOR CLOSET

1 : 50A801

8

FLOOR PLAN - WR,
PUBLIC, UNIVERSAL,
BARIATRIC

1 : 50A801

6

FLOOR PLAN -  WR, PUBLIC, ACCESS.,
BARIATRIC

1 : 50A801

6.1 EAST ELEV.
1 : 50A801

6.3 WEST ELEV.
1 : 50A801

6.4 SOUTH ELEV.

1 : 50A801

9 FLOOR PLAN - MALE & FEMALE WASHROOMS

1 : 50A801

9.1 F WR - EAST ELEV.
1 : 50A801

9.2 F WR - NORTH ELEV.
1 : 50A801

9.3 F WR - WEST ELEV.
1 : 50A801

9.4 F WR - SOUTH ELEV.

1 : 50A801

9.5 M WR - EAST ELEV.
1 : 50A801

9.6 M WR - NORTH ELEV.
1 : 50A801

9.7 M WR - WEST ELEV.
1 : 50A801

9.8 M WR - SOUTH ELEV.

1 : 50A801

6.2 NORTH ELEV.

1 : 50A801

7.1 EAST ELEV.
1 : 50A801

7.2 NORTH ELEV.
1 : 50A801

7.3 WEST ELEV.
1 : 50A801

8.1 EAST ELEV.
1 : 50A801

8.2 NORTH ELEV.
1 : 50A801

8.3 WEST ELEV.
1 : 50A801

8.4 SOUTH ELEV.

1 : 50A801

10 FLOOR PLAN - WR
1 : 50A801

10.1 EAST ELEV.

1 : 50A801

10.3 NORTH ELEV.
1 : 50A801

10.2 WEST ELEV.
1 : 50A801

10.4 SOUTH ELEV.

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

1 : 50A801

7.4 SOUTH ELEV.
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CHR-14_CHAIR, TASK, MESH BACK (2)
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CPUH-2_CPU HOLDER (2)

KEYTR-4_KEYBOARD TRAY (2)

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (4)

MAD-4_MONITOR ARM, DUAL DISPLAY (2)

PED-3_PEDESTAL, BOX/FILE, MOBILE (2)

TELP-5_PHONE, IP, STANDARD BUSINESS 
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1071

PRWB-1_PRINTER, WRISTBAND
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1-2.002.05
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3.4
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FROM WITHIN WORKROOM ONLY

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF (5)
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KEYTR-4_KEYBOARD TRAY (5)

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (10)
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COMP-10_COMPUTER, DOWNTIME
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CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY
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RECW-11_RECEPTACLE, 

WASTE, PLASTIC, OPEN TOP, 

7-GAL
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1-2.006
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TVBR-6_BRACKET, TV, ARTICULATING - 22-43" SCREENS (2)

GLUM-1_GLUCOMETER
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ALC LKRS
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CLOCK
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1073
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9.1
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COMBINATION, 4-TIER
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CHS-2_CHAIR, STACKING, W/ARMS (2)

COMP-4_COMPUTER, LAPTOP 15-IN (NO ACCESSORIES)

ALOW-40_ALLOWANCE, LAPTOP DOCKING STATION AND CABLES
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KEYTR-4_KEYBOARD TRAY

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (2)

MAD-4_MONITOR ARM, DUAL DISPLAY
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RECW-11_RECEPTACLE, WASTE, PLASTIC, OPEN TOP, 7-GAL

WS-10_WORKSTATION, L-SHAPE, 72X66-IN, 24-IN DEPTH
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MANAGER, OFFICE

1-2.023

1099.1

A802 1.1

1.2

1.3

1.4

RH1

RH1

CLOCK

CAC-1_CABINET, FILE, LATERAL, 

COMBINATION, 4-TIER

CHR-14_CHAIR, TASK, MESH BACK (2)

CHS-2_CHAIR, STACKING, W/ARMS (2)

COMP-4_COMPUTER, LAPTOP 15-IN (NO ACCESSORIES) 

ALOW-40_ALLOWANCE, LAPTOP DOCKING STATION AND CABLES (2)

CPUH-2_CPU HOLDER 

KEYTR-4_KEYBOARD TRAY 

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (2)

MAD-4_MONITOR ARM, DUAL DISPLAY 

WS-10_WORKSTATION, L-SHAPE, 72X66-IN, 24-IN DEPTH

STUP-9_STORAGE, UPPER CABINETS, 72X15X43-IN

TELP-5_PHONE, IP, STANDARD BUSINESS CLASS, TABLETOP 

PED-3_PEDESTAL, BOX/FILE, MOBILE

SSAU PSY.

1-2.024

1099.2

RECR-6_RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 7-GAL

RECW-11_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 7-GAL

A802 2.1

2.2

2.3

2.4

RH1

RH1

CLOCK

WP1Ha WP1Ha

CG4 CG2

20
07 24

02

2386

39
5

15
2

PT1

OPEN TO 

RECEPTION

LKR-1

WP1Ha

T
Y

P
.

30
0

(3) THRU GLASS ELECTRONIC 

COMMUNICATOR (CRL-TTU1AX)

WP1Ha

CG2

30
0

THRU GLASS 

ELECTRONIC 

COMMUNICATOR 

(CRL-TTU1AX)
WP1Ha

CG2

WP1Ha WP1Ha

WP2a

WP1Ha

PLAM-2

WP1Ha

WP1Ha

PT1

SS3

76
0

WP4f WP4f

WP1Ha

CG2

SS3

CG2
CG4

WP4f WP4f

CG2

WP1Ha

SS3

WP3a

EXTERIOR WINDOW W/ 

NEW INTERIOR SCREEN

WP3a1070.5B

WP3e WP3e

WP3e

WP3d

EPT1

EPT4

BULKHEAD

PT1
RH1

RH1

PT1

PT3 PT1

PT3 PT1

PT1

RH1

RH1

PT1

CAME-2_CART, MEDICATION, 36-BIN

MDIS-14_MEDICATION, AUTOMATIC 

DISPENSING, 1-COLUMN

MDISR-2_MEDICATION REFRIDGERATOR 

LOCK & TEMPERATURE MONITOR

TELP-8_PHONE, IP, STANDARD BUSINESS CLASS, W/ WALL MOUNT

CSUP-6_CART, SUPPLY, 1-DOOR, 

28X22X73-IN

RECB-2_RECEPTACLE, BIOHAZARD, 

W/ LID, 6-GAL

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

MEDICATION

1-2.007

1090.2

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CWM-3_COMPUTER STATION, SECURE, WALL MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

RECS-10_RECEPTACLE, SHARPS, W/ 

LID, WALL MOUNTED, 1.35-GAL

WAPH-1_WASTE CONTAINER, 

PHARMA, 8-GAL, W/ WALL CABINET
RXRET-1_PHARMACY RETURN BIN, 

LARGE, PYXIS

CENTRAL CLOCK 

A8026.3

6.2

6.1

6.4

RFLUM-5_REFRIGERATOR, 

UNDERCABINET, MEDICAL

CSUPS-2_CART, SUPPLY, 

SMALL, 36WX18DX36H

HALN-8_HAMPER, LINEN, WITH LID

LIEX-1_LIGHT, EXAM/TREATMENT, CEILING

RFLUM-5_REFRIGERATOR, UNDERCABINET, MEDICAL

STRET-1_STRETCHER, ADULT

STEX-1_STOOL, EXAM/WORK

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CWM-3_COMPUTER STATION, SECURE, WALL MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

TELP-8_PHONE, IP, STANDARD 

BUSINESS CLASS, W/WALL MOUNT

RECB-2_RECEPTACLE, BIOHAZARD, W/ LID, 6-GAL

INJECTION

1-2.015

1090.1WAPH-1_WASTE CONTAINER, 

PHARMA, 8-GAL, W/ WALL CABINET

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

RECS-10_RECEPTACLE, SHARPS, W/ 

LID, WALL MOUNTED, 1.35-GAL

A802 4.1

4.2

4.3

4.4

PPEW-1_DISPENSER, PPE, 

WALL MOUNTED

CLOCK

WP1HaWP1Ha WP1Ha

WP2a

WP1Ha

CG3 CG3

WP1Ha

WP1Ha WP1Ha

WP2a

PLAM-2

SS3

86
0

WP1Ha

WP1Ha WP1Ha

ALC

1-2.020

1082

PLIFT-9_LIFT, PATIENT, MOBILE

ALC

1-2.021

A802

8.1

WP5HbWP5Hb

50
0 SS1 W/ CONCEALED 

SUPPORT BRACKETS

OPENING IN FRAME & GLAZING -

150mm x 300mm

THRU GLASS ELECTRONIC 

COMMUNICATOR (CRL-TTU1AX)

WP4aWP4a

WP4a

BULKHEAD W/ WP4a ON FACE AND U/S

13
40

86
0

51

E
Q

EQ EQ

A901

11_______

REFER TO DOOR SCHEDULE FOR DOOR TYPES 

The Copyrights to all designs and drawings are the property of Stantec. Reproduction or 

use for any purpose other than that authorized by Stantec is forbidden.

The Contractor shall verify and be responsible for all dimensions. DO NOT scale the 
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 -  ENLARGED PLANS &

ELEVATIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 03/07/23

140022022

A802

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 50A802

5 FLOOR PLAN - RECEPTION & SECURITY DESK

1 : 50A802

3 FLOOR PLAN - PATIENT BEDROOM (TYP.)

1 : 50A802

7 FLOOR PLAN - RECEPTION/ CARE TEAM STATION

1 : 50A802

9 FLOOR PLAN - ALC P FMLY

1 : 50A802

1 FLOOR PLAN - OFFICE, MANAGER
1 : 50A802

2 FLOOR PLAN - OFFICE, SSAU PSYCHIATRIST

1 : 50A802

7.1 EAST ELEV.
1 : 50A802

7.2 NORTH ELEV.

1 : 50A802

7.3 WEST ELEV.
1 : 50A802

7.4 SOUTH ELEV.

1 : 50A802

5.1 EAST ELEV.
1 : 50A802

5.2 NORTH ELEV.
1 : 50A802

5.3 WEST ELEV.

1 : 50A802

5.4 SOUTH ELEV.

1 : 50A802

3.2 NORTH ELEV.

1 : 50A802

3.3 WEST ELEV.
1 : 50A802

3.4 SOUTH ELEV.

1 : 50A802

3.1 EAST ELEV.

1 : 50A802

9.1 SOUTH ELEV.

1 : 50A802

1.1 EAST ELEV.
1 : 50A802

1.2 NORTH ELEV.

1 : 50A802

1.3 WEST ELEV.
1 : 50A802

1.4 SOUTH ELEV.

1 : 50A802

2.1 EAST ELEV.
1 : 50A802

2.2 NORTH ELEV.

1 : 50A802

2.3 WEST ELEV.
1 : 50A802

2.4 SOUTH ELEV.

1 : 50A802

6 FLOOR PLAN - MEDICATION PREPARATION RM

1 : 50A802

4 FLOOR PLAN - INJECTION

1 : 50A802

4.2 NORTH ELEV.
1 : 50A802

4.1 EAST ELEV.

1 : 50A802

4.3 WEST ELEV.
1 : 50A802

4.4 SOUTH ELEV.

1 : 50A802

6.3 WEST ELEV.
1 : 50A802

6.4 SOUTH ELEV.

1 : 50A802

6.1 EAST ELEV.
1 : 50A802

6.2 NORTH ELEV.

1 : 50A802

8 FLOOR PLAN - ALCOVE, CLEAN
1 : 50A802

8.1 NORTH ELEV.

1 : 50A802

5.5 WEST ELEV.

OPEN TO 

CARE TEAM 

STATION

2 ISSUED FOR DD COSTING AND CLIENT REVIEW 2023.03.29

3 ISSUED FOR MOH STAGE 2.2 SUBMISSION 2023.06.09

5 ISSUED FOR 60% CONSTRUCTION DOCUMENTS 2023.10.26

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07



CR

CR

CR

CR

CR

CR

CR

C
R

C
R

C
R

C
R

CR

CR

LKR-2 _2-TIER LOCKERS (14)

TCF-14_TABLE, SQUARE, 36X36-IN

CH-10_CHAIR, DINING, SLED BASE, 

W/ARMS (3)

COFMA-7_COFFEE MAKER, INDIVIDUAL, PODS

MIOV-1_APPLIANCE, 

MICROWAVE, COMMERCIAL 

OVNT-3_APPLIANCE, TOASTER, 2-SLICE

RF-29_APPLIANCE, 

FRIDGE/FREEZER, DOMESTIC

STAFF LOUNGE

1-2.022

1085

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/LID, 23-GAL

A803 3.1

3.2

3.3

3.4

636

CLOCK

PTD1

SD1

RH1
RH1

RH1

RH1

BARIATRIC CHAIR 

CWIR-30_CART, WIRE, CHROME, 5 

SHELVES, 48X24X63-IN

GLBX-1_GLOVE BOX HOLDER, TRIPLE

RECW-4_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 32-GAL

EYE WASH

SOILED UTILITY

1-2.017

1086

RECB-9_RECEPTACLE, 

BIOHAZARD, W/ LID, 32-GAL

A803 4.14.3

4.4

4.2

SHSS-24_SHELVING, STEEL, 6 SHELVES, 36X18X88

VAHE-1_VACUUM, HIGH EFFICIENCY, 

COMMERICAL

RACKM-1_RACK, MOP, WALL MOUNTED

CHSKP-3_CART, HOUSEKEEPING, 

POLYMER, 22WX49.5DX44H-IN

BUMH-1_BUCKET, MOP, HOUSEKEEPING

HSKG

1-2.019

1087

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

EYE WASH

A803 1.1

1.4

1.3

1.2

CHDIS-1_DISPENSING SYSTEM 

CHBH-1_CHAIR, WEIGHTED, W/ARMS

CHBH-2_CHAIR, BARIATRIC, WEIGHTED

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP

CHR-14_CHAIR, TASK, MESH BACK

TRBH-1_TABLE, RECTANGULAR, 

WEIGHTED, 30X60-IN

RECW-11_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 7-GAL

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF 

CPUH-2_CPU HOLDER

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

MMS-2_MONITOR ARM, SINGLE DISPLAY

OFFICE/ TREAT

1-2.014.05

1088.1

HAND SANITIZER DISPENSER

A803 2.1

2.2

2.3

2.4

RH1

RH1

ALC STORAGE

1-2.016

1084

CBWR-1_CABINET, WARMING, 

BLANKET, FLUID, 30WX20.5X65-IN

SHBB-2_SHELVING, WITH 

BLUE BIN SYSTEM, 5-FT

CWIR-1_CART, LINEN, 

60X24X80-IN, ENCLOSED

A803

6.3

6.1

6.2

WP1HaWP1Ha WP1Ha

WP1Ha

REF000.122

RH1

RH1

RH1

RH1

?

WP1Ha

15
0

LKR-1

18
55

20
05

WP1Ha

LKR-1PTD1

BP/GL1b WP1Ha

MW

PLAM-2

PLAM-1

PLAM-1

PLAM-1

4" BACKSPLASH

(EQUAL)

2633863

18
30

BF SINK

960 329 658685

A901

10_______

24
00

A901

2_______

A901

1_______

A901

4_______

A901

5_______

51
3

A901

3_______

PLAM-2

SD1

WP2a

WP3Hb WP3Hb

WP3HbWP3Hb

WP3Hb

WP2a WP2a

WP3Hb

PT1

PT1

HS1

RH1

RH1

PT1

PT3

CHBH-1_CHAIR, 

WEIGHTED, W/ARMS (7)

CHBH-2_CHAIR, 

BARIATRIC, WEIGHTED

TELP-8_PHONE, IP, STANDARD 

BUSINESS CLASS, W/WALL MOUNT

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF 

CWM-3_COMPUTER STATION, SECURE, WALL MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

TRBH-2_TABLE, 

RECTANGULAR, 

WEIGHTED, 72X30-IN (2)

GROUP RM

1-2.013

1066

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL

RECR-8_RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 23-GAL

TV55-1_TELEVISION, LED, 55 INCH, 4K UHD, SMART

TVBR-7_BRACKET, SECURE, TV/MONITOR -39-75" DISPLAYS

A803 5.1

5.2

5.3

5.4

RH1 (4)

RH1 (4)

CLOCK

SMALL TABLE, 18X24X30" 

CHBH-1_CHAIR, WEIGHTED, W/ARMS (3)

CHBH-2_CHAIR, BARIATRIC, WEIGHTED

WAITING

1-2.011

1091

TCBH-3_TABLE, COFFEE, DRUM, 

WEIGHTED, 24-IN

A803 8.1

8.2

8.3

8.4

CG3

WP1Ha

WP1Ha WP1Ha

CG3

CH/RL-1

EQ EQ

WP1Ha WP1Ha

CG3

WP1Ha

CH/RL-1

WP1Ha

CG3

CH/RL-1

PORC/T1
WP4b

PT4

WP4d-2 PORC/T1

PT

WP4d-2

WP1Ha

WP4b

WP1Ha

HR1

BR1

WP3Hb

WP3Hb

STORAGE
1077

A8037.3 7.1

7.2

7.4

WP1Ha
WP1Ha WP1Ha WP1Ha
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 -  FF&E ENLARGED PLANS &

ELEVATIONS

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 11/15/23

140022022

A803

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

1 : 50A803

3 FLOOR PLAN - STAFF LOUNGE
1 : 50A803

4 FLOOR PLAN - SOILED UTILITY CLOSET

1 : 50A803

1 FLOOR PLAN - HOUSEKEEPING CLOSET
1 : 50A803

2 FLOOR PLAN - OFFICE/TREAT (TYP.)

1 : 50A803

6 FLOOR PLAN - ALCOVE, PORTABLE PATIENT LIFT
1 : 50A803

6.2 WEST ELEV.
1 : 50A803

6.1 NORTH ELEV.
1 : 50A803

6.3 SOUTH ELEV.

1 : 50A803

3.1 EAST ELEV.
1 : 50A803

3.2 NORTH ELEV.

1 : 50A803

3.3 WEST ELEV.
1 : 50A803

3.4 SOUTH ELEV.

1 : 50A803

4.1 EAST ELEV.

1 : 50A803

4.4 SOUTH ELEV.
1 : 50A803

4.3 WEST ELEV.

1 : 50A803

1.1 EAST ELEV.

1 : 50A803

1.3 WEST ELEV.
1 : 50A803

1.4 SOUTH ELEV.
1 : 50A803

2.4 SOUTH ELEV.

1 : 50A803

2.1 EAST ELEV.
1 : 50A803

2.2 NORTH ELEV.

1 : 50A803

2.3 WEST ELEV.

1 : 50A803

5 FLOOR PLAN - GROUP ROOM

1 : 50A803

8 FLOOR PLAN - WAITING AREA

1 : 50A803

5.1 EAST ELEV.
1 : 50A803

5.2 NORTH ELEV.

1 : 50A803

5.3 WEST ELEV.
1 : 50A803

5.4 SOUTH ELEV.

1 : 50A803

8.1 EAST ELEV.
1 : 50A803

8.2 NORTH ELEV.

1 : 50A803

8.3 WEST ELEV.
1 : 50A803

8.4 SOUTH ELEV.

1 : 50A803

4.2 NORTH ELEV.

1 : 50A803

1.2 NORTH ELEV.

6 ISSUED FOR COSTING AND GGH REVIEW 2023.12.21

8 ISSUED FOR STAGE 2.3 MOH SUBMISSION 2024.02.23

9 ISSUED FOR BUILDING PERMIT 2024.03.28

11 ISSUED FOR PRE-TENDER 2024.05.27

12 ISSUED FOR TENDER 2024.06.07

1 : 50A803

7 FLOOR PLAN - STORAGE RM
1 : 50A803

7.1 EAST ELEV.
1 : 50A803

7.2 NORTH ELEV.
1 : 50A803

7.3 WEST ELEV.
1 : 50A803

7.4 SOUTH ELEV.
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P
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R
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R

P
P

RECR-6 _ RECEPTACLE, RECYCLE, 
PLASTIC, OPEN TOP, 7-GA

CA-4 _ CABINET, FILE, LATERAL, 4 
DRAWER, 30-IN (2)

HSKP OFFICE
1143

SFHI-25 _ SYSTEMS FURNITURE, 
DESK, MODEST, 60X30-IN (3)

CHR-14 _ TASK CHAIR (2)

CHS-2 _ CHAIR, STACKING, W/ARMS

TELP-5 _ PHONE, IP, STANDARD 
BUSINESS CLASS, TABLETOP

COMP-4 _ COMPUTER, LAPTOP, 15-IN
WORKSTATION SFF (SMALL FORM FACTOR)
CPUH-2 _ CPU HOLDER 
KEYTR-4 _ YBOARD TRAY
LCDMON-1 MONITOR, COMPUTER, LCD, 23.8"
MMS-2 _ MONITOR ARM, SINGLE DISPLAY

A804 1.1

1.2

1.3

1.4

ALOW-40 _ LAPTOP DOCKING 
STATION AND CABLES

COMP-8 _ COMPUTER, DESKTOP (2)
WORKSTATION SFF (SMALL FORM FACTOR)
CPUH-2 _ CPU HOLDER (2)
KEYTR-4 _ YBOARD TRAY (2)
LCDMON-1 MONITOR, COMPUTER, LCD, 23.8" (2)
MAD-4 _ ARM, DUAL DISPLAY(2)

RECW-11 _  RECEPTACLE, WASTE, 
PLASTIC, OPEN TOP, 7-GAL

STW-9 _ STORAGE, UPPER 
CABINETS, 60X15X17-IN

HSKP SUPER
1142

COMP-4 _ COMPUTER, LAPTOP, 15-IN
CPUH-2 _ CPU HOLDER
KEYTR-4 _ YBOARD TRAY
LCDMON-1 MONITOR, COMPUTER, LCD, 23.8"
MAD-4 _ ARM, DUAL DISPLAY

CHR-14 _ TASK CHAIR 

STUP-5 _ STORAGE CABINET, 2-
DOOR, 36X24X72-IN

STW-9 _ STORAGE, UPPER 
CABINETS, 60X15X17-IN

PED-3 _ PEDESTAL, BOX/FILE, MOBILE

TELP-5 _  PHONE, IP, STANDARD 
BUSINESS CLASS, TABLETOP

RECR-6 _ RECEPTACLE, RECYCLE, 
PLASTIC, OPEN TOP, 7-GAL

A804 2.1

2.2

2.3

2.4

HUB ROOM

1104.8

1142.1

ALOW-40 _ LAPTOP DOCKING 
STATION AND CABLES

RECW-11 _ RECEPTACLE, WASTE, 
PLASTIC, OPEN TOP, 7-GAL

WS-16 _ WORKSTATION, L-SHAPE, 
66X72-IN, 24-IN DEPTH

CHS-2  _ CHAIR, STACKING, W/ARMS

HSKP STORAGE

1104.5

1141

PED-3 _ PEDESTAL, BOX/FILE, 
MOBILE(2) SUPPLY CART/TABLE FOR KEY 

SIGN IN/SIGN OUT

SUPPLY CART/TABLE FOR 
HOUSEKEEPING PHONES/CHARGERS

DS-10 _ DESK, MODEST, 48X24-IN (2)

CHR-1 _ CHAIR, TASK, GC 
TRITECH with Arms (2)

EXISTING LARGE WHITE BOARD 

EXISTING SMALL WHITE BOARD

CORK BOARDS (3)

RECW-14  _ RECEPTACLE, WASTE, 
PLASTIC, W/ LID, 32-GAL

RECR-4  _ RECEPTACLE, RECYCLE, 
PLASTIC, OPEN TOP, 35-GAL

SHSS-33 _ STORAGE, SHELVING, HEAVY-
DUTY, 5-TIER, 48WX18DX72H-IN (4)

PRMU-5 _ PRINTER, COMPUTER, NETWORK, 
MULTI FUNCTION, COLOUR, FLOOR

A804

4.2

4.3 4.1

4.4

SHSS-33  _ STORAGE, SHELVING, 
HEAVY-DUTY, 5-TIER, 48WX18DX72H-IN

RECEPTACLE, RECYCLE, 
PLASTIC, OPEN TOP, 15-GAL

COMP-8  _ COMPUTER, DESKTOP WORKSTATION 
SFF (SMALL FORM FACTOR) (2)
CPUH-2 _ CPU HOLDER (2)
KEYTR-4  _KEYBOARD TRAY (2)
LCDMON-1 _ MONITOR, COMPUTER, LCD, 23.8" (2)
MMS-2 _MONITOR ARM, SINGLE DISPLAY (2)

RECEPTACLE, WASTE, PLASTIC, 
OPEN TOP, 15-GA

HSKP STAFF LOUNGE

1104.3

1140

TCF-14 _ TABLE, SQUARE, 

36X36-IN (2)

OVNT-3 _TOASTER

FRIDGE

RECW-9_RECEPTACLE, 

WASTE, PLASTIC, 

STEP-ON, W/LID, 23-GAL

TVBR-1_BRACKET, TV/MONITOR, WALL MT 

32-70" TV

MIOV-1 _ MICROWAVES (2)

ONE ON THE COUNTERTOP, 

ONE IN THE LOWER CABINET  

CH-10 _ CHAIR, MULTIPURPOSE, 

SLED BASE, W/ARMS (4)

CHL-1 _ CHAIR, LOUNGE, 1-SEAT, 

W/ARMS (7)

TLS-3 _ SIDE TABLE (2)

WALL CLOCK

10.110.3

A804 3.1

3.2

3.3

3.4

CG2

TV55-1 TELEVISION, LED, 55-IN, 4K UHD, 

SMART
TEPL-5_PHONE, IP, 

STANDARD BUSINESS 

CLASS, TABLETOP

BUMH-1_BUCKET, MOP, HOUSEKEEPING

CHSKP-3_CART, HOUSEKEEPING, 

POLYMER, 22WX49.5DX44H-IN

RACKM-1_RACK, MOP, WALL MOUNTED

SHSS-24_SHELVING, STEEL, 

6 SHELVES, 36X18X88

JANITOR
1133

A804 5.1

5.2

5.3

5.4

JS

VAHE-1_VACUUM, HIGH EFFICIENCY, 

COMMERICAL

CHDIS-_DISPENSIN

G SYSTEM WP3Hb

WP2a WP2a

WP3Hb

WP2a

WP3Hb

WP1Ha WP1Ha

PLAM-2

BP/GLa
PLAM-1

PLAM-2

MW

PLAM-1

WP1Ha CG2WP1Ha

BF SINK

PLAM-1

WP1Ha

WP1Ha

PT1 PT1 PT3 PT1

PT1 PT1 PT1 PT3

WP4Hb

CG3

WP4Hb

WP4Hb

REFER TO DOOR SCHEDULE FOR DOOR TYPES 
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1 : 50A804

1 FLOOR PLAN - HSKP OFFICE

1 : 50A804

2 FLOOR PLAN - HSKP SUPERVISOR

1 : 50A804

4 FLOOR PLAN - HSKP

1 : 50A804

3 FLOOR PLAN - HSKP STAFF LOUNGE

1 : 50A804

5 FLOOR PLAN - JANITOR
1 : 50A804

5.1 EAST ELEV.
1 : 50A804

5.2 NORTH ELEV.
1 : 50A804

5.3 WEST ELEV.
1 : 50A804

5.4 SOUTH ELEV.

1 : 50A804

3.1 EAST ELEV.
1 : 50A804

3.2 NORTH ELEV.

1 : 50A804

3.3 WEST ELEV.
1 : 50A804

3.4 SOUTH ELEV.

1 : 50A804

4.2 NORTH ELEV.

1 : 50A804

1.1 EAST ELEV.
1 : 50A804

1.2 NORTH ELEV.
1 : 50A804

1.3 WEST ELEV.
1 : 50A804

1.4 SOUTH ELEV.

1 : 50A804

2.1 EAST ELEV.
1 : 50A804

2.2 NORTH ELEV.
1 : 50A804

2.3 WEST ELEV.
1 : 50A804

2.4 SOUTH ELEV.

1 : 50A804

4.3 WEST ELEV.

1 : 50A804

4.1 EAST ELEV.

1 : 50A804

4.4 SOUTH ELEV.
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CR

PRIVACY SCREENS - TYP.

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL 

CHS-3_CHAIR, STACKING, BARIATRIC, W/ARMS (7)CHS-2_CHAIR, STACKING, W/ARMS (29)

WAITING GENERAL

1-1.009.01

3462

A805 1.4

A805

1.1

A805 1.21.3

RECR-8_RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

VENMA-1_VENDING MACHINE

DIWA-3_IN-WALL BOTTLE FILL 

STATION, REFRIGERATED

3462B 3462C3462A

3462D 3462E 3462F

ELECTRICAL IN SOUTH MULLION FROM 
CEILING DOWN TO BASE SHOE - TYP.

RECR-8_RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GAL 

ASSESSMENT

1-1.008.01.02

3464

CHR-14 CHAIR, TASK, MESH BACK

CHS-2_CHAIR, STACKING, W/ARMS  

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP

MOPO-1_MONITOR, (LA), NIBP/OXIMETER/TEMP, 

WALL MOUNTED

MWM-1_ARTICULATING ARM, MONITOR 

ACCESSORIES

SCLIN-1 SCALE, CLINICAL, 

INFANT W/MOBILE CART

RECW-11 RECEPTACLE, WASTE, 

PLASTIC, OPEN TOP, 7-GAL

PED-3_PEDESTAL, BOX/FILE, MOBILE

PRMU-7_PRINTER, COMPUTER, 

NETWORK, MULTI FUNCTION, 

BW/COLOUR, COUNTERTOP

SCL-8_SCALE, CLINICAL, DIGITAL

A805 2.1

2.2

2.3

2.4

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY

MAD-4_MONITOR ARM, DUAL DISPLAY

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (2)

DS-10_DESK, MODEST, 48X24-IN

CLOCK

TYMPANIC THERMOMETER

STEX-1_STOOL, EXAM/WORK

CHS-2_CHAIR, STACKING, W/ARMS  

CWM-3_COMPUTER STATION, SECURE, WALL 

MOUNTED

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" 

RECW-9 RECEPTACLE, 

WASTE, PLASTIC, STEP-

ON, W/ LID, 23-GAL

CONSULTATION

1-1.008.02

3466

HORCO-1_(TYPE M2)_HORIZONTAL CONSOLE, 

MEDICAL SERVICE UNIT, RECESSED

REG-FLO-1_FLOWMETER, MEDICAL AIR 

REG-FLO-3_FLOWMETER, OXYGEN

REG-FLO-5_REGULATOR, SUCTION, ADULT, 

INTERMITTENT/CONTINUOUS

ECG-_WALL MOUNTED

ELECTROCARDIOGRAPH 

CSUPS-7_CART, SUPPLY, 

2-DOOR, 37X28X44-IN

A805 3.1

3.2

3.3

3.4

DGOO-1_OPHTHALMOSCOPE/OTOSCOPE, 

WALL MOUNTED

DISE-1_DISPENSER, DISPOSABLE EAR SPECULA

THW-5_THERMOMETER, DIGITAL, PORTABLE

MOPO-2 - MONITOR, (LA), NIBP/OXIMETER/TEMP, WALL MOUNTED

RECS-10 RECEPTACLE, SHARPS, W/ LID, 

WALL MOUNTED, 1.35-GAL

SD1

PTD1

RH1

RH1

HORIZONTAL BED BUMPERS

PED-3_PEDESTAL, BOX/FILE, MOBILE

PHYMO-3_MONITOR, PHYSIOLOGICAL (HA)

MWM-1_ARTICULATING, ARM, MONITOR ACCESSORIES

CPRO-3_CART, PHLEBOTOMY, 

BLOOD DRAW, 24.5WX19DX34.5H-IN

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS,  WALL MOUNT

CLOCK

ctr of bed

880

MOPO-1_MONITOR, (LA), 

NIBP/OXIMETER/TEMP, MOBILE

RECW-9 RECEPTACLE, WASTE, PLASTIC, 

STEP-ON, W/ LID, 23-GAL

RECR-8 RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 23-GAL

CBST-3_CABINET, STORAGE, 

HEAVY DUTY, 48WX24DX78H-IN

CRSUS-2 CART, RESUSCITATION, 

W/ ACCESSORIES, 27WX20DX40.5H-IN

WORK AREA/ EQUIP
STORAGE

1-1.008.03-04

3470.2

CHR-14_CHAIR, TASK, MESH BACK (2)

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP (2)

RECW-9_RECEPTACLE, WASTE, 

PLASTIC, STEP-ON, W/ LID, 23-GALL

DS-10_DESK, MODEST, 48X24-IN (2)

REPORTING

1-1.001.05

3470.1

STRET-1_STRETCHER, ADULT, X-RAY 

ABLE

10
40

A805

4.1

4.2

COMP-8 COMPUTER, DESKTOP WORKSTATION SFF (SMALL 

FORM FACTOR) (2)

CPUH-2 CPU HOLDER (2)

KEYTR-4 KEYBOARD TRAY (2)

LCDMON-1 MONITOR, COMPUTER, LCD, 23.8" (2)

MMS-3 MONITOR ARM, DAUL DISPLAY (2)

CLOCK

TELP-6_PHONE, ANALOG, 

EMERGENCY, DESK

PHONE, WALL Mount, EMS DISPATCH

GLBX-1 GLOVE BOX HOLDER, 

TRIPLE, WALL MOUNT

GLBX-1 GLOVE BOX HOLDER, 

TRIPLE, WALL MOUNT

HAMPER, LINEN, WITH LID

COMPUTER WORKSTATION, ON 

MOBILE CART

PORTABLE SUCTION

NOURISH.

2.3290

3275

A805 7.1

7.2

7.3

7.4

PTD1

SD1

RFCOM-8_ REFRIGERATOR/FREEZER, 

COMMERCIAL, UPRIGHT, SS DOOR

DIPU-1_DISPENSER, CUTLERY, 

SINGLE USE

A805

6.1

6.2

CHS-3_CHAIR, STACKING, BARIATRIC, W/ARMS 

CHS-2_CHAIR, STACKING, W/ARMS (5)

CR1

BR1

CR1

BR1 BR1

CR1 CR1

BR1

CG3 CG3 CG3 CG3

CR1 CR1 CR1

BR1 BR1 BR1

WP1a WP1a WP2a

CG3

SD1
PTD1S/C

WP4a

(TYPE M2) HORIZONTAL CONSOLE  - SEE 
SHEET A940 DETAIL 'HEADWALL TYPE 2'

BED
BUMPERS

WP1a

PLAM-2

RH1

RH1

CG3

WP1a WP1a

CHR-14 CHAIR, TASK, MESH BACK

TELP-5 PHONE, IP, STANDARD BUSINESS 

CLASS, TABLETOP

RECR-6 RECEPTACLE, RECYCLE, 

PLASTIC, OPEN TOP, 7-GAL 1

RECW-11 RECEPTACLE, WASTE, PLASTIC, 

OPEN TOP, 7-GAL

COMP-8 COMPUTER, DESKTOP WORKSTATION SFF 

(SMALL FORM FACTOR)

CPUH-2 CPU HOLDER 

KEYTR-4 KEYBOARD TRAY 

LCDMON-1 MONITOR, COMPUTER, LCD, 23.8" 

MMS-2 MONITOR ARM, SINGLE DISPLAY

DS-10 DESK, MODEST, 48X24-IN 

VOLUNTEER

1-1.006

3467

A805

5.1

WP1a WP2a WP1a WP1a WP1a WP1a

WP1Ha

WP4d-3

WP1Ha WP1Ha

WP4d-3

CG2

WP1Ha

CG3

WP1Ha WP1Ha

PTD1

BP/GL1a

MW

PLAM-2

PLAM-1

PLAM-1

PLAM-1

4" BACKSPLASH

PLAM-2

BF SINK

SD1

20
 9

/3
2" WP1Ha

GL8 GL8 GL8 GL8 GL8 GL8

A605

7_______

DIGITALLY 

PRINTED 

GLAZING

GL7 GL7 GL7

A605

8_______

CLG-WDLK 4"(W) WOOD LOOK 

PLANKS CONTINUED DOWN 

FROM CEILING TO TOP OF 

WALL BASE.

OPEN TO WR 

VEST 3829
DIWA-3_IN-WALL BOTTLE FILL 

STATION, REFRIGERATED -

SEE DETAIL ON SHEET A601.

LINE OF VENDING 

MACHINE

GL8 GL8 GL8

REFER TO DOOR SCHEDULE FOR DOOR TYPES 
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1 : 50A805

1 FLOOR PLAN - WAITING TRIAGE/ GENERAL

1 : 50A805

2 FLOOR PLAN - ASSESSMENT ROOM

1 : 50A805

3 FLOOR PLAN - CONSULTATION ROOM

1 : 50A805

4 FLOOR PLAN - REPORTING/WORK AREA/ STORAGE/ FIRST AID

1 : 50A805

7 FLOOR PLAN - NOURISH.

1 : 50A805

6 FLOOR PLAN - VENDING MACHINE/ TAXI PHONE

1 : 50A805

4.1 NORTH ELEV.

1 : 50A805

4.2 SOUTH ELEV.

1 : 50A805

3.1 EAST ELEV.
1 : 50A805

3.2 NORTH ELEV.
1 : 50A805

3.3 WEST ELEV.
1 : 50A805

3.4 SOUTH ELEV.

1 : 50A805

5 FLOOR PLAN - VOLUNTEER
1 : 50A805

2.1 EAST ELEV.
1 : 50A805

2.2 NORTH ELEV.
1 : 50A805

2.3 WEST ELEV.
1 : 50A805

2.4 SOUTH ELEV.
1 : 50A805

5.1 SOUTH ELEV.

1 : 50A805

6.1 NORTH ELEV.
1 : 50A805

6.2 WEST ELEV.

1 : 50A805

7.1 EAST ELEV.
1 : 50A805

7.2 NORTH ELEV.
1 : 50A805

7.3 WEST ELEV.
1 : 50A805

7.4 SOUTH ELEV.

1 : 50A805

1.1 SOUTH ELEV.
1 : 50A805

1.2 EAST ELEV. - TYPICAL SCREEN

1 : 50A805

1.3 WEST ELEV.
1 : 50A805

1.4 EAST ELEV.
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RECW-9 RECEPTACLE, WASTE, PLASTIC, 

STEP-ON, W/ LID, 23-GAL

TELP-5_PHONE, IP, STANDARD BUSINESS 

CLASS, TABLETOP

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8"

MMS-2_MONITOR ARM, SINGLE DISPLAY

CHS-2_CHAIR, STACKING, W/ARMS

CHS-3_CHAIR, STACKING, BARIATRIC, W/ARMS

CHR-14 CHAIR, TASK, MESH BACK

SCL-3_SCALE, 

CLINICAL 

WHEELCHAIR

REGISTRATION

1-1.0012

3457

CORRIDOR

1-2.028

614.98 SF

3460

CISO-3 CART, DISPENSER, ISOLATION/PPE, 25X15X51-IN

PRMU-5_PRINTER, COMPUTER, 

NETWORK, MULTI FUNCTION, 

COLOUR, FLOORA806 4.1

4.2

4.3

4.4

A530

3.1

GLASS SCREEN

CONFIDENTIAL SHREDDING BIN

SCANNER

RECW-9_RECEPTACLE, WASTE, 23-GAL

WCAD-10_WHEELCHAIR, ADULT, LARGE (7)

WCAD-11_WHEELCHAIR, ADULT, BARIATRIC

DIP-1_DISPENSER, INFECTION 

PREVENTION, STAND

WALK-IN ENTRANCE VEST.

1-1.003

3450

INF. CTL KIOSK/TAXI PHONES

1-1.003.02

3451

TELP-8_PHONE, IP, 

STANDARD BUSINESS 

CLASS, W/WALL MOUNT

PAY PARKING MACHINE

A806 1.1

1.2

1.3

1.4

3
A

20
01

CAC-1_CABINET, FILE, LATERAL, 

COMBINATION, 4-TIER

PED-3_PEDESTAL, BOX/FILE, MOBILE

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY

LCDMON-2_MONITOR, COMPUTER, LCD, 28", 4K UHD (2)

MAD-4_MONITOR ARM, DUAL DISPLAY

TELP-5_PHONE, IP, STANDARD BUSINESS CLASS, TABLETOP

RECR-6_RECEPTACLE, RECYCLE, PLASTIC, OPEN TOP, 7-GAL

RECW-11_RECEPTACLE, WASTE, PLASTIC, OPEN TOP, 7-GAL

CHR-14_CHAIR, TASK, MESH BACK

SECURITY

1-1.004

3452

WS-4 TABLE, ADJUSTABLE, REVIEW

A806

2.4

2.1

2.2

2.3

TELP-6_PHONE, ANALOG, EMERGENCY, DESK

CHR-14 CHAIR, TASK, MESH BACK

CHS-3_CHAIR, STACKING, 

BARIATRIC, W/ARMS

CHS-2_CHAIR, STACKING, 

W/ARMS

TELP-5_PHONE, IP, STANDARD 

BUSINESS CLASS, TABLETOP

COMP-8_COMPUTER, DESKTOP WORKSTATION SFF

CPUH-2_CPU HOLDER

KEYTR-4_KEYBOARD TRAY

LCDMON-1_MONITOR, COMPUTER, LCD, 23.8" (2)

MAD-4_MONITOR ARM, DUAL DISPLAY

WS-10_WORKSTATION, L-SHAPE, 

72X66-IN, 24-IN DEPTH

RECR-6_RECEPTACLE, RECYCLE, PLASTIC, OPEN TOP, 7-GAL

RECW-11_RECEPTACLE, WASTE, PLASTIC, OPEN TOP, 7-GAL

PED-3_PEDESTAL, BOX/FILE, MOBILE

PRE-SCREEN

1-1.005

3453

6.
1

A
53

0

PRMU-7_PRINTER, COMPUTER, NETWORK, MULTI 

FUNCTION, BW/COLOUR, COUNTERTOP

A8063.3

3.4

3.2

3.1

GLASS SCREEN

CONFIDENTIAL SHREDDING BIN

76
0

10
40

SS1

PLAM

OPEN

OPENING IN FRAME & GLAZING -

150mm x 300mm

THRU GLASS ELECTRONIC 

COMMUNICATOR (CRL-TTU1AX)

CG2

WP1Ha

WP1Ha

CG2

WP1Ha

30
0

THRU GLASS ELECTRONIC 

COMMUNICATOR (CRL-TTU1AX)

PORC/T1 PORC/T1

PORC/T1

EQ EQ

PORC/T1 PORC/T1

WP1Ha

CG2

WP1Ha

CG4

GLASS 
SCREEN

WP1Ha

SS3

SS1

76
0

10
40

OPENING IN FRAME & GLAZING -

150mm x 300mm

THRU GLASS ELECTRONIC 

COMMUNICATOR (CRL-TTU1AX)

_(TYPE M1)_VERTICAL CONSOLE, MEDICAL 

SERVICE UNIT, RECESSED (2)

REG-FLO-1_FLOWMETER, MEDICAL AIR (2)

REG-FLO-3_FLOWMETER, OXYGEN (2)

REG-FLO-5_REGULATOR, SUCTION, ADULT, 

INTERMITTENT/CONTINUOUS (2)

STRET-1_STRETCHER, ADULT X-RAY ABLE (2)

RECW-9_RECEPTACLE, WASTE, PLASTIC, 

STEP-ON, W/ LID, 23-GAL

RECS-10_RECEPTACLE, SHARPS, W/ LID, WALL 

MOUNTED, 1.35-GAL (2)

TELP-8_PHONE, IP, STANDARD BUSINESS 

CLASS, W/WALL MOUNT

EMS POLICE OFFLOAD

1-1.001.02

3290

A806 5.1

5.2

5.3

5.4

PPEW-1_DISPENSER, PPE, 

WALL MOUNTED

SD1

PTD1

HORIZONTAL BED BUMPERS (2)

RECS-10_RECEPTACLE, 

SHARPS, W/ LID, WALL 

MOUNTED, 1.35-GAL
cnt. of hdwl

640

cnt. of hdwl

2080

cnt. of bed

1160

cnt. of bed

1585

MOBILE PRIVCY SCREEN 

CARDIAC MONITORING (2) WP1Ha

S/C1

WP2a

WP1Ha
SD1

WP4a

PTD1
S/C1

WP4a WP4a
CG3

S/C1

(TYPE M1) VERTICAL CONSOLE, 
MEDICAL SERVICE UNIT, 

RECESSED - SEE SHEET A940 
DETAIL 'HEADWALL TYPE 1'

BED
BUMPERS

BED
BUMPERS

WP1Ha

CG2

WP1Ha

CG4

WP1Ha WP1Ha

WP1Ha

CG2
WP4a

GLASS 
SCREEN

CG2
WP4f

REFER TO DOOR SCHEDULE FOR DOOR TYPES 
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DESCRIPTION SYM QTY

HEADWALL TYPE 1 SYSTEM DETAILS 

FLAT WALL - 19" FW 1

O 1

V 1

E2 2

N2 2

NC3 1

GAS OUTLET, OXYGEN 

RECEPTACLE - DUPLEX RED 

RECEPTACLE - DUPLEX WHITE 

PROVISION - NURSE CALL 3G 

GAS OUTLET, VACUUM

DA 3 PROVISION - DATA 1G

SLM 1 VACUUM SLIDE

BB 1 HORIZONTAL BED BUMPERS - PAIR

DESCRIPTION SYM QTY

HEADWALL TYPE 2 SYSTEM DETAILS 

O 1

E2 2

N2 2

NC3 1

GAS OUTLET, OXYGEN 

RECEPTACLE - DUPLEX RED 

RECEPTACLE - DUPLEX IVORY

PROVISION - NURSE CALL 3G 

DA 1 PROVISION - DATA 1G

BB 1 HORIZONTAL BED BUMPERS - PAIR

HC 1 HORIZONTAL CHANNEL 

HC 2 HORIZONTAL CHANNEL 

SLM 1 VACUUM SLIDE

V 1 GAS OUTLET, VACUUM

HEADWALL TYPE 1 
HEADWALL TYPE 2
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1 HEADWALLS
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NOTES: 
- REFER TO A380 FOR LIST OF FINSIHES ABBREVIATIONS 
- REFER TO A001 FOR GlAZING TYPES 
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115 DELHI STREET, GUELPH ON N1E 4J4

PHASE 1 - SCHEDULE - DOOR

GUELPH GENERAL HOSPITAL

Emergency Mental Health and Addictions
Services Relocation and Emergency
Department Expansion

Author CheckerDesigner 07/31/23

140022022

A2000

Stantec Architecture Ltd.
100-401 Wellington Street West
Toronto,  M5V 1E7
Tel: (416) 596-6686 • www.stantec.com

  TRAILER   T05.1   TRIAGE CORRIDOR   PHASE 1   D4   1070   203   HM   PT TO

MATCH EX.

  STEEL   PT TO

MATCH EX.

  45   68   ADO   TRAILER EXIT DOOR, POLYSTYRENE INSULATED STEEL DOOR, 3 SIDE WELDED STEEL FRAME, FLANGE 3" DOOR SIDE

2"OTHER SIDE, ALUM THRESHOLD, THERMAL FIXED WIRED GLASS, HEAVY DUTY DOOR CLOSER, COLOUR TO MATCH

EXISTING

  Level 3   EX.3325.1   AMBULANCE VESTIBULE   EXISTING   ALUM   ALUM   EXISTING ALUM DOOR TO REMAIN,

  Level 3   3470.3A   3470.3   CORRIDOR   PHASE 1   D2   1070   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   57   ADO

  Level 3   3466.A   3466   CONSULTATION   PHASE 1   D3   1220   2235   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   60

  Level 3   3465.A   3465   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   60

  Level 3   3464.A   3464   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   60

  Level 3   3463.A   3463   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   60

  Level 3   3450.A   3450   WALK-IN ENTRANCE VEST.   PHASE 1   SPD2   2400   2400   45   ALUM   GL2   ALUM   50   ADO   AUTOMATIC SLIDING DOORS WITH BREAK-WAY FUNCTION.

  Level 3   3468.3   3468.3   WR (P)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT2   52   ADO

  Level 3   3484   3484   AMBULANCE GARAGE   PHASE 1   D1   1220   2150   45   HM   PLAM2   FR1   HM   PT2   FP2   DT4   63   EXTERIOR DOOR

  Level 3   3483   3483   SUPPLY & CLEAN LINEN   PHASE 1   D3   1200   2150   45   HM   PT1   GL3   FR2   HM   PT2   FP3   DT5   60   67B

  Level 3   3482   3482   EMS MEDICATION   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   60   66

  Level 3   3481   3481   DECONT STORAGE   PHASE 1   D3,D1   1200   610   2150   45   HM   PT1   GL3   FR1   HM   PT2   FP2   DT4   60   67A

  Level 3   3480   3480   AMBULANCE VESTIBULE   PHASE 1   D3,D3   915   915   2150   45   HM   PLAM2   GL3   FR1   HM   PT2   FP2   DT4   60   64

  Level 3   3470.3   3470.3   CORRIDOR   PHASE 1   D2   1070   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   56   DOOR CLOSER REQUIRED

  Level 3   3468.1   3468.1   WR (P U)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT2   53   ADO

  Level 3   3468.2   3468.2   JANITOR CLOSET   PHASE 1   D1   812   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   62

  Level 3   3466   3466   CONSULTATION   PHASE 1   D3   1220   2235   45   WD   WP4a   GL5M   600   760   GL5M   FR3   HM   PT2   FP1, FP4, FP10   DT1   59

  Level 3   3465   3465   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   GL5M   1600   760   GL5M   FR3   HM   PT2   FP1, FP4, FP10   DT1   58

  Level 3   3464   3464   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   GL5M   1600   760   GL5M   FR3   HM   PT2   FP1, FP4, FP10   DT1   58

  Level 3   3463   3463   ASSESSMENT   PHASE 1   D3   1220   2150   45   WD   WP4a   GL5M   1600   760   GL5M   FR3   HM   PT2   FP1, FP4, FP10   DT1   58

  Level 3   3460   3460   CORRIDOR   PHASE 1   D1,D1   915   915   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   55

  Level 3   3457   3457   REGISTRATION   PHASE 1   D3   1070   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   54   DOOR CLOSER REQUIRED

  Level 3   3456   3456   ELEC   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   51

  Level 3   3455   3455   SHELL-IN   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP11   DT2   51

  Level 3   3454   3454   IT   PHASE 1   D1   1070   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   48

  Level 3   3453   3453   PRE-SCREEN   PHASE 1   D3   1070   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   51

  Level 3   3450   3450   WALK-IN ENTRANCE VEST.   PHASE 1   SPD2   2400   2400   45   ALUM   GL2   ALUM   49   ADO   AUTOMATIC SLIDING DOORS WITH BREAK-WAY FUNCTION. REFER TO EXTERIOR ELEVATIONS

  Level 3   3290   3290   EMS POLICE OFFLOAD   PHASE 1   SPD1   3050   2400   45   ALUM   GL4   ALUM   DT6   65   ACID ETCHED GLAZING START AT 600mm AFF TO 1800mm AFF

  Level 3   3275   3275   NOURISH   PHASE 1   D1   1070   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   61

  Level 3   3153   3153   WAITING   PHASE 1   D5   1100   2150   45   ALUM   GL2   ALUM   69

  Level 2   EX.2240.2   2236   STORAGE   EXISTING   D1   915   2150   45   HM   PT1   FR1   HM   PT2   FP2   EXISTING TO REMAIN, REPAINT TO MATCH EXISTING PAINT

  Level 2   EX.2240.1   2840   EXISTING CORRIDOR   EXISTING   D1   900   900   2150   45   HM   PT1   HM   PT2   47A   EXISTING TO REMAIN

  Level 2   2840   2840   EXISTING CORRIDOR   PHASE 1   D1,D1   915   915   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   46   PAINT TO MATCH EXISTING ADJACENT DOORS

  Level 1   EX.1142.1   1142.1   HUB ROOM   EXISTING   D1   HM   PT1   HM   PT2   EXISTING ALUM DOOR TO REMAIN

  Level 1   EX.1099.1   1099.1   MANAGER, OFFICE   EXISTING   D1   965   2150   45   WD   PLAM   HM   PT2   38   EXISTING DOOR TO REMAIN, NEW CARD READER

  Level 1   EX.1099   1099.3   CORRIDOR   EXISTING   WD   PLAM   HM   PT2   39   EXISTING DOOR TO REMAIN, REPAINT

  Level 1   EX.1098   1098   MAIL ROOM   EXISTING   D1   915   2150   45   WD   PLAM   FR1   HM   PT2   FP1   DT1   45   EXISTING DOOR TO BE RELOCATED, REPAINT

  Level 1   EX.1094   1094   EXIT STAIR A   EXISTING   D1   1100   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   90   44   EXISTING DOOR TO REMAIN, NEW CARD READER, REPAINT

  Level 1   EX.1070   1070   CORRIDOR   EXISTING   1220   2150   45   HM   PT1   FR1   HM   PT2   FP2   DT4   90   42   EXISTING EXTERIOR DOOR TO REMAIN, NEW CARD READER, REPAINT, REMOVE AND INSTALL NEW THRESHOLD

  Level 1   EX.1057   1057   CORR.   EXISTING   ALUM   ALUM   PT2   41   EHO   EXISTING ALUM DOOR TO REMAIN, ADD MAGLOCK, BUSHTO EXIT BUTTON, PULL STATION AND FA DISCONNECT

  Level 1   1131.A   1131   VEST. FEMALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   36

  Level 1   1092.A   1092   CORRIDOR   PHASE 1   D1   1070   2134   45   HM   PLAM1   500   FR6   HM   PT2   FP1, FP4,FP9,  FP10   DT1   GL4   21

  Level 1   1092.2B   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT5   9   ADO

  Level 1   1092.2A   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   8

  Level 1   1071.1A   1071.1   CARE TEAM STN   PHASE 1   D3   965   2150   45   HM   PLAM1   GL2   1110   2220   760   FR1   HM   PT2   FP1   DT1   18   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.8A   1070.8   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070.8 FRAME

  Level 1   1070.7A   1070.7   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.6A   1070.6   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.5A   1070.5   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.4A   1070.4   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.3A   1070.3   PATIENT RM   PHASE 2   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.2A   1070.2   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1070.1A   1070.1   PATIENT RM   PHASE 1   D1   610   2150   45   HM   PLAM1   HM   PT2   FP1A, FP3   DT1   45   16   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES, SAME 1070....

  Level 1   1066.A   1066   GROUP RM   PHASE 1   D2,D1   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1   DT1   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1065.A   1065   CORRIDOR   PHASE 1   D1.D1   1150   1150   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   45   24

  Level 1   1150   1150   ALCOVE STORAGE   PHASE 1   D1,D1   762   760   2150   45   HM   PT1   FR1   MH   PT2   FP1   DT1   6

  Level 1   1144   1144   WR (S)   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   26

  Level 1   1143   1143   HSKP OFFICE   PHASE 1   D3   965   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   28

  Level 1   1142   1142   HSKP SUPERVISOR   PHASE 1   D3   695   2150   45   WD   WP4a   GL2   FR1   HM   PT2   FP1   DT1   30

  Level 1   1141   1141   HSKP   PHASE 1   D1,D1   965   535   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   27

  Level 1   1140   1140   HSKP STAFF LOUNGE   PHASE 1   D1   965   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   32

  Level 1   1133   1133   JANITOR   PHASE 1   D1   915   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   0   31

  Level 1   1132.1   1132.1   MALE WASHROOM   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   35

  Level 1   1132   1132   VEST. MALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   36

  Level 1   1131   1131   VEST. FEMALE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   37

  Level 1   1099.2   1099.2   SSAU PSY.   PHASE 1   D1   965   2150   45   WD   WP4a   FR1   HM   PT2   FP1   DT1   25

  Level 1   1093   1093   WR (P ACC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT2   22   ADO   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1092   1092   CORRIDOR   PHASE 1   D3,D3   915   915   2134   45   HM   PLAM1   GL6   FR1   HM   PT2   FP1   DT1   45   20

  Level 1   1090.2   1090.2   MEDICATION   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP2   DT1   3

  Level 1   1090.1   1090.1   INJECTION   PHASE 1   D1,D3   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1   DT5   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.5   1088.5   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.4   1088.4   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.3   1088.3   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.2   1088.2   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1088.1   1088.1   OFFICE/ TREAT   PHASE 1   D2,D1   965   535   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1,FP8   DT1   1   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1087   1087   HSKG   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   0   2

  Level 1   1086   1086   SOILED UTILITY   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   3

  Level 1   1085   1085   STAFF LOUNGE   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   3

  Level 1   1084   1084   ALC STORAGE   PHASE 1   D1,D1   750   750   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   6

  Level 1   1083   1083   WR (S)   PHASE 1   D1   965   2150   45   HM   PLAM1   FR1   HM   PT2   FP1   DT1   5

  Level 1   1089   1089   IT CLOSET   PHASE 1   D1,D1   750   750   2150   45   HM   PT1   FR1   HM   PT2   FP1   DT1   4

  Level 1   1077   1077   STORAGE   PHASE 1   D1   965   2150   45   HM   PT1   FR1   HM   PT2   FP11   DT2   11   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1076   1076   WR (3PC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT1   14   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1075   1075   WR (P ACC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT2   12   ADO   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1074   1074   CORRIDOR   PHASE 1   D3   1220   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1   DT1   13   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1072   1072   WR (3PC)   PHASE 1   D1   1070   2150   45   HM   PLAM1   FR1   HM   PT2   FP11   DT1   11   ADO   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1071.2   1071.2   ALC LKRS   PHASE 1   D2   965   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1   DT1   10

  Level 1   1071.1   1071.1   CARE TEAM STN   PHASE 1   D3   1070   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1   DT1   17   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.8   1070.8   PATIENT RM   PHASE 1 D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.7   1070.7   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.6   1070.6   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.5   1070.5   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.4   1070.4   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.3   1070.3   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.2   1070.2   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070.1   1070.1   PATIENT RM   PHASE 1   D2   1220   2150   45   HM   PLAM1   GL6   FR2   HM   PT2   FP1A, FP3   DT1   45   15   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1070   1070   CORRIDOR   PHASE 1   D3   1220   2150   45   HM   PLAM1   GL2   FR1   HM   PT2   FP1   DT1   19   HEAVY DUTY, 16 GAUGE - STEEL STIFFENER DOOR AND 14 GAUGE FRAME, CONTINUOUS WELDED EDGES

  Level 1   1066   1066   GROUP RM   PHASE 1   D2,D1   965   610   2150   45   HM   PLAM1   GL5   FR1   HM   PT2   FP1   DT1   7   SMALL LEAFE D1, LARGE LEAFE D2

  Level 1   1065   1065   CORRIDOR   PHASE 1   D3   1120   2134   45   HM   PLAM1   GL6   FR1   HM   PT2   FP1   DT1   45   23

  Level 1   1060.1   1060.1   MECHANICAL ROOM   PHASE 1   D1, D1   915   915   2150   45   HM   PT1   FR1    HM   PT2   FP2   DT4   43

Column1 Column2 Column32 Column4 Column5 Column6 Column7 Column8 Column9 Column10 Column11 Column12 Column13 Column14 Column15 Column16 Column162 Column17 Column18 Column19 Column20 Column21 Column22 Column23 Column24 Column25 Column27 Column28 Column30

Type Panel 1... Panel 2... Height Thickness Mat'l Finish Glass DM1 (mm) DM2 (mm) DMY (mm) Glass Type Mat'l Finish Profile Detail GlassLevel Door No. Room:# Room Name Phase

Door Sidelight Frame

Grille/U/C Fire Label HDWR Set ADO EHO Comments
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LEVEL 3 3462F 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  -  ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462E 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  -  ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462D 3462 WAITING GENERAL FR4 AL  - GL7  - 12.7mm 3800 2340  -  - ELECTRICAL IN SOUTH MULLION FROM CEILING DOWN TO BASE SHOE.

LEVEL 3 3462C 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3462B 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3462A 3462 WAITING GENERAL FR4 AL  - GL8  - 12.7mm 1500 2340  -  -

LEVEL 3 3450A 3450 WALK-IN ENTRANCE VEST. FR4 AL  - GL8  - 12.7mm 2940 2350  -  - STOREFRONT- NOT THERMALLY BROKEN

LEVEL 3 3457B 3457 REGISTRATION  - AL  - GL2  - 12.7mm 2625 1040 760  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 2.4/A806. SEE SPEC - CRL CHANNEL FRAME - 3 SIDES

LEVEL 3 3457A 3457 REGISTRATION FR5 HM PT FP10 DT3 GL2  - 12.7mm 800 1250 900  -  -

LEVEL 3 3453B 3453 PRE-SCREEN  - AL  - GL2  - 12.7mm 1830 1040 760  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 5.3/A806. SEE SPEC - CRL CHANNEL FRAME - 3 SIDES

LEVEL 3 3453A 3453 PRE-SCREEN FR5 HM PT FP10 DT3 GL2  - 12.7mm 1000 1250 900  -  -

LEVEL 3 3452C 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 1900 1250 900  -  - ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 4.4/A806.

LEVEL 3 3452B 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 610 1250 900  -  -

LEVEL 3 3452A 3452 SECURITY FR5 HM PT FP10 DT3 GL11  - 12.7mm 1900 1250 900  -  -

LEVEL 1 1071.1C 1071.1 CARE TEAM STN FR5 HM PT FP10 DT3 GL2 40 12.7mm 1700 1250 900  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 7.3/A802

LEVEL 1 1071.1B 1071.1 CARE TEAM STN FR5 HM PT FP10 DT3 GL2 40 12.7mm 5400 1250 900  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 7.2/A802

LEVEL 1 1071B 1071 RECEPTION FR5 HM PT FP10 DT3 GL2 40 12.7mm 1750 1250 900  - 45

LEVEL 1 1071A 1071 RECEPTION FR5 HM PT FP10 DT3 GL2 40 12.7mm 2480 1290 860  - 45 ELECTRONIC COMMUNICATOR - SEE INTERIOR ELEVATION 5.5/A802

LEVEL 1 1070.6B 1070.6 PATIENT RM  - AL  - GL14  - 12.7mm 2350 470  -  -

LEVEL 1 1070.5B 1070.5 PATIENT RM  - AL  - GL14  - 12.7mm 2755 470 2000  -  -

LEVEL 1 1070.4B 1070.4 PATIENT RM  - AL  - GL14  - 12.7mm 2650 470 2000  -  -

LEVEL 1 1070.3B 1070.3 PATIENT RM  - AL  - GL14  - 12.7mm 1400 470 2000  -  -

LEVEL 1 1070.2B 1070.2 PATIENT RM  - AL  - GL14  - 12.7mm 2670 470 2000  -  -

LEVEL 1 1070.1B 1070.1 PATIENT RM  - AL  - GL14  - 12.7mm 2580 470 2000  -  -
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