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ADDENDUM 

No. 01 Date: 8/29/2024 

Project No. 0020711.01 Attention: Leonard D’Souza 

Project Name: Princess Margaret Cancer Centre  

 Stem Cell Transplant 2, MHC, MHDU, DSC 

   

Address: University Health Network 

 610 University Avenue 

 Toronto ON  

  

Issued By: Linda Vela 

Distribution: Refer to the UHN Cover Letter 

This Addendum forms a part of the Bidding and Contract Documents and modifies the original issued 

Bidding Documents (dated August 13, 2024) for the above titled project, as indicated below, and is hereby 

incorporated into the Contract Documents as part thereof. 

Bidders are required to acknowledge receipt of this Addendum in the space provided on the Proposal/Bid 

Form. 

The following architectural questions have been received by the Bidder(s) and the following 

answers are being provided to all Bidder(s).  

 

1. Please confirm if primer or painting is required in Shell Space 5-859. 
 

Response:  Priming of the inward facing walls is required in Shell Space 5-859 and 

Shell 2. Walls facing corridor to be finished as noted in the Finishes Schedule. 

2. Please advise if to paint any exposed ceilings/mechanical/electrical etc. 
 

Response: No requirement for painting of exposed ceilings 

3. Is existing roof under warranty? Please provide the contact of base building roof contractor. 
 

Response: There is an existing material warranty with Tremco until 2028. The 

workmanship warranty with the contractor that preformed the original install has 

expired. 

4. Please confirm if primer or painting is required in Shell Space 5-859. 
 

Response:  Priming of the inward facing walls is required in Shell Space 5-859 and 

Shell 2. Walls facing corridor to be finished as noted in the Finishes Schedule. 

5. Please advise if to paint any exposed ceilings/mechanical/electrical etc. 
 

Response: No requirement for painting of exposed ceilings 

6. Is existing roof under warranty? Please provide the contact of base building roof contractor. 
 

Response: There is an existing material warranty with Tremco until 2028. The 

workmanship warranty with the contractor that preformed the original install has 

expired. 
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7. Can you please confirm if the below grid spec is intended for all ACT ceiling areas? This gird 
is very expensive and is typically only used in clean room areas only (Acoustic Tile Ceiling 
Systems, Section 09 51 23, Page 5, Clean Room Suspension Systems .1 and .2) 

 
Response: Refer to revised Spec Section 09 51 23 attached within. 

 

8. Is there is a pre-existing signage specification/standard package that can be referred to for 
quoting the signage on Pages 126-129 in this tender? Same for the applied window film. 

 
Response: Refer to Signage and Wayfinding standard included after Section 10 11 00. 

For window film refer to section 08 87 00. Film is required on 19 DSC Offices doors and 

sidelite noted FG-3/Frame 01, MHDU treatment bays sliding window noted on A1005A 

and MHDU Divider panel at millwork MW204 noted on 7/A0924. All full glass height 

panels to include safety strip noted on A1000 including B4 Borrowed Light Frame. 

9. From Door and specialties provider - Door Schedule: Please confirm doors 5-C06A & 5-C06B 
are existing with only new hardware. 

 
Response: Confirmed. 5-C06A & 5-C06B are existing with only new hardware. Refer to 

A1005B. 

10. From Door and specialties provider - Door Schedule: Door NV-1B with integral blinds are not 
identified on door schedule. 

 
Response: Integral Blinds are required in MHDU Anterooms noted by HG-1 in Door 

schedule. Refer to A1005A. 

11. From Door and specialties provider - Washroom accessories - PTD1 and PTD2 are specified 
but plans show abbreviation PTD 

 
Response: For PTD1 and PTD2 refer to the Grouped accessory Sheet A0003 and 

grouped accessory labeled on dimension plans. 

12. From Door and specialties provider - Washroom accessories - CH1 and CH3 are specified 
but plans show abbreviation CH. 

 
Response: Refer to Spec Section 10 28 00 for CH types. CH1 is typical throughout with 

noted exceptions. Refer to A0600 series for locations. aCH2 is anti-ligature and located 

in DSC washrooms 1048 and 1051. CH3 are 3-piece hooks located in every Medication 

Room. Refer to A0600 for locations. 

13. From Door and specialties provider - Headwalls - Type HW2 not identified on plans. 
 

Response: HW2 is a recessed headwall and located in Nurse Assessment Rooms 5-

403 and 5-405 noted on A0105.1_D 

14. From Door and specialties provider - Expansion joints - Please provide location of joints. 
 

Response: Refer to 2/A0501 and 7/A0503 for location. Existing expansion joints in MHC 

and MHDU are noted on demolition drawings with note E3 as existing to remain. 

15. From Door and specialties provider - Wall protection - Drawing A1305.2 identifies a H2 
handrail at ramp and stairs. Please confirm this is part of 10 26 13. 
 
Response: H2 handrail is part of 10 26 13, Refer to Finishes Legend on A1200 for 

handrail finish. 
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16. For areas below levels 2, 5 and 10, can you confirm we would just have to paint the GB 
ceilings affected? 
 
Response: Ceilings outside of area of designated construction affected by new work 
will have to be restored to its original existing condition. GB ceilings affected will have 
to be painted to match existing from seam to seam. There should be a uniform 
transition between existing finish and new patch work. 
 

17. On level 1, there are some exposed ceilings. Would we have any painting there? If so, would 
we repaint entire exposed ceilings/mech/elec etc? 

 
Response: No requirement for painting of exposed ceilings 
 

18. The wayfinding package from the specifications does not identify quantities after using 
drawings A1402.1, A1405.1, A1405.2 and A1410.1 to conduct quantity take-offs it seems that 
there are significantly more signs identified within the specification than there is within the 
drawings. Please provide quantities for all signage required. 

 
Response: Refer to A1400 series to identify quantities and types of signage. The UHN 
Signage and Wayfinding standard denotes the requirements for the signage noted on 
the drawings. 
 

19. Please confirm if the side lite for doors A-100, A-200, and A-300 should have 45-minute fire-
rated glass instead of clear tempered glass. 
 
Response: These door numbers do not correspond with any listed on our drawings. 
 

20. Drawing A0502—Building section shows walls with different heights but drawing A004—
Interior partition types shows all partitions up to the deck. Can you clarify? 
 
Response: Refer to updated A0502 for wall heights in ramp area 
 

21. Can you clarify the deck height for levels 2 and 10? 
 
Response: Refer to as-bult drawing SP-29 - Building Section attached within. 

22. Spec. section 10 11 00 -Signage and Wayfinding is listed the table of contents but the spec. 
is not provided. Only the cut sheets are available. Please provide the spec. 
 
Response: Refer to A1400 series to identify quantities and types of signage. The UHN 
Signage and Wayfinding standard denotes the requirements for the signage noted on 
the drawings. 
 

23. Cubicle Curtain track is provided in the tender document, but not shown in the table of 
contents. Is it required? Please advise. 

 
Response: Cubicle curtains have been deleted from the project. 

 
24. Patient Lift & Track System. Arjo Canada is requesting for an approve alternative substitution. 

Please find attached Arjo's part 1 and Part 1 document for substitution request (substitution 
request form has been emailed to the working group). 

 
Response:  The tender documents have specified the supplier with whom UHN has a 

current contract for relevant products. 
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25. Drawings A0930 outlines "Recessed Support Bracket" at many sections, the spacing of said 
brackets is not indication, it also does not identify what they are connected to please clarify 
(exhibit has been emailed to the working group). 

 
Response: Recessed support bracket as noted on A0930 by Spec section 05 50 10. 

26. Doors 10-101A, 10-101B, 10-101C & 10-101I appear in the hardware schedule in the 
specification. However, only the first two of those doors appear in the door schedule in the 
drawings. I was unable to find doors 10-101C & 10-101I on the floor plans so perhaps the 
hardware schedule is wrong? Can you please confirm? (exhibit has been emailed to the 
working group) 

 
Response: Doors 10-101A and 10-101B are new sliding doors in DSC. Omit 10-101C & 

10-101I from Hardware Schedule 

27. Could you clarify what type of signage you require? Is the “signage” you are looking for in 
your tender/RFQ digital? 
 
Response: Refer to A1400 series to identify quantities and types of signage. The UHN 
Signage and Wayfinding standard denotes the requirements for the signage noted on 
the drawings. 

 
28. For the existing skylight over the areas 5-811 and 5-815 (shown on A0705B), please confirm 

if it should be repainted. If yes, please provide details. 
 

Response: The walls in the double storey ramp area up to the skylight to be painted. 
The skylight itself is not in scope. 

 
29. There are some exposed ceilings on Level 2, Level 5 and Level 10. Please advise the ceiling 

heights. 
 

Response: Refer to as-bult drawing SP-29 - Building Section attached within. 

30. On A1200 – Interior Finish Legend, it shows that WP4 & WP5 are not used. But WP4, WP5-
[#] and WP5[###] are indicated on the Wall Protection Plans. Please provide the details of 
products and specified manufacturers. 
 
Response:  WP4 and WP5 refer to the height of wall protection.  Finish colours / 

accents are shown in [ ].  WP4 is ceiling height Wall Protection (WP) with no accent 

colour. WP5 is ceiling height WP with an accent colour.  For full explanation of heights, 

refer to the Wall Protection Legend on A1300 series for for more information.  For list 

of all accent colours, see information under "WALL PROTECTION" heading on A1200. 

Noted: finish colours 4 and 5 are not used.  

31. In the Architectural Spec, there is an Image Schedule of Graphics Location. It applies to wall 
protection WP5[###]. Under Section 09 77 33, it notes that for WP5-(XXX) and IM-(XXX), it 
should be to “provide the high-quality stock images to the manufacturer to be printed directly 
to the wall panels”. Please provide the contact of the manufacturer. 

 
Response:  Refer to A1200 for finishes and suppliers. 

32. Regarding the FFE List 

• Please confirm that contractor looks after the items marked as O/C and C/C only. 
The O/V items will be installed by Owner’s vendor, correct? 

• There are two versions of Specification Room by Room Detail for MHC - Level 2. 
One is dated as 02/15/2024 with 47 pages. The other is dated as 08/14/2024 with 45 
pages. Please advise which one to be followed. 
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• There are two versions of Specification Room by Room Detail for DSC - Level 10. 
One is dated as 02/16/2024 with 85 pages. The other is dated as 08/14/2024 with 85 
pages. Please advise which one to be followed. 

• Item 5177-000 is marked as O/C and C/C in spec. Please clarify. 

• Specification Coversheets for some items are not available. Please provide the spec 
and advise the quantity. 

• There are some items such as SCR-2A1D7 (Privacy Screen) listed in Specification 
Room by Room Detail (for MHDU - Level 5), but not shown on the Equipment Plan 
drawings. Please clarify. 

 
Response:   

• Owner's vendor will install the O/V FFE items (furniture, computers, etc)  

• Refer to documents dated August 2024.  

• Refer to documents dated August 2024.  

• Item 5177-000 is a wall clock to be Owner provided/Contractor installed 

• It is not clear which FFE items this question pertains to.  

• Refer to revised A1100 series drawings. 

33. Dwg. A0005 refers to details 3/A1012, however we don’t see any drawing with this number. 
Please clarify. 

 
Response:  The correct detail reference is 7/A0005. 

34. Please confirm the working hours for Level 01 and level 04, is it regular, after hour or 
weekend works. 
 
Response:  All work to be done beyond the designated construction areas are to be 

done after hours. Refer to G0501 and G0502 for noted restrictions. 

35. Please provide the details for note F (dwg. D0102A) in regard to the surface preparation. Is it 
required for the total area of new flooring or a certain percentage can be assumed as we 
don’t know the extent of the surface below existing flooring. 

 
Response:  Total area of the new flooring will require surface preparation. 

36. Please provide details of legend/notation M3 shown on Dwg. D0110A. 
 

Response:  Refer to updated D0110A showing M3 note attached within. 

37. Detail 4 of dwg. A0503 indicates a Bench, is it existing or new. If new please provide details. 
 

Response:  Refer to A0905B and A0921 for millwork details. 

38. Detail 4 of Dwg. A0503 shows concrete topping on existing slab, however it is not shown on 
floor plans. Please provide the details and extent of area where topping is required on floor 
plans. 

 
Response: Total area of the new flooring will require surface preparation. 

 

39. We are unable to locate details 1 & 5 from dwg. A0504 on the floor plans. Dwg. A0501 shows 
existing windows to remain, however dwg. A0504 notes to replace the existing windows. 
Please clarify. 

 
Response: Details 1/A0504 and 5/A0504 are noted on the plan 1/A0501 at the corner of 

the building where the raised floor overlaps the existing windows to be replaced. The 

other windows noted to remain on 2/A0501 are not affected by the raised floor. 
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40. There is a discrepancy between the epoxy floor material mentioned in the spec document 
and the finish schedule drawing. Please clarify which one to use. 

 
Response: Use epoxy floor material noted in the specification. 

41. In case of discrepancy between the FF&E listed in the spec document and shown on the 
drawings please clarify which one will govern. 

 
Response:  Drawings would govern with respect to quantities of the FFE items 

required. 

 
 
ATTACHMENTS:  The following is a list of the modified documents and a brief description of what 

has been modified. 

 

 

SPECIFICATIONS: 

A. Incorporate the following new Specification Sections attached to this Addendum 01: 

1. Section 09 51 23 with revised suspension system from Clean Room Suspension Systems to 
Standard. 

ARCHITECTURAL: 

B. Incorporate the following revised Drawing(s) reissued as attachment(s) to this Addendum: 

1. DRAWING D0110A - DEMOLITION PLAN – LEVEL 10 (DSC) 

Added M3 note in the legend. 

2. DRAWING D0102 - DEMOLITION PLAN – LEVEL 2 (MHC) 

Added M3 note in the legend. 

3. DRAWING A0502 – BUILDING SECTIONS 

Added dimensions and notes to show wall heights in the MHDU ramp area. 

4. A1105A - EQUIPMENT PLAN - LEVEL 5E (MHDU) 

Privacy Screen Tags updated. 

5. A1105B - EQUIPMENT PLAN - LEVEL 5E (MHDU) 

Privacy Screen Tags updated. 

6. A1105D - EQUIPMENT PLAN - LEVEL 5E (MHDU) 

Privacy Screen Tags updated. 

7. A1105E - EQUIPMENT PLAN - LEVEL 5E (MHDU) 

Privacy Screen Tags updated. 

8. A1102A - EQUIPMENT PLAN - LEVEL 2 (MHC) 

Privacy Screen Tags updated. 

REFERENCES (AS BUILT DRAWINGS): 

 SP-29 – BUILDING SECTION 
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Total number of pages: 7 

 

This Addendum consists of 23 pages (including ALL attachments, excluding UHN cover). 
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Project No.: 0020711.00 August 29, 2024 
 Acoustical Tile Ceiling Systems   

Section revised and reissued by Addendum 1 
 

PART 1 - GENERAL 

1.1 Summary 

.1 Section includes: 

.1 Acoustical tile ceiling systems (APC-1, APC-2). 

1.2 Administrative Requirements 

.1 Coordination: 

.1 Cooperate with mechanical and electrical Subcontractors. 

.2 Coordinate layout and installation of acoustic ceiling units and suspension systems 
components with other work supported by or penetrating through ceilings, 
including light fixtures, HVAC equipment, partition system, fire suppression system 
components and other work required to be incorporated in or coordinated with the 
ceiling system. 

.2 Conduct a pre-installation meeting in accordance with Section 01 31 19. 

1.3 Submittals  

.1 Submit required submittals in accordance with Section 01 33 00. 

.2 Product data sheets: 

.1 Submit manufacturer’s Product data sheets for Products proposed for use in the 
work of this section. 

.3 Shop drawings:  

.1 Submit engineered shop drawings, including seismic design, connections and 
restraint. 

.2 Submit manufacturer's standard details. 

.3 Indicate lay-out, insert and hanger spacing and fastening details, splicing method 
for main and cross runners, location of access splines, and acoustical unit support 
at ceiling fixture. 

.4 Submit reflected ceiling plans for special grid patterns as indicated. 

.4 Samples:  

.1 Submit 300 mm (12") long sample of each component of ceiling system.  Samples 
shall fully represent materials to be supplied in colour, texture, finish and 
construction. 

.2 Submit 300 mm x 300 mm (12"x12") samples of each type of acoustical panels. 

.3 Submit samples, load test data and design tables for each type of insert to be used 
in the Work for hanger supports. 

.5 Certificates: 

.1 Submit certificate of compliance stating that the suspension system provided, 
including materials and installation, comply with the requirements of the Contract 
Documents. 
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1.4 Closeout Submittals 

.1 Submit closeout submittals in accordance with Section 01 78 00. 

.2 Maintenance data: 

.1 Submit maintenance and cleaning instructions for acoustical ceiling systems for 
incorporation into the maintenance manuals. 

.3 Maintenance materials: 

.1 Deliver for maintenance use, 1 carton per 93 m2 (1000 ft2) of each type and colour 
of suspension components and acoustical tiles used in the Work. 

.2 Pack panels in suitable containers, clearly dated and identified as to type and 
location of installation in the Work, and store where directed by Owner. 

1.5 Quality Assurance  

.1 Qualifications:  

.1 Installers / applicators / erectors: 

.1 Installers: Shall have 5 years’ experience, minimum, in application of Products, 
systems and assemblies specified and with approval and training of Product 
manufacturers. 

1.6 Delivery, Storage, and Handling  

.1 Ship exposed members and mouldings in rigid crates to avoid damage.  Bent or deformed 
material shall be rejected.  Baked enamelled members shall be suitably wrapped and 
protected against damage. 

.2 Deliver acoustical ceiling units to the Place of the Work in original, unopened packages 
and store in a fully enclosed space where they will be protected against damage from 
moisture, direct sunlight, surface contamination, and other causes. 

.3 Before installing acoustical ceiling units, permit them to reach room temperature and 
stabilized moisture content. 

.4 Handle acoustical ceiling units carefully to avoid chipping edges or damaging units. 

1.7 Field Conditions 

.1 Commence installation after building is enclosed with windows and exterior doors in place 
and glazed, and roof watertight. 

.2 Interior temperature of building to range from 15°C to 30°C and relative humidity of not 
more than 70% before and during installation.  Maintain uniform temperatures for 72 hours 
prior to commencement of the work of this section and maintain temperature until 
completion of the work of this section. 

1.8 Warranty 

.1 Warrant work of this section in accordance with Section 01 78 36. 

.2 Extended warranties: 

.1 System: 
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.1 Labour, materials, and workmanship for work of this section. 

.2 Duration: 3 years. 

PART 2 - PRODUCTS 

2.1 Performance/Design Requirements 

.1 Design suspension systems for a maximum mid-span deflection not exceeding L/360 in 
accordance with ASTM C635/C635M-17 deflection test. 

.2 Seismic design: Design and install suspended ceiling system to withstand the effects of 
earthquake motions in accordance with ASTM E580/E580M-22. 

.3 Design suspension system to support safely, and without distortion, the superimposed 
loads of:  

.1 Air supply diffusers and return grilles. 

.2 Lighting fixtures. 

2.2 General 

.1 Single source responsibility: Obtain each type of acoustical ceiling unit and suspension 
system from a single source with resources to provide products of consistent quality in 
appearance and physical properties without delaying progress of the Work.  Products 
installed as part of the work of this section shall be from same production run. 

2.3 Acoustical Tiles 

.1 APC-1, APC-2; Lay-in acoustical tiles:  

.1 Classification:  Type IV, Form 2, Pattern E in accordance with ASTM E1264-22. 

.2 NRC: 0.80. 

.3 CAC: 38. 

.4 Material: Wet-formed mineral fiber with acoustically transparent membrane. 

.5 Finish: Acoustically transparent membrane with factory-applied latex paint. 

.6 Surface texture: smooth. 

.7 Edge: Square lay-in. 

.8 Colour: white. 

.9 Flame spread: 

.1 Maximum values in accordance with CAN/ULC-S102-10: 

.1 Flame Spread Value (FSV): 25. 

.2 Smoke Developed Value (SDV): 50. 

.10 Acceptable Products: In accordance with Interior Finish Legend. 
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2.4 Metal Suspension Systems 

.1 Hanger anchorage devices: Screws, clips, bolts, concrete inserts or other devices 
applicable to the indicated method of structural anchorage for ceiling hangers and whose 
suitability for use intended has been proven through standard construction practices or by 
certified test data.  Size devices for 3 x calculated load supported except size direct pull-
out concrete inserts for 5 x calculated loads.   

.2 Concrete hanger anchors; post installed: Steel eye bolts and nuts to suit ceiling hangers 
with capability to sustain, without failure, a load equal to 4 times that imposed by ceiling 
construction, as determined by testing per ASTM E488/E488M-18, conducted by a 
qualified independent testing laboratory.  

.1 Dynabolt Sleeve Anchor 'TW-1614' by ITW Ramset/Red Head.  

.2 Parabolt Wire Anchor by Acrow Richmond. 

.3 T-14 Eyebolt by Ramset Ltd. 

.4 Tire Wire Drive TW-932 by Isometric Ltd. 

.5 Fasteners exposed to weather, condensation, and corrosion: Zinc-plated or 
stainless steel fasteners in applicable product lines specified in preceding 
paragraphs. 

.3 Hangers and tie wire: Galvanized wire, recommended by manufacturer of suspension 
system, minimum 2.66 mm (0.1") (12 gauge). 

.4 Suspension system accessories:  

.1 Splices, clips, and perimeter moulding, of manufacturer's standard type to suit the 
applicable conditions unless special conditions and access area are shown or 
specified.  

.2 Angle wall mouldings; hemmed with prefinished exposed flanges:  

.1 For 24 mm (15/16") grid applications; angle moulding with exposed bottom 
flange of 22 mm (7/8”). 

.1 Armstrong ‘7803’. 

.2 CertainTeed ‘WA15-15’. 

.3 CGC ‘M7’. 

.3 Compression posts: galvanized steel telescoping compression posts to attached 
to main tees at each splayed wire location preventing upward movement of the 
ceiling grid system, designed for seismic applications, size to suit ceiling assembly, 
injection-moulded high impact clip snaps onto main tee for secure positive locking, 
spring steel top clip attaches to hanger wire, ICBO (International Conference of 
Building Officials) listed, tested and certified to a minimum compressive load of 
408 kg (900 lb); DONN Compression Post as manufactured by CGC Interiors or 
approved alternative. 

.4 Seismic clips: Ceiling system manufacturer’s standard seismic clips designed and 
spaced to secure tiles in place. 

.5 Standard suspension system, non fire-rated:  
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.1 Heavy duty in accordance with ASTM C635/C635M-17, 24 mm (15/16") 
interlocking tee system, designed to support acoustical panels in patterns indicated 
with deflection of main tees less than L/360, consisting of main tees and cross 
tees.  The system shall provide lock joint intersections of cross and main tees. 

.2 Acceptable Products: 

.1 Armstrong ‘Prelude XL 15/16" Exposed Tee Systems’. 

.2 CertainTeed ‘15/16” Classic Stab System’. 

.3 CGC ‘DX’. 

.5 Clean room suspension system:  

.1 Heavy duty co-extruded (co-extruded with polyvinyl chloride) aluminum grid 
system in accordance with ASTM C635, 24 mm (15/16") gasketed interlocking tee 
system, designed to support acoustical panels in patterns indicated with deflection 
of main tees less than L/360, consisting of main tees and cross tees. The system 
shall provide lock joint intersections of cross and main tees. 

.2 Acceptable Products: 

.1 Armstrong ‘Clean Room 15/16" Gasketed Tee Systems’. 

2.5 Miscellaneous Materials 

.1 Acoustical sealant: Non-drying, non-hardening, non-skinning, non-staining, non-bleeding, 
gunnable sealant complying with requirements specified in Section 07 92 00. 

2.6 Metal Finish 

.1 Metal exposed in finished work shall have a pre-coated baked enamel finish in non-
yellowing colour.  Submit paint formulation of grid system to lighting fixture, speaker grille, 
sprinkler and diffuser manufacturers to ensure consistency of colour, sheen and texture of 
all exposed metal components in the ceiling assemblies.   

.1 Colour: Flat white. 

PART 3 - EXECUTION 

3.1 Installation - General 

.1 Install ceiling panels and metal suspension system in accordance with manufacturer's 
directions.  Where manufacturer's directions are at variance with Contract Documents, 
notify Consultant before proceeding with installation. 

.2 Do not commence installation until all work above suspended ceiling has been completed, 
inspected and accepted. 

3.2 Installation - Suspension System 

.1 Install suspension system rigid, secure, square, level and plumb, framed and erected to 
maintain dimensions and contours indicated, and in accordance with ASTM C636/C636M-
19, ASTM E580/E580M-22, CISCA installation standards, and any other applicable 
national or local code requirements. Make allowance for thermal and structural movement. 
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.1 Install acoustical ceiling suspension system to resist seismic disturbance in 
accordance with ASTM E580/E580M-22. 

.2 Coordinate work of this section with work of the mechanical and electrical trades 
for seismic restraint. Install seismic fixture clamps, supplied by Divisions 21, 22, 
and 23 and Divisions 26, 27, and 28.  

.2 Attach hangers to structure with inserts and hanger supports.  Support hangers for 
suspended ceiling grid independent of walls, columns, pipes and ducts. 

.3 Space hangers for ceilings at maximum 1220 mm (48") on centre in both directions. 
Provide additional hangers as required to comply with manufacturer’s written installation 
requirements. 

.4 Locate hangers at not more than 150 mm (6") from ends of main tee members. 

.5 Seismic clips: Install seismic clips to secure tiles in place in accordance with ceiling system 
manufacturer’s written requirements. 

.6 Install exposed tee members to pattern indicated. Securely attach hangers to main tee 
members. 

.7 Exposed tees shall be as long as possible to minimize joints. Make joints square, tight, 
flush and reinforce with splines. Distribute joints to prevent clustering in one area. 

.8 Space tee bars to suit ceiling panels and as detailed, and to accommodate lighting fixtures, 
diffusers and return grilles. 

.9 Cooperate in the installation of ceiling systems, making adjustments where required to 
ensure that the lighting fixtures, supply diffusers, exhaust grilles and other built-in items 
properly fit into ceiling module and finish flush with rest of ceiling. 

.10 Restrict creep inside module panels so that in all cases strips are centred on module lines. 

.11 Install edge moulding as detailed where ceiling abuts vertical surfaces. Lap corners, use 
maximum lengths to minimize joints. Make joints square, tight and flush.  

.1 Screw attach mouldings to substrates at intervals not more than 400 mm (16") on 
centre and not more than 210 mm (8") from ends, levelling with suspension 
system. Lap corners accurately and connect securely. 

3.3 Installation - Tiles 

.1 Take precautions during installation to ensure tile edges are not chipped or otherwise 
damaged. 

.2 Minimize field cutting.  Rectify cut tile edges of tile to match factory cut edge profile and 
colour. 

.3 Install acoustical tiles to form horizontal and level ceiling with all parts flush and joints 
butted tightly to hairline appearance. 

.4 Distribute variations in colour and texture of panels to obtain a uniform appearance. 

3.4 Installation - Tolerances 

.1 Allowable tolerances: in accordance with ASTM C636/C636M-19. 

.2 Install suspension systems level to tolerance of 1:1200. 
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.3 Install edge mouldings level to tolerance of 3 mm in 3660 mm (1/8" in 12'-0"). 

3.5 Field Quality Control 

.1 Conduct quality control in accordance with Section 01 45 00 and as follows:  

.1 Field tests and inspections: 

3.6 Adjusting and Cleaning  

.1 Replace uneven, defective or damaged materials and finishes, eliminate waves, remove 
soiled or stained areas. 

.2 Clean dirty and discoloured surfaces of acoustical units and suspension system according 
to manufacturer's recommendations. 

END OF SECTION 
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1

LEVEL 02 - EQUIPMENT PLAN

FFE SCHEDULE (MHC)

Type Mark Type Comments

FFE SCHEDULE (MHC)

Type Mark Type Comments

FFE SCHEDULE (MHC)

Type Mark Type Comments

C-460585 CHAIR, RECLINER

C-460587 CHAIR, INTERIORS, GUEST, W/ARMS

C-460590 DESK

C-461257 CHAIR, INTERIORS, GUEST, W/ARMS

C-461264 TASK CHAIR

C-461272 HOOKS, COAT/ROBE

C-461274 PROCEDURE CART

C-461275 CHAIR, BARIATRIC

C-461315 TABLE, INTERIORS, ACCENT

C-461724 MODULAR, SYSTEMS, DIVIDER

CT-1/CT TRACK, CEILING, CUBICLE CURTAIN

SCR-32DFA FOLDING PARTITION, UNFOLDED LENGTH OF
2.5m

FFE SCHEDULE (MHC)

Type Mark Type Comments

7122-000 LABEL PRINTER

7154-000 CART, COMPUTER, LAPTOP, W/POWER

7263-000 GREEN BIN

7493-009 DISPENSER, SANI-WIPE

7599-000 PORTABLE DRAWER

7897-027 AV LCD MONITOR

7940-021 HOOKS, COAT/ROBE

7985-000 MIRROR

9076-000 PRINTER, WRISTBAND

9150-014 GARBAGE, RECYCLIN

9342-000 COFFEE MAKER

9585-000 REGISTRATION KIOSKS FLOOR STAND

C-341176 COMPUTER, DESKTOP

C-449802 SHELVING, WIRE, CHROME, 60 INCH

C-449807 LINEN CART

C-450170 DISPENSER, PAPER TOWEL

C-453225 DESK

C-453462 OVEN, MICROWAVE

C-453614 GARBAGE, RECYCLING, COMPOST

FFE SCHEDULE (MHC)

Type Mark Type Comments

FFE SCHEDULE (MHC)

Type Mark Type Comments

5473-000 BIN, SHREDDING, SECURE, FLOOR

5704-000 CLOCK, ANALOG, SYNCHRONIZED, WIRELESS

5846-000 HSKP CARTS

5866-000 PRINTER, LASER

5868-081 DISPENSER, SOAP, WALL MOUNT

5869-019 DISPENSER, HAND SANITIZER

5871-000 TABLE, SQUARE

5960-136 EXAM TABLE

6097-000 PHONE

6214-000 PAGER CHARGER

6260-000 MAYO STAND

6338-000 SOILED LINEN CART

6364-059 DISPENSER, GLOVE

6389-145 WORKSTATION, WALL MOUNT

6470-000 SAN. NAPKIN. DISPOSAL

6802-000 WASTE CAN, RECYCLE

6897-124 TELEVISION, 50-65 IN, FLAT PANEL

7031-000 PAMPHLET RACK

7071-012 CART, EQUIPMENT, WARMING CABINET

FFE SCHEDULE (MHC)

Type Mark Type Comments

FFE SCHEDULE (MHC)

Type Mark Type Comments

3449-121 BRACKET, COMPUTER WORKSTATION

3714-032 DISPENSER,CHEMICAL

3723-014 RECEPTACLES, SHARPS (WALL)

3836-119 LINEN HAMPER

4071-080 VITALS MACHINE

4091-039 DIAGNOSTIC SYSTEM

4198-011 UTILITY HOOKS & SHELF

4266-081 SCALE

4414-000 STOOL, EXAM, CUSHION-SEAT

4688-000 WASTE CAN, OPEN TOP

4690-000 GARBAGE TRUCK

4942-459 REFRIGERATOR, DOMESTIC WITH FREEZER

4988-000 COMPUTER, DESKTOP

5041-033 MASK DISPENSER

5096-000 TASK CHAIR

5225-000 TABLETOP PRINTER

5317-047 CABINET, WARMING, SINGLE, COUNTER

5384-051 CHAIR, OFFICE, TASK, W/O ARMS

5407-030 WASTE CAN, 20-31 GALLON

1 ISSUED FOR DD SIGN-OFF 2022-12-02

2 ISSUED FOR 50% CD
SUBMISSION

2023-05-08

3 ISSUED FOR 90% CD
SUBMISSION

2023-07-31

4 ISSUED FOR 95% CD
SUBMISSION

2023-09-06

5 ISSUED FOR MOH 4.1
SUBMISSION

2023-09-25

6 ISSUED FOR BUILDING PERMIT 2023-12-19

7 ISSUED FOR TENDER 2024-08-13

8 ISSUED FOR ADDENDUM #1 2024-08-29

NOTE:

1. REFER TO FFE LIST FOR DIAGNOSTIC SET 
ACCESSORIES
2. REFER TO FFE LIST FOR HEADWALL ACCESSORIES
3. REFER TO THE FFE LIST FOR COMPUTERS TO BE 
MOUNTED ON THE WALL BRACKET
4. REFER TO FFE LIST FOR CUBICLE TRACK
5. REFER TO FFE LIST FOR BRACKET FOR 
PHARMACEUTICAL WASTE
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LEVEL 05 - EQUIPMENT PLAN - PART A

FFE SCHEDULE (MHDU)

Type Mark Type Comments

4920-000 WASTE CAN, STEP-ON

4942-459 REFRIGERATOR, DOMESTIC WITH FREEZER

4988-000 COMPUTER, DESKTOP

5041-033 DISPENSER, MASK

5070-147 CHAIR, INTERIORS, GUEST, W/ARMS

5177-000 WALL CLOCK

5225-000 ALL IN ONE PRINTER

5316-218 BLANKET WARMER

5384-051 CHAIR, OFFICE, TASK, W/O ARMS

5407-030 WASTE CAN, 20-31 GALLON

5473-000 BIN, SHREDDING, SECURE, FLOOR

5704-000 CLOCK, ANALOG, SYNCHRONIZED, WIRELESS

5735-001 COFFEE MACHINE

5804-166 WORKSTATION ON WHEELS

5837-035 CART, DRESSING, 25" X 18"

5846-000 HSKP CARTS

5853-000 CART, PROCEDURE, ISOLATION

5859-084 CART, PROCEDURE, EMERGENCY AIRWAY

5859-090 CART, PROCEDURE, RESUSCITATION

5868-081 DISPENSER, SOAP, WALL MOUNT

5869-019 DISPENSER, HAND SANITIZER

5871-000 TABLE, INTERIORS, DINING

5934-000 OVERBED TABLE

6014-125 SUPPLY CART 30"

6034-044 BRACKET, GAS CYLINDER

6081-054 BULLETIN BOARD

6097-000 PHONE

6177-000 FILE CABINET

6184-027 DEFIBIRILLATOR, MONITOR, AUTO, ADVISORY

6214-000 PAGER CHARGER

6260-028 STAND, MAYO, FOOT-OPERATED

6338-000 SOILED LINEN CART

6351-000 CART, EQUIPMENT, PRINTER (SMALL MOBILE
TABLE)

6364-059 GLOVE BOX HOLDER

6391-000 TP DISPENSER

6457-009 DISPOSAL, SHARPS, FLOOR CART

6457-042 DISPOSAL, SHARPS, FLOOR CART

6470-000 SAN. NAPKIN. DISPOSAL

6529-000 TELEPHONE, WALL

6540-041 CHAIR, CLINICAL, COMMODE, BARIATRIC

6564-047 BED ELECTRIC,BARIATRIC

6643-003 PUMP, INFUSION, LARGE VOLUME

6802-000 WASTE CAN, RECYCLE

6821-000 MOBILE WORKSURFACE

6897-124 TELEVISION, 50-65 IN, FLAT PANEL

7122-000 LABEL PRINTER

7232-021 LIFT, PATIENT, CEILING, BARIATRIC

7263-000 GREEN BIN

7289-026 COMPUTER, DESKTOP

7380-000 WHITE BOARD

7493-009 DISPENSER, SANI-WIPE

7599-000 PORTABLE DRAWER

7750-012 FLOOR STANDING HAND SANITIZER

7753-000 STOOL, TASK CHAIR

7940-021 HOOKS, COAT/ROBE

7985-000 MIRROR

8067-007 DISPENSER, PERSONAL PROTECTION,
FREESTANDING

8138-003 BIN, RETURN, MED

8215-002 TRANSMITTER, PAGING

8794-008 DIAGNOSTIC SYSTEM, INTEGRATED GREEN
SERIES 777

9076-000 PRINTER, WRISTBAND

9122-040 REFRIGERATOR, PHARMACEUTICAL,
UNDERCOUNTER

9214-004 COAT HOOK

9485-001 IV HOOK

9585-000 SELF-REGISTRATION KIOSK

9716-000 BOARD, CARDIO

9736-000 KETTLE

C-449802 SHELVING, WIRE, CHROME, 60 INCH

C-449807 LINEN CART

C-450170 DISPENSER, PAPER TOWEL

C-453462 OVEN, MICROWAVE

C-454952 PUMP, SUCTION/ASPIRATOR, GENERAL,
PORTABLE

C-456405 SIGNAGE, PATIENT QUEUE SYSTEM (WALL MTD
DISPLAY)

C-456406 SIGNAGE, PATIENT QUEUE SYSTEM (STAFF
NUMBER ADVANCE BUTTON)

C-460585 CHAIR, RECLINER

C-460587 CHAIR, INTERIORS, GUEST, W/ARMS

C-461257 CHAIR, INTERIORS, GUEST, W/ARMS

C-461264 TASK CHAIR

C-461272 HOOKS, COAT/ROBE

C-461275 CHAIR, BARIATRIC

C-461279 SHELF, WALL MOUNT

C-461315 TABLE, INTERIORS, ACCENT

C-465822 CHAIR, RECLINER

C-465973 CHAIR, RECLINER, BARIATRIC

CT-1/CT TRACK, CEILING, CUBICLE CURTAIN

SCR-2A1D7 FOLDING PARTITION, UNFOLDED LENGTH OF
2.75m

SCR-32DFA FOLDING PARTITION, UNFOLDED LENGTH OF
2.5m

SCR-39BA6 FOLDING PARTITION, UNFOLDED LENGTH OF
1.5m

SCR-66A5C FOLDING PARTITION, UNFOLDED LENGTH OF
2.0m

SCR-92017 FOLDING PARTITION, UNFOLDED LENGTH OF
1.75m

SCR-96683 FOLDING PARTITION, UNFOLDED LENGTH OF
2.25m

FFE SCHEDULE (MHDU)

Type Mark Type Comments

3355-011 ANALYZER, GLUCOSE

3417-183 BED, ELECTRIC

3441-076 BOARD, PATIENT TRANSFER, WALL MOUNTED,
W/RACK

3449-092 BRACKET, COMPUTER WORKSTATION

3708-137 MAIN MEDICATION DISPENSER

3714-032 DISPENSER,CHEMICAL

3723-014 RECEPTACLES, SHARPS (WALL)

3768-094 ELECTROCARDIOGRAPH (ECG), INTERPRETIVE

3836-119 LINEN HAMPER

3843-024 HEADWALL, FLATWALL, 1 PATIENT, ONE SIDE

3944-109 LIFT PATIENT BATTERY POWER

4071-080 MONITOR, PHYSIOLOGIC, VITAL SIGNS, W/STAND

4141-119 PRINTER, LABEL

4177-028 PUMP, INFUSION, SINGLE

4198-011 UTILITY HOOKS & SHELF

4217-050 BLOOD REFRIGERATOR

4235-054 U/C FRIDGE

4266-081 SCALE

4275-069 SCALE, WHEELCHAIR

4360-107 STAND, IV, STAINLESS STEEL

4414-000 STOOL, EXAM, CUSHION-SEAT

4687-000 BIO-HAZARD WASTE BIN

4688-000 WASTE CAN, OPEN TOP

4690-000 GARBAGE BIN

4817-057 ICE MACHINE
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M3 1) AREAS SHOWN IN GRAY HALF-TONE ARE NOT IN SCOPE. ITEMS SHOWN IN 

DASHED LINES ARE TO BE DEMOLISHED OR REMOVED.
2) CONTRACTOR SHALL FIELD VERIFY ALL EXISTING DIMENSIONS BEFORE 
PROCEEDING WITH THE WORK.

3) DEMOLITION DRAWINGS SHALL BE READ IN CONJUCTION WITH NEW 
CONSTRUCTION DOCUMENTATION. ALSO REFER TO MECHANICAL AND 
ELECTRICAL DEMOLITION AND NEW CONSTRUCTION DRAWINGS.
4) CONTRACTOR SHALL LIMIT THE EXTENT OF ALL OPERATIONS OUTSIDE OF 
THE WORK AREA AND LIMIT AS MUCH AS POSSIBLE THE WORK AREA TO THE 
UNIT/ ROOMS ASSOCIATED WITH THE CONTRACT FOR THIS SCOPE OF 
WORK. PROVIDE SOUND AND DUST PROTECTION OUTSIDE OF WORK AREAS.

5) INFILL AND SEAL ACCORDINGLY TO ACHIEVE REQUIRED FIRE PROTECTION 
OF SLAB FOR ALL SLAB PENETRATIONS RESULTING FROM REMOVAL OF 
BUILDING SERVICES AS PART OF THE DEMOLITION. 
6) SCAN SLAB FOR STRUCTURAL INTEGRITY PRIOR TO ANY CUTTING, 
CORING OF EXISTING CONCRETE SLABS. REFER TO UHN CUTTING AND 
CORING PROCEDURES PRIOR TO THE WORK'
7) CONTRACTOR SHALL BE RESPONSIBLE FOR SAFE DISPOSAL OF ALL 
EXISTING BUILDING ELEMENTS NOTED TO BE REMOVED OR DEMOLISHED.

8) MAINTAIN SAFE AND CLEAR ACCESS TO EXISTING EXITS AT ALL TIMES, AS 
REQUIRED BY APPLICABLE CODES AND STANDARDS.

9) PATCH AND MAKE GOOD EXISTING CONDITIONS AFFECTED BY 
DEMOLITION. WHERE EXISTING BUILDING ELEMENTS ARE REMOVED, MAKE 
GOOD SUBSTRATE TO RECEIVE NEW SPECIFIED FINISHES/MATERIALS. 
WHERE EXISTING SURFACES ARE DISTURBED DUE TO DEMOLITION OR 
ALTERATIONS, PATCH AND MAKE GOOD TO MATCH EXISTING.

10) WHERE EXISTING BUILDING SERVICES THAT PENETRATE FIRE 
SEPARATIONS ARE BEING REMOVED, MAKE GOOD SUBSTRATE AND APPLY 
FIRESTOPPING AND SMOKE SEALS TO MAINTAIN REQUIRED FIRE 
SEPARATION.

10A) WHERE EXISTING BUILDING MATERIALS AND CONSTRUCTION IS 
IDENTIFIED AS REQUIRING FIRE SEPARATION OR SMOKE SEAL AS PART OF 
NEW DESIGN, MAKE GOOD SUBSTRATE AND APPLY FIRESTOPPING AND 
SMOKE SEAL TO MAINTAIN REQUIRED FIRE SEPARATION. 
11) REVIEW WORK DEFINED WITHIN THE HAZARDOUS MATERIALS- GENERAL 
CONDITIONS  DOCUMENTATION, COORDINATE AND SCHEDULE WORK 
ACCORDINGLY. REFER TO HAZARDOUS MATERIALS - GENERAL CONDITIONS 
SPECIFICATION.

12) SAFELY DISCONNECT AND CAP ALL MECHANICAL(HVAC, PLUMBING, FIRE 
PROTECTION) AND ELECTRICAL (POWER, DATA, TELEPHONE AND FIRE 
ALARM DEVICES AND SERVICES) FROM WALLS, FLOOR AND CEILING. REFER 
TO MECHANICAL AND ELECTRICAL DOCUMENTS FOR REQUIREMENTS.
13) FOR HAZARDOUS MATERIAL INCLUDING ASBESTOS AND MOLD 
ABATEMENT, REFER TO SPECIFICATIONS. 
14) CONTRACTOR TO REMOVE EXISTING FURNITURE AND EQUIPMENT IN ALL 
AREAS AFFECTED BY NEW WORK. COORDINATE WITH HOSPITAL PRIOR TO 
REMOVAL AND STORE AS DIRECTED BY HOSPITAL.
15) CONTRACTOR TO PROTECT ALL EXISTING FLOORING THROUGHOUT 
AREAS OF CONSTRUCTION WITH HARDBOARD MATERIAL SUCH AS 
MASONITE OR EQUIVALENT.

16) CONTRACTOR TO TAKE DETAILED PICTURES AND VIDEO RECORDING OF 
THE SPACE PRIOR TO START OF THE CONSTRUCTION TO DOCUMENT 
EXISTING CONTITIONS. ANY DAMAGE TO EXISTING SERVICES,FINISHES WILL 
BE CORRECTED BY CONTRACTOR AT NOT COST TO UHN
17) CONTRACTOR TO REMOVE AND DISPOSE OF ALL EXISTING WALL-HUNG 
ACCESSORIES (INCLUDES WALL MOUNT CHAIR RAILS, CORNER GUARDS, 
WHITEBOARDS, ETC.) WITHIN SCOPE UNLESS OTHERWISE NOTED.
18) CONTRACTOR TO REMOVE AND DISPOSE OF ALL EXISTING FURNITURE 
WITHIN SCOPE UNLESS OTHERWISE NOTED.

REFER TO SPEC SECTION 02 81 00 AND 02.81 00.01 FOR HAZARDOUS 
MATERIALS ABATEMENT

DEMOLITION GENERAL NOTES

Checked by:Project No.:

Drawing Title:

© 2019 The Cannon Corporation.

©
  
2
0
1
9
 T

h
e
 C

a
n
n
o
n
 C

o
rp

o
ra

ti
o
n

A
ll 

ri
g
h
ts

 r
e
s
e
rv

e
d
. 
N

o
 p

a
rt

 o
f 
th

is
 d

o
c
u
m

e
n
t 
m

a
y

b
e
 r

e
p
ro

d
u
c
e
d
 o

r 
u
ti
liz

e
d
 i
n
 a

n
y
 f
o
rm

, 
w

it
h
o
u
t 
p
ri
o
r

w
ri
tt
e
n
 a

u
th

o
ri
z
a
ti
o
n
 b

y
 T

h
e
 C

a
n
n
o
n
 C

o
rp

o
ra

ti
o
n
.

Rev. Description Date

0020711.00

Part B 
(MHC, MHDU, DSC)

Princess Margaret 
Cancer Centre Stem Cell 

Transplant 2

www.cannondesign.com

20 Victoria Street 5th floor

P: 416.915.0121

F: 416.955.0122

Toronto, ON Canada M5C 2N8

8
/2

9
/2

0
2

4
 2

:4
4
:0

6
 P

M

D0102A

DEMOLITION PLAN -
LEVEL 02 (MHC)

Checker

1 : 100
1

LEVEL 02 - DEMOLITION PLAN

1 ISSUED FOR SD SIGN-OFF 2022-09-01

2 ISSUED FOR DD SIGN-OFF 2022-12-02

3 ISSUED FOR 50% CD
SUBMISSION

2023-05-08

4 ISSUED FOR 90% CD
SUBMISSION

2023-07-31

5 ISSUED FOR 95% CD
SUBMISSION

2023-09-06

6 ISSUED FOR MOH 4.1
SUBMISSION

2023-09-25

7 ISSUED FOR BUILDING PERMIT 2023-12-19

8 ISSUED FOR TENDER 2024-08-13

9 ISSUED FOR ADDENDUM #1 2024-08-29

DEMOLITION KEYED NOTES:
No. DESCRIPTION

D1 REMOVE AND DISPOSE EXISTING FRIDGE ROOM ASSEMBLY INCLUDING ALL
HANGERS AND SUPPORTS, LIGHTS, GRILLES, SPEAKERS, SMOKE DETECTORS,
SPRINKLERS, CURTAIN TRACKS, CONTROL JOINTS ETC. COORDINATE WITH
MECHANICAL AND ELECTRICAL DRAWINGS FOR FULL EXTENT OF WORK.

D2 REMOVE AND DISPOSE EXISTING EXISTING SHELVES AND BOOKS AND STUDY
CAROLS

E1 EXISTING AREA TO REMAIN. PREP EXISTING SURFACES WHERE
IMPACTED BY NEW WORK TO RECEIVE NEW FINISH.

E3 EXISTING EXPANSION JOINT TO REMAIN.

F1 REMOVE AND DISPOSE ALL EXISTING FLOORING AND BASE INCLUDING,
ADHESIVES, ETC. TO EXPOSED CONCRETE. PREPARE SURFACE TO RECEIVE
NEW FLOORING AS INDICATED IN THE ROOM FINISH SCHEDULE.

F2 REMOVE AND DISPOSE EXISTING HIGH DENSITY FILE STORAGE TRACKS AND
ASSOCIATED SUPPORTS AND CONTROLS. PREPARE SURFACE TO RECEIVE
NEW FLOORING AS INDICATED IN THE ROOM FINISH SCHEDULE.

G1 REMOVE AND DISPOSE EXISTING GLAZING INCLUDING, ADHESIVES,
SUPPORTS ETC. PREPARE ALL SURFACES TO RECEIVE NEW FINISHES AS
INDICATED IN THE ROOM FINISH SCHEDULE.

H1 REMOVE AND DISPOSE EXISTING HEADWALL OUTLETS AS NOTED IN
MECHANICAL AND ELECTRICAL DRAWINGS, PATCH ALL DISTURBED
CONSTRUCTION TO MATCH ADJACENT EXISTING OR PREPARE SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.
MAINTAIN FIRE SEPARATIONS.

M1 REMOVE AND DISPOSE EXISTING MILLWORK / CASEWORK, PATCH ALL
EXISTING SURFACES TO REMAIN TO MATCH ADJACENT EXISTING OR PREPARE
SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH
SCHEDULE. MAINTAIN FIRE SEPARATIONS (WHERE APPLICABLE). COORDINATE
WITH MECHANICAL & ELECTRICAL FOR FULL SCOPE OF WORK

M3 REMOVE AND DISPOSE EXISTING LAB BENCHES, PATCH ALL EXISTING
SURFACES TO REMAIN TO MATCH ADJACENT EXISTING OR PREPARE
SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH
SCHEDULE. MAINTAIN FIRE SEPARATIONS (WHERE APPLICABLE). COORDINATE
WITH MECHANICAL & ELECTRICAL FOR FULL SCOPE OF WORK

O1 REMOVE AND DISPOSE EXISTING DOOR(S), SCREEN(S) AND/OR FRAME(S) AS
INDICATED ON DEMOLITION PLANS. PATCH ALL EXISTING SURFACES TO
REMAIN TO MATCH ADJACENT EXISTING OR NEW SURFACES AS INDICATED ON
FINISHES PLANS. IF A PARTITION IS CMU FILL VOIDS ABOVE EXISTING DOORS
WITH CMU AND PROVIDE ALL SUPPORT FRAMING AND LINTELS AS REQUIRED
(SEE STRUCTURAL DOCUMENTS FOR LINTEL SCHEDULE).

O2 REMOVE AND DISPOSE EXISTING DOOR(S), SCREEN(S) AND/OR FRAME(S) TO
RECEIVE NEW FINISH

P1 REMOVE AND DISPOSE EXISTING PLUMBING FIXTURES (TOILETS, SINKS, MOP
SINKS AND CARRIERS.) AS INDICATED ON DEMOLITION PLANS. REFER TO
MECHANICAL AND ELECTRICAL DOCUMENTATION FOR ANY OTHER
REQUIREMENTS.

P2 REMOVE AND DISPOSE EXISTING MEDICAL GASES. COORDINATE WITH
MECHANICAL AND ELECTRICAL FOR FULL EXTENT OF WORK.

P3 REMOVE AND DISPOSE EXISTING PARTITION AND SILL BELOW EXISTING
WINDOW TO ACCOMMODATE REMOVAL OF MECHANICAL UNITS.  COORDINATE
WITH MECHANICAL AND ELECTRICAL DRAWINGS FOR FULL EXTENT TO WORK.

S1 COMPLETELY REMOVE EXISTING  AND DISPOSE STAIR, RAILING, LANDING AND
ANY ASSOCIATED SUPPORT STRUCTURE AND/ OR WALL LEDGER
CONSTRUCTION

S2 EXISTING STAIRS TO REMAIN.

S3 EXISTING MEZZANINE TO BE DEMOLISHED. COORDINATE WITH STRUCTURAL
FOR FULL EXTENT OF WORK. MEZZANINE FLOOR, WALLS, AND FINISHES TO BE
DEMOLISHED AND REMOVED.

S4 EXISTING STRUCTURAL BRACING FOR ADJACENT WALLS TO REMAIN.

S5 EXISTING STRUCTURAL ELEMENTS ABOVE CEILING TO REMAIN.

T1 REMOVE AND DISPOSE EXISTING TILE AND PREPARE EXISTING SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.

V1 PREPARE EXISTING SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE
ROOM FINISH SCHEDULE.

W1 REMOVE AND DISPOSE EXISTING PARTITION WALLS OR PORTIONS OF WALLS
AS INDICATED DASHED ON DEMOLITION PLANS. PATCH ALL DISTURBED
CONSTRUCTION TO MATCH ADJACENT EXISTING OR PREPARE SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.
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1) AREAS SHOWN IN GRAY HALF-TONE ARE NOT IN SCOPE. ITEMS SHOWN IN 
DASHED LINES ARE TO BE DEMOLISHED OR REMOVED.
2) CONTRACTOR SHALL FIELD VERIFY ALL EXISTING DIMENSIONS BEFORE 
PROCEEDING WITH THE WORK.

3) DEMOLITION DRAWINGS SHALL BE READ IN CONJUCTION WITH NEW 
CONSTRUCTION DOCUMENTATION. ALSO REFER TO MECHANICAL AND 
ELECTRICAL DEMOLITION AND NEW CONSTRUCTION DRAWINGS.
4) CONTRACTOR SHALL LIMIT THE EXTENT OF ALL OPERATIONS OUTSIDE OF 
THE WORK AREA AND LIMIT AS MUCH AS POSSIBLE THE WORK AREA TO THE 
UNIT/ ROOMS ASSOCIATED WITH THE CONTRACT FOR THIS SCOPE OF 
WORK. PROVIDE SOUND AND DUST PROTECTION OUTSIDE OF WORK AREAS.

5) INFILL AND SEAL ACCORDINGLY TO ACHIEVE REQUIRED FIRE PROTECTION 
OF SLAB FOR ALL SLAB PENETRATIONS RESULTING FROM REMOVAL OF 
BUILDING SERVICES AS PART OF THE DEMOLITION. 
6) SCAN SLAB FOR STRUCTURAL INTEGRITY PRIOR TO ANY CUTTING, 
CORING OF EXISTING CONCRETE SLABS. REFER TO UHN CUTTING AND 
CORING PROCEDURES PRIOR TO THE WORK'
7) CONTRACTOR SHALL BE RESPONSIBLE FOR SAFE DISPOSAL OF ALL 
EXISTING BUILDING ELEMENTS NOTED TO BE REMOVED OR DEMOLISHED.

8) MAINTAIN SAFE AND CLEAR ACCESS TO EXISTING EXITS AT ALL TIMES, AS 
REQUIRED BY APPLICABLE CODES AND STANDARDS.

9) PATCH AND MAKE GOOD EXISTING CONDITIONS AFFECTED BY 
DEMOLITION. WHERE EXISTING BUILDING ELEMENTS ARE REMOVED, MAKE 
GOOD SUBSTRATE TO RECEIVE NEW SPECIFIED FINISHES/MATERIALS. 
WHERE EXISTING SURFACES ARE DISTURBED DUE TO DEMOLITION OR 
ALTERATIONS, PATCH AND MAKE GOOD TO MATCH EXISTING.

10) WHERE EXISTING BUILDING SERVICES THAT PENETRATE FIRE 
SEPARATIONS ARE BEING REMOVED, MAKE GOOD SUBSTRATE AND APPLY 
FIRESTOPPING AND SMOKE SEALS TO MAINTAIN REQUIRED FIRE 
SEPARATION.

10A) WHERE EXISTING BUILDING MATERIALS AND CONSTRUCTION IS 
IDENTIFIED AS REQUIRING FIRE SEPARATION OR SMOKE SEAL AS PART OF 
NEW DESIGN, MAKE GOOD SUBSTRATE AND APPLY FIRESTOPPING AND 
SMOKE SEAL TO MAINTAIN REQUIRED FIRE SEPARATION. 
11) REVIEW WORK DEFINED WITHIN THE HAZARDOUS MATERIALS- GENERAL 
CONDITIONS  DOCUMENTATION, COORDINATE AND SCHEDULE WORK 
ACCORDINGLY. REFER TO HAZARDOUS MATERIALS - GENERAL CONDITIONS 
SPECIFICATION.

12) SAFELY DISCONNECT AND CAP ALL MECHANICAL(HVAC, PLUMBING, FIRE 
PROTECTION) AND ELECTRICAL (POWER, DATA, TELEPHONE AND FIRE 
ALARM DEVICES AND SERVICES) FROM WALLS, FLOOR AND CEILING. REFER 
TO MECHANICAL AND ELECTRICAL DOCUMENTS FOR REQUIREMENTS.
13) FOR HAZARDOUS MATERIAL INCLUDING ASBESTOS AND MOLD 
ABATEMENT, REFER TO SPECIFICATIONS. 
14) CONTRACTOR TO REMOVE EXISTING FURNITURE AND EQUIPMENT IN ALL 
AREAS AFFECTED BY NEW WORK. COORDINATE WITH HOSPITAL PRIOR TO 
REMOVAL AND STORE AS DIRECTED BY HOSPITAL.
15) CONTRACTOR TO PROTECT ALL EXISTING FLOORING THROUGHOUT 
AREAS OF CONSTRUCTION WITH HARDBOARD MATERIAL SUCH AS 
MASONITE OR EQUIVALENT.

16) CONTRACTOR TO TAKE DETAILED PICTURES AND VIDEO RECORDING OF 
THE SPACE PRIOR TO START OF THE CONSTRUCTION TO DOCUMENT 
EXISTING CONTITIONS. ANY DAMAGE TO EXISTING SERVICES,FINISHES WILL 
BE CORRECTED BY CONTRACTOR AT NOT COST TO UHN
17) CONTRACTOR TO REMOVE AND DISPOSE OF ALL EXISTING WALL-HUNG 
ACCESSORIES (INCLUDES WALL MOUNT CHAIR RAILS, CORNER GUARDS, 
WHITEBOARDS, ETC.) WITHIN SCOPE UNLESS OTHERWISE NOTED.
18) CONTRACTOR TO REMOVE AND DISPOSE OF ALL EXISTING FURNITURE 
WITHIN SCOPE UNLESS OTHERWISE NOTED.

REFER TO SPEC SECTION 02 81 00 AND 02.81 00.01 FOR HAZARDOUS 
MATERIALS ABATEMENT
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DEMOLITION KEYED NOTES:
No. DESCRIPTION

D1 REMOVE AND DISPOSE EXISTING FRIDGE ROOM ASSEMBLY INCLUDING ALL
HANGERS AND SUPPORTS, LIGHTS, GRILLES, SPEAKERS, SMOKE DETECTORS,
SPRINKLERS, CURTAIN TRACKS, CONTROL JOINTS ETC. COORDINATE WITH
MECHANICAL AND ELECTRICAL DRAWINGS FOR FULL EXTENT OF WORK.

D2 REMOVE AND DISPOSE EXISTING EXISTING SHELVES AND BOOKS AND STUDY
CAROLS

E1 EXISTING AREA TO REMAIN. PREP EXISTING SURFACES WHERE
IMPACTED BY NEW WORK TO RECEIVE NEW FINISH.

E3 EXISTING EXPANSION JOINT TO REMAIN.

F1 REMOVE AND DISPOSE ALL EXISTING FLOORING AND BASE INCLUDING,
ADHESIVES, ETC. TO EXPOSED CONCRETE. PREPARE SURFACE TO RECEIVE
NEW FLOORING AS INDICATED IN THE ROOM FINISH SCHEDULE.

F2 REMOVE AND DISPOSE EXISTING HIGH DENSITY FILE STORAGE TRACKS AND
ASSOCIATED SUPPORTS AND CONTROLS. PREPARE SURFACE TO RECEIVE
NEW FLOORING AS INDICATED IN THE ROOM FINISH SCHEDULE.

G1 REMOVE AND DISPOSE EXISTING GLAZING INCLUDING, ADHESIVES,
SUPPORTS ETC. PREPARE ALL SURFACES TO RECEIVE NEW FINISHES AS
INDICATED IN THE ROOM FINISH SCHEDULE.

H1 REMOVE AND DISPOSE EXISTING HEADWALL OUTLETS AS NOTED IN
MECHANICAL AND ELECTRICAL DRAWINGS, PATCH ALL DISTURBED
CONSTRUCTION TO MATCH ADJACENT EXISTING OR PREPARE SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.
MAINTAIN FIRE SEPARATIONS.

M1 REMOVE AND DISPOSE EXISTING MILLWORK / CASEWORK, PATCH ALL
EXISTING SURFACES TO REMAIN TO MATCH ADJACENT EXISTING OR PREPARE
SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH
SCHEDULE. MAINTAIN FIRE SEPARATIONS (WHERE APPLICABLE). COORDINATE
WITH MECHANICAL & ELECTRICAL FOR FULL SCOPE OF WORK

M3 REMOVE AND DISPOSE EXISTING LAB BENCHES, PATCH ALL EXISTING
SURFACES TO REMAIN TO MATCH ADJACENT EXISTING OR PREPARE
SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH
SCHEDULE. MAINTAIN FIRE SEPARATIONS (WHERE APPLICABLE). COORDINATE
WITH MECHANICAL & ELECTRICAL FOR FULL SCOPE OF WORK

O1 REMOVE AND DISPOSE EXISTING DOOR(S), SCREEN(S) AND/OR FRAME(S) AS
INDICATED ON DEMOLITION PLANS. PATCH ALL EXISTING SURFACES TO
REMAIN TO MATCH ADJACENT EXISTING OR NEW SURFACES AS INDICATED ON
FINISHES PLANS. IF A PARTITION IS CMU FILL VOIDS ABOVE EXISTING DOORS
WITH CMU AND PROVIDE ALL SUPPORT FRAMING AND LINTELS AS REQUIRED
(SEE STRUCTURAL DOCUMENTS FOR LINTEL SCHEDULE).

O2 REMOVE AND DISPOSE EXISTING DOOR(S), SCREEN(S) AND/OR FRAME(S) TO
RECEIVE NEW FINISH

P1 REMOVE AND DISPOSE EXISTING PLUMBING FIXTURES (TOILETS, SINKS, MOP
SINKS AND CARRIERS.) AS INDICATED ON DEMOLITION PLANS. REFER TO
MECHANICAL AND ELECTRICAL DOCUMENTATION FOR ANY OTHER
REQUIREMENTS.

P2 REMOVE AND DISPOSE EXISTING MEDICAL GASES. COORDINATE WITH
MECHANICAL AND ELECTRICAL FOR FULL EXTENT OF WORK.

P3 REMOVE AND DISPOSE EXISTING PARTITION AND SILL BELOW EXISTING
WINDOW TO ACCOMMODATE REMOVAL OF MECHANICAL UNITS.  COORDINATE
WITH MECHANICAL AND ELECTRICAL DRAWINGS FOR FULL EXTENT TO WORK.

S1 COMPLETELY REMOVE EXISTING  AND DISPOSE STAIR, RAILING, LANDING AND
ANY ASSOCIATED SUPPORT STRUCTURE AND/ OR WALL LEDGER
CONSTRUCTION

S2 EXISTING STAIRS TO REMAIN.

S3 EXISTING MEZZANINE TO BE DEMOLISHED. COORDINATE WITH STRUCTURAL
FOR FULL EXTENT OF WORK. MEZZANINE FLOOR, WALLS, AND FINISHES TO BE
DEMOLISHED AND REMOVED.

S4 EXISTING STRUCTURAL BRACING FOR ADJACENT WALLS TO REMAIN.

S5 EXISTING STRUCTURAL ELEMENTS ABOVE CEILING TO REMAIN.

T1 REMOVE AND DISPOSE EXISTING TILE AND PREPARE EXISTING SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.

V1 PREPARE EXISTING SURFACE TO RECEIVE NEW FINISH AS INDICATED IN THE
ROOM FINISH SCHEDULE.

W1 REMOVE AND DISPOSE EXISTING PARTITION WALLS OR PORTIONS OF WALLS
AS INDICATED DASHED ON DEMOLITION PLANS. PATCH ALL DISTURBED
CONSTRUCTION TO MATCH ADJACENT EXISTING OR PREPARE SURFACE TO
RECEIVE NEW FINISH AS INDICATED IN THE ROOM FINISH SCHEDULE.
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