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Newmarket ONLINI

Procurement Services Department T:(905) 953-5335
395 Mulock Drive, P.O. Box 328 STN Main F:(905) 953-5137
Newmarket, ON L3Y 4X7 http://bids.newmarket.ca

TO: ALL POTENTIAL BIDDERS

Bid Opportunity: RFP-2024-086 - Invitation to Prequalified Contractors for
Construction Services for the Proposed Mulock House Adaptive Re-Use

REVISED Closing Date: Friday, October 11, 2024 4:00 PM
ADDENDUM #3, Issued on: September 16, 2024

The additions, deletions, clarifications and/or revisions as hereinafter specified,
shall become part of the Bid document and shall be considered to have been
included in the Bid:

Failure to acknowledge receipt of Addendum/Addenda in the Bidding
System shall result in a Non-Compliant Submissions.

This Addendum contains two (2) pages and one (1) attachment.

Attachments:

The following has been added to the Addenda section in the Bidding System.

1. Attic Space Photo — Addendum 3
(refer to Answer 8 for further information)

Revision:

PART I - Invitation and Instructions to Respondents
1.4 RFP Timetable

Revisions in red:

Deadline for Questions October 1, 2024, 4:00 PM local time
Deadline for Issuing Addenda October 4, 2024, 4:00 PM local time
Submission Deadline October 11, 2024, 4:00 PM local time
Rectification Period Up to five (5) business days
Anticipated Evaluation and October/November 2024

Ranking of Respondents
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Anticipated Execution of October/November 2024
Agreement

Questions:

Question 7:

Drawing A1.2 and A1.3 as listed in the drawing schedule are missing.
Answer 7:

Refer Addendum 2 posted on September 13™, 2024. The drawing 1.2 has been
added to the drawing set. The drawing A1.3 does not exist and has been
removed from the drawing list of AO.1

Question 8:

Could you please provide us more detail or existing drawing/information
regarding the existing roof structure from Gridline B to E? The information shall
help us to design the temporary shoring to support the roof when carrying out
interior/exterior wall demolition.

Answer 8:

Section 1/S3.1 provides additional roof framing detail in this area. All roof framing
is constructed with sloped stick framing with miscellaneous ridge, hip, valley
props, and knee walls down to attic floor (upper ceiling) and wall framing. The
attached photo shows the attic space in question, standing at grid line B looking
toward grid line E.

Question 12:

Subcontractors are asking for a two week extension to the question period. They
have indicated that a week between the walkthrough and the end of question
period is not enough time given the scale of the project. Can you please advise
on an extension of question period to October 1?

Answer 12:
The Town has revised the RFP Timetable. Refer to Revision 1.

At this time, due to the project construction schedule, the Town cannot
consider any future requests to extend the revised RFP Timetable.

End of Addendum
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