MULOCK HOUSE ADAPTIVE RE-USE

NEWMARKET, ON

TRANSMITTAL

TO: Town of Newmarket

FROM: Quasar Consulting Group.
DISCIPLINE: Mechanical

SUBJECT: Issued for Tender Addendum 9
DELIVERY DATE: October 08™, 2024
ACTION REQUIRED: Review and comment.

SHEET LIST:
NUMBER: CONTENT: REVISION:
No. CONCEPT
M-200 PLUMBING — BASEMENT — NEW WORK 6 Issued for Tender
Addendum 9
M-801 DETAIL SHEET Il 5 Issued for Tender
Addendum 9
M-900 MECHANICAL SCHEDULES | 5 Issued for Tender
Addendum 9

NARRATIVE: Describe scope changes that affect cost. Include a brief explanation of the reason
for each change.

Mechanical:
1. M-200
a. Relocated sump pits to east of building.
b. Revised plumbing into and out of new sump pit locations.
c. Added an additional sump pump for ground water sump pit.
2. M-801
a. Revised elevator sump pit detail for better representation of configuration.
3. M-900
a. Updated pump schedule to accurately represent locations of pumps and added SP-3.



