York Regional Police
47 Don Hillock Dr.
Aurora, ON L4G 0S7
TF: 1-866-876-5423

Addendum # 1
Bid Opportunity: T-24-33 - General Contractor for the
Construction of a Helicopter Hangar and Related Interior and
Exterior Spaces in the Town of East Gwillimbury, Ontario

Closing Date: Tuesday, October 1, 2024 2:00 PM

All Bidders are advised by this addendum to incorporate the following changes/or
clarifications to the above noted Document.

1. Intent:
a. This Addendum is issued during Bidding and shall form part of Bidding and
Contract Documents for above Project.

b. Except as otherwise specified herein, or as shown on accompanying Drawings
and Sketches, work required by this Addendum shall be in accordance with
specifications dated September 9, 2024, and Drawings accompanying same and
previously issued Addendum (if any).

2. Drawing Revisions:

11 ARCHITECTURAL
A Drawing No. A-110 is modified as follows:

Screen type added.
Dimensions adjusted.

Wall types identified.

Interior partition types changed.

ar w N R

Sidelight added to vestibule door.

2 Drawing No. A-115 is modified as follows:
.1 Roller blinds (RBL-1) added.

.3 Drawing No. A-110 is modified as follows:
.1 Key pads added.

A4 Drawing No. A-310 is modified as follows:
.1 Hoist beam location adjusted.
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5 Drawing No. A-401 is modified as follows:
.1 Wall type tags added.
.6 Drawing No. A-402 is modified as follows:
.1 Mezzanine detail added.
7 Drawing No. A-403 is modified as follows:
.1 Pre-engineered support for bi-fold door added.
.2 Bi-fold door floor seal added.
.3 Slab thickening added.
.8 Drawing No. A-500 is modified as follows:
.1 Details 4, 11, 14, 15, 16/A-500 revised.

1.2 STRUCTURAL
A Drawing No. S010 is modified as follows:
.1 Detail CF5 revised.
2 Drawing No. S011 is modified as follows:
.1 Detail LT8 revised.
Drawing No. S012 added
Drawing No. S098 added
Drawing No. S099 added
Drawing No. S100
.1 Foundations adjusted.
Drawing No. S200 added
Drawing No. S400 added
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1.3 ELECTRICAL
A Drawing No. E-100 is modified as follows:
.1 Awviation lighting added to site plan.
.2 Addition of windsock and weather station.
2 Drawing No. E-200 is modified as follows:
.1 Drawings view revised to separate Hangar ceiling and ground floor rooms.
.2 Additional circuiting.
3 Drawing No. E-300 & E-301 are modified as follows:
.1 Additional circuiting and notes:
Question 1:

| have noticed that this is a single stage closing which requires us to provide lump sum
tender price, plus separate prices, and unit prices.

We respectfully ask that if you require all the additional information above, you revise this to
a two-stage process, with the second closing 24 hours later. In the first stage we will provide
you a lump sum bid for the work, and in the second stage we will provide you the separate,
itemized, unit prices.
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The reason for the above request as follows:

We often receive our lowest bids within minutes of closing thus we don’t know who the low
sub-contractors will be until this point. It is virtually impossible for us to fill out the information
you are requesting at time of tender. In our experience, the owner will receive the lowest
price and best value on their tender call if they provide us a 2-part closing.

It is almost guaranteed that if you do not consider the above request, you will receive fewer
bids, and those who do bid will not be able to provide you their best possible price as they
are focused on completing the supplemental information, rather than closing with the lowest
numbers.

I will not confirm if we are bidding prior to receiving a response on the above.

Answer 1: A response to this question will be provided in a subsequent
addendum.

Question 2:
2. Is FM Global Certification required for envelope systems?

Answer 2: FM Global Certification required for Specification Sections 01 60 00,
07 52 16, and 07 54 23.

Question 3:

3. R2 is noted to be complete with INS-6 and AVB-3, this differs from standard tested stand
off roof assembly attached which will offer cost savings to the specified system that is
complete with sealed liner to complete the air-vapour barrier with cavity insulation. Please
confirm how we are to proceed. (A-005)

Answer 3: R2 roof assembly to be as per drawings. Alternative assembly will
be added to Bid form in subsequent Addenda.

Question 4:

4. Provide the required design loading of the noted hoist beam that is placed along GL 4
from B to centre of hangar. (A-310)

Answer 4: Hoist beam is required to support 5000Ibs.
Question 5:

5. Please confirm the mezzanine within the hangar is independent of the Pre-eng framing
and no additional framing members are required. (A-110)

Answer 5: Mezzanine is independent of pre-eng framing. Refer updated
structural drawing issued as part of Addendum 1.

Question 6:

6. Please confirm standard flow roof drains are specified for the office area (22 13 00)
Answer 6: Standard flow roof drains are to be used for low roof area.

Question 7:

7. Where can | find the RBL-1 and RBL-2 so | can see the roller shade scope?
Answer 7: Only RBL-1 is used. Refer to updated floor plan Addendum 1.

Question 8:

8. Is drapery or curtains required as per the curtain track symbol and if so, where can | find
the symbol on the drawings so | can see the scope?
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Answer 8: GC to provide shower curtain rods only. Shower curtains to be
provided by Owner.

Question 9:
1. Please confirm the Bi-fold door weight. (A-800)

Answer 9: Refer to 08 34 16 for acceptable products and manufacturers.
Coordinate with Hangar Door manufacturer for door weight.

Question 10:
1. Please confirm the unit weight of ASHP-1 (M-902)
Answer 10: ASHP-1 weighs 3,000 Ibs (1,361 kg)
Question 11:
1. Please confirm top of foundation piers to confirm column baseplate elevations (S-100)

Answer 11: Top of pier elevations are indicated on structural drawings (refer
drawing S400 issued as part of Addendum 1).

Question 12:

1. Is Falk Panels HFW40 panel considered an acceptable alternate? Refer to attached data
sheet. (07 42 46) Cut sheets available via emalil

Answer 12: We are unable to evaluate Falk Panels at this time. Limit panel
selection to specified manufacturers.

Question 13:

1. As the building is mechanically conditioned; purlins and wall girts are typically
manufactured with primed finish. Please confirm primed purlins and girts in lieu of galvanized
girts are acceptable, this will provide cost savings and reduce manufacture lead times. (13
34 24 2.10)

Answer 13: A response to this question will be provided in a subsequent addendum.
Question 14:

Please advise contact information of pre-eng builder(s) the architect mentioned in the
mandatory meeting

Answer 14: Below is the contact information for the engineering firm. York
Regional Police is not mandating bidders to engage this firm for the
engineering work; it is entirely optional and at the discretion of each bidder
whether to utilize their services:

INTEGRATED STRUCTURES INC
Mobile: 416.571.9588

Office: 647.932.9588

Fax: 905.264.7508
mario@integratedstructuresinc.com
www.integratedstructuresinc.com

Question 15:

The timeline of 165 days to substantial is very tight considered the design of the pre-eng
building is not complete and permit approval is based on the design submission. There is
also a liquidated damage clause if substantial completion is not achieved. It is not fair to the
general contractors to assume the risk, in particular the design and permitting components
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are beyond their control. Please consider a more realistic timeline and remove the liquidated
damage clause.

Answer 15: A response to this question will be provided in a subsequent
addendum.

Question 16:

Please confirm if the bi-fold door steel support requirements have been
communicated to the pre-eng contractor engaged in the preparation of tender
documents.

Answer 16: Pre-Eng contractor was aware of requirement to provide all above
grade structural members including support for bifold hangar door. Final
structural design to be designed and engineered and stamped as part of pre-
engineered shop drawings.

Question 17:

please confirm if YRP's insurance provider is Factory Mutual. This insurance provider has
very different requirements for roofs and pre-eng structures and the pre-eng builders have to
design the structures to meet their requirements.

Answer 17: A response to this question will be provided in a subsequent
addendum.

Question 18:
Please provide the codes/loads for the pre-engineered building design

Answer 18: A response to this question will be provided in a subsequent
addendum.

Question 19:

Please confirm the material for granular subbase gravel? Section 32 11 16.01 (Granular
Sub-Base), gives us the option of carrying Granular B Type | or 50mm crusher run limestone.
The geo-report and the paving details on drawing C-201 (Site Grading Plan) both specify
Granular B Type Il or 50mm crusher run limestone.

Answer 19: A response to this question will be provided in a subsequent
addendum.

Question 20:

The geo-report recommends the top layer of asphalt paving should be delayed for
approximately one year after asphalt binder course installation. Please confirm if we are
pricing the asphalt installation all in 1 mobilization or shall we price the top course asphalt
installation in a separate mobilization as recommended by the geotechnical report?

Answer 20: A response to this question will be provided in a subsequent
addendum.

Question 21:
Please provide slope requirement of the hangar roof

Answer 21: A response to this question will be provided in a subsequent
addendum.

Question 22:
Specifications outline conflicting steel finish information. Please confirm that 30day primer
with SSPC-SP2 or SP3 Blast Clean is acceptable in lieu of SSPC-SP6 and Zinc Rich Primer.
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The standard primer with SP2 or SP3 cleaning will offer significant cost and lead time
savings.

Answer 22: A response to this question will be provided in a subsequent
addendum.

Question 23:

Are galvanized secondary members required for hangar and office area as specified or
specific to the hangar only?

Answer 23: A response to this question will be provided in a subsequent
addendum.

Question 24:

Secondary steel members noted to be hot-dip galvanized, is the use of pre-galvanized coils
meeting G90 standard considered acceptable?

Answer 24: A response to this question will be provided in a subsequent
addendum.

Question 25:

As per Drawing Detail 1/A-300 South Elevation & 2/A-300 North Elevation, there are
windows labelled as WD2, however as per drawing A-005 under Window Types it does not
indicate a WD2 window but a W1 window that looks similar. Please confirm the W1 window
within this schedule was incorrectly labelled and is to be window WD2.

Answer 25: A response to this question will be provided in a subsequent
addendum.

Question 26:

We noticed that the helipad in particular doesn't have any chamfer cuts to accommodate
thermal expansion or any waterproofing filling in those cuts. Please advise if this is a
requirement for this project.

Answer 26: A response to this question will be provided in a subsequent
addendum.

Question 27:

Please advise the Size, Specification, Make & Model of the ABC Fire Extinguisher Cabinets
are?

Answer 27: A response to this question will be provided in a subsequent
addendum

Question 28:
Please clarify all fir extinguisher sizes and models.

Answer 28: A response to this question will be provided in a subsequent
addendum

Question 29:

The clean agent fire extinguisher in the IT room is what Make, Model and Size? Oris it a
stand-alone bottle suppression system in there? Please clarify.
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Answer 29: A response to this question will be provided in a subsequent
addendum.

Question 30:
Please confirm no Rivet or BIM modeling is required for the sprinklers.

Answer 30: A response to this question will be provided in a subsequent
addendum

Question 31:

Please advise if the O.I.R.C.A. mandatory requirement for the Roofing can be removed?
Some of our subs have indicated the following:

-O.1.LR.C.A. is a private corporation with no government connection or affiliation. O.I.R.C.A.
membership is not a license, designation or certification, which only governmental self-
regulated bodies can issue because this authority is granted by a government statute or
regulation.

-0.1.LR.C.A., its standards and qualifications are member-created and are not subject to
government approval or accountability. There is no mechanism to ensure that O.I.R.C.A. as
an association or its standards and qualifications are in line with government standards,
which is the case for self-regulated associations.

-0.1.R.C.A. membership is analogous to a brand-specific technical requirement, which
creates a bias and reduces competition.

-Manufacturer warranties are exactly the same as we are approved and have access to all
warranties “Material, Labor and Material, Total Warranty, No Dollar Limited”. Workmanship
warranty is exact the same as OIRCA / CRCA.

Answer 31: A response to this question will be provided in a subsequent
addendum

Question 32:

Site drawing shows generator please provide the kw of the generator and amps for ATS,
Also the feeder size and conduit size from where it is being fed from.

Answer 32: A response to this question will be provided in a subsequent
addendum

Question 33:

Please provide a single line diagram with all the distribution showing the feeder sizes and
conduit sizes to each equipment.

Answer 33: A response to this question will be provided in a subsequent
addendum

Question 34:
Please provide make and model specs for floor boxes.

Answer 34: A response to this question will be provided in a subsequent
addendum.

Question 35:

please provide specs/make model of aircraft light if this work is included in this contract.
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Answer 35: A response to this question will be provided in a subsequent
addendum.

Question 36:
Please provide KVA for new transformer.

Answer 36: A response to this question will be provided in a subsequent
addendum

Question 37:

Please provide incoming feeders for new panels. Site plan does not show incoming power to
building.

Answer 37: A response to this question will be provided in a subsequent
addendum

Question 38:

Panel schedule DP- 01 shows no breakers or circuits for that panel. Are we just to supply
panel with no breakers? If we are to provide breakers please indicate how many for each
amps.

Answer 38: A response to this question will be provided in a subsequent
addendum.

Question 39:

Since a site meeting was not scheduled, are we allowed to visit the site on our own? Please
advise. Thank you.

Answer 39: No. Area is arestricted from public. The site can be viewed on
google earth

Question 40:

1. Site drawing shows generator please provide the kw of the generator and amps for ATS,
Also the feeder size and conduit size from where it is being fed from.

Answer 40: A response to this question will be provided in a subsequent
addendum.

Question 41:

2. Please provide a single line with all the distribution showing the feeder sizes and conduit
sizes to each equipment.

Answer 41: A response to this question will be provided in a subsequent
addendum.

Question 42:
3. Please provide make and model specs for floor boxes.

Answer 42: A response to this question will be provided in a subsequent
addendum.

Question 43:

4. Please clarify who is to supply and install the aircraft light. Electrical contractor or Aviation
contractor. If electrical contractor please provide specs/make model
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Answer 43: A response to this question will be provided in a subsequent
addendum.

Question 44
5. Please provide KVA for new transformer.

Answer 44: A response to this question will be provided in a subsequent
addendum.

Question 45:

1. Please provide incoming feeders for new panels. Site plan does not show incoming power
to building.

Answer 45: A response to this question will be provided in a subsequent
addendum.

Question 46:

2. Panel schedule DP- 01 shows no breakers or circuits for that panel. Are we just to supply
panel with no breakers? If we are to provide breakers please indicate how many for each
amps.

Answer 46: A response to this question will be provided in a subsequent
addendum.

Question 47:

3. The engineer has spec’d non condensing boiler that area illegal as of Jan 1
Shall | substitute with NTI condensing boilers?

Answer 47: A response to this question will be provided in a subsequent
addendum.

Question 48:
4. Are there mandatory Aviation contractors required on this tender.

Answer 48: A response to this question will be provided in a subsequent
addendum.

This addendum shall remain attached to and form part of the Contract Document. Your co-
operation in making the above noted changes is much appreciated.

Regards,
e

Moiz Mansoor Ali #50082
Procurement Analyst, Purchasing Unit
York Regional Police

Copy to: T-24-33

Page 9 of 9



