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PROJECT NOTES

1. ELECTRICAL DESIGN IS DELEGATED TO THE CONTRACTOR FOR THIS
CONTRACT. SEE ARCHITECTURAL DWGS ELEC. INTENT. CONTRACTOR TO
COORDINATE ALL EXISTING AND NEW ELEC WITH NEW WORK.

2. CONTRACTOR TO ENSURE ALL PERMIT APPLICATIONS FOR ELEC/LIFE
SAFETY ARE PART OF THE CONTRACTOR'S DELEGATED DESIGN SCOPE
OF WORK.

4. CONTRACTOR TO COORDINATE WALK-THRU WITH OWNER, ARCHITECT,
AND BUILDING INSPECTOR TO REVIEW ALL PROPOSED FIXTURE, SMOKE
DETECTOR, EXIT AND SWITCHING LOCATIONS PRIOR TO COMMENCING
ANY WORK (PROPOSED LOCATIONS TO BE MARKED OUT)

5. OUTLETS SHOWN ARE FOR CONVENIENCE ONLY, PROVIDE ADDITIONAL
OUTLETS AS REQUIRED IN COMPLIANCE WITH OBC CODE.

6. COORDINATE PULLING ALL DATA AND TELEPHONE WITH OWNER'S REP.
AV AND IT WORK TO BE COMPLETED BY OWNER, CONTRACTOR TO
COORDINATE.

7. PROVIDE ALL CONNECTIONS TO EXISTING ELECTRICAL/FIRE AND LIFE
SAFETYAND UPGRADE TO MEET OBC

8. ALL ELECTRICAL WORK IN MILLWORK TO BE COORDINATED WITH
ARCHITECTURAL MILLWORK DRAWINGS.  REFER TO ARCHITECTURAL
DWGS FOR LOCATIONS AND QUANTITY.  COORDINATE NUMBER OF
POWER/DATA OUTLETS WITH EQUIPMENT SPECIFICATIONS - INFORM
ARCHITECT IF THERE ARE ANY INCONSISTENCIES PRIOR TO
COMMENCING WORK.

9. THE DRAWINGS ARE IN METRIC. DIMENSIONS ARE GIVEN IN MILLIMETERS
UNLESS OTHERWISE NOTED

10. ALL WORK CALLED FOR ON THESE DRAWINGS SHALL BE IN COMPLIANCE
WITH CODES, RULES AND REGULATIONS OF ALL GOVERNMENT
AGENCIES HAVING JURISDICTION. THIS INCLUDES BUT IS NOT LIMITED TO
THE ONTARIO BUILDING CODE, THE ONTARIO ELECTRICAL LIFE SAFETY
CODE, FIRE PROTECTION CODES AND THE ACCESSIBILITY GUIDELINES.

11. CONTRACTOR SHALL PROVIDE AN INITIAL CONSTRUCTOIN SCHEDULE
AND UPDATE IT MONTHLY. PRIORITY SHALL BE GIVEN TO LONG-LEAD
ITEMS. THE SCHEDULE SHALL INCLUDE BUT NOT BE LIMITED TO, ALL
HOARDING EXTENT CHANGE DATES, SUBMITTAL DATES, SHUT
DOWN/DISRUPTION DATES, SUBSTANTIAL PERFOFRMANCE, TOTAL
COMPLETION.

PROJECT SPECIFICATION - 1/3

01 01 00 SUMMARY OF WORK

1. GENERAL

1.1 GENERALLY, THE WORK ENTAILS INTERIOR RENOVATIONS TO THE EXISTING TORONTO
PUBLIC LIBRARY - THORNCLIFFE BRANCH. THE LIBRARY WILL NOT BE OCCUPIED DURING
CONSTRUCTION. THE SITE REST OF THE FACILITY OUTSIDE OF THE LIBRARY WILL BE
OCCUPIED DURING CONSTRUCTION. THE CONTRACTOR HAS TO ENSURE, WORKING
COOPERATIVELY WITH THE OWNER, THAT THE SITE REMAINS SAFE AND OPERATIONAL
DURING CONSTRUCTION. THE CONTRACTOR HAS DELEGATED DESIGN RESPONSIBILITIES IN
THIS CONTRACT.

1.2 IT IS INTENDED THAT WORK SUPPLIED UNDER THESE CONTRACT DOCUMENTS SHALL BE
COMPLETE AND FULLY OPERATIONAL IN EVERY DETAIL FOR THE PURPOSE REQUIRED.
INCLUDING MATERIALS NOT HEREIN MENTIONED, BUT WHICH MAY BE FOUND NECESSARY
TO COMPLETE OR PERFECT ANY PORTION OF WORK IN ACCORDANCE WITH THE
CONTRACT DOCUMENTS.

1.3 SPECIFICATIONS, SCHEDULES AND DRAWINGS ARE COMPLEMENTARY AND ITEMS
MENTIONED OR INDICATED ON ONE MAY NOT BE MENTIONED OR INDICATED ON THE
OTHERS.

1.4 THE TERMS "EXPOSED" OR "EXPOSED TO VIEW" REFERS TO SURFACES THAT ARE WITHIN
THE LINE OF VISIONS OF PERSONS FROM ANY ACCESSIBLE VIEWPOINT, BOTH WITHIN AND
WITHOUT THE BUILDING. WHERE ANY PART OF A SURFACE IS EXPOSED TO VIEW, ALL
OTHER PORTIONS OF THAT SURFACE SHALL ALSO BE CONSIDERED AS EXPOSED TO VIEW.

1.5 THE CONTRACTOR IS RESPONSIBLE TO COORDINATE, ASSIGN TO SUB-CONTRACTORS &
DIRECT THE WORK REGARDLESS OF THE FORMAT OF THE CONTRACT DOCUMENTS.

1.6 'PROVIDE' MEANS SUPPLY AND INSTALL.

1.7 CONTRACTOR IS TO WARRANTY ALL WORK, MATERIALS AND EQUIPMENT FOR A PERIOD OF
ONE YEAR STARTING AT THE DATE OF SUBSTANTIAL COMPLETIION

2. EXISTING SITE CONDITIONS

2.1 CONTRACTOR TO MAKE A CAREFUL EXAMINATION OF THE SITE, AND INVESTIGATE AND BE
SATISFIED AS TO ALL MATTERS RELATING TO THE NATURE OF THE WORK TO BE
UNDERTAKEN, AS TO THE MEANS OF ACCESS AND EGRESS THERETO AND THEREFROM, AS
TO THE OBSTACLES TO BE MET WITH, AS TO THE EXTENT OF THE WORK TO BE
PERFORMED AND ANY AND ALL MATTERS WHICH ARE REFERRED TO IN THE CONTRACT
DOCUMENTS.

2.2 CONTRACTOR TO INVESTIGATE ALL EXISTING CONDITIONS PERTAINING TO THE WORK
PRIOR TO COMMENCING THE NEW WORK. X-RAY EXISTING CONCRETE SLABS PRIOR TO
DRILL/CORING. REPORT ANY INCONSISTENCIES, AMBIGUITIES, DISCREPANCIES,
OMISSIONS, AND ERRORS BETWEEN SITE CONDITIONS AND CONTRACT DOCUMENTS TO
THE CONSULTANT PRIOR TO THE COMMENCEMENT OF WORK. IF INCONSISTENCIES,
AMBIGUITIES, DISCREPANCIES, OMISSIONS, AND ERRORS ARE NOT REPORTED AND
CLARIFIED, THE MOST STRINGENT REQUIREMENT SHALL GOVERN, AS DETERMINED BY THE
CONSULTANT.

2.3 BEFORE COMMENCING THE WORK OF ANY SECTION OR TRADE, CONTRACTOR TO
CAREFULLY EXAMINE THE WORK OF OTHER SECTIONS AND TRADES UPON WHICH IT MAY
DEPEND, EXAMINE SUBSTRATE SURFACES' AND REPORT IN WRITING TO THE CONSULTANT'
DEFECTS WHICH MIGHT AFFECT NEW WORK. COMMENCEMENT OF WORK SHALL
CONSTITUTE ACCEPTANCE OF CONDITIONS AND WORK OF OTHER SECTIONS, TRADES, AND
OTHER CONTRACTORS UPON WHICH THE NEW WORK DEPENDS. IF REPAIR OF SURFACES
IS REQUIRED AFTER COMMENCEMENT OF SPECIFIC WORK IT SHALL BE INCLUDED IN THE
WORK OF THE TRADE PROVIDING THE SPECIFIC SYSTEM OR FINISH.

2.4 PRIOR TO COMMENCING THE WORK, THE CONTRACTOR SHALL PHOTOGRAPHY/DOCUMENT
AND SUBMIT TO THE CONSULTANT, ALL EXISTING CONDITIONS THAT THE CONTRACTOR
WILL ENGAGE WITH. THE CONTRACTOR SHALL REPAIR, TO PREVIOUS CONDITION, ANY
PART OF THE SITE DAMAGED BY THE CONTRACTOR.

2.5 EXISTING FURNITURE IN THE FACILITY WILL REMAIN. OWNER WILL MOVE FURNITURE,
STACKS AND OTHER FREE-STANDING ITEMS TO AREAS OF THE LIBRARY THAT ARE NOT
WITHIN THE WORK AREA. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT
ABOVE MENTIONED ITEMS FROM DAMAGE, DUST AND DEBRIS THROUGHOUT THE ENTIRETY
OF CONSTRUCTION.

3. USE OF SITE

3.1 CONTRACTOR TO ACCEPT FULL RESPONSIBILITY FOR ASSIGNED WORK AREAS FROM THE TIME OF
CONTRACT AWARD UNTIL SUBSTANTIAL PERFORMANCE OF THE WORK.

3.2 CONTRACTOR TO CHECK MEANS OF ACCESS AND EGRESS, RIGHTS AND INTERESTS WHICH MAY BE
INTERFERED WITH. DO NOT BLOCK LANES, ROADWAYS, ENTRANCES OR EXITS. DIRECT
CONSTRUCTION TRAFFIC AND LOCATE ACCESS TO SITE AS DIRECTED BY MUNICIPALITY.

3.3 WHERE ENCROACHMENT BEYOND PROPERTY LIMITS IS NECESSARY MAKE ARRANGEMENTS WITH
RESPECTIVE PROPERTY OWNERS.

4. ACCESS AND PROPERTY CONSTRAINTS

4.1 JENNER JEAN-MARIE COMMUNITY CENTRE TO REMAIN FUNCTIONAL AT ALL TIMES, CONTRACTOR
TO CONFINE AREA OF WORK SO THAT OPERATIONS ARE NOT AFFECTED. ENSURE ENTRY AND ALL
OTHER SHARED AREAS ARE CLEAN, SAFE AND MEET ALL FIRE AND LIFE SAFETY REQUIREMENTS,
FOR ALL COMMUNITY CENTRE CUSTOMERS. AGREED BY OWNER.

4.2 ORGANIZE DELIVERY OF MATERIALS & EQUIPMENT TO AND REMOVAL OF DEBRIS AND EQUIPMENT
FROM PLACE OF WORK, SUITABLE FOR RESTRICTED SITE CONDITIONS, TO NOT DISRUPT THE
FUNCTIONING OF THE FACILITY AND TO PERMIT CONTINUOUS PROGRESS OF WORK. WORKERS AND
DELIVERY OF MATERIALS AND EQUIPMENT TO BE THROUGH STAFF ENTRANCE. USE OF OTHER
ENTRANCES ONLY TO BE USED WHEN COORDINATED WITH OWNER

4.3 DETERMINE AND MAKE ARRANGEMENT AS REQUIRED FOR LOADING AND UNLOADING OF
EQUIPMENT AND PRODUCTS AT TIMES THAT WILL NOT AFFECT PUBLIC TRAFFIC FLOW AND THAT
WILL BE PERMITTED BY THE MUNICIPALITY. CONFORM TO CITY BY LAWS WITH REGARD TO PARKING
RESTRICTIONS AND OTHER CONDITIONS. THERE IS NO RESERVED PARKING AT FACILITY, IT IS FIRST
COME, FIRST SERVE. PARKING TO BE AGREED UPON WITH OWNER..

4.4 CONTRACTOR IS RESPONSIBLE FOR PROVIDING NECESSARY ARRANGEMENTS TO ACCESS, STORE
AND MOVE ALL PRODUCTS, MATERIALS AND EQUIPMENT ON SITE WITH OUT CAUSING DAMAGE TO
EXISTING BUILDING AND SITE.

4.5 CONTRACTOR IS RESPONSIBLE FOR REQUIRED ARRANGEMENTS DUE TO ROAD CLOSURES AND
CITY PERMITS REQUIRED FOR UNLOADING & LOADING BY CRANE OR HOIST.

4.6 CONTRACTOR TO PROVIDE TEMPORARY DUST/DEBRIS SEPARATION HOARDING TO PROTECT THE
EXISTING FACILITY, FURNISHING, FITMENTS, EQUIPMENT AND OCCUPANTS.  PROVIDE LOCKED
DOORS IN BARRIERS SEPARATING WORK AREAS FROM REMAINDER OF EXISTING BUILDING AND
SITE. CONTRACTOR TO PROVIDE SIGNAGE RELATED TO CLOSURE OF LIBRARY TO BE
COORDINATED WITH OWNER.

4.7 MAJOR DELIVERIES MUST BE SCHEDULED AND APPROVED BY THE OWNER

4.8 DUMPSTER LOCATION TO BE AGREED UPON WITH THE OWNER

4.9 GC TO CONDUCT ALL LOUD, SMELLY AND OTHERWISE DISRUPTIVE WORK DURING HOURS THAT
HAVE APPROVED BY THE OWNER. GC TO CONSULT WITH CLIENT FOR APPROPRIATE TIME FRAME IN
WHICH TO CONDUCT SUCH WORK.

4.10 COORDINATE ANY UTILITY SHUT-OFFS WITH THE OWNER ALLOWING 48 HOURS ADVANCE NOTICE.
CONTRACTOR SHOULD BE PREPARED TO PERFORM ANY WORK RELATED TO THE SAME DURING
NON-BUSINESS HOURS

4.11 MAKE PROVISIONS AND ARRANGEMENTS AND INCLUDE IN PRICE AND SCHEDULE, IF TIMES FOR
LOADING AND UNLOADING ALLOWED BY OWNER ARE OTHER THAN REGULAR WORKING HOURS.

4.12 EXISTING FLOOR STRUCTURE SHALL BE SCANNED PRIOR TO ANY WORK, ALL PROPOSED OPENINGS
THROUGH THE STRUCTURE ALL ELEMENTS OF THE BUILDING MUST BE SUBMITTED FOR
APPROVABLY THE LANDLORD/BUILDING'S STRUCTURAL ENGINEER.

4.13 GENERAL CONTRACTOR TO ALLOW FOR TOTAL SITE SUPERVISION OF ALL FORCES WHEN ON SITE
AS REQUIRED BY THE MINISTRY OF LABOUR.

4.14 POWER AND WATER USE BY CONTRACTOR OF FACILITY IS ALLOWED.

4.15 ANY WORK THAT NEEDS TO BE CONDUCTED OUTSIDE OF FACILITY HOURS MUST BE AGREED UPON
WITH THE OWNER.

5. SECURITY

5.1 CONTRACTOR TO TAKE ACCEPTABLE PRECAUTIONS TO SECURE WORK SITE, PREMISES, AND
MATERIALS, DURING AND AFTER WORK HOURS, RELATED TO THE WORK OF THIS CONTRACT.

01 04 00 COORDINATION

1. CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF ALL THE WORK REQUIRED TO COMPLETE
THE PROJECT INCLUDING, THE COORDINATION OF THE WORK INCLUDING BUT NOT LIMITED TO
AUDIO VISUAL, IT, TELEPHONE, COMMUNICATIONS & SECURITY CONTRACTORS. THE PARTS OF
THESE DISCIPLINES PROVIDED BY THE CONTRACTOR AND PART PROVIDED BY THE OWNER ARE
DEFINED HEREIN.

2. PLACING, INSTALLATION, APPLICATION AND CONNECTION TO THE CONTRACTOR'S WORK, OF WORK
BY THE OWNER'S OWN FORCES OR BY OTHER CONTRACTORS SHALL NOT RELIEVE THE
CONTRACTOR OF HIS RESPONSIBILITY TO PROVIDE AND MAINTAIN THE SPECIFIED WARRANTIES.

3. CONTRACTOR TO INCORPORATE INTO CONTRACT SCHEDULE ANY EVACUATION OF BUILDING
OCCUPANTS REQUIRED DUE TO UNLOADING AND HOISTING INTO PLACE PARTS OF WORK.

4. IN CASE OF DAMAGE TO ACTIVE SERVICES OR UTILITIES NOTIFY OWNER, CONSULTANT AND
RESPECTIVE AUTHORITIES IMMEDIATELY AND MAKE ALL REQUIRED REPAIRS CONTINUOUSLY TO
COMPLETION INCLUDING WORKING BEYOND REGULAR WORKING HOURS.

5. WHERE SUPPORTS OR OPENINGS ARE TO BE LEFT FOR THE INSTALLATION OF VARIOUS PARTS OF
THE WORK, FURNISH THE NECESSARY INFORMATION TO THOSE CONCERNED IN AMPLE TIME SO
THAT PROPER PROVISION CAN BE MADE FOR SUCH ITEMS. HAVE CUTTING, DRILLING AND OTHER
REMEDIAL WORK, AND THE SUBSEQUENT PATCHING OR OTHER WORK REQUIRED FOR FAILING TO
COMPLY WITH THIS REQUIREMENT PERFORMED AT A LATER DATE AT NO ADDITIONAL COST TO
OWNER.

01 04 50 CUTTING AND PATCHING

1. PROVIDE LABOUR, PRODUCTS, EQUIPMENT, SERVICES, TOOLS AND SUPERVISION NECESSARY FOR
CUTTING AND PATCHING WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

2. REVIEW W/ CONSULTANT, PRIOR TO COMMENCING, SUCH WORK AS CUTTING, BORING OR
SLEEVING LOAD-BEARING MEMBERS. INCLUDE ALL ENGINEERING & INVESTIGATIVE COSTS
ASSOCIATED W/ THIS WORK.

3. PROVIDE SUPPORTS TO ASSURE STRUCTURAL INTEGRITY OF SURROUNDINGS AND PROTECT
OTHER PORTIONS OF THE PROJECT FROM DAMAGE.

4. WHERE NEW WORK CONNECTS WITH EXISTING STRUCTURES OR WHERE EXISTING TO REMAIN
PORTIONS ARE DISBURSED: CUT, PATCH, AND MAKE GOOD EXISTING WORK FOR ENTIRE PLANE OF
DISTURBED ELEMENT, TO MATCH ORIGINAL MATERIAL/TEXTURE/COLOUR. CONTRACTOR IS
RESPONSIBLE FOR MAKING GOOD ANY DAMAGE TO SITE.

5. PATCH & REPAIR ALL DAMAGED ELEMENTS, INCLUDING EXPOSED EXISTING TO REMAIN.

6. FILL EMPTY HOLES AND AT ALL HOLES AT SCREWS REMOVED W/ MORTAR OR GYPSUM COMPOUND

7. FINISH ALL EXPOSED AND REPAIRED ELEMENTS TO MATCH ADJACENT

8. WHERE WORK DISRUPTS EXISTING FIRE SEPARATIONS, PROVIDE ALL WORK TO REINSTATE FIRE
SEPARATION, INCLUDING BUT LIMITED TO, FIRE STOPPING.

01 06 00 REGULATORY REQUIREMENTS AND STANDARDS

1. CONTRACTOR IS RESPONSIBLE FOR MEETING ALL ELECTRICAL BUILDING CODE REQUIREMENTS
FOR NEW WORK AND ANY WORK AFFECTING THE EXISTING BUILDING DUE TO THE NEW WORK.

2. COMPLY WITH ALL BY-LAWS AND REGULATIONS OF AUTHORITIES HAVING JURISDICTION. THESE
CODES AND REGULATIONS CONSTITUTE AN INTEGRAL PART OF THE CONTRACT DOCUMENTS.

3. APPLY FOR ALL REQ'D ELECTRICAL PERMITS. ARRANGE FOR INSPECTION, TESTING OF WORK AND
ACCEPTANCE REQUIRED BY THE AUTHORITIES HAVING JURISDICTION. BE RESPONSIBLE FOR
NECESSARY PREPARATIONS, PROVISIONS AND PAY ALL COSTS ASSOCIATED W/ THIS SECTION.

4. REFERENCE IS MADE TO STANDARDS IN THE SPECIFICATIONS TO ESTABLISH MINIMUM
ACCEPTABLE STANDARDS OF MATERIALS, PRODUCTS AND WORKMANSHIP.  ENSURE THAT
MATERIALS, PRODUCTS AND WORKMANSHIP MEET OR EXCEED REQUIREMENTS OF THE
REFERENCE STANDARDS SPECIFIED.

5. IN THE EVENT OF CONFLICT BETWEEN DOCUMENTS SPECIFIED HEREIN, EXECUTE THE WORK IN
ACCORDANCE WITH THE MOST STRINGENT REQUIREMENTS.

6. ALL STANDARDS REFERRED TO SHALL BE THE CURRENT EDITIONS AS AMENDED AT THE DATE OF
THE ISSUED OF CONTRACT DOCUMENTS.

7. WHERE A MATERIAL OR PRODUCT IS SPECIFIED IN CONJUNCTION WITH A REFERENCED STANDARD,
DO NOT SUPPLY THE MATERIAL OR PRODUCT IF IT DOES NOT MEET THE REQUIREMENTS OF THE
STANDARD.  SUPPLY ANOTHER SPECIFIED MATERIAL OR PRODUCT, OR AN ACCEPTABLE MATERIAL
OR PRODUCT OF OTHER APPROVED MANUFACTURE WHICH DOES MEET THE REQUIREMENTS OF
THE STANDARD, AT NO ADDITIONAL COST TO THE OWNER.

8. WHERE NO STANDARD IS REFERRED TO, PROVIDE MATERIALS, PRODUCTS AND WORKMANSHIP
WHICH MEET REQUIREMENTS OF THE APPLICABLE STANDARDS OF THE CANADIAN STANDARDS
ASSOCIATION, CANADIAN GENERAL STANDARDS BOARD, STANDARDS COUNCIL OF CANADA,
ONTARIO PROVINCIAL STANDARD SPECIFICATION (OPSS), ONTARIO PROVINCIAL STANDARD
DRAWINGS (OPSD) AND THE APPLICABLE BUILDING CODE.  REFERENCE TO “MEASUREMENT FOR
PAYMENT” AND “BASIS OF PAYMENT” IN OPSS STANDARD DOCUMENTS ARE NOT APPLICABLE TO
THIS CONTRACT.

9. IF THERE IS QUESTION AS TO WHETHER A MATERIAL, PRODUCT OR SYSTEM IS IN CONFORMANCE
WITH APPLICABLE STANDARDS, THE CONSULTANT RESERVES THE RIGHT TO HAVE SUCH
MATERIALS, PRODUCTS OR SYSTEMS TESTED TO PROVE OR DISPROVE CONFORMANCE.  THE COST
FOR SUCH TESTING WILL BE PAID BY THE OWNER IN THE EVENT OF CONFORMANCE WITH
CONTRACT DOCUMENTS OR BY THE CONTRACTOR IN THE EVENT OF NON-CONFORMANCE.

10. WHERE APPLICATION, INSTALLATION AND WORKMANSHIP STANDARDS ARE CITED, IT IS INTENDED
THAT REFERENCED STANDARDS FORM THE BASIS FOR MINIMUM REQUIREMENTS OF THE
SPECIFIED ITEM AND SPECIFICATIONS SUPPLEMENT THE STANDARDS UNLESS SPECIFIED
OTHERWISE.

11.  MANUFACTURER'S DIRECTIONS, INSTRUCTIONS AND SPECIFICATIONS FORM THE MINIMUM
REQUIREMENTS OF THE WORK. OTHER REQUIREMENTS AND/OR INFORAMTION IN THE CONTRACT
DOCUMENTS ARE IN ADDITION. MANUFACTURER'S DIRECTIONS SHALL INCLUDE FULL INFORMATION
ON STORING, HANDLING, PREPARING, MIXING, INSTALLING, ERECTING, APPLYING, OR OTHER
MATTERS CONCERNING THE MATERIALS PERTINENT TO THEIR USE AND THEIR RELATIONSHIP TO
MATERIALS WITH WHICH THEY ARE INCORPORATED.

01 20 00 PROJECT MEETINGS

1. PRE-CONSTRUCTION MEETING

1.1 CONTRACTOR TO ARRANGE A PRE-CONSTRUCTION MEETING, CO-ORDINATE ATTENDANCE OF
MAJOR SUBCONTRACTORS.  CONSULTANT TO SET AGENDA AND RECORD MINUTES OF MEETING
AND DISTRIBUTE COPIES TO ALL PARTICIPANTS WITH IN ONE WEEK OF MEETING DATE.

2. PROGRESS MEETINGS

2.1 CONTRACTOR TO SET REGULARLY SCHEDULED PROGRESS MEETINGS TO BE HELD ON SITE AT
TIMES AND DATES THAT ARE MUTALLY AGREED TO BY THE OWNER, CONSULTANT, AND
CONTRACTOR.

2.2 WHEN REQ'D, CO-ORDINATE AND ORGANIZE ATTENDANCE OF INDIVIDUAL SUBCONTRACTORS AND
MATERIAL SUPPLIERS AT SET PROGRESS MEETINGS RATHER THAN REQUESTING EXTRA MEETINGS.
RELATIONSHIPS AND DISCUSSIONS BETWEEN SUBCONTRACTOR AND CONTRACTOR PARTICIPANTS
ARE NOT THE RESPONSIBILITY OF THE OWNER/CONSULTANT AND DO NOT FORM PART OF THE
MEETINGS CONTENT.

2.3 ENSURE THAT CONTRACTOR REPRESENTATIVES IN ATTENDANCE AT MEETINGS HAVE REQUIRED
AUTHORITY TO COMMIT CONTRACTOR TO ACTIONS AGREED UPON. ASSIGN SAME PERSONS TO
ATTEND SUCH MEETINGS THROUGHOUT THE CONTRACT PERIOD.

2.4 MEETING AGENDAS WILL INCLUDE BUT NOT BE LIMITED TO THE FOLLOWING TOPICS AS ARE
PERTINENT TO THE CONTRACT:
2.4.1 REVIEW AND AGREEMENT OF PREVIOUS MINUTES.
2.4.2 CONSTRUCTION SAFETY,
2.4.3 STATUS OF SUBMITTALS.
2.4.4 QUALITY CONTROL.
2.4.5 CO-ORDINATION.
2.4.6 REVIEW OF UPDATED CONTRACT SCHEDULE.
2.4.7 LOOK AHEAD PROGRESS WORK PLAN TO NEXT SCHEDULED MEETING. INCLUDING ESTIMATED
PERCENTAGE PROGRESS.
2.4.8 REQUESTS FOR INFORMATION/ CLARIFICATION.
2.4.9 CONTEMPLATED CHANGES.

2.5 RECORD MINUTES OF MEETING AND DISTRIBUTE TYPE WRITTEN COPIES TO ALL PARTICIPANTS AND
OTHER INTERESTED PARTIES, WITHIN FOUR BUSINESS DAYS OF MEETING DATE. UPDATE MINUTES
BASED ON MINUTE COMMENTS RECEIVED, PRIOR TO NEXT MEETING

01 30 00 SHOP DRAWINGS, MOCKUPS AND SAMPLES

1. THE CONTRACTOR SHALL PROVIDE SHOP DRAWINGS, SAMPLES AND/OR MANUFACTURERS
DESCRIPTIONS FOR ALL ITEMS PRE-MANUFACTURED OFF SITE OR SPECIALTY ITEMS, INCLUDING
BUT NOT LIMITED TO: MILLWORK, MISC. METALS AND LIGHT FIXTURES.

2. PRIOR TO SUBMISSION TO THE CONSULTANT, THE CONTRACTOR SHALL REVIEW ALL SHOP
DRAWINGS TO: CONFIRM THIER COMPLIANCE W/ THE CONTRACT DOCUMENTS, DETERMINE AND
VERIFY ALL FIELD DIMENSIONS AND FIELD CONSTRUCTION CONDITIONS; AND TO CHECK AND
CO-ORDINATE ON EACH SHOP DRAWING PRODUCT REQUIREMENTS, CATALOGUE NUMBERS, AND
SIMILAIR DATA WITH THE REQUIREMENTS OF THE WORK.  CONFIRM THE REVIEW OF EACH DRAWING
BY STAMP, DATE AND SIGNATURE.  NOTIFY THE CONSULTANT OF ANY DEVIATION IN THE SHOP
DRAWING FROM THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

3. THE CONSULTANT SHALL REVIEW SHOP DRAWINGS FOR GENERAL CONFORMITY TO THE DESIGN
CONCEPT AND FOR GENERAL ARRANGEMENT ONLY.  THIS REVIEW SHALL NOT RELIEVE THE
CONTRACTOR OF RESPONSIBILITY FOR ERRORS OR OMISSIONS IN THE SHOP DRAWING FROM THE
REQUIREMENTS OF THE CONTRACT DOCUMENTS.

4. THE CONTRACTOR SHALL PROVIDE FULL AND COMPLETE MOCKUPS FOR ALL ITEMS NOTED IN
DRAWINGS.  ARRANGE FOR CONSULTANT'S REVIEW TO HAPPEN AT REGULAR CONSTRUCTION
MEETINGS. ALLOW 48 HOURS AFTER REVIEW BEFORE PROCEEDING WITH WORK SO CONSULTANT
CAN PROVIDE COMMENTS. ALLOW TIME IN SCHEDULE FOR CONTRACTOR TO ADJUST MOCK-UPS
BASED ON CONSULTANT'S COMMENTS.

5. MOCKUP MAY REMAIN AS PART OF WORK IF ACCEPTED BY CONSULTANT.  REMOVE AND DISPOSE
OF MOCK-UPS WHICH DO NOT FORM PART OF WORK.

6. BEFORE CONTRACTOR ORDERS PRODUCTS OR MATERIALS, SUBMIT SAMPLES OF PRODUCTS AS
SPECIFIED OR AS REQUESTED BY THE CONSULTANT.  LABEL SAMPLES AS TO ORIGIN AND
INTENDED USE IN THE WORK AND IN ACCORDANCE WITH THE REQUIREMENTS OF THE
SPECIFICATION SECTIONS.  SAMPLES MUST REPRESENT PHYSICAL EXAMPLES TO ILLUSTRATE
MATERIALS, EQUIPMENT OR WORK QUALITY AND TO ESTABLISH STANDARDS BY WHICH
COMPLETED WORK IS JUDGED.

7. ENSURE SAMPLES ARE OF SUFFICIENT SIZE AND QUANTITY, IF NOT ALREADY SPECIFIED TO
ILLUSTRATE:

    7.1 THE QUALITY AND FUNCTIONAL CHARACTERISTICS OF PRODUCTS, WITH INTEGRALLY
RELATED PARTS AND ATTACHMENT DEVICES.

    7.2 FULL RANGE OF COLOURS AVAILABLE.

8. PROVIDE MILLWORK SHOP DRAWINGS EARLY IN CONSTRUCTION FOR REVIEW PRIOR TO
FABRICATION.  SHOP DRAWINGS CAN BE PROVIDED DIGITALLY TO ARCHITECT (IF SUBMITTING
PAPER, PROVIDE 4 COPIES)

9. PROVIDE 3 SAMPLES OF ALL ITEMS ON FINISH SCHEDULE FOR REVIEW PRIOR TO CONSTRUCTION

10. PROVIDE CUT SHEETS FOR ALL LIGHTING INSTALLED, HARDWARE, AND ALL WARRANTY
INFORMATION

01 70 00 CONTRACT CLOSEOUT

1. PRIOR TO APPLYING FOR SUBSTANTIAL PERFORMANCE, THE CONTRACTOR SHALL FOLLOW THE
PROCEDURES OUTLINED IN THE LATEST VERSION OF OAA/OGCA TAKE-OVER PROCEDURES,
OAA/OGCA DOCUMENT NO. 100.

2. UPON THE ISSUANCE OF A CERTIFICATE OF SUBSTANTIAL PERFORMANCE BY THE ARCHITECT, THE
GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR HAVING PUBLISHED IN THE DAILY
COMMERCIAL NEWS A NOTICE OF SUBSTANTIAL PERFORMANCE AND SHALL BEAR ALL COSTS
RELATING TO SUCH PUBLICATION.  THE PERIOD FOR REGISTRATION OF CONSTRUCTION LIENS
SHALL COMMENCE ONE DAY AFTER THE DATE OF PUBLICATION.  IF NO LIENS ARE REGISTERED
BEFORE THE END OF THE PERIOD, HOLDBACK MONIES, LESS ANY AMOUNTS REQUIRED TO BE HELD
BACK TO ENSURE COMPLETION OF THE WORK, SHALL BE PAYABLE ONE DAY AFTER THE END OF
THIS PERIOD.

3. FINAL PAYMENT SHALL BE APPLIED FOR BY THE CONTRACTOR TO THE CONSULTANT. UPON REVIEW
AND ACCEPTANCE OF THE WORK THE CONSULTANT SHALL ISSUE A FINAL CERTIFICATE FOR
PAYMENT.

4. THE CONTRACTOR SHALL PROVIDE A PROJECT CLOSEOUT MANUAL INCLUDING AS-BUILT
DRAWINGS FOR ARCH/MECH/ELEC'L DRAWINGS, AND OPERATION, MAINTENANCE AND INSTRUCTION
MANUALS FOR ALL THE PRODUCTS/SYSTEMS SUPPLIED AND INSTALLED UNDER THE CONTRACT,
SUCH AS BUT NOT LIMITED TO:  LIGHTS, CARE AND MAINTENANCE OF WOOD DOORS AND WINDOWS,
FLOORS, MECHANICAL SYSTEMS, STONE, CORIAN, CONCRETE FLOOR FINISH, GLASS SCREENS.

ISSUED FOR TENDER
1 2024.07.30

NOT FOR CONSTRUCTION

ISSUED FOR TENDER
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01 71 00 CLEANING

1. THE CONTRACTOR SHALL KEEP THE BUILDING & SITE CLEAN DURING CONSTRUCTION..

2. PROVIDE FINAL CLEANING OF THE WORK: BROOM CLEAN AND WASH EXTERIOR WALK, STEPS AND
SURFACE; VACUUM CLEAN AND DUST BUILDING INTERIORS INCLUDING GRILLES, DUCTS, LOUVERS
AND SCREENS; REPLACE VENTILATION SYSTEM FILTERS, REMOVE STAIN SPOTS, MARKS AND DIRT
FROM DECORATIVE WORK, ELECTRICAL AND MECHANICAL FIXTURES, FLOORS AND WALLS.

02 05 00 DEMOLITION AND REMOVALS

1. DEMOLITION DRAWINGS MAY NOT INDICATE ALL OF THE DEMOLITION WORK. CONTRACTOR IS
RESPONSIBLE TO COORDINATE AND DEMOLISH EVERYTHING NECESSARY TO ACCOMMODATE NEW
CONSTRUCTION. REPORT ANY DISCREPANCIES TO ARCHITECT.

2. ALL MATERIALS REQUIRING REMOVING SHALL BECOME THE CONTRACTOR'S PROPERTY AND SHALL
BE REMOVED AND DISPOSED OF FROM THE SITE, AS THE WORK PROGRESSES, UNLESS INDICATED
OTHERWISE. CLEAN UP RUBBLE AND DEBRIS, RESULTING FROM WORK PROMPTLY AND DISPOSE AT
END OF DAY. CONTRACTOR TO FOLLOW ACCESS & PROPERTY CONSTRAINTS.

3. SALVAGED MATERIAL: SALVAGE AND STOCKPILE ORIGINAL MATERIALS AS INDICATED ON SITE OR
DRAWINGS.  SALVAGED MATERIALS SHALL NOT BE CHIPPED, CRACKED, SPLIT OR DAMAGED.
STORE ITEMS OFF OF MOIST SURFACES.

4. DUST PROTECTION: PRIOR TO DEMOLITION WORK PROCEEDING, ENCLOSE WORK AREAS AND
ACCESS. AS WELL, SUPPLY AND INSTALL DUSTPROOF BARRIERS. DESIGN BARRIERS TO PREVENT
DUST AND DIRT INFILTRATION INTO BUILDING SYSTEMS AND ADJOINING AREAS.

5. REMOVE ALL BUILDING SERVICES RENDERED OBSOLETE BY THE NEW WORK., DISCONNECT AND
CAP OFF IN A MANNER SATISFACTORY TO CONSULTANT; OR RE-ROUTE ELECTRICAL, DATA,
COMMUNICATION AND TELEPHONE SERVICE LINES WITHIN PARTITIONS TO BE DEMOLISHED.
REMOVE ABANDONED LINES AS REQUIRED FOR RENOVATION WORK.  POST WARNING SIGNS ON
ELECTRICAL LINES AND EQUIPMENT WHICH IS REQUIRED TO REMAIN ENERGIZED.

6. CONTRACTOR IS RESPONSIBLE TO CONTRACT AND NOTIFY APPROPRIATE AUTHORITIES FOR ANY
REQUIRED SERVICE SHUT OFF, INCLUDED BUT NOT LIMITED TO HYDRO, WATER, GAS, ETC.

7. CONTRACTOR TO DISCONNECT ALL AFFECTED ELECTRICAL, DATA, TELEPHONE + CABLE OUTLETS
AND COORDINATE WITH OWNER AS REQUIRED WITHOUT IMPACTING LIBRARY OPERATION. REFER
TO ATTACHED PLANS FOR LOCATIONS OF NEW ELECTRICAL OUTLETS.

8. PERFORM DEMOLITION WITH EXTREME CARE. CONFINE EFFECTS OF DEMOLITION TO THOSE PARTS
WHICH ARE TO BE DEMOLISHED. CONTRACTOR TO MAKE GOOD ALL EXISTING SURFACES
AFFECTED BY DEMOLITION AND CONSTRUCTION.

9. PARTITIONS AND WALLS SHALL BE REMOVED FULL HEIGHT TO STRUCTURE ABOVE. INCLUDE ALL
DEMOLITION OF ALL ELECTRICAL ASSOCIATED WITH AFFECTED DEMOLITION AREAS.

10. ALL EXISTING CARPET AND TILE TO BE REMOVED, PREPARE FLOOR TO RECEIVE NEW FLOORING TO
MANUFACTURER'S RECOMMENDED LEVEL, FREE OF ADHESIVES, DIRT AND IRREGULARITIES.
REMOVAL OF EXISTING FLOOR FINISHES SHALL INCLUDE MORTAR BED, UNDER-LAYMENT OR
OTHER CLEAVAGE MEMBRANES, ADHESIVE, UNDER-PAD, BASE, FLOOR MOLDING AND TRANSITION
STRIPS.

05 40 00 COLD FORMED METAL FRAMING

1. FRAMING MATERIALS SHALL CONFORM TO THE REQUIREMENTS OF CAN/CSAS136.

2. METAL STUD RUNNERS / TOP AND BOTTOM TRACKS:

2.1 GALVANIZED SHEET STEEL FORMED TO CHANNEL SHAPE, HAVING SAME
WIDTH AS STUDS, WITH TIGHT FIT AND SOLID WEB, OF MINIMUM GAUGE TO
MEET DESIGN REQUIREMENTS BUT NO LESS THAN GAUGE OF METAL
STUDS, AND CONFORMS TO ASTM C955-93.

3. PROVIDE PREPUNCHED CUT-OUTS IN INNER TOP TRACK FOR ANCHOR CLEARANCES SO THAT
DEFLECTION CLEARANCES ARE NOT REDUCED.

4. FABRICATION TOLERANCES FOR COLD-FORMED STEEL FRAMING MEMBERS SHALL CONFORM TO
TABLE 2 OF THE CSSBI M50- (LATEST EDITION) MANUAL.

5. CUTTING OF COLD-FORMED STEEL FRAMING MEMBERS SHALL BE BY “POWER
SAW” OR “SHEAR” METHODS. CUTTING BY “TORCH” METHOD SHALL NOT BE PERMITTED.

6. STEEL THICKNESS, EXCLUSIVE OF COATING SHALL BE MARKED ON ALL COLDFORMED STEEL
FRAMING MEMBERS BY EMBOSSING, OR BY STAMPING WITH INDELIBLE INK, OR BY COLOUR CODING
METHOD.

7. GAUGES AND SIZES OF METAL SHALL BE ADEQUATE FOR VARIOUS CONDITIONS.

8. INSTALL COMPONENTS IN STRICT ACCORDANCE WITH MANUFACTURER'S WRITTEN INSTRUCTIONS.

9. ERECTION TOLERANCES:

             9.1 FOR THE PURPOSES OF ERECTION TOLERANCES, “CAMBER” IS DEFINED AS THE DEVIATION
FROM STRAIGHTNESS OF A MEMBER OR ANY PORTION OF A MEMBER WITH RESPECT TO ITS
MAJOR AXIS AND “SWEEP” IS DEFINED AS THE DEVIATION FROM STRAIGHTNESS OF A
MEMBER OR ANY PORTION OF A MEMBER WITH RESPECT TO ITS MINOR AXIS.

             9.2 FOR WIND BEARING STUDS, OUT OF PLUMBNESS SHALL NOT EXCEED 1/500TH OF THE
MEMBER LENGTH. OUT OF STRAIGHTNESS (CAMBER AND SWEEP) SHALL NOT EXCEED
1/1000TH OF THE MEMBER LENGTH.

9.3 FOR RUNNERS / TRACKS, CAMBER SHALL NOT EXCEED 1/1000TH OF THE MEMBER 
LENGTH.

9.4 STUDS SHALL SEAT INTO TOP AND BOTTOM RUNNERS / TRACKS. GAP BETWEEN THE END OF
THE STUD AND THE WEB OF THE RUNNER / TRACK SHALL NOT EXCEED 4MM FOR WIND 
BEARING STUDS.

9.5 ALIGN FLOOR AND CEILING RUNNERS / TRACKS, LOCATE TO WALL OR PARTITION  LAYOUT. 
SECURE IN PLACE WITH SCREWS OR WELDING AT MAXIMUM 600MM O.C. COORDINATE 
INSTALLATION OF SEALANT WITH FLOOR AND CEILING TRACK.

9.6 PROVIDE DRILLED ANCHORS AT BOTTOM TRACK AT TYPICALLY 760MM MAXIMUM SPACING.
9.7 PENETRATION OF SCREWS BEYOND JOINED MATERIALS SHALL BE NOT LESSTHAN 3

EXPOSED THREADS. THREAD TYPES AND DRILLING CAPABILITY OF SCREWS SHALL 
CONFORM TO THE MANUFACTURER'S WRITTEN RECOMMENDATIONS TO SUIT DESIGN 
REQUIREMENTS AND CONDITIONS.
SCREWS TO BE COVERED BY SHEATHING MATERIALS SHALL HAVE “LOW PROFILE” TYPE 
HEADS.

9.10 CONSTRUCT CORNERS USING MINIMUM OF THREE STUDS. DOUBLE STUDS AT DOOR, 
WINDOW JAMBS AND WALL OPENINGS.

9.11 ERECT STUDS ONE PIECE FULL LENGTH. SPLICING OF STUDS IS NOT PERMITTED.

05 50 00  MISCELLANEOUS METALS

1 REFERENCES

1.1 ASTM A480/A480M-15, STANDARD SPECIFICATION FOR GENERAL REQUIREMENTS FOR FLAT-ROLLED
STAINLESS AND HEAT-RESISTING STEEL PLATE, SHEET AND STRIP. ASTM A276, SPECIFICATION FOR
STAINLESS AND HEAT RESISTING STEEL BARS AND SHAPES

2 WORKMANSHIP

2.1 FABRICATE WORK OF THIS SECTION TO MEET THE REQUIRED CLASS OF WORKMANSHIP INDICATED
BELOW IN ACCORDANCE WITH AMP 555, SECTION 8. CLASS 1: FOR USE ON DIRECT EXPOSED TO
VIEW FABRICATED ITEMS. EXPOSED SURFACES ARE FINISHED SMOOTH WITH PITTS, MILL MARKS,
NICKS, BURRS, SHARP EDGES, AND SCRATCHES FILLED OR GROUND OFF. DEFECTS SHOULD NOT

SHOW WHEN PAINTED, POLISHED OR FINISHED. WELDS SHOULD BE CONCEALED WHERE POSSIBLE.
EXPOSED WELDS ARE GROUND TO SMALL RADIUS WITH UNIFORM SIZED COVE UNLESS OTHERWISE
NOTED.

2.2 PERFORM STAINLESS STEEL WORK IN ACCORDANCE WITH NAAMM, CODE OF STANDARD PRACTIE
FOR THE METAL INDUSTRY, WORKMANSHIP, CLASS 1

3. MATERIALS
3.1 STAINLESS STEEL SHEET AND PLATE: ASTM A480/A480M, TYPE 304, FINISH TO AISI NO.4 SIZE AS

SHOWN

3.2 3MM MISCELLANEOUS BRUSHED STAINLESS STEEL PLATE AT BASE OF BUILT-IN MILLWORK
CIRCULATION DESK, SEE A-20

3.3 16 GAUGE MISCELLANEOUS BRUSHED STAINLESS STEEL SHEET METAL, AT BASE OF BUILT-IN
MILLWORK CIRCULATION DESK. PROVIDE ALL DRILLED HOLES REQUIRED FOR CONCEALED
ANCHORAGE AND FOR ANCHORING TO BUILT STRUCTURE.

3.4 PRIMED STEEL HSS AND PLATE DESK SUPPORTS FOR BUILT-IN MILLWORK AT CIRCULATION DESK,
SEE A-20. GAUGE OF HSS AND PLATE TO BE ENGINEERED BY TRADE AND REVIEWED BY
CONSULTANT DURING SHOP DRAWINGS. PROVIDE ALL DRILLED HOLES REQUIRED FOR CONCEALED
ANCHORAGE AND FOR ANCHORING TO BUILT STRUCTURE.

3.5 PLATES/CONNECTORS/FASTENERS RELATED TO GENERALLY CONCEALED METAL ELEMENTS, TO
ALSO BE CONCEALED.

4. FABRICATION
4.1 CORRECTLY SIZE HOLES FOR CONNECTING WORK OF OTHER TRADES WHERE SUCH CAN BE

DETERMINED PRIOR TO FABRICATION. WHERE POSSIBLE, SHOW HOLES ON SHOP DRAWINGS.
PLACE HOLES NOT TO CAUSE APPRECIABLE REDUCTION IN STRENGTH OF MEMBER

06 10 00 ROUGH CARPENTRY

1. INCLUDE IN THIS SECTION ALL ROUGH CARPENTRY WORK AS REQUIRED TO COMPLETE THE
PROJECT, INCLUDING BUT NOT LIMITED TO:

                 1.1 ALL NAILS, SCREWS, STAPLES, BLOCKING, FURRING, SHIMS, FASTENERS,
HARDWARE, ANCHORS AND STRAPS AS REQUIRED.

2. ALL NEW STUD WALLS, FURRING, BLOCKING, STRUCTURAL FRAMING, DOOR AND WINDOW FRAMES
AND ROUGH CARPENTRY AS WELL AS ALL NAILS, SCREWS, BOLTS, METAL JOIST HANGERS AND
OTHER CONNECTORS SHALL BE PROVIDED AS REQUIRED TO CARRY OUT THE WORK OF THIS
CONTRACT. PROVIDE ALL EXTRA FRAMING, WALL STIFFENING & BRACING REQ'D TO LATERALLY
SUPPORT PARTITIONS. PROVIDE REQUIRED BLOCKING IN EXISTING/NEW WALLS & CEILINGS AS
REQ'D TO SUPPORT AND COMPLETE THE WORK, INCLUDING ELEMENTS TO BE ATTACHED TO THOSE
WALLS..

3. INSTALL WORK PLUMB, SQUARE, LEVEL, PERMANENTLY SECURED, ACCURATELY AND 
CLOSELY FITTED, AND ALIGNED IN LOCATIONS REQUIRED BY OTHER WORK.

06 20 00 FINISH CARPENTRY

1. INCLUDE IN THIS SECTION ALL FINISH CARPENTRY WORK AS REQUIRED, INCLUDING BUT NOT
LIMITED TO:

1.1 TRIM, MOULDINGS,
1.2  MILLWORK (THESE NOTES ARE IN ADDITION TO SECTION 06 40 00)

1.2.1. PROTECT ALL WOOD FROM WETTING AND MOISTURE GAIN.
1.2.2. RECEIVE AND STORE ALL PRODUCTS WITH CARE, PREVENTING DAMAGE.  STORE

INDOORS IN SECURE, DRY AREA OFF THE FLOOR, UNDER WRAP.
1.2.3. CONTROL THE TEMPERATURE AND HUMIDITY TO APPROXIMATE THE TEMPERATURE

AND HUMIDITY OF THE COMPLETED BUILDING BEFORE, DURING AND AFTER FINISH
CARPENTRY DELIVERY AND STORAGE AND AFTER INSTALLATION.

1.2.4. PROTECT FINISHED/INSTALLED SURFACES BY APPROVED MEANS. DO NOT REMOVE
UNTIL IMMEDIATELY BEFORE INSPECTION.

1.2.5. INSTALL WORK IN ACCORDANCE WITH AWMAC QUALITY STANDARDS AND
TOLERANCES. SET AND SECURE FINISH CARPENTRY IN PLACE RIGID, PLUMB,
SQUARE AND LEVEL. SCRIBE AND CUT AS REQUIRED, FIT TO ABUTTING WALLS AND
SURFACE, FIT PROPERLY INTO RECESSES AND TO ACCOMMODATE COLUMNS,
FIXTURES, OUTLETS AND OTHER PROJECTING INTERSECTING OR PENETRATING
OBJECTS LEAVING A 1MM GAP MAXIMUM.

1.2.6. WOODWORK: CUT AND FIT ACCURATELY, NEATLY AND TRUE TO LINE. FORM JOINTS
TO CONCEAL SHRINKAGE.

1.2.7. SET NAILS, APPLY WOOD FILLER TO INDENTATIONS, AND SMOOTH AND LEAVE
READY TO RECEIVE FINISH. WHERE SCREWS ARE USED COUNTERSINK SCREWS IN
ROUND CLEANLY CUT HOLE AND PLUG WITH WOOD PLUG TO MATCH MATERIAL
BEING SECURED.

06 40 00 FINISH CARPENTRY - MILLWORK

1. THE WORK OF THIS SECTION INCLUDES THE SUPPLY, FABRICATION AND DELIVERY TO JOB SITE
AND INSTALLATION OF MILLWORK INDICATED ON THE DRAWINGS AND AS SPECIFIED

2. ALL MILLWORK SHALL MEET THE REQUIREMENTS OF THE AWMAC QUALITY STANDARD. CUT AND FIT
ACCURATELY, NEATLY AND TRUE TO LINE.

3. CONTRACTOR TO CO-ORDINATE AND PROVIDE BLOCKING WITHIN WALLS FOR ATTACHMENT OF
MILLWORK WHERE REQUIRED.

4. CONTRACTOR TO CO-ORDINATE TO ACCOMMODATE CUT-OUTS FOR, INSERTS, ACCESSORIES,
OUTLET BOXES AND ELECTRICAL/AV/IT SERVICES. ROUND INTERNAL CORNERS OF CUT-OUTS AND
SEAL EXPOSED CORES.

5. INSTALL ALL CABINET HARDWARE IN STRICT CONFORMANCE WITH MANUFACTURERS
INSTRUCTIONS.

6. CASEWORK SHALL ONLY BE STORED IN AN AREA THAT WILL APPROXIMATE THE TEMPERATURE AND
HUMIDITY OF THE COMPLETED BUILDING.

7. PROTECT FINISHED SURFACES FROM PHYSICAL DAMAGE AND STAINING DURING HANDLING AND
INSTALLATION.

8. MILLWORK SURFACES ARE TO BE FINISHED BEFORE HARDWARE IS INSTALLED. PROTECT
HARDWARE FROM DEBRIS, DUST, SEALER OR FINISH DURING ANY SITE FINISHING.

9. CONTRACTOR SHALL COME BACK FOR FINAL ADJUSTMENT OF CABINET DOOR AND DRAWER FACES
ONE MONTH AFTER COMPLETION

10. VERIFY ALL DIMENSIONS ON SITE PRIOR TO START OF WORK TO ENSURE PROPER FABRICATION.
11. SEE MISC METALS SECTION FOR METAL USED IN MILLWORK.

SUBMITTALS

REFER TO SPECIFICATION SECTION 01 30 00 FOR FURTHER INFORMATION REGARDING SUBMITTALS.

1. SHOP DRAWINGS
1.1 PREPARE AND SUBMIT SHOP DRAWINGS FOR REVIEW BY THE ARCHITECT OF FINISH CARPENTRY

WORK INDICATING MATERIALS, THICKNESSES, SIZES, FIELD DIMENSIONS, FINISHES, WOOD
SPECIES, GRADES, PROFILES, CONNECTION ATTACHMENTS, SHOP JOINTING, FIELD JOINTING,
REINFORCING, ANCHORAGE, FASTENER TYPES AND SIZES, LOCATIONS OF EXPOSED FASTENINGS,
MECHANICAL AND ELECTRICAL SERVICES ROUTES, SERVICE OUTLETS, CUTOUT LOCATIONS, AND
SIZES.

1.2 INCLUDE ERECTION DRAWINGS, PLANS, ELEVATIONS, SECTIONS AND DETAILS AS APPLICABLE. THE
DETAILS SHALL SHOW AND SPECIFY ALL THICKNESS AND FINISHES, AND ALL CABINET HARDWARE.

1.3 NO WORK SHALL BE FABRICATED UNTIL THE SHOP DRAWINGS HAVE BEEN REVIEWED AND ALL
OTHER SUBMITTALS AND SAMPLES (AS REQUIRED BY THE SPECIFICATIONS) HAVE BEEN REVIEWED
BY THE ARCHITECT.

2. SAMPLES
SUBMIT SAMPLES OF THE FOLLOWING:

2.1 TWO OF EACH COLOUR, PATTERN, GLOSS, AND TEXTURE OF PLASTIC LAMINATE, IN
MANUFACTURER'S STANDARD TAG SIZE

2.2 TWO OF EACH THICKNESS AND TYPE OF SOLID SURFACE, IN 100X75MM SAMPLES
2.3 TWO SAMPLES OF EACH MELAMINE SURFACED BOARD, EDGING AND POSTFORMED PROFILES
2.4 ONE OF EACH ITEM OF FINISH CARPENTRY HARDWARE

3. QUALITY ASSURANCE
3.1 EXECUTE WORK OF THIS SECTION BY MEMBER OF AWMAC, WITH 5 YEARS EXPERIENCE IN FINISH

CARPENTRY WORK OF COMPARABLE COMPLEXITY AND SCOPE. SUBMIT PROOF OF EXPERIENCE
UPON CONSULTANTS REQUEST.

3.2 FABRICATE FINISH CARPENTRY WORK IN ACCORDANCE WITH AWS QUALITY STANDARDS, PREMIUM
QUALITY MATERIALS AND INSTALLATION UNLESS OTHERWISE INDICATED. PERFORMA WORK IN
ACCORDANCE WITH THE DEFINITION OF GOOD WORKMANSHIP AS DEFINED IN THE AWS QUALITY
STANDARDS.

3.3 REMOVE AND REPLACE FINISH CARPENTRY WORK WHICH DOES NOT CONFORM TO THE AWS
QUALITY STANDARDS OR AS AMENDED BY THESE SPECIFICATIONS.

4. DELIVERY, STORAGE AND HANDLING
4.1 DELIVER, STORE AND HANDLE FINISH CARPENTRY IN ACCORDANCE WITH THE AWS QUALITY

STANDARDS. CONTROL THE TEMPERATURE AND HUMIDITY IN ACCORDANCE WITH THE AWS
RECOMMENDATIONS, BEFORE, DURING AND AFTER CARPENTRY DELIVERY AND ALSO DURING
STORAGE AND INSTALLATION.

4.2 COVER FINISHED PLASTIC LAMINATED WORK WITH HEAVY KRAFT PAPER OR PUT IN CARTONS
DURING SHIPMENT. PROTECT INSTALLED SURFACES BY APPROVED MEANS. DO NOT REMOVE UNTIL
IMMEDIATELY BEFORE FINAL INSPECTION.

5. EXTENDED WARRANTY
5.1 SUBMIT AN EXTENDED WARRANTY FOR PLASTIC LAMINATE WORK OF THIS SECTION IN

ACCORDANCE WITH GENERAL CONDITIONS, EXCEPT THAT WARRANTY PERIOD IS EXTENDED TO 2
YEARS FROM DATE OF SUBSTANTIAL PERFORMANCE OF THE WORK.

5.2 WARRANTY AGAINST DEFECTS IN MATERIAL AND WORKMANSHIP INCLUDING BUT NOT LIMITED TO
OPENING OF JOINTS, CRACKING, SHRINKAGE, WARPAGE, AND DELAMINATION OF PLASTIC
LAMINATE.

5.3 COVERAGE: COMPLETE REPLACEMENT INCLUDING AFFECTED ADJACENT WORK.

PRODUCTS

MATERIALS

1. GENERAL: ALL MATERIALS UNDER WORK OF THIS SECTION, INCLUDING BUT NOT LIMITED TO,
ADHESIVES AND MASTICS ARE TO HAVE LOW VOC CONTENT LIMITS.

2. CONCEALED FRAMING LUMBER AND PLYWOOD: EASTERN SPRUCE, BALSAM FIR R JACK PINE TO
CAN/CSA O141, NLGA AND AWS CUSTOM GRADE, S4S, AVERAGE MOISTURE CONTENT 7% +/- 2% AT
INSTALLATION.

4. SOFTWOOD PLYWOOD: CSA O151-M; 19MM UNLESS INDICATED OTHERWISE (G2S)
5. VENEER CORE PLYWOOD (SUBSTRATE): APA PLYWOOD, GRADE A-D, IN SIZES, THICKNESS AND

SHAPES AS INDICATED

6. WOOD VENEER
6.1 RIFT CUT WHITE OAK, CONFORMING TO ANSI/HPVA HP-1 HAVING FINISHES AND MEETING GRADES

AS FOLLOWS:

6.1.1 TRANSPARENT FINISH, GRADE AA

6.1.2 FACE VENEER CUT: VERTICAL GRAIN

SIZES, THICKNESSES AND SHAPES AS INDICATED

7. PLASTIC LAMINATE
7.1 GENERAL

PROVIDE PLASTIC LAMINATES CONFORMING TO ANSI/NEMA LD 3 AS FOLLOWS:

7.1.1 FLATWORK FACE SHEET: 1.2MM THICK, HEAVY WEAR RESISTANCE

7.1.2 VERTICAL INTERIOR FACE SHEETS: 0.8MM THICK

7.1.3 POSTFORMED FACE SHEET: 0.8MM THICK

7.1.4 BACKING SHEET: THICKNESS TO MATCH FACE SHEET, HIGH PRESSURE LAMINATE,
MANUFACTURED BY SAME MANUFACTURER AS FACE SHEET

7.1.5 PLASTIC LAMINATE: AS MANUFACTURED BY ARBORITE, FORMICA, FORBO, NEVAMAR,
PIONITE AND WILSONART

7.1.6 COLOURS: TO THE LATER SELECTION OF THE CONSULTANT FROM MANUFACTURER'S
STANDARD COLOUR RANGE

7.2 PLASTIC LAMINATE WORK

7.2.1 PERFORM PLASTIC LAMINATE WORK IN ACCORDANCE WITH AWS QUALITY STANDARDS AND
ANSI/NEMA LD 3

7.2.2 ENSURE ADJACENT PARTS OF CONTINUOUS LAMINATE WORK MATCH IN COLOUR AND PATTERN

7.2.3 LAMINATE PLASTIC LAMINATES TO CORE MATERIALS IN ACCORDANCE WITH MANUFACTURER'S
INSTRUCTIONS

7.2.4 FABRICATE CORE SURFACES AND PROFILES WITH CONTINUOUS SUPPORT AND BOND OVER ENTIRE
SURFACE TO RECEIVE PLASTIC LAMINATE

7.2.5 APPLY PLASTIC LAMINATE BACKING SHEETS TO BALANCE SHRINKAGE STRESSES INDUCED BY
PLASTIC LAMINATE FACE SHEETS.

7.2.6 MINIMIZE JOINTS IN PLASTIC LAMINATE WORK: DO NOT INSTALL JOINTS IN PLASTIC LAMINATE WORK
IN LESS THAN 2400MM OC. LOCATE JOINTS MINIMUM 610MM FROM CUT-OUTS. OFFSET CORE AND
PLASTIC LAMINATE FACING JOINTS.

7.2.7 FORM SHAPED PROFILES AND BENDS AS INDICATED, USING POSTFORMED GRADE LAMINATE TO
LAMINATE MANUFACTURER'S INSTRUCTIONS

7.2.8 EDING TO BE DONE USING STRAIGHT SELF-EDGING LAMINATE STRIP TO MATCH ADJACENT COLOUR,
FINISH, GLOSS AND PATTERN TO COVER EXPOSED EDGE OF CORE MATERIAL. CHAMBER EXPOSED

EDGES UNIFORMLY AT APPROXIMATELY 20 DEGREES. DO NOT MITRE LAMINATE EDGES

7.2.9 APPLY LAMINATED PLASTIC LINER SHEET TO INTERIOR OF CABINETRY AND WHERE INDICATED

7.3 FABRICATION

7.3.1 BE RESPONSIBLE FOR METHODS OF CONSTRUCTION AND FOR ENSURING THAT MATERIALS ARE
RIGIDLY AND SECURELY ATTACHED AND WILL NOT BE LOOSENED BY THE WORK OF OTHER
SECTIONS

7.3.2 COORDINATE LOCATIONS OF CONCEALED SUPPORTS AND BLOCKING WITH OTHER PARTS OF
WORK. PROVIDE CUTOUTS FOR OUTLET BOXES AND OTHER FIXTURES

7.3.3 FABRICATE WORK IN A MANNER WHICHI WILL PERMIT EXPANSION AND CONTRACTION OF THE
MATERIALS WITHOUT VISIBLE OPEN JOINTS. CONCEAL JOINTS AND CONNECTION IN WHEREVER
POSSIBLE

7.3.4 SET NAILS AND COUNTERSINK SCREWS, APPLY WOOD FILLER TO INDENTATIONS, SAND SMOOTH
AND LEAVE READY TO RECEIVE FINISH

7.3.5 MITRE EXPOSED CORNERS, NO END GRAIN SHALL BE VISIBLE IN COMPLETED INSTALLATION

7.3.6 FINISH MILLWORK IN ACCORDANCE WITH SECTION 09 91 00. FINISHED MILLWORK SHALL BE FREE
FROM BRUISES, BLEMISHES, MINERAL MARKS, KNOTS, SHAKES AND OTHER DEFECTS AND SHALL BE
SELECTED FOR UNIFORMITY OF COLOUR, GRAIN AND TEXTURE

7.3.7 SHELVING TO CABINETWORK TO BE ADJUSTABLE UNLESS OTHERWISE NOTED. PROVIDE MIN. 2
ADJUSTABLE SHELVES PER CABINET, MORE IF NOTED. USE SHELF PIN SYSTEM W HOLES
VERTICALLY SPACE HOLES @ 75MM O/C. PROVIDE OWNER W 20% MORE PINS THEN REQUIRED FOR
SHELVES SHOWN.

7.3.8 DO NOT EXCEED MAXIMUM 760MM UNSUPPORTED SPAN FOR 19MM THICK SHELVING. HOUSE FIXED
SHELVING INTO GABLES AND DIVISIONS

7.3.9 SHOP ASSEMBLE FINISH CARPENTRY TO ACCOMMODATE DELIVERY AND HANDLING AND TO
ENSURE PASSAGE THROUGH BUILDING OPENINGS.

7.3.10 SHOP INSTALL CABINET HARDWARE FOR DOORS, SHELVES, AND DRAWERS. RECESS SHELF
STANDARDS UNLESS NOTED OTHERWISE

7.3.11   FABRICATE SILLS, SCREENS, FRAMES, BENCHES AND MOLDINGS TO PROFILES SHOWN.

7.4 INSTALLATION

7.4.1 INSTALL WORK IN ACCORDANCE WITH AWS QUALITY STANDARDS AND TOLERANCES FOR
ARCHITECTURAL WOODWORK. SET AND SECURE FINISH CARPENTRY IN PLACE, RIGID, PLUMB,
SQUARE AND LEVEL

7.4.2 SCRIBE AND CUT AS REQUIRED, FIT TO ABUTTING WALLS, AND SURFACES, FIT PROPERLY INTO
RECESSES AND TO ACCOMMODATE COLUMNS, FIXTURES, OUTLETS, OR OTHER PROJECTING,
INTERSECTING OR PENETRATING OBJECTS LEAVING A 0.8MM GAP MAXIMUM

7.4.3 COORDINATE CUTOUTS FOR FIXTURES, INSERTS, APPLIANCES, OUTLET BOXES, ACCESSORIES AND
OTHER FIXTURES IN CARPENTRY. ROUND INTERNAL CORNERS OF CUT OUTS AND SEAL EXPOSED
CORES

7.4.4 INSTALL DRAW BOLTS AND SPLINES IN LAMINATED PLASTIC COUNTERTOP JOINTS AT MAXIMUM
SPACING 450MM OC AND 75MM FROM EDGE. MAKE JOINTS FLUSH, HAIRLINE BUTT JOINTS.

7.4.5 INSTALL FINISH HARDWARE AND ACCESSORIES ACCURATELY AND SECURELY IN ACCORDANCE
WITH MANUFACTURER'S DIRECTIONS, ADJUST AND CLEAN.

7.4.6 INSTALL PREFINISHED MILLWORK AT LOCATIONS SHOWN ON DRAWINGS. POSITION ACCURATELY,
LEVEL AND PLUMB STRAIGHT

7.4.7 SOLID SURFACING: INSTALL SOLID SURFACING IN ACCORDANCE WITH MANUFACTURER'S
INSTRUCTIONS. NO VISIBLE JOINTS OR SEAMS WILL BE ACCEPTED

7.4.8 FASTENING: COORDINATE WALL SECUREMENT, ANCHORAGE AND BLOCKING FOR FINISH
CARPENTRY ITEMS. POSITION ITEMS OF FINISHED CARPENTRY WORK ACCURATELY, LEVEL, PLUMB
AND TRUE AND FASTEN OR ANCHOR SECURELY. DESIGN AND SELECT FASTENERS TO SUIT SIZE
AND NATURE OF COMPONENTS BEING JOINED. USE PROPRIETARY DEVICES AS RECOMMENDED BY
MANUFACTURER. SET FINISHING NAILS TO RECEIVE FILLER.

8. MELAMINE SURFACED PARTICLEBOARD
8.1 ANSI A208.1, GRADE M2 PARTICLEBOARD WITH A MELAMINE IMPREGNATED DECORATIVE PAPER

THERMOFUSED ONTO THE SURFACE. EDGING TO B DONE IN MINIMUM 0.5MM THIN PVC TO MATCH
MELAMINE COLOUR. 'PANVAL THERMOFUSED MELAMINE PANELS' BY UNIBOARD CANADA INC OR
APPROVED ALTERNATIVE.

8.2 ALL CABINET INTERIORS AND INTERIOR DRAWERS TO BE MELAMINE. INTERIOR MILLWORK
SURFACES: WHITE. IN THIS CASE “INTERIOR” MEANS INSIDE OF CABINETS WITH DOORS. INSIDE OF
CABINETS WITHOUT DOORS TO HAVE PLASTIC LAMINATE FINISH.

9. SOLID SURFACING
9.1 SHEET STOCK IN THICKNESS AS INDICATED ON DRAWINGS, PROVIDE WITH BULLNOSE EDGE AND

ALL CUTOUTS AS REQUIRED. SEE DRAWINGS FOR MANUFACTURER AND COLOUR.

9.2 INSTALLATION AND SEAM ADHESIVES TO BE AS RECOMMENDED BY SOLID SURFACING
MANUFACTURER, COLOUR MATCHED TO SOLID SURFACING.

9.3 MEDIUM DENSITY FIBREBOARD (MDF), CORE OR PANEL: ANSI A208.2; OMNIDIRECTIONAL, LIGHT
COLOURED WITH UNIFORM DENSITY THROUGHOUT 'SUPERIOR MDF' BY G-P FLAKBOARD LTD. OR
'PANFIBRE EXCEL MDF' BY UNIBOARD CANADA INC.

9.4 LAMINATING ADHESIVE: CSA O112 SERIES, WATER RESISTANT TYPE, LOW VOC CONTENT,
SELECTED BY LAMINATE MANUFACTURER FOR INTENDED END USE

9.5 DRAW BOLTS AND SPLINES: TYPE AS RECOMMENDED BY FABRICATOR

9.6 NAILS AND STAPLES: CONFORMING TO ASTM F1667; SIZE AND TYPE TO SUIT APPLICATION,
GALVANIZED FOR EXTERIOR WORK, INTERIOR HUMID AREAS AND FOR TREATED LUMBER; PLAIN
FINISH ELSEWHERE

9.7 ALL FASTENERS TO BE HIDDEN. BOLTS, NUTS, WASHERS, BLIND FASTENERS, LAGS AND SCREWS:
SIZE AND TYPE TO SUIT APPLICATION. STAPLING IS NOT ACCEPTABLE.

9.8 ADHESIVE AND BITUMINOUS MASTIC: SELECTED BY THE MILLWORK FABRICATOR WITH LOW VOC
CONTENT

9.9 ALL OUTSIDE CORNERS TO HAVE BULLNOSE EDGE OF 2MM RADIUS. ALL JOINTS TO BE INVISIBLE.
SUPPORT SOLID SURFACE AS SHOWN IN CONTRACT DOCUMENTS, BUT AT MIN. AS RECOMMENDED
BY MANUFACTURER.

NOT FOR CONSTRUCTION
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10. MILLWORK HARDWARE

10.1 PROVIDE ALL HARDWARE FOR MILLWORK AND ELSEWHERE AS CALLED FOR ON THE DRAWINGS OR
OTHERWISE REQUIRED FOR THE FOR THE PROPER INSTALLATION AND OPERATION OF THE WORK
OF THE CONTRACT. INSTALL HARDWARE AS PER MANUFACTURER'S INSTRUCTIONS.

10.2 ALL DRAWER SLIDES TO BE BLUM, FULL EXTENTION WITH SOFT CLOSE.

10.3 ALL HINGES TO BE BLUM WITH SOFT CLOSE.

10.4 ALL DOORS AND DRAWERS TO HAVE CLEAR BUMPERS FOR QUIET CLOSE.

09 25 00 GYPSUM WALLBOARD

GENERAL
1. INCLUDE ALL GYPSUM WALLBOARD WORK AS CALLED FOR ON THE DRAWINGS AND AS OTHERWISE

REQUIRED TO PROPERLY COMPLETE THE WORK.

2. ALL WORK IS TO BE DONE BY SKILLED TRADES PERSONS, IN ACCORDANCE WITH CSA STANDARD
A82.31, APPROVED MANUFACTURE'S TRADE SPECIFICATIONS AND TO THE MANUAL OF GYPSUM
WALLBOARD CONSTRUCTION BY GYPSUM DRYWALL CONTRACTORS INTERNATIONAL.

3. EXAMINE SITE CONDITIONS AND OTHER UNDERLYING WORK.  ENSURE THAT ALL BUCKS, ANCHORS,
BLOCKING, ELECTRICAL AND MECHANICAL WORK WHICH ARE TO BE INSTALLED IN OR BEHIND
GYPSUM WALLBOARD HAVE BEEN INSTALLED AND APPROVED.

4. START NO WORK UNTIL CONDITIONS ARE SATISFACTORY; COMMENCEMENT OF WORK SHALL IMPLY
ACCEPTANCE OF CONDITIONS.

5. INSTALLATION

5.1 FOR GYPSUM WALLBOARD APPLICATIONS, THE WALLBOARD TYPE SHALL BE AS SPECIFIED,  APPLY
WALLBOARD USING VERTICAL METHOD, WITH THE BOARD PARALLEL TO BEARING.  FIXING IS TO BE
USED. SCREW FIXING AT 25MM O.C. FOR CEILINGS AND 400MM  O.C. FOR WALLS.

5.2 INSTALL METAL ACCESSORIES AS FOLLOWS:  CORNER BEADS TO BE INSTALLED AT ALL EXTERNAL
CORNERS, USING LONGEST PRACTICAL LENGTHS AND FIXED AT MAX. 150MM O.C.. METAL EDGE
TRIM SHALL BE INSTALLED TO ALL CASED OPENINGS AND WHEREVER GYPSUM WALLBOARD ABUTS
A DISSIMILAR MATERIAL, USING LONGEST PRACTICAL LENGTHS, FIXED AT MAX. 25MM O.C.. ALL TRIM
TO BE MUDDABLE.

5.3 TO FINISH GYPSUM WALLBOARD, TAPE, FILL AND SAND ALL EXPOSED JOINTS, EDGES AND
CORNERS, OPENINGS AND FIXINGS TO PRODUCE AN ACCEPTABLE SURFACE READY FOR
DECORATION.  METAL CORNER BEADS, CASING BEADS AND TRIM SHALL BE USED WHEREVER
DETAILED OR SPECIFIED OR OTHERWISE REQUIRED TO CARRY OUT THE WORK IN ACCORDANCE
WITH GOOD CONSTRUCTION PRACTICE.  ALL SUCH ITEMS SHALL BE FILLED AND FINISHED UNLESS
SPECIFICALLY NOTED OTHERWISE.  TAPING AND FILLING OF ALL JOINTS AND OTHER ITEMS SHALL
BE WITH A MIN. OF THREE COATS.

5.4. GYPSUM BOARD UNLESS OTHERWISE NOTED: ASTM C36; 13MM THICK OF MAXIMUM PRACTICAL
LENGTHS TO MINIMIZED END JOINTS UNLESS INDICATED OTHERWISE. FURNISH BOARD BY DOMTAR
CONSTRUCTION MATERIALS, CGC INC., OR WESTROC INDUSTRIES LIMITED. AT ALL PARTITIONS,
GYPSUM BOARD BELOW 100MM AFF SHALL BE IMPACT RESISTANT TYPE. ALL GYPSUM BOARD IN
FIRE SEPARATION SHALL MEET THE REQUIREMENTS OF THE FIRE SEPARATION.

09 65 00 RESILIENT BASE

1. SUBMITTALS

1.1 SUBMIT COPIES OF MANUFACTURER'S PRODUCT DATA INDICATING: PERFORMANCE CRITERIA,
COMPLIANCE WITH APPROPRIATE REFERENCE STANDARD, CHARACTERISTICS, LIMITATIONS,
PRODUCT TRANSPORTATION, STORAGE, HANDLING AND INSTALLATION REQUIREMENTS.

1.2 SAMPLES

1.2.1 SUBMIT TWO 250MM LONG SAMPLES OF RESILIENT BASE

1.2.2 CLOSEOUT SUBMITTALS: SUBMIT MAINTENANCE AND CLEANING DATA FOR INCORPORATION INTO
OPERATIONS AND MAINTENANCE MANUALS

2. MAINTENANCE

2.1 SUBMIT EXTRA 5% OR TO NEAREST FULL ROLL OF EACH COLOUR, PATTERN AND TYPE OF BASE
REQUIRED FOR MAINTENANCE USE. IDENTIFY EACH CARTON. STORE WHERE DIRECTED.

3. MATERIALS

3.1 ALL MATERIALS UNDER THIS SECTION INCLUDED BUT NOT LIMITED TO PRIMERS AND ADHESIVES
ARE TO HAVE LOW VOC CONTENT LIMITS. PRIMERS AND ADHESIVES TO BE WATERPROOF AND
RECOMMENDED BY BASE MANUFACTURER FOR SPECIFIC MATERIAL ON APPLICABLE SUBSTRATE,
ABOVE, AT OR BELOW GRADE.

3.1 RUBBER BASE: ASTM F1861, TYPE TP, GROUP 1, RUBBER WALL BASE, APPROXIMATELY 100MM HIGH,
3MM THICK, COVED PROFILE, IN LENGTHS AS LONG AS POSSIBLE INCLUDING PRE-MOULDED END
STOPS AND INNER AND OUTER CORNERS. COLOURS AS SELECTED BY CONSULTANT. ALLOW FOR 2
COLOURS, FULL RANGE, SEE DRAWINGS FOR PRODUCT AND COLOUR

4. INSTALLATION

4.1  INSTALL RESILIENT BASE IN ACCORDANCE WITH MANUFACTURER'S WRITTEN INSTRUCTIONS.
LAYOUT BASE TO KEEP NUMBER OF JOINTS AT MINIMUM. SET BASE IN ADHESIVE USING A 3 KG
HAND ROLLER, AGAINST WALL AND FLOOR SURFACES. INSTALL STRAIGHT AND LEVEL AT VARIATION
OF 1:1000. SCRIBE AND FIT TO DOOR FRAMES AND OTHER OBSTRUCTIONS. COPE INTERNAL
CORNERS.

5. CLEANING

5.1  48 HOURS AFTER INSTALLATION, CLEAN RESILIENT BASE SURFACES WITH A MILD SOAP SOLUTION
APPROVED BY FINISH MANUFACTURER.

09 65 10 LUXURY VINYL TILE

1. REFERENCES

1.1 ASTM F710, STANDARD PRACTICE FOR PREPARING CONCRETE FLOORS TO RECEIVE RESILIENT
FLOORING.

1.2 ASTM F1344, STANDARD SPECIFICATION FOR RUBBER FLOOR TILE.

1.3 ASTM F1869, STANDARD TEST METHOD FOR MEASURING MOISTURE VAPOR EMISSION RATE OF
CONCRETE SUBFLOOR USING ANHYDROUS CALCIUM CLORIDE.

1.4 ASTM F2170, STANDARD TEST METHOD FOR DETERMINING RELATIVE HUMIDITY IN CONCRETE
SLABS USING IN-SITU PROBES.

2.  SUBMITTALS

2.1 SUBMIT COPIES OF MANUFACTURER'S PRODUCT DATA IN ACCORDANCE WITH SECTION 01 30 00

2.2 SUBMIT COPIES OF MANUFACTURER'S PRODUCT DATA INDICATING: PERFORMANCE CRITERIA,
COMPLIANCE WITH APPROPRIATE REFERENCE STANDARD, CHARACTERISTICS, LIMITATIONS,
PRODUCT TRANSPORTATION, STORAGE, HANDLING AND INSTALLATION REQUIREMENTS.

2.3 SAMPLES: SUBMIT FOLLOWING SAMPLES IN ACCORDANCE WITH SECTION 01 30 00:

2.4.1 TWO FULL SIZE TILE SAMPLES OF EACH TYPE OF TILE MATERIAL AND COLOUR.

2.4.2 TWO 250 MM LONG SAMPLES OF EACH ACCESSORY AND COLOUR.

2.4 EXTENDED WARRANTY: SUBMIT EXTENDED WARRANTY SIGNED AND REGISTERED BY THE
MANUFACTURER PROVIDING THE WARRANTY IN THE NAME OF THE OWNER FOR THE TIMEFRAME
AND COVERAGE SPECIFIED IN THIS SECTION 2 YEARS FROM SUBSTANTIAL.

2.5 CLOSEOUT SUBMITTALS: SUBMIT MAINTENANCE AND CLEANING DATA FOR INCORPORATION INTO
OPERATIONS AND MAINTENANCE MANUALS

3.  SITE CONDITIONS

3.1 MAINTAIN AIR TEMPERATURE AND STRUCTURAL BASE TEMPERATURE AT FLOORING INSTALLATION
AREA ABOVE 20 DEGREESC FOR 48 HR BEFORE, DURING AND 48 HR AFTER INSTALLATION.

3.2 STORE MATERIALS FOR 2 DAYS PRIOR TO INSTALLATION IN AREA OF WORK TO ACHIEVE
TEMPERATURE STABILITY.

3.3 DO NOT LAY FLOORING IN CONDITIONS OF HIGH HUMIDITY OR WHERE EXPOSED TO COLD DRAFTS.
IN HOT WEATHER, PROTECT FROM DIRECT SUNLIGHT.

3.4 PROVIDE ADEQUATE VENTILATION DURING INSTALLATION.

4.  MAINTENANCE

4.1 SUBMIT EXTRA 5% OR TO NEAREST FULL CARTON OF EACH COLOUR, PATTERN AND TYPE OF
FLOORING MATERIAL AND BASE REQUIRED FOR MAINTENANCE USE.  IDENTIFY EACH CARTON.
STORE WHERE DIRECTED.

5. PRODUCTS

5.1 MATERIALS

5.1.1 ALL MATERIALS UNDER WORK OF THIS SECTION, INCLUDING BUT NOT LIMITED TO, PRIMERS,
ADHESIVES, SEALERS, AND WAXES ARE TO HAVE LOW VOC CONTENT LIMITS.

5.1.2 VINYL TILE FLOORING (LVT): ASTM F1700, CLASS 3, HIGH PERFORMANCE LUXURY VINYL TILE,
COMMERCIAL GRADE OR APPROVED ALTERNATIVE. REFER TO DRAWINGS FOR MANUFACTURER
AND COLOUR

5.1.3  'FINISHING ACCESSORIES' JOHNSONITE OR APPROVED ALTERNATIVE, INCLUDING BUT NOT LIMITED
TO TRANSITION STRIPS, STAIR NOSING, ETC.

5.1.4 PRIMERS AND ADHESIVES: LOW VOC, WATERPROOF, RECOMMENDED BY FLOORING
MANUFACTURER FOR SPECIFIC MATERIAL ON APPLICABLE SUBSTRATE, ABOVE, AT OR BELOW
GRADE.

5.1.5 CONCRETE SKIM COAT COMPOUND:  HIGH-PERFORMANCE, RAPID-SETTING CEMENT BASED SKIM
COATING COMPOUND.  'ULTRA SKIMCOAT' BY MAPEI OR APPROVED ALTERNATIVE FOR FILLING
MINOR VOIDS AND LEVELING EXISTING SUBSTRATE.

5.1.6  SEALER AND WAX:  TYPE RECOMMENDED BY FLOORING MANUFACTURER.

6 EXECUTION

6.1 EXAMINATION

6.1.1 VERIFY CONDITION AND DIMENSIONS OF PREVIOUSLY INSTALLED WORK UPON WHICH THIS
SECTION DEPENDS. REPORT DEFECTS TO CONSULTANT. COMMENCEMENT OF WORK OF THIS
SECTION MEANS ACCEPTANCE OF EXISTING CONDITIONS. OF THE FLOORING MANUFACTURER. IF
THERE IS A CONFLICT BETWEEN REQUIREMENTS IN THIS SPEC AND THOSE OF THE FLOORING
MANUFACTURER, THE MORE STRINGENT SHALL APPLY.

6.1.2 INTERNAL RELATIVE HUMIDITY TEST: PERFORM INTERNAL RELATIVE HUMIDITY TESTING IN
ACCORDANCE WITH ASTM F2170.  RESULTS SHALL NOT EXCEED 80% RH.

6.1.3  MOISTURE TEST: MOISTURE EMISSIONS FROM CONCRETE SUBFLOORS (CURED FOR A MINIMUM OF
28 DAYS) MUST NOT EXCEED 3 LBS PER 1000SF PER 24 HOURS (1.4 KG H2O/24 HR/93 M2) FOR
ACRYLIC ADHESIVE AND 5LBS FOR POLYURETHANE ADHESIVE VIA THE CALCIUM CHLORIDE TEST
METHOD (ASTM F1869).

6.1.4 THE PH LEVEL OF THE SUBFLOOR SURFACE SHALL NOT BE HIGHER THAN 9.9.  IF HIGHER,
SUBFLOOR MUST BE NEUTRALIZED.

6.1.5 ENSURE THAT SUB-FLOORS HAVE BEEN PROVIDED AS SPECIFIED WITHOUT HOLES, PROTRUSIONS,
CRACKS, DEPRESSIONS OR OTHER MAJOR DEFECTS.

6.1.6 ENSURE THAT CONTROL JOINTS HAVE BEEN FILLED AND LEVELLED.

6.1.7 DEFECTIVE WORK RESULTING FROM APPLICATION TO UNSATISFACTORY SURFACES WILL BE
CONSIDERED THE RESPONSIBILITY OF THOSE PERFORMING THE WORK OF THIS SECTION.

6.2  SUBFLOOR TREATMENT

6.2.1 FLOORING SHALL BE INSTALLED OVER SUBFLOORS CONFORMING TO ASTM F710 FOR CONCRETE.

6.2.2 REMOVE SUB-FLOOR RIDGES AND BUMPS.  FILL LOW SPOTS, CRACKS, JOINTS, HOLES AND OTHER
DEFECTS WITH SUB-FLOOR FILLER.

6.2.3 APPLY SUB-FLOOR FILLER TO LOW SPOTS AND CRACKS TO ACHIEVE FLOOR LEVEL TO A
TOLERANCE OF 1:1000, ALLOW TO CURE.

6.2.4 MEET ASTM F710 STANDARD FOR CONCRETE OR OTHER MONOLITHIC FLOORS.

6.2.5 CLEAN AND REMOVE ALL DELETERIOUS MATERIALS FROM SURFACES TO RECEIVE THIS WORK IN
ACCORDANCE WITH THE ADHESIVE MANUFACTURER'S RECOMMENDATIONS.

6.2.6 PRIME CONCRETE TO FLOORING MANUFACTURER'S PRINTED INSTRUCTIONS.

6.3 RESILIENT TILE FLOORING APPLICATION

6.3.1 INSTALL RESILIENT TILE FLOORING IN ACCORDANCE WITH MANUFACTURER'S WRITTEN
INSTRUCTIONS.

6.3.2 APPLY ADHESIVE UNIFORMLY USING RECOMMENDED TROWEL IN ACCORDANCE WITH FLOORING
MANUFACTURER'S INSTRUCTIONS.  DO NOT SPREAD MORE ADHESIVE THAT CAN BE COVERED BY
FLOORING BEFORE INITIAL SET TAKES PLACE.

6.3.3 LAY FLOORING WITH JOINTS STRAIGHT AND PARALLEL TO BUILDING LINES TO PRODUCE
SYMMETRICAL TILE PATTERN.  INSTALL EQUAL SIZE PERIMETER TILE ON EACH SIDE.

6.3.4 INSTALL FLOORING TO SQUARE GRID PATTERN WITH ALL JOINTS ALIGNED.

6.3.5 AS INSTALLATION PROGRESSES, AND AFTER INSTALLATION, ROLL FLOORING IN 2 DIRECTIONS WITH
MINIMUM 45 KG MINIMUM ROLLER TO ENSURE FULL ADHESION.

6.3.6 REMOVE ADHESIVE SEEPAGE AT SEAMS OR SURFACE WHILE ADHESIVE IS STILL WET, IN
ACCORDANCE WITH MANUFACTURER'S RECOMMENDATION.

6.3 .7 CUT TILE AND FIT NEATLY AROUND FIXED OBJECTS.

6.3.8 INSTALL FEATURE STRIPS AND FLOOR MARKINGS WHERE INDICATED.  FIT JOINTS TIGHTLY.

6.3.9 TERMINATE FLOORING AT CENTERLINE OF DOOR IN OPENINGS WHERE ADJACENT FLOOR FINISH
OR COLOUR IS DISSIMILAR.

6.3.10 INSTALL REDUCING EDGE STRIPS AT UNPROTECTED OR EXPOSED EDGES WHERE FLOORING
TERMINATES AND AT EDGES WHERE THERE ARE TWO FINISHES OF DIFFERENT THICKNESSES.

6.4  ACCESSORIES AND WHEELED TRANSITION APPLICATION

6.4.1 INSTALL ACCEPTED ADAPTORS BETWEEN DIFFERENT FLOORING MATERIALS IN ACCORDANCE WITH
MANUFACTURER'S INSTRUCTIONS.

6.4.2 ENSURE THAT ADAPTORS HAVE BEEN CLIPPED INTO PLACE PROPERLY TO PROVIDE A SMOOTH,
GRADUAL TRANSITION BETWEEN FLOORS OF DIFFERENT HEIGHT.

6.4.3 INSTALL ACCESSORIES IN ACCORDANCE WITH MANUFACTURER'S WRITTEN INSTRUCTIONS.

6.5  CLEANING AND WAXING

6.5.1 FORTY-EIGHT HOURS AFTER INSTALLATION, CLEAN VINYL TILE SURFACES WITH A MILD SOAP
SOLUTION APPROVED BY FINISH MANUFACTURER. RINSE CLEAN, DRY AND APPLY 2 COATS OF WAX.
POLISH THOROUGHLY.

6.6  PROTECTION OF FINISHED WORK

6.6.1 PROTECT FLOORS FROM TIME OF FINAL SET OF ADHESIVE UNTIL FINAL WAXING.

6.6.2 PROHIBIT TRAFFIC ON FLOOR FOR 48 HOURS AFTER INSTALLATION.

6.6.3 COVER WAXED AND POLISHED SURFACES WITH FIBRE REINFORCED, CLEAN, NON-STAINING KRAFT
PAPER. SECURE IN POSITION WITH GUMMED TAPE TO PREVENT DRIFTING.  REMOVE COVERING
WHEN DIRECTED BY CONSULTANT.

09 90 00 PAINTING
GENERAL

1. PROVIDE PAINT FINISH ON GYPSUM WALL BOARD AND EXPOSED PRIMED METAL (ALL
NON-STAINLESS STEEL METAL TO BE PRIMED), AND IN RELATION TO PATCH AND REPAIR, AND NEW
EXPOSED ELEC/MECH ELEMENTS, AND AS WELL AS WHERE CALLED FOR ELSEWHERE IN THE
CONTRACT DOCUMENTS.

2. PROVIDE SMALL AREA 610MM X 610MM WITH REQUIRED NUMBER OF COATS WITH EACH COLOR FOR
OWNERS APPROVAL PRIOR TO COMPLETE APPLICATION.

3. SEAL ALL KNOTS AND SAPWOOD WITH SHELLAC VARNISH PRIOR TO PAINTING.  APPLY 2 COATS
MINIMUM OF VARNISH AND SAND BETWEEN COATS.

4. GENERAL - NUMBER OF COATS TO BE AS REQ'D FOR EVEN + FULL COLOUR COVERAGE AS
DETERMINED BY THE CONSULTANT

LIST OF PAINT TYPES AND LOCATIONS.(COLORS TO BE SELECTED BY CONSULTANT)

INTERIOR

1. GENERAL - USE LOW VOC OR ZERO VOC PAINTS.

2. GYPSUM WALL BOARD WALLS AND GYPSUM WALL BOARD CEILINGS: PAINT REQUIREMENTS:
PRIMER + LATEX PAINT, EGGSHELL FINISH.

3. EXPOSED METAL CONDUIT: PRIMER + OIL-BASED PAINT, FINISH TO MATCH ADJACENT SURFACE

4. EXISTING EXPOSED METAL ROOF DECK: PAINT REQUIREMENTS: OIL-BASED PAINT, FINISH TO MATCH
EXISTING

10 80 00 MISCELLANEOUS SPECIALTIES

BUMPER RAIL OR OTHER ELEMENTS: SEE DRAWINGS

12 50 00 FURNITURE

STUDY NICHE TABLES OR OTHER ELEMENTS: SEE A-11 PROPOSED FLOOR PLAN

26 51 00 INTERIOR LIGHTING,ELECTRICAL AND MECHANICAL

1. ELECTRICAL DESIGN AND COORDINATION TO BE COMPLETED BY CONTRACTOR. ARCHITECTURAL
DRAWINGS INDICATE DESIGN INTENT OF PROPOSED ELECTRICAL. ARCHITECTURAL DRAWINGS TO
BE USED FOR PLACEMENT AND SPECIFICATION OF LIGHTING FIXTURE, ELECTRICAL FOR
CIRCULATION DESK, PROPOSED CHAIR RAIL/CONCEALED RACEWAY IN PROGRAM (209) AND
PROPOSED RECEPTACLES IN STUDY NICHE (203) AND CIRCULATION HALL (204) AND ALL OTHER
MISCELLANEOUS ELECTRICAL ONLY.

2. CONTRACTOR TO COORDINATE AND DESIGN ELECTRICAL. CONTRACTOR TO PROVIDE CONDUIT
LAYOUT AND WIRING DIAGRAM, SHOP DRAWINGS AND PRODUCT CUT SHEETS OF PROPOSED
ELECTRICAL SUBMITTED TO CONSULTANT FOR REVIEW PRIOR TO INSTALLATION

3. SPECIFICATION OF ALL ELECTRICAL ELEMENTS TO MATCH EXISTING; UNLESS THAT WOULD NOT
MEET CURRENT CODES (IN WHICH CASE, MATCH AS CLOSE AS POSSIBLE) OR UNLESS NOTED
OTHERWISE.

4. ANY MECHANICAL WORK (ASSUMED TO BE VERY MINOR) IS TO BE DESIGNED AND PROVIDED BY
CONTRACTOR.

ISSUED FOR TENDER
1 2024.07.30

NOT FOR CONSTRUCTION

ISSUED FOR TENDER
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DEMOLITION GENERAL NOTES:

1. THE DEMOLITION DRAWINGS ILLUSTRATE A GENERAL

SCOPE OF WORK.  IT IS THE FULL RESPONSIBILITY OF

THE CONTRACTOR TO DETERMINE THE FULL SCOPE OF

DEMOLITION REQUIRED USING EXISTING SITE

CONDITIONS AND THE COMPLETE CONTRACT DOCUMENT

SETS TO ACHIEVE THE FINAL SCOPE OF WORK.

CONTRACTOR TO REVIEW AND FOLLOW "H.A.S.P"

(HEALTH AND SAFETY PROCEDURES) BEFORE

BEGINNING ANY WORK.

2. ALL DIMENSIONS ARE TO BE VERIFIED ON SITE. NO

DIMENSIONS ARE TO BE INFERRED FROM THE

DEMOLITION DRAWINGS. DRAWINGS ARE NOT TO BE

SCALED FOR CONSTRUCTION AND/OR DEMOLITION

PURPOSES. DRAWINGS ARE IN METRIC. DIMENSIONS ARE

SHOWN IN MILLIMETERS UNLESS OTHERWISE NOTED.

3. CONTRACTOR TO MAKE GOOD ALL WALLS, CEILINGS AND

FLOORING TO REMAIN THAT ARE AFFECTED BY

DEMOLITION. WHERE EXISTING SURFACES ARE

DISTURBED MAKE GOOD EXISTING SURFACE OR ENTIRE

PLANE OF SURFACE BACK TO NEAREST CORNER OR

CHANGE IN MATERIAL.

4. CONTRACTOR TO SUPPLY AND INSTALL ALL NECESSARY

HOARDING TARPS, ETC TO PROTECT WORK AND

MAINTAIN A DUST FREE ENVIRONMENT IN SURROUNDING

AREAS.

5. CONTRACTOR TO MAKE GOOD ALL JUNCTIONS BETWEEN

EXISTING STRUCTURES IDENTIFIED AS TO BE REMOVED

AND EXISTING STRUCTURES IDENTIFIED AS TO REMAIN.

6. PARTITIONS AND WALLS SHALL BE REMOVED FULL

HEIGHT TO STRUCTURE ABOVE UNLESS OTHERWISE

NOTED.

7. REMOVAL OF EXISTING FLOOR FINISHES SHALL INCLUDE

MORTAR BED, EPOXY, ADHESIVE, UNDERLAYMENT OR

OTHER CLEAVAGE MEMBRANES, UNDERPAD, BASE,

FLOOR MOULDING AND TRANSITION STRIPS TO EXISTING

STRUCTURE BELOW.

8. CONTRACTOR TO VERIFY AND GET AUTHORIZATION

FROM OWNER BEFORE DISCONNECTING ANY SERVICES.

9. THE ARCHITECTURAL DRAWINGS SHALL BE READ IN

CONJUNCTION WITH THE AS-BUILT DOCUMENTS AND

SPECIFICATION. ANY DISCREPANCIES ARE TO BE

REPORTED TO THE ARCHITECT PRIOR TO ANY EXECUTION

OF RELATED WORK.

10. THE CONTRACTORS SHALL ENSURE THAT THE

LOCATIONS OF ALL SERVICES ARE IDENTIFIED PRIOR TO

THE COMMENCEMENT OF WORK AND EXCAVATIONS. THE

CONTRACTOR IS FULLY RESPONSIBLE TO REPAIR ANY

DAMAGE TO SERVICES THEY HAVE COMMITTED.

11. REMOVE ALL EXISTING SHELVING, FURNITURE, LOOSE

MISCELLANEOUS, LOOSE ARTICLES, ETC. IN AREA

AFFECTED BY CONSTRUCTION. ITEMS TO BE STORED AND

RE-INSTATED AFTER CONSTRUCTION IS COMPLETE.

NOTES ON DESIGNATED SUBSTANCES

1. IN NO WAY SHOULD THE CONTRACTOR ASSUME THE

SITE/BUILDING IS 100% FREE OF DESIGNATED

SUBSTANCES AND AS SUCH THE CONTRACTOR SHOULD

TAKE EVERY PRECAUTION WHEN WORKING IN THE

BUILDINGS.

2. SHOULD THE CONTRACTOR COME IN CONTACT WITH ANY

MATERIALS THAT LOOK SUSPICIOUS THEY SHOULD

IMMEDIATELY STOP WORK, BOARD THE AREA OFF, TARP

WITH PLASTIC AND SEAL, AND CONTACT THE

CONSULTANTS IMMEDIATELY. THE OWNERS

ENVIRONMENTAL CONSULTANT WILL BE ENGAGED TO

INVESTIGATE FURTHER.

DEMOLITION KEY NOTES:

1 REMOVE EXISTING FLOOR FINISH AND ADJACENT WALL

BASE.

2 HATCHED AREA OF CARPET TO BE REMOVED.

3 REMOVE CEILING MOUNTED PROJECTOR & HANDOVER TO

OWNER. DISCONNECT POWER/DATA. PATCH AND REPAIR

EX. SURFACES AS REQUIRED. FINISH TO MATCH

ADJACENT.

4 REMOVE LAPTOP COUNTER MILLWORK. PATCH AND

REPAIR EX. SURFACES AS REQUIRED.

5 RFIDS AND ASSOCIATED POWER CONNECTION TO BE

REMOVED.

6 EXIST. CIRCULATION DESK, ASSOCIATED ELECTRICAL,

AND LIGHTING ABOVE TO BE DEMOLISHED. PATCH AND

REPAIR SURFACES TO MATCH AS REQUIRED

7 LOCATION OF POKE THROUGH STUB UP THROUGH

CONCRETE AND METAL DECK FLOOR BELOW, FIRE RATING

TO BE MAINTAINED W/ INTUMESCENT SEAL. SEE

PROPOSED PLAN FOR REQUIRED SERVICES + LOCATION

8 EXISTING MILLWORK TO REMAIN, IF EXIST. FLOORING

CONTINUES UNDER MILLWORK, MILLWORK TO BE

REMOVED FOR DURATION OF CONSTRUCTION + 

RE-INSTATED ONCE SAFE

9 TOP STAIR NOSING STRIP TO BE REMOVED TO

ACCOMMODATE INSTALLATION OF PROPOSED FLOORING

10 GC TO RECORD LOCATION OF ALL EXISTING STACKS FOR

CORRECT LOCATION BEFORE RELOCATING FOR

CONSTRUCTION. CONFIRM W/ OWNER BEFORE REMOVAL

OF STACKS + DEMOLITION OF FLOORING

11 DASHED LINE OF APPROXIMATE LOCATION OF 

MECHANICAL DIFFUSER ABOVE. GC TO CONFIRM 

LOCATION + ANY POSSIBLE CONFLICTS WITH 

PROPOSED LIGHTING ABOVE

12 EXISTING SLAT WALL MILLWORK TO BE REMOVED AND

STORED FOR RE-INSTALLATION. EXISTING PARTITION TO

BE DEMOLISHED.
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NOTE: This drawing is the property of the architect and may

not be reproduced or used without the expressed consent of

the architect. The contractor shall be responsible for checking

and verifying all levels and dimensions and shall report all

discrepancies to the architect and obtain clarification prior to

commencing work.
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 FLOOR PLAN KEY NOTES:

1 NEW LVT FLOORING TO REPLACE EXISTING FLOOR

FINISH. PROPOSED FLOORING TO CONTINUE UNDER

ALL MILLWORK

        PRODUCT: INTERFACE - DITHER SILK - A02802 - 

        BRONZE LOTUS - ASHLAR LAYOUT

WHERE FLOORING HAS BEEN REPLACED, PROVIDE

NEW WALL BASE AT ADJACENT WALLS.

PRODUCT: TO MATCH EXISTING, OWNER TO CONFIRM

SPECIFICATION.

2 NEW WALL PAINT

        PRODUCT: BENJAMIN MOORE - CHANTILLY LACE - 

2121-70 - EGGSHELL FINISH

3 NEW CHAIR RAIL W/ CONCEALED RACEWAY  AT

PERIMETER OF ROOM (EXCEPT DOORS & GLAZED

SCREENS). OWNER TO CONFIRM MOUNTING HEIGHT,

TYP.

       SEE 6/A-22 FOR SECTION DETAIL

       BUMPER PRODUCT: CONSTRUCTION SPECIALTIES 

ACROVYN®  4000 MODEL SCR-40N

COLOUR: WHITE

4 NEW STEEL STUD PARTITION WITH 16MM GWB, WIDTH

TO SUIT EXISTING SALVAGED SLAT WALL. RE-INSTATE

SALVAGED SLAT WALL FINISH AND TRIM ON NORTH 

SIDE OF WALL. ON SOUTH SIDE OF WALL, FINISH WITH

PAINT, COLOUR TBD BY CONSULTANT. PROVIDE NEW

1220MM HIGH BRUSHED STAINLESS STEEL CORNER

GUARDS ON GYPSUM CORNERS. CONTINUE WALL 

BASE TO MATCH EXISTING, FULL SURROUND.

5 EXISTING MILLWORK TO BE RE-INSTATED AFTER

PROPOSED FLOORING HAS BEEN INSTALLED

6 PROVIDE TRANSITION STRIP AT TRANSITION BETWEEN

FLOORING MATERIALS. TRANSITION STRIP TO ALIGN W/

CENTER OF DOOR LEAF

7 PROVIDE NEW TOP STAIR NOSING STRIP TO MATCH

EXISTING

GENERAL NOTES:

1. THE CONTRACTOR WILL VERIFY ALL DIMENSIONS FOR THE WORK

+ SHALL REPORT ANY DISCREPANCIES TO THE ARCHITECT PRIOR

TO COMMENCEMENT OF THE WORK.

2. DRAWINGS ARE NOT TO BE SCALED FOR CONSTRUCTION

PURPOSES.

3. ALL DRAWINGS + SPECIFICATIONS ARE THE PROPERTY OF LGA

ARCHITECTURAL PARTNERS. ALL COPYRIGHT CONDITIONS ARE

RESERVED BY THE ARCHITECT WITH RESPECT TO THESE

DOCUMENTS. THESE DOCUMENTS SHALL NOT BE DUPLICATED

OR USED FOR OTHER THAN THE PURPOSE FOR WHICH THEY

WERE ISSUED.

4. NO CHANGES OR SUBSTITUTIONS SHALL BE MADE TO THE WORK

DESCRIBED IN THESE DRAWINGS WITHOUT THE EXPRESS

WRITTEN AUTHORIZATION OF THE ARCHITECT. THE ARCHITECT

RESERVES THE RIGHT TO REFUSE ANY REQUEST FOR

SUBSTITUTION.

5. THE CONTRACTORS SHALL ENSURE THAT MATERIALS +

WORKMANSHIP SHALL BE IN ACCORDANCE WITH CONTRACT

DOCUMENTS.

6. ARCHITECTURAL DRAWINGS INDICATE INTENDED LOCATIONS +

TYPE OF LIGHTING FIXTURE ONLY. IT IS THE RESPONSIBILITY OF

THE CONTRACTOR TO COORDINATE + ENLIST ELECTRICAL TRADE

TO DESIGN ELECTRICAL SYSTEM + PRODUCE SHOP DRAWINGS

FOR REVIEW BY ARCHITECT.

7. THE TERMS "ARCHITECT" + "CONSULTANT" SHALL MEAN THE

SAME THING AS DEFINED ELSEWHERE IN THE CONTRACT

DOCUMENT.

CEILING/ELECTRICAL NOTES:

1. CONTRACTOR TO PROVIDE CONDUIT LAYOUT SHOP DRAWINGS

FOR ALL SURFACE MOUNTED CONDUIT AT EXPOSED CEILING +

WALL LOCATIONS, + LAYOUT FOR STUB UP AT CIRCULATION

DESK. SUBMITTED TO CONSULTANT FOR REVIEW PRIOR TO

INSTALLATION ALONG WITH PRODUCT CUT SHEETS.

2. ARCHITECTURAL DRAWINGS INDICATE DESIGN INTENT OF

LIGHTING ONLY. CONTRACTOR TO COORDINATE + DESIGN

ELECTRICAL. CONTRACTOR TO PROVIDE WIRING DIAGRAM, SHOP

DRAWINGS + CUT SHEETS FOR REVIEW BY CONSULTANT PRIOR

TO INSTALLATION.

FINISH NOTES:

1. PROPOSED FLOORING FINISH TO CONTINUE UNDER ALL

PROPOSED MILLWORK, TYP.

2. PROVIDE TRANSITION STRIPS AT ALL TRANSITIONS BETWEEN

DIFFERENT FLOOR FINISHES OR BETWEEN FLOOR FINISHES OF

DIFFERENT HEIGHT.

3. REPLACE ALL WALL BASE WHERE NEW FLOOR FINISH IS

PROPOSED. PAINT WALLS WHERE WALL BASE IS BEING

REPLACED, COLOURS TO BE DETERMINED BY CONSULTANT

DURING CONSTRUCTION

4. WALL PAINT - ALLOW FOR 3 DIFFERENT PAINT COLOURS, 1 FIELD

COLOUR + 2 DIFFERENT ACCENT COLOURS.

CEILING/ELECTRICAL KEYNOTES :

 8 NEW PENDANT LIGHT FIXTURE, MOUNTED 2300MM A.F.F. 

PROVIDE NEW J-BOX AT U/S EX. CEILING. PAINT CONDUIT 

+ J-BOX TO MATCH CEILING FINISH. IF ELECTRICAL IS TO 

BE SUPPLIED FROM BELOW, THEN SUPPLY TO BE RAISED

IN CONCEALED SPACE

PRODUCT: LUMENWERX CURVIA 2 - RECTANGLE -

     ANODIZED ALUMINUM FINISH

 9 PENDANT LIGHT TO BE CONTROLLED BY DIMMER

SWITCH, LOCATE SWITCH AS PER OWNER'S REQUEST.

SUPPLY FOR SWITCH TO BE SUPPLIED FROM BELOW + IN

CONCEALED SPACE

10 FLUSH POWER + DATA REQUIREMENT AT MFD, NO

EXPOSED CONDUIT:

1 DATA DROP

120V DEDICATED POWER

11 FLUSH POWER + DATA REQUIREMENT AT PRINTER, NO

EXPOSED CONDUIT:

1 DATA DROP

2 RECEPTACLE

12 NEW SURFACE-MOUNTED RECEPTACLE TO BE INSTALLED

AT 400MM AFF. ELECTRICAL TO BE SUPPLIED THROUGH

POKE-THROUGH FROM BELOW FLOOR DECK (CONCRETE

AND METAL DECK). FIRE RATING TO BE MAINTAINED W/

INTUMESCENT SEAL AT PENETRATION. CONDUIT TO BE

PAINTED TO MATCH EXISTING BLOCK WALL.

13 EXISTING RECEPTACLE TO REMAIN.

14 LOCATION OF POKE-THROUGH STUB UP THROUGH

CONCRETE + METAL DECK FLOOR BELOW, FIRE RATING

TO BE MAINTAINED W/ INTUMESCENT SEAL AT

PENETRATION. ELECTRICAL FOR CIRCULATION DESK

POWER, DATA, + TELEPHONE - SEE MILLWORK DRAWINGS

FOR COORDINATION OF REQUIRED OPENINGS IN GABLES

TO SUPPLY 2 WORKSTATIONS + 1 CASH STATION.
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DRAWN BY:

REVIEWED BY:

NOTE: This drawing is the property of the architect and may

not be reproduced or used without the expressed consent of

the architect. The contractor shall be responsible for checking

and verifying all levels and dimensions and shall report all

discrepancies to the architect and obtain clarification prior to

commencing work.
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CIRCULATION DESK PLAN

2024.01.10

1:25

1:25

GENERAL MILLWORK NOTES:

1. WHITE MELAMINE FOR ALL MILLWORK INTERIOR SURFACES,

INCLUDING BACK OF DOORS AND DRAWERS , ADJUSTABLE

SHELVES, GABLES, AND CABINET TOPS AND BOTTOMS.

2. UNLESS OTHERWISE NOTED, FINISH ALL DOORS AND

DRAWERS EDGES WITH EDGE BANDING TO MATCH

DRAWER/CABINET FACE.

3. THIN PVC EDGE FOR ADJUSTABLE SHELVES,

        COLOR TO MATCH  WHITE MELAMINE INTERIOR SURFACES

4. ALL CORE MATERIALS TO HAVE NO ADDED UREA

FORMALDEHYDE.

5. ALL MILLWORK TO BE KEYED ALIKE.

6. SOLID SURFACE - ALL SEAMS TO BE DONE TO

MANUFACTURER'S INSTALLATION REQUIREMENTS TO

PRODUCE A HARD INCONSPICUOUS SEAM.

7. CONTRACTOR TO REFER TO AND FOLLOW

MANUFACTURER'S INSTALLATION REQUIREMENTS FOR ALL

ACCESSORIES.

8. MILLWORKER TO PROVIDE COMPLETE SHOP DRAWINGS

FOR REVIEW BY CONSULTANT PRIOR TO FABRICATION.

9. CONTRACTOR TO COORDINATE POWER AND DATA

ROUGH-IN LOCATIONS WITH 2 WORKSTATIONS AND 1 CASH

STATION.

5 90% TENDER2024.07.03

 MILLWORK KEY NOTES:

 1       WHITE SOLID SURFACE - TRINSEO - AVONITE ARTICA 9015 -

0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 2       GRAY SOLID SURFACE - TRINSEO - AVONITE INDUSTRIAL

7849 - 0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 3       RUBBER BASE - JONHSONITE TRADITIONAL VINYL WALL

BASE, 100MM TALL, 3MM COVE - 63 BURNT UMBER B

 4       PLASTIC LAMINATE - FORMICA - CLASSIC WHITE - 9244-58 -

MATTE FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE

BANDING TO MATCH SURFACE

 5       PLASTIC LAMINATE - FORMICA - STORM - 912-58 - MATTE

FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE BANDING

TO MATCH SURFACE

 6       BRUSHED STAINLESS STEEL PLATE, REFER TO 4/A22 FOR

TYP. DETAIL

 7       CABLE GROMMET - RICHELIEU - RECTANGULAR GROMMET

WITH ROUNDED ENDS - 2090108100 - SILVER

 8       HEIGHT ADJUSTABLE TABLE FRAME - RICHELIEU - ERGO -

UNITE GABLE MOUNT ADJUSTABLE LEGS - 500782GMXX W

SWITCH 500785A90.

 9       DRAWER PULL - HAFELE - ANTIMICROBIAL COLLECTION -

STAINLESS STEEL - MATT - ART NO. 110.52.435

10      PROPOSED RECEPTACLE, SEE PROPOSED FLOOR PLAN

11      WHITE MELAMINE FINISH ON 19MM PLYWOOD SUBSTRATE

12      DRAWER LOCKS

          HAFELE CORE - 210.04.606 - MATTE NICKEL

          HAFELE BODY - 235.08.303 - MATTE NICKEL

          HAFELE ROSETTE - 210.04.062 - MATTE NICKEL

13      SHELVING PINS - RICHELIEU 58372G - 5MM Ø

14      HINGE AT CABINETS - BLUM 91M2550 (100° OPENING)

          HINGE SPACER AT CPU CABINET - RICHELIEU 70T3507180

15      16 GAUGE BRUSHED STAINLESS STEEL SHEET METAL, BEND

SHEET SO ONE SHEET WRAPS AROUND EDGE OF SHELF

AND HORZ. BACK UNDER SHELF EXTENDING BACK 38MM,

MECHANICALLY FASTENED W COUNTER SUNK STAINLESS

STEEL FASTENERS. FASTEN ON THE UNDERSIDE

16 CABLE MANAGEMENT TRAY - ESI DELUXE TROUGH KIT -

18" TROUGHS TO BE MOUNTED CONTINUOUSLY UNDER

TABLE.

17 RECESSED POWER GROMMET - 1 POWER OUTLET, DUAL

USB PORTS, UL LISTED, FLUSH MOUNT. HOUSING TO FIT

CONCEALED RACEWAY. FINISH: WHITE

NOT FOR CONSTRUCTION

ISSUED FOR TENDER

6
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ISSUED FOR TENDER

 MILLWORK KEY NOTES:

 1       WHITE SOLID SURFACE - TRINSEO - AVONITE ARTICA 9015 -

0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 2       GRAY SOLID SURFACE - TRINSEO - AVONITE INDUSTRIAL

7849 - 0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 3       RUBBER BASE - JONHSONITE TRADITIONAL VINYL WALL

BASE, 100MM TALL, 3MM COVE - 63 BURNT UMBER B

 4       PLASTIC LAMINATE - FORMICA - CLASSIC WHITE - 9244-58 -

MATTE FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE

BANDING TO MATCH SURFACE

 5       PLASTIC LAMINATE - FORMICA - STORM - 912-58 - MATTE

FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE BANDING

TO MATCH SURFACE

 6       BRUSHED STAINLESS STEEL PLATE, REFER TO 4/A22 FOR

TYP. DETAIL

 7       CABLE GROMMET - RICHELIEU - RECTANGULAR GROMMET

WITH ROUNDED ENDS - 2090108100 - SILVER

 8       HEIGHT ADJUSTABLE TABLE FRAME - RICHELIEU - ERGO -

UNITE GABLE MOUNT ADJUSTABLE LEGS - 500782GMXX W

SWITCH 500785A90.

 9       DRAWER PULL - HAFELE - ANTIMICROBIAL COLLECTION -

STAINLESS STEEL - MATT - ART NO. 110.52.435

10      PROPOSED RECEPTACLE, SEE PROPOSED FLOOR PLAN

11      WHITE MELAMINE FINISH ON 19MM PLYWOOD SUBSTRATE

12      DRAWER LOCKS

          HAFELE CORE - 210.04.606 - MATTE NICKEL

          HAFELE BODY - 235.08.303 - MATTE NICKEL

          HAFELE ROSETTE - 210.04.062 - MATTE NICKEL

13      SHELVING PINS - RICHELIEU 58372G - 5MM Ø

14      HINGE AT CABINETS - BLUM 91M2550 (100° OPENING)

          HINGE SPACER AT CPU CABINET - RICHELIEU 70T3507180

15      16 GAUGE BRUSHED STAINLESS STEEL SHEET METAL, BEND

SHEET SO ONE SHEET WRAPS AROUND EDGE OF SHELF

AND HORZ. BACK UNDER SHELF EXTENDING BACK 38MM,

MECHANICALLY FASTENED W COUNTER SUNK STAINLESS

STEEL FASTENERS. FASTEN ON THE UNDERSIDE

16 CABLE MANAGEMENT TRAY - ESI DELUXE TROUGH KIT -

18" TROUGHS TO BE MOUNTED CONTINUOUSLY UNDER

TABLE.

17 RECESSED POWER GROMMET - 1 POWER OUTLET, DUAL

USB PORTS, UL LISTED, FLUSH MOUNT. HOUSING TO FIT

CONCEALED RACEWAY. FINISH: WHITE
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0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 2       GRAY SOLID SURFACE - TRINSEO - AVONITE INDUSTRIAL

7849 - 0.472" CALIPER ON 19MM AB PLYWOOD SUBSTRATE

 3       RUBBER BASE - JONHSONITE TRADITIONAL VINYL WALL

BASE, 100MM TALL, 3MM COVE - 63 BURNT UMBER B

 4       PLASTIC LAMINATE - FORMICA - CLASSIC WHITE - 9244-58 -

MATTE FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE

BANDING TO MATCH SURFACE

 5       PLASTIC LAMINATE - FORMICA - STORM - 912-58 - MATTE

FINISH ON 19MM AB PLYWOOD SUBSTRATE, EDGE BANDING

TO MATCH SURFACE

 6       BRUSHED STAINLESS STEEL PLATE, REFER TO 4/A22 FOR

TYP. DETAIL

 7       CABLE GROMMET - RICHELIEU - RECTANGULAR GROMMET

WITH ROUNDED ENDS - 2090108100 - SILVER

 8       HEIGHT ADJUSTABLE TABLE FRAME - RICHELIEU - ERGO -

UNITE GABLE MOUNT ADJUSTABLE LEGS - 500782GMXX W

SWITCH 500785A90.

 9       DRAWER PULL - HAFELE - ANTIMICROBIAL COLLECTION -

STAINLESS STEEL - MATT - ART NO. 110.52.435

10      PROPOSED RECEPTACLE, SEE PROPOSED FLOOR PLAN

11      WHITE MELAMINE FINISH ON 19MM PLYWOOD SUBSTRATE

12      DRAWER LOCKS

          HAFELE CORE - 210.04.606 - MATTE NICKEL

          HAFELE BODY - 235.08.303 - MATTE NICKEL

          HAFELE ROSETTE - 210.04.062 - MATTE NICKEL

13      SHELVING PINS - RICHELIEU 58372G - 5MM Ø

14      HINGE AT CABINETS - BLUM 91M2550 (100° OPENING)

          HINGE SPACER AT CPU CABINET - RICHELIEU 70T3507180

15      16 GAUGE BRUSHED STAINLESS STEEL SHEET METAL, BEND

SHEET SO ONE SHEET WRAPS AROUND EDGE OF SHELF

AND HORZ. BACK UNDER SHELF EXTENDING BACK 38MM,

MECHANICALLY FASTENED W COUNTER SUNK STAINLESS

STEEL FASTENERS. FASTEN ON THE UNDERSIDE

16 CABLE MANAGEMENT TRAY - ESI DELUXE TROUGH KIT -

18" TROUGHS TO BE MOUNTED CONTINUOUSLY UNDER

TABLE.

17 RECESSED POWER GROMMET - 1 POWER OUTLET, DUAL

USB PORTS, UL LISTED, FLUSH MOUNT. HOUSING TO FIT

CONCEALED RACEWAY. FINISH: WHITE
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