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Addendum 
Project: West Toronto Community Health Services  

Community Health Centre 

Contract No.: 10355669 

Bid Number: N/A 

Addendum No.: 02 

Date Issued: Tuesday, October 08, 2024 

No. of Pages: 122 pages (Including Cover)  

The following Addendum shall be read in conjunction with and become part and parcel of the tendering documents and shall 
supersede the drawings and or specifications where applicable.  Upon receipt to same, staple this Addendum directly to the inside 
front cover of the specifications. The Contractor shall bring this Addendum to the attention of all subcontractors, trades and 
suppliers. 
 

1. The following documentation is issued under this Addendum. 

 

1.1 HDR Architectural Addendum A02, issued 2024.10.08 13 Pages 
1.2 
1.3 

WSP Mechanical Addendum M01, issued 2024.10.07 
WSP Electrical Addendum E01, issued 2024.10.07 

44 Pages 
64 Pages 

 

 

                                            End of Addendum 
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The following Addendum shall be read in conjunction with and become part and parcel of the tendering documents and shall supersede 
the drawings and or specifications where applicable.  Upon receipt to same, staple this Addendum directly to the inside front cover of 
the specifications. The Contractor shall bring this Addendum to the attention of all subcontractors, trades and suppliers. 
 

Architectural Addendum No. A02 

 

1. General Clarifications 
 

1.1. Question: 
Please indicate which areas are considered in Separate Price 1.1.1. 
 
Answer: 
Refer to Addendum 01, answer to question 1.10. The Separate Price is specific to Exam Room 8. 
 

1.2. Question: 
The existing hedges at the front of the building will more than likely be in the way and damaged 
during the curtain wall/civil work. Please advise how you’d like us to treat this for tender purposes. 
 
Answer: 
Refer to attached drawings AD-101 and A-101, reissued herewith dated 2024.10.08. 

 
1.3. Question: 

When will the successful GC have access to the site to start work? Have permits been submitted? 
 
Answer: 
It is anticipated the selected GC will have access to the site within 90 days of the bid submission. 
The owner has applied for the Building Permit. The current file status from the Building 
Department is pending issuance. 

 
1.4. Question: 

We would like to ask for a 2-week closing extension due to subcontractors’ requests and current 
bid commitments.  Moreover, can you please extend the question deadline correspondingly for 
upcoming RFIs?. 
 
Answer: 
Revise Section 00 21 13 Instructions to Bidders  – 1.2 Invitation – Item A.2 as follows: 
 
Offers signed under seal, executed and dated will be received by the Consultant located at 70  
University Avenue, Unit #800 before 2:00:00 p.m. local time on Thursday October 24th, 2024 in 
sealed envelopes clearly marked West Toronto Community HC. Offers shall be submitted to the 
attention of HDR Architecture Associates, Inc. 
 
Refer to Section 00 21 13 Instructions to Bidders – 1.7 Queries/Addenda – Item D for question 
and addenda timelines. 
 

1.5. Question: 
In the spec and drawing sets, Room Finish Schedule is unable to be located.  Please advise. 
 
Answer: 
On Interior Finishes Plans A-700, A-701 and A-702, delete “REFER TO INTERIOR FINISH 
LEGEND SHEET I-001 FOR FINISH CODES AND DESCRIPTION OF MATERIALS.” Replace 
with “REFER TO SPECIFICATION SECTIONS.” Drawings not reissued herewith.  
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1.6. Question: 

We are actively working on the tender, and our subtrades replied saying they need time to submit 
theiir bids, and are requesting  extension  to bid closing date.  We therefore, kindly request for  
two weeks  extension  to tender closing date. 
 
Answer: 
Refer to the Answer to Question 1.4 above. 

 
  

 

2. Drawings 
 

2.1.  Drawings AS-002, AD-101, A-010, A-101, A-310, A-311, A-320, A-321, A-330, A-331, A-332,                
reissued herewith, dated 2024.10.08. 

 

3. Specifications 

 
3.1. There are no specification changes with this addendum.  

 
 
 

End of Architectural Addendum No. A02 
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AS-002

SITE PLAN

WTCHS
West Toronto Community
Health Center

ISSUED FOR TENDER

209 Mavety St, Toronto, Ontario,

M6P 2M1

10355669

12/06/22●

HDR Architecture Associates Inc.
70 University Avenue
Toronto, Ontario M5J 2M4

Author

FP

KC

JC

WSP

WSP

WSP

JB

HDR

WSP

- PROVIDE PAVEMENT MARKING AS INDICATED ON SITE PLAN

- ASPHALT PAVEMENT MATERIALS AND THEIR PLACEMENT SHOULD
CONFORM TO OPSS FORMS 310, 501, 1010 AND 1150,
 AND CITY OF TORONTO SPECIFICATIONS.

- TACK COAT SHOULD BE APPLIED TO ALL MILLED SURFACE AND TOP OF
BINDER COURSE, AS PER OPSS PROV 308
AND CITY OF TORONTO SPECIFICATION TS 3.2

- ASPHALTIC CONCRETE SHALL BE AS PER TS 310 AND T 1150

- REPAVE EXISTING ASPHALT PAVEMENT WITH SP 12.5 FC2 ASPHALT, 40MM
THICK COMPACTED TO 95% MAXIMUM RELATIVE DENSITY
CONFORMING TO TS 501

- GRIND EXISTING ASPHALT PAVEMENT 40MM AND DISPOSE OFFSITE.

6 SEPARATE PRICE - REMOVE EXISTING PARKING SURFACE WITHIN
PROPERTY LINE AND REPLACE WITH NEW ASPHALT SURFACE, IN
ACCORDANCE WITH CITY OF TORONTO SURFACE REQUIREMENTS. REFER
TO EXISTING SITE SURVEY FOR EXISTING  ASPHALT LOCATION PROVIDE
PARKING LINE PAINTING AS INDICATED ON SITE PLAN

5 CONTRACTOR TO PROVIDE SITE HOARDING ALONG PROPERTY LINE. EXACT
LOCATION AND SITE ACCESS POINTS TO BE CONFIRMED WITH OWNER
PRIOR TO INSTALLATION . PROVIDE SITE HOARDING IN ACCORDANCE WITH
CITY OF TORONTO REQUIREMENTS

4. CONTRACTOR IS RESPONSIBLE TO VERIFY ALL  EXISTING UNDERGROUND
INFORMATION PRIOR TO ANY REMOVAL WORK. ALL DAMAGES AND REPAIR
COST WILL BE AT CONTRACTOR'S EXPENSE.

3. ALL CONTROL AND SURVEY BEARINGS, DISTANCES, ANGLES, ELEVATIONS
AND COORDINATES USED BY THE CONTRACTOR FOR LAYOUT OF WORK
SHALL BE VERIFIED BY A LAND SURVEYOR LICENSED IN THE PROVINCE. IF
DISCREPANCIES ARE FOUND, PREPARE A SURVEY DRAWING CERTIFIED BY
A LAND SURVEYOR LICENSED IN THE PROVINCE WHICH SHOWS THE
MEASUREMENTS TAKEN AND THE MAGNITUDE OF THE DISCREPANCIES.
SUBMIT THE CERTIFIED DRAWING AT LEAST TWO WEEKS PRIOR TO
STARTING SITE WORK

2. CONTRACTOR SHALL PROTECT ALL BENCHMARKS AND CONTROL POINTS
AND REFERENCE THEM TO OTHER LOCATIONS FOR THE DURATION OF
CONSTRUCTION.

1. ARCHITECTURAL SITE PLAN TO BE READ IN CONJUNCTION WITH CIVIL,
STRUCTURAL, MECHANICAL, ELECTRICAL DRAWINGS.

1 : 2501
SITE PLAN

SITE STATISTICS

TOTAL SITE AREA: 2615.1 m2

GROSS FLOOR AREA BY FLOOR
Level 0: 322.67 m2

Level 1: 839 m2

Level 2: 414.56 m2

PARKING SPACES
TOTAL: 22 SPACES
ACCESSIBLE PARKING: 2 SPACES

MARK DATE DESCRIPTION

1 23-07-05 ISSUED FOR MOH STAGE 3.2

2 23-11-24 ISSUED FOR STAGE 3.3 COSTING

3 24-02-12 ISSUED FOR MOH STAGE 3.3

4 24-03-22 ISSUED FOR BUILDING PERMIT

5 24-09-18 ISSUED FOR TENDER

6 24-09-30 ISSUED FOR ADDENDUM #001

7 24-10-08 ISSUED FOR ADDENDUM #002
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AD-101

LEVEL 1 DEMOLITION
PLAN

WTCHS
West Toronto Community
Health Center

ISSUED FOR TENDER

209 Mavety St, Toronto, Ontario,

M6P 2M1

10355669

03/24/23

HDR Architecture Associates Inc.
70 University Avenue
Toronto, Ontario M5J 2M4

Author

FP

KC

JC

WSP

WSP

WSP

JB

HDR

WSP

11 REMOVE AND REPLACE FLOOR SLAB AS REQUIRED FOR M&E SERVICES

10 REMOVE / DEMOLISH EXISTING SLAB AS REQUIREDTO ACCOMMODATE
BELOW SLAB SERVICES AND SLAB PENETRATIONS. REFER TO MECHANICAL
AND ELECTRICAL DOCUMENTATION

9. THE CONTRACTOR SHALL DETERMINE THE DIVISION OF DEMOLITION WORK
BETWEEN THE VARIOUS TRADES. NOTWITHSTANDING, THE AGGREGATE OF
ALL DEMOLITION WORK REQUIRED TO SATISFACTORILY COMPLETE THE
EXECUTION OF ALL NEW WORK SHALL BE THE SOLE RESPONSIBILITY OF
THE CONTRACTOR.

8. THE CONTRACTOR SHALL COORDINATE AND EXECUTE ALL DEMOLITION
WORK AS REQUIRED TO ACCOMMODATE THE NEW WORK SHOWN ON ALL
CONSULTANT DRAWINGS. MAKE GOOD ALL SUBSTRATES AND FINISHES TO
MATCH EXISTING.

7. DEMOLITION WORK SHALL NOT BEGIN UNTIL SUCH TIME AS ALL
TEMPORARY HOARDINGS, BARRICADES, SECURITY DEVICES, WAYFINDING
AND SAFETY SIGNAGE IS IN PLACE. EXACT LOCATION AND TYPE OF
CONSTRUCTION HOARDING C/W DOOR LOCATIONS TO BE COORDINATED
ON SITE WITH CONSULTANTS AND OWNER PRIOR TO INSTALLATION.

6. THE CONSULTANT DOES NOT WARRANT THE ACCURACY OF EXISTING
DRAWINGS, DIMENSIONS OR MATERIALS REPRESENTED ON THE
DRAWINGS. DRAWINGS SHOWING EXISTING CONDITIONS ARE PROVIDED
FOR THE CONTRACTORS' CONVENIENCE.

5. ALL HAZARDOUS ABATEMENT TO BE PERFORMED IN ACCORDANCE WITH
WORK PROCEDURES AS DEFINED BY THE APPLICABLE WORKERS
COMPENSATION BOARD AND THE APPLICABLE OCCUPATIONAL HEALTH AND
SAFETY REGULATION HAVING JURISDICTION.

4. CONTRACTOR TO REPORT ALL DISCREPANCIES IN THE DEMOLITION
DRAWINGS TO THE ARCHITECT PRIOR TO PROCEEDING WITH THE
DEMOLITION WORK IN AREAS IN QUESTION

3. REFER TO CIVIL, STRUCTURAL, MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL DEMOLITION NOT NECESSARILY SHOWN ON THE
ARCHITECTURAL DRAWINGS.

2. ITEMS INDICATED WITH KEY NOTES ARE INTENDED TO ASSIST THE
CONTRACTOR IN IDENTIFYING SPECIFIC CONDITIONS. DEMOLITION WORK IS
NOT LIMITED TO THE ITEMS INDICATED WITH KEY NOTES.

1. THE CONTRACTOR IS REQUIRED TO VISIT THE SITE TO ESTABLISH THE FULL
EXTENT OF THE WORK AND DEMOLITION REQUIRED. VISITS TO THE SITE
MUST BE SCHEDULE WITH THE OWNER.

1 : 1001
LEVEL 1 DEMOLITION PLAN

D26 REMOVE EXISTING HEDGES AS REQUIRED FOR CONSTRUCTION AND

REPLACE AS REQUIRED

D25 REMOVE AND DISPOSE ROOF MECHANICAL UNITS. REFER TO M&E

REQUIREMENTS

D24 REMOVE AND DISPOSE OF EQUIPMENT,  FURNITURE AND

OVERGROWN LANDSCAPE IN COORDINATION WITH THE OWNER

D23 EXCAVATE THE AREA AS REQUIRED TO INSTALL NEW ELECTRICAL

UTILITIES. REFER TO ELECTRICAL DOCUMENTATION

D22 REMOVE THE EXISTING CURTAIN WALL SYSTEM INCLUDING TILE

INFILL AND BACKUP WITHIN THE CURTAIN WALL, SURFACED APPLIED

METAL SIDING, BLOCKING, TRIMS, ACCESSORIES, FLASHING,

CAULKING ETC. AND REMOVE THE EXISTING CURTAIN WALL...

D21 REMOVE EXISTING EXTERIOR WINDOW AND FRAME INCLUDING

INTERIOR SILLS, HEADERS, JAMBS, BLOCKING, TRIMS, ACCESSORIES,

FLASHING, CAULKING ETC. AND REMOVE EXISTING WINDOW

TREATMENT

D20 REMOVE / DEMOLISH EXISTING INTERIOR GLAZING AND FRAME.

REMOVE EXISTING INTERIOR GLAZING TREATMENT

D19 CREATE A NEW DOOR OPENING. REFER TO NEW FLOOR PLANS AND

DOOR SCHEDULE

D18 REMOVE / DEMOLISH EXISTING +/- 100mm HIGH CONCRETE LOCKER

BASES TO MAKE LEVEL WITH EXISTING FLOOR.

D17 REMOVE EXISITNG FIRE HOSE CABINET IN COORDINATION W/

MECHANICAL DRAWINGS

D16 REMOVE / DEMOLISH EXISTING METAL JAIL CELLS, BEDS AND

PLUMBING FIXTURES.

D15 REMOVE EXISTING WALL MOUNTED MIRRORS

D14 REMOVE / DEMOLISH  EXISTING WALL TILE FINISH

D13 REMOVE EXISTING SLAB

D12 REMOVE EXISTING CHIMNEY

D11 EXISTING SLAB TO BE CUT FOR NEW ELEVATOR INSTALLATION, REFER

TO NEW FLOOR PLANS FOR EXTENT

D10 REMOVE / DEMOLISH EXISTING RAMP

D9 REMOVE EXISTING RAILINGS

D8 REMOVE EXISTING ROOFING SYSTEM TO ACCEPT NEW ROOF.

D7 STAIR COMPONENTS INCLUDING TERRAZO FLOORING, BRICK WALLS

TO BE MAINTAINED AND PROTECTED

D6 REMOVE / DEMOLISH EXISTING MILLWORK IN ITS ENTIRETY:

INCLUDING UPPER AND LOWER CABINETS, COUNTERS,  CAULKING

ETC. COORDINATE MILWORK CONTAINING PLUMBING FIXTURE

REMOVALS W/ MECHANICAL DRAWINGS.

D5 REMOVE / DEMOLISH EXISTING METAL CAGE

D4 REMOVE EXISTING FINISH FLOOR BACK TO STABLE SUBSTRATE AND

PREPARE TO RECEIVE NEW FINISHES.

D3 REMOVE / DEMOLISH EXISTING CEILING.

D2 REMOVE EXISTING DOOR AND FRAME, INCLUDING SIDELIGHTS,

HARDWARE, TRIMS AND ACCESSORIES.

D1 REMOVE / DEMOLISH EXISTING INTERIOR PARTITION. MARK DATE DESCRIPTION

1 23-11-24 ISSUED FOR STAGE 3.3 COSTING

2 24-02-12 ISSUED FOR MOH STAGE 3.3

3 24-03-22 ISSUED FOR BUILDING PERMIT

4 24-09-18 ISSUED FOR TENDER

5 24-10-08 ISSUED FOR ADDENDUM #002
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A-010

STANDARD TYPICAL
PARTITIONS

WTCHS
West Toronto Community
Health Center

ISSUED FOR TENDER

209 Mavety St, Toronto, Ontario,

M6P 2M1

10355669

09/11/19

HDR Architecture Associates Inc.
70 University Avenue
Toronto, Ontario M5J 2M4

Author

FP

KC

JC

WSP

WSP

WSP

JB

HDR

WSP

14. REFER TO SHEET A-721 AND A-722 FOR ADDITIONAL PARTITION DETAILS AND
FRAMING INFORMATION.

13. REFER TO THE TOILET ACCESSORIES SHEET AND CASEWORK SHEET FOR
MOUNTING DETAIL INFORMATION.

12. SMOKE RESISTANT, FIRE RESISTANT, AND FIRE RESISTANT SMOKE BARRIER
PARTITIONS SHALL EXTEND AND SEAL TO INSIDE FACE OF EXTERIOR SHEATHING,
INCLUDING EXTENSIONS THROUGH SOFFITS.

11. FIRE RESISTANT AND FIRE RESISTANT SMOKE BARRIER RATINGS ARE TO
CONTINUE THROUGH ALL OPENINGS IN RATED PARTITIONS.

10. "LINE OF STRUCTURE" INDICATED FOR EACH PARTITION IS DIAGRAMMATIC ONLY
AND DOES NOT INDICATE EXACT CONSTRUCTION CONDITIONS OR GEOMETRY.

9. REFER TYPICAL PARTITION HEAD DETAILS ON A-721 AND TO SECTION 07 84 00 FOR
HEAD-OF-WALL FIRESTOPPING AND SEALING OF THRU-WALL PENETRATIONS.
...

8. SEALANTS INDICATED MAY BE FOR FIRE RATING, SMOKE RATING, AIR PRESSURE
CONTAINMENT, ACOUSTIC RATING, VERMIN CONTROL, MOVEMENT (CRACK)
CONTROL AND/OR BIOLOGICAL CONTAINMENT.  SEALANT JOINTS ARE TO BE SIZED
FOR EXPECTED MOVEMENT OF JOINT WITH EXPANSION/CONTRACTION CAPACITY
OF SEALANT MATERIAL TO MAINTAIN THE INTEGRITY OF THE SEAL FOR THESE
APPLICABLE PARAMETERS.  SEE SPECIFICATION SECTION 07 92 16 FOR INTERIOR
JOINT SEALANTS.

7. AT FIRE RATED AND ACOUSTIC PARTITIONS, RECESSED ELECTRICAL AND DATA
OUTLET BOXES THAT PENETRATE OPPOSITE SIDES OF A PARTITION TO BE
SEPARATED BY A MINIMUM OF ONE STUD CAVITY.

6. PARTITIONS ARE INDICATED WITH CONVENTIONAL GYPSUM WALLBOARD U.N.O.;
UPGRADE TO PREMIUM TYPES OF WALLBOARD (I.E., MOISTURE-RESISTANT,
TILE-BACKER BOARD, ACOUSTICALLY ENHANCED, ETC.) BASED ON THEIR
LOCATION AND ACCORDING TO REQUIREMENTS OF SECTION 09 29 00.

5. SOUND ATTENUATION BATTS (SAB) ARE SPECIFIED IN SECTION 09 29 00.  WHERE
SAB ARE INDICATED, THEY SHALL EXTEND CONTINUOUSLY FROM FLOOR TO
STRUCTURE ABOVE.

4. SOUND TRANSMISSION CLASS (STC) IS A RATING SYSTEM THAT DESCRIBES THE
ABILITY OF AN ASSEMBLY TO REDUCE THE TRANSMISSION OF SOUND.  CONFIGURE
SOUND-RATED WALL ASSEMBLIES TO ACHIEVE THE MINIMUM REQUIREMENTS
STIPULATED IN THE DESIGN STC LISTED.  STC RATINGS LISTED ARE BASED ON
LABORATORY TESTING AND ARE NOT INDICATIVE OF RESULTS IN FIELD.

3. "METAL STUDS" INDICATED ON THIS SHEET FOR INTERIOR PARTITIONS REFER TO
THOSE SPECIFIED IN SECTION 09 22 16 - NON STRUCTURAL METAL FRAMING.
REFER TO SPECIFICATIONS FOR ADDITIONAL CRITERIA SUCH AS MINIMUM STUD
SPACING, MINIMUM GAUGE AND PERMISSIBLE DEFLECTION LIMITS.  SEE SECTION
05 41 04 LOAD BEARING METAL STUD SYSTEM FOR FRAMING THAT IS OUTSIDE THE
SCOPE OF 09 22 16 AND ASTM C754, SUCH AS LONG HEADERS, CANTILEVERED
WALLS, TALL WALLS, WALKABLE CEILINGS AND THEIR SUPPORTS, WALLS
EXCEEDING SPAN TABLES AND OTHER UNUSUAL FRAMING CONDITIONS.

2. ALL WALLS NOT DESIGNATED WITH A GRAPHIC OR TAG TO BE TYPE A.

1. PARTITIONS ARE DISTINGUISHED ON FLOOR PLANS BY SYMBOL DESIGNATION,
GRAPHIC DESIGNATION OR A COMBINATION OF BOTH DESIGNATIONS.  SOME
PARTITION TYPES SHOWN ON THIS SHEET MAY NOT BE USED ON THIS PROJECT.

(TYPE K ) FURRING PARTITION
MARK STUD WIDTH PRTN WIDTH DESIGN STC

K1 42 83 -

(TYPE C) 1 HOUR SHAFTWALL

MARK STUD WIDTH PRTN WIDTH DESIGN STC

C4-0 92 133 51

C4-1 92 133 51

(TYPE A) TYPICAL PARTITION
MARK STUD WIDTH PRTN WIDTH DESIGN STC

A4-0 92 124 50

A4-1 92 124 50

A6-0 152 184 50

A6-1 152 184 50

(TYPE J) NON-RATED PARTITION
MARK STUD WIDTH PRTN WIDTH DESIGN STC

J2 64 80 -

J4 92 108 -

THE TYPICAL PARTITION TAG SYMBOL DESIGNATION HAS TWO CHARACTERS. 

THE FIRST CHARACTER IS A LETTER INDICATING THE PARTITITON TYPE, THE 

SECOND CHARACTER IS A NUMERIC INDICATION OF THE STUD OR CMU WIDTH.   

IN SOME INSTANCES, AN ADDITIONAL NUMBER MAY BE ADDED TO INDICATE 

THE FIRE RESISTANCE RATING OF THE PARTITION, AND/OR AN ADDITIONAL 

CHARACTER OR "MODIFIER" MAY BE ADDED TO THE END AND/OR THE LINE 

BELOW TO INDICATE ADDITIONAL CHARACTERISTICS WITHIN THE WALL. REFER 

TO CHART BELOW FOR MODIFIER DEFINITIONS.

IF NO PARTITION TAG OR NUMERIC SECOND CHARACTER EXISTS, THE STUD 

SIZE WILL BE 92mm TYPICAL, U.N.O.

PARTITION TAGGING LEGEND

X# -X

          PARTITION TYPE

STUD/CMU WIDTH

(SEE CHART BELOW) 

FIRE RESISTANCE RATING 

(hours)

NUMERIC STUD CMU

CHARACTER WIDTH WIDTH

1 41mm

2 64mm

4 92mm 90mm

6 152mm 140mm

8 203mm 190mm

(TYPE H) NON-RATED PARTITION
MARK STUD WIDTH PRTN WIDTH DESIGN STC

H 92 124 -

NON -RATED GLAZING PARTITION

*NOTE: FIRE RESISTANCE TEST FOR ONE AND TWO HOUR RATED CMU
WALLS:  BXUVC.U905

(TYPE P) CMU PARTITION

MARK STUD WIDTH PRTN WIDTH Design STC

P6 190 190 50

140

140

200

(TYPE M) FURRING PARTITION
MARK STUD WIDTH PRTN WIDTH DESIGN STC

M1 38 58 -

M3 64 80 -

M4 92 108 -

min.

min.

min.

min.

min.

min.

min.

NOTE: FIRE RESISTANCE TEST FOR ONE HOURS 

RATED SHAFTWALLS : ULC V473

MARK DATE DESCRIPTION

1 23-11-24 ISSUED FOR STAGE 3.3 COSTING

2 24-02-12 ISSUED FOR MOH STAGE 3.3

3 24-03-22 ISSUED FOR BUILDING PERMIT

4 24-06-20 ISSUED FOR RESPONSE TO CITY

5 24-09-18 ISSUED FOR TENDER

6 24-10-08 ISSUED FOR ADDENDUM #002
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FLOOR PLAN GENERAL NOTES

SHEET KEYNOTES

1. PROVIDE FOR 1 COAT HOOK AND 1 HAND SANITIZER  PER 
ROOM UNLESS OTHERWISE NOTED

2. REFER TO 400'S SERIES FOR ACCESSORIES 

3.   PLACE DOORS AT 100mm FROM THE HINGE SIDE TO THE 

      ADJACENT WALL U.N.O

4.   REMOVE AND REPLACE FLOOR SLAB AS REQUIRED FOR  
      M&E SERVICES

#

EXISTING TO REMAIN

NEW CONSTRUCTION

NEW WINDOW

NEW DOOR

SEPARATE PRICE FOR PROVISIONALLY ACCEPTED AREA

CONCRETE FLOOR INFILL.

REFER TO CORRESPONDING SECTION DETAIL WHERE 

INDICATED

-NEW RAILING ON EXISTING STAIR
-NEW CONCRETE SLAB 
-NEW METAL STAIR AND RAILING
-NEW RAILING AND HANDRAIL 
         REQUIRED FOR INTERIOR STAIR

-NEW CONCRETE PAD REQUIRED FOR
TRANSFORMER

                    -(HATCH AREA) BUILT-UP CONCRETE 
                     FLOORING TO BE 
                     LEVELED WITH ADJACENT AREA 
                    -NEW CONCRETE SLAB INFILL
                    -EXTERIOR ASSEMBLY INFILL FOR 
                     EXISTING OPENING . TO MATCH
                     EXISTING EXTERIOR BRICK

                    - REMOVE EXISTING HEDGES AS  
                      REQUIRED FOR CONSTRUCTION AND 
                       REPLACE AS REQUIRED 
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1 : 251
WALL SECTION THROUGH GLAZING 1

1 : 252
WALL SECTION THROUGH ELEVATOR

1 : 253
WALL SECTION THROUGH COURTYARD

CEILING AS SPECIFIED

EXISTING SLAB

FLOOR FINISH AS SPECIFIED

EXISTING FLOOR

FLOOR FINISH AS SPECIFIED

CEILING AS SPECIFIED

EXISTING FLOOR

FLOOR FINISH AS SPECIFIED

CURTAIN WALL SYSTEM

CEILING AS SPECIFIED
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0
LEVEL GROUND

930
LEVEL 1

DEMONSTRATION
KITCHEN & GROUP

ROOM MED

160

COMPACTED BACKFILL - MIN. 2% SLOPE 

AWAY FROM BUILDING TYP.

EXISTING SLAB

METAL PANEL

FLOOR AND WALL BASE 

FINISH AS SPECIFIED

CURTAIN WALL 

BLOCKING WITH  SEALANT 

AND BACKER ROD

16MM GYPSUM BOARD 

64MM STEEL STUD

EXISTING CONCRETE CURB

PRE FINISHED METAL FLASHING W/ DRIP 

EDGE TO REPLACE EXISTING

EXISTING EXTERIOR FOUNDATION WALL. 

REFER TO SIDE CONDITIONS

SOLID SURFACE WINDOW SILL 

65

AV BARRIER TIE INTO CW MULLION AND 

LAP OVER METAL FLASHING

WATER PROOFING MEMBRANE 

EXTENDED 300MM BELOW GRADE

50MM RIGID INSULATION

4160
LEVEL 2

B

EXAM ROOM 5

149

EXISTING EXTERIOR 

BRICK VENEER WALL

EXISTING ROOF STRUCTURE

K1

NEW INFILL WALL :

- NEW BRICK VENEER TO   

MATCH EXISTING

-25MM (MIN) AIR CAVITY

-SEMI RIGID INSULATION

- METAL STUD 

REFER TO PARAPET DETAIL 

NOTES IN 6/A320

EXTEND A/V MEMBRANE INTO 

EXTERIOR WALL CAVITY

METAL FLASHING TIE INTO WALL  

THROUGH WALL FLASHING

9

930
LEVEL 1

THROUGH WALL FLASHING 

W/ DRIP EDGE

PT TREATMENT

116

EXISTING CONCRETE SLAB

FLOOR FINISH AS 

SPECIFIED

NEW INFILL WALL :

- NEW BRICK VENEER TO   MATCH 

EXISTING

-25MM (MIN) AIR CAVITY

-SEMI RIGID INSULATION

- METAL STUD 

BRICK TIE

K1

WATER PROOFING MEMBRANE 

EXTENDED 300MM BELOW GRADE

9

NEW INFILL WALL :

- NEW BRICK VENEER TO   

MATCH EXISTING

-25MM (MIN) AIR CAVITY

-SEMI RIGID INSULATION

- METAL STUD 

EXISTING EXTERIOR BRICK VENEER WALL

CEILING AS PER RCP's

K1

METAL FLASHING

7160
LEVEL  ROOF

1

COUNS. RM. GEN 2

222

EXISTING SLAB

CURTAIN WALL

REFER TO RCP's FOR CEILING

METAL PANEL W/ INSULATION

FILL SHIM SPACE W/ SPRAY FOAM 

INSULATION ONCE THE CW IS 

INSTALLED 

-PRE FINISHED PARAPET CAP 

-ROOF MEMBRANE LAP OVER AV BARRIER 

-13MM PT. PLYWOOD 

-SLOPED WOOD BLOCKING 

-SEMI RIGID INSULATION

-13MM PT. PLYWOOD

-AV BARRIER

REFER TO CEILING DETAILS

METAL FLASHING C/W DRIP EDGE

PERFORATED 'J' TRIM 

ANCHORED TO SLAB EDGE 

PRE FINISHED METAL FASCIA NAILED 

INTO TOP AND BOTTOM 'J' TRIM

SEMI RIGID INSULATION

-16 MM GYPSUMBOARD

-64MM STEEL STUD

-EXISTING CONCRETE CURB

'J' TRIM 

A/V BARRIER TIED INTO CW 

SYSTEM

VAPOUR BARRIER

AV BARRIER

ROLLER SHADE WHERE APPLICABLE. REFER TO RCP's

4160
LEVEL 2

EXISTING SLAB

CURTAIN WALL

FILL SHIM SPACE W/ SPRAY FOAM 

INSULATION ONCE THE CW IS 

INSTALLED 

CEILING AS PER RCP's

-PRE FINISHED PARAPET CAP 

-ROOF MEMBRANE LAP OVER AV BARRIER 

-13MM PT. PLYWOOD 

-SLOPED WOOD BLOCKING 

-SEMI RIGID INSULATION

-13MM PT. PLYWOOD

-AV BARRIER

SEMI RIGID INSULATION

PRE FINISHED METAL FASCIA  NAILED INTO 

TOP AND BOTTOM 'J' TRIM

PERFORATED 'J' TRIM ANCHORED 

TO SLAB EDGE  

DEMONSTRATION
KITCHEN & GROUP

ROOM MED

160

'J' TRIM

A/V BARRIER 

VAPOUR BARRIER

METAL FLASHING C/W DRIP EDGE

A/V BARRIER TIED INTO CW 

SYSTEM

NEW ROOF ASSEMBLY REFER TO 

ARCHITECTURAL SPECIFICATIONS

-16MM EXTERIOR GRADE SHEATHING

-2 LAYERS OF 92MM STEEL STUD FILL W/ BATT 

INSULATION 

-13MM EXTERIOR SHEATHING 

REFER TO CEILING DETAILS

ROLLER SHADE WHERE APPLICABLE. REFER TO RCP's

4160
LEVEL 2

3

COUNS. OFF. SHARED
(CHEST FEEDING)

208

PUBLIC

CORRIDOR
169

EXISTING SLAB

FLOOR AND WALL 

BASE FINISH AS 

SPECIFIED

NEW CURTAIN WALL

FILL SHIM SPACE WITH SPRAY FOAM 

INSULATION AND CONTINUOUS SEALANT

SOLID SURFACE 

WINDOW SILL

-METAL FLASHING 

- A/V MEMBRANE 

- 13mm PLYWOOD

- SLOPED WOOD BLOCKING

- 13mm PLYWOOD

REMOVE EXISTING BRICK VENEER BELOW 

WINDOW  AND REPLACE WITH :

-ROOF MEMBRANE

-16mm PT. PLYWOOD

-92mm METAL STUD 

-92mm SEMI RIGID INSULATION ON EXTERIOR

- VAPOUR BARRIER

-16mm EXTERIOR GRADE SHEATHING

EXISTING SLAB

CONTINUOUS CANT STRIP

NEW ROOF ASSEMBLY REFER TO 

ARCHITECTURAL SPECIFICATIONS

PLYWOOD BUCK AT ALL WINDOW OPENINGS 

END ROOF MEMBRANE

-16 MM GYPSUMBOARD

-64MM STEEL STUD

-EXISTING CONCRETE 

CURB

0
LEVEL GROUND

1

930
LEVEL 1

EXISTING SLAB

FLOOR FINISH REFER TO 

FINISHES FLOOR PLANS

NEW CURTAIN WALL

SOLID SURFACE WINDOW SILL 

WALL BASE REFER TO FINISHES 

FLOOR PLANS

EXTERIOR

EXISTING EXTERIOR WALL

PRE FINISHED METAL FLASHING W/ 

DRIP EDGE

REFINISH AND PAINT EXISTING 

METAL GRILLE FOR WINDOW WELL. 

TYPICAL AT ALL LOCATIONS

NEW WINDOW TO REPLACE EXISTING

PLYWOOD BLOCKING

FILL SHIM SPACE WITH SPRAY FOAM 

INSULATION AND CONTINUOUS SEALANT 

AND BACKER ROD 

AV BARRIER  

TIE MEMBRANE TO WINDOW FRAME 

NEW METAL FLASHING W/ DRIP EDGE TIE 

TO WINDOW FRAME 
K1

METAL PANEL W/ INSULATION

16MM GYPSUM BOARD

64MM STEEL STUD ATTACHED TO

EXISTING CONCRETE CURB

65

AV BARRIER TIE INTO CW MULLION 

AND LAP OVER METAL FLASHING

WATER PROOFING MEMBRANE WRAP AROUND 

PLYWOOD BUCK AND TIE INTO WINDOW FRAME. 

EXTEND 300MM BELOW GRADE

4160
LEVEL 2

1

EXISTING SLAB

CURTAIN WALL MULLION

FLOOR FINISH AS SPECIFIED

EXISTING CONCRETE SUPPORT

(WHERE EXISTS)

WALL BASE REFER TO FINISHES 

FLOOR PLANS

REFER TO CEILING DETAILS

METAL PANEL W/ INSULATION

16MM GYPSUM BOARD

64MM STEEL STUD ATTACHED TO

EXISTING CONCRETE CURB

ROLLER SHADE WHERE APPLICABLE. 

REFER TO RCP's
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1 : 105
SILL DETAIL @ FOUNDATION WALL

1 : 1010
SECTION DETAIL THROUGH BRICK INFILL

1 : 107
SECTION  DETAIL THROUGH NEW BRICK INFILL (SILL)

1 : 108
SECTION  DETAIL THROUGH NEW BRICK INFILL (HEAD)

1 : 103
CURTAIN WALL TOP @ ROOF

1 : 106
SECTION DETAIL - PARAPET @ LOW ROOF

1 : 109
DETAIL THROUGH ROOF AND CURTAIN WALL

1 : 101
SILL DETAIL @ EXISTING WINDOW WELL

1 : 102
INTERMEDIATE MULLION @ FLOOR
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7160
LEVEL  ROOF

SLOPE AS PER 

ROOF PLAN

EXISTING  SLAB

- STANDING SEAM VERTICAL METAL PANEL 

SUPPORTED BY Z-GIRTS

- SEMI-RIGID INSULATION

- A/V BARRIER

- 13mm EXTERIOR SHEATHING

- CMU BLOCK 

CONTINUOUS VAPOUR BARRIER

CONTINUOUS CANT STRIP

- WALL THOUGH FLASHING WITH DRIP EDGE

- ROOF MEMBRANE

- 13MM PT. PLYWOOD

-SLOPED WOOD BLOCKING

-SEMI RIGID INSULATION

-13 PT. PLYWOOD

-13MM EXTERIOR SHEATHING

- 152MM STEEL STUD, INFILL CAVITY WITH 

INSULATION

- A/V BARRIER

-13MM EXTERIOR SHEATHING

-CMU BLOCK

LAP A/V BARRIER ON TOP 

OF FLASHING

SLOPE OUTWARDS

METAL DECK WITH CONCRETE TOPPING. 

REFER TO STRUCTURAL DOCUMENTS

- STANDING SEAM VERTICAL METAL PANEL 

SUPPORTED BY Z-GIRTS

- SEMI-RIGID INSULATION

- A/V BARRIER

- 13mm EXTERIOR SHEATHING

- CMU BLOCK 

PRE-FINISHED METAL FLASHING 

AROUND PERIMETER OF 

ELEVATOR SHAFT ROOF

LAP ROOF MEMBRANE ABOVE 

AND BELOW METAL FLASHING

CONTINUOUS A/V BARRIER 

30
0

7160
LEVEL  ROOF

G

- STANDING SEAM VERTICAL METAL PANEL 

SUPPORTED BY Z-GIRTS

- SEMI-RIGID INSULATION

- A/V BARRIER

- 13mm EXTERIOR SHEATHING

- CMU BLOCK

-PRE FINISHED PARAPET CAP 

-ROOF MEMBRANE LAP OVER AV 

BARRIER 

-13MM PT. PLYWOOD 

-SLOPED WOOD BLOCKING 

-SEMI RIGID INSULATION

-13MM PT. PLYWOOD

-A/V BARRIER

'J' TRIM

A/V BARRIER

OVERLAP A/V 

BARRIER ON TOP 

OF FLASHING

SEMI RIGID INSULATION

PERFORATED 'J' TRIM ANCHORED TO 

SLAB EDGE 

METAL FLASHING C/W DRIP EDGE

FILL SHIM SPACE W/ SPRAY FOAM 

INSULATION ONCE THE CW IS 

INSTALLED 

EXISTING SLAB
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1 : 101
SECTION DETAIL - ELEVATOR SHAFT ROOF TRANSITION

1 : 102
SECTION DETAIL - ELEVATOR SHAFT ROOF

1 : 103
SECTION DETAIL- PARAPET @ ELEVATOR SHAFT
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G

3

MEETING

ROOM

SMALL
019

K1

NEW WINDOW ,MATCHING 

POSITION OF EXISTING 

WINDOW

LINE OF 

MASONRY BELOW

EXISTING EXTERIOR WALL

K1

K1

K1

FURRING UP TO 

HEIGHT OF THE 

WINDOW

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION 

AND CONTINUOUS 

SEALANT

NEW FLASHING TIE INTO 

CW SYSTEM

FINISH GAP AT END OF 

INTERIOR PARTION WITH A 

METAL ENCLOSURE TO 

MATCH WALL FINISH AND 

COLOUR

G

MEETING

ROOM

SMALL
019

ELEV.

MACHINE

ROOM
020

A4-1

NEW WINDOW 

MASONRY WALL 

BELOW

K1

FURRING UP TO 

WINDOW SILL 

HEIGHT

FILL GAP BETWEEN WALL AND 

WINDOW MULLION WITH 

FIREPROOFING CAULKING AND 

SEALANT

G

2

ELEVATOR
021

ELEV.

MACHINE

ROOM
020

P6

P6

LINE OF 

MASONRY 

BELOW

NEW WINDOW

MATCHING POSITION OF 

EXISTING WINDOW

NEW WINDOW

MATCHING POSITION 

OF EXISTING WINDOW

EXISTING EXTERIOR WALL

NEW FLASHING TIE INTO 

CW SYSTEM

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION 

AND CONTINUOUS SEALANT

NEW FLASHING TIE INTO CW 

SYSTEM

FILL SHIM SPACE WITH SPRAY 

FOAM INSULATION AND 

CONTINUOUS SEALANT

G

EXIT

STAIR
022

ELEVATOR
021

P6

P6

LINE OF 

MASONRY BELOW

NEW WINDOW

MATCHING POSITION OF 

EXISTING WINDOW

EXISTING 

MASONRY

FILL SHIM SPACE WITH SPRAY 

FOAM INSULATION AND 

CONTINUOUS SEALANT

NEW FLASHING TIE INTO CW 

SYSTEM

E

1

CEO

OFF.
026

MED.

SEC.
025

A4-0

K1

NEW WINDOW TO

MATCH POSITION OF EXISTING WINDOW

EXISTING MASONRY

K1

K1

FINISH GAP AT END OF INTERIOR PARTION WITH 

A METAL ENCLOSURE TO MATCH WALL FINISH 

AND COLOUR

NEW FLASHING TIE INTO CW SYSTEM

FILL SHIM SPACE WITH SPRAY FOAM INSULATION 

AND CONTINUOUS SEALANT

C

1

IT &

DATA

COORD.

OFF.
029

K1

K1

K1

K1

EXISTING 

MASONRY

NEW WINDOW TO

MATCH POSITION OF EXISTING 

WINDOW

FURRING UP 

TO THE 

HEIGHT OF 

THE WINDOW

FINISH GAP AT END OF 

INTERIOR PARTION WITH 

A METAL ENCLOSURE TO 

MATCH WALL FINISH AND 

COLOUR

FILL SHIM SPACE WITH SPRAY 

FOAM INSULATION AND 

CONTINUOUS SEALANT

NEW FLASHING TIE INTO CW 

SYSTEM

0A
02

2

EXIT

STAIR
022

PUBLIC

CORRIDOR
018

J4 J4

EXISTING WALL

HOLLOW METAL FRAME. REFER 

TO DOOR FRAME DETAILS

GYPSUM WALL FINISH

FURRING CHANNELS

75 75

0A
01

7

HUB
017

PUBLIC

CORRIDOR
018

M1

EXISTING WALL

HOLLOW METAL DOOR FRAME. 

REFER TO DOOR FRAME DETAILS

M1

M3

M1
M1

M3

75 75

1 1

J2

J2

A4-0

SNR. FINANCE COORD.
OFF.

027

WINDOW SILL BELOW

ALIGNALUMINUM 

PREFINISHED TRIM 
K1

PARTITION BELOW

SEALANT AND 

CAULKING

EXISTING WALL  
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1 : 104
PLAN DETAIL 1
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1 : 107
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G

5

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

NEW CURTAIN WALL, ALIGNED WITH 

INTERIOR FACE OF EXISTING CW

REPLACE EXISTING FLASHING 

WITH NEW PRE-FINISHED METAL 

FLASHING AND FILL VOID WITH 

SEMI RIGID INSULATION.   

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

SILL BELOW, REFER TO 

SECTION DETAILS

EXISTING MASONRY

DEMONSTRATION

KITCHEN

&

GROUP

ROOM

MED
160

K1

FINISH GAP AT END OF INTERIOR 

PARTION WITH A METAL 

ENCLOSURE TO MATCH WALL 

FINISH AND COLOUR

PREFINISH METAL FLASHING

AV BARRIER

WATER PROOF MEMBRANE 

TIE INTO CW MULLION

G

3

LARGE GROUP ROOM

159

K1

K1

K1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

EXISTING EXTERIOR WALL

NEW CURTAIN WALL, ALIGNED WITH 

INTERIOR FACE OF EXISTING CW

REPLACE EXISTING 

FLASHING WITH NEW PRE-

FINISHED METAL FLASHING 

AND FILL VOID WITH SEMI 

RIGID INSULATION. 

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

FINISH GAP AT END OF 

INTERIOR PARTION 

WITH A METAL 

ENCLOSURE TO 

MATCH WALL FINISH 

AND COLOUR

WINDOW SILL BELOW, 

REFER TO SECTION 

DETAILS

FILL SHIM SPACE WITH SPRAY 

FOAM INSULATION AND 

CONTINUOUS SEALANT

NEW FLASHING TIE INTO 

CW SYSTEM

WINDOW SILL BELOW, REFER 

TO SECTION DETAILS

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

PREFINISH METAL FLASHING

AV BARRIER

WATER PROOF MEMBRANE 

TIE INTO CW MULLION

G

2

ELEVATOR
164

P6
P6

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW
CMU 

BLOCKS

WAITING
114a

SILL BELOW. 

REFER TO 

SECTION DETAILS

PARTITION END CAP 

PAINTED TO MATCH WALL 

FINISH

CONTINUOUS CAULKING 

AND SEALANT

M1

M
1

G

EXIT

STAIR
165

ELEVATOR
164

EXISTING EXTERIOR WALL

CMU 

BLOCKS

P6

P6

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION 

AND CONTINUOUS SEALANT

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

NEW FLASHING TIE INTO 

CW SYSTEM

G

1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

EXISTING EXTERIOR WALL

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

REPLACE EXISTING FLASHING 

WITH NEW PRE-FINISHED 

METAL FLASHING AND FILL 

VOID WITH SEMI RIGID 

INSULATION. 
WINDOW SILL BELOW, REFER 

TO SECTION DETAILS

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

WATER PROOF MEMBRANE 

TIE INTO CW MULLION

PREFINISH METAL FLASHING

AV BARRIER

3

COAT

CLOSET
172

COUNS.

OFF. 1
134

A4-0

METAL STAIRCASE LANDING IN 

COURTYARD CORRIDOR
168

COAT CLOSET DOOR

REFER TO DOOR SCHEDULE

1A
16

8a

WINDOW SILL BELOW

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

ALUMINUM DOOR FRAME

A4-0

30
5

3

CASE

NAV/CARE

COORD.
133

COUNS.

OFF. 1
134

A4-0

NEW CURTAIN WALL, ALIGNED 

WITH INTERIOR FACE OF 

EXISTING CW

CONTINUOUS CAULKING AND 

SEALANT 

WINDOW SILL BELOW

PARTITION END CAP PAINTED 

TO MATCH WALL FINISH

COURTYARD

30
5

A

1

K1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

K1

FINISH GAP AT END OF 

INTERIOR PARTION WITH A 

METAL ENCLOSURE TO 

MATCH WALL FINISH AND 

COLOUR

SILL BELOW, REFER TO 

SECTION DETAILS

EXISTING EXTERIOR 

WALL. 

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD
REPLACE EXISTING FLASHING 

WITH NEW PRE-FINISHED 

METAL FLASHING AND FILL VOID 

WITH SEMI RIGID INSULATION. 

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

SEAL WITH 

CONTINUOUS SEALANT 

AND BACKER ROD

PREFINISH METAL 

FLASHING

AV BARRIER

WATER PROOF MEMBRANE TIE 

INTO CW MULLION

9

PT

TREATMENT
116

K1

EXISTING MASONRY

-NEW BRICK INFILL TO 

MATCH EXISTING BRICK

-AIR CAVITY

-RIGID INSULATION 

-AIR VAPOUR MEMBRANE

-EXTERIOR SHEATHING

A1

9

PT

TREATMENT
116

K1

EXISTING MASONRY

-NEW BRICK INFILL TO 

MATCH EXISTING BRICK

-AIR CAVITY

-RIGID INSULATION 

-AIR VAPOUR MEMBRANE

-EXTERIOR SHEATHING

PUBLIC

CORRIDOR
110

LAUNDRY
141

EXIT

STAIR
031

A4-1

M4 1A
14

1

EXISTING 

STAIR

A4-0

A4-1

J2

EXISTING 

WALL

C

1A
16

9

A4-0 A4-0

K1

PUBLIC

CORRIDOR
169

EXISTING EXTERIOR WALL

ENHANCED

EXAM 1
154

ENHANCED

EXAM 2
155

K1

MASONRY OPENING

FURRING CHANNEL

GYPSUM BOARD

CONTINUOUS SEALANT 

WOOD BLOCKING TO SUPPORT 

DOOR FRAME

HOLLOW METAL DOOR FRAME, FILL 

WITH SPRAY  FOAM INSULATION

SPRAY FOAM INSULATION

F

A6-1 DEMONSTRATION
KITCHEN & GROUP

ROOM MED

160

CORRIDOR

168

-METAL PANEL ON HAT CHANNELS 

-75MM SEMI-RIGID INSULATION  ON Z GIRTS 

-A/V BARRIER /

-16MM EXTERIOR GRADE SHEATHING 

-64MM STEEL STUDS 

-16MM GYPSUM BOARD

METAL END TRIM

LAP AIR BARRIER ON PLYWOOD 

AND RETURN INTO DOOR FRAME

FOAM SHIMM SPACE WITH 

CLOSED CELL SPRAY INSULATION

FILL CAVITY WITH SPRAY 

FOAM INSULATION 

AROUND EXTERIOR 

EXISTING WALL

1A
16

8
b

EXISTING EXTERIOR WALL

C4-1
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F

1

COUNS.

OFF 6
216

EXIT

STAIR A
215

M1

EXISTING INTERIOR WALL

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

DRYWALL END CAP PAINTED 

TO MATCH WALL FINISH

M3

F

EXIT

STAIR A
215

2A
21

5

A6-1

A6-1

A6-1

VESTIBULE
213

M1

HOLLOW METAL DOOR FRAME. 

REFER TO DOOR FRAME DETAILS

PLYWOOD BACKING FOR FRAME

EXISTING WALL

F

3

GROUP

ROOM

LARGE
212

K1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

EXISTING EXTERIOR WALL. 

WINDOW SILL 

BELOW, REFER TO 

SECTION DETAILS

K1

K1

NEW FLASHING TIE INTO 

CW SYSTEM

FILL SHIM SPACE WITH 

SPRAY FOAM 

INSULATION

FINISH GAP AT END OF 

INTERIOR PARTION WITH 

A METAL ENCLOSURE TO 

MATCH WALL FINISH AND 

COLOUR

A

3

STAFF

LOUNGE/

LUNCH

RM
200

K1

REPLACE EXISTING FLASHING 

WITH NEW PRE-FINISHED 

METAL FLASHING AND FILL 

VOID WITH SEMI RIGID 

INSULATION. 

NEW CURTAIN WALL, ALIGNED WITH 

INTERIOR FACE OF EXISTING CW

K1 K1
FINISH GAP AT END OF 

INTERIOR PARTION WITH 

A METAL ENCLOSURE 

TO MATCH WALL FINISH 

AND COLOUR

FILL SHIM SPACE WITH SPRAY FOAM 

INSULATION AND CONTINUOUS SEALANT

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

WINDOW SILL BELOW

EXISTING EXTERIOR 

WALL. 

PREFINISH METAL FLASHING

WATER PROOF MEMBRANE 

TIE INTO CW MULLION

AV BARRIER

1

DATA/

SERVER

ROOM
201

EXIT

STAIR B
224

A6-1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

PERIMETER WALL 

BELOW. REFER TO 

SECTION DETAILS

A6-1

A6-1
GYPSUM BOARD LAYER 

BELOW

GYPSUM BOARD END

FIRESTOP CAULKING

ALIGN

1

EXIT

STAIR B
224

STAFF/CLIENT

CORRIDOR
225

A6-1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

WINDOW SILL BELOW. REFER 

TO SECTION DETAILS

A4-1

GYPSUM BOARD END 

FIRESTOP CAULKING

1

COUNS.

RM. GEN

1
223

COUNS.

RM. GEN

2
222

A4-0

A4-0

CONTINUOUS CAULKING 

AND SEALANT

PARTITION ALUMINUM 

END CAP PAINTED TO 

MATCH WALL FINISH

A4-0

WINDOW SILL BELOW

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

ALIGN

GYPSUM BOARD LAYER 

BELOW

G

1

EXISTING EXTERIOR WALL. 

REPLACE EXISTING FLASHING WITH 

NEW PRE-FINISHED METAL 

FLASHING AND FILL VOID WITH SEMI 

RIGID INSULATION. 

FILL SHIM SPACE WITH SPRAY FOAM 

INSULATION

SEAL WITH CONTINUOUS SEALANT 

AND BACKER ROD

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION

WATER PROOF MEMBRANE 

TIE INTO CW MULLION

PREFINISH METAL FLASHING

AV BARRIER

G

P6

P6

EXIT STAIR A

215

EXISTING EXTERIOR WALL

NEW FLASHING TIE INTO 

CW SYSTEM

FILL SHIM SPACE WITH 

SPRAY FOAM INSULATION 

AND CONTINUOUS SEALANT

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

G

2

P6

P6

M1

ELEVATOR
214

GROUP

ROOM

LARGE
212

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

PARTITION END CAP 

PAINTED TO MATCH 

WALL FINISH

CONTINUOUS 

CAULKING AND 

SEALANT

SILL BELOW REFER TO 

SECTION DETAILS.

G

3

GROUP

ROOM

LARGE
212

K1

NEW CURTAIN WALL, 

ALIGNED WITH INTERIOR 

FACE OF EXISTING CW

EXISTING EXTERIOR WALL

K1

K1

FILL SHIM SPACE WITH SPRAY 

FOAM INSULATION AND 

CONTINUOUS SEALANT

FINISH GAP AT END OF 

INTERIOR PARTION WITH 

A METAL ENCLOSURE TO 

MATCH WALL FINISH AND 

COLOUR

REPLACE EXISTING FLASHING 

WITH NEW PRE-FINISHED 

METAL FLASHING AND FILL 

VOID WITH SEMI RIGID 

INSULATION. 

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

SEAL WITH CONTINUOUS 

SEALANT AND BACKER ROD

WINDOW SILL BELOW, 

REFER TO SECTION 

DETAILS

PREFINISH METAL FLASHING

AV BARRIER

WATER PROOF MEMBRANE TIE 

INTO CW MULLION
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