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The following Addendum shall be read in conjunction with and become part and parcel of the tendering documents and shall 
supersede the drawings and or specifications where applicable.  Upon receipt to same, staple this Addendum directly to the inside 
front cover of the specifications. The Contractor shall bring this Addendum to the attention of all subcontractors, trades and 
suppliers. 
 

1. The following documentation is issued under this Addendum. 

 

1.1 HDR Architectural Addendum A03, issued 2024.10.17 38 Pages 
1.2 
1.3 

WSP Mechanical Addendum M02, issued 2024.10.17 
WSP Electrical Addendum E02, issued 2024.10.17 

55 Pages 
28 Pages 

 

 

                                            End of Addendum 
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The following Addendum shall be read in conjunction with and become part and parcel of the tendering documents and shall supersede 
the drawings and or specifications where applicable.  Upon receipt to same, staple this Addendum directly to the inside front cover of 
the specifications. The Contractor shall bring this Addendum to the attention of all subcontractors, trades and suppliers. 
 

Architectural Addendum No. A03 

 

1. General Clarifications 
 

1.1. Question: 
Is the interior glazing elevations on 1 and 2 A-500 supposed to be HM or aluminum fire rated 
framing.  Huge difference in price and the spec. does not have in it. Although the door schedule 
calls it aluminum. 
 
Answer: 
Drawing A-500 – Details 1 and 2 - INTERIOR 1HR RATED GLAZING ELEVATION are hollow 
metal assemblies. Refer to Drawings A-500 INTERIOR GLAZING PARTITIONS and A-600 
DOOR SCHEDULE reissued herewith, dated 2024.10.17. 
 

1.2. Question: 
The specification indicates the wall base as an integral cove base Aluminum or not corrosive 
metals suitable. Does the wall base have to be a metal backer or can we price the site-fabricated 
cove base which doesn't have an aluminum backer? 
 
Answer: 
REVISE Specification SECTION 09 65 15 SHEET VINYL FLOORING (SV) – 2.2 MATERIALS 
as follows: 
 
E. Integrally Coved Base – Item 3. Include Cove fillet, All integral Cove base at sheet 
flooring to have rubber fillet backer. 

 
1.3. Question: 

The specification shows wet areas require a 9" high wall base. Please advise if it applies in all the 
washrooms only or at any additional areas as well where we need to consider a 9" high wall base. 
 
Answer: 
The high wall base is to be included in all Washrooms, Soiled Utility, Laundry, 
Housekeeping and Waste Holding areas.  
 

1.4. Question: 
For static dissipative flooring, specification states Tarkett as optional but no specific product name 
available. Please advise if any specific Tarkett product can be priced as an approved alternative 
for this part of the spec. 
 
Answer: 
Products to meet specification and performance requirements as indicated in SECTION 09 
65 36 STATIC DISSIPATIVE RESILIENT FLOORING (SDF). 

 
1.5. Question: 

For Section 09 72 16 Vinyl Wallcovering, only Koroseal is specified. Please advise if Altro 
Whiterock is acceptable. 
 
Answer: 
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Koroseal and Altro Whiterock are two different finish materials with different project 
applications. Koroseal is a vinyl wall covering whereas Altro Whiterock is a rigid sheet 
wall protection. Refer to the Contract Documents for locations of each product. 

 
1.6. Question: 
          Regarding Painting: 

Do any GB ceilings need to get epoxy painted?  If so, please confirm which ones should be 

applied to. Refer to the RCP and corresponding legend for ceilings requiring epoxy 

paint as indicated by ceiling tag “GWB2”. 

Do any exposed ceilings/mech/elec etc need to be painted?  If so, please confirm 

which ones should be applied to. Exposed ceilings are limited to building service spaces 

and do not require a paint finish. 

Do any doors/frames need to be epoxy painted?  If so, please confirm which ones should 

be applied to. Refer to specification for door and frame paint.   

In stairwells, are there any wall/ceiling or stairs/railing finishes required?  If so, what and 

would it be paint or epoxy? All metal in stairwells such as handrail, guardrail, balusters, 

etc. to be painted epoxy paint colour Sherwin Williams Black Fox.   

There are some rooms that do not show ceiling heights.  Please indicate on drawings.  Is 

there a standard height where it is not shown? As per note #1 on RCP, all ceilings are 

2350 mm above finished floor unless otherwise indicated. 

Do exterior stair and ramp guardrails get painted or epoxy? Exterior guardrails and 

handrails to receive epoxy finish. 

  
Answer: 
Refer to responses above.  

 
1.7. Question: 

The exterior aluminum entrances on the door schedule are called for to be 1 hr fire rated. The 

specified Alumicor is not fire rated. Please advise. 

 

Answer: 
Refer to the Answer to Question 1.1 above.  

 
1.8. Question: 

Please advise what finish EXP1 is. 
  

Answer: 
Refer to the Answer to Question 1.14 below. 

 
1.9. Question: 

The toilet accessories schedule shows (2) different types of waste receptacle with the “WR1” tag. 
Which should we follow? 

  
Answer: 
Use Specification SECTION 10 28 13 - 2.3 TOILET ACCESSORIES - Item Q Waste 
Receptacle (Semi Recessed). DELETE reference to Item I Waste Receptacle (Recessed). 
Not reissued herewith.  
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1.10. Question: 
It’s specified that we have to provide (1) of each accessory in addition to quantities on the 
drawings. Does this include the adult size change table? 

  
Answer: 
One adult sized change table is required. 
 

1.11. Question: 
As per the FF&E list contractors are to supply and install the TV’s. There doesn’t seem to be a 
spec for TV01 & TV02. Please advise. 

  
Answer: 
Televisions to be provided by client and installed by contractor.  
 

1.12. Question: 
With the acceptance period at 90 days is it possible to give bidders a start date? If not, can a 
duration in weeks to scheduled takeover and total completion be provided rather than the actual 
dates that are mentioned in the instructions to bidders 1.3 Intent-A for these milestones? 

  
Answer: 
The Takeover and Total Completion Dates referenced in the Contract Documents are 
based on the Ministry of Health review and bid acceptance period of 90 days. The exact 
start date will be determined by the Ministry of Health’s approval to proceed. 
 

1.13. Question: 
Is there a finishes legend? The Interior Finishes Plans have a note mentioning Interior Finishes 
Legend Sheet I-001, is this in the documents? 

  
Answer: 
Refer to Addendum 02, Answer to Question 1.5. 

 
1.14. Question: 

What is EXP1 on the finishes plans? What is CFS on the finishes plans? 
  

Answer: 
Refer to Drawings A-001 PROJECT INFORMATION & ABBREVIATIONS and Drawings A-
700, A-701 and A-702 INTERIOR FINISHES PLANS reissued herewith, dated 2024.10.17.  

 
1.15. Question: 

The Provisionally priced areas on the reflected ceiling plan, finishes plan and the floor plans don’t 
match. Can you please clarify what rooms are part of the Provisional/Separate Price and what the 
scope that is to be included in it? Additionally, in some instances on the reflected ceiling plans, 
the hatching that shows what is a separate price only covers half a room so if the separate price 
is not included in the successful bidders contract, how do we construct only half a room? 

  
Answer: 
Refer to Addendum 02, Answer to Question 1.1. The Separate Price is specific to Exam 
Room 8. 
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1.16. Question: 
Reflected ceiling plans show two Gypsum Board Ceilings in the RCP Legend. What is the 
difference between GWB1 and GWB2? 

  
Answer: 
The difference is the finish as indicated in the RCP Legend.  GWB1 is to receive latex 
paint. GWB2 is to receive epoxy paint. 
 

1.17. Question: 
What is PTE1 shown on the reflected ceiling plan and finish plans and where can the product be 
found in the specification? 

  
Answer: 
Refer to Specification SECTION 09 91 23 INTERIOR PAINTING as revised below: 
 
REVISE Specification SECTION 09 91 23 INTERIOR PAINTING - 3.12 SCHEDULE - 
INTERIOR PAINT SYSTEMS as follows: 
 
A.Gypsum wallboard and plaster surfaces, walls:  

2. Epoxy (PTE), Gloss Level 5 Semi-gloss 
 
B.Gypsum wallboard and plaster surfaces, ceilings: 

2. Epoxy (PTE), Gloss Level 5 Semi-gloss: 
 

 Also refer to 3.13 SCHEDULE – PAINT COLOURS 
 

1.18. Question: 
Where is the standing seam roofing applicable to 07 61 13? The elevator shaft is cladded with it, 
but is the roof of the elevator shaft also to receive standing seam metal? 

  
Answer: 
REVISE Specification SECTION 07 61 13 from STANDING SEAM METAL ROOFING AND 
SIDING to STANDING SEAM METAL SIDING. Delete references to Metal Roofing. Not 
reissued herewith.  
 
The roof of the elevator shaft is SBS MODIFIED BITUMEN ROOFING in accordance with 
Specification SECTION 07 52 15. Not reissued herewith. 
 

1.19. Question: 
Elevation General Notes on A201 and A202 mentions Bird Friendly Frit is required on all exterior 
glass. There is no mention of this in the specifications so is it actually required? 

  
Answer: 
Bird Friendly Frit is required by the City of Toronto for City Owned Buildings as indicated 
on Drawings A-201 and A-202.  
 

1.20. Question: 
Where is the decorative film required? 

  
Answer: 
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Refer to Drawings A-600 DOOR SCHEDULE and A-700, A-701 and A-702 FINISHES PLANS 
reissued herewith, dated 2024.10.17.  
 

1.21. Question: 
Room finishes plans indicate paint for the walls in the washrooms. The washroom elevations 
show what appears to be tile on the walls and paint above. What are we supposed to follow? If 
tile is to be used, please indicate what tile? 

  
Answer: 
Washroom walls are to be finished with a combination of sheet wall protection (grooved 
product with a tile-look) and epoxy paint.  Elevations illustrate the extent of the sheet wall 
protection.  Refer to Drawing A-407 ENLARGED PLANS and ELEVATIONS – WASHROOM 
reissued herewith, dated 2024.10.17. 
 

1.22. Question: 
We can’t seem to locate where the roller shades are required to determine sizes and quantity. 
Normally we see them on the reflected ceiling plans, but they are not noted there. Where are they 
required? 

  
Answer: 
Refer to Architectural Addendum No. 1, Answer to Question 1.3 
 

1.23. Question: 
How many roof anchors are required? 

  
Answer: 
Add the following Note to Drawing A-103 OVERALL ROOF PLAN: PROVIDE 30 ROOF 
ANCHORS. EXACT QUANTITY AND LOCATIONS TO BE CONFIRMED WITH 
MANUFACTURER’S ENGINEERED REQUIREMENTS. Drawing not reissued herewith. 
 

1.24. Question: 
What is the extent of the Self Levelling Underlayment? 

  
Answer: 
Account for 1 ½” of underlayment in all Primary Care Spaces (Encompassing Gridlines B5, 
E5, E2, B2) and at all areas with floor drains in the building.  
 
Account for 1/2” of underlayment throughout the building.  
 

1.25. Question: 
The submission requirement noted “Hard copy”  and hand delivered.  Given we always get M & E 
pricing in the last couple of minutes, a digital submission is pertinent to timely submission.  We 
can provide digital bonds (which are verifiable digitally) and submit the original bid package within 
24 hours.  Many consultants use platform like Bonfire or Merx to accept bids electronically.  Once 
the set time is passed, the platform will not accept any bids and this avoid any potential disputes.  

  
Answer: 
SECTION 00 41 00 STIPULATED PRICE BID FORM to be submitted in accordance with 
SECTION 00 21 13 INSTRUCTIONS TO BIDDERS. 
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1.26. Question: 
Section 004110 required us to submit trade names with itemized prices and separate prices.  At 
time of closing, it is important that we focus on getting the best numbers possible for this project.  
To fill out trade information and separate prices is recipe for errors.  Please consider this section 
be submitted in 24 hours. 

  
Answer: 
SECTION 00 41 10 APPENDICES TO BID may be submitted up to 24 hours after the 
SECTION 00 41 00 STIPULATED PRICE BID FORM. Email form to: Frank Battiston  
fbattiston@prismpartners.com 
 

1.27. Question: 
   Regarding Washroom Accessories: 

According to the spec, the items SD3 and BSC2 are not identified on the drawings. Refer to 
response below. 

There are two types of WR1s (recessed & semi-recessed) in spec.  But it is marked same on 
the drawings.  Please clarify. Refer to the Answer to Question 1.9 above. 

Please clarify on Hand Sanitizer Dispenser.  See below:  
It is listed as HS1 under Section 10 28 13 for contractor to supply and install.  Delete 

reference to HS1 in Specification SECTION 10 28 13. 
It is listed as HS01 on the FFE list under Section 11 70 00 Healthcare Facility Equipment 

for contractor to install only. Confirmed, Contractor to install only. 
On the elevation drawings, it shows as HSD1 and is marked at Detail 3 on A-405 only.  

However, in other details, the legends are indicated.  Please see the following example 
details for your reference. Delete reference to HSD1 on Detail 3/A-405.  

  
Answer: 
Refer to Drawing A-407 ENLARGED PLANS AND ELEVATIONS – WASHROOM for SD3 
locations. Reissued herewith, dated 2024.10.17. 
 
Revise Specification SECTION 10 28 13 - 2.3 TOILET ACCESSORIES as follows: 
DELETE Item L. Toddler Safety Seat  (BSC2). Not reissued herewith.  
 

1.28. Question: 
On the drawing A-510, Detail 2 mentions to refer to D6/A-603.  However, A-603 is not available in 
the drawings set. 

  
Answer: 
Refer to Drawing A-510 MILLWORK DETAILS reissued herewith, dated 2024.10.17. 
 

1.29. Question: 
Dwgs AD-100, AD 101 & AD102 indicate elevations 1,2,3 & 4/ A200. Dwg A200 is not issued and 
not in the drawings list. We assume the elevation reference should be AD 201. Please confirm.  

  
Answer: 
Refer to Drawings AD-100, AD-101 and AD-102 DEMOLITION PLANS reissued herewith, 
dated 2024.10.17.  
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1.30. Question: 
Dwg AD- 202 show demolition elevations (Courtyard). None of the demolition dwgs show court 
yard. The elevation 1,2,3 & 4/ AD-202 are not indicated on the demolition plans. Please issue the 
drawing and indicate the elevation 1,2,3 &4/A202 

 Answer: 
Refer to Drawings AD-100, AD-101 and AD-102 DEMOLITION PLANS reissued herewith, 
dated 2024.10.17. 
 

1.31. Question: 
Appendix to bid - Separate Prices 1.1.1 - Complete fit-out of MOH provisionally accepted space, 
excluding perimeter wall construction. We could not find any thing indicated on the drawings 
related to this pricing. What to include? Please indicate the separate price scope on the drawings. 
 
Answer: 
Refer to Addendum 02, Answer to Question 1.1. The Separate Price is specific to Exam 
Room 8. 
 

1.32. Question: 
A symbol with right sloped line shown on Floor Plans Legend on dwg A-100, dwg A-102 and roof 
plan legend A-103 say separate price for provisionally accepted area. But, no sloped lines shown 
on the plan. What is to be priced seperately? It is not clear. Please clarify.  

  
Answer: 
Refer to Addendum 02, Answer to Question 1.1. The Separate Price is specific to Exam 
Room 8. 
 

1.33. Question: 
A symbol with right sloped line shown on Floor Plan Legend on dwg A-101 says separate price 
for provisionally accepted area. Is it for note 5, concrete pad for transformer and electrical 
trenching as per note 23 on AD-101? Please clarify. 

  
Answer: 
Refer to Addendum 02, Answer to Question 1.1. The Separate Price is specific to Exam 
Room 8. 
 

1.34. Question: 
A symbol with right sloped line shown on Ceiling Plans Legend on dwg A-150, dwg A-151 and  A-
152 says separate price for provisionally accepted area. But. no sloped lines are shown on the 
plan. What is to be price separately. It is not clear. Please clarify. 

  
Answer: 
Refer to Addendum 02, Answer to Question 1.1. The Separate Price is specific to Exam 
Room 8. 
 

1.35. Question: 
There is no room finish schedule in the tender document. Please provide room finish schedule for 
us to price. 

  
Answer: 
Refer to Addendum 02, Answer to Question 1.5. 
 



West Toronto Community Health Services Architectural Addendum No. A03 
Community Health Centre  October 17, 2024 
HDR Architecture Associates, Inc. Page 8 of 14 
HDR Project No.:  10355669 

1.36. Question: 
Spec section for Epoxy flooring is provided. But it is not clear where does this apply. Please 
clarify. 
 

 Answer: 
Refer to Drawings A-001 PROJECT INFORMATION & ABBREVIATIONS and A-700, A-701 
and A-702 FINISHES PLANS reissued herewith, dated 2024.10.17.  
 
 

1.37. Question: 
Please provide Owner's representative name and email address for filling out the new bond form.   

  
Answer:  
Refer to Specification SECTION 00 01 25 LIST OF REPRESENTATIVES for Owner. The 
bonding is generally for the organization and not necessarily a named individual.  
 

1.38. Question: 
Section 10 51 26 : PLASTIC LOCKERS, but all material states phenolic.  I am not sure if this 
quote is for HDPE OR PHENOLIC? 

  
Answer: 
DELETE Specification SECTION 10 51 26 PLASTIC LOCKERS and REPLACE with 
SECTION 10 51 13 METAL LOCKERS issued herewith.  
 

1.39. Question: 
Per detail 7/A502 the custom prefinished metal fascia is specified as 24ga. Please advise if the 
perimeter radiant panels can be supported by this. 

  
Answer: 
Refer to Drawing A-502 INTERIOR DETAILS CEILINGS reissued herewith, dated 
2024.10.17. 
 

1.40. Question: 
Please advise what construction the roof enclosures are for C1 & C2 on A-340. 

  
Answer: 
The building roof is SBS MODIFIED BITUMEN ROOFING in accordance with Specification 
SECTION 07 52 15. The additional enclosures are as indicated on Drawing A-340 TYPICAL 
ROOF DETAILS. Not reissued herewith. 
 

1.41. Question: 
Drawing AD-100-AD-103 note D11 – Please provide SOG thickness / reinforcing details of slab to 
be cut. 

  
Answer: 
Refer to the Answer to Question 1.69 below. 
 

1.42. Question: 
K-1 is an exterior furr out wall, please indicate the thickness of insulation and if vapor barrier 
needed or not? 
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Answer: 
Provide 75mm of Spray Foam Insulation at Exterior Walls. Vapor Barrier is not required.  
 

1.43. Question: 
Spec section 09 22 16 lists most studs as 20ga. Please advise if these can be revised to standard 
25ga. 

  
Answer: 
Provide metal studs in accordance with Specification SECTION 09 22 16 NON-
STRUCTURAL METAL FRAMING. 
 

1.44. Question: 
Note-D4 of Dwg. AD-100 mentions about the surface preparation. Please provide details as the 
extent might be not be known or consider it under cash allowance. 

  
Answer: 
Refer to the Answer to Question 1.24 above. 
 

1.45. Question: 
Please provide the thickness of existing concrete slab. 

  
Answer: 
Refer to the Answer to Question 1.69 below. 
 

1.46. Question: 
Please provide the existing As-Built Drawings 

  
Answer: 
There are no As-Built Drawings available. 
 

1.47. Question: 
Please provide the details of existing roofing composition. 

  
Answer: 
There are no As-Built Drawings available. 
 

1.48. Question: 
Drawing E300 – Note 8 is missing from Detail New Work Notes. 

  
Answer: 
Detail Note 8 callout removed in ADD-E01. 

 
1.49. Question: 

Existing Distribution Panel manufacturer on site. 
  

Answer: 
All existing distribution equipment is being demolished as noted in the E-900 electrical 
demolition drawing series. 
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1.50. Question: 
Our communication vendor has following questions. Please confirm. 

a)The cable route between the demarcation point on basement level B1 and server room 
on level 02. Provide backbone optical fiber and multipair copper cabling as 
mentioned in Division 27 10 00 Structured Cabling System Specification. 

b)All data cables on basement level B1will terminate in the demarcation room. No. All data 
cables in Basement will terminate in Server Room on Level 02 as shown in IT 
Comms Riser diagram on Drawing E-604 Detail 4. 

c)Where all data cables on level 01 will terminate?All data cables on Level 01 will 
terminate in Server Room on Level 02 as shown in IT Comms Riser diagram on 
Drawing E-604 Detail 4. 

d)Where all data cables on level 02 will terminate? In the server room? All data cables on 
Level 02 will terminate in Server Room on Level 02 as shown in IT Comms Riser 
diagram on Drawing E-604 Detail 4. 

e)Pls. Clarify, do we have to use plenum or non plenum rated data cables? With plenum 
rated cables for horizontal run can we use J Type hooks or cable tray? Or we can 
provide non plenum rated data cables with EMT conduit? Refer to Division 27 10 00 
Structured Cabling System Specification document for cable and jacket types of 
horizontal and backbone cabling. J-Hooks are acceptable on floor levels, and 
Cable tray is mandatory in Server Room as mentioned in Division 27 10 00 
Structured Cabling System Specification document. 

f)Please confirm, we have to supply & install 3 x 45RU 800mm x 800mm cabinets in the 
server room. Refer to Section 2.15 and 2.16 in Division 27 10 00 Structured 
Cabling System Specification document for details. 

g)Please list the server room cabinet accessories that will be required. Refer to Section 
2.15 and 2.16 in Division 27 10 00 Structured Cabling System Specification 
document for details. 

  
Answer: 
Refer to responses above. 
 

1.51. Question: 
The lighting controls riser diagram is missing. 

  
Answer: 
Riser diagram is not required. Lighting fixtures to be controlled via local lighting control 
devices. 
 

1.52. Question: 
Who will supply & install data cable for elevator travelling cable? Any elevator contractor is 
involved? 

  
Answer: 
Refer to Drawing E400 Note 3 “PROVIDE DATA DROPS FOR ELEVATOR TRAVELLING 
CABLE BUNDLE. UTILIZE ONE DATA DROP FOR CCTV CAMERA CONNECTION.”   
 
 

1.53. Question: 
We need Security Systems (Access Control & CCTV) Riser diagram along with location of 
panels. 
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Answer: 
Security systems riser diagram issued as part of electrical addendum ADD-E02. 

 
1.54. Question: 

Drawing E-401, Level 01 Communication Floor Plan shows with symbol “AS” which is as per 
legend represents Amplified Speaker Communication System. These speakers are not shown on 
Data / IT Communications Riser Diagram. Pls. include same. Need to know these speakers falls 
under which system eg. Communication, Public Address or Paging etc. From whom we have to 
seek quote? 

  
Answer: 
Refer to Section 2.27 and 2.28 in Division 27 10 00 Structured Cabling System 
Specification Document for details. 

 
1.55. Question: 

Kindly confirm location of the intrusion alarm control panel and please provide a riser diagram for 
the same. 

  
Answer: 
The location of Intrusion panel shall be mounted next to the ACP in the level 2 Server 
room. 
 

1.56. Question: 
Section 27 40 10 Distributed Antenna System is included in Div. 27. Is any DAS to be installed on 
site? We do not see any on floor & roof plans of drawings. If any such system required on site, we 
need who will be provider of DAS System. Pls. confirm. 

  
Answer: 
DAS system is not required. Specification section "27 40 10 Distributed Antenna System 
(DAS)" removed in ADD-E02. 
 

1.57. Question: 
Section 27 51 23 Intercommunication System is included in Div. 27. Is this system to be installed 
on site? We do not see any relevant devices on floor & roof plans of drawings. If any such system 
required on site, please confirm. 

  
Answer: 
Intercom system is not required. Specification section "27 51 23 Intercom Systems" 
removed in ADD-E02. 
 

1.58. Question: 
Please confirm location of panel for the CATV coaxial cable termination. 

  
Answer: 
Coaxial Cable is not required. Specification section "27 53 20 Cable Television Systems" 
removed in ADD-E02. 

 



West Toronto Community Health Services Architectural Addendum No. A03 
Community Health Centre  October 17, 2024 
HDR Architecture Associates, Inc. Page 12 of 14 
HDR Project No.:  10355669 

1.59. Question: 
Please confirm if an alternate can be used instead of HIKVISION video management since we’re 
unable to find Security CCTV System provider that carry this product. Kindly either provide a list 
of acceptable alternates or please share suppliers list for HIKVISION. 

  
Answer: 
Hikvision is the client's current Video Surveillance platform and this site is an extension of 
that system. 
 

1.60. Question: 
Pls. confirm 

a) we will be providing direct buried PVC conduits with cables from secondary side of utility 
transformer to underground entry point of utility service of building.  
b) No concrete encased duct bank required in this project for secondary power cables. Pls. 
confirm. 

  
Answer: 
Confirmed. Secondary feeders to be direct buried PVC conduits. Concrete encased duct 
bank is only required for primary feeders to pad-mounted transformer. 
 

1.61. Question: 
Mesh Basket Type Cable Tray – Is alternative cable tray manufacturer acceptable such as 
Legrand Cablofil & Canadian make “CER- Canadian Electrical Raceways Inc.”? 

  
Answer: 
Refer to Specification SECTION 00 21 13 - 1.5 CONTRACT/BID DOCUMENTS – C. Product 
Options. 
 

1.62. Question: 
We do not find Security access control & CCTV riser diagram in tender drawings. Pls. issue same 
along with location of panels. 

  
Answer: 
Security systems riser diagram issued as part of electrical addendum ADD-E02. 

 
1.63. Question: 

Please confirm any starters and VFD will be supplied and installed by mechanical contractor as 
they’ve been specified under Division 20. 

  
Answer: 
Starters & VFDs can be provided by mechanical contractor. 
 

1.64. Question: 
Please provide more details on the clock system and kindly confirm which panel shall be used to 
carry the power cables for the clocks. The specifications under Section 27 53 13 do not match the 
clock system indicated on the drawing. Kindly confirm which clock system needs to be used. 

  
Answer: 
Master Clock system shall be wired PoE system. Specification section 27 53 13 updated in 
ADD-E02. 
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1.65. Question: 
Under Electrical Studies (Section 26 05 70), please confirm if it is mandatory to include EMI 
Testing as per specifications and kindly confirm the extent/location for testing. 

  
Answer: 
EMI testing is not required. Specification section 26 05 70 updated in ADD-E02. 

 
1.66. Question: 

Please clarify what are the changes (if any) on the lighting fixture schedule dimensions. As per 
ADD-E01, we noticed that the dimensions for lighting fixtures are bubbled on E-1101 but when 
compared to the original tender drawings, there were no changes. Kindly advise on what changes 
have been made. 

  
Answer: 
Correct, no dimensional changes were to be made to lighting fixture schedule. Units have 
been updated to indicate millimeters for consistency and issued in ADD-E02 to correct 
plotting issue not showing changes in ADD-E01. 
 

1.67. Question: 
Please provide more details and requirements for the NG-1A Remote alarm panel shown on E-
801 as this is not shown on the panel schedule as well. 

  
Answer: 
Refer to Specification Section 26 32 00, sub-section 2.11 Remote Annunciator Panel. 

 
1.68. Question: 

Spec Section 26 32 05, mentions requirement of Lightning Protection System as per Clause L. 
Under tender documents, we do not find any details of requirement of Lightning Protection 
System for this project. Pls. let us know, is Lightning Protection System require for Skin-tight 
enclosure of Natural Gas Generator which is mounted on roof. Pls. confirm the requirement. 
a) If yes, please include vendor details who can provide this system. 

  
Answer: 
Lightning Protection is not required under base contract.  
 

1.69. Question: 
Drawing S105 Detail TC SOG-51 Please clarify details of existing SOG reinforcing details. We 
realize drawing S200 between grid line B-C / 7-8 SOG details provided with reinforcing. 

  
Answer: 
The thickness and reinforcement of existing SOG is unknown. Assume 6” thick and 
10@350. Exact configuration to be verified during construction. 
 

1.70. Question: 
Drawing S201 between Grid Line B-D / 5 stair noted 50 DP treads by others. Please clarify “50 
DP”. 

  
Answer: 
Provide 50mm Deep Treads. 
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1.71. Question: 
Refer to detail 3/A-504 Grid line A-B / 7-8, Please provide structural details of SOD, Stair and 
masonry wall. The only details of this shown are on architectural drawing A504. 

  
Answer: 
Refer to Drawing A-504 INTERIOR DETAILS – DETAIL 3 incorporating structural 
requirements, reissued herewith, dated 2024.10.17. 

 
1.72. Question: 

Spec. section 14 20 00 Part 4 says  - Separate Prices ( not included in base bid). But, the 
Appendix B - Item 1.1 separate prices issued with Architectural Addendum 1 does not show any 
separate price related to Hydraulic Elevators. Please clarify. 
 
Answer: 
REVISE SECTION 14 20 00 HYDRAULIC ELEVATORS by DELETING PART 4 Separate 
Prices. Not reissued herewith. 

 
 

2. Drawings 
 

2.1.  Drawings A-001, A-101, A-151, A-201, A-400, A-401, A-407, A-500, A-501, A-502, A-504, A-
510, A-600, A-700, A-701, A-702, AD-100, AD-101, AD-102 reissued herewith, dated 
2024.10.17. 

 

3. Specifications 

 
3.1. DELETE Specification SECTION 10 51 26 PLASTIC LOCKERS and REPLACE with SECTION 

10 51 13 METAL LOCKERS issued herewith, dated 2024.10.17. 
 
 
 
 

End of Architectural Addendum No. A03 
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7. MOUNT ALL FIXTURES IN EXPOSED CEILINGS AT 2350mm ABOVE FINISHED
FLOOR UNLESS NOTED OTHERWISE.

6. IN ACOUSTIC TILE CEILINGS, FIXTURES GRAPHICALLY SHOWN IN THE
DRAWINGS AS INTERSECTING T-BAR SUSPENSION SYSTEMS AND/OR OTHER
ELEMENTS ARE TO BE LOCATED WITHIN THE NEAREST AVAILABLE CEILING
TILE.

5. CONTRACTOR TO REVIEW AND COORDINATE THE LOCATION OF ACCESS
PANELS WITH MECHANICAL AND ELECTRICAL DRAWINGS. FINAL LOCATIONS
OF ACCESS PANELS TO BE REVIEWED BY MEP CONSULTANT AND
ARCHITECT PRIOR TO INSTALLATION. ACCESS PANELS TO MATCH CEILING
FINISH COLOUR.

4. CONTRACTOR TO REPORT ANY DISCREPANCIES AND/OR INCONSISTENCIES
BETWEEN THE ARCHITECTURAL DRAWINGS AND THAT OF ANY OTHER
CONSULTANT’S DRAWINGS TO THE ARCHITECT.

3. THE MECHANICAL AND ELECTRICAL DRAWINGS SHALL GOVERN OVER THE
ARCHITECTURAL DRAWINGS FOR DEVICE TYPE AND QUANTITY. THE
ARCHITECTURAL DRAWINGS SHALL GOVERN OVER THE MECHANICAL AND
ELECTRICAL DRAWINGS FOR LOCATION.

2. REFLECTED CEILING PLANS TO BE READ IN CONJUNCTION WITH ROOM
FINISH SCHEDULES, SPECIFICATIONS, ARCHITECTURAL CEILING DETAILS,
STRUCTURAL, MECHANICAL, ELECTRICAL, FIRE PROTECTION AND FIRE &
LIFE SAFETY DRAWINGS.

1. ALL CEILING HEIGHTS TO BE AT 2350mm ABOVE FINISHED FLOOR UNLESS
NOTED OTHERWISE.
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NOTE:
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TYPE B MOUNTING,
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PROVIDE PLAM PANEL WHERE 

PLUMBING IS ROUTED THROUGH 
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LOCATIONS

TYPICAL CASEWORK DETAILS
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WALL

FILLER PANEL
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DOOR
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PLAN - END PANEL
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NOTE:  

1. ALL CABINET DIMENSIONS GIVEN ARE NOMINAL.

2. CABINET DIMENSIONS GIVEN BELOW ARE TYPICAL, U.N.O. ON ELEVATIONS OR PLANS

SCHEDULED CEILING HEIGHT

2135mm

1525mm

FF

TYPE B

MOUNTING,

REF D6/A-603

BASE CABINET COUNTERTOP APRON / KNEE SPACE

UPPER CABINET 

BEYOND

GWB FURRDOWN 

OR FASCIA PANEL

BASE 

CABINET

WIRE ACCESS 

SLOT

FULL HEIGHT UPPER CABINET NURSE STATION

TYPE B MOUNTING,

REF D6/A-603

TYPICAL CASEWORK DIMENSIONS

1. CABINET WIDTHS TO BE BASED ON MODULE INCREMENTS OF 75mm, UNO.

2. PROVIDE FILLER PANELS TO FINISH OUT TO SCRIBE CABINETS TO WALL.

3. PROVIDE FILLER PANELS AND TRIM WHERE EQUIPMENT IS LOCATED WITHIN CABINETS.

4. PROVIDE FINISHED END PANELS AND RETURNS AT OPEN ENDED CABINETS, KNEE SPACES, AND ACCESSIBLE SINKS.

5. PROVIDE 38mm THICK FINISHED END PANEL AT FREE STANDING END OF ACCESSIBLE SINKS AND KNEE SPACES.

6. WHEN FILLER PANELS ARE REQUIRED AT BOTH ENDS OF CASEWORK TERMINATION, BOTH FILLER PANELS SHALL BE OF EQUAL WIDTH.

7. PROVIDE WALL BRACKET SUPPORTS AT 915 mm OC MAX TO SUPPORT COUNTERTOP AT CONTINUOUS KNEE SPACE.

8. PROVIDE CONTINUOUS BACKSPLASH AT ALL COUNTERS INCLUDING END SPLASH WHEN COUNTERS ARE ADJACENT TO WALL.

9. PROVIDE HOLES FOR GROMMETS IN COUNTERTOPS AT KNEE SPACES FOR WIRE ACCESS. PROVIDE 1 AT EACH KNEE SPACE OR 1 AT 

EVERY 915mm OC FOR CONTINUOUS RUNS OF KNEE SPACE.  POWER OUTLETS AND DATA ARE BELOW COUNTER, TYP U.N.O.

10. PROVIDE ADJUSTABLE SHELVES IN CABINETS AS SPECIFIED BY CABINET TYPE.

11. GLASS FRONTS TO BE 6mm THICK CLEAR TEMPERED GLASS, UNO.

GENERAL CASEWORK NOTES
12. PROVIDE AN APRON AT ALL KNEE SPACES 760mm OR HIGHER, UNO

13. GWB FURRDOWNS ARE STANDARD AT ALL UPPER AND FULL HEIGHT CASEWORK, UNO.

14. TOP OF ALL CASEWORK IS AT 2135mm TO ALIGN WITH DOORS.  WHERE GWB FURRDOWNS OCCUR, PROVIDE 50mm FILLER PANEL 

WITH GWB STARTING AT 2135mm TO ALIGN WITH TOP OF DOOR FRAME.

15. REFER TO SPECIFICATION SECTION 12 32 00 FOR FURTHER ARCHITECTURAL CASEWORK REQUIREMENTS.

16. CONCEALED HINGES ARE STANDARD AT ALL CASEWORK IN PUBLIC SPACES AND/OR HIGH DESIGN AREAS

17. ALL UNDER CABINET TASK LIGHTS TO HAVE 38mm HIGH VALANCE, USING EITHER THE DOORS OF THE CABINET OR A SEPARATE PLAM 

RAIL ATTACHED TO THE BOTTOM OF THE CABINET. 

18. TYP. 150 mm HIGH TOE KICK,  U.N.O.
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BASE CABINET
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15
25 UNO
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1125mm

865mm

760mm

FF

ELEVATION

PLAN

REMOVABLE PANELS

AT ALL SINKS, TYP U.N.O.

CONTINUANCE OF 

CASEWORK, IF APPLICABLE,

SHOWN DASHED

PT1SD1

280 280

61
0

510

63
5

PT1SD1

UPPER CABINET

1525mm

NOTES:

1. SOAP DISPENSER ON OPPOSITE SIDE OF SINK FROM PAPER TOWEL DISPENSER.

2. 100mm COVED (INTEGRATED) & CONTINUOUS SOLID SURFACE BACKSPLASH AT ALL LOCATIONS FOR ENTIRE RUN OF CABINETRY, 

INCLUDING END SPLASHES AT       

WALLS, IF APPLICABLE.

3. ALL COUNTERS ARE TO BE SOLID SURFACE, TYP., U.N.O. OTHERWISE ON ELEVATIONS.  REFER TO INTERIOR FINISH SCHEDULE FOR 

CASEWORK MATERIALS AND FINISHES.
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NUMBER
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NO. ROOM NAME

DOOR PANEL DOOR FRAME

GLASS
FILM

FIRE
RATING

TY
PE

THK
NS

TOT
AL

WIDT
H

PANE
L 1

PANEL
2 HEIGHT MAT. FIN.

TYP
E MAT. FIN.

LEVEL B01

0A001 002a EXTERIOR F 45 965 965 2135 HM PTM F01 HM PTM

0A002a 002a MEC ROOM F 45 1065 1065 2135 HM PTM3 F01 HM PTM3 45 MIN

0A002b 002b MEC. ROOM F 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

0A003 003 ELECTRICAL F 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

0A004 004 CORRIDOR N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

0A005 005 HSK F 45 965 965 2135 WOOD PL2 F01 HM PTM1 45 MIN

0A008 008 STORAGE F 45 965 965 2135 WOOD PL2 F01 HM PTM1

0A009 009 STAFF WC BF F 45 965 965 2135 WOOD PL2 F01 HM PTM1

0A010 010 WC & SHOWER F 45 965 965 2135 WOOD PL2 F01 HM PTM1

0A011 011 PROG. COORD. & FACILITY MANAG.
OFF.

F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A012 012 PROGRAM & CLIENT SERV. DIRS.
OFF.

F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A017 017 HUB FG 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

0A019 019 MEETING ROOM SMALL FG 45 965 965 2135 WOOD PL2 F02 HM PTM1 STRIPES

0A020 020 ELEV. MACHINE ROOM F 45 965 965 2135 HM PTM3 F01 HM PTM3 45 MIN

0A022 022 EXIT STAIR N 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

0A023 023 BF WC & SHOWER F 45 965 965 2135 WOOD PL2 F01 HM PTM1

0A026 026 CEO OFF. F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A027 027 SNR. FINANCE COORD. OFF. F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A028 028 COMM. COORD. OFF. F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A029 029 IT & DATA COORD. OFF. F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A030 030 HR COORD. OFF. F 45 965 965 2135 WOOD PL2 F02 HM PTM1 FULL

0A031 031 N 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

0A032 032 PUBLIC CORRIDOR N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1 45 MIN

LEVEL 1

1A168b EXTERIOR HG 45 965 965 2135 AL AND F03 AL AND

1A105d 031 EXIT STAIR N 45 1065 1065 2135 HM PTM2 F01 HM PTM1 45 MIN

1A100 100 EXTERIOR F 45 965 965 2135 HM PTM2 F01 HM PTM

1A101 101 WASTE HOLDING F 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

1A102 102 CLEAN UTILITY N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A103 103 WC CLIENT F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A104 104 HSK F 45 965 965 2135 WOOD PL2 F01 HM PTM1 45 MIN

1A105a 105 EXIT CORRIDOR N 45 1065 1065 2135 HM PTM2 F01 HM PTM1 45 MIN

1A105b 105 EXIT CORRIDOR N 45 1065 1065 2135 HM PTM2 F01 HM PTM1 45 MIN

1A105c 105 EXTERIOR HG 45 965 965 2689 AL AND F03 AL AND

1A106 106 WR UNIVERSAL F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A110a 110 PUBLIC CORRIDOR N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A110b 110 PUBLIC CORRIDOR N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A111 111 WC CLIENT F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A112 112 WC CLIENT BF F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A113a 113 STAFF CORRIDOR N 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A113b 113 STAFF CORRIDOR N 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A116 116 PT TREATMENT F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A117 117 PT/OT SHARED TREATMENT ROOM F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A118 118 CHIROPODY RM 1 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A119 119 CHIROPODY RM 2 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A120 120 CHIROPODY RM 3 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A133 133 CASE NAV/CARE COORD. F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A134 134 COUNS. OFF. 1 N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1 FULL

1A135 135 COUNS. OFF. 2 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

1A136 136 COUNS. OFF. 3 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

1A137 137 MED. SUPPLY CART N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1 FULL

1A141 141 LAUNDRY F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A142 142 CLEAN UTILITY N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1 FULL

1A143 143 PHLEB/EKG F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A144 144 MEDICATION ROOM N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A145 145 EXAM ROOM 1 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A146 146 EXAM ROOM 2 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A147 147 EXAM ROOM 3 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A148 148 EXAM ROOM 4 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A149 149 EXAM ROOM 5 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A150 150 EXAM ROOM 6 F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A151 151 EXAM ROOM 7 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A152 152 EXAM ROOM 8 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A153 153 EXAM ROOM 9 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A154 154 ENHANCED EXAM 1 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A155 155 ENHANCED EXAM 2 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A156 156 ENHANCED EXAM 3 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A157 157 ENHANCED EXAM 4 F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A158 158 RECEPTION N 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A159 159 LARGE GROUP ROOM N 45 1065 1065 2135 HM PTM2 F01 HM PTM1 FULL 45 MIN

1A165 165 EXIT STAIR N 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

1A160 168 CORRIDOR N 45 1065 1065 2135 HM PTM2 F01 HM PTM1 FULL 45 MIN

1A168a 168 CORRIDOR FG 45 1065 1065 2135 AL AND F01 AL AND

1A169 169 EXTERIOR F 45 965 965 2135 HM PTM2 F01 HM PTM

1A170a 170 ENLARGED VESTIBULE AFG 1930 2262 HM AND F01 HM AND BAND 45 MIN

1A170b 170 ENLARGED VESTIBULE AFG 1930 2135 AL AND F03 AL AND BAND

1A170c 170 ENLARGED VESTIBULE F 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN

1A172 172 COAT CLOSET DS 50 1828 2135 WOOD PL2 F04 HM PTM1

1A182 182 WC CLIENT F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A183 183 WC CLIENT F 45 965 965 2135 WOOD PL2 F01 HM PTM1

1A184 184 SOILED UTILITY ROOM N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

1A189 189 PRIMARY CARE HUB N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

LEVEL 2

2A200 200 STAFF LOUNGE/ LUNCH RM N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A201 201 DATA/ SERVER ROOM F 45 1065 1065 2135 HM PTM3 F01 HM PTM3 45 MIN

2A202 202 STAFF WC BF F 45 965 965 2135 WOOD PL2 F01 HM PTM1

2A204 204 HSK F 45 965 965 2135 WOOD PL2 F01 HM PTM1 45 MIN

2A205 205 STORAGE F 45 1065 1065 2135 WOOD PL2 F01 HM PTM1

2A206 206 WC CLIENT F 45 965 965 2135 WOOD PL2 F01 HM PTM1

2A207 207 COUNS. OFF. SHARED N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A208 208 COUNS. OFF. SHARED (CHEST
FEEDING)

N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A209 209 WC CLIENT BF F 45 965 965 2135 WOOD PL2 F01 HM PTM1

2A210 210 GROUP ROOM MED. FG 45 965 965 2135 WOOD PL2 F01 HM PTM1 STRIPES

2A211 211 GROUP ROOM LARGE FG 45 965 965 2135 WOOD PL2 F01 HM PTM1 STRIPES

2A212 212 GROUP ROOM LARGE FG 45 965 965 2135 WOOD PL2 F01 HM PTM1 STRIPES

2A213 213 VESTIBULE N 45 1065 1065 2135 WOOD PL2 F01 HM PTM1 45 MIN

2A215 215 EXIT STAIR A N 45 965 965 2135 HM PTM2 F01 HM PTM1 FULL 45 MIN

2A216 216 COUNS. OFF 6 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A217 217 COUNS. OFF 5 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A218 218 COUNS. OFF 4 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A219 219 COUNS. GEN 5 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A220 220 COUNS. GEN 4 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A221 221 COUNS. GEN 3 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A222 222 COUNS. RM. GEN 2 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A223 223 COUNS. RM. GEN 1 N 45 965 965 2135 WOOD PL2 F01 HM PTM1 FULL

2A224 224 EXIT STAIR B N 45 965 965 2135 HM PTM2 F01 HM PTM1 45 MIN
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LEVEL 0 FLOOR FINISHES PLAN

10. ALL WOOD-LOOK PLASTIC LAMINATE ON DOORS AND CASEWORK SHALL RUN
VERTICALLY.

9. WALL BASE DOES NOT EXTEND OVER STOREFRONT OR OTHER SPECIALTY
WALL FINISH UNLESS SHOWN OTHERWISE.

8. CASEWORK TOE-KICK  HEIGHT TO MATCH BASE HEIGHT IN ROOM.

7. EXTEND FLOORING UNDER LAV/SINK BASE CABINETS AND OPEN KNEE...

6. ALL FLOORING TYPE TRANSITIONS AT DOORS SHALL OCCUR ON THE
CENTERLINE OF THE DOOR LEAF. TRANSITION TO BE SMOOTH AND EVEN.
MAXIMUM VERTICAL CHANGE IN ELEVATION SHALL BE 6.35mm.  REFER TO
SPECIFICATIONS FOR REQUIRED FLOOR TRANSITION TRIMS.

5. ROLLER SHADES & BLINDS:  REFER TO RCP FOR PERIMETER WINDOW...

4. ALL WINDOW SILLS SHALL BE SSF1 UNLESS DETAILED OTHERWISE.

3. PAINT INTERIOR SURFACES OF DUCTS LOW VOC BLACK WHERE SURFACES
ARE VISIBLE THROUGH GRILLES AND DIFFUSERS.

2. GRILLES, DIFFUSERS, ELECTRICAL PANELS, ACCESS PANELS, ETC... WHICH
ARE EXPOSED IN FINISHED SPACES SHALL BE PAINTED TO MATCH THE
SURFACE ON WHICH THEY OCCUR.

1. UNLESS OTHERWISE INDICATED, DO NOT PAINT FACTORY-FINISHED OR
INSTALLER-FINISHED ITEMS.
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INTERIOR  FINISHES PLAN 
LEGEND

SHEET KEYNOTES

NOTE:

REFER TO SPECIFICATIONS FOR FINISH CODES AND 

DESCRIPTION OF MATERIALS.

ROOM NUMBER

FLOOR FINISH

BASE FINISH

FIELD FLOOR FINISH - REFER TO

ROOM FINISH TAG

EG - ENTRANCE GRID

ROOM

NAME

101
FLOOR
BASE
WALL

FLOOR FINISH TRANSITION

WALL FINISH

PT7
WALL FINISH ACCENT 

WALL PROTECTION

HR (HAND RAIL)

SWP# - H SHEET WALL PROTECTION HALF HEIGHT. 

SWP# - F
SHEET WALL PROTECTION FULL HEIGHT. TO UNDER SIDE 

OF CEILING 

CG# (CORNER GUARD)

EG# (END GUARD)

GENERAL NOTES

MAINTAIN EXISTING FLOORING 1

X

CR (CRASH RAIL)

'AF1' - ARCHITECTURAL FILM TO ALL WINDOW WELLS WINDOWS 2

FINISHES LEGEND

PAINT ALL EXPOSED METAL AT STAIRS / STAIRWELLS (EX. 

HANDRAIL, GUARD RAIL, BALUSTERS... ETC.) WITH EPOXY PAINT 

IN COLOUR INDICATED.
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LEVEL 1 FLOOR FINISHES PLAN

10. ALL WOOD-LOOK PLASTIC LAMINATE ON DOORS AND CASEWORK SHALL RUN
VERTICALLY.

9. WALL BASE DOES NOT EXTEND OVER STOREFRONT OR OTHER SPECIALTY
WALL FINISH UNLESS SHOWN OTHERWISE.

8. CASEWORK TOE-KICK  HEIGHT TO MATCH BASE HEIGHT IN ROOM.

7. EXTEND FLOORING UNDER LAV/SINK BASE CABINETS AND OPEN KNEE...

6. ALL FLOORING TYPE TRANSITIONS AT DOORS SHALL OCCUR ON THE
CENTERLINE OF THE DOOR LEAF. TRANSITION TO BE SMOOTH AND EVEN.
MAXIMUM VERTICAL CHANGE IN ELEVATION SHALL BE 6.35mm.  REFER TO
SPECIFICATIONS FOR REQUIRED FLOOR TRANSITION TRIMS.

5. ROLLER SHADES & BLINDS:  REFER TO RCP FOR PERIMETER WINDOW...

4. ALL WINDOW SILLS SHALL BE SSF1 UNLESS DETAILED OTHERWISE.

3. PAINT INTERIOR SURFACES OF DUCTS LOW VOC BLACK WHERE SURFACES
ARE VISIBLE THROUGH GRILLES AND DIFFUSERS.

2. GRILLES, DIFFUSERS, ELECTRICAL PANELS, ACCESS PANELS, ETC... WHICH
ARE EXPOSED IN FINISHED SPACES SHALL BE PAINTED TO MATCH THE
SURFACE ON WHICH THEY OCCUR.

1. UNLESS OTHERWISE INDICATED, DO NOT PAINT FACTORY-FINISHED OR
INSTALLER-FINISHED ITEMS.
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1 23-11-24 ISSUED FOR STAGE 3.3 COSTING

2 24-02-12 ISSUED FOR MOH STAGE 3.3

3 24-03-22 ISSUED FOR BUILDING PERMIT
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INTERIOR  FINISHES PLAN 
LEGEND

SHEET KEYNOTES

NOTE:

REFER TO SPECIFICATIONS FOR FINISH CODES AND 

DESCRIPTION OF MATERIALS.

ROOM NUMBER

FLOOR FINISH

BASE FINISH

FIELD FLOOR FINISH - REFER TO

ROOM FINISH TAG

EG - ENTRANCE GRID

ROOM

NAME

101
FLOOR
BASE
WALL

FLOOR FINISH TRANSITION

WALL FINISH

PT7
WALL FINISH ACCENT 

WALL PROTECTION

HR (HAND RAIL)

SWP# - H SHEET WALL PROTECTION HALF HEIGHT. 

SWP# - F
SHEET WALL PROTECTION FULL HEIGHT. TO UNDER SIDE 

OF CEILING 

CG# (CORNER GUARD)

EG# (END GUARD)

GENERAL NOTES

MAINTAIN EXISTING FLOORING 1

X

CR (CRASH RAIL)

'AF1' - ARCHITECTURAL FILM TO ALL WINDOW WELLS WINDOWS 2

FINISHES LEGEND

PAINT ALL EXPOSED METAL AT STAIRS / STAIRWELLS (EX. 

HANDRAIL, GUARD RAIL, BALUSTERS... ETC.) WITH EPOXY PAINT 

IN COLOUR INDICATED.
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LEVEL 2 FLOOR FINISHES PLAN

10. ALL WOOD-LOOK PLASTIC LAMINATE ON DOORS AND CASEWORK SHALL RUN
VERTICALLY.

9. WALL BASE DOES NOT EXTEND OVER STOREFRONT OR OTHER SPECIALTY
WALL FINISH UNLESS SHOWN OTHERWISE.

8. CASEWORK TOE-KICK  HEIGHT TO MATCH BASE HEIGHT IN ROOM.

7. EXTEND FLOORING UNDER LAV/SINK BASE CABINETS AND OPEN KNEE...

6. ALL FLOORING TYPE TRANSITIONS AT DOORS SHALL OCCUR ON THE
CENTERLINE OF THE DOOR LEAF. TRANSITION TO BE SMOOTH AND EVEN.
MAXIMUM VERTICAL CHANGE IN ELEVATION SHALL BE 6.35mm.  REFER TO
SPECIFICATIONS FOR REQUIRED FLOOR TRANSITION TRIMS.

5. ROLLER SHADES & BLINDS:  REFER TO RCP FOR PERIMETER WINDOW...

4. ALL WINDOW SILLS SHALL BE SSF1 UNLESS DETAILED OTHERWISE.

3. PAINT INTERIOR SURFACES OF DUCTS LOW VOC BLACK WHERE SURFACES
ARE VISIBLE THROUGH GRILLES AND DIFFUSERS.

2. GRILLES, DIFFUSERS, ELECTRICAL PANELS, ACCESS PANELS, ETC... WHICH
ARE EXPOSED IN FINISHED SPACES SHALL BE PAINTED TO MATCH THE
SURFACE ON WHICH THEY OCCUR.

1. UNLESS OTHERWISE INDICATED, DO NOT PAINT FACTORY-FINISHED OR
INSTALLER-FINISHED ITEMS.
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PITS INSTALLATION. 
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MECHANICAL 
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SLAB DEMOLISH FOR 

ELEVATOR PIT 

INSTALLATION. REFER TO 
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LEVEL 0 DEMOLITION PLAN

11 REMOVE AND REPLACE FLOOR SLAB AS REQUIRED FOR M&E SERVICES

10 REMOVE / DEMOLISH EXISTING SLAB AS REQUIREDTO ACCOMMODATE
BELOW SLAB SERVICES AND SLAB PENETRATIONS. REFER TO MECHANICAL
AND ELECTRICAL DOCUMENTATION

9. THE CONTRACTOR SHALL DETERMINE THE DIVISION OF DEMOLITION WORK
BETWEEN THE VARIOUS TRADES. NOTWITHSTANDING, THE AGGREGATE OF
ALL DEMOLITION WORK REQUIRED TO SATISFACTORILY COMPLETE THE
EXECUTION OF ALL NEW WORK SHALL BE THE SOLE RESPONSIBILITY OF
THE CONTRACTOR.

8. THE CONTRACTOR SHALL COORDINATE AND EXECUTE ALL DEMOLITION
WORK AS REQUIRED TO ACCOMMODATE THE NEW WORK SHOWN ON ALL
CONSULTANT DRAWINGS. MAKE GOOD ALL SUBSTRATES AND FINISHES TO
MATCH EXISTING.

7. DEMOLITION WORK SHALL NOT BEGIN UNTIL SUCH TIME AS ALL
TEMPORARY HOARDINGS, BARRICADES, SECURITY DEVICES, WAYFINDING
AND SAFETY SIGNAGE IS IN PLACE. EXACT LOCATION AND TYPE OF
CONSTRUCTION HOARDING C/W DOOR LOCATIONS TO BE COORDINATED
ON SITE WITH CONSULTANTS AND OWNER PRIOR TO INSTALLATION.

6. THE CONSULTANT DOES NOT WARRANT THE ACCURACY OF EXISTING
DRAWINGS, DIMENSIONS OR MATERIALS REPRESENTED ON THE
DRAWINGS. DRAWINGS SHOWING EXISTING CONDITIONS ARE PROVIDED
FOR THE CONTRACTORS' CONVENIENCE.

5. ALL HAZARDOUS ABATEMENT TO BE PERFORMED IN ACCORDANCE WITH
WORK PROCEDURES AS DEFINED BY THE APPLICABLE WORKERS
COMPENSATION BOARD AND THE APPLICABLE OCCUPATIONAL HEALTH AND
SAFETY REGULATION HAVING JURISDICTION.

4. CONTRACTOR TO REPORT ALL DISCREPANCIES IN THE DEMOLITION
DRAWINGS TO THE ARCHITECT PRIOR TO PROCEEDING WITH THE
DEMOLITION WORK IN AREAS IN QUESTION

3. REFER TO CIVIL, STRUCTURAL, MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL DEMOLITION NOT NECESSARILY SHOWN ON THE
ARCHITECTURAL DRAWINGS.

2. ITEMS INDICATED WITH KEY NOTES ARE INTENDED TO ASSIST THE
CONTRACTOR IN IDENTIFYING SPECIFIC CONDITIONS. DEMOLITION WORK IS
NOT LIMITED TO THE ITEMS INDICATED WITH KEY NOTES.

1. THE CONTRACTOR IS REQUIRED TO VISIT THE SITE TO ESTABLISH THE FULL
EXTENT OF THE WORK AND DEMOLITION REQUIRED. VISITS TO THE SITE
MUST BE SCHEDULE WITH THE OWNER.

D26 REMOVE EXISTING HEDGES AS REQUIRED FOR CONSTRUCTION AND

REPLACE AS REQUIRED

D25 REMOVE AND DISPOSE ROOF MECHANICAL UNITS. REFER TO M&E

REQUIREMENTS

D24 REMOVE AND DISPOSE OF EQUIPMENT,  FURNITURE AND

OVERGROWN LANDSCAPE IN COORDINATION WITH THE OWNER

D23 EXCAVATE THE AREA AS REQUIRED TO INSTALL NEW ELECTRICAL

UTILITIES. REFER TO ELECTRICAL DOCUMENTATION

D22 REMOVE THE EXISTING CURTAIN WALL SYSTEM INCLUDING TILE

INFILL AND BACKUP WITHIN THE CURTAIN WALL, SURFACED APPLIED

METAL SIDING, BLOCKING, TRIMS, ACCESSORIES, FLASHING,

CAULKING ETC. AND REMOVE THE EXISTING CURTAIN WALL...

D21 REMOVE EXISTING EXTERIOR WINDOW AND FRAME INCLUDING

INTERIOR SILLS, HEADERS, JAMBS, BLOCKING, TRIMS, ACCESSORIES,

FLASHING, CAULKING ETC. AND REMOVE EXISTING WINDOW

TREATMENT

D20 REMOVE / DEMOLISH EXISTING INTERIOR GLAZING AND FRAME.

REMOVE EXISTING INTERIOR GLAZING TREATMENT

D19 CREATE A NEW DOOR OPENING. REFER TO NEW FLOOR PLANS AND

DOOR SCHEDULE

D18 REMOVE / DEMOLISH EXISTING +/- 100mm HIGH CONCRETE LOCKER

BASES TO MAKE LEVEL WITH EXISTING FLOOR.

D17 REMOVE EXISITNG FIRE HOSE CABINET IN COORDINATION W/

MECHANICAL DRAWINGS

D16 REMOVE / DEMOLISH EXISTING METAL JAIL CELLS, BEDS AND

PLUMBING FIXTURES.

D15 REMOVE EXISTING WALL MOUNTED MIRRORS

D14 REMOVE / DEMOLISH  EXISTING WALL TILE FINISH

D13 REMOVE EXISTING SLAB

D12 REMOVE EXISTING CHIMNEY

D11 EXISTING SLAB TO BE CUT FOR NEW ELEVATOR INSTALLATION, REFER

TO NEW FLOOR PLANS FOR EXTENT

D10 REMOVE / DEMOLISH EXISTING RAMP

D9 REMOVE EXISTING RAILINGS

D8 REMOVE EXISTING ROOFING SYSTEM TO ACCEPT NEW ROOF.

D7 STAIR COMPONENTS INCLUDING TERRAZO FLOORING, BRICK WALLS

TO BE MAINTAINED AND PROTECTED

D6 REMOVE / DEMOLISH EXISTING MILLWORK IN ITS ENTIRETY:

INCLUDING UPPER AND LOWER CABINETS, COUNTERS,  CAULKING

ETC. COORDINATE MILWORK CONTAINING PLUMBING FIXTURE

REMOVALS W/ MECHANICAL DRAWINGS.

D5 REMOVE / DEMOLISH EXISTING METAL CAGE

D4 REMOVE EXISTING FINISH FLOOR BACK TO STABLE SUBSTRATE AND

PREPARE TO RECEIVE NEW FINISHES.

D3 REMOVE / DEMOLISH EXISTING CEILING.

D2 REMOVE EXISTING DOOR AND FRAME, INCLUDING SIDELIGHTS,

HARDWARE, TRIMS AND ACCESSORIES.

D1 REMOVE / DEMOLISH EXISTING INTERIOR PARTITION.
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11 REMOVE AND REPLACE FLOOR SLAB AS REQUIRED FOR M&E SERVICES

10 REMOVE / DEMOLISH EXISTING SLAB AS REQUIREDTO ACCOMMODATE
BELOW SLAB SERVICES AND SLAB PENETRATIONS. REFER TO MECHANICAL
AND ELECTRICAL DOCUMENTATION

9. THE CONTRACTOR SHALL DETERMINE THE DIVISION OF DEMOLITION WORK
BETWEEN THE VARIOUS TRADES. NOTWITHSTANDING, THE AGGREGATE OF
ALL DEMOLITION WORK REQUIRED TO SATISFACTORILY COMPLETE THE
EXECUTION OF ALL NEW WORK SHALL BE THE SOLE RESPONSIBILITY OF
THE CONTRACTOR.

8. THE CONTRACTOR SHALL COORDINATE AND EXECUTE ALL DEMOLITION
WORK AS REQUIRED TO ACCOMMODATE THE NEW WORK SHOWN ON ALL
CONSULTANT DRAWINGS. MAKE GOOD ALL SUBSTRATES AND FINISHES TO
MATCH EXISTING.

7. DEMOLITION WORK SHALL NOT BEGIN UNTIL SUCH TIME AS ALL
TEMPORARY HOARDINGS, BARRICADES, SECURITY DEVICES, WAYFINDING
AND SAFETY SIGNAGE IS IN PLACE. EXACT LOCATION AND TYPE OF
CONSTRUCTION HOARDING C/W DOOR LOCATIONS TO BE COORDINATED
ON SITE WITH CONSULTANTS AND OWNER PRIOR TO INSTALLATION.

6. THE CONSULTANT DOES NOT WARRANT THE ACCURACY OF EXISTING
DRAWINGS, DIMENSIONS OR MATERIALS REPRESENTED ON THE
DRAWINGS. DRAWINGS SHOWING EXISTING CONDITIONS ARE PROVIDED
FOR THE CONTRACTORS' CONVENIENCE.

5. ALL HAZARDOUS ABATEMENT TO BE PERFORMED IN ACCORDANCE WITH
WORK PROCEDURES AS DEFINED BY THE APPLICABLE WORKERS
COMPENSATION BOARD AND THE APPLICABLE OCCUPATIONAL HEALTH AND
SAFETY REGULATION HAVING JURISDICTION.

4. CONTRACTOR TO REPORT ALL DISCREPANCIES IN THE DEMOLITION
DRAWINGS TO THE ARCHITECT PRIOR TO PROCEEDING WITH THE
DEMOLITION WORK IN AREAS IN QUESTION

3. REFER TO CIVIL, STRUCTURAL, MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL DEMOLITION NOT NECESSARILY SHOWN ON THE
ARCHITECTURAL DRAWINGS.

2. ITEMS INDICATED WITH KEY NOTES ARE INTENDED TO ASSIST THE
CONTRACTOR IN IDENTIFYING SPECIFIC CONDITIONS. DEMOLITION WORK IS
NOT LIMITED TO THE ITEMS INDICATED WITH KEY NOTES.

1. THE CONTRACTOR IS REQUIRED TO VISIT THE SITE TO ESTABLISH THE FULL
EXTENT OF THE WORK AND DEMOLITION REQUIRED. VISITS TO THE SITE
MUST BE SCHEDULE WITH THE OWNER.

1 : 1001
LEVEL 1 DEMOLITION PLAN

D26 REMOVE EXISTING HEDGES AS REQUIRED FOR CONSTRUCTION AND

REPLACE AS REQUIRED

D25 REMOVE AND DISPOSE ROOF MECHANICAL UNITS. REFER TO M&E

REQUIREMENTS

D24 REMOVE AND DISPOSE OF EQUIPMENT,  FURNITURE AND

OVERGROWN LANDSCAPE IN COORDINATION WITH THE OWNER

D23 EXCAVATE THE AREA AS REQUIRED TO INSTALL NEW ELECTRICAL

UTILITIES. REFER TO ELECTRICAL DOCUMENTATION

D22 REMOVE THE EXISTING CURTAIN WALL SYSTEM INCLUDING TILE

INFILL AND BACKUP WITHIN THE CURTAIN WALL, SURFACED APPLIED

METAL SIDING, BLOCKING, TRIMS, ACCESSORIES, FLASHING,

CAULKING ETC. AND REMOVE THE EXISTING CURTAIN WALL...

D21 REMOVE EXISTING EXTERIOR WINDOW AND FRAME INCLUDING

INTERIOR SILLS, HEADERS, JAMBS, BLOCKING, TRIMS, ACCESSORIES,

FLASHING, CAULKING ETC. AND REMOVE EXISTING WINDOW

TREATMENT

D20 REMOVE / DEMOLISH EXISTING INTERIOR GLAZING AND FRAME.

REMOVE EXISTING INTERIOR GLAZING TREATMENT

D19 CREATE A NEW DOOR OPENING. REFER TO NEW FLOOR PLANS AND

DOOR SCHEDULE

D18 REMOVE / DEMOLISH EXISTING +/- 100mm HIGH CONCRETE LOCKER

BASES TO MAKE LEVEL WITH EXISTING FLOOR.

D17 REMOVE EXISITNG FIRE HOSE CABINET IN COORDINATION W/

MECHANICAL DRAWINGS

D16 REMOVE / DEMOLISH EXISTING METAL JAIL CELLS, BEDS AND

PLUMBING FIXTURES.

D15 REMOVE EXISTING WALL MOUNTED MIRRORS

D14 REMOVE / DEMOLISH  EXISTING WALL TILE FINISH

D13 REMOVE EXISTING SLAB

D12 REMOVE EXISTING CHIMNEY

D11 EXISTING SLAB TO BE CUT FOR NEW ELEVATOR INSTALLATION, REFER

TO NEW FLOOR PLANS FOR EXTENT

D10 REMOVE / DEMOLISH EXISTING RAMP

D9 REMOVE EXISTING RAILINGS

D8 REMOVE EXISTING ROOFING SYSTEM TO ACCEPT NEW ROOF.

D7 STAIR COMPONENTS INCLUDING TERRAZO FLOORING, BRICK WALLS

TO BE MAINTAINED AND PROTECTED

D6 REMOVE / DEMOLISH EXISTING MILLWORK IN ITS ENTIRETY:

INCLUDING UPPER AND LOWER CABINETS, COUNTERS,  CAULKING

ETC. COORDINATE MILWORK CONTAINING PLUMBING FIXTURE

REMOVALS W/ MECHANICAL DRAWINGS.

D5 REMOVE / DEMOLISH EXISTING METAL CAGE

D4 REMOVE EXISTING FINISH FLOOR BACK TO STABLE SUBSTRATE AND

PREPARE TO RECEIVE NEW FINISHES.

D3 REMOVE / DEMOLISH EXISTING CEILING.

D2 REMOVE EXISTING DOOR AND FRAME, INCLUDING SIDELIGHTS,

HARDWARE, TRIMS AND ACCESSORIES.

D1 REMOVE / DEMOLISH EXISTING INTERIOR PARTITION. MARK DATE DESCRIPTION

1 23-11-24 ISSUED FOR STAGE 3.3 COSTING

2 24-02-12 ISSUED FOR MOH STAGE 3.3

3 24-03-22 ISSUED FOR BUILDING PERMIT

4 24-09-18 ISSUED FOR TENDER

5 24-10-08 ISSUED FOR ADDENDUM #002

6 24-10-17 ISSUED FOR ADDENDUM #003
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11 REMOVE AND REPLACE FLOOR SLAB AS REQUIRED FOR M&E SERVICES

10 REMOVE / DEMOLISH EXISTING SLAB AS REQUIREDTO ACCOMMODATE
BELOW SLAB SERVICES AND SLAB PENETRATIONS. REFER TO MECHANICAL
AND ELECTRICAL DOCUMENTATION

9. THE CONTRACTOR SHALL DETERMINE THE DIVISION OF DEMOLITION WORK
BETWEEN THE VARIOUS TRADES. NOTWITHSTANDING, THE AGGREGATE OF
ALL DEMOLITION WORK REQUIRED TO SATISFACTORILY COMPLETE THE
EXECUTION OF ALL NEW WORK SHALL BE THE SOLE RESPONSIBILITY OF
THE CONTRACTOR.

8. THE CONTRACTOR SHALL COORDINATE AND EXECUTE ALL DEMOLITION
WORK AS REQUIRED TO ACCOMMODATE THE NEW WORK SHOWN ON ALL
CONSULTANT DRAWINGS. MAKE GOOD ALL SUBSTRATES AND FINISHES TO
MATCH EXISTING.

7. DEMOLITION WORK SHALL NOT BEGIN UNTIL SUCH TIME AS ALL
TEMPORARY HOARDINGS, BARRICADES, SECURITY DEVICES, WAYFINDING
AND SAFETY SIGNAGE IS IN PLACE. EXACT LOCATION AND TYPE OF
CONSTRUCTION HOARDING C/W DOOR LOCATIONS TO BE COORDINATED
ON SITE WITH CONSULTANTS AND OWNER PRIOR TO INSTALLATION.

6. THE CONSULTANT DOES NOT WARRANT THE ACCURACY OF EXISTING
DRAWINGS, DIMENSIONS OR MATERIALS REPRESENTED ON THE
DRAWINGS. DRAWINGS SHOWING EXISTING CONDITIONS ARE PROVIDED
FOR THE CONTRACTORS' CONVENIENCE.

5. ALL HAZARDOUS ABATEMENT TO BE PERFORMED IN ACCORDANCE WITH
WORK PROCEDURES AS DEFINED BY THE APPLICABLE WORKERS
COMPENSATION BOARD AND THE APPLICABLE OCCUPATIONAL HEALTH AND
SAFETY REGULATION HAVING JURISDICTION.

4. CONTRACTOR TO REPORT ALL DISCREPANCIES IN THE DEMOLITION
DRAWINGS TO THE ARCHITECT PRIOR TO PROCEEDING WITH THE
DEMOLITION WORK IN AREAS IN QUESTION

3. REFER TO CIVIL, STRUCTURAL, MECHANICAL AND ELECTRICAL DRAWINGS
FOR ADDITIONAL DEMOLITION NOT NECESSARILY SHOWN ON THE
ARCHITECTURAL DRAWINGS.

2. ITEMS INDICATED WITH KEY NOTES ARE INTENDED TO ASSIST THE
CONTRACTOR IN IDENTIFYING SPECIFIC CONDITIONS. DEMOLITION WORK IS
NOT LIMITED TO THE ITEMS INDICATED WITH KEY NOTES.

1. THE CONTRACTOR IS REQUIRED TO VISIT THE SITE TO ESTABLISH THE FULL
EXTENT OF THE WORK AND DEMOLITION REQUIRED. VISITS TO THE SITE
MUST BE SCHEDULE WITH THE OWNER.

1 : 1001
LEVEL 2 DEMOLITION PLAN

D26 REMOVE EXISTING HEDGES AS REQUIRED FOR CONSTRUCTION AND

REPLACE AS REQUIRED

D25 REMOVE AND DISPOSE ROOF MECHANICAL UNITS. REFER TO M&E

REQUIREMENTS

D24 REMOVE AND DISPOSE OF EQUIPMENT,  FURNITURE AND

OVERGROWN LANDSCAPE IN COORDINATION WITH THE OWNER

D23 EXCAVATE THE AREA AS REQUIRED TO INSTALL NEW ELECTRICAL

UTILITIES. REFER TO ELECTRICAL DOCUMENTATION

D22 REMOVE THE EXISTING CURTAIN WALL SYSTEM INCLUDING TILE

INFILL AND BACKUP WITHIN THE CURTAIN WALL, SURFACED APPLIED

METAL SIDING, BLOCKING, TRIMS, ACCESSORIES, FLASHING,

CAULKING ETC. AND REMOVE THE EXISTING CURTAIN WALL...

D21 REMOVE EXISTING EXTERIOR WINDOW AND FRAME INCLUDING

INTERIOR SILLS, HEADERS, JAMBS, BLOCKING, TRIMS, ACCESSORIES,

FLASHING, CAULKING ETC. AND REMOVE EXISTING WINDOW

TREATMENT

D20 REMOVE / DEMOLISH EXISTING INTERIOR GLAZING AND FRAME.

REMOVE EXISTING INTERIOR GLAZING TREATMENT

D19 CREATE A NEW DOOR OPENING. REFER TO NEW FLOOR PLANS AND

DOOR SCHEDULE

D18 REMOVE / DEMOLISH EXISTING +/- 100mm HIGH CONCRETE LOCKER

BASES TO MAKE LEVEL WITH EXISTING FLOOR.

D17 REMOVE EXISITNG FIRE HOSE CABINET IN COORDINATION W/

MECHANICAL DRAWINGS

D16 REMOVE / DEMOLISH EXISTING METAL JAIL CELLS, BEDS AND

PLUMBING FIXTURES.

D15 REMOVE EXISTING WALL MOUNTED MIRRORS

D14 REMOVE / DEMOLISH  EXISTING WALL TILE FINISH

D13 REMOVE EXISTING SLAB

D12 REMOVE EXISTING CHIMNEY

D11 EXISTING SLAB TO BE CUT FOR NEW ELEVATOR INSTALLATION, REFER

TO NEW FLOOR PLANS FOR EXTENT

D10 REMOVE / DEMOLISH EXISTING RAMP

D9 REMOVE EXISTING RAILINGS

D8 REMOVE EXISTING ROOFING SYSTEM TO ACCEPT NEW ROOF.

D7 STAIR COMPONENTS INCLUDING TERRAZO FLOORING, BRICK WALLS

TO BE MAINTAINED AND PROTECTED

D6 REMOVE / DEMOLISH EXISTING MILLWORK IN ITS ENTIRETY:

INCLUDING UPPER AND LOWER CABINETS, COUNTERS,  CAULKING

ETC. COORDINATE MILWORK CONTAINING PLUMBING FIXTURE

REMOVALS W/ MECHANICAL DRAWINGS.

D5 REMOVE / DEMOLISH EXISTING METAL CAGE

D4 REMOVE EXISTING FINISH FLOOR BACK TO STABLE SUBSTRATE AND

PREPARE TO RECEIVE NEW FINISHES.

D3 REMOVE / DEMOLISH EXISTING CEILING.

D2 REMOVE EXISTING DOOR AND FRAME, INCLUDING SIDELIGHTS,

HARDWARE, TRIMS AND ACCESSORIES.

D1 REMOVE / DEMOLISH EXISTING INTERIOR PARTITION.

D
N

MARK DATE DESCRIPTION

1 23-11-24 ISSUED FOR STAGE 3.3 COSTING

2 24-02-12 ISSUED FOR MOH STAGE 3.3

3 24-03-22 ISSUED FOR BUILDING PERMIT
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5 24-10-17 ISSUED FOR ADDENDUM #003



WTCHS                                                                                            SECTION 10 51 13 
West Toronto Community HC  METAL LOCKERS 
209 Mavety St.  Page 1 of 5 

  

HDR Architecture Associates, Inc. Issued for Addendum #003  2024-10-17  

SECTION 10 51 13 

METAL LOCKERS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Furnish all labor, materials, tools, equipment, and services for Metal Lockers, as indicated, in 

accordance with provisions of Contract Documents. 

B. Completely coordinate with work of other trades. 

1.2 QUALITY ASSURANCE 

A. Metal wall backing:  Specified in Section 09 22 16. 

B. Coordinate and direct installation of backing where required for lockers and accessories. 

1.3 SUBMITTALS 

A. Shop Drawings: 

1. Indicate elevations, layouts, base conditions and trim. 

B. Samples: 

1. Full range of colors for selection. 

PART 2 - PRODUCTS 

2.1 ACCEPTABLE MANUFACTURERS 

A. Standard Metal Lockers: 

1. Base: 

a. Penco Products. 

2. Optional: 

a. Republic Storage Systems. 

b. Lyon Metal Products. 

c. List Industries. 

B. Other manufacturers desiring approval comply with Section 01 25 00. 

2.2 WARRANTY 

A. Lifetime Product Warranty against defects in material and workmanship for life of product when used in 

accordance with manufacturers specifications and operating instructions. 

2.3 MATERIALS 

A. Sheet steel: 

1. Cold rolled for doors and door frames. 

2. Cold rolled or annealed for other parts. 

3. All free from surface imperfections. 

B. Fasteners: 

1. Cadmium plated steel, including washers. 

2. Exposed bolt heads, slot-less type. 

3. Provide lock washers for nuts on moving parts. 
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4. Do not expose bolts or rivet heads on fronts of lockers or frames. 

C. Frames: 

1. Minimum 1.5mm 0.060 IN (16 GA) channels or 2.3mm 0.093 IN (12 GA) angles, with corners 

electrically welded to form solid one piece structure. 

2. Door stops at door openings. 

3. Provide minimum 1.5mm 0.060 IN (16 GA) horizontal members between doors of multiple-tier 

lockers, or other method, to ensure rigidity. 

4. Provide cushioning bumpers at top and bottom of door frame. 

5. Extend vertical members to floor to form 150mm 6 IN legs. 

6. Provide adjusting devices at legs to permit leveling. 

D. Backs and sides: 

1. Minimum 0.6mm 0.024 IN (24 GA) steel. 

2. Flange backs on vertical edges and sides where they inter-member with backs, making double 

flanged rear corners. 

E. Exposed ends of lockers:  Minimum 1.5mm 0.060 IN (16 GA). 

F. Tops, bottoms and shelves:  Minimum 0.6mm 0.024 IN (24 GA) steel, flanged on all sides. 

G. Continuous Sloping Tops: 

1. Continuous sloped, minimum 0.9mm 0.036 IN (19 GA) steel. 

2. Provide end closure pieces, corner and other fillers. 

H. Doors: 

1. One piece, 1.9mm 0.074 IN (14 GA) steel, flanged at all edges. 

2. Reinforce inside of doors with minimum 0.9mm 0.036 IN (20 GA) vertical or horizontal steel 

channel as required by configuration. 

3. Construct to prevent springing. 

4. Door swing:  180 DEG. 

5. Stamped louvered vents in door faces. 

6. Double tier lockers:  Minimum 6 louver openings top and bottom of each door. 

I. Door Hinges: 

1. Heavy duty, steel, full loop, 5-knuckle, tight pin. 

2. Minimum 1.3mm 0.050 IN thick, 50mm 2 IN high. 

3. Minimum 3 hinges per door 1065mm 42 IN high and over. 

4. Minimum 2 hinges for other doors. 

J. Base Closure: 

1. Fill spaces between legs with minimum 0.8mm 0.032 IN (20 GA) steel. 

2. Cover entire front and exposed ends of lockers. 

3. Flange bottoms inward for stiffening. 

4. Factory finish base to match lockers. 

K. Trim for Lockers shown to be recessed into surrounding wall: 

1. Minimum 1.0mm 0.042 IN (18 GA) steel. 

2. Provide at jambs and head of recessed lockers. 

3. 50mm 2 IN or 75mm 3 IN wide as necessary. 

4. Factory finish to match lockers. 

5. Secure to lockers with concealed fastening clips. 

L. Latching: 

1. Automatic, pry resistant latch and pull. 

2. Rubber silencers. 

3. Chromium plated or stainless steel, heavy duty, vandal-proof lift-up handle, containing strike and 

hole for padlock. 

4. Enclose latch on 4 sides in a boxed receptacle in lock bar channel, and engaging latch hooks with 

polyethylene guides. 
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5. 2 point latching for double tier lockers. 

M. Accessible Lockers: 

1. Provide fully ADA/ANSI-compliant units.  

2. Requirements of Accessible Lockers: 

a. Recessed handles or of type that meets criteria of ADA/ANSI standards. 

b. Apply appropriate symbol sign on exterior face of door. 

c. Locker bottoms:  Not less than 230mm 15 IN AFF or include an additional shelf located at 

230mm 15 IN AFF. 

d. Double Tier lockers: 

1) Accessible compartment may not be in the upper tier. 

N. Description of Locking Type(s): 

1. General: 

a. Refer to schedule for indication of where the following Type(s) are required. 

2. Padlock Tabs (padlock by others):   

a. Latch pull with hole to accept padlock. 

b. Padlock provided by Owner/others. 

c. Provide where scheduled. 

O. Accessories:  Furnish each locker with following: 

1. Full-height, 2-tier and 3-tier lockers: 

a. Provide (1) double-prong wall hook at back. 

b. Provide (1) single-prong wall hook at each side wall (2 total). 

2. For Full-height lockers only: 

a. Provide Hat shelf. 

3. For Full-height lockers which are 460mm 18 IN and deeper: 

a. Provide hanger rod, in lieu of back hook. 

P. Number plates: 

1. Manufacturer's etched or stamped, non-ferrous metal number plates. 

2. Three digit numerals minimum 13mm 1/2 IN high. 

3. Sequence numbers as directed by Architect. 

4. Attach plates centered, near top of each locker door, with 2 fasteners of same finish as number plate. 

5. No manufacturer's name allowed. 

Q. Sealant:  Specified in Section 07 92 16. 

2.4 FABRICATION 

A. General: 

1. Fabricate metal lockers square, rigid, and without warp and with metal faces flat and free of dents or 

distortion.  

2. Make exposed metal edges safe to touch and free of sharp edges and burrs.  

3. Form body panels, doors, shelves, and accessories from one-piece steel sheet. 

4. Provide fasteners, filler plates, supports, clips, and closures as required for complete installation. 

5. Factory-weld frame members of each metal locker together to form a rigid, one-piece assembly.  

Weld, bolt, or rivet other joints and connections. 

6. Grind exposed welds flush. 

B. Continuous Base:   

1. Form into channel profile for stiffness. 

2. Fabricate in lengths as long as practical. 

3. Finish:  Match lockers. 

C. Continuous Sloping Tops: 

1. Fabricate in lengths as long as practical, without visible fasteners at splice locations. 

2. Finish:  Match lockers. 

3. Miter corner filler pieces. 
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D. Finish:  Apply baked on enamel finish to all surfaces, exposed and concealed, except plated and non-

ferrous metal. 

E. Colors:  As selected by Architect from manufacturer's standard color line. 

2.5 LOCKER SCHEDULE 

Locker Schedule – Metal Lockers 

Room# Room Name 
Frame 
QTY 

Frame Dimensions 
(Overall) 

Frame 
Config 

Total 
Units 

Lock Type REMARKS 

200 
Staff Lounge / 
Lunch Room 

11 Ref. 5A/A-400 2-Tier 22 
Padlock 

Hasp 
 

        

General Notes: 

"Frame QTY" refers to the number of locker frames. (a “frame” may be subdivided in to multiple locker compartments) 

“Frame Dimension” refers to overall dimension.  To determine approximate height of individual compartments:  Divide overall frame height 
by the number of tiers. 

"Total Units" refers to the total number of individual locker compartments. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine walls, floors, and support bases, with installer present, for compliance with requirements for 

installation tolerances and other conditions affecting performance of the work. 

B. Insure that adequate wall backing has been installed. 

C. Correct unsatisfactory conditions. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Install lockers plumb, level, rigid, and flush, in accordance with the manufacturer's instructions. 

B. Conceal all fasteners wherever possible. 

C. Install trim, filler, closure and metal base pieces with concealed fasteners to provide flush, hairline joint 

against adjacent surfaces. 

D. Install fixed benches by anchoring to floor construction or to lockers where indicated. 

E. Benches with Floor Pedestals:   

1. Locate at least two pedestals for each bench section, uniformly spaced not more than 1830mm 6 FT 

apart.  

2. Securely fasten tops of pedestals to undersides of bench tops, and anchor bases to floor. 

3. Seal flange to floor with sealant specified in Section 07 92 16. 

F. Freestanding Benches:  Place benches in locations indicated on drawings. 

3.3 ADJUSTING, CLEANING, AND PROTECTION 

A. Clean, lubricate, and adjust hardware. 

1. Adjust doors and latches to operate easily without binding. 

2. Verify that integral locking devices operate properly. 
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B. Protect metal lockers from damage, abuse, dust, dirt, stain, or paint. 

1. Do not permit use during construction. 

C. Touch up marred finishes, or replace metal lockers that cannot be restored to factory-finished 

appearance. 

1. Use only materials and procedures recommended or furnished by locker manufacturer. 

END OF SECTION 


