
 

 

 

 
 
 
 
ADDENDUM 

To: ATA Architects Inc. No.: 
 

ADD-M03 

 
 

211 Lakeshore Road East 
Oakville, Ontario L6J 1H7 

Date: November 4, 2024 

 
 

Project: Fire Hall 7-1 835 Clark 
Ave. W., Vaughan, ON Fax/Email: 

 
mark@ataarchitectsinc.com  

Attention: Mark Driedger  

From: Cassandra Kani-Sanchez Project No.: 2021-0158 

 
This Addendum shall be attached to the drawings and specifications and shall form an 
integral part of the Contract Documents. The contents of this Addendum shall be 
brought to the attention of all concerned. 
 
 
1. Specifications 

1.1. Specification – Tender Form – Division 23 – HVAC (specification re-issued) 

1.1.1. AAON added as acceptable alternate manufacturer for packaged outdoor 
HVAC units. 

1.1.2. AAON and Captivaire added as acceptable alternate manufacturers for 
packaged outdoor HVAC units (heating only). 

2. Drawings 

2.1. Drawing MD101 – Ground Floor Plumbing & Drainage Demo (drawing re-
issued) 

2.1.1. Drawing Note 4 revised, in its entirety, to read “Existing storm drain to remain. 
Remove and replace existing roof drains; connect to existing maintained 
storm drain piping below roof. Note that this Scope of Work is excluded from 
the Base Bid Price, to be paid by Cash Allowance under Section 01 21 00 
Allowances.”  

2.1.2. Drawing Note 13, deleted, in their entirety, the final three sentences of this 
Note and substitute with “Additional costs incurred from Gas Utility for 
upgrades wall be covered by Cash Allowance under Section 01 21 00.” 

2.1.3. Drawing Note 14, revised, in its entirety, to read “remove and replace existing 
block storm main below slab. Prior to cutting Contractor to scan / X-ray to 
determine exact location and any potential other below slab services. Base 
Bid Price to include for this Scope of Work.” 



No.: ADD-M03 

To: ATA Architects Inc. 

Attention: Mark Driedger 

Date: November 4, 2024 

Project No.: 2021-0158 

 

 2 

2.2. Drawing MD102 – Ground Floor Plumbing & Drainage Demo (drawing re-
issued) 

2.2.1. Drawing Note 4, revised, in its entirety, to read “Existing storm drain to 
remain. Remove and replace existing roof drains; connect to existing 
maintained storm drain piping below roof. Note that this Scope of Work is 
excluded from the Base Bid Price, to be paid by Cash Allowance under 
Section 01 21 00 Allowances.” 

2.3. Drawing MD103 – Ground Floor Plumbing & Drainage Demo (drawing re-
issued) 

2.3.1. Drawing Note 2, revised, in its entirety, to read “Existing storm drain to 
remain. Remove and replace existing roof drains; connect to existing 
maintained storm drain piping below roof. Note that this Scope of Work is 
excluded from the Base Bid Price, to be paid by Cash Allowance under 
Section 01 21 00 Allowances.” 

2.4. Drawing M100 – Ground Floor Plumbing & Drainage (drawing re-issued) 

2.4.1. Drawing Note 9, revised, in its entirety, to read “Replace existing blocked 
storm main below slab. Base Bid Price to include for this Scope of Work.” 

2.5. Drawing M101 – Ground Floor Plumbing & Drainage (drawing re-issued) 

2.5.1. Drawing Note 3, revised, in its entirety, to read “Existing storm drain to 
remain. Remove and replace existing roof drains; connect to existing 
maintained storm drain piping below roof. Note that this Scope of Work is 
excluded from the Base Bid Price, to be paid by Cash Allowance under 
Section 01 21 00 Allowances.” 

2.5.2. Drawing Note 13, deleted, in their entirety, the final three sentences of this 
Note and substitute with “Additional costs incurred from Gas Utility for 
upgrades wall be covered by Cash Allowance under Section 01 21 00.”. 

2.6. Drawing M102 – Second Floor Plumbing & Drainage (drawing re-issued) 

2.6.1. Drawing Note 11, revised, in its entirety, to read “Existing storm drain to 
remain. Remove and replace existing roof drains; connect to existing 
maintained storm drain piping below roof. Note that this Scope of Work is 
excluded from the Base Bid Price, to be paid by Cash Allowance under 
Section 01 21 00 Allowances.” 

2.6.2. Drawing Note 12, revised, in its entirety, to read “Remove and replace 
existing roof drains as required to facilitate roof waterproofing scope by 
others. Connect to existing storm drain piping below roof. Note that this 
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Scope of Work is excluded from the Base Bid Price, to be paid by Cash 
Allowance under Section 01 21 00 Allowances.” 

2.7. Drawing M103 – Roof Plumbing & Drainage (drawing re-issued) 

2.7.1. Drawing Note 2, revised, in its entirety, to read “Remove and replace existing 
roof drains as required to facilitate roof waterproofing scope by others. 
Connect to existing storm drain piping below roof. Note that this Scope of 
Work is excluded from the Base Bid Price, to be paid by Cash Allowance 
under Section 01 21 00 Allowances.” 

2.8. Drawing M301 – Ground Floor HVAC (drawing re-issued) 

2.8.1. Drawing Note 9, deleted, in their entirety, the final three sentences of this 
Note and substitute with “Note that this Scope of Work is excluded from the 
Base Bid Price, to be paid by Cash Allowance under Section 01 21 00 
Allowances.” 

2.9. Drawing M303 – Roof HVAC (drawing re-issued) 

2.9.1. Drawing Note 16, deleted, in their entirety, the final three sentences of this 
Note and substitute with “Note that this Scope of Work is excluded from the 
Base Bid Price, to be paid by Cash Allowance under Section 01 21 00 
Allowances.” 

2.10. Drawing M602 – Schematics II (drawing re-issued) 

2.10.1. Revised drawing note within Detail I/M602 regarding removal and 
replacement of existing gas meter and PRV. The final three sentences of the 
note have been deleted and substituted with “Additional costs incurred from 
Gas Utility for upgrades will be covered by Cash Allowance under Section 01 
21 00.” 

 
End of Addendum 
 

 
 
 
 
 

SEAL: 

04.11.2024
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Equipment 

Manufacturer on 
which the Contract 
Documents are 
based 

Acceptable 
Alternate 
Manufacturers 

Further 
Alternative 
Manufacturers 

Net Cost 
Difference 

Cabinet Unit 
Heaters 

• Sigma • Engineered Air 
• Trane 
• Rosemex 
• Dunham-Bush 
• Modine 
• Rittling 

___________ - $_________ 

Unit Heaters 
(Hot water) 

• Sigma • Engineered Air 
• Trane 
• Rosemex 
• Dunham-Bush 
• Modine 
• Rittling 

___________ - $_________ 

Radiant Panel 
Heaters 

• Runtal • Hudevad 
___________ - $_________ 

Gas-Fired 
Humidifiers 

• Dri-Steem 
 

• Condair  
• Engineered Air 
• Armstrong 

International  

___________ - $_________ 

Packaged 
Outdoor HVAC 
Units 

• Daikin  • Lennox 
• Carrier 
• York 
• Trane 
• Rheem 
• AAON 

 
 
___________ 

 
 
- $_________ 

Packaged 
Outdoor HVAC 
Units (Heating 
Only) 

• Modine • Daikin 
• Lennox 
• Carrier 
• York 
• Trane 
• Rheem 
• Engineered Air 
• AAON 
• Captivaire 

 
 
___________ 

 
 
- $_________ 

Centrifugal 
Fans 

• Cook • Greenheck 
• Twin City 

___________ - $_________ 

Air Circulator 
Fans 

• Cook • Greenheck 
• Twin City 

___________ - $_________ 

Air Filters • American Air Filter  • Camfil  ___________ - $_________ 
Fire Dampers • Ruskin • Nailor Ind 

• Price 
• Greenheck 
• Alumavent 

___________ - $_________ 
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. DRAWING ONLY SHOWS THE 
INTENT OF PIPE ROUTING.

4. PROVIDE WATER HAMMER ARRESTORS IN ACCORDANCE WITH PLUMBING AND DRAINAGE INSTITUTE 
STANDARD PDI-WH201 AND MANUFACTURER'S INSTRUCTIONS. WATER HAMMER ARRESTORS SHALL BE 
STAINLESS STEEL CONSTRUCTION WITH NESTING BELLOWS PRECHARGED WITH AIR - WADE 
`SHOCKSTOP' OR EQUAL.

5. PRIME AND VENT ALL FLOOR DRAINS AND HUB DRAINS.

6. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

7. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

8. REMOVAL AND REPLACEMENT OF THE CEILING TILES NOT BY DIVISION 22.

9. ITEMS NOT SHOWN TO BE REMOVED SHALL REMAIN

GENERAL NOTES:

REMOVE EXISTING COUNTER SINK, WATERCLOSET, AND LAVATORY COMPLETE WITH ASSOCIATED 
DOMESTIC COLD AND HOT WATER PIPING.  ALL PIPING SHALL BE REMOVED BACK TO MAIN AND CAPPED. 
ASSOCIATED SANITARY DRAIN AND SANITARY VENT PIPING SHALL BE REMOVED AS FAR BACK AS 
POSSIBLE TO THE MAIN BUILDING RISER AND CAPPED. INSULATION, HANGERS AND SUPPORT NOT BEING 
REUSED AS PART OF THIS CONTRACT SHALL BE REMOVED FROM SITE. ALLOW FOR TRENCHING AND 
BACKFILL OF EXISTING FLOOR SLAB.

REMOVE EXISTING FLOOR DRAIN AND CAP PIPE. ALLOW FOR TRENCHING AND BACKFILL OF EXISTING 
FLOOR SLAB.

REMOVE EXISTING WASHING MACHINE COMPLETE WITH ASSOCIATED DOMESTIC COLD AND HOT WATER 
PIPING.  ALL PIPING SHALL BE REMOVED BACK TO MAIN AND CAPPED. ASSOCIATED SANITARY AND 
SANITARY VENT PIPING SHALL BE REMOVED AS FAR BACK AS POSSIBLE TO THE MAIN BUILDING RISER 
AND CAPPED. INSULATION, HANGERS AND SUPPORT NOT BEING REUSED AS PART OF THIS CONTRACT 
SHALL BE REMOVED FROM SITE. ALLOW FOR TRENCHING AND BACKFILL OF EXISTING FLOOR SLAB.

EXISTING STORM DRAIN TO REMAIN. REMOVE AND REPLACE EXISTING ROOF DRAINS; CONNECT TO 
EXISTING MAINTAINED STORM DRAIN PIPING BELOW ROOF. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES. (TYPICAL)

REMOVE EXISTING GAS FIRED DOMESTIC HOT WATER TANK AND RECIRC. PUMP. REMOVE ANY HOT AND 
COLD WATER PIPING, INSUALTION, HANGERS AND SUPPORTS NOT BEING REUSED AS PART OF THIS 
CONTRACT TO BE REMOVED FROM SITE.

REMOVE EXISTING MOP SINK COMPLETE WITH ASSOCIATED DOMESTIC COLD AND HOT WATER PIPING.  
ALL PIPING SHALL BE REMOVED BACK TO MAIN AND CAPPED. ASSOCIATED SANITARY DRAIN AND 
SANITARY VENT PIPING SHALL BE REMOVED AS FAR BACK AS POSSIBLE TO THE MAIN BUILDING RISER 
AND CAPPED. INSULATION, HANGERS AND SUPPORT NOT BEING REUSED AS PART OF THIS CONTRACT 
SHALL BE REMOVED FROM SITE. ALLOW FOR TRENCHING AND BACKFILL OF EXISTING FLOOR SLAB.

EXISTING EMERGENCY EYE WASH AND SHOWER TO BE RELOCATED.

REMOVE EXISTING TRENCH DRAIN AND CAP SANITARY PIPE. ALLOW FOR TRENCHING AND BACKFILL OF 
EXISTING FLOOR SLAB.

EXISTING TRENCH DRAIN TO REMAIN. (TYPICAL FOR 3) DRAINS TO BE CLEANED.

EXISTING FIRE TRUCK FILL LINE TO BE REMOVED.

EXISTING DCW LINE C/W BFP AND HOSE BIBBS TO REMAIN.

EXISTING FLOOR DRAIN TO REMAIN.

EXISTING GAS METER AND PRV. REMOVE ALL EXISTING GAS LINES FROM EQUIPMENT (RTU, BOILER, 
GENERATOR) BACK TO METER. EXISTING GAS METER AND PRV TO BE REMOVED AND NEW TO BE 
INSTALLED FOR NEW GAS LOAD. CONTRACTOR TO COORDINATE WITH ENBRIDGE. ADDITIONAL COSTS 
INCURRED FROM GAS UTILITY FOR UPGRADES WALL BE COVERED BY CASH ALLOWANCE UNDER SECTION 
01 21 00.

REMOVE AND REPLACE EXISTING BLOCKED STORM MAIN BELOW SLAB. PRIOR TO CUTTING CONTRACTOR 
TO SCAN / X-RAY TO DETERMINE EXACT LOCATION AND ANY POTENTIAL OTHER BELOW SLAB SERVICES. 
BASE BID PRICE TO INCLUDE FOR THIS SCOPE OF WORK.

RESERVED.

EXISTING DCW TO CONNECT TO NEW DCW DISTRIBUTION. 

DRAWING NOTES:

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.

ATA ARCHITECTS

SEALS

PROJECT 

DRAWING 

DRAWN 

SCALE

DATE

CHECKED 

PROJECT 

DRAWING 

ATA ARCHITECTS INC.

OAKVILLE OFFICE:

211 LAKESHORE ROAD EAST,

OAKVILLE ONTARIO L6J 1H7

T 905 849 6986

E admin@ataarchitectsinc.com 

www.ataarchitectsinc.ca
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REVISION TABLE
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1 2022/07/12 ISSUED FOR 30% CD
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3 2023/04/17 ISSUED FOR CLASS A COSTING

4 2023/09/01 ISSUED FOR PROGRESS

5 2023/11/28 ISSUED FOR TENDER PACKAGE 100%
REVIEW SET

6 2024/03/01 ISSUED FOR TENDER DRAFT

7 2024/03/15 ISSUED FOR CLASS B COSTING

8 2024/04/22 RE-ISSUED FOR CLASS B COSTING

9 2024/05/31 ISSUED FOR CLASS A COSTING

10 2024/06/19 RE-ISSUED FOR CLASS A COSTING

11 2024/08/21 ISSUED FOR TENDER

12 2024/11/04 ISSUED FOR ADD-M03

12

12

04.11.2024
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. DRAWING ONLY SHOWS THE 
INTENT OF PIPE ROUTING.

4. PROVIDE WATER HAMMER ARRESTORS IN ACCORDANCE WITH PLUMBING AND DRAINAGE INSTITUTE 
STANDARD PDI-WH201 AND MANUFACTURER'S INSTRUCTIONS. WATER HAMMER ARRESTORS SHALL BE 
STAINLESS STEEL CONSTRUCTION WITH NESTING BELLOWS PRECHARGED WITH AIR - WADE 
`SHOCKSTOP' OR EQUAL.

5. PRIME AND VENT ALL FLOOR DRAINS AND HUB DRAINS.

6. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

7. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

8. REMOVAL AND REPLACEMENT OF THE CEILING TILES NOT BY DIVISION 22.

9. ITEMS NOT SHOWN TO BE REMOVED SHALL REMAIN

GENERAL NOTES:

EXISTING PLUMBING AND DRAINAGE LINES TO REMAIN.

REMOVE EXISTING COUNTER SINK COMPLETE WITH ASSOCIATED DOMESTIC COLD AND HOT WATER 
PIPING.  ALL PIPING SHALL BE REMOVED BACK TO MAIN AND CAPPED. ASSOCIATED SANITARY AND 
SANITARY VENT PIPING SHALL BE REMOVED AS FAR BACK AS POSSIBLE TO THE MAIN BUILDING RISER 
AND CAPPED. INSULATION, HANGERS AND SUPPORT NOT BEING REUSED AS PART OF THIS CONTRACT 
SHALL BE REMOVED FROM SITE. 

EXISTING 75∅ SANITARY VENT LINE UP THROUGH ROOF TO REMAIN. (TYPICAL FOR 2)

EXISTING STORM DRAIN TO REMAIN. REMOVE AND REPLACE EXISTING ROOF DRAINS; CONNECT TO 
EXISTING MAINTAINED STORM DRAIN PIPING BELOW ROOF. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES. (TYPICAL)

REMOVE EXISTING MOP SINK 

38∅ VENT FROM BELOW TO REMAIN.

EXISTING SHOWER DRAIN TO REMAIN. (TYPICAL)

EXISTING FLOOR DRAIN TO REMAIN. (TYPICAL)

REMOVE EXISTING LAVATORY. (TYPICAL)

REMOVE EXISTING WATER CLOSET. (TYPICAL)   

REMOVE EXISTING SHOWER HEAD AND VALVE.   

REMOVE EXISTING GAS PIPE SERVING THE KITCHEN STOVE FROM THE BUILDING.

DRAWING NOTES:

1

2

3

4

5

6

7

8

9

10

11

12

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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REVIEW SET
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7 2024/03/15 ISSUED FOR CLASS B COSTING

8 2024/04/22 RE-ISSUED FOR CLASS B COSTING
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EXISTING 75∅ SANITARY VENT LINE UP THROUGH ROOF TO REMAIN. (TYPICAL FOR 2)

EXISTING STORM DRAIN TO REMAIN. REMOVE AND REPLACE EXISTING ROOF DRAINS; CONNECT TO 
EXISTING MAINTAINED STORM DRAIN PIPING BELOW ROOF. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES. (TYPICAL)

DRAWING NOTES:

1

2

1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. DRAWING ONLY SHOWS THE 
INTENT OF PIPE ROUTING.

4. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

GENERAL NOTES:

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.

ATA ARCHITECTS

SEALS

PROJECT 

DRAWING 

DRAWN 

SCALE

DATE

CHECKED 

PROJECT 

DRAWING 

ATA ARCHITECTS INC.

OAKVILLE OFFICE:

211 LAKESHORE ROAD EAST,

OAKVILLE ONTARIO L6J 1H7

T 905 849 6986

E admin@ataarchitectsinc.com 

www.ataarchitectsinc.ca

1 : 100

C
:\
U
se
rs
\
N
ic
o
le
A
\
D
o
c
u
m
e
n
ts
\
2
0
2
1
-0
1
5
8
 N
e
t 
Ze
ro
 E
n
e
rg
y
 -
 F
H
 7
-1
 -
 M
E
v
2
1
_
n
ic
o
le
.a
n
d
ra
d
e
M
P
5
H
Z.
rv
t

0
4
/1
1
/2
0
2
4
 1
1
:4
9
:0
7
 A
M

MD103

ROOF PLUMBING & DRAINAGE

DEMO

2021-0158

FIRE STATION 7-1

FACILITY RENEWAL

JULY 2022

CKS

CAD

835 CLARK AVENUE WEST

THORNHILL, ONTARIO

1 : 100MD103

ROOF LEVEL1

REVISION TABLE

No. DATE REMARK

1 2022/07/12 ISSUED FOR 30% CD

2 2022/09/09 ISSUED FOR 60% CD

3 2023/04/17 ISSUED FOR CLASS A COSTING

4 2023/09/01 ISSUED FOR PROGRESS

5 2023/11/28 ISSUED FOR TENDER PACKAGE 100%
REVIEW SET

6 2024/03/01 ISSUED FOR TENDER DRAFT

7 2024/03/15 ISSUED FOR CLASS B COSTING

8 2024/04/22 RE-ISSUED FOR CLASS B COSTING

9 2024/05/31 ISSUED FOR CLASS A COSTING

10 2024/06/19 RE-ISSUED FOR CLASS A COSTING

11 2024/08/21 ISSUED FOR TENDER

12 2024/11/04 ISSUED FOR ADD-M03

12

04.11.2024



1A 2 2A 3 3A 4

A

A1

B

C

D

E

1

FD

W
C

-1

L-
2

C
S-1

FD

2

75ø

75ø

FD

FD

FD

FD

SH
-1

W
C

-1
L-

1J-
1

J-
1

SS
-1

FD

SH
-1

W
C

-1

L-
1

7
5

ø

7
5

ø

1

75ø

7
5

ø

100ø

100ø

1
0

0
ø

75ø

FD

75ø

75ø

C.T.E. C.T.E. C.T.E.

C.T.E. 75øC.T.E.

C.T.E.

EXISTING BURIED STORM LINE 
OUT TO CIVIL CONNECTION

EXISTING BURIED SANITARY 
LINE OUT TO CIVIL CONNECTION

100⌀ SANITARY DRAIN TO CONNECT
TO EXISTING DRAIN 

H
D

75ø

75ø

75ø

3

W
-1

C.O.

C.O.

C.O.

C.O.

4

5

C.T.E.

150ø

EXISTING 25⌀ DCW UP

75ø

C.T.E.

75ø

6

7

FF
D

100ø

8

APPROXIMATE LOCATION OF 
TRAILER ABOVE (SHOWN FOR 
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100Ø SAN SERVICE BY SITE 
SERVICES CONTRACTOR 

TO MANHOLE

BURIED DCW PIPE BY SITE 
SERVICES CONTRACTOR

CONNECT BURIED TEMPORARY DCW 
PIPE TO CAPPED CONNECTION BY SITE 
SERVICES CONTRACTOR.
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150Ø STM FROM ABOVE
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. DRAWING ONLY SHOWS THE 
INTENT OF PIPE ROUTING.

4. PROVIDE WATER HAMMER ARRESTORS IN ACCORDANCE WITH PLUMBING AND DRAINAGE INSTITUTE 
STANDARD PDI-WH201 AND MANUFACTURER'S INSTRUCTIONS. WATER HAMMER ARRESTORS SHALL BE 
STAINLESS STEEL CONSTRUCTION WITH NESTING BELLOWS PRECHARGED WITH AIR - WADE 
'SHOCKSTOP' OR EQUAL.

5. PRIME AND VENT ALL EXISTING AND NEW FLOOR DRAINS AND HUB DRAINS.

6. FLOOR DRAINS, HUB DRAINS AND FUNNEL FLOOR DRAINS IN MECHANICAL ROOMS SHALL BE 100⌀. ALL 

OTHER FLOOR DRAINS, HUB DRAINS, AND FUNNEL FLOOR DRAINS SHALL BE 75⌀.

7. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING. CONTRACTOR 
SHALL INFORM CONSULTANT OF POSSIBLE INTERFERENCE.

8. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

9. REMOVE AND REPLACE EXISTING SHUTOFF VALVES.

GENERAL NOTES:

PROVIDE NEW DRAINS IN EXISTING FLOOR SLAB. ALLOW FOE X-RAY/SCANNING, TRENCHING, AND 
BACKFILL OF EXISTING FLOOR SLAB. (TYPICAL)

EXTEND SANITARY DRAIN TO CONNECT TO EXISTING SANITARY DRAINS IN FLOOR SLAB. ALLOW FOR X-RAY 
/ SCANNING. TRENCHING, AND BACKFILL OF EXISTING FLOOR SLAB. (TYPICAL)

CAP EXISTING SANITARY LINES FROM REMOVED FIXTURES.

EXISTING FLOOR DRAIN TO REMAIN.

DCW, DHW AND DHWR LINES TRENCHED IN FLOOR SLAB UP TO KITCHEN ISLAND SINK.

PROVIDE 20Ø TEMPORARY DCW SERVICE ROUTED BELOW SLAB FROM DOWNSTREAM OF EXISTING METER 
TO MOBILE HOME TRAILER CONNECTION FOR THE COURSE OF CONSTRUCTION TO BE REMOVED AND 
CAPPED WITHIN MECHANICAL ROOM AFTER CONSTRUCTION COMPLETION. APPROXIMATE LOCATION 
SHOWN FOR REFERENCE. EXACT ROUTING TO BE DETERMINED ON SITE BY CONTRACTOR. COORDINATE 
ROUTING WITH ELECTRICAL TRADE TO AVOID CROSSOVER WITH TEMPORARY POWER SERVICE ROUTING.

PROVIDE 100Ø TEMPORARY SANITARY DRAIN PIPE ROUTED BELOW SLAB FROM MOBILE HOME TRAILER 
CONECTION TO MANHOLE FOR THE COURSE OF CONSTRUCTION. TO BE TERMINATED WITH CLEANOUT 
AFTER CONSTRUCTION COMPLETION AND TO REMAIN BELOW SLAB FOR FUTURE. APPROXIMATE 
LOCATION SHOWN FOR REFERENCE. EXACT ROUTING TO BE DETERMINED ON SITE BY CONTRACTOR.

APPROXIMATE LOCATION OF EXISTING MANHOLE SHOWN FOR REFERENCE.

REPLACE EXISTING BLOCKED STORM MAIN BELOW SLAB. BASE BID PRICE TO INCLUDE FOR THIS SCOPE 
OF WORK.

DRAWING NOTES:

1

2

3

4

5

6

7

8

9

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. 

4. PROVIDE WATER HAMMER ARRESTORS IN ACCORDANCE WITH PLUMBING AND DRAINAGE INSTITUTE 
STANDARD PDI-WH201 AND MANUFACTURER'S INSTRUCTIONS. WATER HAMMER ARRESTORS SHALL BE 
STAINLESS STEEL CONSTRUCTION WITH NESTING BELLOWS PRECHARGED WITH AIR - WADE 
`SHOCKSTOP' OR EQUAL.

5. PRIME AND VENT ALL EXISTING AND NEW FLOOR DRAINS AND HUB DRAINS C/W TRAP PRIMERS.

6. FLOOR DRAINS, HUB DRAINS AND FUNNEL FLOOR DRAINS IN MECHANICAL ROOMS SHALL BE 100⌀. ALL 

OTHER FLOOR DRAINS, HUB DRAINS, AND FUNNEL FLOOR DRAINS SHALL BE 75⌀.

7. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

8. PROVIDE CEILING ISOLATION VALVES FOR DOMESTIC WATER PIPE DROPS TO EACH FIXTURES.

9. PROVIDE VALVED AND CAPPED DRAINS AT ALL LOW POINTS IN ALL PIPING SYSTEM.

10. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

11. REMOVAL AND REPLACEMENT OF THE CEILING TILES NOT BY DIVISION 22.

12. PROVIDE BACKFLOW PREVENTERS IN ACCORDANCE WITH CAN/CSA-B64.10-11.

13. ALLOW FOR MODIFICATION OF EXISTING PIPES TO ACCOMODATE NEW WALLS. 

14. REMOVE AND REPLACE ALL EXISTING TO REMAIN ISOLATION VALVES.

15.          ANY EXISTING TO REMAIN PIPING WITH INSULATION TO HAVE INSULATION REMOVED AND REPLACED 
WITH NEW INSULATION COMPLETE WITH PVC JACKETING.

16.          CONTRACTOR SHALL FLUSH AND CLEAN ALL EXISTING STORM WATER PIPING TO BE RE-USED.

GENERAL NOTES:

EXTEND 12⌀ HOT AND COLD WATER LINE DOWN TO NEW 'J-1', 32⌀ VENT LINE UP FROM 'J-1' AND 40⌀

SANITARY LINE DOWN FROM 'J-1'. ALLOW FOR X-RAY / SCANNING. (TYPICAL)

EXTEND 12⌀ HOT AND COLD WATER LINE DOWN TO NEW 'LAV-1', 32⌀ VENT LINE UP FROM 'LAV-1' AND 40⌀

SANITARY LINE DOWN FROM 'LAV-1'. ALLOW FOR X-RAY / SCANNING, TRENCHING AND BACKFILL OF 
EXISTING FLOOR SLAB. (TYPICAL)

EXISTING STORM DRAIN TO REMAIN. REMOVE AND REPLACE EXISTING ROOF DRAINS; CONNECT TO 
EXISTING MAINTAINED STORM DRAIN PIPING BELOW ROOF. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES. (TYPICAL)  

EXTEND 12⌀ COLD WATER LINE DOWN TO NEW 'WC-1', 50⌀ VENT LINE UP FROM 'WC-1' AND 75⌀ SANITARY 
LINE DOWN FROM 'WC-1'. ALLOW FOR X-RAY / SCANNING, TRENCHING AND BACKFILL OF EXISTING FLOOR 
SLAB. (TYPICAL)

EXTEND 12⌀ HOT AND COLD WATER LINE UP TO NEW 'CS-1', 32⌀ VENT LINE DOWN FROM 'CS-1' AND 40⌀

SANITARY LINE DOWN FROM 'CS-1'. PROVIDE NEW CHILLER / FILTER / FAUCET. NEW CHILLER TO BE 
INSTALLED WITHIN MILLWORK. PROVIDE DRIP PAN AND LEAK DETECTION SENSOR FOR NEW CHILLER. 

EXTEND 12⌀VALVED COLD WATER LINE TO FRIDGE. EXTEND 12⌀ VALVED HOT WATER LINE FOR 
DISHWASHER CONNECTION. ALLOW FOR X-RAY / SCANNING, TRENCHING AND BACKFILL OF EXISTING 
FLOOR SLAB.

EXTEND 12⌀ HOT AND COLD WATER LINE DOWN TO 'SS-1' (SUPPLIED BY OWNER), 32⌀ VENT LINE UP FROM 

'SS-1' AND 40⌀ SANITARY LINE DOWN FROM 'SS-1'. ALLOW FOR X-RAY / SCANNING, TRENCHING AND 
BACKFILL OF EXISTING FLOOR SLAB.

PROVIDE  NEW GAS-FIRED DOMESTIC HOT WATER HEATER AND DOMESTIC HOT WATER RECIRC. PUMP. 
EXTEND EXISTING COLD WATER MAIN TO NEW DHWH. RESERVE ADDITIONAL SPACE FOR FUTURE HOT 
WATER TANK.

EXTEND DCW AND DHW UP TO 'J-1' ABOVE.

EXTEND 12⌀ COLD WATER LINE DOWN TO NEW 'SH-1', VENT LINE UP FROM 'SH-1' AND 40⌀ SANITARY LINE 
DOWN FROM 'SH-1'. ALLOW FOR X-RAY / SCANNING, TRENCHING, AND BACKFILL OF EXISTING FLOOR SLAB. 
(TYPICAL)

EXISTING FLOOR DRAIN TO REMAIN.

PROVIDE 65Ø GAS PIPE TO SERVE GENERATOR. ENSURE MINIMUM 3M PIPE LENGTH BETWEEN PRV AND 
GENERATOR. MINIMIZE ELBOWS BETWEEN PRV AND GENERATOR.

20Ø VALVED AND CAPPED NATURAL GAS PIPE THROUGH WALL FOR BARBEQUE.

EXISTING UNIFORM WASHING MACHINE TO BE RELOCATED. PROVIDE 20Ø DCW AND 20Ø DHW AND 75Ø 
DRAIN TO MATCH EXISTING. WASHER SHALL BE IN OPERATION THROUGHOUT CONSTRUCTION. 
CONTRACTOR TO PROVIDE TEMPORARY SERVICES AS REQUIRED.

REMOVE AND REPLACE EXISTING GAS METER AND PRV. CONTRACTOR TO COORDINATE WITH GAS 
UTILITY. ADDITIONAL COSTS INCURRED FROM GAS UTILITY FOR UPGRADES WALL BE COVERED BY CASH 
ALLOWANCE UNDER SECTION 01 21 00. NEW 1200x 2250 CONCRETE PAD TO BE POURED PRIOR TO 
INSTALLATION OF NEW GAS SERVICE STATION. (EXACT DIMENSIONS TO BE CONFIRMED WITH ENBRIDGE).

CONNECT NEW GAS LINE AT METER AND EXTEND TO NEW GENERATOR, TO NEW INTERIOR HEATING 
EQUIPMENT, DHW HEATER, AND UP TO RTU-1 AND RTU-2 ON ROOF.

EXISTING HOSE BIB TO REMAIN. CONTRACTOR TO PROVIDE TEMPORARY DCW SERVICE TO EXISTING 
HOSE BIB. TO BE IN OPERATION THROUGHOUT CONSTRUCTION.

NEW HOSE BIB. (TYPICAL)

EXISTING EMERGENCY EYE WASH AND SHOWER STATION TO BE RELOCATED EXTEND EXISTING 
CONNECTED SERVICES TO FACILITATE RELOCATION. TO BE IN OPERATION THROUGHTOUT 
CONSTRUCTION. CONTRACTOR TO PROVIDE TEMPORARY MEASURES AS REQUIRED.

PROVIDE NON-FREEZE HOSE BIB.

PROVIDE NON-FREEZE HOSE BIB IN PLACE OF EXISTING. RE-CONNECT IRRIGATION SYSTEM TO HOSE BIB 
AT END OF CONSTRUCTION. 

EXTEND 12Ø HOT AND COLD WATER LINES DOWN TO WASHING MACHINE, W-1, 50Ø VENT LINE UP FROM 
W-1 AND 50Ø SANITARY LINE DOWN FROM W-1. ALLOW FOR XRAY/SCANNING TRENCHING AND BACKFILL 
OF EXISTING FLOOR SLAB. 

PROVIDE TRAP SEAL PRIIMER C/W DCW LINES AS PER SPECIFICATIONS. COORDINATE FINAL LOCATION ON 
SITE. (TYPICAL)

PROVIDE FCU CONDENSATE LINE AND PUMP. ROUTE CONDENSATE LINE BACK TO CLOSEST JANITOR SINK 
OR LAVATORY STANDING WASTE.CONTRACTOR TO COORDINATE ROUTING TO ENSURE PUMP AND DRAIN 
ARE NOT LOCATED ABOVE ELECTRICAL EQUIPMENT (TYPICAL). 

EXISTING DCW TO CONNECT TO NEW DCW DISTRIBUTION. 

EXISTING 50⌀ WATER METER TO REMAIN. CONNECT NEW PIPING DOWNSTREAM OF WATER METER.

NATURAL GAS MANUAL SHUT-OFF VALVE AND PRV IN READILY ACCESSIBLE LOCATION TO SERVE GAS-
FIRED APPLIANCES.

PROVIDE 20Ø TEMPORARY DCW SERVICE FROM DOWNSTREAM OF EXISTING WATER METER ROUTED 
INSIDE BUILDING THEN OUTSIDE BELOW SLAB TO MOBILE HOME TRAILER CONNECTION FOR THE COURSE 
OF CONSTRUCTION. APPROXIMATE LOCATION SHOWN FOR REFERENCE. EXACT ROUTING TO BE 
DETERMINED ON SITE BY CONTRACTOR. THE TRAILER IS PROVIDED WITH ANTI-FREEZE WITHIN THE 
PLUMBING PIPING INTERNAL TO THE TRAILER. AFTER CONNECTING TEMPORARY PLUMBING SERVICE TO 
THE TRAILER, RUN DOMESTIC WATER THROUGH ALL FIXTURES FOR 20 MINUTES TO FLUSH-OUT SYSTEM 
TO BE READY FOR USE. PROVIDE WATER QUALITY TEST REPORT AFTER FLUSHING SYSTEM TO CONFIRM 
POTABLE WATER IS SUITABLE FOR HUMAN CONSUMPTION. AT THE TIME OF CONSTRUCTION FINISH WHEN 
THE TRAILER IS TO BE REMOVED, ALL PLUMBING LINES AND TANKS TO BE DRAINED, AND PLUMBING LINES 
BLOWN OUT. ANTIFREEZE SOLUTION TO BE REINSTATED WITHIN TRAILER PRIOR TO REMOVAL FROM SITE. 
REFER TO TRAILER MANUFACTURER FOR ANTIFREEZE REQUIREMENTS. AFTER REMOVAL OF TRAILER, ALL 
TEMPORARY SERVICES TO BE REMOVED AND CAPPED WITHIN MECHANICAL ROOM. 

CONNECT 75Ø DRAIN CONNECTION AT TRAILER SPACE. PROVIDE 100Ø SANITARY DRAIN PIPE ROUTED 
BELOW SLAB FROM MOBILE HOME TRAILER CONECTION TO MANHOLE FOR THE COURSE OF 
CONSTRUCTION. CONNECTION TO TRAILER TO BE REMOVED AND TERMINATED WITH CLEANOUT FLUSH 
WITH SLAB AFTER CONSTRUCTION COMPLETION. BURIED DRAINAGE PIPING TO REMAIN FOR FUTURE. 
APPROXIMATE LOCATION SHOWN FOR REFERENCE. EXACT ROUTING TO BE DETERMINED ON SITE BY 
CONTRACTOR.
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CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. CONNECT TO EXISTING VENT 
PIPE TO MINIMIZE ROOF PENETRATIONS.

4. PROVIDE WATER HAMMER ARRESTORS IN ACCORDANCE WITH PLUMBING AND DRAINAGE INSTITUTE 
STANDARD PDI-WH201 AND MANUFACTURER'S INSTRUCTIONS. WATER HAMMER ARRESTORS SHALL BE 
STAINLESS STEEL CONSTRUCTION WITH NESTING BELLOWS PRECHARGED WITH AIR - WADE 
`SHOCKSTOP' OR EQUAL.

5. PRIME AND VENT ALL EXISTING AND NEW FLOOR DRAINS AND HUB DRAINS.

6. FLOOR DRAINS, HUB DRAINS AND FUNNEL FLOOR DRAINS IN MECHANICAL ROOMS SHALL BE 100⌀. ALL 

OTHER FLOOR DRAINS, HUB DRAINS, AND FUNNEL FLOOR DRAINS SHALL BE 75⌀.

7. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

8. PROVIDE CEILING ISOLATION VALVES FOR DOMESTIC WATER PIPE DROPS TO EACH FIXTURES.

9. PROVIDE VALVED AND CAPPED DRAINS FOR ALL LOW POINTS IN ALL PIPING SYSTEM.

10. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

11. ALL EXISTING PLUMBING AND DRAINAGE LINES IN THE EXISTING 2ND FLOOR WASHROOMS TO REMAIN.

12. REMOVAL AND REPLACEMENT OF THE CEILING TILES NOT BY DIVISION 22.

13. PROVIDE BACKFLOW PREVENTERS IN ACCORDANCE WITH CAN/CSA-B64.10-11

14. ALLOW FOR MODIFICATION OF EXISTING DRAINS AND PIPES TO ACCOMODATE NEW WALLS. 

15. REMOVE AND REPLACE ALL EXISTING TO REMAIN ISOLATION VALVES.

16.       ANY EXISTING TO REMAIN PIPING WITH INSULATION TO HAVE INSULATION REMOVED AND REPLACED  
WITH NEW INSULATION COMPLETE WITH PVC JACKETING.

17.         CONTRACTOR SHALL FLUSH AND CLEAN ALL EXISTING STORM WATER PIPING TO BE RE-USED.

GENERAL NOTES:

EXTEND 12⌀ HOT AND COLD WATER LINE FROM BELOW TO NEW 'J-1', 32⌀ VENT LINE UP FROM 'J-1' AND 40⌀

SANITARY LINE DOWN FROM 'J-1'. ALLOW FOR X-RAY / SCANNING. (TYPICAL)

TIE ALL NEW VENT PIPING TO EXISTING VENT PIPE IN THE CEILING SPACE.

EXISTING SHOWER DRAIN TO REMAIN. (TYPICAL)

EXISTING FLOOR DRAIN TO REMAIN. (TYPICAL)

PROVIDE NEW SINGLE PIECE 'OMNIDECK' LAVATORY SYSTEM 'LAV-2' COMPLETE WITH TWO FAUCETS AND 
BASINS IN SINGLE CONTINUOUS COUNTER. RE-CONNECT ALL EXISTING SERVICES. (TYPICAL)

PROVIDE NEW WATER CLOSET 'WC-1' TO REPLACE EXISTING WATER CLOSET. RE-CONNECT TO ALL 
EXISTING SERVICES. (TYPICAL FOR 3)

INSTALL NEW URINAL 'UR-1' AND EXTEND EXISTING SERVICES TO SUIT.

PROVIDE NEW SHOWER HEAD AND VALVE 'SH-1'. RE-CONNECT TO ALL EXISTING SERVICES. (TYPICAL FOR 
3)

PROVIDE TRAP SEAL PRIIMER C/W DCW LINES AS PER SPECIFICATIONS. COORDINATE FINAL LOCATIONS ON 
SITE (TYPICAL).

PROVIDE 15Ø DCW, 20Ø CONDENSATE DRAIN AND 25Ø HUMIDIFIER DRAIN TO HUMIDIFIER ABOVE. ROUTE 
DRAINS TO HUB-DRAIN SUSPENDED ABOVE CEILING BELOW WITHIN WASHROOM. INSTALL CONTROL 
VALVES AND DRAIN COOLER PER DETAIL 1/M-903

EXISTING STORM DRAIN TO REMAIN. REMOVE AND REPLACE EXISTING ROOF DRAINS; CONNECT TO 
EXISTING MAINTAINED STORM DRAIN PIPING BELOW ROOF. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES. (TYPICAL).

REMOVE AND REPLACE EXISTING ROOF DRAINS AS REQUIRED TO FACILITATE ROOF WATERPROOFING 
SCOPE BY OTHERS. CONNECT TO EXISTING STORM DRAIN PIPE BELOW ROOF. NOTE THAT THIS SCOPE OF 
WORK IS EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 
00 ALLOWANCES. (TYPICAL)

DRAWING NOTES:

1

2
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4
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8

9
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11

12

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL PLUMBING WORK SHALL CONFORM TO THE LATEST EDITION OF ONTARIO BUILDING CODE AND TO 
THE REQUIREMENTS OF LOCAL AUTHORITIES HAVING JURISDICTION.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AND SIZING THE SANITARY VENT SERVICE FOR 
ALL FIXTURES IN ACCORDANCE WITH THE ONTARIO BUILDING CODE. DRAWING ONLY SHOWS THE 
INTENT OF PIPE ROUTING.

4. CONTRACTOR TO CONFIRM LOCATION AND CLEARANCE OF BELOW GRADE PIPING AND PIPING IN 
CEILING SPACE OF FLOOR BELOW. CONTRACTOR SHALL INFORM CONSULTANT OF POSSIBLE 
INTERFERENCE.

5. CORING OR CUTTING OF MECHANICAL OPENINGS AND HOLES SHALL NOT CUT ANY REINFORCING 
BARS. THE CONTRACTOR SHALL LOCATE THE POSITION OF EXISTING REINFORCING BARS IN THE 
VICINITY OF THE HOLES AND SLEEVES SHALL BE LOCATED TO AVOID CUTTING OF REINFORCING BARS. 
WHERE THIS IS NOT POSSIBLE, IT SHALL BE REPORTED TO STRUCTURAL FOR REVIEW, PRIOR TO 
CORING.

6. REMOVE AND REPLACE ALL EXISTING TO REMAIN ISOLATION VALVES.

7. CONTRACTOR SHALL FLUSH AND CLEAN ALL EXISTING STORM WATER PIPING TO BE RE-USED.

GENERAL NOTES:

EXISTING VENT PIPE FROM BELOW TO REMAIN. (TYPICAL)

REMOVE AND REPLACE EXISTING ROOF DRAINS AS REQUIRED TO FACILITATE ROOF WATERPROOFING 
SCOPE BY OTHERS. CONNECT TO EXISTING STORM DRAIN PIPE BELOW ROOF. NOTE THAT THIS SCOPE OF 
WORK IS EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 
00 ALLOWANCES. (TYPICAL)

PROVIDE 15Ø DCW TO HUMIDIFIER FROM BELOW WITHIN HUMIDIFIER CABINET

PROVIDE 20Ø CONDENSATE AND 25Ø HUMIDIFIER DRAIN FROM HUMIDIFIER TO BELOW WITHIN HUMIDIFIER 
CABINET. TO BE ROUTED TO HUB-DRAIN SUSPENDED ABOVE CEILING BELOW.

DRAWING NOTES:

1

2

3

4

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL EXISTING EQUIPMENT TO REMAIN SHALL BE INSPECTED AND TESTED FOR PROPER OPERATION.

3. ANY OPEN ENDED DUCTWORK FOUND IN CEILING SPACE SHALL BE CAPPED UNLESS NOTED 
OTHERWISE.

4. REMOVAL AND REPLACEMENT OF THE CEILING TILES NOT BY DIVISION 23.

5. REMOVE AND REPLACE ALL EXISTING TO REMAIN ISOLATION VALVES.

6. ANY EXISTING TO REMAIN PIPING WITH INSULATION TO HAVE THE INSULATION REMOVED AND 
REPLACED WITH PVC JACKETING.

7. GENERAL KITCHEN NOTES:

• SQUARE ELBOWS AND FITTINGS SHALL NOT BE ACCEPTED UNLESS CONFIRMED BY 
CONSULTANT.

• CONTROLS CONTRACTOR TO PROVIDE CONDUIT TO CARRY ALL LOW VOLTAGE WIRING 
NECESSARY FOR A FUNCTIONAL SYSTEM.

GENERAL NOTES:

PROVIDE NEW DE-STRATIFICATION FAN COMPLETE WITH CAGE. (TYPICAL FOR 3)

PROVIDE NEW SPLIT AC UNIT COMPLETE WITH WATER TIGHT DRIP PAN. ASSOCIATED CONTROLS, SUPPLY 
AND RETURN REFRIGERANT LINES AND ACCESSORIES, DUCTWORK, HANGERS, SUPPORTS AND 
CONDENSATE PUMP. CONTRACTOR TO INSTALL NECESSARY FILTERS AT COMPLETION OF MECHANICAL 
WORK. 

PROVIDE NEW VAV BOX COMPLETE WITH ALL HANGERS, SUPPORT DUCTWORK AND CONTROLS REQUIRED 
FOR A COMPLETE AND FUNCTIONAL SYSTEM. PROVIDE TRANSITION DUCTS AS REQUIRED. (TYPICAL)

PROVIDE 600x150 TYPE 'E' RETURN AIR GRILLES TYPICAL UNLESS NOTED OTHERWISE. (TYPICAL)

PROVIDE SQUARE PLAQUE DIFFUSER. (TYPICAL)

PROVIDE LINEAR DIFFUSER. (TYPICAl)

CONTROLS CONTRACTOR TO PROVIDE NEW TEMPERATURE SENSOR FOR NEW VAV BOXES. ALLOW FOR 
INTEGERATION OF NEW CONTROLS TO NEW BUILDING AUTOMATIOM SYSTEM. TEMPERATURE SENSORS 
ARE LOCATED TO AID IN PRICING ONLY AND ALL REQUIRED SENSORS MAY NOT BE SHOWN. COORDINATED 
FINAL LOCATION WITH INTERIOR DESIGNER WITHIN 1000mm OF LOCATION SHOWN. ALL RELOCATIONS 
OUTSIDE OF THE RANGE SHALL BE REVIEWED WITH THE CONSULTANT. TEMPERATURE SENSORS SHALL 
BE NOMINALLY 1200mm ABOVE THE FINISHED FLOOR UNLESS INDICATED OTHERWISE. (TYPICAL)

CONTROLS CONTRACTOR TO PROVIDE CARBON DIOXIDE SENSORS FOR NEW RTU-1. ALLOW FOR 
INTEGERATION OF NEW CONTROLS TO NEW BUILDING AUTOMATION SYSTEM. CARBON DIOXIDE SENSORS 
ARE LOCATED TO AID IN PRICING ONLY AND ALL REQUIRED SENSORS MAY NOT BE SHOWN. COORDINATED 
FINAL LOCATION WITH INTERIOR DESIGNER WITHIN 1000mm OF LOCATION SHOWN. ALL RELOCATIONS 
OUTSIDE OF THE RANGE SHALL BE REVIEWED WITH THE CONSULTANT. CARBON DIOXIDE SENSORS SHALL 
BE NOMINALLY 1200mm ABOVE THE FINISHED FLOOR UNLESS INDICATED OTHERWISE. (TYPICAL)

EXISTING APPARATUS BAY EXHAUST SYSTEM TO REMAIN. REPLACE EXISTING FLEXIBLE DUCTS 
CONNECTION FROM MAIN DISTRIBUTION TO FIRE TRUCK EXHAUST. MATCH EXISTING. NOTE THAT THIS 
SCOPE OF WORK IS EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER 
SECTION 01 21 00 ALLOWANCES.

RELOCATE NEDERMAN EF CONTROL PANEL AND VFD TO NEW WALL REVISE AIRFLOW BALANCE TO 850 
L/s.

PROVIDE HYDRONIC UNIT HEATER. (TYPICAL)

PROVIDE GAS-FIRED RADIANT HEATER. (TYPICAL FOR 3)

EXISTING DRYER EXHAUST DUCT TO REMAIN. DISCONNECT FROM EXISTING DRYER. CONNECT NEW 
DUCTWORK TO EXISTING DUCTWORK AND EXTEND TO NEW DRYER LOCATION.

PROVIDE DRYER EXHAUST FAN EF-2 COMPLETE WITH LINT TRAP..

HOSE TOWER SWITCH FOR HIGH/LOW FAN SPEED..

NEW SHOWER EXHAUST AIR GRILLE AND DUCTWORK BRANCH SHALL BE ALUMINUM.

PROVIDE AND INSTALL NEW ACOUSTICALLY LINED TRANSFER AIR DUCT. FINAL LOCATION AND QUANTITY 
OF TRANSFER AIR DUCTS TO SUIT CONDITIONS. (TYPICAL)

300x200 APPARATUS BAY EXHAUST AIR DUCT UP TO EF-4 ON ROOF.

LOW AND HIGH LEVEL APPARATUS BAY EXHAUST AIR GRILLES. REFER TO DETAIL 7 ON DRAWING M-902. 
(TYPICAL)

700x400 SUPPLY AIR DUCT FROM RTU-2 ON ROOF.

300x200 EXHAUST DUCT UP TO TOP OF HOSE TOWER.

350x350 SANITARY EXHAUST DUCT UP TO FLOOR ABOVE.

750x300 SUPPLY AIR DUCT FROM FLOOR ABOVE.

250x250 KITCHEN EXHAUST UP TO EF-3 ON ROOF.

CONNECT 250x250 KITCHEN EXHAUST DUCT TO RESIDENTIAL STYLE KITCHEN EXHAUST HOOD (BY 
OTHERS) ABOVE ELECTRIC STOVE.

UNDERCUT DOOR BY 12mm FOR TRANSFER AIR. NOT BY DIVISION 23. (TYPICAL)

650x300 RETURN AIR DUCT UP TO FLOOR ABOVE. BALANCE RETURN AIR DAMPER TO 1035 L/S.

SWITCH FOR DESTRATIFICATION FANS DF ON WALL.

PROVIDE BAS PANEL(S) AS PER SPECIFICATIONS. ALL PANELS TO BE LOCATED IN ELECTRICAL ROOM. 
LOCATIONS TO BE COORDINATED WITH ELECTRICAL CONTRACTOR.

REFRIGERANT LINES UP.

DRAWING NOTES:
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CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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1. DO NOT SCALE DRAWINGS. LOCATIONS OF ITEMS ARE APPROXIMATE AND ARE INTENDED TO BE USED 
FOR COORDINATION. EXACT LOCATIONS ARE DEPENDANT UPON SITE CONDITIONS. REVIEW ANY 
REVISIONS WITH CONSULTANT.

2. ALL EXISTING EQUIPMENT TO REMAIN SHALL BE INSPECTED AND TESTED FOR PROPER OPERATION.

3. REMOVE AND REPLACE ALL EXISTING TO REMAIN ISOLATION VALVES.

GENERAL NOTES:

PROVIDE ROOFTOP UNIT RTU-1 , COMPLETE WITH ALL DUCTWORK, HANGERS, ISOLATORS, ROOF CURB 
AND CONTROLS. 

PROVIDE SANITARY EXHAUST FAN EF-5, COMPLETE WITH ALL DUCTWORK, HANGERS, ISOLATORS, ROOF 
CURB, AND CONTROLS TO SERVE WASHROOM AND JANITOR ROOMS ON FLOORS BELOW

EXTEND RETURN AIR DUCTWORK FROM RTU-1 DOWN TO FLOOR BELOW.

EXTEND SUPPLY AIR DUCTWORK FROM RTU-1 TO VAVS ON FLOORS BELOW.

PROVIDE HOSE TOWER EXHAUST FAN EF-1, COMPLETE WITH ALL DUCTWORK, HANGERS, ISOLATORS, 
ROOF CURB, AND CONTROLS.

PROVIDE APPARATUS BAY ROOFTOP UNIT, RTU-2, COMPLETE WITH ALL DUCTWORK, HANGERS, 
ISOLATORS, ROOF CURB, AND CONTROLS.

PROVIDE KITCHEN EXHAUST FAN, EF-3, COMPLETE WITH ALL DUCTWORK, HANGERS, ISOLATORS, ROOF 
CURB, AND CONTROLS.

EXISTING APPARATUS BAY NEDERMAN EXHAUST FAN AND SYSTEM TO REMAIN. RE-CALIBRATE AT END OF 
CONSTRUCTION.

EXTEND OUTDOOR AIR DUCTWORK FROM RTU-2 DOWN TO APPARATUS BAY.

OFFSET SUPPLY AIR DUCT FROM RTU-2 DOWN TO LOWER ROOF.

INSTALL NEW HUMIDIFIER SUCH THAT FLUE EXHUAST IS MINIMUM 5M AWAY FROM OUTDOOR AIR INTAKES 
AT RTU-1 AND RTU-2.

REFRIGERANT LINES DOWN THROUGH ROOF

PROVIDE NEW CONDENSING UNIT, CU-1, COMPLETE WITH SNOW STAND. INSTALL PER MANUFACTURER'S 
RECOMMENDATIONS.

NEW EXHAUST FAN EF-4 ON ROOF SERVING APPARATUS BAY.

ROUTE STEAM PIPING FROM HUMIDIFIER STEAM GENERATOR TO HUMIDIFIER DISPERSION MANIFOLD. 
INSTALL WITH SLOPE AS PER MANUFACTURER'S INSTALLATION INSTRUCTIONS. PROVIDE ALL NECESSARY 
SUPPORTS ON ROOF.

RE-SEAL EXISTING EXHAUST DUCTWORK THAT IS DAMAGED. NOTE THAT THIS SCOPE OF WORK IS 
EXCLUDED FROM THE BASE BID PRICE, TO BE PAID BY CASH ALLOWANCE UNDER SECTION 01 21 00 
ALLOWANCES..

100Ø COMBUSTION AIR INTAKE DUCT FOR GAS-FIRED INFRARED HEATERS IN APPARATUS BAY. INTAKE 
DUCT SHALL TERMINATE WITH GOOSENECK.

100Ø FLUE VENT FROM GAS-FIRED INFRARED HEATERS IN APPARATUS BAY. EXHAUST DUCT SHALL 
TERMINATE WITH GOOSENECK.

DRAWING NOTES:
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CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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N.T.S.

GAS SCHEMATIC1

M602

GROUND FLOOR

40Ø

NEW NATURAL GAS METER STATION BY
ENBRIDGE GAS CO. (14 kPa SERVICE)
APPROXIMATE BUILDING GAS LOAD: 561 kW
(NOT INCLUDING GENERATOR) EMERGENCY
GAS GENERATOR LOAD: 511 kW

INCOMING NATURAL GAS
SERVICE BY ENBRIDGE GAS CO.

METER & REGULATOR ASSEMBLY
BY ENBRIDGE GAS CO.

SLEEVE PIPE
THROUGH WALL

INSTALL AND TEST GAS PIPING IN COMPLIANCE
WITH THE LATEST ISSUE OF LOCAL GAS UTILITY
REGULATIONS, CSA B149.1, AND TO THE
APPROVAL OF LOCAL GAS UTILITY COMPANY
AND LOCAL GOVERNING AUTHORITIES.

150 kW
 GENERATORPRV

PRV: 3.5 kPa

B-1 DHWH

PRV

PRV

PRV

RH RH RH

(561 kW INPUT)

(18.0 kW)(205 kW) (70.0 kW)

(23 kW) (23 kW) (23 kW)

(25 kW) (117 kW)

PRV: 3.5 KPA
VENTED OUTDOORS

MAIN GAS SHUT-OFF
VALVE

PRV: 3.5 kPa

PRV: 3.5 kPA
VENTED

OUTDOORS

READILY ACCESSIBLE
GAS-SHUT-OFF VALVE
FOR RADIANT HEATERS.

36 kW

CAP GAS PIPE FOR BBQ
SLEEVE PIPE THROUGH
WALL

REMOVE AND REPLACE EXISTING GAS METER AND PRV. CONTRACTOR TO COORDINATE WITH GAS UTILITY. GAS SERVICE SHALL REMAIN ACTIVE
DURING CONSTRUCTION TO MAINTAIN GAS SUPPLY TO EMERGENCY GENERATOR AND CONSTRUCTION HEAT. ADDITIONAL COSTS INCURRED FROM GAS
UTILITY FOR UPGRADES WILL BE COVERED BY CASH ALLOWANCES UNDER SECTION 01 21 00."

CONTRACTOR IS TO CHECK AND VERIFY ALL DIMENSIONS AND 

CONDITIONS ON THE PROJECT AND REPORT ANY DISCREPANCIES TO 
THE ARCHITECT BEFORE PROCEEDING WITH THE WORK. DRAWINGS 

ARE NOT TO BE SCALED.

CONTRACT DOCUMENTS ARE THE COPYRIGHT OF THE CONSULTANTS 
AND SHALL NOT BE USED OR REPRODUCED WITHOUT 

AUTHORIZATION. DOCUMENTS ARE TO BE RETURNED UPON 
COMPLETION OF THE PROJECT.
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