ADDENDUM #7 FOR RFP 2425-296

GC Services for Seniors Emergency Medicine Centre (SEM)
Project at TWH

Date: November 13, 2024
Number of pages including cover page: 4

Following information is published in reference to the above procurement opportunity dated October 15,
2024.

A. REVISED RFI / Q&A WINDOW

Revised RFI submission deadline:  10:00am on Monday, November 18, 2024.
UHN Response and Addendum: November 19, 2024
RFP Closing Date: 2:00pm on November 26, 2024 (No Change)

B. ELECTRICAL, MECHANICAL AND STRUCTURAL ADDENDA

Please refer to the following attachments:
Mechanical-Addendum-m-03 2024-11-13.zip
Electrical Addendum-4 2024-11-13.zip
Structural Addendum-4 2024-11-13.zip

C. REPONSE TO RFI

1. Who is responsible for the QR Code security devices supply and install? Whom to we obtain quote
from?

The QR code readers are within Securitas Technology scope.

Axis system has been changed to International system. Part number: QSCAN-BGO000

OUTDOOR 2-D BAR CODE READER

Manufacturer: INTERNATIONAL BARCODE

Vendor: Securitas Technology

Jayson Warrilow

Mobile: +1 (647)-236-1458

www.securitastechnology.com

2. Please provide the loads on the micro piles . Also, please provide the size and depth for MP1, MP2 &
MP3.

Refer to Micropile schedule on drawing S101, rev. 6, issued for Addendum 2, dated 1% Nov. Diameter
and depth to be determined by Contractors pile engineer. Refer to specification section 31 63 33
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3. Please provide Piping riser’s installation details to and from the building envelope & to 8th floor
corridor roof including insulation requirements
Refer to Mechanical Section.

4. Typical UHN patient lift track layout are XY (H-Track Systems). However, tracks on the project are
primarily J tracks or straight tracks, with only a single XY in the ADL suite. Was this an error, or should
we provide alternate pricing for XY systems for each room?

This is not an error; please proceed with design as shown.

5. Please provide detail of enclosure of new chilled water piping on facade.
Details will be released on 19" November via Addendum.

6. During what hours proposed senior emergency center work to be performed.
Regular business hours. All prolonged heavy vibration and extreme noise scopes that will impede on
Hospital operations to be completed afterhours; hammer drilling, jack hammering, etc.

7. During what hours excavation of crawl space to be performed.

During what hours construction of proposed Patient Transfer Area to be performed.

During what hours Courtyard work to be performed.

During what hours Fell Wall Remediation work to be performed.

During what hours 1EW SAI Office work to be performed

During what hours relocation of chiller and roof work to be performed.

During what hours, installation of proposed roof AHU and required roof work to be performed.
See the response to #6.

8. Please provide detail glycol piping connections to Ceiling Mounted Ventilation Units.
Refer to detail for hydronic piping

9. There is a chiller to be relocated to the 8th floor roof (refer to drawing M-110A). Can you confirm if
the chiller under warranty. If so, may we know the previous mechanical contractor who did the chiller
installation. Would be best if same contractor is to be involved. Please clarify.

No Warranty. Arctic Chill originally installed and since bought by Trane. Trane completes maintenance.

10. Support for DSC-1 is not shown in the plan and sections at the drawing A430. Please provide detail
for support of DSC-1

DSC-1 Adult Changing Table: Pressalit 3000 Adjustable Adult Changing Table. Refer to manufacturers
Mounting Instructions.

11. Please show “ED DEPARTMENT” & “ CARE TAKER STATION” on floor plan

Emergency Department and Care Team Station are called out in Architectural drawings

12. Provide base building contractors for security and CCTV systems, intercom system, nurse call
system, master clock system, patient transfer QR code access if applicable.
Refer to response for Nurse Call and Security Devices in Addendum#6
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13. The Incoming water/sprinkler service from Nassau site is verified at 1600mm below grade falling
within project excavation boundaries. As services are grey' d out on mechanical drawing M101, please
confirm if the buried high PSI services are to be left as is during excavation.

Refer to addendum M-03 for clarification

14. Separate Pricing: Confirm extent of separate prices as shown in Dwg M-003. More details need to be
established to generate firm pricing.
Refer to response for 32 and 41 in Addendum#6.

15. Please provide as built drawings of the existing exterior wall assembly. This is required for fastening
steel supports vertically up the building.
UHN is reviewing availability

16. Confirm UHN Security will set up new security cameras and work with contracting team to verify
camera views.

Yes confirmed UHN Security must be advised by GC for confirmation of all camera viewing angles prior
to final GC placement and install.

17. Please confirm heights of P1 HSS column as per detail section 3 in S114
Refer to Chiller Framing Plan Note 3.

18. Drwg S102 The Ground floor plan S102 shows a continuous exterior corridor perimeter Grade Beam
with a broken line. The Grade Beam is shown on section 5/ S401, but not on section 4/ S401. Could you
please confirm the Grade beam is required where the section 4/ S401 is marked? Please clarify.
Section 4/S401 and 5/S401 are drawn at different scales. The grade beam does not show up in section
4/S401 because it is below the breakline for the section view. Section 4/S401 is enlarged to show the
expansion joint details.

19. Please indicate the access including the opening size to bring machines from out side for crawl space
excavation and removal. Can we able to bring in machines? Which is the access? Please advise the load
capacity well as the head room.

Refer to drawing S112, including suggested procedure note in bottom right corner. Also refer to
specification section 31 23 00 paragraph 1.5. Access is limited to seven (7) temporary openings of
1500x1500 cut through the ground floor slab. Design loads for ground floor slab are indicated on S112
note 3. Do not exceed noted design loads during construction.

20. Please advise the type of granular material and thickness below crawl space new slab on grade.
Refer to specification 03 30 00 paragraph 2.2.7.

21. How the existing SOG is supported during the crawl space excavation and after the excavation is
completed? Can you confirm the ground floor slab is re-inforced and support it self without any additional
shoring or reinforcing underneath?

The existing ground floor slab of East Wing is not a conventional slab on grade. It was originally designed
as a suspended flat slab with drop panels, formed on soil backfill. No structural reinforcement or
temporary shoring are required. Copies of original structural drawings have been provided for reference
in Addendum 3.
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22. Regarding the submission procedures on bonfire, please advise where we should submit the
REFERENCE Exhibit for Stage IV and the Price Exhibit for Stage V files.

Please upload it at Section D. Reference Exhibit.

Name Type
Mandatory Documents (1).Signed Declaration (2).Bid . 1. .
Bond 10% (3).Consent of Surely 50% L&M and [ ;’%
Performance Bond (4).Liability Insurance for Min $10Mil P
A. Company Profile & Project Team Composition (A.71, File Type:
A2, A3 A4 A5 A6) PDF (.pdf)
B. Expertise and Qualifications Exhibit (8.1, B.2, B.3, File Type
B4, B.5) PDF (.pdf)
C. Methodology, Approach and Schedule Exhibit (C.7, File Type:
C.2,C.3,C4,C5) PDF (.pdf)
D. Reference Exhibit File Type
PDF (.pdf)
Price Exhibit (Appendix B from RFP Package) File Type:
PDF (.pdf)

End of the Cover page

#Files

Multiple
Allowed

Multiple
Allowed

Multiple
Allowed

Multiple
Allowed

Multiple

Multiple

Requirement

Required

Required

Required

Required

Required

Required

Page 4 of 4



