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1 SUMMARY OF WORK 

1.1 Provide staff, Subcontractor, Suppliers, and own forces with training in infection 
prevention and control procedures. Design and implement training seminar by an 
environmental consultant with healthcare experience and whose educational program 
has been approved by the Owner. Acceptable firms are but not necessary limited to the 
following: 

.1 Maple Environmental (Kyle Prosser, 905-601-6301). 

.2 Safetech Environmental Ltd. (Romeo Milano, Tel: 905-624-2722). 

.3 Golder Associates (Jason McGonigle, Tel 905-723-2727 Ext. 256). 

1.2 Directly engage and enter into a contract with the approved environmental consultant.  
Coordinate with the environmental consultant and include in the Contract Price the 
required number of training sessions to adequately cover the duration of the Project. 

1.3 Prior to commencement and during the course of the Work, as required, promptly provide 
the Owner with written confirmation of such training by way of a certificate issued by the 
environmental consultant. 

1.4 Owner's Infection Prevention Control Services (IPCS) will investigate and advise on the 
risks of organisms that exist in the Project area. The goal will be to determine any 
infectious risks where possible and eliminate infection risks associated with construction 
activities in order to protect patients and staff occupying this building. 

1.5 During the course of the Work, IPCS will assess the risks related to the Project utilizing 
the Risk Assessment and Preventive Measures Checklist (Appendix I). The determination 
of risk will guide the need for barriers during the Project. The Owner will communicate the 
assessment to the Contractor and advise on any additional measures to protect 
functional areas of the hospital. 

1.6 Inspection of on-going infection control procedures shall be undertaken on a regular 
basis by the Owner's infection control representative and the Contractor.  The Owner's 
monitoring checklist is found in Appendix II. 

1.7 IPCS may stipulate changes in protocols and barrier configurations if required to ensure 
the safety of the patients and the clinical environments. Barriers and hoarding are shown 
on the Drawings diagrammatically and as intent only. IPCS and Contractor to review on 
site barrier requirements.  Construct barriers as per final instruction on site by the Owner 
at no additional cost to the Owner. 

1.8 Definitions: 

.1 Final cleaning is defined as; post construction cleaning as provided by the Owner’s 
workforce or Owner’s contracted cleaning service 

1.9 Construction Personnel: Protective clothing is to be removed when exiting through patient 
areas or vacuumed when exiting through other areas as categorized by IPCS as 
specified in Appendix "I". Construction personnel will not pass through clinical areas of 
the hospital without approval from the IPCS or Owner. 

.1 Daily outer garments must be clean and maintained at all times. 

.2 Daily footwear will be maintained clean and dust free at all times. 

.3 Daily protective headgear will be maintained clean and dust free at all times. 

.4 Hospital identification will be worn and displayed in a manner visible to any individual or 
passer-by. 



Sunnybrook Health Sciences Centre 01 35 33 
K Wing – Hematology INFECTION CONTROL PROCEDURES 
12 Nov 2024 Page 2 

 

NORR Project No. ONBL22-0011 

1.10 Transportation of Equipment/Supplies: Prior to commencement of the Work, IPCS and 
the Project team and the Contractor will establish paths and procedure for the 
transportation of clean/sterile supplies, equipment and construction materials, including 
the removal of construction debris. Additional information as indicated. 

1.11 Surveillance: IPCS personnel will enhance surveillance as appropriate.  Field review of 
the Work will be conducted on a regular basis with the Contractor as necessary. 

2 REFERENCES 

2.1 Canadian Standards Association (CSA Group): 

.1 CAN/CSA-Z317.2-15, Special requirements for heating, ventilation, and air-conditioning 
(HVAC) systems in health care facilities. 

.2 CAN/CSA-Z317.13-17, Infection control during construction, renovation, and 
maintenance of health care facilities. 

3 WORK COVERED UNDER THIS CONTRACT 

3.1 Any and all infection control procedures described in this Section and all such means, 
materials and methods that are required to contain and prevent Work environments from 
spreading infection to the adjacent Hospital environment. 

3.2 Means, materials and methods include but are not limited to temporary hoardings and 
barriers, enclosures, containment capsules, vessels, and other air tight assemblies 
constructed to contain airborne particulate generated by the Work from/out of Hospital 
areas adjacent and outside the Work area. The employment of mobile HEPA filtered 
recirculation units will be required in Work areas such as inpatient areas, laboratories and 
other risk areas identified by the Owner or IPCS and also to maintain negative air 
pressure in general Work area(s) relative adjacent Hospital areas. 

4 PRE-CONSTRUCTION 

4.1 At Contract start-up meeting, at meetings convened prior to the start of the Work, at pre- 
installation meetings, and at regular progress meetings, review infection prevention and 
control procedures. The Owner's infection control representative will attend such 
meetings. Subjects to be reviewed include, but are not limited to, the following: 

.1 General information on infection prevention measures are articulated in accordance with 
CAN/CSA-Z317.13. 

.2 Project and/or phases are subjected to preventative measures assessment and 
categorization in accordance with CAN/CSA-Z317.13. 

.3 Schedule mandatory infection control training for all construction trade staff. Only those 
trade staff that have successfully completed mandatory infection control training are 
permitted to work at Sunny brook Health Sciences. Trade staff without documented 
infection control training will be disqualified from the job site. Delays attributed to non-
documented staff will be at the cost and responsibility of the Contractor. 

.4 General information on infection prevention measures is articulated. 

.5 Patient populations that may be at risk are identified. 

.6 Prevention measures for essential services (e.g. water, ventilation systems, electricity) 
that may be disrupted are provided. 

.7 Integrity of the facility's exterior structure, spatial separations, ventilation and water 
supplies for any penetrations and infection control problems are reviewed and assessed 
daily to ensure all services that supply clinical areas are provided. 
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.8 Measures to control dust and routes to safely remove construction debris must be 
outlined and altered as necessary to protect all clinical areas and patients of the hospital. 
Traffic routes shall be in accordance with cited CSA standard or requirements of the 
Owner whichever is more stringent. 

.9 Traffic patterns for construction workers and supply delivery routes for construction 
materials will be established to minimize risks to patients, staff and visitors per the 
Owner’s requirements and as indicated. 

.10 Identify all critical areas of the ventilation system to ensure protection of the system from 
construction dust and debris including the need for increased filter changes during 
construction. 

.11 Properly seal penetrations to mitigate dust and moisture travel between clinical areas and 
construction site including the need to close down dampers temporarily to reduce 
circulation of contaminated air or fumes is assessed. 

.12 The systems can provide the correct air exchange rates and pressure relationships in 
critical areas near construction activity. 

.13 Properly adjust exhaust and supply air flow in the construction area to ensure "negative 
pressure" gradient between construction (negative) and clinical (positive) areas. 

.14 Properly protect all exterior air intakes as necessary to ensure optimal incoming "fresh 
air". 

.15 Criteria of inspections by Owner's infection control representative. 

.16 Ceiling/Wall/Floor Access permits requirements prior to opening concealed spaces. 

4.2 Vacuum cleaners: 

.1 Vacuums shall be commercial grade complete with HEPA filters. 

.2 HEPA filter shall be changed as recommended by the manufacturer or required by use. 
Maintain a filter change log at the Place of the Work, available for review by the 
Consultant 

5 CONSTRUCTION 

5.1 Breaches in infection prevention containment measures, as outlined in Appendix I or as 
prescribed by CAN/CSA-Z317.13 or by the IPCS where negative outcome (s) that may 
place staff and/or patients of the Owner's facilities at risk will result in "stop" construction 
orders to the Contractor by IPCS. 

5.2 Construction area and all related traffic routes shall be maintained in an "acceptable" 
state of cleanliness as specified by the IPCS during the project without exception. 

5.3 Cleaning will be provided as categorized by IPCS as specified in Appendix I.  The Place 
of the Work must also be cleaned prior to and at completion of work as follows: 

.1 Undertaken by Contractor and included in the Contract Price: 

.1 Construction cleaning prior to reopening a supply air duct during construction. 

.2 Construction cleaning completed prior to the removal of any containment 
barriers. 

.3 Construction cleaning completed after the removal of any barrier. 

.4 Construction cleaning immediately after completion of minor work performed 
after the removal of barriers. 
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.2 Undertaken by Owner and not included in Contract Price: 

.1 Final cleaning by Environmental Services must be completed prior to occupancy. 

5.4 Construction Cleaning is defined as the complete removal of "daily" construction debris, 
dust containment and mitigation measures during construction activities. Measures to 
contain and mitigate dust during construction activities include but are not limited to, daily 
vacuuming of the work area with a HEPA filtered vacuum device, wet mopping, wrapping 
and/or bagging of debris, using vacuum equipped tools, etc. Area is to be inspected and 
approved as clean by IPCS. 

5.5 Transportation of Equipment and Supplies: Prior to construction, IPCS, the Consultants, 
and the Contractor will establish delivery paths, time and procedures for the 
transportation of trade carts, equipment, materials, and "clean” install equipment.  
Movements and storage of equipment and supplies through the hospital may include but 
is not limited to: 

.1 Daily maintenance of all trade carts so that they are kept in a clean and dust free 
condition. 

.2 Daily wipe down of all trade carts with an approved “hospital disinfectant”. 

.3 Trade or supply carts of raw wood are NOT permitted. Exterior wood must be sealed to 
sustained daily cleaning and disinfection. 

.4 Washdown of all waste carts after the disposal of any wastes and before the cart returns 
to the hospital. 

.5 Removal of all packaging material from "final install" equipment prior to delivery through 
the hospital. Contractor shall consult with the IPCS or designate on packaging necessary 
to protect devices prior to final install 

.6 Packaging materials permitted onto the construction site must be removed daily or as 
generated, whichever is more frequent. 

.7 Transportation of equipment, materials/supplies and wastes is NOT permitted between 
the hours of 07:00 and 21:00 hrs. Owner or designate may grant limited exceptions in 
writing.   

.1 For Project- specific delivery hours refer to Section 01 00 00, General 
Requirements. 

.8 Incoming construction material must be handled in accordance with CAN/CSA-Z317.13. 
Materials must be protected from moisture and dirt. 

.9 Oversized "new install" equipment must be delivered in accordance with measures 
outlined by the IPCS or designate. Procedures may include but is not limited to additional 
cleaning of “new equipment", cleaning of the hoarding to permit clear passage into the 
work area followed by immediate reinstatement of the hoarding. 

5.6 Surveillance: IPCS or designate will determine frequency of site reviews of the 
construction area. Site review may include but is not limited to assessing the area for 
cleanliness and dust mitigation, worker compliance with measures as outlined, hospital 
approved workers/trades, etc. 

.1 Security - site will have controlled access with appropriate signage to identify the area as 
a construction area and danger within. 

.2 Security - access to site will be through a self-closing door that is locked at the conclusion 
of each day's activity. Keys to the site will be provided to the IPCS or the Owner. 

.3 Contractor will conduct daily site reviews and document daily findings in a log book as 
specified by the IPCS or designate. 
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.4 Site cleaner will document frequency of cleaning as specified by the IPCS or designate. 

5.7 Ventilation System and Negative Pressure Differential: 

.1 Areas where work is being undertaken shall be isolated from occupied areas of the 
hospital using dust tight partitions and enclosures as described above. 

.2 The Place of the Work will be maintained under negative pressure at all times in relation 
to the occupied areas of the existing building to prevent dust and airborne pathogens 
from entering the occupied areas of the existing building. 

.3 Negative pressure shall be achieved through the use of dedicated (window or otherwise) 
exhaust units or, if direct access cannot be achieved, by HEPA filtered recirculation units 
that transfer filtered air from the Place of the Work into the occupied areas. Exhaust 
points will be reviewed with the Owner and the Consultant to ensure that the exhaust air 
from the Place of the Work is not affecting pedestrian routes and is not re-entrained back 
into the existing building through fresh air intakes. 

.4 Provide construction exhaust/HEPA units and remove at the completion of the Work. 

.5 Air systems serving only the Place of the Work will be shut down and all supply, return 
and exhaust openings shall be sealed to prevent dust and construction debris from 
entering the air system. As a further precaution, the air system will be reviewed at the 
end of the Work to determine if cleaning is required. 

.6 Supply and return air ducts entering the Place of the Work are to be fitted with a pre-filter 
unit and sealed within the Place of the Work near point of entry or exit prior to the start of 
disruptive activity to prevent dust and construction debris from entering the air system.  
As a further precaution, the air system will be reviewed at the end of the Work to 
determine if c leaning is required. 

.7 During construction, the seal only on the supply air duct may be removed after demolition 
and clean-up to permit ventilation within the construction area provided no other means is 
available. 

.8 Areas adversely affected by changes in air flows outside the construction areas are to be 
re-balanced to comfortable levels as advised by the Consultant. 

.9 Main HVAC infrastructure shall be protected from contamination in accordance with 
CAN/CSA-Z317.2 and CAN/CSA-Z317.13. 

5.8 Contractor shall: 

.1 When constructing the hoarding, install an electronic magnehelic gauge complete with 
recording capability and local audible alarm. 

.2 Maintain a daily log for full duration of the construction and provide the data to the 
Consultant and Owner upon request. 

5.9 Ensure that mandatory vacuuming and cleaning of Contractors and Subcontractors 
clothes is done, prior to leaving areas of the Work to prevent dispersion of dust. 

5.10 Contractor to Provide their own mobile negative pressure enclosures in adequate 
numbers to align with the project schedule to do localized ceiling work. Use of Owner's 
mobile negative pressure enclosures is not permitted. 

End of Section 


